P PIAA TR TaRuid, SHTQR A I1d $Hfored arg eray, A9 e
9 919 ¢Tav 3R 919 eTa’l & §19 arl-etade @1 At~
(ST 3MSS1:- 2026_AAI_282874 1)

Name of . “Construction of Seven Frangible watch towers, Three steel
work fabricated watch towers and Bio Toilets between watch
towers at Dimapur Airport, Dimapur.”
(Tender ID:- 2026_AAI_282874_1)
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TENDER DOCUMENT
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AIRPORTS AUTHORITY OF INDIA

<HITYR §491S 3rST/DIMAPUR AIRPORT
797115 (NS )
DIMAPUR-797115 ( NAGALAND )
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i/l N D E X

FHPIAR SR TaRuid, SHTQR § I1d hfered arg oray, 9 a9
99 g1 <R 3R 919 e1a”] & 19 sr-eraae @1 At~
(€8T 3TSS1:- 2026_AAI_282874 1)

Name of work : “Construction of Seven Frangible watch towers, Three steel
fabricated watch towers and Bio Toilets between watch towers
at Dimapur Airport, Dimapur.”

(Tender ID:- 2026_AAI_282874_1)

Sl. No. DESCRIPTION PAGE NO
1. Cover Page & Index Page 1-2
2. Web- NIT WNIT 1-24
3. Notice Inviting Tender NIT 1-6
4. General Conditions of Contract GCC 1-141
5. Amendment in GCC AGCC 1-2
6. Proforma PR 1-22
7. Special Conditions of Contract SCC 1-13
8. Technical specification TS 1-8
9. List of Preferred Makes LOPM 1-12
10. | Schedule of quantities BOQ 5
TOTAL 235

This Tender Document contains pages 235 (Two Hundred Thirty five Pages) as detailed above
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HRAGH faA=ga= UIfYeRu/ AIRPORTS AUTHORITY OF INDIA
SR gaT§ SIST-ARMAS / DIMAPUR AIRPORT - NAGALAND

IS o TUSITS /TS 3R /STATYR /SoiT. -t/ 3marit | geA arat arg erar &1 futur/26-27/ feAi®:03.07.2026
F.No. AAI/NER/Dmp/Engg-(C)/Construction of Frangible watch tower/2026-27/ Dt: 03.07.2026

S-[ATaaT ST T (2 Seict - 2 o et fAfdar)
NOTICE INVITING e-TENDER (2 BOT - 2 Envelope open Tender)

fAfaer sngst: 2026_AAIl_282874 1
TENDER ID: 2026_AAIl_282874 1

g, WIfa T BT 3R A IRy Uy &oil-Rifae), YR faumu wifdeor MR gars g,
FHTR-797115FRTAS)® GRT 3-SR Uidd & A1 J YA 56,30,000.00 (SITICT B BISHT)
B SFHTT AN IR BT “GHTYR RIS, FATGR | |id Hforae fa eaR, 9 Wa A s arg
TR 3R dFa eTa’} & g Ir-efgae &1 a1~ 9y 3%er) A 7e X S-Mfdgn smefa ot
STt 8, et orf qufdr orafY 12(aRe) 7R gt |

Item rate e-tenders are invited through the e-tendering CPP Portal by Sr. Manager (Engg.Civil)-
Airports Authority of India, Dimapur Airport, Dimapur-797115 (Nagaland) on behalf of Chairman,
AAI from the eligible contractors for the work of “Construction of Seven Frangible watch
towers, Three steel fabricated watch towers and Bio Toilets between watch towers at
Dimapur Airport, Dimapur.” at an estimated cost of Rs. 56,30,000.00 (excluding GST) with
completion period of 12(Twelve) months.

'sc aéd 3RTA Td https://etenders.gov.in/eprocure/app 3Ydl www.aai.aero W fAfaar ufear
3{TaTE ¢ | Sy FfdeeR Ffder axdras &1 Sedie &) od udhd & |

The tendering process is online at e-portal URL address https://etenders.gov.in/eproucure/app
or www.aai.aero. Prospective Tenderers may download and go through the tender document.

Sciterdrsit o garg 2 o § i 3 Suded faaror &) @ H Tad §U IR HOHT 3% 33Yd B

The Bidders are advised to quote their rates accordingly considering the above mentioned details.

o1 W e fafed T ot SR TR SR weeng Smarfig & ik IR 93 &Ff & g
& g1 Sichicrarst & ¥arg < ot € fF 3 SR Fa T fAaR0 &1 eaH & [ gU 37Ut a8
BERGINSARER]

The site of work lies in infront of terminal building i.e. Dimapur Airport and AAI residential area
and its associated araeas. The Bidders are advised to quote their rate accordingly considering
the above mentioned details.

yTfad FfIETeRT & wRra=t fear Sfrar & f 3 Wit 9ida W ST UsiRur HRany, ATeH 3s
3 3R TaS U ¥ qut ddid aida https://etenders.gov.in/eprocure/app 3Udl www.aai.aero
TR ANTSA PR & 916 o/ Ul | Juasy ol & ¢ | 91 8 91y 3% fefored RigkR Aicfthae
(STeaafh) +ft v &= g, S SifFard ®U R/ 3% 3MdeH SHT e & g 3awas § | 39 ufeha
T IR |R 03 WWWW%I fAfdqrer aai.aero/tender/e-tender/help desk support ATH®H
IEC & AT ¥ Y1.I3.07 300 3% Ui ¥ off grfexi urd ) wehd g
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https://etenders.gov.in/eproucure/app
http://www.aai.aero/

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’ &
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital
Signature Certificate (DSC) in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance
from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.

)  fod ot it Tefia Uy & ot $UAT geietd W Pid DR | 24x7 el S I [darUl
= e mar g -
For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details
are as below:-
g¥HIY: 0120-4001002, 0120-4711508, 0120-4001005, 0120-6277787 _st-flﬂ: support-
eproc@nic.in
Tel: 0120-4001002, 0120-4001005, 0120-6277787 E-mail: support-eproc@nic.in
Wﬁﬁ@u%%m%&ﬁtﬁﬁﬁéﬁamﬁw%ﬁaﬂ%mﬂuﬁa
& GIIRUA 3R fAfaar St &1 Iwrd & |
Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.
U TRdd $3- U Ugd, Sieiiardreh § orRIY g fb § "aiciterarstt & fore feenfader # feg e
A= &7 U Y SR 3uA HugeR Rey & idididt & fog Ren fd R oida &
Ay sr=ifia At & SR SIRPTR I
Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.
Gy Gt OidT & sHES & 9y H fHd 8k de-ie! Tgrd & fau Rfagedl Fafafea
TUSTS 50 S ARl R I S feawl & ot gt AU Hr Iavdl 5|
For any further technical assistance with regard to functioning of CPP portal the tenderer
may contact to the following AAI help desk numbers on all working days only between.
Sl. | Support Persons Escalation E-mail Address Contract | Timings*
No. Matrix Numbers
1 Technical Help Desk | Instant eprochelp@aai.aero 011- 0800-
Team Support 24632950 | 2000 Hrs.
Ext. 3512 | (MON -
SAT)
2 JE (IT) After 4 Hrs. | etendersupport@aai.aero 011- 0930-
of Issue 24632950 | 1800 Hrs.
or
vaibhav_g@aai.aero Ext. 3523 | (MON -
FRI)
3 Sr. Manager (IT) After 12 Hrs. | shripatim@aai.aero 011- 0930-
24632950 | 1800 Hrs.
Ext. 3509 | (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunil.km@aai.aero 011- 0930-
24632950 | 1800 Hrs.
Ext. 3506 | (MON -
FRI)
AA.L Coverereenn, Lo O, WNIT-2
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5 General Manager | After 03 | gmit@aai.aero 011- 0930-
(Im) Days. 24657900 | 1800 Hrs.

(MON

FRI)

%STE TRIRAT B 3. 1180/- (i/c GST), TR-ITUM TRY Had CPP UIEd WR Sfi-ag- YIdH &l
|

Tender processing fee of Rs. 1180/- (i/c GST), non-refundable will be required to be paid online
on CPP portal only.

F. 1,68,900 /- T ST ST AR (STASY) BT YA ba AT Gide W ez ST nm|
Earnest Money Deposit (EMD) of Rs. 1,68,900 /- will be required to be paid online on CPP portal
only.

1. FofaRed o & SaR MfdeeR gRT WU tida R 3fiHared Jred ¥ fHgfarad 02 @)
formTts ST fohw SITT: -
Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the
following schedule:-

fohcIopd STeT Riie / CRITICAL DATA SHEET

UHIRId fdfd/ Publishing Date 03.07.2026

FIelt S&Tao SIS/ ot URH fafdr / 04.07.2026 10930 o1 I
Bid Document Download/Sale Start Date 04.07.2026 from 0930 hrs.
TPIHI0 URY Hi fafd / 04.07.2026 I 0930 Tl I
Clarification Start Date 04.07.2026 from 0930 hrs.
TSR0 JHT i fafd / 13.07.2026 I 1800 Tl ddb
Clarification End Date 13.07.2026 up to 1800 hrs.
fog oo 3 o uRY fafy 04.07.2026 T 0930 Tl I
Bid submission Start Date 04.07.2026 from 0930 hrs.
fog oW1 H Bt 3ifaw fafdy / 27.07.2026 I 1800 ol dh
Bid Submission End Date 27.07.2026 up to 1800 Hrs.
fog Wi &1 [afY (ferwTr-1)/ 29.07.2026 I 1100 Sl

Bid Opening Date (Envelope-I) 29.07.2026 at 1100 Hrs.
fog e @ fafY (e -1y / 31.07.2026 &I 1100 &
Bid Opening Date (Envelope-Il) 31.07.2026 at 1100 Hrs.

2. TATI-1 (FRfdeT TRIeRUT Yo, T MR (S TH SY), dh-ie! Sietl Td g 1T -

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following :

A. Te-tep! Sicll | 9 g1 13T -

Technical Bid containing the following: -

() | Siciterdr & der 38 W Mider Wiepld 0 &1 b+ &1 T Uld | (3FAUD-1 & IR |

Scanned copy of Tender Acceptance Letter on Bidder’'s Letter Head (as per
Annexure -I).

(i) | R a1 AT (UF) 3R STUCT ST ST Bl Wb Bi T3 Ui | (ITATD-IV P

SIZAR) |
Scanned copy of Permanent Account Number (PAN) and GST Registration
Number along with Undertaking for GST (as per Annexure -IV).
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(iil)

JICGIdl & WX 88 IR KIBARST/SaRHE & Iy T '3fSefhT B Thd
HIUT I(STATD-VII & SHAR) |

Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter
Head. (as per Annexure -VII).

(iv)

HIH-T B b P15 HIUI - FATeC GRIT ORI [ 7T GuidT THT0 0 & 1Y fUsa 9
& TRA T 5T 7T T Bl BT AR (SID-VIIl & STAR) |

Scanned copy of Form-A — details of similar works completed during last seven
supported with completion certificate issued by client (as per Annexure-VIIl).

(v)

BiH-all DI T DIUT — aTI STHDRT (SHTAUD-IX B 3AR) |

Scanned copy of Form-B — Financial Information (as per Annexure-IX).

(vi)

BIH-T1 &1 Wb B! - ¢ 9 (ITTID-X B IAR) |

Scanned copy of Form-C — Net Worth (as per Annexure-X).

(Vi)

SIElIGIT BT & TR 88 W "ISRIHT BT W BI g2 Ul Ueqd HYm fo HreH
AR /8] 1 YTed h ﬁ?ﬂHﬂW%{ﬂW%%ﬁuw&rﬁw (3-3m-3fh)
& R § HTH & AAWH & AR T T R A=A a1 S/ |
O 3faft) & AR (STAUD-XI & HER) |

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that
We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period (as per Annexure-Xl).

(Vi)

UTRTSCY! TH & 3dTal 3T Siciiardrstl &l du-t g & d8d Hu-l & e &
THIUT UF 1 Ufd & 1Y YTIhR0T U5/UTaR 3T el ol b HIUl STHT BT g,
o drerEu/Tauaite/h U & FeRe] &1 A1 iR STEH B & g Wit &
Tae # 9IS & hed P Ufd TS gRTY| UfaR 34T 3rer|
RIS BH WIS GA/UTeR 3T 3fei-! bl b= HIul dHt oA Haft g R
TIORISCR & 31T fh gl 30 fad gRT U foar a1 811

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

(ix)

Uiy T faferad +RT g3l

PQ Performa duly filled.

B. FafciRad gad SopaRI/MIAGIHRT o1 v Yedt SaRghdrd:
Qualifying requirements of contractors /tenderers containing the following: -
31.03.2025 &1 THT g1 aTal fUSd A1 I8 & SR 0 UHid & B & Uhd Sgae H 22.52
TRE ¥UY (ST B BISHR) & i B, YD 28.15 ARG TUY (SNTHT DI BISHI) & al
BT T 45.04 TG IUY (ST DI BISHR) BT T B GHAAYAD T BT BT AT HIDT &G
I% BB (+ 3T H B b AR o R0/ 3R RIEH W [GaR 781 fhar siem,  graifes
ST o1 gd-Fuffed wRor TR fasar smem)

Should have successfully completed or substantially completed (# Phase/Part completion

AA.lL
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of the scope of work in a contract shall not be considered, however pre-determined
phasing of the work will be accepted) three works, each of Rs. 22.52 Lakhs (Excl.
GST) or two works, each of Rs. 28.15 Lakhs (Excl. GST) or one work of Rs. 45.04
Lakhs (Excl. GST) in single contract of similar nature of work i.e. “any civil work except Road
work” during last seven years ending on 31.03.2025.

3. Tod 91d auf & SR ol b T T8 GHH Bl 1 fdaror T 710 URey- BH-T & w8 gRIWR) iU
T YETah GxATdell & 1Y |
The details of similar works completed during last seven years in the given format- Form-A with
supporting documents issued by client.

fewuit / Note:

1. Sugd ¥ ugd QR fhu U Sl & srgya yAmor o, gufdr i &1 1.12 (gd Siewct &_) &t
Bled?) ¥ fauTiora foar e dife 58 Siedd & §1¢ & 3Hd YA U & sRISR S-S
Tob Wb SIS Dl BISH|

The Experience Certificates of works completed pre GST era, Completion amount will be
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of
post GST era but excluding GST.

2. DELETED

3. ?-;-%aﬁam-aﬁﬂ%wwmmﬁwﬁamwaauaﬁyﬁr@amﬁﬁw

Experience gained by executing work on back-to-back contract/ Sub-contract basis is
acceptable in the following conditions:

(a) &1 aRad H gERI ol (SU-3PhaR) gRT HIfere &1 TgHid & Iy Buefa wweia / fafea
m@ﬁ%ﬂﬁﬁwﬁamwa@ma@%w@%aﬁwﬁwmwmwﬁaw
|

Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval.lt should be backed by
valid agreement and experience certificate.

(b) T TSI GRT U YT ST yHTorg § uRafer g A |

Payments received by second agency should be reflected in TDS certificates.

4. o7l o Ay yefa & fore Iged oAl & Ut SHd (TU3HTs I 3rd o ORT 35.3 H Ry awgail
| BT | BT Bt Gl BT Ieoi 151 7T 7) B SHAR GRT ATl 31-8139 [ARNAT 3R 3FHT
SRT 7 o= ToiRal &1 XM S FTied [T T oT| e Bt /el & SR o T8H Bt
Wi | T8 ATHE! H, T dhaR & ITY-T1Y faRy Toikft aHl &1 3= Feiftid aege (Iesl) 9 T
ﬁm%ﬁzaﬂuﬂmuﬁmm%aﬁﬂﬁm%%@g@m%mamﬂw
IR ORIy Toiet ¥ Ry H1f & forg fadiy woidlt 91 g Shar|

Experience gained in composite works for the specialized nature of works (List of Specialized
Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main
contractor either by in-house expertize & experience or by engaging the specialized agencies
with the approval of main client as per contract conditions. In such cases, main contractor as well
as specialized agency both get the experience certificate for the same work from their respective
client(s) i.e. main contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.
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= fRUfa &, a1 ot fasdiw woieht ar siiafes fa=ivsrdr SiR STHT g aTl TR Toidl &1 SfIHT JHT0T
U7, oA arda # fadiw wrd (@) &1 Fenfed fosan ], o &t ue Rk uesfa & ae-iat /
qd-aigd HES o ford frem febar smerm (ga) |

In this situation, the experience certificate of either specialized agency or main agency having
in-house expertise & experience, who has actually executed thespecialized work(s), shall be
considered for Technical /Pre-qualifying criteria in similar specialized nature of work(s).

5. gt WS 3 TS aNTd & 80(3rRAT) wfererd a1 3ifre & dga guf fre e g
& HTAT R YT ghft|
Substantial completion shall be based on 80(eighty) percent of awarded cost or
more value wise works completed under the contract.

iy Ffed SRl & 9w & w1 & aRafdd Ged B 7% Ui 98 Bt ATYRU &R Y TeTdhR Jaq
AT ¥R TR AT S, St oM gul g1 & fafy @ @ 9 fafy @aR -1) /
THIP! Fieit db B STeIft |

“The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to date of opening (Cover -I)/ Technical bid).

jif)  3IYA & ToTT TTeeh UHT0r OF T U U &1 &1 Uepld, B &1 I, & 8 I [afd, 3ay
& TR T 81 B! fafd, 1 81 &t aRafde Ay iR SR & Tl oomes TH1IA o1 g1
MRY | TR-IRBRY / R-TIY T3 § B SrgHa TH10r O foam arel FAfaerer) &) dsiiga
¢S ThTdcc gRI SR AU UF & I Tid TR B deldl (STeied) YA uF &t ufd
gSIMEUA FaR & 1Y TR B! A1y, o WE 9 9 HH &I AW, A YaH Fiey
B B & ded U Hrf Ud B & fow ey i

Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and
satisfactory completion of work. Tenderers showing work experience certificate from
non-government/non-PSU organizations should submit copy of tax deduction at
sources (TDS) certificate(s) along with a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against
the work and TDS amount for the work with UDIN.

iv) fiea fadia ad & 31 Od &) 9ara fUse dF auf & R At erf . $ud 19.93 dRG
&1 3T TS fa<ig FRIGR 1 AT o< STMeRY 3T MU urey & U &t Sieet-
BiH-d1 | ga 0 H e 9 auf & SRE a@aR g1 exi areft fAfderst & It IR R
QTS R e S|

Should have Average Annual Financial Turnover of Rs 19.93 Lakhs on construction
works during last three years ending 31st March of the previous financial year. The
Financial Information shall be submitted in the given format - Form-B. Tenderers showing
continuous losses during the last three years in the balance sheet shall be summarily
rejected.

v) Fifaqrerdl & 9 31.03.2025 T JHIUM dAice ThiSced gRI ORI gAdH (Had I $ud
8.45 @RG &1 BT TR YHTUT U3 faT 7TW URey & 51 fobam ST =nfee- -t
The tenderer should have a minimum net worth of Rs. 8.45 Lakhs issued by
certified Chartered Accountants as on 31.03.2025. The Certificate should be submitted in
the given format- Form-C.
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fTBTT-11:- faita S-alel dididt uida & mreaw 4|
Envelope-ll: - The Financial e-Bid through CPP portal.

Tt X1 DT AT 7T UReU B Igyd o ST 3R DI 30 UReU W[ 6l o | afe Jed Srelt
e Sxara 3 e A 1fiey URey & ©U A ) T 8, ol 38 SIS Heeh FHl Fiderony
SRT )T O 8| FfOCaR! &1 ey Bed Sedrs H, 39 WA SR =id 3T (SRRFR)
I DI U e foxfia IR0 SR o faaRur (o FAfacrerdl &1 A/) & A [ HRAT
3D § | DIg 3= I 6] gedl oTHT diel | Th IR [davul IR1 81 H & ale, ffdarmal ot
BIEd 1 95 o1 38 TooT d1ey 3R I 3i-drs- ST H3A1 A1t afe fAfdgredl gr
dafioRy WIsd &I RNTAT I STl &, < Sl Bl SRATBR HR (T Se|

All rates shall be quoted in the format provided and no other format is acceptable. If theprice
bid has been given as a standard BOQ format with the tender document, then the same is to
be downloaded and to be filled by all the tenderers. Tenderers are required to download
the BOQ file, open it and complete the blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the tenderer). No other
cells should be changed. Once the details have been completed, the tenderer should save
it and submit it online, without changing the filename. If the BOQ file is found to be modified by
the tenderer, the bid will be rejected.

6. SUHS! &1 RS/ Refund of EMD

¥ &1 715 gHaH qiell A aTd B Died? Gt didlerarsil gRT S| 3 15 suAS! faxig
Tl W o dRIE A TP guire & Haw aug o1 & ol 9wa Sidlerr of suas!
TSI AR/YERA & MRE & TG FR&T STHT YT §1H UR a9 B &1 AT |

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned
within one week from the date of opening of the financial bid. EMD of the successful
bidder shall be returned on receipt of Security Deposit equivalent to EMD amount/
performance bank guarantee.

7. SIdit UKgd AT/ Bid Submission: -

AA.LL

fAfaeredl SUAT 3y Haa Iididt uida: https://etenders.gov.in/eprocure/app UX SHI |
P RISHERT B! T8 & Sl ¢ fob 3 SHarsH siferdl ST B & forg ffaer gwaras & fau
T =T 7 uTeH 3 | eI RY &1 TRT 2 & 38R WpH fhT T gxarael o1 f$fieedt gwanala
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BISA Pl 3UAS HRAT IS & | Sl SXTAST DI 100 SIUISME & Y i TS ®18e fawey
& Y Xh THaT S el g STl I+ [ T GXATA P SHTHR Bl HH HR- § Hag HRdl ¢

The  tenderer shall submit their application only at CPP Portal:
https://letenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing
size of the scanned document.

SR S RIF & SfaTdT 30 RIF W 3fda B SHUdls $HA R R 781 foban S|
3{TdG 1 §TS 10l TR [aaR g fobam e |

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

8. U MfAQIPHR a1 ArauiRie Heiy 7@ ared RfAaHRI gR1 U § 3ifee Afder vgd gl o Seh |
fopaft oY ufefRufa o forar sik 371 T () a1 3 e Tafra, ST Ter-gaR & a1y arawniie
oY § (31T 5Td Uob AT 3P WPGR/MSD THH B) BT T &1 3y P folg SerT-3renT fAfdar
ﬁ%&gﬁﬁﬁmlmlwmﬁmmmwﬁq&ﬁﬁﬁmmﬁ
ST |

Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s) are
common) be allowed to tender for the same contract asseparate competitors. A breach of this
condition will render the tenders of both parties liable to rejection.

9. Ffdgpr, fm decd ufsd dwRde O @didd) @ JeuRe
http://etenders.gov.in/eprocure/app@Té@?m@m%W“—ﬁdisﬁsm-ﬁd\lsmwm
f3s Preic Ofed TSR Bid A SsoTes/ARNYT Tl B afe 39 fhd ot e T Sesrsanfya urn
ST &, af fAfde I TR & WIS aR & STl 3R SuHS! osd ) ot S 3R Ffaeresdt o
TUSTE & 1Y ATUR HA § ufasfd fosar o gaar g1

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tenderform including
downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAI.

10. S Wie P UhaT 39 PR o:-

Bids Opening Process is as below: -

fTPTET- | (@-e! et 3R gd argd):

Envelope-l (Technical bid and Pre-qualification):

formTeT-| R TR1 2 (U) 3R (@ (RfIerRi gRT Siuars fart 1) & SR g3aas 2 g,
P! fopfepd o1 e 7 Ifafad ol ok a7g R @rar S|

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers)shall
be opened on date & time mentioned in CRITICAL DATA SHEET.
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Ife SIAGIdT & U B & Sl GIaas I Hedd bis U §, dl 3 WPIP0T U B & fow
it Oidd R i FARTBHT BT ITUNT ST IMfeT | 39 oo H TR & fhdt 3 Ares
R faaR =81 fovam S|

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in this
regards shall be entertained.

gfe fAfderedl ¥ e & sudrs fetu U axaest § oA & IR # fedt e ot
ATAGHdT 7, dl I WUt Gide & Aread A Iuasy B & [T el S, afe 3axass gl
faeredl Tuens gr1 Ay Ty & iR sriférd Wgieru/edas 3ueie S, Th1 7 &
TR Ig [T feran ST fo St @ aTd & URY ST 637 & ol 6 gt 8 SR Sl &l i
dGIER foar Sme |

If any clarification is needed from the tenderer about the deficiency in his uploaded documents
in Envelope — I, he will be asked to provide it through CPP portal, if required.The tenderer
shall upload the requisite clarification/documents within time specified by AAI, failing which it
shall be presumed that bidder does not have anything to submit andbid shall be evaluated
accordingly.

FAfIETHRI &1 @1 Siferd! B! WHR/SRABR B DI Ja1 WG Ui & Aeqd J & e

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

fRreTwT- 11 (ol iet):
Envelope-Il (Financial Bid):

JH-Ib! AFCS 3R T STaRAHAISN B IRT H- a1 HIAGIHRI B} faiid Siel arel ferwhIol-
Il B fopfema Ser 2fie & Sfcafaa fafy ok g9g w @rer smem | @fe forwrer-n (=i S
e 31 [l 3R T00 B a1 SHIaRIS ©, df 39S ! Y1 AU Uicd & J1ed 4 & S|

Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA
SHEET. (In case the date and time for opening of Envelope-Il (Financial bid) is required
to be changed, the same shall be intimated through CPPPortal).

11. QUM foHT Bis BRI 9aC feft a1 quft Sirdel & WHR A1 SRAIBR HA BT SHABR JRI&d
T@mg@%ﬁmﬁiwwwmﬁwmﬁﬁamﬁﬁwﬁws{mw@a
T &

AAl reserves the right to accept or reject any or all applications without assigning any reasons.
AAl also reserves the right to call off tender process at any stage without assigning any
reason.

12. TU3MTE & U 39 HTIGRY TSR} &t rgufa 37 &1 SR JREd §, e 9 w6t ufkarsrsi
H TR RIER I HH § 3R MHAR IR TR § 3R TUSTE T b / A9 ISR & ot off faum
SRT o/l a1 Rt feaRiersaes fofet &1 vzt iRt fosan man ]| favmn/dieey fay dewaste
e | TESTS bl Hft Wk W (@1 UeH &=+ ¥ Ugd a1 a1 #) FAfderedl gRT vRgd YHI-UF &I
T FRA BT YBR RI&T @l g1 S fheht Hf TR W, 3M1ded gRI IR By La-1/craol

‘Iﬂd/é%ﬂ\ﬂldl%m@a fagmfa g S FAfaerer @ srivg Biftfd &=l g < Tuss Agfafea

AA.LL
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AAl reserves the right to disallow the working agencies whose performance at ongoing project
(s) is below par and usually poor and has been issued letter of restrain/Temporaryor Permanent
debarment/black listing by any department of AAl or Central /State Govt. Depts./PSUs/World
Bank/ ADB etc. AAl reserves the right to verify the credential submitted by the tenderer
at any stage (before or after the award the work). If at any stage, any information
/documents submitted by the applicant is found to be incorrect/false or have some
discrepancy which disqualifies the tenderer then AAlshall take the following action:

a) Tfdgredl gRI SHT @1 T SUHS! BT TR MR BT ofsd PR o |

Forfeit the entire amount of EMD submitted by the tenderer.

b) fAfderemal weeng & e Sem I & avf 9% @t 3afy & fou ufde & fore Iaverh
‘%ﬁm, fore foreit 3= Sfera AfdeTater /BTl HRATs & SfaATal e &1 qart of qnfira
|

The tenderer shall be liable for debarment for a period upto two years from
tendering in AAl, including termination of the contract apart from any other
appropriate contractual/legal action.

13. Hafegr/sd Hufal ot Srafd T8t < Se |

Consortium/JV companies shall not be permitted.

14. HEIT QAo+ &7 & SUDHH DI WIIG aTd IRBR &b G P AHTIR AL G| HRA B Wil
DI ARG W Jferd |

Purchase preference to Central Public Sector Undertaking shall be applicable as per thedirective
of Govt. of India prevalent on the date of acceptance.

15. Bl MEH/TTIH MR/ dl TS g/halTsa/Exed R gyYHl Feunag e & Iy Usligd
YR GeH 3R 7Y STHI (THUES,) 31341 Bl g, THUHS 3Maxl 2012 & foU Jrdwfie wlie Hifd
%mﬂ%mwa@ﬁ%m&ﬁml 3mafcaaraft &t fAfagrsif & forg @y ghm ik
T s & foru favaria =16t fasan smaem|

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, shall
be applicable for tenders of supply/services and shall not be extended to construction work /
this work.

16. fAfaeremdial @1 fafRiy gxdras ugem We (SIS HISTH) ST Sxa oY say e / e3iiaR JT
U, SR Yoft T o (Ul 5 fawita auf & gk feu e & SiR g1 & &), e g uféftrae,
Td R AR ekl (STSITT) THI0 U SH BT 81 TR-IRBRT| W gRT fafdad v iR
SIS B & TTY THSATSS! Tl & IR B 3nfe | gSISMSua & fomm siciterdrsit gRT wgd
oy 7T e WR faeR e fovan |

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Balance Sheet / Turnover certificate, Working Capital Certificate (worksdone
during last 5 financial years & works in hand respectively), Net worth Certificate, Tax Deduction
at Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certifiedby CA
and having UDIN. The documents submitted by bidders without UDIN shall not be entertained.

17. YRd PR P TI0sg 3R IENT HATd & IENT iR 3fiaRe =R Hadq faumr
EThemsemsdh 7 siten F&Im W-45021/2/2017-Tdi@E) & dgd Ad—® @I AP 57
3f&ar &1 urufireran smdwr 2017 WY fFan) -11) 19 16.09.2020 AFLR|
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Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in
India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 is applicable.

18. HRd PR, fad dare™, oo fAURT (Ardeifae @) & e BT T BT 6/18/2019-
TS faAT® 23/07/2020 F MUYR W YRA & F1Y Y FAT T A a1 ;1 | Fielt T
aId GRT USIAR0l &1 ATaRgHdr fSdioq) srrad Iyl & Iy, M=y faxia Fawm
CTWIIR) 2017 & AT 144 (xi) F ded Ufdey & Hae § AR gRM I Aeflerar & 39 Jay &
HU & A 88 W 'S HT P 3BT FI g8 Ufd 7THT B ghft | (SrJaud—adid)

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of
India, Ministry of Finance, Department of Expenditure (Public procurement
Division) with up to date amendments, regarding restriction under Rule 144(xi) of
the General Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit
scanned copy of ‘Undertaking’ on Company’s letter head in this regard.
(Annexure- LBS)

IRy yee® (sTrﬁﬁ'qﬁ'lT fafaer)/sr. Manager (Engg.-Civil)
dHTR ga18 3Mgl, SATR-797115 (ATTAS)

Dimapur Airport, Dimapur-797115 (Nagaland),
& ﬁ*ﬂ;! 3R G{?}I&[,W-H%QT P1 3R ¥ /For & on behalf of Chairman, AAl
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HT BT ATH; <Y

SJAUP-T/Annexure-A

wird gEtrdY &g WeTHY CHECK LIST/PQ PERFORMA

qrl-efgae @1 fAmior”
Name of work: “Construction of Seven Frangible watch towers, Three steel fabricated watch
towers and Bio Toilets between watch towers at Dimapur Airport, Dimapur.”

R ORUIe, HTQR & A1d Shivrae afa ey, fA i A aA aa eraR siR dia eraRi & o=

Supporting Document must have
the following salient information

1 2 3 4

Gl T HHES/IRMHIC/ e Gxldel | UgTdd Gxdlasl H Fafied g& | Hiad-3 & 99 |
T S| | Qualifying criterion/parameter/ SR I A1y, Sl Yifdur Al | IRqd axdidell &
No. supportive document BT AR Tauf H Reference

to the documents
submitted in support

Authorized Signatory (hame &
Designation)

which AAI would like to note of Column 3
1.9/ General
1.1 SBAR/BH &1 A Td T/ Name and yfcifery Herm:
address of the firm / contractor RIGHI
copy enclosed:
YES/NO
12 U, Taw, 3 Ad Ud AiaRd a)
Telephone, Fax, Email & Mobile No.
13 UTerpd SEAI&REl (A7 TS UeTH)

2. freTer- | ® (Fifaer wewsrur 3o, STUSt, d@-tet qiell ok gd aivwdn) ffRd 8 /Envelope- |

(Tender processing fee, EMD, Technical Bid and Prequalification) shall contain

fAfaeT exaras & Ay WHHl &
ey
Ref. to Performa with tender
documents
21 | ffqd Yoo & MR YA Dt faferfy ew:
it @1 W B TS ufd RG]
Scanned copy of receipt of online copy enclosed :
payment of Tender Fees YES/NO
22 | 3UHS! & AIETST YA BT UG bl IRIRIRESEEE
W Bt T Ul RIGH]
Scanned copy of receipt of online copy enclosed :
payment of EMD YES/NO
23| vty &Y ey <l a1 fom =1 Wiiepha | SrIwd-| wfafefd dew:
T B Wb Ut | Annexure-| HAG
Scanned copy of unconditional copy enclosed :
acceptance of AAl's Tender conditions. YES/NO
4| S XN SR FqH oGl b | Sei-Xi it e
o . copy-enclosed-
Minimum !Magies as-per-Annex lgFe x“g YES/NO
AALL Coverrinnn, L. L0 WNIT-12




25 | R AT TR (U) BT W ey | yfafert der:
Scanned copy of Permanent Account g1/
Number (PAN) copy enclosed :
YES/NO
26 | eyt oo e 3 @ ey | CRNPEEY yfdfey g
Scanned copy of GST Registration No. | Annexure-IV RG]
along with undertaking for GST. copy enclosed :
YES/NO
27 | ¥ fofeT / feandie & ey & o | SrIeP-VII EIRINIEEREE
T 1 T yfafaf Annexure-VII RHIGH]
Scanned copy of ‘Undertaking' copy enclosed :
regarding Blacklisting/debarment YES/NO
28 | GHIAEA P TR WRIBR gig ffaar ufsar
USARIRATH] &1 X Bt gs Ul MR & 3@l
Scanned copy of Authorization fopeit 3/ ST g
Letter/Power of Attorney as per NIT GG
DUl el |
& e
If the tender
process by person
other than
proprietor.
Copy Enclosed.
Yes / No.
29 | gIeig SIS greld Bl Wha &} | 3EEY-vIIT afafefn Faw:
picdoiril Annexure—VILT Bl
s . | ;-
YESING
2.10 3{JYd fdaru1/ Experience details
aiell o R B siferm fafy qureeeRE | /R us B (), AR,
fed P GG A W a9 & GRE BT | 3 GR7 81 BT YHIU UF Certificate
P TS & H R b1 g SN ACY | of completion of the Three/Two/
(BTH-T) One work(s) as applicable
Should have satisfactorily completed
the works during last seven years | 3 ci®-Vill
f—:nding on last da_1te of.submission of bid as per Annexure -VII|
including extensions, if any (Form-A)
AALL Coverrinnn Lo, O WNIT-13




(i)

T - 3T B, A UdS B
NI ®° 22,52 ARG (STTd! BIsHR)
A HATE

Three separate works each costing not
less than Rs. 22.52 Lakhs (Excl. GST)

B O -1

BT BT A

-gd 3TSIHIR Fog fafd:
5% DI ANTG:

3% B HIR P ITIR RIEH B
g d”ke:

IR g &1 R dRIG:
Jrfde JH9H AN

-q% G3HTGS P ST & /Db
T sgems i A @R P 9)

U9 YEOT A SRidl
UIYBRY BT =17 Td UGATH

Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (ifany)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

I O -2

BT BT AT

g TSY/HIR Hog fafd:
3% DI AN

- 3% & IRR P AR W 8H
CARER A IRIECH

“JRT B & dRdfde dRIG:
-gRdfd® FHTYA AR

D G3HITS! DI JMG! &b I/
foT efed Saiidt (afe FIE ?)
I YHT0T U SRIbdl
UIYeRT &1 AH Td UgHH

AU 3T bt wfaferfd

AA.lL

Work No. 2

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any)up to .......
with/ without levy of
compensation.

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

WNIT-14




-Completion certificate Issuing
authority name and Designation

B 0 -3

BT BT T

g 3MTSYHIR Fo 9 fafd:
3% B! ANIG:

3D P HIR P AHTIR T8 Dt
g a”ke:
-w@ﬁﬁWW@:
-gRATdP FHTUA ARTd:

AP G3HTIo! B SMet & 1Y /o
fo eFgem g SN A @R PIE B)

HTY JHT0T U STRIbdT
UTBTRY BT AT Td UeAH

Work No. 3

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

T oA R
Gkl

PIH-3 & AR
S 3T AHA BT
[EERUI

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

(i) | G 3T ST B fFH UdP DI A d | BT O -1 THTOYE &1 gfafafd

¥° 28.15 ARA (SITTC! BISHI) T HH er:

T8 IR BTt

Two separate works each costing not e TSR/BRR HO g fafd:

less than Rs. 28.15 Lakhs (Excl. GST)
5P P ANI:
3% P PR B TR R B
faa aia:
R BH $I IRAfd® AR
-qRAfd® JHTI TART: PHITH-3 B AR
-qD G3HTTS! DI MG &b AT/ %ﬁwaﬂ
ST eFem g N A @R B1E R)
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HTY THT0T O SRIbdT
UG RT &1 A1 Td UgHH

Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

B O -2 [ Y gfaferr
- CAKGIEE RIGGE
-gd 3MTSIHIR Fog fafd:
5% Pl AR
- 3P & PIR & AR ] g
P g dRRE:
“IRT B B AR ARG
-gRATdP FHUA AR
A% 3T P STMG! b H1U/h
ERIESCEIGICIEEIE)! 5

HIAH-3 F
“IHTI YHTUT U3 SISl 23N AT BT
ISR &1 AH Td UgmH faazor

Copy of certificates
Work No. 2 enclosed:

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

YES/NO

Details of EOT case
as per colomn-3

WNIT-16




(i) | U BT gt anTd F° 45.04 ATE H O -1 EiRIGINIE]
Chead BlgH?) A FH T8N BT BT AT e
One work costing not less than Rs. g TSR o 9 faf: ET/-'-!%QI
45.04 Lakhs (Excl. GST) 3P Dl AN
b P PR P AHTIR T8 Dt
gd ariE:
“RT B &I I aRia:
- FHIY ARTG: FEn
-d% G3HTqS! BT RN & /b s‘ahﬂ%?;ﬁm
AT A0 UF SRIdhdl
USRI BT 19 Td YaAH
Copy of certificates
Work No. 1 enclosed:
-Name of work : YES/NO
-Work Order/Agreement No. &
Dt.:
-Contract Cost :
-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :
-EOT granted (ifany)up to .......
with/ without levy of Details of EOT case
compensation. as per colomn-3
-Completion certificate Issuing
authority name and Designation
211 | A BRI WSS Flse U 3gud | DRI WI3/el fise (fed | <1 1w ymmr v
UT 82 Whether experience from Govt. | &S ot Fﬂ‘l@l 3JHd & quee | e
organization or private clients? T gaise 9§ U < St T gHT gi/Tg!
U Aoy ) |
Govt. Organization /Private TDS certificate
Clients. enclosed
(Tick whichever is applicable. In | YES/NO
support of experience, TDS
certificate from clients to be
enclosed)

3 |cde=w qu/Year | THINER(ATE H) T SR HT g
e dF foxfig aof & SRM fwfed Turnover( In Lakhs) | JauEfea S
HTf & forg e i facia e afiaR e 3R @y Td gl
F° 10.93 9ME I B 7 8| yH Wy | 2022-23 prde)  ufafefd
T Td g 3bTdc Tfed B ot Tfgr | 2023-24 e
éﬁmsﬁﬂzﬁﬁﬁ@nﬁm%wuwaﬂ—rﬁ 2024-25 gIARl

-off
?’ElN(OVER :) GﬁW/Average
Annualized average financial turnover of STfcfdh- IX
not less than Rs. 19.93 Lakhs against | Annexure-IX Proof of turn over
works executed during last three enclosed (Abridged
financial years. As a proof, copy of balance sheet &
Abridged Balance Sheet of the firm with profit & loss A/C)
profit and loss account shall be Copy enclosed:
YES/NO
AALL Coverrinnn Lo, O WNIT-17




submitted along with the application.

(Form-B)

4 | YA ACS 3fdIdce gRI SRl Ac | 3JaHd- X PIRNEEEEE
g U 8.45 @A ¥ HH gl (BIH- | Annexure-X gfet
o copy enclosed :
Net Worth of not less than Rs. 8.45 YES/NO

Lakhs issued by certified Chartered
Accountant. (Form-C)

5 |[<ditsdl & A&y H Gwum UF B Wb | SIeu- X BIRIRIEESPE
& T ufa Annexure-XI| HIGHI
Scanned copy of undertaking regarding copy enclosed:
T&P YES/NO

6. et 3r=a Ga=IT BT fAaR T Details of any other information

{[/Place :

fafDate:
BXdI&R/Signature

SHER/HH B 3feHd TXATERBA

Authorized Signatory of the contractor /Firm

LI

T ( ) TIEaRT BINUT FHRal/@ § o IR/ gxdtasl 9 3R et 8 | afe; fasdt
%ﬁwwﬁémﬁamﬁﬂmww%a‘r@%maﬁaﬂﬂgﬂaﬁwﬁmﬁ%@waﬂwm
|

[YT:
faf:
BIGR
SHER/BH BT HfFd gXAeREdl
DECLARATION
I ( ) hereby declare that the documents submitted / enclosed are true and

correct. In case any document at any stage found fake / incorrect, action as deemed fit by AAl can be taken
against me.

Place:
Date:

Signature
Authorized Signatory of the contractor/ Firm
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W-ﬁ /Annexure -B

YR [IAMY U0/ AIRPORTS AUTHORITY OF INDIA
TS Sl 59T FRM & fore €31/ INSTRUCTIONS FOR ONLINE BID SUBMISSION

Srcierarstt @ gadRe ¥U ¥ i tida W st Sifert @t Iive ufod, ay fSfea gwarer ywmr u &1
ST TR, FTHT BT BT g A1 e MY P Wi dida wR deflexur s & Sicierars &1 Jgrd
TR, 3D! A BT SMAIHATSN & STIR IR FRA 3R 31 iferdl b A tied R SHAarg o1 &
Y gafd g1

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital
Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP

Portal, prepare their bids in accordance with the requirements and submitting their bids online on the CPP
Portal.

Hididt oda W= N IENIER] Siferat udd PAD o 3ffI® SHHRT: http://etenders.gov.in/eprocure/app U
TG 1 of Tebat gl

More information useful for submitting online bids on the CPP Portal may be obtained at:
http://etenders.gov.in/eprocure/app .

1. USRI/ REGISTRATION

a) Scigrarsl ¥ Tg 3der o St € fp 3 Wit oide W sifangA fosr tRidHe i R fFas oxe
ALK CIRE ARG R A ] (URL: https://etenders.gov.in/eprocure/app) F 3- UIRRAe ﬁl@ﬂﬁ TR 3{UHAT
TR B N e g
Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL: http://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrolment” on the
CPP Portal which is free of charge.

b) FTHIG UfshaT & UIT & =4 H Sicierarst & T Ay Iuaitesdl 9 =1 8T 3R I Wrd! & forg
& UNgs ey &A1 8

As part of the enrolment process, the bidders will be required to choose a unique username and assign
a password for their accounts.

c) Sreiterarsit & WAl g Srar 8 f 3 gofiezur ufshar & UFT & =0 H 31041 9Y 3-Ad UaT 8iR Hiasd
FR Uolidd B | DI ITANT WO uide 9 forst off o3 magR & forg fasan s
Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication from the CPP Portal.

d) THi®eT & d1g, daeme] @ IRt e grr orar et off adferg el o
sify/nCode/eMudra SNE) GRT ST 30T 3¢ fSfred g¥aer UHI0 U= (Hoht & TNT & 1Y gealeid
SUR-11 37aT JUR -111 GHIOT UH), SAD! WHISA & 1Y Usiigrd BT g

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class
Il or Class Il Certificates with signing key usage) issued by any Certifying Authority recognized by CCA
India (e.g. Sify / nCode / eMudra etc.), with their profile.

e) Sl gRT Had U 9 fSfTed gxdter yHvl U (DSC) Usiigpd T aTfet | HUaT &1 & b Sciterar
Tg gAd S & fore IRer ¢ f 98 o fefied gwater UHIUr U (DSC) &1 GOkl &l SUR A ¢,
R ST g2 81 Y B

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

fy S dd U IoR SS/IRIGS 3R SITHl/3-Alh & URds SIadh? JRId d-39 & A1y 3
T8 R A8
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Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

2. fAfaer xS &t @S S SEARCHING FOR TENDER DOCUMENTS
a) Tdd oida & fafte @ fderer s¢ 77T €, S Sicfierarsit & &8 Amueus! gR1 gfshg fAfaersit o

b)

ISl B B YA U BT Uoh | S ATUGUST B ¢ 8X 58!, WIS BT A0, I, i, Hied s aieferd
B od &1 Rfaersi &) tsaiy @ie &1 te ey i B, S Siciierar &3 @ie ATucus! i We &
M, SISy BT UHR, I, 37 Tavd Weq (keywords) S BT, Wi Uidd R ye1iRid fAfdar &t
G A & e, S 9ahd 5|

There are various search options built in the CPP Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, Organization Name, Location,
Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of Contract, Location,
Date, Other keywords etc. to search for a tender published on the CPP Portal.

& R Sl gRI U=t 3 @1 fAfdarstt &1 o &= & 91g 9 3iféa gxdrae/Mfaer deh Tva-
IR SIS HR Jobd g | 37 (IS8 & T&fd 'my Tenders' BT & & ST I Joball ¢ | T8 I
Oicd &I, Ffaar aeaas & dau & Rt g 7 foeddt ot S o & fowg & vaunuas-aa & mem 9
Siciterdl ! Jiod H3- H J&H ST |

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder.
This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

SIeNaId gRT 8 3% 4 fdl YR &1 WSleuAerdl Ui &1 o1 fRufd & dieflerd & ude Rfdar
& ford fAfdy fafRy ffaer smEdl &1 & Aie s=mT ghm|

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

3. aiferal &Y A / PREPARATION OF BIDS

a)

b)

c)

AA.lL

aﬁﬂamﬂiaﬁaﬁﬂwmﬁﬁ%ﬁﬁﬁamﬁa%ﬁdwﬁm%@ﬂﬂ@ CERCaRe k|
G |

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

o ffaer fagme oik Ffder cxaras &1 Jraurt gde S & 3R aiet & YT & ©U & TRd fhd
S aTet U GxaTdel o THS | HUAT 3 fAwIh! &1 - Ale B, o aiell gedrdsl ol oA g,
TSI P G-, -UAH XISl & A 3R o=t ufga, for o &1 g1 570 ot oft wpm
URadH Siell &1 SRATH I BT HRUT g el g

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and content
of each of the document that need to be submitted. Any deviations from these may lead to rejection
of the bid.

Sicierar vga ¥, ffaer gy # Sftgar s fd 9 o aidt gwrae dOR aR o R
ARG : T YISt /URITaTd/3RUSR/S S &g Uh/Stiol BRAC H 81 ¥dhd ¢ | didh Gxidel HId 3R
e faded & Y 100 SUTSME Algd Wb [hd I Thd §, S b+ (Y T XA & HTHR Bl HH
I | Tl Bl 5

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size of
the scanned document.

UHS gxgell b U & Ue, o T aiclt & Th YN & &0 H TRdd S B Sagdhdl gid! §, B
AYATS B H TH 9T AT 3R T ¥ §99 & g Acfierarstt o 38 A gxaas (o 99 Hre
o1 ufa, arfife e, aifser gamr Uz 3anfe) &t 3uas wA &1 urauT UeH forar a1 8| citerar T
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TXATAST B ST HRA o [o18 I UM JaH "HTs W YT "3(cR < Slagrcy” & &1 SUTNT
PR G § 3R 3 UH SV & U A TG I&hd 7 |

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or “Other Important Documents” area available to them to upload such
documents and keep it as a repository.

Me: T SagHc WY Had A B B UhdT BT A 994 & T Siciierarsdl &1 far
T ®IN gl Ife SIelard 3 U= Sxdrdsl &1 AIs Slagic WY H sudls fwar § df SusT T =1
T ¥ Y 37 GwIdol & db-id! alclt BT oWl Tal a1aT 5 |

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

4. Sifergi SHT ST SUBMISSION OF BIDS

a)

b)

c)

d)

AA.lL

SIS BT Sielt ST B & L Ugd U g1 WIge WR AN-39 HA1 A1y, dlfcs d Siall ! JH7T W 3ufd
SicH SfHT R & IO TR 37al ST Ugd, 3UdIS R Job | 3 AHa & HRU fa off ¢ & fog
Siciard WY fS@eR g

Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

Sicierdr & f$fSied =0 # gxdier aA gR1 3R Ffder cwamas # g2t 7Y 3uR 3rifé sieh cwarasi
DI Th- Uh PP 3UAS HRAT g

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document

Sciierar &I W Gidd IR IUasy SR U Ted & ATed 9§ Hars- Ml Yeh/[uHS!, BT Y-
HAT BN | T SR /dToll /81 81 WIHR a1 foar Sie |

Bidder has to pay the tender fee/EMD online through payment gateway provided on CPP portal.
FDR/BG/DD shall not be accepted.

SHTTETS et ST R TH Jifesd Y IR Ugd- WR SIeGrdl ®l “T H7erg TR faads o1 R | YT
ed & WTY SN §6- & [ “F7%d ¢ 7 R [Fa® $< | Gfud L St FHidal s & S8R a=il
a1 fAfeT Yoob IR SEHS! T § | TR YT fadsed SBI MOPS T 3R Tafie o3| diciterar &t ol
3R =7l P S 3R IAHT U BT I, 3R AR Faiftre FH=AT1 81 | Sefiarar Yirae & fog aH-8H &
W%‘mmmwaﬂﬂw% YA & UHR BT T B & 91 I8 Yafdd afeT gy W Afaie
ERGI

Bidder klas to click “Pay online” when bidder reach on desired page while online bid submission. Click
“Confirm to Pay” to proceed with the payment gateway. Verify that the Tender fee and EMD shown
are correct, as per tender document. Then, select the payment option SBI MOPS and submit. Bidder
has to check and follow the Terms and Conditions, and then Submit. Bidder may choose the type of
transaction and process for payment. Once the Payment type is selected it navigates to the respective
landing page

1) YR W §&:/State Bank of India:
a) THSISTE WId aTd Sielardr 39 e §fdhT 0o )R o & forg woeteng fawey R faaes o g&d g

Bidders with SBI account may click SBI option to proceed to its Net Banking Page.

b) ST THSSTS e ST goR SMSe! 3R URIds Gol PR Uabd § SR 3R 967 & T a1 37 W
foT P gad |

Bidders may enter SBI net Banking user ID and Password and click on Login to proceed.
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AA.lL

c)

d)

e)

M Fg- I Ugd SIeaIdl &I 30 WId & yaied /e iR G w1 ghft 38 9% &34 & ale, YdH
TR @37 & T &hdH g R foas & | W11 Sfae & a1g, WUy ficd Tarad ¥4 4
qHAAYdd e & 1Y S-TRAe Ried R 3- SaRee g1 g

Before proceeding further bidder has to ensure sufficient balance in his account. After checking
the same, click Confirm button, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the e-Procurement System, with the Success transaction.
STierdT o U e &1 g P qid 8 3! 3R I IR U 81T, TR I8 TP ardl Yd& g1 &l
77 7g¥1 afe @ A YA Sfee 8 ST § 3R S, YA rawe gar fowrs &ar g, af fRfder sg
BF & T § Ugd JHTYM & T R S-TRIRAC geiewd § Judh He

Bidder will receive bank response immediately by verifying the payment status, whether Success
or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the e-Procurement helpdesk, for resolution, before tender closing time.

FHOT YA B Tha YITaH & 918 g & e Y sii-ems fawed 781 faarar a1 8| st
Y, STl TIRFE & MY 3 §¢ JHhd g AR IS S SHHCH TR IS HR I&hd g, 3R
3T STHT HRA BT UlehdT HR Fhd &

Please ensure that the Pay Online option is not shown after successful payment, for
confirmation. From here, Bidders may proceed with Encrypt and Upload to upload tender
documents, and further submission process.

1) 39 §&R:/Other Bankers:

(a) 39 WA AT SCHGrdT THETSTS e ofdh T Uo IR S & oY 3ieR d@ fadhed W fdas o aad
g1 Siciierd 99 g8 § Iugad dd BT T IR 9l g

Bidders with other account may click Other Bank option to proceed to SBI Net Banking Page.
Bidder may select the appropriate Bank from selection page.

(b) IUGH §F BT IT HRA & 91G, 3UP e i T J§ R TH & AT Aw UHe Fe W faas
HY| AT B prdaTe! d Ufhar R R g1 gt 7|

After selecting appropriate Bank, click Make Payment Button to proceed to its internet banking
page. Further steps may depend on the Bank Procedure.

(c) THd YITAH & dTe, Red 3! YTd gidsur g8 wR AR sem

After, successful payment, system will direct you to payment confirmation page.

(d) SrclierdT &1 9 Wed i YfY HRP qid & &I 3R Y SIaTe AT, 918 98 JHadigdd gan
81 1 T Ife @Ia | YA S &) O 8 3R 3, YA 3rgwhd gai fowrs ¢dr 8, @t Afder se
B & IHY Y Ugd JHIYM & it gid S-TIRIRAC seds®p I HUh Bl |

Bidder will be receiving bank response immediately by verifying the payment status, whether

Success or Not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the e-Procurement helpdesk, for resolution, before tender closing time.

(e) PUYRRT HX fob e YA & a1 g & o Yira siiars fawen, =i S, =6t fezaman
T & | I8l W, SAIGIT TAfhE & FTY 3T §¢ abd § SR (AT Gxardel Udls H=- & o suars
IR Fad 5, AR S S B B UfohaT B Ghd g |

Please ensure that the Pay Online option is not shown after successful payment, as below, for

confirmation. From here, Bidders may proceed with Encrypt and Upload to upload tender
documents, and further submission process.

III) UASUBGCl/ ARSESHTH:/ NEFT/RTGS :
a) S AFeT & UHR Bl I Jhd & AR YA & T 31 9 Tehd 8

Bidders may choose the type of transaction and proceed for payment.

p) YIAH 8 M T & AN HuT 3% e WR fFee HY 3R H-HH g IR faes B |

Please click the check the Box to proceed to the payment and click on the Confirm Button.
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AA.lL

c) 3 961 ¥ Ugd Srdiaral $I U+ JTd § yafe AW R AT S ghit | 39! Aid A &
G, YT RIFIART B & T H-hH de | faad ai |

Before proceeding further bidder has to ensure sufficient balance in his account. After

checking the same, Click Confirm button, to transfer payment.

d) YT CHAHR B & U H-hH g R faad di |

Click Confirm button, to transfer payment.

e) IHA TG & I1G ITAM SIS BIdl B

The challan is generated after successful transaction.

f) S-MHRRAC HRESNTH/TATHC! YN AT T SISTAIS [T T AT |

The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information.

Srctierarstt I a8 SRy faan ofraT § 6 9 sifarid Sudsy e U Uy B g eroe ot aiferat
TR B 3R ST HIe Uy Wiard T8t g1 afe Ffder ewaas & a1y geg aiell & A dtell o
UReY & ®0 § foar mar g, O 39 & Srsare fhar o § aur 3t aiciterdrs gR1 HRT S €
Sciararstt gRT S13f T BT SISaS BRAT, 3 [T 3R Tihe I (SRRA) & HIFH! Bl 30
Taiftra faxfta IRO SR 3 faaRon (@t Sclterdr &1 =) J W7 far ST siférd 81 fssdt oft s
DIYD ! dadl 7 WY | U IR fIaR0 GR1 81 SH o §1€, AclGld bl Bigd AH dad fo- 1 39 Rféd
HRP SCTS STHT BT ALY AfS SeNag Brsd BT Sieiiardr gRT IR fasar i o orar g, ot
Sl 3RAIPR HR Gl SEt|

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ
format with the tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BoQ file is found to be
modified by the bidder, the bid will be rejected.

TR TH (SN o Seliararstt & S21 918 R wefid giar 8) & sidierarsh gRT aiferat TRgd &=, siferat
Qe 31fg & fore sifad fafy &1 de 7 & e ame gwg T S| Siefierdrstt &1 aid uga
P B SR 39 AT BT UTa HRAT AN

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

ST BT MU YA B & T Sieiiararsil gRT TRgd [6hd o X8 9t axarast &1 - diders
Ufh A dh-1h1 BT SUANT B P Ueh1Y fomat STUe | gt o Tt St sHfiigrd afdaal gRT aelt |ieq
& AT dP -Te! ¢l ol Yl o | YRIT Tidhe AR 128 e Ufh=MA do-Id &1 SUTNT S aiferdl
& MU §TE It STt 81 Tae=iia &= &1 Se1 Tugur UhhwH far oar 81 IRk R 3uars
foram T B1s f el SXdTaS Ried ¥ I U ol 1 SUANT S THHd UfohmE & 3refa
21 3P Hfafkad, 3T Hoil B WIEGRYE WA aTdl & Trael—d groft &1 SUTNT HRab A
T & 31 v SaT 81 IHva: srudls fand T fAfder gxamas sifigd dic Wiaq aral gRi
fAfaer QM & a1e g ue- i B B

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done.
Any bid document that is uploaded to the server is subjected to symmetric encryption using a
system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid openers’ public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

3ars fod T FAfdeT axaras siftigpd sielt Wier arell & gRT fAfdar Ao & §16 81 Ue-14 gid g |
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10.

The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

SIferdl & A 3R TG R ST §F TR (U7 9Ied | "I f9e TR W faas s & 913)
QIS qhaargdes arel! ST 81 Tafeh T M SR et T & 1Y U Siell IR 3R 3= gt
o faaRur & Iy sl oA B 1 faf¥y iR gw vefia fosar smom|

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission” in the

portal), the portal will give a successful bid submission message & a bid summary will be displayed
with the bid no. and the date & time of submission of the bid with all other relevant details.

St AR BT St ST XA B UTacdt & 0 F Gfad B B 3R 3@ ST 8| 9 UIaet BT SuanT
AR U & ¥4 H foredt off St @iem daieh sa@! & o fovan o 9 g

The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

11. SIcedrsii @ Ygradl/ ASSISTANCE TO BIDDERS

AA.lL

a)

fAfaer s ok ST fAfga ol ok vl & Fafta &1 oft uy fAfder & faw fAfaer sz
R srya fAfaer # SMa Heifia due aafaa &1 deifid foar s anfsul
Any queries relating to the tender document and the terms and conditions contained therein

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person
indicated in the tender.

b) A Sl SHT B &1 Ufhar § T&fd Pis Hft Uy 3ryar g U ¥ Adidt oda ¥

TERIT Uy 24x7 TR 80 SF 1 FERG B3 o1 THa B

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk.

-fAfder Oda & ddy & dedle! TEdl & HHA H, gfe TueE 3 8% TR-IRer
®, @ il usye ¥ gt of fegal # 0930 99 ¥ 1800 99 d% A9 U U dudh Hrew
J Tus fearsn gedar gl |

In case of technical support regarding e-Tender portal, if the AAI Help Desk is non-responsive
the Bid Manager can be contacted as below on all working days from 0930 hrs. to 1800 hrs.

Name : Shri Bhupender Singh Yadav, Sr. Manager (Engg.-Civil)
Telephone No. 9781235012
E-mail ID : ybhupen@aai.aero

St ufkar ¥ YEfd @ gl H FW IAN IR T S B AN I 3R IS
9 Bl $Had Sl YYD DI Noll S|

All bid procedure related queries be referred to HELP DESK as above and then to Bid Manager
only.

FUl & ¢ i el off oRfRufa & &t ufear @ defa uelf &1 w@da s Affied
(3MSZTH) I gl Wl S|

Please note that under no circumstances bid procedure related queries shall be referred
to the Independent External Monitors (IEMs).
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AIRPORTS AUTHORITY OF INDIA
e-NOTICE INVITING TENDER

Item rate e-tenders are invited on behalf of the Airports Authority of India for
the work as mentioned in WNIT. The estimated cost of the work is mentioned
in WNIT. This estimate, however, is given merely as rough guide.

The Tenders shall be in the prescribed Form.

The works are required to be completed within the period as mentioned in
WNIT.

The Accepting Authority as mentioned in Schedule ‘F’ of GCC shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this
contract.

Tender document can be downloaded from the NIC CPP e-procurement
portal without paying any tender fees. However, to participate in the tender,
the Bidders must pay tender fee online through payment gateway provided on
CPP Portal as mentioned in WNIT. FDR/BG/DD shall not be accepted.

Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the
ground and sub soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require,
working conditions including space for stacking of materials, installation of
T&P, rates of various materials to be incorporated in works, conditions
affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their Tender. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and
no extra charges consequent on any misunderstanding or otherwise shall be
allowed.

Submission of a Tender by a Tenderer implies that he has read this notice
and all other contract documents and has made himself aware of the scope
and specifications of the works to be done and of conditions and rates at
which stores, tools and plant, etc. will be issued to him by Airports Authority of
India, local conditions, local material rates and other factors having bearing on
the execution of the works.

All rates shall be quoted in the NIC CPP e-tendering portal.
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10.

11.

111

11.2

11.3

11.4

15

11.6

11.7

a)

b)

In the case of item rate Tenders only rates quoted shall be considered. Any
Tender containing percentage below/above the rates quoted is liable to be
rejected.

Tenders shall be received through NIC CPP e-tender portal upto the date and
time as mentioned in WNIT and shall be opened on the date and time as
mentioned in WNIT.

EARNEST MONEY:

Earnest Money of amount as mentioned in WNIT and GCC shall be paid
online through payment gateway provided on CPP Portal. FDR/BG/DD shall
not be accepted.

The bidder who fails to submit the online EMD & Tender processing fee
before the stipulated time then their tender shall be rejected out-rightly.

The refund of EMD to bidders who fail to qualify the eligibility/technical stage
will be refunded online within 7 days of their rejection. For all bidders who
gualify and their financial bids are opened the refund of EMD of all vendors
except L-1 shall be processed online within 7 days of opening of the financial
bid.

On acceptance of the Tender, the EMD of the successful bidder will be
returned back to the agency thorough online mode after adjustment of
security deposit as per NIT Conditions.

AAIl will return the EMD where applicable to every unsuccessful tenderer
except as provided in the tender document.

No interest or any other expenses, whatsoever on the EMD will be payable by
AAl.

The Tender EMD may be forfeited in the following case:

If a tenderer withdraws its tender during the period of tender validity specified
in the tender condition.

In case of a successful Tenderer, if the Tenderer fails —

(i) To sign the Contract agreement.

(ii) In case of any false information/document submitted by tenderer.
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12.

13.1

13.2

13.3

13.4

14.

15.

16.

17.

Notification of Award of contract will be made in writing to the successful
Bidder by the Accepting Authority or his representative. The contract will
normally be awarded to the qualified and responsive Bidder offering lowest
evaluated bid in conformity with the requirements of the specifications and
contract documents and the Accepting Authority shall be the sole judge in this
regard. The Accepting Authority does not bind himself to accept the lowest or,
any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms
and conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity
and period of completion of the work or which limits in any way the
responsibilities or liabilities of the Bidder or any right of AAI, as required in the
specifications and contract documents. Any modification in the terms and
conditions of the Tender which are not acceptable to AAI shall also be treated
as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be
liable to be rejected.

The Accepting Authority reserves to himself the right of accepting the whole
or any part of the Tender and Tenderer shall be bound to perform the same at
his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security
deposit and EMD will be returned back to the agency through online mode
after adjustment of Security deposit as per NIT Conditions..

EMD amount of the rejected bidders will be refunded to their source account
after submission of Technical/Financial evaluation report on CPP portal by Bid
Manager as applicable.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the Tenderers who resort to canvassing will be liable to
rejection.

The Tender for works shall remain open for acceptance for a period of ninety
days from the date of opening of financial bid of tenders. If any Tenderer
withdraws his Tender before the said period or makes any
modifications in the terms and conditions of the Tender which are not
acceptable to the AAI, then Airports Authority of India shall without prejudice
to any other right or remedy, be at liberty to take action prescribed in 19 (a) &
(b) below.
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18.

19.

20.

20.1

20.2

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in-Charge.

A tenderer shall submit the tender which satisfies each and every condition
laid down in this notice failing which the Tender will be liable to be rejected.

Also if the credential submitted by the firm found to be incorrect / false or have
some discrepancy which disqualifies the firm then the AAI shall take the
following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAl,
including termination of the contract apart from any other appropriate
contractual/legal action.

MODE OF SUBMISSION OF TENDERS:

Following 2 covers shall be submitted through online at e-portal by the
bidder.

Last date and time of submission of bids (Cover | & 1) shall be as mentioned
in CRITICAL DATA SHEET in WNIT.

Envelope-l: Containing technical e-bid, qualifying documents of
contractors/tenderers and other documents as required in Envelope
(Uploaded by the contractors/firms) shall be opened online on as mentioned
in CRITICAL DATA SHEET in WNIT. The intimation regarding
acceptance/rejection of their bids will be intimated to the contractors/firms
through CPP e-tendering portal.

Envelope-ll: Envelope-Il containing financial e-bid of the tenderers found to
be meeting the technical criteria and qualifying requirements shall be opened
on as mentioned in CRITICAL DATA SHEET in WNIT. (In case the date and
time for opening of Envelope —IlI (Financial Bid) is required to be changed, the
same shall be intimated through CPP portal.

Rates/Percentage to be quoted in the “ltem” Section only. All tender

rates/percentage shall be inclusive of all taxes, duties, cess, fee, royalty
charges etc. levied under any statute but exclusive of GST for all items.
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20.3

204

21.

21.1

21.2

22.

23.

Once the contractor has uploaded the digitally signed file of tender document
along with unconditional acceptance as an attachment, he is not permitted to
upload any additional file or put any remark(s)/ conditions(s) in / along with

the Tender Document éBeeept—tmeenelmen&I—Feba{e—en—qued—ra%es—

In case, the condition 20.1 to 20.3 above is found violated, the tender shall be
rejected.

Queries, Replies and Clarifications:

If the bidder has any query related to the Tender Document of the work they
should use ‘Clarification’ tab in e-tendering portal to seek clarifications. No
other means of communication in this regards shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his
uploaded documents in Envelope - |, he will be asked to provide it through
CPP portal or email if required. The tenderer shall upload the requisite
clarification/documents within time specified by AAI, failing which it shall be
presumed that bidder does not have anything to submit and bid shall be
evaluated accordingly.

This notice of Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 15-days from the date of award of work sign
the contract consisting of Notice inviting Tenders, General conditions of
contract, special/additional condition, General and particular specifications,
Tender conditions as issued at the time of invitation of Tender and
acceptance thereof with any correspondence leading there to.

PURCHASE PREFERENCE TO PUBLIC ENTERPRISES
The Accepting Authority reserves to him the right to allow to the public

enterprises purchase preference facilities as admissible under the existing
policy on the date of acceptance of tender.

NIT -5



24.

25.

AAl is not responsible for any delay due to link failure/internet problem etc. In
respect of submission/receipt of any documents or in submission of e-Bid.
Bidders who are intending to submit responsive e-Bid are requested to submit
the same well in advance before the due date & time. It is the responsibility of
the Bidder to make sure that the required documents/e-Bid is submitted in
time.

Concession to Indian Micro & Small Enterprises (MSES) units registered with
DIC/NSIC/KVIC/KVIB Directorate of Handicraft and Handloom etc. to be given
as per the provisions of Public Procurement Policy for MSEs order 2012 with
up to date amendments, shall be applicable for tenders of supply/services and
shall not be extended to construction work.

IRty ueu® (Fonfraiar-Rafdd)/sr. Manager (Engg.-Civil)
AR gaE ergl, dHGR-797115 (ATTAS)

Dimapur Airport, Dimapur-797115 (Nagaland),
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General Guidelines )A"k-*

GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both
types of tenders 1. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tenders or item rate tenders

2. Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with the
Tender Documents but the same shall form part of the agreement to
be drawn and signed by both parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender and Schedules A to
F.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in Notice Inviting Tender and in Schedules B to F before
issue of Tender documents.

5. The intending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.
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AIRPORTS AUTHORITY OF INDIA

Percentage-RateTender/Item Rate Tender & Contract for Work
Airport : Dimapur Airport, Nagaland

Branch : Engineering Office of : SM (E-C), Dimapur Airport

(A) Tender for the work of:- “Construction of Seven Frangible watch towers, Three steel
fabricated watch towers and Bio Toilets between watch towers at Dimapur Airport, Dimapur”

(i) To be submitted/ uploaded AS PER CRITICAL DATA SHEET on NIC CPP Portal.

(ii) To be opened ONLINE ON CPP PORTAL AS PER CRITICAL DATA SHEET in presence of
tenders who may be present in the O/o Sr. Mgr (E-C), Dimapur Airport, Nagaland

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 2 bid
system and not to make any modifications in its terms and conditions.

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I / We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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A sum of Rs. 1,68,900/- (Rupees One lakhs sixty eight Thousand nine Hundred Only) is hereby
submitted online through CPP Portal as prescribed in tender documents. If 1/we, fail to furnish the
prescribed performance bank guarantee within prescribed period, I/we agree that the said Chairman,
A.A.l. or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified,
I/we agree that Chairman, A.A.l. or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said
earnest money shall be retained by AAI towards security deposit to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and
those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money
or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We shall
be debarred for participation in the re-tendering process of the work.

I / We hereby declare that 1/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

()

(i)

(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature

Designation
Date
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

1. General All work proposed for execution by contract are notified in a form of invitation to
Rules tender pasted in public places /NIC CPP Portal and signed by the officer inviting
& Directions | tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

2. In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. (A) In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead partner
should be submitted. The lead partner shall sign all the documents in respect of the
works. The documents signed by any other person or firm other than the lead
partner shall not be entertained.

3. Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank

transfer.
4. Applicable Any person who submits a tender shall fill up the usual print
for item ed form, stating at what rate he is willing to undertake each item of the work.
Rate Tender | Tenderers, which propose any alteration in the work specified in the said form of
only. invitation to tender, or in the time allowed for carrying out the work, or which

contain any other conditions of any sort, including conditional rebates, will be
summarily rejected. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit separate tender
for each. Tender shall have the name and number of the works to which they refer,
written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should
not be higher than their respective original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of

GCC-5


http://etenders.gov.in/
http://www.aai.aero/

General Rules & Directions )A“K‘*

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager
(Engg) in-Charge of major and minor component(s) work and the lowest
contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A) | Applicable In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
for stating at what percentage below/above (in figures as well as in werdg) the total
Percentage | estimated cost given in Schedule of Quantities at Schedule-A, hg {ling to
Rate Tender | execute the work. The tender submitted shall be treated as in
only. 1. The contractor dose not quote percentage above/below b ount of
tender or any section/sub-head of the tender.
2. The percentage above / below is not quoted in fi
total amount of tender or any section / sub-he
3. The percentage quoted above/below is diffgr

Tenders, which propose any alteration in ork spewed in the said form of
rrying out the work, or which

summarily rejected.
No single tender shall include
tender for two or more wor
have the name and number
envelopes.

In case the lowest te

parate tender for each. Tender shall
to which they refer, written on the

e treated as withdrawal of his tender before acceptance and 50% of
y shall be forfeited.

by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted equal
amount of their tenders. In case all the lowest bidders those have quoted same tendered
amount, refuse to submit revised offers, then tenders are to be recalled after forfeiting 50%

of { .
h m is forfe
i
it

s €r,
n the re
r

TTom tenderersTormii S
“Restricted call of tenders” shall be adopted.

pr for

4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractor is same, such | ractor will be
asked to submit sealed revised offer in the form of lett
above/below on estimated cost of tender including all sub secy

In case any of such contractor refuses to sub
withdrawal of his tender before acceptance

If the revised tendered amount of
is again found to be equal, the
decided by draw of lots in the pr g
Manager (Engg) in -Charge of west bidders
those who have quoted same i
In case all the lowest cg thgse have
revised offers, then
Bidders, whoes e

tendered anYount, refuse to submit
Qg 50% of EMD of each bidder.

ission of revised offer, shall

rnest money shall thereupon be given to the
urpose of identification sign copies of the

emorandum of work tendered for and the schedule of materials to be supplied by the
tment and their issue-rates, shall be filled and completed in the office of the officer
iting tender before the tender form is issued. If a form is issued to an intending bidder
without having been so filled in and incomplete, he shall request the officer to have this
done before he completes and delivers his tender.
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such tender
is liable for rejection. If there is any correction it should be cut with a straight line
and should be initialed and cello tape to be provided on all the rates quoted in case
of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates
quoted by the bidder in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.
However,

I. If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
guoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  Inevent no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s)
but the amount corresponding to the item(s) is worked out by the bidder and
added to the grand total, then rate(s) of the items(s) shall be derived from the
amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed

Applicable
for

percentage
I r

D

11.

12.

Applicable
for Item
Rate Tender
only.

accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

In case of percentage Rate Tenders only percentage quoted shall be considered.

Any tender containing item rates is liable to be rejected Percentage quoted by the

bidder in percentage rate tender shall be accurately filled in figures and words, so

is re-discrepang-
—if bidder L,m- wmlu n oo ny
y und in th equad |nwor res
The pe aae whi rrespondsw| e amq orked o 2 er
, U W be tak___}s corr|

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then the
percentage quoted by the bidder in words shall be taken as correct.

ili.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

In the case of any tender where unit rate of any item / items appear unrealistic, such

tender will be considered as unbalanced and in case the tenderer is unable to

provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

All rates shall be quoted on the tender form. The amount for each item should be

worked out and requisite totals given. Special care should be taken to write the

rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in
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figures and in words. In case of figures, the word ‘Rs’ should be written before the
figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case
of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it
should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for a t . He
percentage 5 0 ul B nin
rate tender aj S/ ase
only. re ork

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. (quoting
of rates in Paise is not applicable in e-tenders)

13 Acceptance An abnormally Low Bid is one in which the Bid price, in combination with other
of elements of the Bid, appears so low that it raises material concerns as to the
abnormally capability of the Bidder to perform the contract at the offered price, Processing
low quoted of such bid shall be as follows:
bid (Capital | j) ™ The Big Man all segk writfen tions from tHe | idlder with\
& Revenue dpploval of t e accepting au , includipg detail ice|anglyses
Expenditure qf jts Bid price in |relation tp sfope, schedule, regource mobijlizatigh,
Contract) allocatfon| of risks andl respons]bility, and hny gther reqliirements]of the bids/

document.

ii) If, after evaluating the price analyses, the Tender Accepting Authority
determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, then the bid/ proposal
may be rejected.

iii) Such contracts should be closely monitored that final payments in such cased
do not abnormally increases due to extra items. Further, there is no abnormal
increase in quantities of the item for which contractors have initially quoted
very high rates.

13A In ca tr

or as S

contr 0

charg 0

do not start the work on ALQ 1tems, then bank guarantee T.e.

encashed and work should be got executed through another agency at his risk
and cost.

14 i

i. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount w i
specified in Schedule F. This guarantee shall be in t
Receipts or Guarantee Bonds of any Schedul
Gramin Bank, in accordance with the
advice is enclosed.

=~

ii. The bidder, who

ecurity deposit (under ii & iii above) will be collected by deductions from
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the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security

HI jaldo be |ac d in form|of
m y Scttedul nk but|not ico*
; b , previded ]
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute but exclusive of GST for all
the items.

2. However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / construction rendered by the agency to AAl, against a valid
GST invoice as per terms and conditions of the contract.

3. Incase supplies /services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing
EPCG license / Duty Credit Scrip under service Export from India Scheme
(SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors /
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself

with agencies of appropriate class which are eligible to tender for sanitary and

20.

water supply drainage, electrical and horticulture works in the composite tender.

The to rEhallsu‘ t ted-H-last 5 years*as well
as whighnara ip (in progregss) pllpwing af forassessing bidding
capacity 9f the biddersf "\T

lame and par dard | V.’,’]I e ofwo |(||_| Dokitilon af \werks erha

bf O[—hﬂieﬁ' b worl i proq;%sj— :—l

s being exeputed ] m ]
—

C— 7| £ )

21

] —
Fhe—doritractor/biddershalcomply with-thé provisiors—ofthel AbprenticesAct

1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.
Note: In such case para 23 below may be deleted by NIT approving authority
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23

If complete site is not available for taking up the work, the same shall be made

g etion

va
! ed sed

af t. | ption

m uri ork

shall also be taken over by Engineer-In-Charge in phases. The warranty for the

works executed in each phase shall be applied independently
w.e.f. date of completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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CONDITIONS OF CONTRACT

Definitions:

L The contract means the documents forming the tender and acceptance thereof and the
formal agreement / agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together with
the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one contract
two contracts and shall be complimentary to one another. Contractor has to sign
two agreements, one consisting BOQ for Civil works and another one for SITC and
O&M /AMC / AICMC part. Engineer-in charge could be common for both the
agreements. Separate invoices for the civil /construction works and SITC / O&M /
AICMC / AMC works have to be raised by the agency referring to the respective
agreements to facilitate AAI to claim input tax credit on such SITC/ O&M / AICMC
AMC works as mentioned in Schedule 'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

The expression works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or
by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

The site shall mean the land / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

The Contractor / tenderer / bidder shall mean the individual, firm or company whether
incorporated or not, Joint Venture / Consortium undertaking the works and shall include
the legal personal representative of such individual or the persons constituting such firm
or company, or the successors of such firm or company and the permitted assignees of
such individual, firm or company.

'The Chairman means the Chairman Airports Authority of India and his Successors.

The Engineer-in-Charge means the Engineering Officer who shall supervise and be
incharge of the work and who shall sign the contract on behalf of the Chairman, Airports
Authority of India as mentioned in Schedule ‘F* hereunder.

AAI or Airports Authority of India shall mean the Chairman Airports Authority of
India.

The terms Member (Planning) means the head of Department of Engineering, Airports
Authority of India.

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, terrorism, military or usurped power, any
acts of Airports Authority of India, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over which the
contractor has no control and accepted as such by the Accepting Authority or causes
solely due to use or occupation by Airports Authority of India of the part of the works
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in respect of which a certificate of completion has been issued or a cause sglely due to
IAirports Authority of India’s faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
prevailing cost of materials and labour at the site where the work is to be executed plus
the percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided
that no extra overheads and profits shall be payable on the parts of works assigned to
other agency(s) by the contractor as per terms of contract.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the government
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued upto the
date of receipt of the tender.

Department means Airports Authority of India, which invites tender on behalf of
Chairman, Airports Authority of India.

Tendered value means the value of the entire work as stipulated in the letter of]
award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule — A) shall, unless otherwise stated, be held to include wastage
on materials, carriage and cartage, carrying and return of empties, hoisting, setting,
fitting and fixing in position and all other labours necessary in and for the full and
entire execution and completion of the work as

aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except

as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications

and / or the Drawings, the following order of preference shall be observed :-
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i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S/ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2 If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in

similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | quantity of such item, payments shall be made at the lowest quoted rate for
In Srl]ffegentf quantity executed upto the deviation limit specified in the contract. Beyond
subheads o the deviation limit the rate shall be derived as per relevant contract
the contract -
agreement provision.
9. Reve Al f{  |verse a| 4 B lu S
Auct] pu is| [ethan R
purc
tendd
10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, shall
sign either single or Two agreements , as the case may be, one consisting BOQ
for Civil works and another one for SITC and O&M / AMC / AICMC part.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores.
i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contrast g
(not withstanding and/or without prejudice to any othg
contract) within period specified in Schedule ‘F’ from the
letter. This guarantee shall be in the form of I
Account Payee Demand Draft, or the Bank Guara
Guarantee) from any of the Scheduled Com
ii
iii. The Performance Gu
services / any othe
ined as Security as per contract conditions. The same shall be
returned on succesgful cernpletion of commitment year
mrtlon ely.
\ rge shall not make a claim under the performance
r amounts to which the AAI is entitled under the contract
withstandjiig and/or without prejudice to any other provisions in the
ment) in the event of:
by the contractor to extend the validity of the Performance
Gugfantee as described herein above, in which event the Engineer-in-
arge may claim the full amount of the Performance Guarantee.
. /Failure by the contractor to pay the Chairman, AAl any amount due, either
as agreed by the contractor or determined under any of the
<\ Clauses / Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

A4 v. In the event of the contract being determined or rescinded under provision of any
of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI.
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CLAUSE1A
Recovery of The person/persons whose tender(s) may be accepted (hereinafter called the
Security contractor) shall permit AAI at the time of making any payment to him for work
Deposit done under the contract to deduct a sum at the rate of 5% of the gross amount of

each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit and
further recovery of security deposit shall commence only when the update amount
of security deposit starts exceeding the earnest money. Such deductions will be
made and held by way of Security Deposit unless he/they has/have deposited the
amount of Security at the rate mentioned above in the form of Bank Guarantee
(including e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve Bank of India Act,
1934 excluding Co-operative/Regional Rural Banks). In case a Guarantee Bonds
of any Bank is furnished by the contractor to the AAI as part of the security deposit
and the Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to make
good the deficit. In works where condition of submission of performance guarantee
is not applicable, the security deposit at the rate of 10% (Ten Percent) of gross
amount of each running bill shall be deducted instead of 5%, till the sum along with
the sum already deposited as earnest money will amount to security deposit of 10%
of the contract value of work. Other conditions shall remain same as stated above.
All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the contractor by AAIl on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipts, Insurance Surety Bonds, Account Payee Demand Draft
or Bank Guarantee from any of the Commercial Bank (if deposited for more than
12 months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or
any part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above. The security deposit as deducted above
can be released against bank guarantee issued by any Commercial Bank (i.e. Indian
or Foreign Banks included in the Second Schedule of Reserve Bank of India Act,
1934 excluding Co-operative / Regional Rural Banks), on its accumulations to a
minimum of Rs. 5 lakh subject to the condition that amount of such bank guarantee,
except last one, shall not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension of contract under provision of Clause 2 & Clause
5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Clause 1(B)

Additional 'The contractor shall submit an irrevocable additional performance security in
Perfo_rmance the form of an irrevocable Insurance Surety bond, demand draft, bank
security guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign

Banks included in the Second Schedule of Reserve Bank of India Act,1934
excluding Co-Operative /Regional Rural Banks, if the Bid price offered by the|
selected bidder is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all works, irrespective]
of their nature, scope, or value.

Additional performance security Amount and Treatment -
The additional performance security shall be calculated as below-

(i). Where the bid price is below 10% but not below 20% of the
project cost put to bid, the additional performance security percentage
shall be incremented by 0.25% for every percentage of bid price below 10%
of the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance security,
percentage shall be applied on the bid price;

(ii). Where the bid price is below 20% but not below 25% of the
project cost put to bid, the additional performance security percentage|
shall be incremented by 0.50% for every percentage of bid price below 20%
of the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance security
percentage shall be applied on the bid price;

(iii). Where the bid price is below 25% but not below 30% of the|
project cost put to bid, the additional performance security percentage
shall be incremented by 0.75% for every percentage of bid price below 25%
of the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance security
percentage shall be applied on the bid price;
(iv). Where the bid price is below 30%, the additional performance
security percentage shall be incremented by 1% for every percentage of bid
price below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional performance]
security percentage shall be applied on the bid price;

(v). The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0. 5% or more.

All matters pertaining to validity, extension, claims, forfeiture, and any other|
conditions in relation to the additional performance security shall be governed
by the provisions of Clause 1: Performance Security.
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Clause 2

Compensation | If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for which
a separate period of completion has been specified.
1) Compensation for delay If the completion of work is delayed due to reasons
of work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below :

i.  For works costing upto Rs. 10 Lac: 1.0%
(one percent) of tendered value per week of
delay or lesser amount as decided by the
competent authority subject to a maximum
of 10% of contract value.

ii  For the works costing more than Rs 10 Lac
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Ah

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. This is without prejudice to right of action by Engineer-in- Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract. The amount of compensation may be adjusted or set-off
against any sum payable to the’ Contractor under this or any other contract with
AAL. In case, the contractor does not achieve a particular milestone mentioned in
schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation levied as above. With-holding of this amount on failure to achieve a
milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion,
early so provided in ‘Schedule F* a bonus @ 1 % (one per cent) of the tendered value
completion per month computed on per day basis, shall be payable to the contractor, subject to
myum [immi i gndered value. d us,
f payable) s i after completipn of workyBonus/
ne shi fore sti Iated
comple I extended
stipula period even| with justified hin yithout an i
compensation for delay.
This clause shall not be applicable for the works which estimated cost put to tender
is less than Rs. 50.00 Cr.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of time

for delay. by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the Engineer-
In-Charge through proper channel.
Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

I. If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAl
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAI.

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

vii. Ifthe contractor shall obtain a contract with AAl as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

X.  Ifthe contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21 days.
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Xi,

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. When the contractor has made himself liable for
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of
the Chairman, AAI shall have powers :

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAI.

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the
other party stating the reasons. In such eventuality, the Earnest Money Deposit and
the Performance Guarantee of the contractor shall be refunded within 30 days.
Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge by
Clause-3 thereof, shall have become exercisable and the same are not exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any
future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer-in-Charge
putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the contractor, take
possession of (or at the sole discretion of the Engineer-in-Charge which shall be
final and binding on the contractor) use as on hire (the amount of the hire money
being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to
the contractor, or procured by the contractor and intended to be used for the
execution of the work/ or any part thereof, paying or allowing for the same in
account at the contract rates, or, in the case of these not being applicable, at current
market rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman or other
authorised agent to remove such tools, plant, materials, or stores from the premises
(within a time to be specified in such notice) in the event of the contractor failing
to comply with any such requisition, the Engineer- in-Charge may remove them at
the contractor’s expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-Charge
as to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and

conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.
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5.2

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54 In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements Engineer-in-charge shall, except as otherwise provided, ascertain and determine
of Work by measurement, the value in accordance with the contract of work done.

9 urement — jar—— ] sl ered in

ea§ ent Boo erTre 0K S let 0 tained
D all ks perfor the co .

n S hall iy en joi n arge or

TS aUTNOTTSET TEPIE d by tnecontrac ho resentative
from time to time during the progress of the work and such measurements shall
be signed and dated by the Engineer-in-Charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed
by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the

time of such measurements after the contractor or his authorise entative
has been given a notice in writing three (3) days in advance oy, ersign
or to record objection within a week from the date of the nsuch

measurements recorded in his absence by the Engi 4 or his

The contractor shall, without extra charge, provj e with every
and recording
levels.

Except where any general or detailed descri
the contrary, measurements shall be take
forth in the specifications notwithstangy
Method of measurement or any gene
are not covered by specifications,
the relevant standard method
Standards and if for any item
method shall be followed.
The contractor shall gi
Charge or his authoy
otherwise placing
same may be m
is covered up o
and place beyond
the Engineer-in-Char

with the procedure set
in the relevant Standard
. In the case of items which
rements shall be taken in accordance with
ent issued by the Bureau of Indian
is available, then a mutually agreed

ot less than seven days’ notice to the Engineer-in-
resentative of the work, before covering up or
of measurement any work in order that the
ct dimensions thereof be taken before the same
the reach of measurement and shall not cover up
easurement any work without consent in writing of
r his authorised representative of the work who shall
riod of seven days inspect the work, and if any work shall

e uncovered at the Contractor’s expense, or in default thereof no
lowance shall be made for such work or the materials with which

-in-Charge or his authorised representative may cause either themselves
ugh another officer of the department to check the measurements recorded
tly or otherwise as aforesaid and all provisions stipulated herein above shall
e applicable to such checking of measurements or levels.
It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
Q final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerized Computerized measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except

as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the

shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance with
the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and

shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and /
or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7
Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till after
Intermediate the whole of the work shall have been completed and certificate of completion
Certificate to be given. For works estimated to cost over Rs. One lac, the interim or running
regarded as account bills shall be submitted by the contractor for the work executed on the
Advances basis of such recorded measurements on the format of the Department in triplicate

on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge.

An amount of ad-hoc payment not less than 75% of the net amount of the bill
under check, shall be made within 10 working days of submission of the bill by
the Contractor to the Engineer-in-Charge or his Authorized Engineer together
with the account of the material issued by the department, or dismantled materials,
if any. The remaining payment is also to be made after final checking of the bill
within 28 working days of submission of bill by the contractor. In case of delay
in payment of intermediate bills after 30 days of submission of bill by the
contractor, provided the bill submitted by the contractor found to be in order, a
simple interest @ prevailing rate of interest of General Provident Fund shall be
paid to the contractor from the date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
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may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be covered
under finishing items) up to lintel level (including sunshade etc.) and slab level,
for each floor working out at 75% of the assessed value. The advance payments
so allowed shall be adjusted in the subsequent interim bill(s) to be submitted by
the contractor within 10 days of the interim payment. In case of delay in
submission of bill by the contractor a simple interest @ 10% (percent) per annum
on the advance payment made shall be paid to the AAI from the date of expiry of
prescribed 10 days.

Clause 7 A

New Clause No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
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CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give notice of
Certificate and such completion to the Engineer-in-Charge and within thirty days of the receipt
Completion of such notice, the Engineer-in-Charge shall inspect the work and if there is no
Plans defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

c. For AMC work: The system has been tested for its performance / completeness
and taken over by AAI / next agency for operation and maintenance.
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CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -11 External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the
act lel  pfthe wd
col tor shall i letion for by S, 4 . d
in pancy ¢ om lo bodies is / n
in be ys frg g date n.
The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit completion
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac
and 0.25% for works costing more than Rs. 5 crores subject to maximum of Rs.
1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.
CLAUSE 9
Payment of The corrected final bill shall be submitted by the contractor in the same manner
final bill as specified in interim bills within three months of physical completion of the

work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and for those items which are in dispute
on account of quantity and/ or rates shall be paid at approved quantity and/ or
rates by the Engineer-in-charge, within three months period reckoned from the
date of receipt of the bill by the Engineer-in-Charge or his authorized
representative, complete with account of materials issued by the Department and
dismantled materials.
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If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered
items (excluding Extra Items based on market rate) and payment shall be
made on the basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials DELETED
supplied by
Authority
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CLAUSE 10 A
Materials to be | 1. The contractor shall, at his own expense, provide all materials, required for
provided by the the works other than those which are stipulated to be supplied by the
contractor Authority.

2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate
to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

3. The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.

4. DELETED

The contractor shall not be eligible for any claim or compensation either

arising out of any delay in the work or due to any corrective measures

required to be taken on account of and as a result of testing of materials.

6. The contractor shall, at his cost, make all arrangements and shall provide all
facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Engineer-in-charge and bear all charges
including testing charges. The Engineer-in- charge or his authorised
representative shall always have access to the works and to all workshops
and places where work is being prepared or from where materials
manufactured, articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the
right to such access.

7. The Engineer-in-charge shall have full powers to require the removal
from the premises of all materials which in his opinion are not in
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-charge shall also have full powers to require
other proper materials to be substituted thereof and in case of default, the
Engineer-in-charge may cause the same to be supplied and all costs which
may attend for such removal and substitution shall be borne by the
Contractor.

o
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8. The contractor shall at his own expense, provide a material testing lab at the
site for conducting routine field tests. The lab shall be equipped at least with
the testing equipment as specified in Schedule F.

9. DELETED

CLAUSE 10B
(1) | Secured 1. The Contractor, on signing an indenture specified in Appendix-XX, shall be
Advance on entitled to be paid during the progress of the execution of the'workdpto 75%
Nonperishable of the assessed value of any materials which are i opiion Qf the
materials Engineer-in-charge nonperishable, non-fragile and pQnsomby R any are
in accordance with the contract and which have béen drotght oR the site in
connection therewith and are adequately sto ed Ox pratected against
damage by weather or other causes but wp : inesgfFadvance
been incorporated in the works. Wheprmatgria Q of which an
advance has been made under this } ted in the work,

the amount of such advance sha

(1) | Mobilization
Advance

y the contractor to
and subsequent
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Interest on The mobilization advance bear simple interest at the rate as menti

Mobilization F per annum and shall be calculated from the date dymeattQ the date of
advance recovery, both days inclusive, on the outstandin 0 f va

Recovery of e made €\ deduction from the

Mobilization 3 affer firsy ten\perceht of the gross value of the work
advance ata percentage\ basis'to the gross value of the work
I Nk a ire advance is recovered by the time

e contract is executed and paid, together with

D

\e-circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned for request by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge
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CLAUSE 10C

Payment on If after submission of the tender, the price of any material incorporated in the
Account of works and/ or wages of labour increases as a direct result of the coming into force
Increase in of any fresh law or statutory rule or order (but not due to any variation of rates in
Prices/ GST applicable on such materials being considered under this clause) beyond the
Wages due prices / wages prevailing at the time of last stipulated date for receipt of the tenders
to Statutory including extensions, if any, for the work, during contract period including the
Order(s) justified period extended under the provisions of the Clause 5 of the Contract

without any action under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (not due to any
variation of rate in GST on such material(s) being considered under this clause),
Authority shall in respect of materials incorporated in the works and/ or labour
engaged on the execution of the work after the date of coming into force of such
law, statutory rule or order be entitled to deduct from the dues of the contractor,
such amount as shall be equivalent to the difference between the prices of the
materials and/ or wages as prevailed at the time of the last stipulated date for
receipt of tenders including extensions if any for the work and the prices of
materials and/ or wages of labour on the coming into force of such law, statutory
rule or order. This will be applicable for the contract period including the justified
period extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents from
the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or wages
of labour, give notice thereof to the Engineer-in-charge stating that the same is
given pursuant to this condition together with all information relating thereto
which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed
during period under consideration shall not exceed the percentage as specified in
Schedule F, and the increase / decrease in labour shall be considered on the
minimum daily wages in rupees of any unskilled mazdoor, fixed under any law,
statutory rule or order.

The cost of work for which escalation applicable is same as cost of work done shall
be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C) = (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this quarter: (E)

(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F) = (D-E)

(g) Advance payment made during this quarter: (G)
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(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter (I) = (G-H)

(1) Amount paid based on prevailing market rates due to deviations/variations as
per Clause 12 during this quarter : (J) Then , M = C-F+1-J

N=0.85 M

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)

. Less cost of Engineering Consultancy Services rendered at fixed charges as per
BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable W=N-(L+X)
Provided always that:
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC
will not be applicable and,;

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

DELETED
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Clause 10CC
Price If the prices of materials and/or wages of labour required for execution of
adjustment the work increase, the contractor shall be compensated for such increase
for works

L))

as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for
escalation in prices and wages shall be available only for the-wark done

(i) The cost of work on which
reckoned as below:

(a) Gross value of work done

(b) Gross value of work dong

(c) Gross value of work dg

(d)

(e)

Ul

(0) X0 : C

(hy Advance pay 4 d during this quarter: (H)

(i) whiclrescalation is payable in this Quarter (I)=
(G-H)

() Amount i ¥ on prevailing market rates due to

Less cost of services rendered at fixed charges as per Clause 34 and

covergd during the quarter (L).

(I Le ost of Engineering Consultancy Services rendered at fixed
charges as per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable
W=N-(L+X)

*Cost of Design & Detailing shall be treated as civil work for EPC
contract.

Components for materials, labour, etc. shall be pre-determined for
every work and incorporated in the conditions of contract attached to
the tender documents included in Schedule 'F'. The decision of the
Engineer-in-Charge in working out such percentage shall be binding
on the contractors.
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iii. The following principles shall be followed while beking out the

the month (excluding the month in which the
thereafter at three months' interval. At the tj
than 3 months,

(b) The indices as defined below (exclading LI)/relevant to any
quarter/period for which such compengationis_to be paid shall be the
arithmetical average of the indice
months. If the period up to the date o6f completion after the quarter
covered by the last such instal payment, is less than three
months, the indices shall be the average of the indices for the months
falling within that period.

(c) The minimum wage of an ungki door shall be the higher of the
wage notified by Government of India, Ministry of Labour and that
notified by the local admjni

be payable at revised rates ohly for work done in subsequent quarters;
(e) Irrespective of variatio

orm the basis for working out the escalation
¢ on the labour component.

ecified in schedule F and in accordance with the principles,
procedures and formulae specified below:
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(a) Price adjustment for change in cost shall be paid in accordafice wit

the following formulae: ;
CMp*( |\/|I-

(i) For Construction:

Vw=W * (1/100) * [Cp * (Ci-C0)/Co + Lp*(Li-Lo)/Lg +
CMo)/CMo + EMp*(EMi-EMo)/ EMo +Fp* (Fi-Fo
So0)/So+ Bp*(Bi- B0)/Bo]

(i) For Maintenance:

Vw= W*(1/100)*[Lp*(Li-Lo)/Lo +CMp*(C 0)/CRMo+EMp*
(EMi-EMo)/EMo + Bp*(Bi-Bo)/Bo]

Where, W=cost of work done as per paré (ji) abo

ase or decrease in the cost of
due to change in the rates

Vw (Variation of cost of Work) =lpcre
works during the period under congideratio
for relevant components.

Percentage components of matérials &labour as specified in the

schedule F are defined as un

Indlces for v ponents of materials & labour to be used for the
purpose of afe defined as under:
Co= Wholesa i dex for Pozzolana Cement published by office of]

isér, Ministry of Industry & Commerce valid for the
ate of receipt of tender including extension, if any.

any law, statutory rule or order as applicable on the last date of the quarter
}rev ous to the one under consideration.

0= Price Index for civil components of other construction materials
valid for the month of the last date of receipt of tender including

xtension, if any, as published by AAL.
CMui= Price Index for civil components of other construction materials

for the period under consideration, as published by MI.
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EMo= Price Index for E & M components of construction paterialsyalid
for the month of the last date of receipt of tender includ'Z:?nsi n, if]

any, as published by AAL.
EMi= Price Index for E & M components of constryction
the period under consideration, as published by AAI.
Fo= Wholesale Price Index of HSD (High Speeg~Diese

epials for

lished by

office of the Economic Adviser, Ministry Qf Industry’ & Commerce for
the period under consideration.

So= Wholesale Price Index of Mild

office of the Economic Adviser, Minig
for the month of the last date of recg
any
Si= Wholesale Price Index of cl-Jong products published by
office of the Economic Adviser,"Wlinistry of Industry & Commerce for
the period under consideratiory.
Bo= Wholesale Price Index

1-long products published by,
of Industry & Commerce valid

Bi= Wholesale Price Index o
Economic Adviser, Mini
under consideration.

Bitumen published by office of the
of fndustry & Commerce for the period
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CLAUSE 10D

Dismantled The contractor shall treat all materials obtained during dismantling of a

Material structure, excavation of the site for a work etc. as property of AAI and such

AAI materials shall be disposed off to the best advantage of Authority according to

Property the instructions in writing issued by the Engineer-in-charge.

CLAUSE 11

Work to be The contractor shall execute the whole and every part of the work in the most

executed in substantial and workmanlike manner both as regards materials and otherwise in

accordance every respect in strict accordance with the specifications. The contractor shall also

with conform exactly, fully and faithfully to the design, drawings and instructions in

specifications, | writing in respect to the work signed by the Engineer in charge and the contractor

drawings, shall be furnished free of charge one copy of the contract documents together with

orders etc. specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.

CLAUSE 12

Deviations / The engineer-in-charge shall have power (i) to make alteration in, omissions from,

variations additions to, or substitutions for the original specifications, drawings, designs and

extent and instructions that may appear to him to be necessary or advisable during the progress

pricing of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

121 The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value being ordered, be extended, if requested
by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.
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12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution
or in lieu of items of work in the contract), the rate for the agreement item (to
be substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

124

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.
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125 For the purpose of operation of Schedule F, the following works shall be treated as
works relating to foundation unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

Ii.  Forabutments, piers and well staining: All works up to 1.2 m above the bed
level.

iii.  For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

iv.  For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given
in the said schedule of rates, as the case may be. Nothing extra

shall be admissible for such operations.
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CLAUSE 13

Foreclosure of | If at any time after acceptance of the tender or during the progress of work the
contract due purpose or object for which the work is being done changes due to any
to supervening cause and as a result of which the work has to be abandoned or
Abandonment | reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
or Reduction | to the contractor and the contractor stating the decision as well as the cause for
in such decision and the contractor shall act accordingly in the matter. The contractor
Scope of Work | shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable
amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilized on the work to the full extent in view of the
foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable under
this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAI as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer- in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that. Wherever,
such a fresh Performance Guarantee is furnished by the contractor, the Engineer
in Charge may return the previous Performance Guarantee.

CLAUSE 14
Carrying out | a. If contractor:
part Work at i. Atany time makes default during currency of work or does not execute any
risk & cost part of the work with due diligence and continues to do so even after a notice
of contractor in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAl, by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers to:
i.  Take possession of the site and any materials, constructional plant,

implements, stores, etc., thereon; and/or
ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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¢. The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

d. In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAI in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and,;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
it affects whole of the works, as an abandonment of the works by AAI, shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAl, he shall
have no claim to payment of any compensations on account of any profit
or advantage which he might have derived from the execution of the work
in full but which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the Engineer-in-
Charge may consider reasonable, in respect of salaries and/or wages paid
by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the
Engineer-in-

Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL.

The contractor shall not be entitled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAI.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the contract,
case Work shall at all times be open and accessible to the inspection and supervision of the
not done as Engineer-in-Charge, his authorize subordinates in charge of the work and all the
per superior officers, officer of the Quality Assurance Unit of the AAI or any

Specifications

organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing
Rs.10 lac and below except road work) of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE 17

defects
during

period

Contractor
Liable for
Damages,

maintenance

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months (six months in the case of
work costing Rs. Ten lacs and below except road work) after a certificate
final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineering- charge cause
the same to be made good by other workmen and deduct the expense from any
sums that may be due or at any time thereafter may become due to the contractor,
or from his security deposit or the proceeds of sale thereof or of a sufficient portion
thereof. The security deposit of the contractor shall not be refunded before the
expiry of twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is
later. Provided that in the case of road work, if in the opinion of the Engineer-in-
charge, half of the security deposit is sufficient, to meet all liabilities of the
contractor under this contract, half of the security deposit will be refundable after
six months and the remaining half after twelve months of the issue of the said
certificate of completion or till the final bill has been prepared and passed
whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of
final payment or within one month from the date of completion of the maintenance
contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle,

scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and / or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of
Compensatio | the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to

n a workman employed by the contractor, in execution of the works, AAI will
paid to recover from the contractor, the amount of the compensation so paid, and, without
Workmen prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said

act, AAl shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by AAI to the contractor whether
under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI full
security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAIl will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full security
for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of the
Contractor Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of
wages wage period, deductions from wages recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non-observance of the
Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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iX. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar fromthe wage of
workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-in charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs

incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury
caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAl, a sum not exceeding Rs. 200/- for each
default or materially incorrect statement. The decision of the Engineer- in-
charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and IV, and the same shall be kept at the place
of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor
(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct

such huts and sanitary arrangements according to approved standards at the cost of
the contractor (s).
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
I. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sg.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6 x 5°) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and washing
places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and

also at the service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on
the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or

before construction and delivery.

CLAUSE 19 K

Employment | The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
of skilled / who are qualified and possess certificate in particular trade from CPWD Training
semiskilled Institute / Industrial Training Institute/National Institution of Construction
workers Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less than
20% of total skilled / semi-skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized Institute
to Engineer in charge for approval. Notwithstanding such approval, if the
tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to obtain
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract
a compensation to be paid by contractor at the rate of Rs.100 per such tradesman
per day. Decision of Engineer in Charge as to whether particular tradesman
possesses requisite skill and amount of compensation in case of default shall be
final and binding.

Provided always, that the provision of this clause shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Contribution The ESI and EPF contributions on the part of employer in respect of this contract
of EPF and shall be paid by the contractor. These contributions on the part of the employer paid
ESI/ by the contractor shall be reimbursed by the Engineer-in-charge to the contractor on
R?ti'sér;‘;g” actual basis. The verification of deployment of labour will be done through
;Vr'] dESIC biometric attendance system or any other suitable method by the Engineer-in-
Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary,
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLUASE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings or
case of make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall

either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAl in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers
in Charge on behalf of the AAI shall have power to adopt the course

specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
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CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the constitution
Constitution | of the firm. Where the contractor is an individual or a Hindu undivided family
to business concern such approval as aforesaid shall likewise be obtained before the
be intimated | contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.
CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25
Dispute Dispute Resolution Clause
Resolution
Mechanism  |All disputes or differences which may arise out of or in connection with or incidental
and to the Agreement(s) including any dispute or difference regarding the interpretation
Arbitration  |of terms and conditions of any clause(s) thereof shall be dealt with as provided

hereinafter:

i. Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for|
mediation as per AAIl Mediation Policy and applicable laws. All cost of mediation,
shall be borne equally by the parties. In case either party withdraws from the
Mediation or the dispute(s) is not resolved within 120 days of reference to the
Mediation, then the aggrieved party may invoke arbitration through sub para (ii)
within 30 days from the date of receipt of Partial Settlement Agreement or Failure
Report.

ii. Adjudication through Arbitration: In case no final settlement has been arrived at
between the parties after mediation or partially settled as per sub Para (i) above, the
unresolved dispute(s), on invocation by the aggrieved party shall be referred for
adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator,
and the two appointed arbitrators shall appoint the Presiding Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole
/Arbitrator to be appointed by Chairman/Member, AAl, after obtaining consent of the|
other party, as per prescribed format in succeeding paras.

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement. Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended from time to
time. Fee payable to the Arbitrator(s) shall be as per Schedule-I1V of the Arbitration
& Conciliation Act, 1996 and shall be borne by both the parties equally. No dispute
shall be referred for resolution under this clause through arbitration in matters for,
which eviction & recovery procedure is provided under Chapter -VA of the Airports
IAuthority of India Act, 1994,

[Note: for the purpose purpose of above 'Initial Statement of claim' should be taken
into consideration for deciding individual arbitrator or Tribunal under clause ii(a) &
(b) of dispute resolution clause. The List for empaneled Arbitrators and Mediators is
available on AAI website (https://www.aai.aero/) homepage under ‘important link
section’. The link for receiving requests for mediation is also available on the same
section alongwith complete information on AAI Mediation Policy.]
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Format for consent Letter for Dispute Resolution Clause is available in list of
performa at Annexure — XV.

CLAUSE 26

Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any patent
AAl against | or design or any alleged patent or design rights and shall pay and royalties which
Patent Rights | may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AALI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of parts
Provisions of the work, the contractor shall be entitled to payment in respect of the items of
in Tender work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate,
and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28
Action where In the case of any class of work for which there is no such specifications as referred
no to in Clause 11, such work shall be carried out in accordance with the Bureau of
specifications Indian Standards Specifications. In case there are no such specifications in Bureau
are specified of Indian Standards, the work shall be carried out as per manufacturers’

specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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CLAUSE 29
With-holding i. Whenever any claims for payment of a sum of money arises out of or under the
and lien in contract or against the contractor, the Engineer-in-Charge or the AAI shall be
respect of entitled to withhold and also have a lien to retain such sum or sums in whole
sums due from or in part from the security, if any deposited by the contractor and for the
contractor purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to

withhold the security deposit if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any such claim. In
the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in
Charge of the AAI or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAl
till the claim arising out of or under the contract is determined by the arbitrator.
(if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum found payable

to any partner/limited company as the case may be, whether in his individual
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by contractor under the contract or any work claimed
to have been done by the him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over payment
and it shall be lawful for AAI to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by AAI to the contractor,
without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien inrespect | i. Any sum of money due and payable to the contractor (including the security

of claims in deposit refundable to him) under the contract may be withheld or retained by

other Contracts way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

ii. It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
Employment of | i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit labour
controlled area from area within a radius of 32 km (20 miles) of the controlled area. Subject as
labour not above the contractor shall employ imported labour only i.e., deposit imported
permissible labour or labour imported by contractors from area, from which import is

permitted.

ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

iii. The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAl a sum
calculated at the rate of Rs.10/- per day per labourer. The certificate of the
Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this
clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

i. That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A
Departmental Water if available may be supplied to the contractor by the department subject to
water supply, if | the following conditions:-
available i. The water charges @1% shall be recovered on gross amount of the work done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the AAI, no charge shall
be recovered from the contractor or that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal use
for which the hand pumps and well are intended. He will also be responsible for
all damage and abnormal repairs arising out of his use, the cost of which shall
be recoverable from him. The Engineer-in-Charge shall be the final authority
to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of Notwithstanding anything contained to the contrary in this contract, where any
Surplus materials for the execution of the contract are procured with the assistance of AAI
materials either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the completion
of the contract or at its termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall determine having due regard
to the condition of the materials. The price allowed to the contractor however shall
not exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and
[ or for criminal breach of trust, be liable to AAI for

all moneys, advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach.

CLAUSE 34

Hire of plant & | i. The Contractor shall arrange at his own expense all tools, plant, machinery and

Machinery equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery with condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.
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iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.

Iv. The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
contractor.

v. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or part thereof.

. Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject
to a minimum of half day’s normal charges on any particular day. For working
out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

ix. The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his
part, the same will be returned only when they are required for major repairs
or when in the opinion of the Engineer-in-charge, the work or a portion of
work for which the same was issued is completed.

X. Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In

Vv
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case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made at
the stipulated issue rate.

xii.  The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.

xiii. The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

xiv. In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition I.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii.  The contractor shall collect the total quantity of tar or bitumen required for the
materials work as per standard formula, before the process of painting is started and

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution of for reasons other than authorised changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (S)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in writing his approval or otherwise
of such a representative (S) to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site
before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required to the
Engineer-in-Charge and / or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these have been
given to the contractor. The Principal Technical Representative and other
technical representatives shall be actually available at site fully during all
stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions and
in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of the
representative (s) by more than two days. If the Engineer—in—Charge, whose
decision in this respect is final and binding on the contractor, is convinced that
no such technical representative (s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this

clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical representative
(s) is / are appointed and the contractor shall be held responsible for the delay
so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along with every running
account bill / final bill and shall produce evidence if at any times so required
by the Engineer—in—Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

iii. The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In- Charge
indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
pralty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
ayable by CESS, fee, roya}lty charges etc. levied under any statute but exclusive of
bay GST for all the items
Contractor

b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies / services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI. The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government /
Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference
in statutory taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this regard by
Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAl and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved/Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement godown, site office, stacking
of materials shall be provided at free of cost upto defect liability
period/maintenance period.

b. A security deposit at the rate of Rs. 500/ per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from 1% Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/space (Paved/
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period/
Maintenance Period of the work shall be charged as per prevailing licence
fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.
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Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AALI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any capacity
contractor not | or/ are subsequently employed by him and who are near relatives to any officer of
allowed to AALl. Any breach of this condition by the Contractor would render him, the contract
tender. liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case may
be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaking as per Appg along
External with tender documents. AAI shall appoint Independent Ex pr(s) to
Monitor. oversee effective implementation of Integrity Pact for suc ies. For
this purpose, a panel of Independent External Monitors s ed by the
Authority in concurrence with Central Vigilance Commis$
i. The Contractor / Supplier shall have to act in acc e conditions

laid down in the integrity pact.

a. Signing of Integrity Pact is mandator,
this procurement / bid process the &/
office of Bid Manager and shoul
in NIT.

b. The Bidder/ contractor shall
necessary to prevent c
activities during any st
contract stage as specy

mit itsénv ensure taking all measures
practices, unfair means and illegal
id or during any pre-contract or post-
3 of the integrity pact.

employed by it gcatting on its behalf (whether with or without the
knowledge of ydder) shall entitle the authority to take all or any

nduct is established, AAI reserves right to

ts a violation of its commitments and obligations
Pact Program during bidding process, he shall be
alification from tender process and forfeiture of his
Deposit/ Bid Security.

iolation of the Integrity Pact after award of the contract,
is entitled to terminate the contract and shall be entitled to
and recover from the contractor damages equivalent to 5% of
ntract value or the amount equivalent to Security Deposit or
ormance Bank Guarantee, whichever is higher.

thority may initiate appropriate proceedings against the contractor.
ontractor will be liable to pay damages as determined by the
Authority.

Contractor against whom an action for violation of its commitments and
obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender / contract
processes for a period as deemed fit.

Q f. A violation is considered to have occurred if the Authority is fully

a. If contract
under the Integ
liable for ¢/

satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt
exist in the matter.
iii.  Person signing IP shall not approach the Courts while representing the
matters to IEMs and he / she will await their decision in the matter.
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CLAUSEA42
Return of I.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the
excess material work shall be calculated on the basis and method given hereunder;
issued. a. Quantity of cement & bitumen shall be calculated on the basis of quantity

of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above mentioned schedule / statement or cannot
be derived from the same shall be calculated on the basis of standard
formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.1./M.S. sheets it shall be 10%), such determination
& comparison being made diameter-wise & category-wise.

d. For any other material as per actual requirements.

ii.  Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For non
scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used, shall
be final and binding on the contractor.

g. The said action under this clause is without prejudice to the right of the AAI
to take action against the contractor under any other conditions of contract for
not doing the work according to the prescribed specifications.

h.  For materials brought by the contractor for use in item of work at site, similar
theoretical consumption shall be prepared and submitted to the Engineer-in-
Charge for verification. If it is found that material consumed in the work is
less than the theoretical consumption after taking into account permissible
minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer- in-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.

CLAUSE 45
Release of Security Deposit of the work shall be refunded if no labour complaint has been
Security received from the labour officer till the due date of its payment. If a labour
Deposit complaint is received during this period, the Engineer-in-Charge shall, after issued

of notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.
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CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent possible
Works and shall be liable for any damage or loss that may happen to the Works or

any part thereof and all AA I’s T & P from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the
same so that at completion, the Works and all AAI’s T & P shall be in good
order and condition and in conformity in every respect with the requirements
of the Contract and instructions of the Engineer-in-Charge.

ii.  In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as shall
have been damaged, taking to AAI’s store such AAI’'s T & P, articles
and/or materials as may be directed,

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under and
in accordance with the provisions and Conditions of the Contract; and

iii. Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.

iv. Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of
defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

v. The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation thereto.

vi. Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of Rs.
1.00 lakh with unlimited number of occurrences (including any employee of
AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936,
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Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a consequence of
any accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants,
and also against all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and against all sum or sums
which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereto.

viii. All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

ix. The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

X.  The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

xi.  The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
in-charge.

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
case AAI may, without being bound to, effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by AAI from any
moneys due or which may become due to the Contractor or recover the same
as a debt due from the Contractor.

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately by
main contractor and sub-contractor for workers employed by them.

CLAUSE 47
Compost S 29 been ¢ Ofcbui struction
Contrad r| pciated at shall be
respons blg |each sU ag D ng PQ
of main ia_ f( i
nm—::.:js- Il ed to
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execute only those specialized subheads of works for whi
criteria individually.

ii. The main contractor shall be permitted to executg\ol
under one or more subhead) for which he
qualification including financial, techni
specified in the PQ criteria.

iii. Main contractor will associate e
works under various subhe elf has failed to meet PQ
criteria. In such case he i sociate for the execution of each
specialized work with IT approving authority. The main
contractor shall intimat only those agencies who fully meet the

h-hidder meet PQ

ents of pre-
requirement

itted to the engineer-in-charge in writing giving full
ange of agency. The proposal should include name of the

ence in the appropriate field. Such change shall be allowed only after
ing approval from the competent authority.

Composite This clause is applicable for the works for which the estimated cost put to
contract- tender is more than Rs.500.00 crores.
Tripartite i.  The main contractor shall finalise his rates, terms and conditiops e of

agreement execution of work with specialised agencies for all works #
subhead of works on receipt of work order but specifi

document.
ii.  The main contractor shall arrange an a
contractor and associated agencies f

iii. Main contractor shall
work within 1/12™ of

< d by AAI within 2/12" of stipulated completion period or 60 days
hichever is later for acceptance and signature of department. The extension

of time for signing of this agreement shall not be generally

permitted. The signing time shall only be extended if handing over of site is

delayed due to reasons beyond control of the contractor.

Conditions of I.  Main contractor shall be responsible for submission of earnest money.
composite ii.  The mobilization advance shall be paid to main contractor as per terms and
contract conditions of contract and indicated under Clause 10 B. The first installment
o htion ad h Ing e . ich
D Il xecuted in cq  ftor. T uer n
n —prn e of K covg su be
released on signing of each Tripartite Agreement with expert agency for the

same.

iii.  The security deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.
iv. Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.
v.  The coordination meetings called by AAI or its representg®

by associated expert agencies as and when requir hall be

responsible for technical soundness, quality 2 € to tender

specifications. The main contractor as we

be responsible for rectification of gef"%]c Specialized work.
Payment I. It will be the responsibility o ontract}\/n/nalize expert agencies for
Conditions for the execution of works ¢ | subheads of NIT and get the tripartite
Composite agreements signed T requi tatan early date. The main contractor

Contract shall not be
subsequent bil

e of work covered under second running bill &
artite Agreements are signed by all agencies

must fill the ratio of work which shall govern the ratio of

to the expert agency and to the main contractor for each

of work in schedule F. This ratio may also be indicated in tripartite

ement. Thus direct payment to each expert agency shall be released in the

same ratio from the net payment (after all deductions).

< O iii. The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax and

part rate for incomplete work or due to any other reason shall be made as per

contract conditions from each running bill. In case the ratio as desired under

(i) is not filled by the main contractor AAI will make payment of 75%

of the net payable amount to the expert agency directly and balance 25%

shall be paid to the main contractor.

Clause 48
Escrow i.  All payments for the works estimated cost more than Rs.500 Cr shallhg made
Account only through Escrow Account opened by the contractor. Ho orks

costing less than Rs.500 Cr., it shall be at the disc
Sanctioning authority to opt for Escrow account : 4
Escrow Account shall be borne by contr onditions of
Escrow Account shall be drawn in con

machinery shall be credite the es.rOw account opened for this
rms and condition of contract. The
agency shall be as decided by TS authority) of each
installment of ance to meet minor expenses like construction
of site office ice equipment and other minor works, while

ek prior concurrence of Engineer-in Charge for release of
e supplier etc. through Escrow Account by the Bank. Funds
{nscCtheque issued by contractor shall be released by Bank on receipt of
itten consent from Engineer-in Charge.
~ Payment received and credited against each RA Bill, can be utilized 25%
O directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.
iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)
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intends to release payment.

C. Nature of advance payment if an
for supply of material for th

d. Documentary evidence”

ximum of three working days. The terms and

all be finalized with bank according to terms

and cor\tions of 7Bank shall release payment against such cheques

ri Sent of authorised officer of AAl is received.

tor shall be permitted to close Escrow Account on receipt of final

yment for the work/project or on receipt of letter for foreclosure of work by

the AAL All balances and liabilities against this Escrow Account shall be left
at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English
version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ¥sto 1 (%
horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 2 )
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least ¥4 for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level,

7. Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker
may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

0) If aman has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

9.  An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i) White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL.

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.  These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

3. FIRST-AID FACILITIES

Q) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

(i) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

@ For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

1 6 small sterilized dressings

2 3 medium size sterilized dressings

3. 3 large size sterilized dressings

4, 3 large sterilized burn dressings

5 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

6 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 snakebite lancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

1 12 small sterilized dressings.

2 6 medium size sterilized dressings.

3. 6 large size sterilized dressings

4. 6 large size sterilized burn dressings.

5 6 (15 gms) packets sterilized cotton wool.

6 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

7 1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

8. 1 roll of adhesive plaster.

0. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(ili) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4.  DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

iX) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(ila,b&ec.

ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

i) In every work place where the work regarding the employment of contractor labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

ii)  The canteen shall be maintained by the contractor in an efficient manner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access toit.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime
washed or colour washed at least once in each year. Provided that the inside walls of the
kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

iX)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

X)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi) (@) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

xii)  Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any
other equipment necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

C) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may consider

necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations
1. SHORT TITLE

These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAl to do any skilled, semiskilled

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the

terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control
and management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII.
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5. PAYMENT OF WAGES
Q) The contractor shall fix wage periods in respect of which wages shall be payable.

(i) No wage period shall exceed one month.

(iii)  The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

(v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

(vi)  Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

(vii)  All wages shall be paid in current coin or currency or in both.

(viii)  Woages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

(ixX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will
be required to be present at the place and time of disbursement of wages by the contractor to
workmen.

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presenceon .............. Y SRR ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(1) The wages of a worker shall be paid to him without any deduction of any kind except the
following:
a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

(i) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iii) ~ No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

(iv)  The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

(V) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

7. LABOUR RECORDS

() The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL(R&A) Central Rules 1971 (Appendix V1)

(i) The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI1II)

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :
@) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex
(d  Age
(e) Nature of accident and cause of accident

()] Time and date of accident
(9) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

Q) Period of treatment and result of treatment

{)) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

() Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid
(n) Authority by whom the compensation was assessed.
(0) Remarks

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XI1I1).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

(vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV1I).

8. ATTENDANCE CARD-CUM-WAGE SLIP

Q) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-IX)

(i) The card shall be valid for each wage period.

(iii)  The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

(iv)  The card shall remain in possession of the worker during the wage period under reference.
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

Q) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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C) Where the employer is not a member of any registered trade union, by an officer of a registered

trade union, connected with the industry in which the worker is employed or by any other

workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these

regulations by :
a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in

Clause (a) is affiliated.

C) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by

any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or

enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour

Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government/AAIl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of

the General Manager (Engg.) concerned shall be final.
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To

APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement No. ......cccooeviiiiiiiinn.. dated.......ccooveviiiiiiicee made
between.......... and AAI in connection with the WOrk of ..........c..cccooeviiiiiiinn, (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.oooiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ..c.cccceverenns bank (hereinafter referred to as “the
said Bank” and having our registered office at............ccocevvvvvivnnnn. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
RS.oiiiiiii (RUPEES....oviirieieieieinenie e only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on

demand and without demur to the extent aforesaid.

Wi Bank, further agree that AAI shall be the sole judge of and

as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oonn... (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,

that the same is enforced after the expiry of the said period.
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4, AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of
Dated this Day of

WITNESS
1.

2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor’”) has submitted his tender dated (date) for the construction of «
” (name of work) (hereinafter called “the TENDER?).

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank™) are bound unto
(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the

sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20..

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt
of his first return demand, without the engineer-in-charge having to substantiates his demand, provided
that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing
to the concurrence of one or any of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended
by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in
respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS
Name of WOrK: .......cccovviiiiiii e Name of
601113 ¢ 10 (1) o
Contract Agreement No. and Date...coereeniieiniieininennnnnn R/A Bill
NOuttiiiiiiiiiiiiiiiiiinninnnnnen.
Sl. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg)
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APPENDIX-111
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
L0701 = 1] 16 )
Name and location of the
L 0) U S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation
3) Date of appointment
4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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Labour Board

Name of work

APPENDIX-V

Name of Contractor----

Address of Contractor

Name and address of A. A. |. Division

Name of A. A. I. Labour Officer ---------

Address of A. A. I. Labour Officer

Name of A.A.l Labour Officer

Sl. No. Category Minimum
wage fixed

Weekly holiday

Actual wage
paid

Number
present

Wage period

Date of payment of wages

Working hours -----

Rest interval

Remark
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Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

NamMe aNd A0ArESS OF CONTIACTOT. . . ..ottt e e e e e e e e e e,
Name and address of establishment which contractor iS Carried On. .........veen et e,
Name and [0CAtION OF WOTK . ... ..ot e e e e e,

Name and address of PrinCipal EMpPIOYET...........ouiuir i e e e e

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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Form-XVI
[See Rule 78(1) (a) ()]

Muster Roll

Name and address of

APPENDIX-VII

(70 ) 013 172 0710 )

Name and address of establishment which contractor is carried

O K . e
Name and address of Principal EMPIOYEr ........ccccceviviiiieiiiiecc e For the month of
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work
Name and address of Principal Employer

FORM B
[See Rule 78(1) (a) (i)] AP

FORMAT FOR WAGE REGISTER

PENDIX-VIII

Rate of Minimum Wages and since the date

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 12
Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Register of wages

Form-XVII

[See Rule 78 (2

e month of fortnight

N N Amount of wages
S. Name of | Serial no | Descript | No. U}t@/oa/ Basic | Dearness | Over- | Other | Total | Deduc | Net | Sig.or | Initial
No | workman | in the ion/ j?/s of tes of wage | Allowanc | time cash tion if | amou | thumb | contract
register natur ed ork”| wages/ S e payme any nt impres | or his
of 0 %&& ne | piece rate nt nt. (indic | paid | sion of | represe
workman< done / (indic ate the ntative
C ate nature work
/—\ nature ) men
)
O
1 2 \ R 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NoO.......cocvvviviiiinnnnnnn.
Name and Address of Contractor........................ Date of issue..........cocevviiiiinninn.
Name and location of work....................cooeeei. Designation..........c.coeeveeeereninnnn..
Name of workman.....................oooiiiinn, Month/Fortnight..........................

Rate of Wages

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2

3 3
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from..........oooviiiiiiiiiii the SUM OF RS....oooiiiiiiiieccc e on account of my wages
Signature

The Wage Card is valid for one month from the date of issue
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19/Form-XI1X APPENDIX-IX
78 (2)

[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTIACTOT. ... ... ettt e
Name and Father’s/Husband name of Workman..........coooveeeeeeiieee i,
Name and 10CatioN OF WoOTK. ... ..ot e,

For the week/Fortnight/Monthending...............oooiiiiiii e

1. NO. OF daySWOTKEd. .....oinitit e

2. No. of units worked in case of piece rate workers..............ocoeiviiiiiiiiiiiiiiinan.n.
3. Rate of daily WagesS/PIBCE Tate. . ... ..ouirit ittt
4. AMOUNt Of OVEITIMNE WaAZES. ...\ ttettetteett ettt et et et et e e et eeaeeneeaneeens
5. Gross wages payable. . ...
6. Deduction, 1fany.........ouoiuiiiii e

7. Net amount of Wages Paid.........c.oouiiuiiitiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XI1V
[See rule 76]
Employment Card
Name and address Of CONtractor. ... ... . ...vuieiuiuitii e
Name and address of establishment under which is carried......................cooiiit.
Name of work and location 0f work..............coooiiiiiiiiiii
Name and address of Principal Employee. ...........coovvviiiiiiiiiiiieeeeceieeeeeeee
1. Name of the WOrKman...........ooiiiiiii e ee e
2. Sl No. in the register of workman employed..............cooooiiiiiiiiiiiiiiie,
3. Nature of employment/designation. .............o.vuerirereriniiiiiieieeeeeieaneaaaiann
4. Wage rate (with particulars of unit in case of piecework)........................a
ST VAT = To = 0Ty o oY
6. Tenure Of employmMENt. ... ....ouiviirititi it
T ReMATK. .. .

Signature of Contractor
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APPENDIX-XI
FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ...........................o..l. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the

contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wit (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..........c.ceevenenene.0nly) on demand by AALL

2. Wi (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUPEES ....cvveveicieee e only).

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. WE .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We. e (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid UPtO .........ccccoviiiiiiiciic unless extended on demand by
AAIl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ...........ceevennen only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

| hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

Wilful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAl.

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Act or Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

Sl. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen |[Damages | es or showed whose deductio | ments | First | Last
nn tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

Sl. Name Father’s | Designation Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
nn tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11

APPENDIX-XV
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APPENDIX-XVI

Form-XXIlI [See Rule 78 (2) (e)]

Register of Overtime

NAME AN AdAIESS OF COMTACTOT. . ... ettt ettt e e e e e e e e e e e e e e
Name and address of establishment under which contract 1S Carried On..........vvviriiiiiii e
Name and 10CAtION OF WOTK. . . ... .ottt e e e e e,

Name and address of Principal EMPIOYET. ........ouiiii e e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, 1/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

©CoNOOA~®WNE

PR R RERER R R
©CoO~NOUIAWNR O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4.
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge.........c.ccoceevvvruennn. ,
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APPENDIX -XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of India, a body
corporate constituted by the Central Government under the Airports Authority of India
Act, 1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and
offices at ............. in India, hereinafter called the Authority (which term shall unless
excluded by or is repugnant to the context, be deemed to include its Chairman, or
Member, Executive Directors, Airport Directors, officers or any of themp>—<ied by

the Chairman in this behalf, and shall also include its successors and f the
one part
AND

...... represented by ......... of the other part, hereinafter “‘Bixder/Contractor
“(which term shall unless excluded by or is repugn. xt be deemed to
include its heirs, representatives, successors and asg’ er/ Contractor)
WHEREAS the Authority intends to award, unde nizational procedures,
tender/ contract for ..........ccceovvivevencenieiesnn, ity, while discharging its
functions on business principles, values pr compliancé with all relevant laws and
regulations, and the principles of n tice, ethics, equity, fairness and

transparency in its relations with the

WHEREAS the Authority is desi to make its business mechanism more transparent,
thus to ensure strict adherenc oresaid objectives/goals, the Authority hereby
adopts the instrument dev, renowned international non-governmental
organization “Transpare ” (T I') headquartered in Berlin ( Germany ).
The Authority will appoin dent External Monitor (IEM) who will monitor
the tender process and the exe
mentioned abov

ced dealings prior to, during and subsequent to the currency of the
entered into with a view to Enabling the Authority to obtain the desired
guipment/execution of works at a competitive price in conformity with the
ineavspecifications by avoiding the high cost and the distortionary impact of
uption on public procurement, and Enabling Authority to abstain from bribing or
ulging in any corrupt practice in order to secure the contract by providing assurance
0 them that their competitors will also abstain from bribing and other corrupt practices
and the Authority will commit to prevent corruption, in any form, by its officials by
following transparent procedures. The parties hereto hereby agree to enter into this
Integrity Pact and agree as follows:
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1. Commitments of the Authority;

11 The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

12 The Authority will, during the pre-contact stage, treat all BIDD” 4 will
provide to all BIDDERs the same information and will g such
information to any particular BIDDER which could affard a de to that

13 All the officials of the Authority will report to th
attempted or completed breaches of the ab
substantial suspicion of such a breach.

ts as well as any

14 In case any such preceding misconduct
the BIDDER to the Authority with
facie found to be correct by the
any other action as deemed fit, ¢
the Authority and such a pe
the contract process. In
Authority the proceedi

e part of sdch official(s) is reported by
verifiable facts and the same is prima
ssary disciplinary proceedings, or

shall be debarred from further dealings related to
se while an enquiry is being conducted by the

1. Commitments of actor.

The Bidder/Contractor
corrupt practice, unfpymeans and illegal activities during any stage of its bid or
or post-contract stage in order to secure the contract or in

it and in particular commit itself to the following.
21

, commission, fees, brokerage or inducement to any official of the
ity, connected directly or indirectly with the bidding process, or to any
n, organization or third party related to the contract in exchange for any
vantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or execution
of the contract or any other contract with the Authority for showing or
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forbearing to show favour or dis favour to any person in relation to the contract or
any other contract with the Authority.

23 The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contrac
submission or non-submission of bids or any actions to restrict competitivep
to introduce cartelization in the bidding process.

24 The Bidder/Contractor shall, when presenting his bid, disclose
address of agents and representatives and Indian BIDDERs shall™
foreign principals or associates.

25 The Bidder/Contactor shall when presenting his bid
payments he has made or, is committed to or intends
any other intermediary, in connection with this bid/

26 The Bidder/Contractor further confirms and Authority that the

export entity of the stores and has not e
whether Indian or foreign to intercede

of the contract to the BIDDER, n s any amount been paid, promised or intended
i or company in respect of any such

2.7 The Bidder/Contracto presenting the bid or during pre-contract
contract, shall disclose any payments he has
made or has committed to orw.ends to make to officials of the Authority or their

ers or any other intermediaries in connection with the

28
Sparency, fairness and progress of the bidding process, bid
racting and implementation of the contract.

29 7Contractor will not accept any advantage in exchange for any corrupt
unfair means and illegal activities.

Thé Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain ,or pass on to others, any information provided by the Authority as
part of the business relationship, regarding plans, technical proposals and business
details, including information contained in any electronic data carrier. The Bidder
/ Contractor also under takes to exercise due and adequate care lest any such
information is divulged.

211 The Bidder/Contractor will inform to the Independent External Monitor.

i) If he receives demand for an illegal/undue payment / benefit.
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i)  If he comes to know of any unethical or illegal payment/benefit.

iii)  If he makes any payment to any Authority’s associate(s)

212 The Bidder/Contactor commits to refrain from giving any complaj»
through any other manner without supporting it with full and verif)

any person
IRGtly, is a relative
ve of an officer
tractor’s firm, the
Iling of tender. The
n 6 of the Companies

213 The Bidder/Contactor shall not instigate or cause to instigate
commit any of the actions mentioned above.

214 If the Bidder/Contractor or any employee of the Bidder)/
acting on behalf of the Bidder/ Contractor, either direc
of any of the officers of the Authority, or alternative
of the Authority has financial interest/stake in the
same shall be disclosed by the Bidder/Contracto
term ‘relative’ for this purpose would be as defi

Act 1956.

215 The Bidder/Contractor shall not lend to rrow any money from or enter into
any monetary dealings or transactions, (ndirectly, with any employee of
the Authority.

216 That if the Bidder/ Contractor, durig tender process or before the award of the

contract or during execution of
violation of section 2 or in an
as Bidder/Contractor into q
the tender process or to
BIDDER from particip

cQntract/work has committed a transgression in
uch as to put his reliability or credibility
thority is entitled to disqualify him from
contract for such reason and to debar the
idding processes.

2. Previous Transgression

31 The Bidder/Contractor de
three years i atel
company in
with any Publi

s that no previous transgression occurred in the last
fore signing of this Integrity Pact, with any other
respect of any corrupt practices envisaged hereunder or
nterprise in India or any Government Department in India
ers’s exclusion from the tender process.

3.2 The ctor agrees that if it makes incorrect statement on this subject,
ified from the tender process or the contract, if already awarded,
ted for such reason and he may be considered for debarment for
fcontract processes.

33 the Bidder/Contractor undertakes to get this Pact signed by the subcontractor
nd associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.
ees zero point five Cr.) and to submit the same to the Authority along-with the

der document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval
of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor ociate(s)
in relation to the contract/ work.

o don’t
terms of

3.5 That the Authority will disqualify from the tender process a
sign this Pact or violate its provisions or fails to get this
policy of authority

rovisions or fails
ill terminate the

3.6 That if the Contractor(s) does/ do not sign this Pact o
to get this Pact signed in terms of policy of authori
contract and initiate appropriate action against s

4. Earnest Money, Security Deposit, Bank Gu aft, Pay order or any
other mode and its validity i/c arra Period, Performance
Guarantee/Bond.
While submitting bid, the BIDDER ¢ an EMD / SD / BG / DRAFT /
PAY ORDER ETC I/C WARR , PG/BOND, VALIDITY etc.,
which is
as per terms and conditions an ails given in NIT / tender documents sold to the
Bidders.

5. Sanctions for Violation tion from tender process and exclusion

from future Contacts.

51 Any breach of the aforesai
or acting on its behalf (wh
shall entitle the Authority,
required:

sions by the BIDDER or any one employed by it
er with or without the knowledge of the BIDDER)
ake all or any one of the following actions, wherever

i) To | all off the pre contract negotiations without assigning any
ng any compensation to the BIDDER. However, the

ith the other BIDDER(s) would continue.

lately cancel the contract, if already signed, without giving any
Sation to the BIDDER.

e Authority has disqualified / debarred the Bidder from the tender process
prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit
the earnest money deposited/bid security.

To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.
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v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the BUYER, along with interest.

vi)  To cancel all or any other Contracts with the BIDDER. T}
be liable to pay compensation for any loss or damagy
resulting from such cancellation/rescission and the Aut
to deduct the amount so payable from the money(s) due s

vii) To debar the BIDDER from participating in fut y A rocesses for a
minimum period of three years, which may
discretion of the Authority.

viii) To recover all sums paid in violation of t BIDDER(s) to any
middleman or agent or broker with a viy” (0 sec the contract.

iX)  In case where irrevocable Letters o
any contract signed by the Auth
be opened.

{{ have been received in respect of
BIDDER, the same shall not

X)  Forfeiture of Performance
forfeit the same without
violation of this Pact.

d in case of a decision by the BUYER to
mno~any reason for imposing sanction for

ated the contract under section 2 or 3 or 4
erminate the contract under section 2 or 3 or
ed to demand and recover from the contractor
of the contract value or the amount equivalent to
ance bank guarantee, whichever is higher.

xi)  That if the Authori
or if the Authority is
4, the Authority shall be
damages equivalent to
security depqsit or pe

xii)  That the tractor agrees and undertakes to pay the said amount

witho r demur subject only to condition that if the
can prove and establish to the satisfaction of the Authority
ification / debarment of the bidder from the tender process or

oyed by it or acting on its behalf (whether with or without the knowledge of
BIDDER), of an offence as defined in Chapter IX of the Indian Penal code,
(360 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed

55 That a transgression is considered to have occurred if the Autho
with the available documents and evidence submitted a
External Monitor’s recommendations/suggestions that
possible in the matter.

5.6 The decision of the Authority to the effect that a rovisions of this
Pact has been committed by the BIDDER shall conclusive on the
BIDDER. However, the BIDDER can ap dependent External
Monitor(s) appointed for the purpose of this P

or a représentative or an associate of the
tor which constitute corruption, or if the
) regard, the Authority will inform the

Bidder, Contractor or Sub- Co
Authority has substantive suspi

7. Independent External

7.1. That the Authority has appo
Monitor(s) for this Pact.

ompetent and credible Independent External

7.2 The task of the
to what extent

review independently and objectively, whether and

ply with the obligations under this Pact. He will also

t alleging transgression of any provision of this Pact
made by t [ tractor or Authority.

7.3. That t IS not subject to any instructions by the representatives of the

i erform his functions neutrally and independently. He will report

n of the Board of the Authority.

7.4
striction to all project documentation of the Authority including that
led by the Bidder/Contractor. The Bidder/Contractor will also grant the
or, upon his request and demonstration of a valid interest, unrestricted and
onditional access to his project documentation including minutes of meeting.
e same is applicable to Sub - Contractors and Associates. The Monitor is under
dbligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management

7.5.
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to discontinue or heal the violation, or to take other relevant action. The Monitor(s)
can in this regard submit his recommendations/ suggestions. Beyond this, the
Monitor(s) has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

7.6 That the Authority will provide to the Monitor(s) sufficient informatig
meetings among the parties related to the project provided such me
have an impact on the contractual relations between the Aut

Contractor / Bidder. The parties offer to the Monitor(s) the optio in
such meetings.

7.7 That the Monitor(s) will submit a written report to the Chai
the Authority within 2 weeks from the date of reference oy, him by the

Authority and, should the occasion arise, submit
problematic situations.

r correcting

of thedard a substantiated
ption Laws of India and the
le action to proceed against
t, the Monitor may also
igilance  Commissioner,

7.8 That if the Monitor(s) has reported to the Chairpe
suspicion of an offence under relevant Anti-
Chairperson has not, within reasonable time, t
such offence or reported it to the Vigilan
transmit this information directly to
Government of India.

79 The word ‘Monitor’ would include
8. Facilitation of Investigation.

commission, the Authority or its aQe/cies shall be entitled to examine all the
ounts of the BIDDER and the BIDDER shall

provide necessary inf; documents in English and shall extend all
ch Examination.

9 Law and Place
That this Pa provisions under Indian Law. The place of performance
and jurisdi rporate Headquarter /the Regional Headquarter / office of

able.

10.
10.1 ges and supplements as well as termination notice need to be made in
10.2 e Bidder / Contractor are a partnership or a consortium, this Pact must be

by all the partners and consortium members or their authorized
Sentatives.

GCC-125



Various Formats to be maintained (Appendix ) A_&A

11. Pact duration (Validity)

11.1 That this Pact comes into force when both the parties have signe
the Contractor 12 months after the final payment under the resp
for all other Bidders 3 months after the contract is awarded.

11.2. That if any claim is made / lodged during this period, the same
continue to be valid despite the lapse of this Pact as sp
it is discharged/determined by Chairman of the Aut

to be invalid; the
ies will strive to come

11.3 That should one or several provisions of this
remainder of this Pact shall remain valid. In this
to an agreement to their original intentions.

12. Company Code of Conduct
Bidders are also advised to have a ¢
use of bribes and other unethical Ageravior) and a compliance program for the

implementation of the code of cg hroughout the company.

13. The parties hereby sig rity Pact at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/P,
Witness

1.

2 /

Bidder

CUTIVE OFFICER
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APPENDIX-XIX

(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ... % of the net payment to be made to Specialized
agency in case of composite contract agency

Sl. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The
bidder must indicate percentage payable to specialized agency in case of all sub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the

net payment admissible as per AAI for the subhead under consideration shall be paid directly to
specialized agency in case of composite contract.
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered
into an agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the........c..... O B e 20...... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits or
implies be deemed to include his executors administrators and assigns) of the one part and
the CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so
admits or implies be deemed to include his successors in office and assigns) of the other
part,

WHEREAS by an agreement dated................c...ni (hereinafter called the said agreement)

the Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may

be allowed advances on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the construction
of such of the works as he has undertaken to execute at rates fixed for the finished work

(inclusive of the cost of materials and labour and other charges) AND WHEREAS the AAI has

agreed to advance to the Contractor the sum of RUPEES ...........ccouvuermmmmiseisimmsiniisiens on

the security of materials the quantities and other particulars of which are detailed in Accounts
of Secured Advances attached to the Running Account Bill for the said works signed by the

CONEIACLOr ON w..vvvvvvevvecenes s isssnssssens and the AAI has reserved to himself the option of

making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in

pursuance of the said agreement and In consideration of the sum of Rupees

.................................... on or before the execution of these presents paid to the Contractor by

the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant
and agree with the AAI and declare as follows: -

(1) That the said Sum of RUPEES ............coccuumimmsiemmmimininssinmssessasns s0 advanced by the AAI
to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid
shall be employed by the Contractor in or towards expediting the execution of the said
works and for no other purpose whatsoever,

(2) That the materials detailed in the said Account of Secured Advances which have been
offered to and accepted by the AAI as security are absolutely the Contractor’s own
property and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnifies the AAI against all claims to any materials in respect of which an advance
has been made to him as aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor
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solely in the execution of the said works in accordance with the directions of the
Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
of the said works in the Contractor's custody and on his own responsibility and shall at
all times be open to inspection by the Engineer-in-Charge or any officer authorised by
him. In the event of the said materials or any part thereof being stolen, destroved or
damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials of
like quality or repair and make good the same as required by the Engineer-in-Charge.

(5) That the sald materials shall net on any account be removed from the site of the said
works except with the written permission of the Engineer-in-Charge or an officer
authorised by him on that behalf,

(6) That the advances shall be repayable in full when or before the Contractor receives
payment from the AAI of the price payable to him for the said works under the terms
and provisions of the said agreement. Provided that if any intermediate payments are
made to the Contractor on account of work done than on the occasion of each such
payment the AAI will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials then actually used in
the construction and in respect of which recovery has not been made previously, the
value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
to the AAI shall immediately on the happening of such default be repayable by the
Contractor to the President together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment
and with all costs charges, damages and expenses incurred by the President in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the President to
repay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
President of the said sum of Rupees ... = ...and any further sum
or sums advanced as aforesaid and aII msl;s charga, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein
before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the AAI may at any time thereafter adopt all or any of the following
courses as he may deem best ;- {
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(a) Size and utilize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the Contractor with the actual cost of
effecting such completion and the amount due in respect of advances under these
presents and crediting the Contractor with the value of work done as if he had carried
it out in accordance with the said agreement and at the rates thereby provided. If
the balance is against the Contractor, he is to pay same to the AAI on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or payable
to the AAI under these presents and pay over the surplus (if any) to the Contractor.
Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest
on the said advance shall not be payable.

(10)That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of
which has not been herein before expressly provided for the same shall be finally
resolved as per provisions of clause 25 of the contract.

In witness whereof the said ...............cc....... B conivien sasnn by the order and under the
direction of the AAI have hereunto set their respective hands the day and year first above
written,

--------------------------------------------------------------------------------------------------------------------------------------
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SCHEDULES

SCHEDULE A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format in SCHEDULE OF QUANTITIES with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ
file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures &
words at which the
material will be
charged to the
contractor

Place of Issue

1 2 3 4

Not

Applicable
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SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No.

Description

Hire charges per day Place of Issue

1

2

3 4

Not

Applicable

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. ~ ------—-----—--

SCHEDULE "E’

Reference to General Condition of contract

(a) Name of work:

(b) Estimated cost of work:

(c) Earnest Money:

(d) Performance Guarantee:

(e) Security Deposit:

“Construction of Seven Frangible watch towers, Three steel
fabricated watch towers and Bio Toilets between watch towers at
Dimapur Airport, Dimapur.”

Rs. 56,30,000.00 (Excl. GST)

Rs. 1,68,900.00 to be deposited online on CPP Portal
Not Applicable

10% of contract value
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SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender

Sr. Manager (Engg- C)
Airports Authority of India

Dimapur Airport, Dimapur-797115 (Nagaland),

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3

See below

Definitions:

1. [Office inviting tender

Sr. Manager (Engg.Civil)
Dimapur Airport,
Dimapur-797115 (Nagaland),

2 (i) [Engineer-in-Charge

As per AAI’S DOP.

2 (ii) |Accepting Authority

IAs per AAI’s DOP.

all overheads & Profits

2 (iii)[Percentage on cost materials & Labour to cover|15%

2 (iv)|Standard schedule of rates

DSR 2023/MR based on MORTH Datd
Book with up to date correction slips as on
last date of submission of tenders &
additional misc. items.

2 (v) [Department

AALl, Engineering

Clause 1

(i) Time allowed for submission of Performance
Guarantee from the date of issue of letter of 30-days / NA
acceptance

(i) Maximum allowable period of extension N/A

Clause 2

Authority for fixing compensation under
Clause 2

As per AAI’s DOP

Clause 2A

| Whether Clause 2A shall be applicable

| No
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of 10 days
start

Mile Stone(s) as per table given below:

SI.No. | Description of Milestones (Physical) Time allowed in| Amount to be
days (from date of | withheld in case of
start) Non-achievement of

Not Applicable

Time allowed for execution of work: (12) twelve Months

Authority to decide:

a) | Extension of time . | As per AAI’s DOP
b) | Rescheduling of milestone . | As per AAI’s DOP
¢) | Shifting of date of start in case of delay in . | AGM/DGM/IGM (E-C), AAI
handing over of site
Clause 6, 6A
Clause applicable — (6 or 6A) : 6A
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs. 5.00 Lakhs
collected, if any since the last such payment for being
eligible to interim payment.

Clause 10A -
The frequency of testing of materials/works shall be as per CPWD Specifications/Manual.

Clause 10 B(II)

Whether Clause 10B(11) shall be applicable Not Applicable

Bilan I

Clause 10C: Applicable
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Component of labour expressed as percent of value of work: 25 %

Clause 10 CC: Not Applicable

Clause 10CC to be applicable in contracts with stipulated period 18 Months
of completion exceeding the period shown in next column

£lw | e

E

%
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Clause 11

Specification to be followed |a) “CPWD Specification 2019, Vol. I to Il with upto date correction
for execution of work slips, MORTH, AAI or other specification as applicable.

b) Technical specification.

€) Manufacturer’s Specification.

d) Tender Drawings

Clause 12

12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings,[15% (Fifteen Percent)
12.3 | pavements and all other works above
foundation level.

12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation ~ {100% (Hundred Percent)
work

Overall Deviation i/c extra items, if 30% (Thirty Percent)
any.

Clause 16

Competent Authority for deciding reduced rates As per DoP/ AAI Works Manual with upto date

amendments
Clause 17
Defect Liability Period 12 Months
Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: Guwahati
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

Sl Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal ° shall be made from the
Technical Technical EQ T | contractor in the event
Representative representative) = % g of not fulfilling
é L% = | provision of clause 36
Figures | Words
Rs. (in Rupees)
Engineering Engineering day-per HFhousand-TFwo-
persen Hundred-per-day
perpersen-

a) Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b) Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers.

Clause 37

License Fee for unpaved land: Applicable as per relevant Clause of GCC/SCC

Clause 41(b)

Integrity Pact applicable: Not Applicable
Clause 42
(i) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-

quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission  of tender, technical
specifications & BOQ.

(i

Variations permissible on theoretical quantities

a.

Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5 lakhs.

For works with estimated cost put to tender more 2% plus/minus
than Rs.5 lakhs

Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category

o

Bitumen 2.5% plus only & NIL on minus side

All other materials
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AN

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which recovery sha

Sl. Description of
No. items contractor
Excess beyond permissible
variation
1. Cement

Steel reinforce

*Provided work is considered technically sound. Otherwise work has to be re-executed as per direction of
Engineer-in-charge

Clause 48

Escrow Account:

Not applicable.
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Annexure to clause 34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of
surfacing to be considered for working out minimum period for which hire charges of road roller are
to be recovered.

SI.No.

Material of surfacing

Quantity or areas

1.

Consolidation of earth subgrade

1860 Sq.m

2.

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

3.

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sg.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sg.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg
per m2 or

(if) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sg.m. or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sg.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sg.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sg.m.
or

(ii) 1.25 Kg. of road tar, per Sq.m. 600 Sg.m.

600Sg.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sg.m. ;k or

(ii)1.25 kg of bitumen emulsion per Sg.m. 1670 Sg.m.

1670 Sg.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

930 Sg.m
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11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder being
hot cut back bitumen or bitumen emulsion in specified

Quantities.

930 Sq.m

12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

460 Sg.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(609%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

370 Sg.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 200m2 and
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

280 Sg.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back
bitumen over a tack coat of hot cut back bitumen.

230 Sg.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

750 Sg.m.

17.

4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sg.m. and coarse sand
2.5 Cu.m. per 100 Sg.m. and hot cut back bitumen over a tack

coat of hot cut back bitumen.

560 Sg.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cu.m. per 100 Sg.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar as specified.

460 Sg.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cu.m. per 100 Sg.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sg.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar,

370 Sg.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sg.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

560 Sg.m.

21.

5cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sg.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

460 Sg.m.
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Annexure- 'B’

Reference

Existing Provisions

Modified Provisions

3(b)

New Clause

Debarment of Contractor

(i) Contractor may be debarred if it is determined under
breached the Integrity Pact of clause 41(a) and Code of
Integrity of clause 41(b).

(i) Contractor can also be debarred for the reasons like
supply of sub-standard material, non-supply of
material, abandonment of work, sub-standard quality
of work, poor/ unsatisfactory performance.

(i) The period of debarment shall be upto two years.

CLAUSE
41(b)

New Clause

Code of Integrity

No official of AAI or a bidder shall act in contravention

of the codes which includes

(i) prohibition of
(a) making offer, solicitation or acceptance of bribe,
reward or gift or any material benefit, either
directly or indirectly, in exchange for an unfair
advantage in the procurement process or to
otherwise influence the procurement process.

(b) any omission, or misrepresentation that may
mislead or attempt to mislead so that financial or
other benefit may be obtained or an obligation
avoided.

(c) any collusion, bid rigging or anticompetitive
behaviour that may impair the transparency,
fairness and the progress of the procurement
process.

(d) improper use of information provided by the
procuring entity to the bidder with an intent to
gain unfair advantage in the procurement process
or for personal gain.

(e) any financial or business transactions between the
bidder and any official of the procuring entity
related to tender or execution process of
contract; which can affect the decision of the
procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm,
directly or indirectly, any party or its property to
influence the procurement process.

(g) obstruction of any investigation or auditing of a
procurement process.
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(h) making false declaration or providing false
information for participation in a tender process
or to secure a contract;

(ii) disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous
transgressions made in respect of the provisions of
sub-clause (i) with any entity in any country during
the last three years or of being debarred by any
other procuring entity.
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ANNEXURE-I
TENDER ACCEPTANCE LETTER

(To be given on Contractor’s Letter Head)

Date:
To,

Sr. Manager (Engg.-Civil),
Airports Authority of India,
Dimapur Airport, Dimapur-797115 (Nagaland),

Sub: Acceptance of Terms & Conditions of Tender.

(Tender ID No: 2026_AAI_282874 1)

Name of Work: - “Construction of Seven Frangible watch towers, Three steel fabricated
watch towers and Bio Toilets between watch towers at Dimapur
Airport, Dimapur.”

Dear Sir,

1 I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely:_https://etenders.gov.in/eprocure/app as
per your advertisement, given in the above mentioned website(s).

2. | / We hereby certify that | / we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made available
to me/ us which shall form part of the contract agreement and | / we shall abide hereby by
the terms / conditions / clauses contained therein.

3. I/ We hereby unconditionally accept the tender conditions of AAl's tender documents in its
totality / entirety for above mentioned work.

4. |/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills,
and further if any officer of AAI asks for bribe/gratification, | will immediately report it to the
Appropriate Authority in AAI'.

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

6. |/We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAl without giving any notice
or reason therefore or summarily reject the bid or terminate the contract, without prejudice
to any other rights or remedy including the forfeiture of the full said earnest money deposit
absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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ANNEXURE-II

WORL DIARY
PART-A

L Mame o T ork .

2. Contract Azresmnenit No ..o e

3 Date of AcaPlanos ..o e,
4. Name and Registered address of Confractor. ... ...

5. Contract Sum and /or percentage on Scheduleof Rate. ... ...

6. Pertod of Comtract. ..o

! Name and local address of Contractor/ Contractor's Agent ...

B Dateof First Worksorder... ...

9. Date of handing over the s1te t0 COMIEEMIL . oo,
10.Date of Commencement of work ...
L1 Stipulated date of complation of Contract. ...

12 Suspensien orders showmng duration and authonty. ...

13 Extended date of completion with authenity ..o,

14 Date of actual completion of work ...

L5 Date of work tahem over. . e

16 Date of expury of Mamtenance Penod ... ...
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WOEK DIARY

PART-B

DAILY EECORD
[, Weather
2. Labour engaged by Confractor

Skilled Unskilled
Catagory Mo |Category Mo | Category Mo | Category No
Concrater Paviour Clazer Mate
Bricklayer Tiller Plumber Bhisty
Mason Pamter Mazdur (man)
Carmpentar Polisher Mazdur
Tomer (women)

MMazdur (boy)

3 Important material: brought on site with approximate quantties (rejection, if any. to be

stated),
Schedule *B" matenals Contractor’'s matenals Eejections
Materials Quantaty Matenals Quantity Matenals Cuanfity
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ANNEXURE -1l

Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

[Refer Para no. 38.3.2 (d)]

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”)

has submitted his tender dated (date) for the construction of “Construction of
Seven Frangible watch towers, Three steel fabricated watch towers and Bio Toilets
between watch towers at Dimapur Airport, Dimapur” (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank”) are bound unto

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the
sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20
THE CONDITIONS of this obligation are:

(2) If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender.

(3) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —

OR

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,

OR

c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,

OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.
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This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK
WITNESS ..., SEAL

(SIGNATURE NAME AND ADDRESS)
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ANNEXURE-IV

Undertaking for GST (on company’s letter head)

1o IWe. hereby by undertake that I/we are registered under GST
vide
registration NO..........coiiiiiii and compliant of GST provision.

2. Inthe case of non compliance of GST provision and blockage of any input credit, I/we shall be

responsible to indemnify AAI.

3. That all input credits have been passed on to AAI by the bidder.

Place:
Date:

Signature with stamp

Authorized Signatory of the contractor
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ANNEXURE-V

APPLICATION FOR APPOINTMENT OF ARBITRATOR

.............. (Designation as per Arbitration Clause)

Notification by SME
Name of applicant

Whether applicant is individual
Prop. Firm/Partnership firm/Ltd. Co.

Full address of the applicant

Name of the work and contract

Number in which arbitration sought
Name of the division which SME entered into contract
Contracted amount in the work

Date of contract

Date of initiation of the work

Stipulated date of completion of the work
Actual date of completion of work

Total number of claims made

Total amount claimed

Date of intimation of final bill

Date of payment of final bill

Amount of final bill

Specimen signature of the applicant
(only the person / authority who

Signed the contract should sign)

I/We certify that the information given above is true to the best of our knowledge. I/ We enclose
following documents :-

Statement of claims with amount claims.
Signature
Copyto:

1. SME
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To

ANNEXURE-VI

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(To be executed on Non-Judicial Paper of Rs. 100/-)

The Airports Authority India

1.

In consideration of the Airport Authority India having its head office at New Delhi (hereinafter
called the "AAI" which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns) having agreed under the terms and conditions of

Contract Agreement No ........... dated ........... made between ............ K and AAl in
connection with the work of ................ (hereinafter called the said contract), to accept Deed
of Guarantee as herein provided forRs ....... (Rupees ................. only) in lieu of the Security

Deposit to be made by the contractor or in lieu of the, deduction to be made from the
contractor's bills, for the due fulfilment by the said Contractor of the term and conditions

contained in the said Contract. We, the bank ............. (hereinafter referred to as “the said
Bank" and having our registered office at ...................... do hereby undertake and agree to
indemnify and keep indemnified AAl from time to time to the extent of the
RS..coooviinii. (Rupees........ccooevvvnininnn. only) against any loss or damage, costs, charges

and expenses caused to or suffered by or that may be caused to or suffered by AAI by reason
of any breach or breaches by the said Contractor of any of the terms and conditions contained
in the said contract and to unconditionally pay the amount claimed by AAI on demand and
without demur to the extent aforesaid.

We, the .................. Bank, further agree that AAl shall be the sole judge of and as to whether
the said Contractor has committed any breach or breaches of any of the terms and conditions
of the said contract and the extent of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by AAI on account thereof and the decision
of AAI that the said Contractor has committee such breach or breaches and as to the amount
or amounts of loss, damage, costs, charges and expenses caused to or suffered by or that
may be caused to or suffered by AAI from time to time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contracts and
till all the dues of AAI under the said Contract or by virtue of any of the terms and conditions
governing the said Contract have been fully paid and its claims satisfied or discharged and till
the Accepting Authority of the contract certifies that the terms and conditions of the said
Contract have been fully and properly carried out by the said Contractor and accordingly
discharges this guarantee subject, however that AAIl shall have no claim under this Guarantee
after 90 (Ninety) days from the date of expiry of the Defects Liability Period as provided in the
said Contract, i.e............. (date) of from the date of cancellation of the said Contract as the
case may be, unless a notice of the claim under this guarantee has been served on the Bank
before the expiry of the said period in which case the same shall be enforceable against the
Bank notwithstanding the fact, that the same is enforced after the expiry of the said period.

AAIl shall have the fullest liberty without affecting in any way the liability of the Bank under this
Guarantee or Indemnity from time to time to vary and of the terms and conditions of the said
contract or to extend time of performance by the said Contractor or to postpone for any time
and from time to time any of the powers exercisable by it against the said Contactor and either
to enforce or forbear from enforcing any of terms and conditions governing the said Contract
or securities available to AAl and the said Bank shall not be released from its liability under
these presents by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said Contractor or any other forbearance, act or
omission on the part of AAl or any indulgence by Ml to the said Contractor or any other matter
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or thing whatsoever which under the law relating to sureties would but for this provisions have
the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAl may have obtained or obtain from the Contractor at the
time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAl in writing and agree that any change in the Constitution of the
said Contractor or the said Bank shall not discharge our liability hereunder.

In presence of : Dated this Day of

WITNESS

1. For and on behalf of (The Bank)
Signature

2. Name & Designation

Authorization No.
Name & Place
Bank's Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India.

Signature
Name
Designation
Dated

Note :-
* For Proprietary Concerns

Shri son of resident of carrying on business
under the name and style of at (hereinafter called “the said Contractor”
which expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. ] o ¢ sonof .. resident of
2. Shri .o SON Of oo resident of
carrying on business in co-partnership under the name and style of ............... at ...

(hereinafter collectively called "the said contractor" which expression shall unless the context
requires otherwise include each of them and their respective heirs, executors administrators
and legal representatives).
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For Companies

MIS. . o a Company registered under the Companies Act, 1956 and having its
registered office in the State of (Hereinafter called "the said Contractor" which expression shall unless
the context requires otherwise include its administrators, successors and assigns).

PR-10



ANNEXURE-VII

UNDERTAKING REGARDING DEBARMENT /BLACKLISTING/RESTRAINMENT

Name of Work: Construction of Seven Frangible watch towers, Three
steel fabricated watch towers and Bio Toilets between watch towers at
Dimapur Airport, Dimapur.

(Tender ID No: 2026_AAI_282874 1)

I/We (name and post of authorized signatory) on
behalf of ..o (Name of firm) do here by solemnly affirm and declare as
follows:

(i)  Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/

(if)

(iii)

(iv)

Date:

Place:

Note

Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and
debarment/ blacklisting / restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

None of Proprietor /Partners /Board Members /Directors of M/s ........ccccveeeiivrieeeinnns
(Name of firm) has remained Proprietor /Partner /Board Member / Director in any
firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the
debarment/ blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

Our firm understands that if our firm either debarred before the date of opening of
tender (first bid, normally called as technical bid, in case of two packet/two stage
bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment
applicable for all Ministries/ Departments), our bid is liable to be rejected at that stage.

Our firm understands that at any stage, if above statements are found to be false, our
firm shall be liable for debarment from bidding in AAI, apart from any other appropriate

contractual legal action including debarment/ blacklisting/ restrainment, termination of
the contract etc. as deemed fit.

[Signature and name of the

authorized signatory of the firm]

: Above undertaking is to be given on company'’s letter head.
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FORM - A

ANNEXURE-VIII

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON ...

Name of work/ | Name and | Awarded | Date of | Stipulated | Actual date | Completion | Whether
Sl. | project and | Address of | Cost of | commence date of of Cost / Actual | the work
No. | Location client work -ment as completion | completion | work done was done
(in Rs. per on back
Lakhs) contract to back
basis
Yes/No
1 2 3 4 5 6 7 8 9

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.
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ANNEXURE-IX

FORM - B
FINANCIAL NFORMATION

Name of the firm / Contractor ... e,

1.  Financial Analysis - Details to be furnished profit and loss account for the last five
years duly certified by the Chartered Accountant as submitted by the applicant to
the Income - Tax Department

Fig in lakhs Rs.

Sl. Particulars Financial Year (Last three years)
No.

FY ......... FY .......... FY ...
1. Turn-Over  on

Construction Works

2. Profit/loss after Taxes
(standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN).....cccccevveiiiiiiniiiniinnnnn.

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

Note:- The bidder should give information strictly in above format.
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ANNEXURE-X

FORM - C
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the
financial year ................. ,the Net Worth of M/S. oo e
(Name & registered address of Individual/Firm/Company), as on
.............................. (the date of certificate) ISRS. ...c.oiiiiiii .
after considering all liabilities. It is further certified that Net Worth of the company has not
eroded by more than 30 % in last three years ending on 315 March ..........c.ccc........ (the

relevant year®).

Unique Document Identification Number (UDIN)...........ccccoviiiiiiiiiiinnne.

Membership of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the calendar
year of bid submission or 31st March of the financial year preceding the previous
financial year, if the balance sheet of the previous financial year has not been audited.
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ANNEXURE-XI

UNDERTAKING FOR DEPLOYMENT OF T&P

Name of Work: ......ovvvii i

1.

| / we have applied for issue of tender forthe work of ‘...
and hereby undertake that:-

| / we have gone through the tender documents and drawings in its entirety, visited the site
and have understood the nature of work to be executed.

I / we will deploy adequate T&P in working condition with adequate standby arrangement for
efficient / timely execution of the work.

I / we have submitted the details of T&P owned by us and undertake to procure or take on
lease the balance T&P for the work as per requirement of the work matching with the work
programme.

5. 1/ we will abide by any instructions by AAI for such procurement / arrangement of T&P on
lease as is considered necessary for efficient / timely execution of work.
Date: Signature of Contractor:
Witness
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ANNEXURE-XII

AFFIDAVIT

L (Name), aged ...... years, S/I0 ....ccociiiiiiin Lol
Proprietor/ Managing Partner/ Managing Directorof ............................
............................................... ( Address of the company) do hé

as follows:

I am competent to swear this affidavit on behalf of .« .......\..........0 Mame of the agency), and

DEPONENT

davit is to be attested by a First Class Magistrate / Notary Public on non-judicial stamp
pef of Rs. 100/-.
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ANNEXURE-XIII

Date: _

The Manager,

{Bank), .

(Branch)

Sub: Inclusion of unique identifier code of AAl while transmitting BG cover messages where

beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma'am,

|/We, , request you to include unique identifier in
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG
amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC-
1CICO0C0007).

Thankiag You,

(Vendor/Customer/Concessionaire)
@
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ANNEXURE-XIV

dvi : For its BG | k Br

Itis to be noted that along with physical BG; we have also activated an online facility to view the issued
BG cover message transmitted to ICICI Bank through SFMS platform.

# For availability of BG in this platform, it is necessary that BG issuing/amending bank send
the BG advice in the form of message format IFN 760COV (BG Issuancs) / IFN '_IB7COV
(BG Amendment) via SFMS (Structured Financial Messaging System) as provided by
RBL.

» In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN

767COV or committing any error while capturing the details at least in the below field,

Request you to notify your bank (BG issuing bank) to update below details at time of submission of BG
issuance/amendment request to their respective banks:

BG advising message - IFN 760COV/ IFN 767COV via SFMS
IFSC CODE: ICIC0000007
Corporate Name- Airport Authority of India

Field Number Particulars (to be mentioned in Row 1)
7037 <unique identifier> (LIST ATTACHED)

Piease note that the issuing bank while issuing/amending the BG, should ensure that the
above information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV.

Please find below indicative request letter format to be sent to issuing bank for ensuring
transmission of BGs through SFMS.

$ | | | UNIQUE IDENTIFIER CODE
No. | Nameofthe AAIUnit |EmailiD ; (7037) ol
w ! Corporate .
L1 Heaping..rt_ets‘__ | poceciporiapiony [AAKCORME o~
2 | RHQ-NR " 'AARRHGNR —
3| JAMMU s | AAUAMMU |
| 4 SRINAGAR Lsearpagaiznion,, | AAISRINAGAR
-5/ AMRITSAR & JAAAMRITSAR =00 |
. 6 |CHANDIGARH | __ .o o : _AAICHANDIGHAR 3
| ZIJAPUR | oouisiporGmigen. | AAUAIPUR
i--Et.:.’.ODHPUR | by jodhourivsa. o | AAIJODHPUR b ]
—SJUDAIPUR | hoyudaipudies aeio _____, AAIUDAIPUR
10 | KHAJURAHO shaiurgos _ | AAKHAJURAO !

T

11| CATC ALLAHABAD | Aaicatc

9
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' ' SAFDARJUNG AAISAFDARJUNG

w2 |ARPORT _ _  |buc.clulagcpeove 4 |
| 13| VARANASI oy vy | AAVARANASI |
—34|DEHRADUN | bavshaiupiasions | AAIDEHRADUN 1
M s[aHOWR ___ _ |bocriquiSesiee T AAIRHOQWR i
[____':_E_j INDORE | by rugieasize | AAIINDORE B
|_17,8HO [BHOPAL | baughopaliiasigero | AAIBHOPAL
.18 LRAJKOT s ‘,;_m aao  |AAIRAJKOT R
= MADODRA | AAIVADODRA |
} 20 | SURAT [ S | AAISURAT 2
|21 AURANGABAD — Ax 4. | AAIAURANGABAD gt
‘P_zz [JUHU K sLaerg AAIJUHU i
“23|NAGPUR | bov upuilBmOs “ [AAINAGPUR &)
24|PUNE |ouvoawsogiowd ~ | AAIPUNE S Ly
25 GOA — Vlgunupswem o N
26 LAHMEDABAD N | AAAHMEDABAD
T 27 RHQER . L T AAIRHQER )
B 7 N R T — | AAIGAYA i
Y LT S e — | AAIPATNA Pl
30 | RANCHI ~ | havgeouagiges | AAIRANCH! |
L 3 LBHUBNESHWAR R e e AAIBHUBNESHWAR
32 RAIPUR i sapusiasians | AMRAIPUR —1
33| PORTBLAIR | bowpcnblsinses gelo AAIPORTBLAIR |
L 34 | BAGDOGRA | Lawneggecisag o AAIBAGDOGRA ]
|35 PAKYONG-SIKKIM | L0 bt oo i AAIPAKYONG l
36 | | RHQ-SR | L shasSong | AAIRHQ-SR B
B 3_7.LCALICUT IS I " AAICALICUT )
| 38 TRVANDRUM _ |uo.iocsodmmoascers | ~ AAITRIVANDRUM __‘]
& 39 | COCHIN-CIAL Moy occhipanigero | AAICOCHIN il
40 | COIMBATORE | ... .cu i . _ | AAICOIMBATORE _ )
41| MADURAI [y pgoupreas serp | AAIMADURAI
42| TRUCHIRAPALLL | . il ~ TAATIRUCHIRAPALLI _;
43| HYDERABAD | .. oderavad | AAIHYDERABAD ey
«Irmptm — aarigais T AAITRIPATI — 1
45 VIIYAVADA PR | AAIVIJYAVADA
46| VISAKHAPATNAM .. .. .. | AAIVISAKHAPATNAM s
47 | BANGALORE Ly bangaloedeaniigig AAIBANGALORE T
L_ 48 MANGALURU e Manadivred =l ge1Q AAIMANGALURU »
l 49 | RHQ-NER v Cunol claat ARG AAIRHQNER
{ 50 | AGARTALA | gav.agagaiscad i ger AAIAGARTALA
“51|DIMAPUR .oy dmspwasisne | AAIDIMAPUR ]
' 52 | DIBRUGARH Tz .o . | AADIBRUGHAR __ g
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AAISILCHAR

PR-20

2

”
/

53 | SILCHAR buy stichardaal ant

54 | IMPHAL gv.imphalidiaai aero AAIIMPHAL B N

55 | GUWAHATI bav.au @aai age0 AAIGUWAHATI |
56| KOLKATA AIRPORT _| 1y kolkataiaai se: AAIKOLKATA B

67 | CHENNAI AIRPORT | by cher . ot o . T AAICHENNAI !

58 | CHENNAI PROJECT | buv chonpainiaicosaion. | AAICHENNAI PROJECT |

59 | RAU-SAP Davrausap@aniamo | AAIRAUSAP e o



o

ANNEXURE-XV

Format C t Letter
Dispute Resolution Clause — Para 2 ii (b)
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the

agreement dated for

Sir/Madam,

. We state that (contractoragency) was awarded work/
concession of at

Airport/ (other location) of Airports Authority of

India through Award Lener dated
Dispute related to ____arose between us (contractor/agency) and
AAL

. On (date), dispute was referred 1o Mediation as per AAI Mediation

Policy and any settlement on the following claims/disputes was not reached
between the parties:

(i)

(ii)

iii)

- A concise statement along with claim in respect of cach of such disputes is attached
herewith.

. In view of the above, we invoke arbitration under clause  of the
__dagreement between us and AAL and as per proviso to
Section-12(3) of the Arbitration & Conciliation Act, 1996, we hereby agree and
request the Chairman/Member/Regional Executive Director AAl to appoint
arbitrator from AAI's panel of arbitrators,

I/ We also give my/ our consent for appointing any of an arbitrator from AAI's
approved pancl of arbitrators, as per paragraph-S above.

Thanking you,

( )
Authonzed signatory of
Encl: As above
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ANNEXURE-LBS

ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi)
of the General Financial Rules (GFRs)-2017
(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm)

Name of Work:

Tender ID:
I, the undersigned, (full names), do hersby declare, in my capacity
as of Mfs (Name of company/Firm) that:

1) Iam competent to swear this undertaking on behalf of M/s (Name of company/Firm)

2) 1have read the Order(s) on the subject of Restricions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a land
border with India and comply to all the provisions of the Order(s).

3) 1 certify that M/s (Name of company /Firm) ) is not from such a country / is from such
a country, has been registered with the Competent Authority (strike out whichever is not
applicable). 1 hereby certify that this BIDDER fulfills all requirements in this regard and is eligible to be
considered [ Where applicable, evidence of valid registration with the Competent Authority is
attached].

4) 1 understand that the submission of incorrect data and [ or if certificate/ dedlarztion given by
M/s (Mame of company/Firm) is found to be false, this would be a ground for immediate
termination and further legal action in accordance with law as per Clause 12 of the Public Procurement
Order on Restrictions under Rule 144 (i) of the General Financizl Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm

with Rubber Stamp

Date:

Place:
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1.2

1.3

1.4

2.1

2.2

2.3

2.4

2.5

2.6

2.7

SPECIAL CONDITIONS OF CONTRACT
GENERAL

Special conditions of Contract shall be read in conjunction with General
Conditions of Contract, Technical Specifications, Drawings, BOQ and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volume every part shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of
Contract shall be deemed to over-ride the provisions of the General Conditions
of Contract and shall to the extent of such repugnancy, or variations, prevail.

Nothing extra shall be payable on account of various activities to be performed
as per special conditions of contract except where so specified.

COMPLETION SCHEDULE

The site of work lies in scattered areas and accordingly, site for the work shall
be handed over in piece meal for execution of works. Contractor shall have to
plan his construction program and activities so as to complete the work in the
stipulated period by working in multiple shifts.

The period of completion given includes the time required for mobilization as
well as testing, rectifications, if any, re-testing and completion in all respects
to the entire satisfaction of Engineer-in-Charge.

Contractor is expected to mobilize and deploy sufficient resources as per the
agreed program to achieve the progress within the broad frame work of
accepted methods of working and safety. Timely deployment of required
machineries, equipment’s, apparatus and instruments are to be treated as one
of the sections of the work.

No additional payment shall be made to the contractor for any multiple shift of
working or any other methods contemplated by him in his work schedule even
though the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time
schedule on mile stone and total completion and this adherence will be a part of
Contractor's performance under the contract.

The Engineers-in-Charge can hold the payment till such time; the contractor

does not submit Bar Chart, CPM Chart/ Work Program etc.
FOR MONITORING OF PROJECT
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2.7.1

2.7.2

2.7.3

3.1

4.1

4.2

5.1

6.1

The approval to the revised schedule resulting in a completion date beyond the
stipulated date of completion shall not automatically amount to grant of
extension of time to the Contractor.

The extension of time (E.O.T.) shall be applied by the contractor and processed
by the Engineer-in-charge and submitted to competent authority for sanction.

Compensation for delay against GCC clause 2 for unjustified period of delay in
completion of work shall be worked out on the basis of AAI guidelines/ T.I. in
vogue for working out the direct losses to be recovered towards compensation
for delay.

SCOPE OF WORK

Works to be carried out as per the Schedule of Quantities/Structural details and
design as approved by AAl and any other related works considered necessary

DRAWINGS AND DOCUMENTS

The drawings accompanying the tender document are of indicative nature and
issued for tendering purpose with the purpose to enable the tenderer to make an
offer in line with the requirements of the AAI.

However, no extra claim whatsoever, shall be entertained for variation in
the "Approved for Construction"” and "Tender drawings" regarding any
changes. The execution of work shall be as per drawings “Approved for
Construction” and detailed specifications.

BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with General Conditions of
Contract, Special Conditions of Contract, Technical Specifications, CPWD
specifications, Drawings and any other Document forming a part of this tender.
The quantities shown against the various items are only approximate and
subject to variations as made in General Conditions of the Contract.

LICENSE FEE FOR LAND ALLOTTED BY AAI

The contractor shall not be permitted to enter in (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-
in-Charge in writing. The portion of the site to be occupied by the contractor
shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-Charge at site and the contractor shall on no
account be allowed to extend his operations beyond these areas. In respect of
any land allotted to the contractor for purpose of or in connection with the
contract, the contractor shall be issued a license subject to the following and
such other terms and conditions as may be imposed by the licenser: -
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6.2

6.3

7.1

7.2

7.3

0] That he shall pay a nominal license fee for land allotted by AAI for
installation of Plants, Labour Camp (if provided), Cement Godown, site
office, stacking of materials @ Rs @ 500/- per sgm in the form of DD/BG,
which in case of non-deposition shall be recovered from the Ist running
bills. In case of non-availability of land for installation of plants, the
contractor has to make his own arrangement of land outside airport
premises for installation of plant. However, the contractor shall ensure
guality control of mix as stipulated in Technical Specification.

(i) That such use or occupation shall not confer any right of tenancy of the
land to the contractor.

(i)  That the contractors shall be liable to vacate the land on demand by the
Engineer-in-Charge.

(iv)  That the contractor shall have no right to any construction over this land
without the written permission of the Engineer-in-Charge. In case, he is
allowed to construct any structure he shall have to demolish & clear the
same before handing over the completed work unless agreed to the
contrary.

The contractor shall provide, if necessary or if required on the Site, all temporary
access thereto and shall alter, adapt and maintain the same as required from
time to time and shall take up and clear them away as and when no longer
required and as and when ordered by the Engineer-in-Charge and make good
all damage done to the Site.

Land for Labour Camps: No Labour camps will be permitted within the
Operational Area and the contractor shall make the necessary arrangements at
his own cost with prior approval of the Engineer-in-Charge. If land is available in
Airport premises then the license fee as decided by Competent Authority shall
be charged from the contractor.

PAYMENTS

The bill shall be submitted as per clause 6A of GCC on or before the date fixed
by the Engineer-in-Charge for all the works executed since previous bill. The
contractor shall submit all the bills on the Performa prescribed by the Engineer-
in-Charge, through computerized billing in triplicate.

The payment due to the contractor shall be made within 15 days of the
submission of the bill by the contractor and the measurements shall be verified
by the Engineer-in-Charge or his representative within 10 days of submission of
the bill. The payment shall be made from the AAI Office at Dimapur Airport
through ERP/SAP system.

The bill shall not be entertained if the gross amount of the work done including
secured advance payable is less than Rs. 5.00 lakhs except Final Bill.
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7.4

8.1

8.2

9.1

10.

10.1

10.2

10.3

11.

111

11.2

The Contractor shall submit their bills on the Proforma prescribed by the
Engineer-in charge, in triplicate. The bill need to be submitted as per GST
invoicing format, or as per relevant rules and regulation prescribed by AAI.

INCOME TAX AND LABOUR CESS

Income Tax deductions shall be made from all payments made to the Contractor
as per the rules and regulations in force in accordance with the Income Tax Act
prevailing from time to time. For other taxes refer to clause No. 37 on page
GCC-66 & 67.

Labour cess @1% or as per rules and regulations in force shall be deducted
from the bills of the contractors and deposited with designated authorities.

WATER

The contractor shall make his own arrangement of suitable water for
construction and his staff and work men at his own cost. The testing charges for
water shall be borne by the contractor. Wherever AAI's source of water is used
by the contractor, 1% (one percent) of gross bill amount (Work Done) shall be
deducted from his bills.

POWER SUPPLY

Generally Power required for the work shall not be given by department and
same has to be arranged by the Contractor. In case AAI electricity source is
available near the work site and electricity can be spared to the Contractor as
per direction of Engineer-in-Charge, the Contractor may draw electricity from
the AAI source as approve by Engineer-in-Charge.

Necessary meter and connection from the source as approved by Engineer-in-
Charge shall be arranged by the Contractor. No extra payment towards meter
and connection arrangement shall be paid by AAI.

Wherever AAI electricity source is used by the Contractor, rates for per unit of
meter reading will be charged as fixed by the local Electricity Board/ Authority
whichever is higher shall be recovered from the running/ final bill.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of
value Rs.100/- to be provided by the Contractor.

Contractor's tender including the letters of clarifications between the contractor

and the AAI prior to the award of contract shall form a part of the Contract
Agreement to the extent they have been accepted by AAI.
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12.

13.

13.1

INSPECTION OF SITE AND TESTING

i) The Engineer-in-Charge or his authorized representative shall have full
power to inspect any portion of the work, examine the materials and
workmanship at the contractor’'s works or at any other place from where
the material is obtained. Acceptance of any material shall in no way
relieve the contractor of his responsibility for meeting the requirement of
the specifications.

1)) Routine type tests for the various items of material shall be performed at
the contractor's works and test certificates furnished. The contractor shall
permit the Engineer-in-Charge or his authorized representative to be
present during any of or all the tests. After notification to the
Engineer-in-Charge that the work has been completed, the contractor
shall make under the direction and in the presence of Engineer-
in-Charge such tests and inspections as have been specified or as the
Engineer-in-Charge shall consider necessary to determine whether or
not the full intent of requirements of the plans and specifications have
been fulfiled. In case the work does not meet the full intent of the
specifications it shall be rectified by the Contractor at no extra cost and
the contractor shall bear all the expenses for any further tests considered
necessary.

iii) All tools, instruments, plants, material and labour/operating personnel for
the test shall be provided by the contractor at his own cost.

iv) The Engineer-in-Charge may at his discretion, check the test results
obtained at contractors laboratory by independent tests at an approved
laboratory. The cost of such material, transport, cost of testing etc. shall
be borne by the contractor.

ADMISSION TO SITE

The work site belongs to AAI. For the works falling within the restricted area,
execution shall be restricted to non-operational hours. All men and vehicles shall
be permitted to enter the AAI premises only on possession of the security
passes issued by concerned authority. The contractor shall apply in writing in
advance of the commencement of work for issue of security passes and shall
submit a list of personnel concerned with their addresses and shall satisfy
the Engineer-in-Charge who shall, at his discretion, have the right to
recommend the issue of passes to control the admission of contractor, his
agents, his staff and workmen. The contractor shall ensure that his men shall
work in areas/zones allotted to them. Passes shall be deposited with the
Engineer-in-Charge on demand and in any case immediately after completion of
work. The contractor's staff/workmen shall observe all the rules promulgated
from time to time by the concerned authorities such as prohibition of
smoking & lighting, search of persons on entry and exit, keeping to specified
routes etc. Any person found violating the security rules laid down by the
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14.

14.1

15.

16.

16.1

16.2

authorities will be expelled from the area without assigning any reason
whatsoever and contractor shall have no claim on this account.

STORES AND MATERIALS

No storage accommodation will be arranged by AAI, Contractor shall make all
such arrangements at his own cost to the satisfaction of Engineer-in-Charge.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall
execute portion of the item of work as sample for approval of the engineer-in-
charge, before taking up the actual execution of the particular item of work.

SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF
T&P AND CONSTRUCTION OF TEMPORARY HUTMENTS.

The contractor shall not be permitted to enter on (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-
in-Charge in writing. The portion of the site to be occupied by the contractor
shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-Charge at site and the contractor shall on no
account be allowed to extend his operations beyond these areas. In respect of
any land allotted to the contractor for purpose of or in connection with the
contract, the contractor shall be liable to pay license fees subject to the following
and such other terms and conditions as may be imposed by the licenser:

i) That he shall pay a nominal license fee as mentioned in clause 6 of
SCC.
i) That such use or occupation shall not confer any right of tenancy of the

land to the contractor.

i) That the contractor shall be liable to vacate the land on demand by the
Engineer-in-Charge.

iv) That the contractor shall have no right to any construction over this land
without the written permission of the Engineer-in-Charge. In case, he is
allowed to construct any structure he shall have to demolish and clear
the same before handing over the completed work unless agreed to the
contrary.

The contractor shall co-operate with any other agency working on the same
project, compare plans, specifications and the time schedule and so arrange his
work that there will be no interference. The contractor shall forward to the
Engineer-in-Charge all correspondence and drawings so exchanged. Failure
to check plans for conditions will render the contractor responsible for bearing
the cost of any subsequent change found necessary, contractor should co-
ordinate in such a way that on no account there should be any disturbance to
the work.
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16.3.BYE - LAWS

The contractor shall comply with all bye-laws and regulations of local and
statutory authorities having jurisdiction over the works and shall be responsible for
payment of all fees and other charges and the giving and receiving of all necessary
notice and keeping the Engineer-in-Charge informed of the said compliance with the
bye-laws, payment made, notices issued and received. The contractor shall indemnify
the AUTHORITY against all claims in respect of patent, design, trade marks of name or
other protected rights in respect of any plant, machine work or material used for or in
connection with the work or temporary works and from and against all claims,
demands, proceedings, cost, charges, and expenses whatever in respect of or in
relation thereto.

The contractor shall defend all actions arising from such claims and shall himself
pay all royalties, license fees, damages, cost and other charges of all every sort that
may be legally incurred in respect thereof. Environmental and other clearances
required shall be obtained by the contractor at his own cost for installation of plants and
machinery and other equipment.

The work is to be executed in operational area. Entry into operational area shall be
accessed through web based photo pass after clearing the security programme by the
agency. The cost of such web based photo pass shall be Rs. 75/- per labour (including
GST) for a maximum period of 90 days and be charged from the contractor/agency.
Nothing shall be paid to contractor/agency on this account.

As per safety measures, all personnel working inside operational area are supposed to
wear yellow high visibility ramp Jacket. The wearing of yellow colour ramp Jacket is
mandatory. If any person found without ramp Jacket, a fine of 500/- per head for each
default shall be levied and the person will not be allowed to work inside operational
area without wearing ramp Jacket. Nothing shall be paid to contractor/agency on this
account.

For entry of any vehicle inside the operational area, a separate vehicle entry permit
(VEP) and airside driving permit (ADP) shall be issued after clearing the security
programme by the agency and the same will be charged as per AAl fee as applicable
from time to time. Nothing shall be paid to contractor on this account. The AAI fee for
temporary & permanent permits shall be as under:

Duration/Validity Charges
Temporary VEP- 01to 03 months Rs.236.00
Permanent VEP- MEDIUM Rs.1180.00
One year HEAVY Rs.1770.00

The charges for issuance/ renewal of ADP shall be as under:
Fresh Issue (for 90 days) : Rs. 230.00

Renewal : Rs.115.00

(For 90 days to 1 year) : Rs .1150.00
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Note: The validity of the ADP shall be ONE YEAR or restricted to validity of RTO
license, whichever is earlier.

The following category of vehicles have been exempted from the above charges:-

i)
i)

ii)

iv)

All Central/State Govt. vehicles (Including regulatory agencies operating
at Airports).

Ambulances entering operational area for transporting sick patients.

All vehicles permitted by BCAS to VIPs.

Vehicles entering airport in response to airport/aircraft emergency like
Fire tenders private ambulances, etc.

Hearse Van responding for transportation of human remains.

17.

18.

19.

SITE PRECAUTIONS

)

ii)

Any materials or T & P etc. found lying outside the sites approved by the
Engineer-in-Charge shall be removed by the Engineer-in-Charge at the
risk and cost of the contractor.

Every transport vehicle shall carry a permit issued by concerned authority
and shall be produced on demand by him or his authorized agent. All
vehicles entering the operational area shall follow the prescribed routes
for entering the areas and shall display red flags/lights on top.

With regard to construction safety measures, the contractor shall adhere
to various Indian Standard Codes of Practice, requirements of Provincial
Government and local Municipal Authority wherever the provisions of the
latter two agencies shall be more stringent than the provisions of the
former. When these codes do not exist, the contractor shall adhere to
such safety measures as directed by the Engineer-in-Charge.

The contractor shall be responsible for any damage, resulting from his
operations, either to buildings, structures such as underground cable,
lights, hard surface areas, water mains, other operational installations,
Airport roads etc. The contractor shall restore, replace or repair any such
damage to the complete satisfaction of the Engineer-in-Charge and in
default the Engineer-in-Charge may cause the same to be made good by
any other means and deduct the expenses from any sums due to
contractor.

No payment will be made to the contractor for damage caused by rains or other
natural calamities during the execution of the works and no such claim on this
account will be entertained.

The contractor shall remove the labour huts, temporary barricades etc. on
completion of the work and leave the site in a neat and tidy state. The payment
of final bill will be subject to the compliance of this condition by the contractor.

SCC-8



20.

21.

22.

22.1

23.

23.1

24.

MATERIAL AT SITE

€) Materials brought to the site by the contractor shall be stored by the
contractor in a safe/dry storage space. The contractor shall be
responsible for safe custody of materials at site till such time; the
installation is commissioned and handed over to the Engineer-in-Charge.

(b) Cement bags shall be stored in separate godowns to be constructed by
Contractor at his own cost as per sketch at Page GCC 128 with weather
proof roofs and walls. Each godown shall be provided with a single door
with two locks, the keys of one lock shall remain with AAI Engineer-in-
Charge of work and that of the other lock with the authorized agent of the
contractor at the site of work so that the cement is removed from the
godown according to the daily requirement with the knowledge of both
the parties and the account maintained.

(c) The Contractor is required to submit the bill receipt for steel, cement,
paint and any item incorporated in the work for which Engineer-in- charge
directs.

WORKING IN RESTRICTED AREA AND RESTRICTED TIME

For the work to be carried out in restricted area, the Contractor shall have to
coordinate with the AAI for locating T&P and stacking of materials etc. Nothing
extra shall be paid to the Contractor on this account.

In case, it appears, at any stage that the project may not be completed within
the stipulated period due to restricted working hours in day time, the
contractor shall execute the work during the night as and when asked by
the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor
for working in night time. For proper execution, the work site shall be properly
illuminated and arrangement shall be made by the contractor at his own
expenses.

ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

Necessary registers and stationery required for entering data and test results
shall be provided by the contractor at his own cost as directed by the Engineer-
in-Charge.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER

Final bill will be worked out at the accepted tender rates and also with quoted
rates of second lowest. The amount of final bill to be paid will be restricted to the
lowest of the two.

PRICES
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All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes (excluding GST). However, pursuant to the Constitution
(46th Amendment Act. 1982, if any further tax or levy is imposed by Statute,
after the last stipulated date for the receipt of tender including extensions if any
and the contractor thereupon necessarily and properly pays such taxes / levies,
the contractor shall be reimbursed the amount so paid, provided such payments,
if any, is not, in the opinion of the Engineer-In-Charge (whose decision shall be
final and binding on the contractor) attributable to delay in execution of work
within the control of the contractor.

24.1 The contractor shall keep necessary books of accounts and other documents for

24.2

25.

26.

26.1

26.2

the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of Airports Authority of India and/or
Engineer-In-Charge and further shall furnish such other information/document as
the Engineer-In-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give
a written notice thereof to the Engineer-In-Charge that the same is given
pursuant to this condition, together with all necessary information relating
thereto.

WATCH AND WARD OF SITE:

The Contractor shall be responsible at his own expense for the safety, watch
and ward of material/ manpower on the work site.

DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE

The duties of the representative of the Engineer-in-Charge, are to watch and
supervise the Works and to test and examine any materials to be used or
workmanship employed in connection with the Works. He shall have no
authority to order any work involving any extra payment by AAI nor to make any
variation in the Works.

The Engineer-in-Charge may from time to time in writing delegate to his
Representative any of the powers and authorities vested in the Engineer-in-
Charge and shall furnish to the Contractor a copy of all such written delegation
of powers and authorities. Any written instruction or written approval given by
the Representative of the Engineer-in-Charge to the Contractor within the terms
of such delegations shall bind the Contractor and AAI as if it had been given by
the Engineer-in-Charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work
or materials shall not prejudice the power of the Engineer-in-Charge thereafter
to disapprove such work or materials and to order the pulling down, removal or
breaking up thereof.
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26.3

27.

28.

29.

30.

If the Contractor shall be dissatisfied with any decision of the Representative of
the Engineer-in-Charge he shall be entitled to refer the matter to the Engineer-in
Charge who shall thereupon confirm, reverse or vary such decision.

WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract, permanent
works shall be carried out during night or on Sundays or on authorized holidays
with the permission of the Engineer-in-Charge.

SUFFICIENCY OF ACCEPTED CONTRACT AMOUNT

The Contractor shall be deemed to have satisfied himself as to the correctness
and sufficiency of the Contract Price having foreseen all possibilities and/or
difficulties foreseeable by and expected of an experienced contractor bidding for
the works of this quantum and nature. Unless otherwise stated in the Contract,
the Contract Price shall cover all his obligations under the contract and all things
necessary for the proper design, execution and completion of the Works, testing
and commissioning (including integrated Testing and Commissioning) and
remedying of any defects.

PROTECTION OF THE ENVIRONMENT

The Contractor shall take all reasonable steps to protect the environment (both
on and off the Site) and to avoid injury, damage and nuisance to people and
property resulting from pollution, noise and other results of is operations. The
Contractor shall ensure that air emissions, surface discharges and effluent from
the Site during the Contract Period shall not exceed the values indicated in the
Employer’s Requirements, and shall not exceed the values prescribed by law.
The Contractor shall conform to the Employer's Requirements and shall
indemnify the Employer against and liability or damages or claims arising out of
his operations. The Contractor shall be responsible and liable for any stoppage,
closure or suspension of the works due to any contravention of statutory
requirements relating to the protection of the environment and shall indemnify
and keep indemnified the Employer in this regard.

The Contractor's Sit Environmental Plan shall be developed for his and
Employer’s Safety, Health and Environmental Manual (SHE Manual), as per the
Employer's Requirements and Special Conditions of Contract. Nothing extra
shall be payable to the Contractor on this account and his tender price shall be
inclusive of expenditure required to be incurred for working as per SHE Manual.

PLANNING AND DESIGNING IN PURVIEW OF VULNERABILITY ATLAS OF
INDIA:

Vulnerability Atlas of India (VAI) is a comprehensive document which provides

existing hazard scenario for the entire country and presents the digitized State/UT —
wise hazard, maps with respect to earthquakes, winds and floods for district-wise
identification of vulnerable areas. It also includes additional digitized maps for
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thunderstorms, cyclones and landslides. The main purpose of this Atlas is its use for
disaster preparedness and mitigation at policy planning and project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders
including policy makers, administrators, municipal commissioners, urban managers,
engineers, architects, planners public etc. to ascertain proneness of any
city/location/site to mufti-hazard which includes earthquakes, winds, floods
thunderstorms, cyclones and landslides. White project formulation, approvals and
implementation of various urban housing buildings and infrastructures schemes, this
Atlas provides necessary information for risk analysis and hazard assessment. The
Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India
and available at their website www.bmtpc.org. It is mandatory for the bidders to refer
Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant
hazard proneness specific to project location while planning and designing the project
in terms of:

I.  Seismic zone (Il to V) for earthquakes,

II.  Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s)

lll.  Area liable to floods and Probable max. surge height

IV.  Thunderstorms history

V.  Number of cyclonic storms/ severe cyclonic storms and max sustained

wind specific to coastal region

VI.  Landslides incidences with Annual rainfall normal

VII.  District wise Probable Max. Precipitation

31. DISPUTE RESOLUTION CLAUSE

All disputes or differences which may arise out of or in connection with or incidental to
the Agreement(s) including any dispute or difference regarding the interpretation of
terms and conditions of any clause(s) thereof shall be dealt with as provided
hereinafter:

() Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, shall
be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not resolved
within 120 days of reference to the Mediation, then the aggrieved party may invoke
arbitration through sub para (i) within 30 days from the date of receipt of Partial
Settlement Agreement or Failure Report.

(i) Adjudication through Arbitration: In case no final settlement has been arrived at
between the parties after mediation or partially settled as per sub Para (i) above, the
unresolved dispute(s), on invocation by the aggrieved party shall be referred for
adjudication by arbitration.

a) When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator and
the two appointed arbitrators shall appoint the Presiding Arbitrator.
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b) When the amount involved is Rs. 25 Crores and below shall be referred to Sole
Arbitrator to be appointed by Chairman/Member, AAI, after obtaining consent of the
other party, as per format annexed at Annexure ‘XV’ on Pg-PR-21.

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996, as amended from time to time. Fee payable to
the Arbitrator(s) shall be as per Schedule-JV of the Arbitration & Conciliation Act, 1996
and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA of the
Airports Authority of India Act, 1994.

32. Agency shall be responsible for submission of security program and
obtaining security clearance and passes of workers i/c all correspondence with
AAIl & BCAS and shall comply with all the rules and regulations at Dimapur
Airport. Delay on account of non-availability of passes/person shall be
attributable solely to the agency itself and recovery for the same shall be made
accordingly from the running bills and no claim of whatsoever nature in this
regards shall be entertained at a later date. The agency shall also ensure proper
AEP/Entry permits all the workers for entry into the airport and shall bear all the
cost/ fees charges towards preparation of passes and its renewal as per
procedure. Nothing additional on their account shall be admissible and the
agency shall quote their rates accordingly.

33. The Height of Buildings/ Hangars/ structures in the subject work ranges
upto 20 mtrs with Sor without intermediate floor levels. The contractor shall
deploy adequate scaffoldings/ladders/ mobile crane/ tower crane etc. for smooth
execution of work for such heights with due safety measures and shall be solely
responsible for the safety of resources. The quoted rates shall deemed to have
included for scaffolding and allied arrangements in the quoted rates of BOQ
items for a height upto 10 Mtrs and nothing extra on this account shall be
admissible for works upto 10 mtrs height. However, for heights greater than 10
mtrs up till 20 mtrs, scaffolding shall be payable over and above the 10 mtrs
height already considered in the quoted rates in the available respective item as
per actual execution of work on ground.

34. Bidders are advised to visit the site of work prior to quote their rates for
assessment of nature and quantum of work with detailed provisions contained in
the NIT documents for the subject work. No claim of whatsoever nature in this
regards shall be admissible at a later date.

35. Bidders may quote their rates accordingly and no claim of whatsoever
nature will be entertained in this regard at a later date.
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TECHNICAL SPECIFICATIONS

1.00 PREAMBLE

These technical specifications shall be read in conjunction with the various other
documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of Quantities and
other related documents, together with any addenda thereto issued thereto.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the
description does not even remotely suggest that the contractor is absolved of such
providing, supplying etc. unless an explicit stipulation is made in this contract. The owner
shall bear no cost of materials, equipment’s duties, taxes, royalties etc.

The classification of various items of work for purpose of measurements and payments
shall be as per bills quantities (BOQ). Except where distinguishing by the BOQ, the rates
apply to all heights, depths, sizes, shapes and locations. They also cater for all cuts and
wastes.

The specifications may have been divided in different sections/sub-head for convenience
only. They do not restrict any cross-reference. The contractor shall take in to account
interrelations between various parts of works/trades. No claims shall be entertained on
basis of compartment interpretations.

Any builder’s work required as part of electrical and other installation shall be executed by
the Contractor as directed under this contract.

The Contractor shall prepare and submit as-built drawings by way of making
modifications/changes carried out with respect to the construction drawings issued prior to
the construction of respective elements. These will be then incorporated by the respective
Consultant/agency in to their drawings for maintaining necessary records for the owner.

All materials intended to be used at site shall be tested prior to its use in an approved
manner. The type tests and frequency of test will be done as per latest CPWD specification.
Cost of all such test and any other tests felt necessary by the Engineer shall be deemed to
be included in the price of respective materials quoted by the contractor. Any defective
materials brought to site shall be returned without any extra cost for the same.

Performance tests shall be carried out at the discretion of Engineer on all/any items, of work
as directed by the Engineer. Should any item shall fail to pass the tests, the Contractor shall
be given opportunity to take corrective measures and have the same re-tested to the
satisfaction of Engineer, he may at his sole discretion order dismantling of the whole or part
of the works done

and order the contractor to reconstruct the same. The cost of all these operations and
materials shall be borne by the contractor without any extra claim.
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The contractor may be special note of the strictness of the concrete mix to be adopted in
items of the maximum water-cement ratio, minimum slump, control of total chloride and
sulphate contents, use of admixture etc.

Minimum cement contents are given purely from durability point of view, larger contents
shall have to provide if demanded by Mix-design.

Provision of cement slurry to create bond between plan/reinforced concrete surface and
subsequent applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra. Mix
design using smaller aggregate of 10 mm down shall also be done in advance for the using
junction having congested reinforcement.

Procedure of mixing the admixtures shall be strictly as per manufactures recommendations
if not otherwise directed by the Engineer.

The batching plant of all concrete shall be used. Alternatively, use of ready mix concrete for
an approval source shall be permitted. Concrete shall be transported using concrete pumps
of adequate capacity using necessary stand by.

All the water tanks and other liquids retaining concrete structures shall undergo hydro-
testing as per special specifications.

Special benches shall be provided at site for stacking reinforcement bars of different size as
per the specifications.

Form work for beams and RCC areas shall be designed in such a way that the form work of
the adjacent slabs can be removed without disturbing the pros/supports of the beams.

Whenever there is tension/suspended concrete members, which are suspended from upper
level structure members, the shuttering/scaffolding of such members at lower level shall
have to be kept in place till upper level supporting members gain minimum required
strength. Cost of such larger durations of keeping in place the shuttering/scaffolding shall
be deemed to be included in the price quoted for respective structural members.

In the mobilization period, Contractor shall carry out expeditiously and without delaying the
following works:
a) Material testing and mix design of concrete as contemplated in the specifications.

b) Any other pre-requisite item required for final execution.

2.00 SCOPE OF WORK

2.01 The work to be carried out under this contract shall consist of various items as per
description of works contained in the Bill of Quantities. Any discrepancy between
the details given in Bill of Quantities and that provided in Technical
Specifications of the corresponding items, the provisions of the Bill of Quantities
shall take precedence.
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2.02

3.00

3.01

The item rates quoted by the Contractor shall, unless otherwise specified also
include compliance with/supply of the following:-

a)

b)

f)

General works such as setting out, clearance of site before setting out and
clearance of works after completion.

A detailed program for the construction and completion of works (using
CPM/PERT techniques) including updating of all such activities on the basis
of decisions taken at the periodic site review meetings as directed by the
Engineer-in-Charge.

Samples of various materials proposed to be used on the work for
conducting tests thereon is required as per the provisions of the contract.

Design of mixes as per relevant clauses of the specifications given
proportions of ingredients, source of aggregates and binder along with
accompanying trial mixes to be submitted to the Engineer-in-Charge for his
approval before use on the works.

Setting of field testing laboratory with all required apparatus and staffs for
conducting day to day quality control tests.

Any other item of work which is not specifically provided in the Bill of
Quantities but which is necessary for complying with the provisions of the
contract.

OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this
Agreement and in time, the Contractor shall have the following obligations at no
extra cost to the Engineer-in-Charge in addition to such other obligations
and responsibilities as have been specified elsewhere in this Contract.

1)

i)

ii)

Provision of adequate number of constructional Plant and machinery for
mechanised system of construction, handling and transportation;

Provision of special magazine at the site for storage of explosives, if
necessary, for which required license shall be obtained from the concerned
authorities;

Fulfill all the Contractor's labour regulations i.e fair wages, display of notices
regarding wages, payment of wages, labor records, attendance cards-cum-
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3.02.1

3.03

3.04

3.05

4.00

4.01

wage slips, labour welfare etc. as per standard practices and norms
applicable at site;

All fossils, gold, silver, oil and other minerals, precious stones, coins, article of
value, of antiquity and structures and other remains/things of geological or
archaeological interest discovered on the site of the works shall be notified by the
Contractor immediately to the Engineer-in-Charge for onward information to the
concerned authorities.

The Contractor shall take all reasonable precaution to prevent his workmen or any
other person from removing or damaging any such article(s) or thing(s) and protect
the same till the removal as per the instructions of the Engineer-in-Charge.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary
structures, plant and machinery, scaffoldings and filling of all pits, excavation and
hand over the site in a tidy and cleaned condition.

Opening up of covered work if instructed by the Engineer, if such covering was
done before inspection by the Engineer or without permission/approval from the
Engineer-in-Charge.

GENERAL

The works will be executed as indicated in the nomenclature of each item and
technical specifications as given hereunder as made applicable to this contract.
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4.02

4.03

4.04

In the absence of any definite provision in the technical specifications contained
herein, reference may be made to the latest CPWD, MOST, IRC, ICAO
Specifications and IS codes, in that order. Wherever these are silent, the
construction and completion of the works shall conform to sound engineering
practice and in case of any dispute arising out of the interpretation of the above,
the decision of the Engineer-in-Charge shall be final and binding on the
Contractor.

In addition, the abbreviations CPWD, IRC, MOST, IS, BS, ASTM, AASHTO shall
be considered to have the following meaning:-

CPWD : Central Public Works Department
IRC : Indian Road Congress
MOST : Ministry of Surface & Transport (Road Wing)
Government of India
IS : Indian Standard of the Bureau of Indian
Standards.
BS : British Standard of the British Standard
ASTM : American Standards of the American Society

of Testing Materials

AASHTO : American Association of State Highway and
Transportation Officials.

All the codes of practice, standards and specifications applicable shall be the latest
editions with upto date correction slips etc. or as directed by the Engineer-in-
Charge.

5.00 TESTING

5.01

It is made clear that cost of testing, cost of material for testing, all field apparatus
required for sampling and testing as per CPWD/IS codes and manpower incident
to such testing will be provided along with necessary transport arrangement to
and fro to the approved testing agency or laboratory by the Contractor during the
construction phase of the work and defect liability period. The expenditure in this
regard shall be borne by the Contractor and nothing extra shall be payable by AAI
on this account. Field laboratory with all the required apparatus and staffs shall be
established by the Contractor at site of work at his cost for carrying out field tests at
stipulated frequencies.
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6.00

6.01

7.00

7.01

SAMPLING AND TESTING

The Contractor or his accredited representative shall be present during
sampling/testing and signify his concurrence for sampling/ testing carried
out by signing the test records. The Contractor shall be liable of all actions
consequent to the test and their results as if he himself attended to the tests. The
Contractor is duly advised to be present himself for sampling and testing or in the
alternative, have fully qualified duly authorized Engineer for this purpose.

GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN

THE TENDER DOCUMENTS.

The following IRC standards and IS, ASTM, British Standards, Codes and CPWD
Specifications have generally been adopted in the tender documents. This list
however does not limit the use of any other relevant code or standards by the
Engineer-in-Charge solely at his discretion either referred to in the tender
documents or not, to achieve the desired quality of work. All the codes practice,
standards and specifications applicable shall be the latest edition with all
correction slips, etc, or as directed by the Engineer-in-Charge.

NUMBER/DESIGNATION TITLE
IRC SPECIFICAITON
IRC:10 Recommended Practice for Borrow pits for
Road Embankment Constructed by Manual
Operation.
IRC:19 Standard Specification and Code Practice for

Water Bound Macadam (Second Revision)

IRC:SP 11 Hand Book of Quality Control for Construction
of Roads and Runways (First Revision)

INDIAN STANDARDS

IS: 838 Coarse and fine aggregates from natural
sources for concrete.
1S:456 Code of practice for plain and reinforced
concrete.
1S:460 (Part | to 111) Testing Sieves
1S:516 Methods of test for strength of concrete.
1S:1124 Method of test for water absorption, apparent

specific gravity and porosity of Natural
Building Stone.

1S:1199 Methods of sampling and analysis of
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concrete.

1S:2386 Methods of test for aggregate for concrete :-
(Part-I) Particle size and shape
(Part-II) Estimation of deleterious materials and

organic impurities.

(Part-111) Specific gravity, density, voids, absorption
and bulking.

(Part-1V) Mechanical Properties

(Part-V) Soundness

(Part-VI) Measuring mortar making properties of fine
aggregates.

(Part-VII) Alkali-Aggregate reactivity.

(Part-VIII) Petrography Examination

IS: 2720 Methods of tests for soils :

(Part-11) Determination of water content

(Part-111) (Section-I)

Determination of specific gravity, section | fine
grained soils.

(Part-111) (Section-II)

Determination of specific gravity, fine medium
and coarse grained soils.

Part-1V Grain size analysis

Part-V Determination of liquid and plastic limit.

Part-VIi Determination of water content dry density
relation using light compaction.

Part-VIlI Determination of water content dry density
relation using heavy compaction.

Part XVI Laboratory determination of CBR.

Part XXVII Determination of total soluble sulphate.

Part XXVIII Determination of dry density of soils in place,
by the sand replacement method.

Part XXIX Determination of dry density of soils inplace
by core cutter method.

1S:5640 Method of determining the aggregate impact

value of soft coarse aggregate.

TS-7




1S:6241 Method of test for determination of stripping
value of road aggregates.
1S:8112 43 grade ordinary Portland Cement.

BS:5212, Part-l, 1990

Two parts polysulphide based sealants.

ASTM/BS STANDARDS/SPECIFICATIONS

ASTM:D-1559 Test for resistance to plastic flow of
bituminous mixtures using Marshall
apparatus.

ASTM:D-2172 Extraction quantitative, of bitumen from
bituminous paving mixtures.

ASTM:E-11-39 Sieves for testing purpose "Wire Cloth
sieve round hole and square" hole plate
screen of Sieves.

BS : 410 Test Sieves.

MOST Specification "Specifications for Road and Bridge

Works" fourth revision reprinted in
September,2004. Issued by Ministry of
Surface Transport (Roads Wing) and
published by Indian Roads Congress.
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Annex-Al

LIST

PREFERRED
(To be read in conjunction with footnote mentioned at page 12 of the list)

S FOR USE IN WORKS (As

September

Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
1 |CEMENT(21) ACC Ltd. Preference shall be given to

Ultra Tech makes/brands manufactured near the
Shree.cement - vicinity of site of work having
(Ambuja production capacity not less than
Jaypee One Million tonnes per annum.
Century

J.K.Laxmi {JK Lakshmi Cement Ltd.)

JK Cement

Lafarge

Dalmia Cement (Bharat) Ltd.

Birla Al (Orient cement Ltd.)

Star Cement

PENNA

Max Cement

Ramco Cement
Chettinad Cement

Emami Cement

Wonder (Wonder Cement Limited) SN

JSW Cement
Zuari Cement
Prism Cement - L
Or any other reputed cement
manufacturers having a production capacity
not less than One Million tonnes per annum
as approved by ED (Engg.) for CHQ
schemes/GM (Engg.) for RHQ schemes.

ADMIXTURES /WATER
PROOFING COMPOUND/
ACRYLIC CEMENTITIOUS
COATING/ LIQUID
MEMBRANE
{(POLYURETHANE &

ADHESIVE
MEMBRANE(24)

POLYUREA)/HDPE & SELF

Pidilite Industries Lid.
FOSROC Chemicals (India) Pvt. Lid.

CICO Technologies Lid.
Sika India Pvt. Ltd.

BASF India Litd.

MC-Bauchemie (MC-Bauchemie India Pvt.
Ltd.)

Ardex Endura (India) Pvt. Ltd.

STP Ltd.

Choksey Chemicals Pvt. Ltd.

MYK Laticrete (MYK Laticrete Pvt. Ltd.)

Mapei (Mapei Construction Products Pvt.
Ltd)

Chryso India Pvt. Ltd.

Maruti Bitumen Pvt, Ltd.

Penetron India Pvt. Ltd.

Supreme Bituchem India Pvi. Ltd.

|Asian Paints Ltd.
IWL India Ltd.

TP Buildtech Pvt. Ltd.

MYK Arment Pvt. Ltd.
Technonicol India Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

Ferrous Crete(India) Pvt. Ltd.
Fair Mate Chemicals Pvt.Ltd.

Berger Paints India Ltd.

¢
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LIST OF PREFERRED MAKES FOR USE IN WORKS on 12 September 2023
(To be read in conjunction with footnote mentioned at page 12 of the list)

SI. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
3 |BIPOLAR CORROSION STP Ltd.
INHIBITOR Sika India Pvt. Ltd.
ADMIXTURE(5) BASF India Ltd.

Chryso India Pvt. Ltd.
Supreme Bituchem India Pvt. Ltd.

4 |TMT REINFORCEMENT SAIL

STEEL(8) RINL (VIZAG Steel)

TATA TISCON (TATA Steel Limited)
JSW Steel Ltd

JSPL

iShyam Steel Industries Ltd.

ESL Steel Ltd.

Shyam Metalics & Energy Ltd.

5 |REINFORCEMENT Dextra
COUPLER(4) G-Tech
HI-Tech Engineering Solutions

Sanfeild (India) Ltd.

6 |HARDWARE FITTING (19) Dormakaba India Pvt. Ltd.

0-Railing India Pvt. Ltd. (Formely D-Line)
Hafele India Pvt. Ltd.

GEZE Gmbh

Linox Technology Pvt. Ltd.

Assa Abloy

Kich Architectural Products Pvt. Ltd.

Godrej & Boyce

ILGF Sysmac India Pvt. Ltd.

Rinox Kaufmann Ltd.

Ozone India Pvt, Ltd.

Everite

Define

Hardwyn{Hardwyn India Ltd.)

Arkay
Dorset Industries Pvt. Ltd.
Prayag Polymers Pvt.Ltd,
Hettich India Pvt. Ltd.
Ozone Overseas Pvt.Ltd

7 |STEEL/WOOD FIRE |Navair Ltd,

RESISTANT SHUTTER(8) [Pormat International Ltd.
|Shakti Hormann Pvt. Ltd.
Sukri Paints & Chemicals
Iclean

Signum Fire Protection
Pacific(Pacific Fire Controls Pvt. Ltd.)
ASES Security Pvt, Ltd.

8 |LAMINATES/LAMINATED |Greenlam Industries Lid.
PARTICLE BOARD/ Merino Industries Ltd.
PRELAMINATED BOARD/ |Century Plyboard (I) Lid.

MDF/ PLY BOARD/FLUSH [NationlPly ] -
DOORS{14) Archidply(Archidply Industries Limited)

Kitply Industries
Novapan
\Duro .
|Mayur Doors

Greenply

|ASTS

Greenpanel Industries Limited
Punjab Plywood Industries

Stylam Industries Ltd.
%:—g « ﬁ:‘* 4@?@’?{?’ = A %fe/dp
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023)
(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

GYPSUM BOARD
PARTITION (4)

Saint Gobain Gyproc India Ltd.

USG Knauf (Knauf India Private Limited)
Knauf Ceiling Solutions{India) Pvt.

Ltd.(Formerly Armstrong World Industries
(India) Pvt.Ltd./Knauf AMF India Pvt. Ltd,)

Vans Gypsum

10

BAMBOO WOOD
PRODUCTS (2)

Epitome

Eco Products International Ltd.

11

STRUCTURAL STEEL-MS
TUBULAR SECTIONS
(CIRCULAR,SQUARE,RECT
ANGULAR) FOR COLUMNS
,TRUSS,MS PIPES,
FLATS,ANGLES,BEAMS,
CHANNELS, STRIPS
ETC.(12)

SAIL

RINL

TATA Structura (TATA Steel Limited)

JSW Steel Ltd

JSPL

APL Apollo Tubes Ltd.

Shyam Metalics & Energy Ltd.

Surya Roshni Ltd.

Nezone Tubes Ltd.

Jotindra Steel &Tubes Ltd.

Utkarsh Tubes &Pipes Ltd.

Hi-Tech Pipes Ltd.

12

FASTENERS/ANCHOR
FASTENERS (6)

For works costing upto Rs 15 crores
only

Hilti(Hilti (India) Pvt.Ltd.)

Fischer

BOSCH

Fasteners India

Mungo

Rawl Plug

13

VITRIFIED /CERAMIC
TILES (16)

Prism Johnson Limited / H&R Johnson
(India) Ltd.

NITCO Tiles Lid.

Somany Ceramics Ltd.

Orient Bell Ltd.

Oracle Granito Ltd.

Kajaria Ceramics Ltd.

RAK Ceramics (RAK Ceramics Ltd.)

AGL{Asian Granito India Ltd.)

Oasis Vitrified Tiles(Oasis Vitrified Pvt. Ltd.)

Varmora Granito Pvt. Ltd.

Qutone Ceramic Pvt. Ltd.

Bell Granito Ceramics Pvt.Ltd.

Ambani Vitrified Pvt.Ltd.

Simpolo Vitrified Pvt.Ltd.

Pavit Ceramics Pvt. Lid.

Aparna Enterprises Ltd.

14

WOODEN LAMINATED
FLOORING/ VINYL
FLOORING / RUBBER
FLOORING (9)

Pergo Ltd.

Action Tesa

Unitex

Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
{India) Pvt.Ltd.)

Epitome

Scheit

Reponsive Industries Ltd.

Greenlam Industries Ltd.

Greenpanel Industries Ltd.
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

soni2

{To be read in conjunction with footnote mentioned at page 12 of the list)

mber 202

Sk
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

15

EPOXY/PU FLOORING
(16)

STP Ltd.
Sika India Pvt. Lid.

BASF India Ltd.

FOSROC Chemicals (India) Pvt. Ltd.
Tremco CPG (India) Pvt. Ltd.

Cipy Polyurethanes Pvt. Ltd

NITCO Tiles Corp.

Maruti Bitumen Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.

Chryso India Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

Bostik India Pvt Ltd.

Asian Paints Ltd.

Pidilite Industries Ltd.

Berger Paints India Ltd.

MYK Arment Pvt. Ltd.

16

TILE JOINT FILLER,
TILE/AAC BLOCK/ STONE
FIXING ADHESIVE/ SOLID
EPOXY GROUT (12)

Ardex Endura (India) Pvt. Ltd.

Ferrouscrete India Pvt.Ltd

MYK Laticrete (MYK Laticrete Pvt. Ltd.)

Pidilite Industries Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

BASF India Ltd.

Fairmate(Fair Mate Chemicals Pvt.Ltd.)
STP Lid.

Home Pride Adhesive Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

Berger Paints India Ltd.
Somany Ceramics Ltd.

17

FLOOR HARDENER (11)

STP Ltd.

Sika India Pvt. Ltd.

|BASF India Ltd.

Pidilite Industries Ltd.

FOSROC Chemicals (India) Pvt. Ltd.
Ironite

Mapei (Mapei Construction Products Pvt.
Ltd.)

Chryso India Pvt. Ltd.

|Supreme Bituchem India Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

MYK Arment Pvt. Ltd.

18

ALUMINIUM STANDING
SEAM ROOFING SYSTEM

(3)

KALZIP (Kalzip India Pvt. Ltd.)

Kingspan (Kingspan Jindal Pvt. Ltd)

Bemo System GmbH

No processor/ installor to be added.

19

POLYCARBONATE
SHEET{7)

|Pvt. Ltd.)

Lexan/Sabic (GE Plastic)

[Dan Pal

Polygal India Pvt. Ltd.

Gallina India Pvt. Lid.

Coxwell Domes (Coxwel Domes Engineers

Tuflite

DPI Daylighting Pvt Ltd.

B 58
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (Ason 12 r 2023
(To be read in conjunction with footnote mentioned at page 12 of the list)
Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
20 |CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd.
/MINERAL FIBER FALSE |Llyod Insulation India Ltd.
CEILING TILES/GYPSUM |Knauf Ceiling Solutions{India) Pvt.
FALSE CEILING BOARDS/ |Ltd.(Formerly Armstrong World Industries
PARTITION BOARDS (11) |(India) Pvt.Ltd./Knauf AMF India Pvt. Ltd.)
Aerolite Ceiling System/Andhra Polymers
Put. Ltd.
USG Knauf (Knauf India PvtLtd.) i
Hilux(Ramco Industries Ltd) __ |}
Gridline
Everest
Dexune(Dexune Marketing Pvt Ltd.)
Vans Gypsum
New Age False Ceiling Pvt. Ltd.
21 |FIBER CEMENT BOARD/ Bison (NCL Industries Ltd.) ]
CEMENT BOARD(4) 'Hicem(Ramco Industries Ltd. ) |
Everest (Everest Industries Ltd.)
Visaka Industries Ltd.
22 |METAL CEILING Hunter Douglas India Pvt. Ltd.
TILE/BAFFLE CEILING |Durlum India Pvt. Ltd. B cmacds -uep
(11) SAS International -
Lindner AG N |
GordonInc.
Saint ( Gobam Gyproc India Ltd |
Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
|(India) Pvt.Ltd.)
Dexune(Dexune Marketing Pvt Ltd.)
New Age False Ceiling Pvt. Ltd.
USG Knauf (Knauf India Pvt. Ltd.)
Ceiflo Technologies Pvt. Ltd.
23 |GALVALUME/STEEL SHEET |Tata Bluescope Steel Ltd. No processor/ installor to be added.
ROOFING ( TOP & Jindal Steel (Jindal India Ltd.)
BOTTOM) OVER M.S.
STRUCTURE (3) Donghu Steel Co. Ltd. (Korea)
24 [PAINTS FOR STEEL Akzo Nobel India Pvt.Ltd.
STRUCTURE (EPOXY [Jenson & Nicholson
PAINTS)/ PU PAINTS/ Oikos India Pvt.Ltd.
WATER PROOF CEMENT  |Asian Paints Ltd.
PAINTS/ PRIMER/ Berger Paints India Ltd.
DISTEMPER/ TEXTURE  (Nerolac
FINISH PAINTI Acro Paints Lt.d-
sriETICENaE,  (Snowcem Indie Lid
PAINT/ FIRE RETARDANT 3 :
otun
PAINT (13) Grauer & Weil (India) Ltd.
STP Ltd.
Hempel Paints India Pvt. Ltd.
25 {WALL PUTTY(8) J.K.Cement
Toyo Ferrouscrete India Pvt.Ltd.
Birla White

Dalmia Magic Premium Skim Coat{Dalmia

Cement (Bharat) Ltd.)

Asian Paints Ltd.

NCL Buildtek Pvt. Ltd.

Ferrous Crete(India) Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

E( !
ﬁ— \\;'1

1'2{‘{123

Page5of 12

LOPM - 5

/25
/95 /23




LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (Ason 12 Se

mber 202

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl.
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

26

EXPANSION JOINT FILLER
BOARD/ JOINT
COVERS(16)

Vexcolt International Ltd. (U.K)
|Construction Specialities (USA)
The Supreme Industries Ltd.
STP Ltd.

Dupont

Sanfeild

Hercules

Z-Tech

Deevin

M.M.Systems

Kantaflex-Balco {Kantaflex (India} Pvt.
Ltd.)

Mapei(Mapei Construction Products Pvt.
Ltd.)

Migua(Cameo Inc Migua Expansion Joint)
Insuboard

Soprema

Supreme Bituchem India Pvi. Ltd.

27

GLASS GRID FOR
BITUMINOUS WORKS (7)

|Saint Gobain ADFORS

Maccaferri Environmental Solutions Pvt.
Ltd.

'Techfab Industies Ltd.

Giridhar Techfab Pvt.Ltd.

Terrain Infratech

Flexituff International B
Supreme Non-Woven Ind. Pvi. Ltd,

28

RUNWAY MARKING
PAINT (WATER BASED)
(6)

Nerolac

Berger Paints(Berger Paints India. Ltd.)

Asian Paints Ltd.

ITS Coating Pvt.Ltd.

Supreme Bituchem India Pvt. Ltd.

STP Ltd.

29

SANITARY WARE/
FIXTURE/ FITTINGS (16)

Kohler Co. (USA)

Jaquar and Company Pvt. Ltd.
American Standard

IHINDWARE / QUEO (Hindware limited)
PARRYWARE / ROCA (Parryware Roca Pvt.
Ltd.)

Grohe AG {(Germany)

Franke (Switzerland)

Bobrick Washroom Equipment Inc.

Euronics (Euronics Industries Pvt.Ltd.) ,

|Duravit

Marc

H&R Johnson (India) Ltd/Prism Johnsons
Ltd.

CERA/Senator (Cera Sanitaryware Ltd.)
Somany Ceramics Ltd.

Dolphy India Pvt. Lid.

Rak Ceramics India Pvt. Ltd

Preference shall be given to makes

having service centre at/near the
work site.
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LIST OF PREFE

D MAKES FO

SE 1

I WORKS (Ason 12 Se

ber 2023

(To be read in conjunction with footnote menticned at page 12 of the list)

Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
30 |GLASS MIRROR (7) Saint Gobain Glass India Ltd.
Pilkington ]
AIS Glass Solution Ltd mi
Modi Guard (Gujarat Guardian Ltd.) .
Atul Ltd.
(Glaverbel
Sisecam Flat Glass India Pvt. Ltd.
31 |SS SINK (5) Nirali (Jyoti Kitchen Industries Pvt. Ltd.)
Jayna
Franke (Switzerland)
Prayag(Prayag Polymers (P) Ltd.)
Cera Sanitaryware Ltd.
32 |SPECIALLY-ABLED Pressalit Ltd
FITTING (3) Hindustan
Euronics Industries Pvt.Ltd. o |
33 |STAINLESS STEEL SHEET |SAIL (Salem Steel)
FOR CLADDING (2) Jindal(Jindal Lifestyle Ltd.)
34 |G.L PIPE FITTINGS (7) |Unik
Zoloto Malleables
Leader Valves Ltd.
Surya
R-Brand
KS
SS
35 |SOIL WASTE & VENT NECO(Jayaswal Neco Industries Ltd.)
PIPES & FITTINGS AND |BIC
WATER SUPPLY PIPES- RIF
SAND CAST IRON S&S/ Electrosteel Steels casting Ltd.
CENTRIFUGALLY CAST SKF
(SPUN) S&S/ HUBLESS Kapilansh Dhatu Udyoq(P) Ltd.
CENTRIFUGALLY CAST ::l:é g?;ain Y T TC
inay Udyo i
FPUN TRON PIRESC) Raj Pattern Makers & Founders Pvt. Ltd.
36 |SOIL WASTE & VENT Kesoram
PIPES & FITTINGS AND  |Electro Steel casting Ltd
WATER SUPPLY PIPES- NECO(Jayaswal Neco Industries Ltd.)
CENTRIFUGALLY (SPUN) [BIC
CI PIPES CLASS 'LA'/ TATA
DUCTILE IRON PIPE (7) SIAEL
37 |CI MANHOLE COVERS & |NECO(Jayaswal Neco Industries Ltd.)
CI GRATING(9) BIC —

RIF

Electro Steel casting Ltd.
SKF

|Kesoram
Kapilansh Dhatu Udyog(P) Ltd.

Kartar

HEPCO (Binay Udyoq Pvt Ltd.)

e

[2]a/22
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023)

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

38 |ALUMINIUM COMPOSITE
PANELS (ACP)/
HONEYCOMB COMPOSITE
PANELS/ ZINC

COMPOSITE PANELS (16)

/Alucobond (3A Composite India Pvt. Ltd.
Alpolic

Reynobond (France)

Alubond DACS India Pvt.Ltd

Alcomax-Dongshin Engg Corpn.
(South Korea)

Alstrong Enterprises India Pvt. Ltd.

Aludecor Lamination Pvt.Ltd

Euro Panel Product Pvt.Ltd.

|Durabuild Technologies Pvt. Ltd. |
|Alstone(Alstone International ) ‘ |
\VIVA(Viva Composite Panel Pvt Ltd.)
|Alutech(Alutech Industries)
VIRGO(Virgo Laminates Ltd.)
Alutuff(Ashoka foam multiplast Pvt. Ltd.)

\Alexia Panels )
Timexbond Industries Pvt. Ltd

Detailed technical specification
including type of product i.e.,FR etc.
is to be mentioned in the item &
technical specification to conform to
quality standards.

STRUCTURAL/WEATHER
SEALANT FOR
STRUCTURAL
GLAZING/ACP (2)

39

Dow corning

Sika India Pvt. Ltd.

40 |SILICONE SEALANT (11)

Wacker

Dow corning
G.E. Plastics

Pidilite Industries Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

BASF India Ltd.

STP Ltd.

Rawl Plug

Choksey Chemicals Pvt. Ltd.

|Supreme Bituchem India Pvt. Ltd.

Maruti Bitumen Pvt. Ltd.

41 |ALUMINIUM EXTRUSIONS
[/ STRUCTURAL MEMBERS

4)

Hindalco Industries Ltd.

Jindal Almunium Ltd.

Bhoruka (Bhoruka Extrusions Pvt. Ltd.)

NALCO

o
W

A
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023)

(To be read in conjunction with footnote mentioned at page 12 of the list)

SII
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

42

POLY SULPHIDE /
POLYURETHANE SEALANT
FOR JOINTS(17)

FOSROC Chemicals (India) Pvt. Ltd.
Choksey Chemicals Pvt. Ltd.

Pidilite Industries Ltd.

Sika India Pvt. Ltd.

Dow corning

MYK Laticrete (MYK Laticrete Pvt. Ltd.)

Tuffseal

Wacker

G.E.

STP Ltd.

BASF India Ltd.

Maruti Bitumen Pvt. Ltd.

Chryso India Pvt. Ltd.

Supreme Bituchem Endia Pvt. Ltd.

Bostik India Pvt Ltd

MYK Arment Pvi. Ltd.

McCoy Soudal Sealants Adhesives & Foams
Pvt, Ltd.

43

FLOAT GLASS (9)

Emirates Glass LLC

Saint Gobain Glass India Ltd. |

AlS Glass Solution Ltd

Pilkington
Modi Guard(Gujarat Guardian Limited)

Glaverbel

Guardian (USA)

Sisecam Flat Glass India Pvt. Ltd.
Gold Plus Glass Industry Ltd.

44

HIGH PERFORMANCE
GLASS (8)

Saint Gobain Glass India Ltd.
Pilkington

Guardian (USA)

AIS Glass Solution Ltd.

Emirates Glass LLC

Glaverbel

Guardian Sunguard/Modi Guard (Gujarat
Guardian Ltd.)

Gold Plus Glass Industry Ltd.

45

MODULAR S.S. /GLASS
RAILING (9)

Dormakaba India Pvt.Ltd.

Jindal Lifestyle Lid.

GEZE Gmbh

Q-Railing India Pvt. Ltd. (Formely D-Line)

Linox Technologies Pvt. Ltd.

Kich Architectural Products Pvt. Lid.

Ozone India Pvt. Ltd.

Assa Abloy

Rinox Kaufmann Ltd,

46

COMPACT LAMINATE
TOILET CUBICAL/URINAL
PARTITIONS (7)

Greenlam Sturdo (Greenlam Industries
Ltd.)

Merino Industries Ltd.

Bobrick Washroom Equipment Inc. |
Dormakaba India Pvt.Ltd.

Trespa

T-Line(INNER SPACE)

lam Industries Ltd.
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023) |

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl.
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

47

SOLID ACRYLIC SURFACE
BOARDS (5)

Dupont
LG-Himacs(LX Hausys India Pvt. Ltd.)

Hanex

GMGR India {(Samsung Staron)

Neonnex

48

TENSILE FABRIC (3)

Mehler Texnologies (Low & Bonar India
Pvt. Ltd.)

Serge Ferrari India Pvt.Ltd.
Sattler PRO-TEX

49

AUTOCLAVED AERATED
CEMENT (AAC) BLOCKS
(13)

Magicrete Building Solutions Pvt. Ltd.
Finecrete Eco-Blocks Pvt.Ltd.

Aerocon

Bilt Technolagies

JK

' Instablock

Max Blocks

RS Green Infra (India) Pvt.Ltd.

Siporex
Kataria Ecotech. Pvt. Ltd.
Krrish White Bricks LLP

Jindal AIR

NCL Buildtek Pvt. Ltd,

50

AUTOMATIC REVOLVING /
SWING DOOR(7)

Dormakaba India Pvt. Ltd.
Hafele India Pvt. Ltd.

GEZE Gmbh

|Gilgen Door System AG

Linox Technology Pvt. Ltd.
Assa Abloy

Autoingers

51

WALKWAYS/FALL
PROTECTION SYSTEM(7)

WULMET

Latchways(Fall Arrest Systems &
Technologies Pvt. Ltd.)

Capital Safety(3M SAMCO)

Honeywell

Checkmate

Karam Safety Pvt. Ltd.

Kingspan Jindal Pvt. Ltd.

52

ROOF HATCH (4)

NYSTROM

BABENKO

BILCO

Checkmate

53

54

UPVC DOORS & WINDOW
(7

GYPSUM
PLASTER/POLYMER
MODIFIED SELF CURING
MORTAR(7)

{Okotech(Aparna Enterprises Ltd.) |
|Fenesta(Fenesta Building Systems)

|Aparna venster

Aluplast

NCL Veka Ltd.

Window Magic India Pvt. Ltd.
Rajshri Plastiwood

Ferrous Crete(India) Pvt. Ltd.
Ultra Tech

Saint Gobain Gyproc India Ltd.

|Dow Construction Chemicals
|BASF India Ltd.
Asian Paints Ltd.

Saint-Gobain India Pvt. Ltd.

. 13
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LIST OF PREFERRED

FOR USE I ORKS (As

September 2023

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl.

No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

55

CURING COMPOUND
(RESIN BASED & WAX
BASED) (7)

FOSROC Chemicals (India) Pvt. Ltd.

Sika India Pvt. Ltd.

BASF India Ltd.

Supreme Bituchem India Pvt. Ltd.

CICO Technologies Ltd.

STP Ltd.

Berger Paints India Ltd.

56

DECORATIVE FILMS/
SAFETY FILMS (3)

3M

Avery Dennison

Deck

57

STEEL NANO COAT(3)

Four Solutions Pvt. Ltd.

Meta-Chem Paints & Adhesives Pvt. Ltd.

Advanced Lab

This product can be considered for
steel structures directly exposed to

harsh environment.

58

GEOTEXTILE PRODUCTS
(3

TechFab India Industries Ltd.

Strata Geosystems (India) Pvt.Ltd.

Suntech Geotextile Pvt. Ltd.

59

SOIL REINFORCEMENT
GEOSYNTHETICS (3)

60

UPVC/CPVC/SWR PVC
PIPES & FITTINGS (13)

Maccaferri Environmental Solutions Pvt.

Ltd,

Strata Geosystems (India) Pvt.Ltd.
Tech Fab India Industries Ltd.
The Supreme Industries Ltd.
Finolex Industries Ltd

AKG Extrusions Pvt Ltd.
Surya Roshni
Astral

Savoir Faire Manufacturing Co. Pvt. Ltd.

Prince

Ori-plast

Ashirvad

Vectus

Prayag(Prayag Polymers Pvt.Ltd.)

Balco

Texmo Pipes and Products Ltd.

61

ROCKWOOL /
GLASSWOOL INSULATION

(6)

UP Twiga

Roxul-Rockwool

Rockloyd

Rockwool India

Lloyd Insulations India Ltd.

Polybond Insulation Pvt. Ltd.

62

G.L PIPE(9)

Tata Steel Ltd.

Jindal Pipes Ltd.

Surya Roshni(Surya Roshni Ltd.)

APL Apollo Tubes Ltd.

Zenith

Utkarsh Pipes & Tubes Ltd.

Nezone Tubes Ltd.

|Hi-Tech Pipes Ltd.

Jotindra Steel & Tubes Ltd.

63

SLUICE VALVE/PRESSURE
REDUCING VALVE/NON-
RETURN VALVE (CI/GUN
METAL) (8)

Sant Valves Pvt. Ltd.

Zoloto -
Audco(L& T)

Castle

Leader Valves Ltd.

Kartar
Honeywell

IvC
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 3
(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
64 |HDPE PIPES (6) |Geberit ]

Saint Gobain

Note:

Savior Faire Manufacturing Co. Ltd.

Jain Irrigation

Ori-plast

East-Hooghly Agro Plantation Pvt. Ltd.

1) The preferred list of makes shall be made available to the PMC/Engg.Consultant for any particular project.As per
Works Manual, the PMC/Engg. Consultant shall provide best available/technically feasible option of makes having price
variation of + 10 % for any particular project based on qualitative requirement and uses for Passenger terminal
building considering factors like Domestic/ International/Low Cost (RCS)/Residential quarters/others structures like
cargo/ATC tower. Terminals with high passenger capacity/normally used with richer specifications.

2) PMC/Engineering Consultant may recommend any other make/brand apart from the approved list of preferred
makes issued by AAI to have the benefit of market intelligence. For works where no PMC/Engineering Consultant is
appointed, the concerned T.S. Authority may recommend any other make/brand apart from the approved list of]
preffered makes. The same shall be scrutinized and then approved by concerned ED (Engg) for CHQ Schemes & GM
{Engg) for RHQ. Thereafter these makes/brands shall be forwarded to ED-MIS & Standardization for 'Standardization
and uniformity in makes/products’ for updating the AAI list of preferred makes.

3) Approved make for TMT bars for AAI works shall continue to be as per CPWD work manual with latest amendments

(Refer Technical Circular-08/2015 dt, 03.08.2015).
4) PMC/Engineering consultant to ensure that proposed make shall have price variation within +10 % as per AAI Works

Manual,
5) Discrepancy,if any, at any stage noticed in the approved list of preferred makes issued by AAI shall be brought to

the ED-MIS & Standardization for further modification/addition/deletion.
6) The approved list of preferred makes issued by AAI shall be updated from time to time as per the requirement.

7) Where applicable ,NIT approving authority should give equal opportunity to local manufactures alongwith foreign
make/ in the tender document to comply with GFR 2017. Technical Specifications,shall to the extent practicable, be
based on technical regulations or recognized national standards or building codes, wherever such standards exits, and

in their be based on revelant international standards.
8) Manufacturers of items shall be preferred at site from the list of preferred makes. The Engineer-in-charge may ask
relevant document of makes which confirms them as manufacturers and may visit the plant if needed.
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Tender Inviting Authority: SM(E-C) AAI, Dimapur Airport.

Item Rate BoQ

Name of Work: “Construction of Seven Frangible watch towers ,Three steel fabricated watch towers and Bio Toilets between watch towers at Dimapur Airport, Dimapur.”

Contract No: 2026_AAIl_282874_1

Name of the
Bidder/ Bidding
Firm /
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl Item Description Item Code / Make Quantity Units RATE In Figures TOTAL AMOUNT |TOTAL AMOUNT In Words
No. To be entered by in

the Bidder Rs. P
Rs. P
1 2 3 4 5 7 8 10
1 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas
(exceeding 30cm in depth, 1.5m in width as well as 10 sgm on plan) including getting out and
disposal of excavated earth, lead up to 50m and for all lift,as directed by Engineer-in-Charge. All S0Q Item No. 1 170.00 cum 0.00{INR Zero Only
kinds of soil.
2 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan) including dressing of sides and
ramming of bottoms, lift up to 1.5 m, including getting out the excavated soil and disposal of| SOQ Item No. 2 50.00 cum 0.00|INR Zero Only
surplus excavated soil as directed, within a lead of 50 m. All kinds of soil.
3 Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in
layers not exceeding 20cm in depth, consolidating each deposited layer by ramming and watering, S0Q Item No. 3 20.00 cum 0.00{INR Zero Only
lead up to 50 m and lift up to 1.5 m.
4 Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering - All work up to plinth level : 1:2:4 (1 Ce‘ment_ 12 co.arse sand(zone-Ill) derived from $0Q Item No. 4 36.00 cum 0.00|INR Zero Only
natural sources : 4 graded stone aggregate 40 mm nominal size derived from natural sources).
5 Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering - All work up to plinth level : 1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived
from natural sources : 10 graded stone aggregate 40 mm nominal size derived from natural $0Q Item No. 5 25.00 Cum 0.00]INR Zero Only
sources)
6 Centering and shuttering including strutting, propping etc. and removal of form for :Foundations,
footings, bases of columns, etc. for mass concrete S0Q Item No. 6 85.00 sam 0.00{INR Zero Only
7 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position
and binding all complete upto plinth level. Thermo-Mechanically Treated bars of grade Fe-500D or SOQ Item No.7 1400.00 Kg 0.00{INR Zero Only
more.
8 Providing wood work in frames of doors, windows, clerestory windows and other frames, wrought
framed and fixed in position with hold fast lugs or with dash fasteners of required dia & length S0Q Item No. 8 2.00 Cum 0.00]INR Zero Only
(hold fast lugs or dash fastener shall be paid for separately). Sal wood
9 Providing wood work in frames of false ceiling, partitions etc. sawn and fixed in position with
necessary stainless steel screws etc. Sal wood 50Q Item No.9 4.001  Cum 0.00]INR Zero Only
10 Extra for additional labour for circular works, such as in frames of fan light Sal wood S0Q Item No. 10 7.00 Cum 0.00|INR Zero Only




11

Providing and fixing glazed shutters for doors, windows and clerestory windows using 4 mm thick
float glass panes (weight not less than 10 kg per sqm) fixing with ISI marked M.S. pressed butt
hinges bright finished of required size with necessary screws. Kiln seasoned and chemically treated
hollock wood 30 mm thick

SOQ Item No.

35.00

Sgm

0.00

INR Zero Only

12

Providing and fixing IS : 12817 marked stainless steel butt hinges (heavy weight) with stainless steel
screws etc. complete :125x64x2.50 mm

SOQ Item No.

30.00

each

0.00

INR Zero Only

13

Providing and fixing aluminium sliding door bolts, ISI marked anodised (anodic coating not less
than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, with nuts and
screws etc. complete :300x16 mm

SOQ Item No.

10.00

each

0.00

INR Zero Only

14

Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with necessary
screws etc. complete :250x10 mm

SOQ Item No.

10.00

each

0.00

INR Zero Only

15

Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not less than grade
AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with necessary screws etc.
complete :100 mm

SOQ Item No.

40.00

each

0.00

INR Zero Only

16

Providing and fixing aluminium hanging floor door stopper, ISI marked,anodised (anodic coating
not less than grade AC 10 as per IS : 1868) transparent or dyed to required colour and shade, with
necessary screws etc. complete.Twin rubber stopper.

SOQ Item No.

20.00

each

0.00

INR Zero Only

17

Providing and fixing bright finished brass 100 mm mortice latch and lock, ISI marked, with six levers
and a pair of anodised (anodic coating not less than grade AC 10 as per IS : 1868) aluminium lever
handles of approved quality with necessary screws etc. complete.

SOQ Item No.

10.00

each

0.00

INR Zero Only

18

Providing & Fixing decorative high pressure laminated sheet of plain / wood grain in gloss / matt/
suede finish with high density protective surface layer and reverse side of adhesive bonding quality
conforming to IS : 2046 Type S, including cost of adhesive of approved quality.1.5 mm thick

SOQ Item No.

40.00

Sgm

0.00

INR Zero Only

19

Structural steel work in single section, fixed with or without connecting plate,including cutting,
hoisting, fixing in position and applying a priming coat of approved steel primer all complete

SOQ Item No.

1060.00

kg

0.00

INR Zero Only

20

Structural steel work riveted, bolted or welded in built up sections, trusses and framed work,
including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer
all complete.

SOQ Item No.

3200.00

kg

0.00

INR Zero Only

21

Providing and fixing bolts including nuts and washers complete.

SOQ Item No.

1100.00

kg

0.00

INR Zero Only

22

Painting wood work with Deluxe Multi Surface Paint of required shade. Two or more coat applied
@ 0.90 Itr/10 sgm over an under coat of primer applied @0.75 Itr/ 10 sqm of approved brand or]|
manufacture

SOQ Item No.

700.00

sqm

0.00

INR Zero Only




23

Providing and fixing false ceiling at all height including providing and fixing of frame work made of
special sections, power pressed from M.S. sheets and galvanized with zinc coating of 120 gms/sqm
(both side inclusive) as per IS : 277 and consisting of angle cleats of size 25 mm wide x 1.6 mm
thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre, one flange fixed to the
ceiling with dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other flange of cleat fixed
to the angle hangers of 25x10x0.50 mm of required length with nuts & bolts of required size and
other end of angle hanger fixed with intermediate G.I. channels 45x15x0.9 mm running at the
spacing of 1200 mm centre to centre, to which the ceiling section 0.5 mm thick bottom wedge of
80 mm with tapered flanges of 26 mm each having lips of 10.5 mm, at 450 mm centre to centre,
shall be fixed in a direction perpendicular to G.I. intermediate channel with connecting clips made
out of 2.64 mm dia x 230 mm long G.I. wire at every junction, including fixing perimeter channels
0.5 mm thick 27 mm high having flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed
to wall/partition with the help of rawl plugs at 450 mm centre, with 25mm long dry wall screws @
230 mm interval, including fixing of gypsum board to ceiling section and perimeter channel with
the help of dry wall screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and finishing to a
flush finish of tapered and square edges of the board with recommended jointing compound ,
jointing tapes , finishing with jointing compound in 3 layers covering upto 150 mm on both sides of
joint and two coats of primer suitable for board, all as per manufacturer's specification and also
including the cost of making openings for light fittings, grills, diffusers, cutouts made with frame of
perimeter channels suitably fixed, all complete as per drawings, specification and direction of the
Engineer in Charge but excluding the cost of painting with :12.5 mm thick tapered edge gypsum
plain board conforming to IS: 2095- (Part 1) :2011 (Board with BIS certification marks)

SOQ Item No. 23

10.00

sqm

0.00

INR Zero Only

24

Providing and fixing precoated galvanised iron profile sheets (size,shape and pitch of corrugation as
approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc coating 120
grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the
sheet and polyester top coat 15-18 microns. Sheet should have protective guard film of 25 microns
minimum to avoid scratches during transportation and should be supplied in single length upto 12
metre or as desired by Engineer in-charge. The sheet shall be fixed using self drilling /self tapping
screws of size (5.5x 55 mm) with EPDM seal, complete upto any pitch in horizontal/ vertical or
curved surfaces, excluding the cost of purlins, rafters and trusses and including cutting to size and
shapewherever required.

SOQ Item No. 24

115.00

sqm

0.00

INR Zero Only

25

Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm (+0.05 %) total
coated thickness, Zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns using self|
drilling/ self tapping screws complete :Ridges plain (500 - 600mm)

SOQ Item No. 25

20.00

Mtr

0.00

INR Zero Only

26

Painting with synthetic enamel paint of approved brand and manufacture to give an even shade
:Two or more coats on new work

S0Q Item No. 26

160.00

Sgm

0.00

INR Zero Only

27

Providing and laying 60mm thick faciory made cement concrete interlocking paver block of M -30
grade made by block making machine with strong vibratory compaction, of approved size, design &
shape, laid in required colour and pattern over and including 50mm thick compacted bed of coarse
sand, filling the joints with line sand etc. all complete as per the direction of Engineer-in-charge.

SOQ Item No. 27

350.00

Sgm

0.00

INR Zero Only

28

Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded
built up standard tubular sections/appropriate Z sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at top, bottom and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and dash fasteners to be paid for separately)
:For fixed portion Anodised aluminium (anodised transparent or dyed to required shade according
to IS: 1868, Minimum anodic coating of gradeAC 15)

SOQ Item No. 28

550.00

Kg

0.00

INR Zero Only




29

Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded
built up standard tubular sections/appropriate Z sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at top, bottom and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and dash fasteners to be paid for separately)
:For shutters of doors, windows & ventilators including providing and fixing hinges/ pivots and
making provision for fixing of fittings wherever required including the cost of EPDM rubber /|
neoprene gasket required (Fittings shall be paid for separately)

Anodised aluminium (anodised transparent or dyed to required shade according to IS: 1868,
Minimum anodic coating of grade AC 15)

SOQ Item No. 29

170.00

Kg

0.00

INR Zero Only

30

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc. with
EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the directions
of engineer-in-charge . (Cost of aluminium snap beading shall be paid in basic item):With float glass
panes of 5 mm thickness (weight not less than 12.50 kg/sqm)

SOQ Item No. 30

15.00

Sgm

0.00

INR Zero Only

31

Extra for Additional labour for making groove of required size & depth to the wooden section as
per provided drawings all complete and as per satisfaction of EIC. (Drawings will be provided by
AAI)

SOQ Item No. 31

550.00

each

0.00

INR Zero Only

32

Providing and cutting of bamboo ( un seasoned ) of variable thickness (nominal thickness 40mm
to 70 mm)and of required Length all complete and as per satisfaction of Engineer-in-charge

SOQ Item No. 32

330.00

0.00

INR Zero Only

33

Extra for making 4 nos holes of dia 40 mm in 250x250x10 mm plate as per required pattern for
holding of bolts all complete and satisfation of EIC.

SOQ Item No. 33

130.00

each

0.00

INR Zero Only

34

Preparing and Installation of composite structure made of bamboo and seasoned locally available
wood sections as per detailed drawings in stages (mentioned as below) all complete as per
satisfaction of EIC. (Detailed drawings will be provided by AAI)

Stage I:Fixing of bamboo & wooden section as per detailed drawings to make a composite section
which are to be assembled & fixed in next stages.

Stage Il:Vertical section of 70mm outer dia (09 Nos ) are to be fixed at the bottom over the 70mm
nominial size tubular pipe with insertion of 300 mm.

Stage Ill:Frame of bamboo & wooden composite section (12 Nos) interlocked with wooden blocks
(9 Nos) with tongue & Groove joint placed @920mm C/C at the level of 2400 mm from Ground
level .

Stage IV:Vertical composite section of required length and outer dia 70 mm (09 Nos) to be fixed
with tongue & Grove joint at the top of wooden blocks place at the level of +4475mm from
Ground level .

Stage V:Frame of bamboo & wooden composite section (12 Nos) interlocked with wooden blocks
(9 Nos) with tongue & Grove joint placed @920mm C/C i/c arrangement of roof truss at the
level of 4500 mm from Ground level and Stair Case at 2400 level from Ground level .

Stage VI:Bamboo of nominal dia 50 mm to 70 mm (cut in half)to be used for flooring at 2400 level
& dia of 40 mm to 50 mm(cut in half) to be used for binding all around Verticle Sections from level
2400 to 3300 and level 4300 to 4500 from Ground level .

Stage VII:Fixing of frame of bamboo at roof level for supporting FRP roofing sheet

Stage VIII:Fixing of marine plywood 12 mm thick confirming to IS 720 over bamboo flooring after
filling the gap with saw dust and fixing of PVC flooring 2 mm thick over the plywood.

SOQ Item No. 34

7.00

Job

0.00

INR Zero Only

35

Providing and fixing precoated bamboo mat ridges plain with standard thickness of 3.5 mm of size
0.43 as per the direction of Engineering-In-Charge.

S0Q Item No. 35

20.00

Rm

0.00

INR Zero Only

36

Providing and fixing precoated bamboo mat corrugated sheets with standard thickness if 3.5 mm
including vertical / curved surface fixed with polymer coated J or L hooks, bolts and nuts 8 mm
diameter with bitumen and G.I limpet washers or with G.I limpet washers filled with white lead,
complete (upto any pitch in horizontal/ vertical or curved surfaces) excluding the cost of purlins,
rafters and trusses and including cutting to size and shape wherver required as per the direction of
Engineering-In-Charge.

SOQ Item No. 36

40.00

sqm

0.00

INR Zero Only




37

Providing and fixing 2mm thick acrylic sheet between wood frame work along with beading using
necessary nails, screws etc complete as per direction of Engineer-in-charge( cost of wood work in
frame shall be paid extra)

SOQ Item No. 37

120.00

Sgm

0.00

INR Zero Only

38

Providing and Installation of single FRP structure with MS supporting structure (25x25x5mm angle
with FRP coating), of size 1200x1200x1890 mm(+/- 2%), thickness of 2mm and 40mm puff panel
side walls Bio Toilets with fixtures such as Indian pan, washbasin, ventilator, clock, mirror, sanitary
fittings(liquid soap dispenser, pillar cock, health faucet, bib cock, connecting pipes etc.),
cistern(10ltrs), Biodigestor tank (500ltr), water storage tank(170 Itrs), electrical work all complete
as per satisfaction of Engineer-in-charge.

SOQ Item No. 38

6.00

each

0.00

INR Zero Only

Total in Figures

0.00

INR Zero Only

Quoted Rate in Words

INR Zero Only




