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Name of work . “Painting of operational boundary wall, DVOR side
boundary wall at Kangra Airport.”
(Tender ID:- 2026_AAI_283060_1)
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AIRPORTS AUTHORITY OF INDIA
PITST gaTg 3T /KANGRA AIRPORT

HITST -176 209 (FFHTIA US)
KANGRA-176 209 (HIMACHAL PRADESH)
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Name of work : “Painting of operational boundary wall, DVOR side boundary
wall at Kangra Airport.”

SI. No. DESCRIPTION PAGE NO
1. Cover Page & Index Page 01-02
2. Web- NIT WNIT 01-24
3. e-Notice Inviting Tender NIT 01-06
4. Guideline on Debarment of firms from Bidding in B 01-04
AAl
5. General Conditions of Contract GCC 01-142
6. Special Conditions of Contract SCC 01-13
7. Technical specification (Civil Works) TS 01-04
8. List of approved Makes (Civil Works) LAM (C) 01-07
9. Proforma PR 01-22
10. | Schedule of quantities BOQ 01-01
TOTAL 225

This tender document contains 225 pages.

BID MANAGER

Asstt. General Manager (Engg-Civil)
Airports Authority of India,

Kangra Airport, Kangra
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YR faqm=aw= Wifee o1/ AIRPORTS AUTHORITY OF INDIA
PITST gATS IS - FEHTIE USRI KANGRA AIRPORT — HIMACHAL PRADESH

wIgd Jo. HtfawT/w ST Sy, Ry, /AT sifww. &t ara/2026-27/ fasTi®: 03.07.2026
F.No. AAl/Kangra/E-C/Paint Ops. Bwall/2026-27/ Dt: 03.07.2026

3-FfaaT =0T @ (2 3 - 2 ferhTohT it Ffaa)
NOTICE INVITING e-TENDER (2 BOT - 2 Envelope open Tender)

fAfaer smsSY: 2026_AAI 283060 _1

TENDER ID: 2026_AAI_283060_1

ege, HI.fa o & 3R 9 Tgrsd Heveyd (HY-Rifdq), YR faumgw urferesror siarsr
BATS g, HIS1-176209 (RATI TP GRI §-¢ S Uicd & HIEAH I U 3010600/-
T Bl BISHR) &I AT ARG W B “HITST TIRUIE R TR SIS aid 3R
SidieMem ArEs a6 ara &1 Ui, et & gofar s@fy 03 #eH grfl, & fow dmg
SHaR! Y A & 3-Mfdan SmHbEE H S |

Iltem rate e-tenders are invited through the e-tendering CPP Portal by Asstt. General
Manager (Engg.Civil)- Airports Authority of India, Kangra Airport, Kangra-176209 (Himachal

Pradesh) on behalf of Chairman, AAl from the eligible contractors for the work of “Painting

of operational boundary wall, DVOR side boundary wall at Kangra Airport”
at an estimated cost of Rs. 3010600/- (excluding GST) with completion period of 03 (Three)
months.

'sc—lﬂ'&f R Id https://etenders.gov.in/eprocure/app 3HYdl www.aai.aero U fAfaer ufdar
3iaE ¢ | IHfad RfagreR fAfae axa #1 Sedls 3R 4@ ¥hd g

The tendering process is online at e-portal URL address
https://etenders.gov.in/eproucure/app or www.aai.aero. Prospective Tenderers may download
and go through the tender document.

Srcfiardrel &I garg & St € f& 9 Swfad faaRu & & # T9d §U daguR 3O a8 Sgyd
DI

The Bidders are advised to quote their rates accordingly considering the above mentioned
details.

BT R IS 8aT8 33 b IR &7 & HieR fRd 1 sichierarsit o Jare < ot 8 & 3
3y @ R Tl B! eaFYdd Ue R gRare & # fUd ®d &1 &F # 3@d g§U dadur
3O &Y Igyd H1 |

The site of work lies in side the Operational area of Kangra Airport. The Bidders are advised

to read the special condition of contract carefuly and quote their rate accordingly considering
the site in operational area.

T FAfdeeR! & wRmRf fear Sidr 8 6 3 i dida R oA UsiaRur FHRamd, anTgH
Grl'l'sc g 3R UNES U ¥ aur it aida https://etenders.gov.in/eprocure/app 3HYdl
W.aai.aeroWWW$WﬁWﬁWﬁﬁﬁw IFIW?TFITHB%%%EF{
PR aiéftrere (St Ui =1 ghm, St sifAard =0 ¥ 39 3de ST B & forg

AIF g1 39 Ufhar & AR W 03 &9 &1 99 @rar 81 RfdedR aai.aeroftender/e-
tender/help desk support TH® WIZC & AT I YA 30 S%F uid ¥ ot Arfee ura

P gHhd
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https://etenders.gov.in/eproucure/app
http://www.aai.aero/

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’
& ‘Password’ and go through the instructions available in the Home Page after log in to the
CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also
obtain Digital Signature Certificate (DSC) in parallel which is essentially required for
submission of their application. The process normally takes 03 days’ time. The tenderer may
also take guidance from AAI Help Desk Support through path aai.aero/tender/e-tender/help
desk support.

(i)

fpat ot de-iat d&fdd Uy & iU U geuetd W PId BRI 24x7 8 S &l

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below:-

q¥HIY:  0120-4001002, 0120-4711508, 0120-4001005, 0120-6277787 éﬁa
support-eproc@nic.in
Tel: 0120-4001002, 0120-4001005, 0120-6277787 E-mail: support-eproc@nic.in

fAfaerrafell ¥ srRiY 8 o puan i 1t g8 & S99 oRa 99T WU faRur & Ay
OIcd & FIRUd 3R Ffaar sres! o1 Seard & |

Tenderers are requested to mention the URL of the Portal and Tender ID in the
subject while emailing any issue along with the contact details.

Uy I W UG, Siciiararst ¥ SFRIY § o 9 "aiiiararsii & fo feznfder 7 fau
LY [ &1 OTa Y 3R S0 Hex Ried &1 ddididt & fore e Idw w
Oica ¥ Py orRifRd 9ft™ & SAR HIRFTR H1

Before submitting queries, bidders are requested to follow the instruction given in

“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

Gy it Odd F pHeES F ey # fH iR do-ie! e & fou Rfagreat
FAfRed TTens 800 oW "okl R Wl & fead! & o gt 94U & 9ol 5
For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days
only between.
Sl. | Support Persons Escalation E-mail Address Contract | Timings*
No. Matrix Numbers
1 Technical Help Desk | Instant eprochelp@aai.aero 011- 0800-
Team Support 24632950 | 2000 Hrs.
Ext. 3512 | (MON -
SAT)
2 JE (IT) After 4 Hrs. | etendersupport@aai.aero 011- 0930-
of Issue 24632950 | 1800 Hrs.
or
vaibhav_g@aai.aero Ext. 3523 | (MON -
FRI)
3 Sr. Manager (IT) After 12 Hrs. | shripatim@aai.aero 011- 0930-
24632950 | 1800 Hrs.
Ext. 3509 | (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunil.km@aai.aero 011- 0930-
24632950 | 1800 Hrs.
Ext. 3506 | (MON -
FRI)
5 General Manager | After 03 | gmit@aai.aero 011- 0930-
(IT) Days. 24657900 | 1800 Hrs.
(MON -
FRI)

AALL
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%@Tﬁ TRIRAT W1 %. 1180/- (i/c GST), TR-ATU GG Had CPP UIEd WR AT YT BT
|

Tender processing fee of Rs. 1180/- (i/c GST), non-refundable will be required to be paid
online on CPP portal only.

¥. 90318 /- DI T STH TR (STHST) BT YA had WUl Gied W 318 ST g

Earnest Money Deposit (EMD) of Rs. 90318/- will be required to be paid online on CPP
portal only.

1. FofaRad S & ouR MfdeaR gRT WUt dica W siiFars- Ared ¥ FafaRad 02 (@)
foThTOs ST foh T SITGHT: -
Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per
the following schedule:-

fohc I STel R / CRITICAL DATA SHEET

UH1RId fafd/ Publishing Date 07.07.2026

Sl SdTaol SIeAdrs/ 9w U fafdr/ 07.07.2026 @I 1800 &9 &
Bid Document Download/Sale Start Date 07.07.2026 from 1800 hrs.
P60 URH B fafd / 07.07.2026 1 1800 &l
Clarification Start Date 07.07.2026 from 1800 hrs.
TWFTH0T AT D1 Y/ 14.07.2026 @I 1800 &9l ddb
Clarification End Date 14.03.2026 up to 1800 hrs.
fos SH B3 & URY fafy 20.07.2026 @I 0900 &9 &
Bid submission Start Date 20.07.2026 from 0900 hrs.
fog A1 B & 3ifaq fafd/ 28.07.2026 @I 1800 &9l A
Bid Submission End Date 28.07.2026 up to 1800 Hrs.
fos @raH &t f[afY (fRreTer-1y/ 30.07.2026 P 1100 Sl
Bid Opening Date (Envelope-I) 30.07.2026 at 1100 Hrs.
fos @raH &t f[afy (RreTr-1) / 06.08.2026 P! 1100 Tl
Bid Opening Date (Envelope-Il) 06.08.2026 at 1100 Hrs.

2. TBTeT-1 (FfaeT TR Yo, ST IR (3 TH SY), ddh-id! aielt Ud gd argdT -

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following :

A. Te-tep! Sicll | 9 g1 13T -

Technical Bid containing the following: -

() |Sicfierdr & deR 78 R fAfder Wipfa v &t W4 @t 18 ufdl (SFdus-1 &
SIAR) |

Scanned copy of Tender Acceptance Letter on Bidder's Letter Head (as per
Annexure -I).

(i) | Ul QT = (UF) SR SHRC! USlihRUl ST &1 Xeh B 15 Uld | (SIIB-IV &
SITER) |

Scanned copy of Permanent Account Number (PAN) and GST Registration
Number along with Undertaking for GST (as per Annexure -1V).

(i) |l & WX 88 W XPMRCT/ISIRAC & Idy H '3fSfbT B Wb
BHIUT | (STTID-VII & SHAR) |

Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s
Letter Head. (as per Annexure -VII).

AALL C: NIL, It NIL, O: NIL. WNIT-3



(iv)

WIH-T DI Wb DI TT5 HIUT - FaTec gRI SR [T 7T uidal JET0T U & A1y fUsd
I & SR R T T GAH Sl &1 fIaR0r (Sads-Vill & 3FER) AR B i)«
FuiRd e & 3heH & oL TeTe axdTad B ¥b &t 1% Ufd |

Scanned copy of Form-A — details of similar works completed during last seven
supported with completion certificate issued by client (as per Annexure-VIll) and
scanned copy of supporting document for assessment of value as stipulated at B

i)*

v)

WIH-o BT Wb 1YY — i THHR (STH-IX & HIR) |

Scanned copy of Form-B — Financial Information (as per Annexure-IX).

(vi)

BIH-T P T BI - A I (ITAUD-X P 3AR) |

Scanned copy of Form-C — Net Worth (as per Annexure-X).

(vii)

STl BT & WX 88 TR "SSICIHT DI Ih B gs Uid URGd BT b Hgd
Wm@ﬁwﬁﬁwwﬁwmﬁ%muw SffARrar s‘aﬂé
%W@Wﬁwéwmwﬁvw

Wﬂmﬂ‘n AT (Y &b HaR(STHDH-XI & 3IER) |

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that
We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period (as per Annexure-XI).

(Vi)

TRISES! BH & AT 3T Siciierdrstt &l Hu-t AfAFTH & dgd Hu-t & AT &
AT UF i Ul & 1Y UIIehR0T UZ/UTaR 3110 e+l Bl b1 bIUl STHT B BT,
o ad emEua/uauait/bu & M) &1 A/ 3R 3™ B & 7T uiftremRor
P Yoy H SIS P Yobed o! Ufd fard gift| ufaR 3 srel-|

MRSt BH WIBI0T UF/UTeR 3T e Bl Wb Hidt aut SHT M od TR
TIORTSER & 3(aTdl [l 3= fad gRT Uy fopar T gl

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

(ix)

UiteRg U faferard 4T gl
PQ Performa duly filled.

B. fafaRad gaa SoraRI/MfdereR] o divaar ddddt gzt

Qualifying requirements of contractors /tenderers containing the following: -

AALL

)

30.06.2026 P! THIE 8 d1dt fUBa W auf & SR Thd Y H Jwhadgad a1
HIH! B AP AdITo® & ¥ IR fhd T 90 Ui & Had "Rifqd s & &1,
TP T. 1204240/~ (SITHS! P BIGHR) UT & F1A, UA® F. 1505300/~ (SHEA
P BISHI) T TP HTU T. 2408480/~ (ST Bl BIgHT) fHd g1 11T |

Should have successfully completed or substantially completed (# Phase/Part
completion of the scope of work in a contract shall not be considered, however
pre-determined phasing of the work will be accepted) three works, each of
Rs. 1204240/- (Excl. GST) or two works, each of Rs. 1505300/- (Excl. GST)
or one work of Rs. 2408480/- (Excl. GST) in single contract of similar nature
such as “Civil works (*) only” during last seven years ending on 30.06.2026.

fea ard 9ot & SR guf fhe T 99 St &1 faaRor U U uReu- wid-u § ues
SRT ORI fhT 77T WerIe axdrdsll & a1y |

The details of similar works completed during last seven years in the given format-
Form-A with supporting documents issued by client.

C: NIL, It NIL, O: NIL. WNIT-4




(a)

(b)

AALL

fewuit / Note:

Siieadt ¥ ugd QR fobu 7¢ St & SrIHd THTOT O, gufar T #T 1.12 (4 Siewe! & &l
Bredx) ¥ fquIfora forar sime arfes 38 STt & &g o 3IHd YA U & sRIER ST S
Heh TfebT SITHS DT SIS

The Experience Certificates of works completed pre GST era, Completion amount will be
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of
post GST era but excluding GST.

DELETED
%;%; SFSYURIT-3EY & YR W S FAwied b U $gud fafoRad waf §

Experience gained by executing work on back-to-back contract/ Sub-contract basis is
acceptable in the following conditions:

&1 aRdd # O3} Tt (IU-SHhaR) gRT Hifers o1 WeAfd & a1y Huefa wweha / fafa
@mmﬁﬁwmwmlwaﬂmﬁeﬂ?ﬁwwmmwﬁa
|

Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be backed by
valid agreement and experience certificate.

GURI TSI gRT U YT <leiey yHmorE| ¥ uRkaféd gin @i |

Payments received by second agency should be reflected in TDS certificates.

H1af Bt ARy upfa & fou dgea sl & urd sya (U df A3 & R 35.3 H
fafy axgait / Tefkal / Hraf Bt Gt b1 Ioora T T §) HT $haR R a1 dl 39-8139
faRRrar SR SrgHa gRT a1 IRy TRt &t e wvap Fefed fasar mar Tl Srgey
Al & AHIUR T AEH DI Wipid | T A H, T dhaR & ATY-T1Y o= Toidt g
DI U Yefd FaEe (Uedl) q Th & & & o YT YHI UF Ui i |, Il
HUIfe B & T T SHaR & -1y Afeid 3R o=y woidt 9§ faviy &rf & ferg
IRy Tolielt 1 g7 dhar|

Experience gained in composite works for the specialized nature of works (List of
Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were
executed by main contractor either by in-house expertize & experience or by engaging
the specialized agencies with the approval of main client as per contract conditions. In
such cases, main contractor as well as specialized agency both get the experience
certificate for the same work from their respective client(s) i.e. main contractor for
composite work along with specialized works from owner and specialized agency for
specialized work(s) from the main contractor.

39 TRl H, 71 <t forier woidlt an sfictfep faRiwmielm 3R SrgHa e arelt HeT Toidt &1 3gHa
U0 O, o arad # ORIy s () @t frefea foran B, st &t wo fafiy uefa o
dH-D! / J9-Tgdl AFGS & o faaR foar Sma |

In this situation, the experience certificate of either specialized agency or main agency
having in-house expertise & experience, who has actually executed the specialized
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized
nature of work(s).

it quidr srae o 3fciid 80 (S U= (Hed & SIUR) a1 39 3fd ®ri &b
guf €1 WR 3netRd g1 yafe qofar & ufasrd qofar & wesf & ufvnfg =€ fean
ST 91N, dfewd 98 HrafcdAd R R ST g1 algu|

C: NIL, It NIL, O: NIL. WNIT-5



gRESH/BTE/AREuRy & yafe guidr THEoms | §F HET 819 =1l YiT-1 § U
U &1 &1 fodiia gear 8k HFT-11 # uRasH/sRi/aReuR & wrafas goidn &1
TG QTR BT |

“Substantial completion shall be based on 80 (eighty) per cent (value wise) or
more works completed under the contract Substantial completion should not be
defined in terms of percentage completion, rather it should be based on functional
consideration.

Certificate for ‘substantial completion’ of project/ work/asset should contain two
parts. Part-l1 shall contain ‘financial value of work done’ and part-Il shall contain
‘certificate of functional completion of project/ work/asset’.”

Funfed w1l & e & S & dRafad e B 7% Ufd I8 & YR &R F IGIHR IdHH arTd
TR R A oe, St o gof 89 @ fafy @ s & [y @aR -/) 7 do-iie! aidt ab &
ST |

“The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum, calculated from the date of completion to date of
opening (Cover -1)/ Technical bid).

3Ha & fT arge wmiur Uz § U U o1 Y upla, B @1 4oy, R B9 @) IR, orqdy &
TR T 81 I fafd, 7 81 &t arafas fafy ok &1 & ddiwore JHU= &1 g1 @nfgu | IR-
WHRT / IR-UTTHG W3- I S rya 101 0o fea™ aral RfdgreRi & Usiigd dics Thdce
SRT SIRT THI0N U5 o 1Y ¥d OR & el (Sla1ew) THIU U5 &1 Ui GS1eMgud [ar & A1 Uqd
W%Www@mww,wwﬁﬁﬁﬁ%ﬁwﬁ@w&%m
LRI

Client certificate for experience should show the nature of work done, the value of work, date of
start, date of completion as per agreement, actual date of completion and satisfactory
completion of work. Tenderers showing work experience certificate from non-
government/non-PSU organizations should submit copy of tax deduction at sources
(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant,
clearly specifying the name of work, total payment received against the work and TDS
amount for the work with UDIN.

iy fed foxfls o & 31 o & o Rea & auf & SRE Fufor sEf ® sud

1065752/~ &1 3NGd dIftie A HRIGR g1 =1l foxig SMeR! fou v uRey &

Td &1 Sel- Brd-d goq F § fUsd dF 99 & SRM AR g1 g=ie arelt
ﬁﬁaﬁaﬁwﬁaﬁvwwﬁaw%mml

Should have Average Annual Financial Turnover of Rs 1065752/- on
construction works during last three years ending 31st March of the previous financial
year. The Financial Information shall be submitted in the given format - Form-B.
Tenderers showing continuous losses during the last three years in the balance sheet
shall be summarily rejected.

iy ffdqredl & U 31.03.2026 dF YHIUG dics Udldccd gRI SN gAad FHad Jed
JIUY 451590/~ HT T ILT| YHTUT U T 70 ey H 541 foan i anfeu- wid-H |

The tenderer should have a minimum net worth of Rs. 451590/- issued by
certified Chartered Accountants as on 31.03.2026. The Certificate should be submitted
in the given format- Form-C.

AALL C: NIL, It NIL, O: NIL. WNIT-6



freT®ET- 11 - faxita $-aieh Wdidt vide & wreaq A

Envelope-ll: - The Financial e-Bid through CPP portal.

T X B fou U Uy & Igyd fobar ST iR IS 3T UREU Wi el |1 afe 4w
et e qaas & WY TG S1efieg URey & &0 § &1 78 8, a1 S S18aS B gt
fAfdereRT gRT =1 ST 81 FAfdgreRt & &t BIEd S¥AIS B, 34 Wia 3R il
T (SRRIE) T I U Haiferd fachiy Iexur 3R 3y faarvr (S Ffdarepdl o1 4m) &
T PRI AT SHTRAD 5| DIy 3T I o] daal oIl gl T IR R0 G181 oH &
91, (Afaarwdl &I WIsd 14 dad 91 3§ FeoiT d1et 3R §Y AT SHT BT 1T
gfe fFAfderwal gRT dlefiay wiga & IR urr orar €, af Sia & SRASR R e
STE|

All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to
download the BOQ file, open it and complete the blue coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the
tenderer). No other cells should be changed. Once the details have been completed,
the tenderer should save it and submit it online, without changing the filename. If the BOQ
file is found to be modified by the tenderer, the bid will be rejected.

3. SUHS! &1 RWbS / Refund of EMD

gf¥ & 715 <gAaH il T a1 B Sted? gt dicfiars grT 9w $t U3 STHSH
fa<itg et Wem 9 a¥Re A ve g & War 9o # & sreft gea Sietearn
T STAS) SunEY TR/TeRlT P TRE F RIER JR&T S U g1 W 99T B &
STa |

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of the
successful bidder shall be returned on receipt of Security Deposit equivalent to
EMD amount/ performance bank guarantee.

4. el U¥Id BT/ Bid Submission: -

AALL

fAfaereal SOAT 8fded dad WU Uica: https://etenders.gov. m/eprocure/app U oHT
3| FAfEERISHIR! B garg <t ot 8 % 3 offarg Sifeat S & & fog fAfaer
qedTaS A o g i o1 arer HY1 RidaaRT o1 01 2 & SER T T 7Y qfias
fefrech xeiRd WIsd & U HRAT 3AAWH || Sicl G&idell ®f 100 SIUIeTE & Iy

C: NIL, It NIL, O: NIL. WNIT-7




P TS FTsc fapey & 1y o fobdr ST TebdT § St Wb+ fhU T STaW & 3MTHR B HH
B H AeE Bl B

The tenderer shall submit their application only at CPP  Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

SR Y RIM & ST 3 RIM TR 3MTdG Pl 3Uelte H WR faaR gt foban Sie|
3M1de Bt gTs PIul W faR =g} fapan S|

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

5. U MIGIhR a1 Aadite Tay @ ard AidardRl gRT T 4 sifted [Afder wegd gl ot
Seeht | fopaft off afkfRufa & e iR S T () a1 3/ e Tife, et Uah-gak & ary
GRS GaY § (3T o1d Th 7 31 AAGR/MGRIS THE 8l Bl Th ol ey & o
3{TT-3fTT FAfdar o= Bt A Tt &t St iyl 59 27d &1 Icaiad ®3- WR Gl ueft
&1 e sRdidd &t o1 A« |
Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s) are
common) be allowed to tender for the same contract asseparate competitors. A breach of
this condition will render the tenders of both parties liable to rejection.

6. MidgeR, A dYca dfsd® WHERAe Udd @dididh @
http://etenders.gov.in/eprocure/app Y TSN sIears foean % fdt 1t e 9 searS G
Uy fos eieie Oftd sk wiH # SSars/Riyd T8l Sl afe 39 fed W e 9
EERISRRIRGRY RIS a‘rﬁrﬁaqﬂmﬁmaﬂd’rmsﬁ?s‘@ﬁw 4l
St iR fAfaeTeral & TuanE & WY MUR &+ ¥ ufdsfed faar s g g1

ke

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tenderform including
downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAI.

7. Sl FaH B haT $9 UHR 6
Bids Opening Process is as below: -

BT | (AT Siell 3R gd argdr):

Envelope-I (Technical bid and Pre-qualification):

e o WRT 2 (T) SR (&) (RfderaRI gRT SUdle fht TT) & 3R gxaa nd
g, @l fobfepd ST Tt & Ifcafaa fafr 3k IHg W Wi sme|

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers)
shall be opened on date & time mentioned in CRITICAL DATA SHEET.

gfe Sefierar & U &1 & diclt xS I J&itd dis U4 §, d 35 WPIH0 Ui B &
fo i) iida R <is FARTBH YT BT ITANT BT TRTI 39 Jay H TIR & fhadt 3/
Tegd IR foar =gl fovan sram|

AALL C: NIL, It NIL, O: NIL. WNIT-8


https://etenders.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification’ on CPP portal to seek clarifications. No other means of communication
in this regards shall be entertained.

gfe fAfdaremal ¥ fAwTe- § sl fy U axdrast # $H & 9R H fdl Wi &t
aRYHdT g, dl 39 T Uide & ATeaH F A BRI P [T BT S, Tfe STaad
811 Ffderedl TuerE gri Afdy Tmg & iR g WelieRu/edas uare S, U9 =
B W T A foran Sea fob sieh avm aret & Ure SHT R & oY 3 7Tel @ 3R el &
i dGIaR fohdl STE |

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope — I, he will be asked to provide it through CPP portal, if required.
The tenderer shall upload the requisite clarification/documents within time specified by
AAl, failing which it shall be presumed that bidder does not have anything to submit and
bid shall be evaluated accordingly.

mﬁ%ﬂm DI 3! SRl I WHR/SMBR I B LI AU Uica & Areqd 9 df
|

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

T 11 (ot iet):
Envelope-ll (Financial Bid):

JH-Id! AFCS 3R Agdl HaRAHAIST Bl TR HA arad FiaadR! & o< diat ard
oI 1| P fbfewa Ser e & Ifcafaa Ay ok I7 W @rar s (@ frwrT-i)
(a<ita diet) Wi & fafd iR T &1 IaaT MaRa® &, i 39D a1 At uiéa &

e 9 < STE)|

Envelope-Il containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-ll
(Financial bid) is required to be changed, the same shall be intimated through CPP
Portal).

8. TT3ATS foFT ®I3 HRUT FdTC fordit a1 Tt 31ae! &I WHR T SRATBR B B ISR TR
TG ¢ | TU3HTS o1 Pis HRUT FaTy fomddt f TR W Ffaer uforar & X o34 &1 iR QRigd
G
AAl reserves the right to accept or reject any or all applications without assigning any
reasons. AAl also reserves the right to call off tender process at any stage without assigning
any reason.

9. TU3E & U 39 SBR TARE &I 3 o1 PR WRiéd B, Frwr Ia &
oRgieTef H UERF RIeR § 1 § 3R R T © AR TS AT $G / AT WIPR &
forat oft faumt gr1 Jomerurlt a1 vl feaRdesis e &1 v I’ far g
faumdieag/fay SHaSEt sanfe| Tuems el off TR W (@1 UM & 9§ ugd a1 91 H)
ﬁﬁmﬁmwwwaﬁwﬁamﬁm%@mﬁmm%mﬁ%&ﬁﬂﬁwm
3MAG® GRT TRGd DIy Ja-I/GIardel Ted/e] Ul Sl § a1 $& aid g off FidgeR &
31 it Pl g A LSS Ffifed SRars S

AAl reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of restrain/Temporary or
Permanent debarment/black listing by any department of AAl or Central /State Govt.
Depts./PSUs/World Bank/ ADB etc. AAIl reserves the right to verify the credential

AALL C: NIL, It NIL, O: NIL. WNIT-9



submitted by the tenderer at any stage (before or after the award the work). If at any
stage, any information /documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the tenderer then AAlshall
take the following action:

a) ffaeremdl gRT SH &1 715 SUAS! &I 1 AR o) ofsd FR o |

Forfeit the entire amount of EMD submitted by the tenderer.

b) ffaemdl wuen & fAfder sem @ S af 9 & sraf¥ & for ufdew & faw STRerd
g, e fodlt o Ifa dfdarcts /Bl SRAS & Srefar sfdy & gamfe Hi
M B

The tenderer shall be liable for debarment for a period upto two years from
tendering in AAI, including termination of the contract apart from any other
appropriate contractual/legal action.

10. HOTETAAE Huf-ar & srgAfa e < S |

Consortium/JV companies shall not be permitted.

11. HET Iad &7 & IUHH B! WG A PR & oW & IR TR gt URd Bt
Wl @ aRRe W y=fed|

Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

12. SlemEl/TTug el amdismsd/dasa)/gwed AR gyHdr ey onfe & Iy usiigd
YR GeA 3R Y STH (THUTS) IH1eal 1 ge, THUHS SHTRT 2012 F T e @iie
HfT & UL & TR SR RN & 1Y ¢ | Sgfcl/Rarst &t Ffdgreft o forg ang
BT 3R At s & fere faaa =76t foman S|

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments,
shall be applicable for tenders of supply/services and shall not be extended to construction
work / this work.

13. fAfagramdiel @I fafRiy gxas uga™ Te (SIsMsuH) SUd Gxd \fl oY 9oy gffe / eHsfeR
THor o, iRt golt v v (e 5 faxfig awf & SR fpe U orf iR g1y | &), A
aﬁqﬁw,@ﬁwmaﬁ?ﬁ(W)wwwmﬁwﬁzwmwﬂqmﬁm
TG SR gSISEUA 89 & WY THAISC! Tal & S8R & S| gSlemsud & famr
Srotararsl gRT URgd T 7T geardell WR foaR =87 fasar sma|

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Balance Sheet / Turnover certificate, Working Capital Certificate (worksdone
during last 5 financial years & works in hand respectively), Net worth Certificate, Tax
Deductionat Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly
certifiedby CA and having UDIN. The documents submitted by bidders without UDIN shall not
be entertained.

14. YRd WHR & 0T iR IANT HAT H IANT SR 3fidRed AMUR o faum
@drensamgd)) A aium B W-45021/2/2017-Udi(@S) & dgd Ardvi-e TG @ 37 sfear
oI Ui S 2017 SIRY fBan! -11) faie 16.09.2020 AL B

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and
Industry, Government of India, issued Public Procurement (Preference to Make in India),
Order 2017 vide OM No. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 is applicable.

15. YRd WRHR, fad A1era, 07 faHTT [@raviiae Wile) & TR TBAT Uh TBAT 6/18/2019-TdTet
faqi 23/07/2020 F SMUR WR HRA & T1Y YA AT T2 HA a1 < F et e arel gRI
USThRUT B SIRIhdT fSato) SEId IRNYA! & 1Y, I foxig 99 GTwaiR) 2017 &

AALL C: NIL, It NIL, O: NIL. WNIT-10



g 144 (xi) & dgd Ufddy & A&y T A I Sciarar & 39 daY T DU & dex g8 W
'3SRfHT BT Wb BT §3 Ul STHT BT BT (ST TAD— e TTH)

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of
India, Ministry of Finance, Department of Expenditure (Public procurement Division)
with up to date amendments, regarding restriction under Rule 144(xi) of the General
Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of
‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS)

16. I PIs faGfTy urg Sy © o U 9T & 7T 8 |

In case any discrepancy is found, then English version will be taken as correct.

TETa® HeTIEYS (Fo-rai1-Rifde)

. Asstt. General Manager (Engg.-Civil)

HITST BaTs MG, BITSI-176209 (RHTA TG

Kangra Airport, Kangra-176209(Himachal Pradesh),

* ]%I'Q 3R &rw&r,lrr%cn PI 3R I /For & on behalf of Chairman, AAI

AALL C: NIL, It NIL, O: NIL. WNIT-11



S[JUP-T/Annexure-A

Sira Edt = WwTHY CHECK LIST/PQ PERFORMA

P BT AH: “HITST TIRUIE R TR q193! ard 3R SASNSIR A1gs ade! ara ot i~
Name of work: “Painting of operational boundary wall, DVOR side boundary wall at
Kangra Airport”

1 2 3 4
El T TS S /ARTHICR AIEHS GETddl qeTd® adldel H Fafied g7 | $lau-3 & J9d9 &
IS Qualifying criterion/parameter/ SHGRI I Ay, Sl Wifdur Alc | URdd~ axdrdell &
SINo. | supportive document AT TR e I Reference
Supporting Document must | to the documents
have the following salient | submitted in support
information which AAI would like | of Column 3
to note
1.9/ General
1.1 SPHER/BH 1 9 Td Udl/ Name and gfcfary e
address of the firm / contractor g‘f/:@
copy enclosed:
YES/NO
12 XHTY, T, 3 A Ud HiaTsd Ha)
Telephone, Fax, Email & Mobile No.
13 TP d gxdTeR®al (AH Td UG-H)

Authorized Signatory (name &
Designation)

2.forerer- | ® (Rifaer Wi 3w, STHEl, de-iet ddt ok yd divman) fAfgd @ /Envelope- |

(Tender processing fee, EMD, Technical Bid and Prequalification) shall contain

fAfaer xSt & 9y Wl &
Tl o

Ref. to Performa with tender
documents

21 | fAfdal gYeb & SHHAARA YIAH B yfdfery g
Wty & b9 Bt TS U BI/TR1
Scanned copy of receipt of online copy enclosed :
payment of Tender Fees YES/NO

22 | SUASt & g YA B MG B gfcifery Herw:
W P T8 ufa gire!
Scanned copy of receipt of online copy enclosed :
payment of EMD YES/NO

23 | uifaon &Y FfdeT 2l oY o 2l Whieplay | S wfafert Hem:
U B WpeT YAfer | Annexure-| RG]
Scanned copy of unconditional ioEpSy/Elgclosed :
acceptance of AAl's Tender
conditions.

L i copy-enclosed-:
Minimum \Wages-as-per-Annexure—Xi! YESINO

25 | wuré oRar gt (OFT) Y Wb ufafdifd | widfery e
Scanned copy of Permanent Account E(T)/;'?enclosed )
Number (PAN) YES/NO

AALL C: NIL, I: NIL, O: NIL. WNIT-12




26 | Siiuad deiieu G Bt W uafifd | SRS gfferfa e
Scanned copy of GST Registration No. Annexure-1V BT/'TgT
along with undertaking for GST. copy enclosed :
YES/NO
27 | &t T / fEaRde & dy § €iwon | SIAud-ViI EIRINIESERS
T B T gfaferfy Annexure-VII RG]
Scanned copy of ‘Undertaking' copy enclosed :
regarding Blacklisting/debarment YES/NO
28 | gH3MEd & IR Wb g fAfdar  ufsban
U RETRATHT &1 @b 1 g8 ufd WRISR F 3l
Scanned copy of Authorization Tl 31 afeky gRT
Letter/Power of Attorney as per NIT CAREIGIE
DU Ha|
g1 eI
If the tender
process by person
other than
proprietor.
Copy Enclosed.
Yes / No.
29 | gXeRa TRy THEid Bl ha | agdy THfeHerO Ter:
Te- T Annexure-\VHH Bl
Scanned-copy-of Signed-ntegrity Pact copy-enclosed-:
YESINO
2.10 344 fqaRUI/ Experience details
Sicft 1 A B 3ifaw Al dur v | fRQTE W (@M, S A
Pl oo &7 ¥ QX {61 g3 81 AT | Certificate of completion of the
(B Three/Two/ One work(s) as
applicable
Should have satisfactorily completed
the works during last seven years | 3{cUdh-VII
ending on last date of submission of | as per Annexure -VIII
bid including extensions, if any (Form-
A)
AALL C: NIL, I: NIL, O: NIL. WNIT-13




(i) | = - ere o H e Y
AT ¥° 1204240/- (STHCT BISHT)
G E R

Three separate works each costing

not less than Rs. 1204240/- (Excl.
GST)

H1d O -1

BT BT AH:

g 3TSYHIR Jog fafd:
3P DI AN

¥b & IR AR T 84
! g arie:

rdfa® JATYT AIa:;
D H3HTaol B STel & HIU/b
o 3 € o & @R B B)

THUE YET O SRiddi
UIBTRI T 19 Td YA

Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of

AT B ufafaf
au:
BIAR!
DIAHE-3 & AR
NS AHA BT
faazor

Copy of certificates
enclosed :
YES/NO

AALL

compensation.

-Completion certificate Issuing

authority name and | Details of EOT case
Designation as per colomn-3
B 0 -2 THO W @)
T b AH: wfafeimy o
& SfieY/HIR Tod fafd: gt

&b DI AN

- 3P & PR & IR [ B

ot fad dRie:

“QR1 B B aRdfdeh dRIG:

-IRfd GHTUA ARTG:

- H3MTGS! B IMGI b /D | BIaH-3 P FIER
S orfea Selidt @R FE Q) [ Saldt o @
AT YHI0T U Wil ICERE

UIHTRY BT 19 Td YAy

Work No. 2 Copy of certificates

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

C: NIL, It NIL, O: NIL.

enclosed :
YES/NO

Details of EOT
case as per
colomn-3

WNIT-14




Pt o -3

B BT AH:

g ATSY/HIR o g fafd:
5% Pl AN

Jdb & HIR & TR T B Bl
g a”ke:

“QR1 B B! ardfded dRIG:
-gRdfd® AT ARTd:

-qP G3{TIS! BT STMe! & 1Y /b
foT orgaa 5 o & @R 1% 9)

Y YHIUT U3 SRIbdl
UITBRT BT A1 TG UgATH

Work No. 3

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

DHIAH-3 P AHTAR
33N ATHS B
faavor

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

(i) | G 37T 3R B o H UAD DI arfTd | D1 O -1 THToTeE @t gfafafy

F° 1505300/- (STHS BIgHR) I HH T

T8 AP G

Two separate works each costing not - TSYPIR Ho 7 fafd:

less than Rs. 1505300/- (Excl. GST)
-3 P ANTG:
3% & IR & TR I B B
fad ar’ka:
“QR1 B B aRdded dRIG:
-qRAfdP FHUA ARTd:
-qP G3MTaS! DI STG! b AT/
s d @R @R |

HIAH-3 P AHTAR

“JHTY YHIOT O3 SR 33 A BT
UMIHRI &1 MY Ud UgH faaRur

AALL

C: NIL, It NIL, O: NIL.
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Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (ifany)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy of certificates
enclosed :
YES/NO

Details of EOT case
as per colomn-3

P 0 -2 [ &} fafera
= S
- CaGIEE RG]
g 3TSY/HIR Fog fafd:
3% DI AN
-3 B PR P HTAR T 8H
P! fAud arka:
IR B P AR ARG
-dl%dlracb SHIUA dHTd:
-q% GaMTas &) 3G} o AU/
& arge $aiict (@l 1S ?) 5
PHIAH-3 H
“GHTU YHTUT U3 SISl 3N HHA &I
UIRIGRT &1 M Td UgAH faavor
Work No. 2 Copy of certificates

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (ifany)up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

enclosed:
YES/NO

Details of EOT case
as per colomn-3

C: NIL, It NIL, O: NIL.
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(i) | uH BT orIP! AT =° 2408480/ HTd 0 -1 ot wfafaf
CheTd BfsH?) A HFH AT BT BT A SEE
One work costing not less than Rs. & 3fTSx/@RR Jo 7 fafd: HIGH
2408480/- (Excl. GST) 3% B AN
Jdb & HIR & TR T B Bl
faa dRtE:
“RT B DI aRdfddh dRIa:
-JRfd FHTGA ARTG: <
- HIAH-3 P
- YT BT TR S WUF | £37 ey b
TG 10T OF SRIdi
UIIYDHRY BT A TS UGH
Copy of certificates
Work No. 1 enclosed:
-Name of work : YES/NO
-Work Order/Agreement No. &
Dt.:
-Contract Cost :
-Stipulated Date of completion
as per contract agreement :
-Actual Date of Completion :
-Actual Completion Cost :
-EOT granted (if any) up to .......
with/ without levy of Details of EOT case
compensation. as per colomn-3
-Completion certificate Issuing
authority name and Designation
212 | I WRBRI GG FAise I 3gHd | IRBRI FTa-/6l Ffige (fdd | 1 St g ywmr oo
Tl 82 Whether experience from Govt. | &Gl ot FI'I"l"&P[I 3TgHd & A ‘v'l?l‘;{
organization or private clients? H gdise T U < S T YHTT RG]
U e ) | .
Govt. Organization /Private TESI cerélflcate
Clients. ?(ECS?I?I%
(Tick whichever is applicable. In
support of experience, TDS
certificate from clients to be
enclosed)

3 |eH3®w® J¥/Year | THINR(ARI H) 1 SR &1 gHIur
food &9 foxiia aof & SRM foofea Turnover( In Lakhs) | Sew@fa S
HTaf & forg i i fawfta o offar gfie 3R A1 U9 g1
T° 1065752/- § HH 7 g FHI Wey | 2023-24 3prde)  wfafemy
Y TG B SipTde ufied wH @t wfd | 2024-25 T
Jog ®fic #t ufq emae & Wiy ST | 2025-26 HIEE]

TURNB;T\i:[E(R ] Rl Bﬁﬂﬁ/Average

Annualized average financial turnover A - DI(X Proof of t

of not less than Rs. 1065752/- against nnexure- ;0? Od L,]Argridovedr
works executed during last three E ;:cr)]se (h i ge&
financial years. As a proof, copy of a ?t Z‘el S :/g
Abridged Balance Sheet of the firm with Ero ' OISS a4 )
profit and loss account shall be opy enclosed:
submitted along with the application.

(Form-B) YES/NO

4 | yHEIOIG d9CS 3fbldec gRI GRI AT | SFgad- X BIRINIFIGRPE
g ¥UY 451500/- ¥ HH G (BH- | Annexure-X BI/e!

copy enclosed :
AALL C: NIL, I: NIL, O: NIL. WNIT-17




) YES/NO

Net Worth of not less than Rs. 451590/-
issued by certified Chartered
Accountant. (Form-C)

5 |dtsd & ddy # °ivUm UF B Wb | SHIeHD- XI Tifcifery Herw:
It TS Ul Annexure-XI RG]
Scanned copy of  undertaking copy enclosed:
regarding T&P YES/NO

6. ot GI?IWTW%HTUT:DetaiIS of any other information

R/Place :
falDate:
BXdI&R/Signature
SHEAR/BH BT UIHd GxAEeRBA
Authorized Signatory of the contractor /Firm
H ( ) UAEaRT BN &adl/dret § fo TRy exardel 9 SR gl 81 afg
et 1t TR R PIs XIS Woll/ATad U STl @, dl HIfauT gRT 3fad Iueht o arelt sRars 3R fRaars
S gebell &1
EIGH
fafar:
BXdl&R
SHER/BH BT pd geaTeRBdl
DECLARATION
I( ) hereby declare that the documents submitted / enclosed are true and

correct. In case any document at any stage found fake / incorrect, action as deemed fit by AAIl can be
taken against me.

Place:
Date:

Signature
Authorized Signatory of the contractor/ Firm

AALL C: NIL, It NIL, O: NIL. WNIT-18




Gﬁﬂ'ﬂﬁ?-fﬂ /[Annexure -B

HRAY forU= UIfIeRu/ AIRPORTS AUTHORITY OF INDIA
TS Sl STHT $R1A & fore fd=1/ INSTRUCTIONS FOR ONLINE BID SUBMISSION

Sciardrefl & gaaei-e $U I i tida W st diferdt St Arue ufaal, dyu fSfiied gxdrer g o3 &1
SYART FHras, ST B! gt | =i fed T fdwr Wit uica R dofiasor o= § Sicdigrarst & Jgrd
HRA,3D! Fferdl B SMMAIHAS P AR TR TR 3R ID! Siferdl ! Wit tidd WR Sfiams S
CRE R CI RG]

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on

the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on
the CPP Portal.

it uidd W= N IENIER] Siferat Udd FA D fou siftd SHHR: http://etenders.gov.in/eprocure/app
TR T &1 S Febelt 5 |

More information useful for submitting online bids on the CPP Portal may be obtained at:
http://etenders.gov.in/eprocure/app .

1. UGB/ REGISTRATION

a) T ¥ ug 3hem o ot § f 3 dididt uida W eifams fosr tRiade ftie R foas o
FIg grdee Wie aed (URL: https://etenders.gov.in/eprocure/app) & '5‘ TIERAC ﬁ@ﬁ M
3T ATHIHT B o FAeb 7
Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: http://etenders.gov.infeprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

by ATHIGA Ufhal & YN & U H qieiigrarstt &I e falky Iudhresdf A g1 g1 iR 3% Wral &
forg ve uraas Afdy o g

As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

c) Sreiterarst & Wl g Srar 8 f 3 ol ufpar & UFT & =0 H (UAT dY 3-A UdT SR
AISISd AR Uoigpd Hx | $6HT ITANT WidTd gica o farddt ot vz agR & fer faa S|

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

d) AMieT & 9g, Sieael B TN sfem grT wRdr U el off adfmrEn eriid @l
sify/nCode/eMudra 3T(S) §RT SIRY 39T a4 fSfTed gxater THT0r U= (Goit & UAIT & Ty gxTeid
SUR-11 37aT JUR -111 GHIOT U), SD! WHISA & WIY Usiigrd BT g

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class 1l or Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudra etc.), with their profile.

e) A GRT $Had Th 9y fefoled gxaerR YA U (DSC) Usiidd 811 dlfetl Hual &9 ¢ &b
Sicfiarar a8 HfEd B3 & iy SwRardh § b a8 3ru fefiee s&ier UHIv U= (DSC) &1 &R &l
IYR A ¢, T8 391 gSUdNT 81 Ahell 7

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to ensure that they do not lend their DSC’s to others which may lead to misuse.

f) S a9 3T+ goR MES/INas 3R SITl/E-3e- & UNIae SIa@ YR AMT-3- & A1eqd
T3e W Sl 7
Bidder then logs in to the site through the secured log-in by entering their user ID / password and
the password of the DSC / e-Token.
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2. fAfaer xamasi &t W ®A1 SEARCHING FOR TENDER DOCUMENTS

a)

b)

c)

dididt ida & fafte @ fdren 59 U €, S99 Siciierarett &) o5 Aueus! gRT Ifey Ffagrsi
P WIS P BI AU U 81 b | 57 ATUGUST H S 3Ms 8!, TS BT H, -,y Hiad sane
gfferd g Ted ¢ 1 FRfacrsif @1 vsaiy Wi &1 ta fawen ot 3, e Siefiardr &3 Wi Aueus!
Y TG BT AW, e BT SR, W, 37 Fhd g (keywords) 3T Y, Wi tidq wR
BRI fRfder @1 @ 1 & foe S I&d §1

There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.

TP IR Sdtearst grR1 o 3 &t ffaerst &1 oa o1 & 915 3 féd gxaaw/Mfder Teh
THY-GRUN R3S B Johd | 37 Rfdersit & Gafdd 'my Tenders' BiER # @ ST ST bl g
Ig it uica &1, FAfder gxdraw & ey & SRt foed e fonddt oft YRS o & fawg & wowawwR-aa
& Ty Y Siciiardl o Jiod B3 H G&H S|

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in
case there is any corrigendum issued to the tender document.

TGl ERT 8 S5 ¥ fHdl UhR BT WHIHRu/Tedl U & ! RIS & diefierar 1 uds
fAfaer & fod iy fafy e et &1 we e a9 gl

The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

3. diferal @t GUR / PREPARATION OF BIDS
a) STCTGIdT 1 U= Siferl SHT H ¥ Ugd fAfdal axaas & dea d iR fddt off g o &t

b)

c)

d)

AALL

& H &I 1|
Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Fo fFAfaer fagme oiR fAfaeT ewaras &1 QU gdds S &3 3R aic & U & =9 8 URdd
fhd S a1t U GXTdel ! IH | HUAT I fABIKT & HBAT1 e B, o diell awdrdsl S
HA B, TXIAS B G©,-UdD XA & M 3R fvg-T=h afgd, R 5 & 81 59 fesht
1t R &1 uRad aielt &) srdiepfa &1 HRUT 81 I g1

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in
which the bid documents have to be submitted, the number of documents - including the names
and content of each of the document that need to be submitted. Any deviations from these may
lead to rejection of the bid.

Sicierar ugd ¥, Ffder axardwy/srIgd & SMTTaR o4 T fasd o arel Sl geardel IR &R o 3R
ARG : A FEUh/IRIUaTH/3RUSR/ S S&guh/otiel BREC & 8 I&hd ¢ Siel awdras Hrd
3R g fdded & A1y 100 SrUTSHTS Afed Wb [ S Yahd &, il Wb+ fhd 7Y GXATAS B PR
DI HH B | IgrId PRl 5

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats.
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing
size of the scanned document.

UHS SISl & U & e, O Ud® it & T U & 0 § UK H B Maagdhdl gidl 6,
Bl ATAS B T T a1 THT 3R T I 594 & T Sciterarstt & 3 AFE gt (o I
HTS B U, At RUIE, efffgey YA U3 31fe) Bl SUQIS B &I WAy U™ foban T gl
Siciardr U8 SXdel &I 3UAS B4 & Ay 396 I gay A WY Sydl "X e
STeRgHcE" &7 1 IWNT IR Febdl § 3R T TP BN & U H 39 b 8|

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard
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documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to them
to upload such documents and keep it as a repository.

Me: 15 SIagHc WY Had TS B B UiehdT B I S o fog Sraiiaransfi &1 fear
TH S g1 IS SIeErdr 3 U XTdsl &) WS Slagic WY # 3uas fhar § df ST U1 A1
IR T ¥ 37 GxdTaell Bl db-1ep! st BT e T ST 8|

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

4. Sifergi U1 ST SUBMISSION OF BIDS

a)

b)

c)

d)

AALL

SfieTdr &1 dicht ST B & ol Ugd I 8t I1ge WR AN1-39 BT T1ey, difes d dieht &l 97 W
3rufd Sl FTHT R F IHT R YT I U, 3UdS HR Job | 3= HIHd! & HRUT fpad) it &8 &
foru sicfterar @ forieR grm |

Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

Sciierar @ f$fed 0 & gweR &9 87 @R ffder o # gxift 70 3R 3nféa sich
TIATAS B Uh- Th HIPp HUAIS BT g

The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document

Srcfiardr &I Wi Uidd IR Uy SR 7Y T1ed o AT ¥ 3fiars- Hidal Yeb/auds!, BT YTdH
B BT | UhS! 3R /aitoll /31 ST WbR g1 fobar Sime |

Bidder has to pay the tender fee/EMD online through payment gateway provided on CPP portal.
FDR/BG/DD shall not be accepted.

ST el STHT HRd THY difesd J¥ R Uga- WR Sidicardl i “7 &7z WR faad &1 g |
YA Tled & I 3F d61 & [0 “F75# ¢ 7 R Fad B | IAid &L $i [Hfdel gxas &
STOR a1 T FARET e IR ST TR © | R 1T e sBi MOPS T IR Tafie &Y
Siciierar & faet 3R Traf Bt S 3R FeT UTer BT 819, 3R R Faftye &A1 81T | Sicierar
YA & T A9-39 & USR 3R UlehaT &1 T84 &R Ihdl §] YA & YHR b1 I B & §IG T8
e of$T gy R Afdfe s B |

Bidder has to click “Pay online” when bidder reach on desired page while online bid submission.
Click “Confirm to Pay” to proceed with the payment gateway. Verify that the Tender fee and EMD
shown are correct, as per tender document. Then, select the payment option SBI MOPS and
submit. Bidder has to check and follow the Terms and Conditions, and then Submit. Bidder may
choose the type of transaction and process for payment. Once the Payment type is selected it
navigates to the respective landing page

1) YRJH W< d&:/State Bank of India:
a) THEISTE W aTd Sielardr 39 e §fdhT 0o )R o & forg woelteng fawes R faaes o 9&d g

Bidders with SBI account may click SBI option to proceed to its Net Banking Page.

b) SICHEIl THSISMS e FfehTT IoR ST 3R UGS gof B Yahd 8 SIR 3 §g- & g A 39 R
faae® R T&ad B

Bidders may enter SBI net Banking user ID and Password and click on Login to proceed.

c) S Fg- ¥ Ugd Sl & 3U WM § ygid [ A AYd H-t gt 38 A% I & 91,
YA TR TR & o HhH g W Fad &Y | Tral Sfae & ale, THINHY fed WaTferd
U Y FHAAYdD A6 & 1Y 3-URRAe Riey IR 1- Srkae g1 S|
Before proceeding further bidder has to ensure sufficient balance in his account. After
checking the same, click Confirm button, to transfer payment. After account debit, MOPS
gateway will automatically re-direct to the e-Procurement System, with the Success
transaction.
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AALL

d)

e)

Sicfterdr &1 U8 Wl &1 gfY IR qid b BI 3R F IR U N, 918 98 Wherdl gded gail
e‘rmqﬁmﬁaﬁﬁwéﬁfs‘rw%sﬁ?m Wemwgenﬁ“@ﬁéw% o fRfaar
§¢ 81 & 9T I Ugd GHIYT & ol ¥ S-UIRIRAC geds® 4 Wud He |

Bidder will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is
shown, immediately contact the e-Procurement helpdesk, for resolution, before tender closing
time.

FHT YA FX F Tha Yraq & &g g & e Y siFere fawed T8t fioamar man g1
Tgl 9, diciiardl TARhY & 1Y 3 §¢ Tahd g 3R IS cex SagHC IR HUAS HR Idhd g,
3R 3 STHT HRA DI UfhaT HR Ghd & |

Please ensure that the Pay Online option is not shown after successful payment, for
confirmation. From here, Bidders may proceed with Encrypt and Upload to upload tender
documents, and further submission process.

II)W?&W:/Other Bankers:
(a) 3T TId I ST TSI A sfhTT Ul IR OH & T 3eR 3% fadey W fade R

qhd 8| Siciierdl 99+ g8 ¥ SUgad a6 &1 T8 HR Jhdl g |
Bidders with other account may click Other Bank option to proceed to SBI Net Banking
Page. Bidder may select the appropriate Bank from selection page.

(b) JUGH SF BT T HRA & d1G, TP e3¢ i g8 W oH & oY A% e ge- | fas
P 3 B PRl §b Ufha R AR 81 IhlT B |

After selecting appropriate Bank, click Make Payment Button to proceed to its internet banking
page. Further steps may depend on the Bank Procedure.

(c) THd YT & §Te, ReH D! YT YHRU U8 R FeRid &

After, successful payment, system will direct you to payment confirmation page.

d) Sciierd B 0fe ¥ed &1 IfY &% qid 9 &I 3R I vard e, IR 98 Ihadiyde gafl
B a1 7T afe W | YA Sfae 81 ordr ® IR S, YA Wg&nﬁ@ﬁéw% ar fAfder
w@ﬁ%w%wﬁwm%%nwémﬁméw

Bidder will be receive bank response immediately by verifying the payment status, whether

Success or Not. In case, payment was debited from account and further, Payment Failure is
shown, immediately contact the e-Procurement helpdesk, for resolution, before tender closing
time.

(e) FUAT AT X & I YTaH & a8 g & fow Yam sifeme fadwed, e S, =76t
feramar mar |1 Tl 9, Sclierdr Ty & 1Y M 9¢ Tohd ¢ 3R Ffder s siuas &4 &
foQ S(UTIS PR THd ©, SR T STH B B UfchdT HR Fhd g

Please ensure that the Pay Online option is not shown after successful payment, as below, for

confirmation. From here, Bidders may proceed with Encrypt and Upload to upload tender
documents, and further submission process.

1) TISUBA / SREISITH:/ NEFT/RTGS :
a) SICEIdT AFed & UHR B g Tdhd & SR YIdH & e 31 9¢ Iad g

Bidders may choose the type of transaction and proceed for payment.

b) YA &g 31T g & ol HUAT A% e R faad B 3R H-HH g R [Fad He |

Please click the check the Box to proceed to the payment and click on the Confirm Button.

¢) 3N Fg T U Siciardl B 30 Wi H T A i AT B ghft | 38! o B b
MG, YT RIFIART $HRA & Y HhH e | fFad d |

Before proceeding further bidder has to ensure sufficient balance in his account. After

checking the same, Click Confirm button, to transfer payment.

d) YA SRR HRA & oI H-hH e IR fdasd &

Click Confirm button, to transfer payment.
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e) IHA TG & d1G ITAM SRS BIdl 5|

The challan is generated after successful transaction.

f) S-MERAC HRASHTH/TTTHC! YN YT T SI3TAIS [T T Arer |

The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information.

Srcierarstt ¥ a8 SRy fasar Siran 8 6 3 sifarda Sudsy e T uRey | g st facia siferat
THId Y 3R 37 DI U W 781 81 afe FAfaeT ewaras & 91y ged sich &) AFe dteft 7
IR & w0 | foar mar g, af 3 € sreAars far o § aut wt sicfierdareit gR1 4RT ST 8|
Sicierarstt gRT Stel 7 BEd SISTAIS BT, I WerHT iR T T (SRRFEd) F HIFD! Bl
3T e faeit IRl 3R 3 faarull (@t Sicfiarar &1 =) ¥ @1 fasan o srferd 71 farsdt
1t 3 HIFH B! F&dl 9 9T | Th R IR0 )T g1 o & &1, Sieiiardl df Bred AH Jad o T
Y QRIAA TR TS ST HRAT AR TG SNy B H1 diciiard gRT Y= far mar
T STl &, f Sl SRAThR R f ot

Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete the
white coloured (unprotected) cells with their respective financial quotes and other details (such
as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.

TR qHY (S for Sicierarsll & S 918 R UGRId gIdT §) B aiciararsit gRT aiferdt TRgd &<,
Siferat @i snfe & forg sifaw Ay &1 dey &3 & o v gwg | Sre ) aiefierdrstt ol
Siel TR B & SR 39 TG &7 UTA HAT a1 |

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

ST BT MU YA B & g Sieiiararstt gR1 TRgd [6d o1 X8 9t axarast &1 - diders
Ufh A dd-e! &1 YT dRap UshIY fovdT STEm | gt foba T Set s aafaddl gRY arelt
W & AT I el oW1 o Yhdl gl JRI&d Tlve AR 128 fie thrwm de-iie &1 IuanT
FRP Sferdl Bt MU 1Y A A 81 Faea=iia asff &1 SeT g ThhwH fasar S |
TR W Uars fear T oig ft didt gxdds RRed § Idd Fad $oil &1 IUaNT Hdh
AT Ui & 31efF B 39 3ifaRed, 39 $oit B iaRI/sTel Gier aral &1 Grdsie Holl
HT ITUNT IR AT UpwE & 31efi= fvan orar 81 wvra: smars i e fAfder awaras
3fferpd sttt Wiem aral gRT Afder Wen & 91 8 Uo-id 8 g

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained
using the secured Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is subjected to
symmetric encryption using a system generated symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid openers’ public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.

3gars ford Y fAfaer geares sifiga Sie Wiaq aral & gR1 FAfaer Wiem & a1 € Us-1g gid
g

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Siferd & T adgad SR THT TR STH 814 WR (YT Uied | "hivl f9e qaftem" W fade w1 &
d13) UICd IHadgde e ST g Saeht Ja=r 3 R diel W= & Iy Ue dicl IRig 3R
3= gt Tae fIaRun & T1 St ST = ot [l ofik ww vefRia fosar smem|

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission” in
the portal), the portal will give a successful bid submission message & a bid summary will be
displayed with the bid no. and the date & time of submission of the bid with all other relevant
details.
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10.

11.

12.

AALL

Sl RIS B el STHT B D1 OTact b 9 & Gfgd BT HR 3R 3@ ST 81§ Urat BT Sud
TR U & =0 H ot 1ff et Wian Teieft St & fer fvar o g j1

The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

dieiterarsii @) AE™dl/ ASSISTANCE TO BIDDERS

a) Ffdar axaaw ofR I Ffgd Feml ok 3l ¥ Taift @i +ff uy faer & fore Mfdar smezon

TR st fAfaar & T Hefta Yud safaq &1 deifid fasan S anfgu

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

b) 3MTaTS el ST B B! Ufhar I Tafdd ois f gy 3ar gy wu ¥ dididt oida 3

TSId Uy 24x7 WA 80 SF 1 FERG B3 o Fhd B

Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk.

c) 3-fFfder oda & ey # depie! Jeradl & HHd H, afe TuaE e % IR-IWeH! B,

@ Sich vdye ¥ Tt i fGadl o 0930 I ¥ 1800 I O A T U Huh Himw &
YU fpar T gHdr 21 |
In case of technical support regarding e-Tender portal, if the AAI Help Desk is non-

responsive the Bid Manager can be contacted as below on all working days from 0930 hrs. to
1800 hrs.

Name : Shri Shailesh Kumar Singh, Asstt. General Manager (Engg.-Civil)
Telephone No. : 9718739343
E-mail ID . civilic.kangra@aai.aero

St uforar & et Tft g B SR AN IR 3T W6 Bl AN ST SR 3T
§1e 81 dad el Udys P Well SIe|

All bid procedure related queries be referred to HELP DESK as above and then to Bid
Manager only.

FUal oF ¢ fo ot off oRfRufa & it ufteen @ &g welf &) Wda st dffed
(STSSTA) DT T Al S|

Please note that under no circumstances bid procedure related queries shall be
referred to the Independent External Monitors (IEMs).

Ife org faGefay ard S 2 dr U AT 8 A B |

In case any discrepancy is found, then English version will be taken as correct.
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AIRPORTS AUTHORITY OF INDIA
e-NOTICE INVITING TENDER

Item rate e-tenders are invited on behalf of the Airports Authority of India for
the work as mentioned in WNIT. The estimated cost of the work is mentioned
in WNIT. This estimate, however, is given merely as rough guide.

The Tenders shall be in the prescribed Form.

The works are required to be completed within the period as mentioned in
WNIT.

The Accepting Authority as mentioned in Schedule ‘F’ of GCC shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this
contract.

Tender document can be downloaded from the NIC CPP e-procurement
portal without paying any tender fees. However, to participate in the tender,
the Bidders must pay tender fee online through payment gateway provided on
CPP Portal as mentioned in WNIT. FDR/BG/DD shall not be accepted.

Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the
ground and sub soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require,
working conditions including space for stacking of materials, installation of
T&P, rates of various materials to be incorporated in works, conditions
affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their Tender. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and
no extra charges consequent on any misunderstanding or otherwise shall be
allowed.

Submission of a Tender by a Tenderer implies that he has read this notice
and all other contract documents and has made himself aware of the scope
and specifications of the works to be done and of conditions and rates at
which stores, tools and plant, etc. will be issued to him by Airports Authority of
India, local conditions, local material rates and other factors having bearing on
the execution of the works.

All rates shall be quoted in the NIC CPP e-tendering portal.
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10.

11.

111

11.2

11.3

11.4

1.5

11.6

11.7

a)

b)

In the case of item rate Tenders only rates quoted shall be considered. Any
Tender containing percentage below/above the rates quoted is liable to be
rejected.

Tenders shall be received through NIC CPP e-tender portal upto the date and
time as mentioned in WNIT and shall be opened on the date and time as
mentioned in WNIT.

EARNEST MONEY:

Earnest Money of amount as mentioned in WNIT and GCC shall be paid
online through payment gateway provided on CPP Portal. FDR/BG/DD shall
not be accepted.

The bidder who fails to submit the online EMD & Tender processing fee
before the stipulated time then their tender shall be rejected out-rightly.

The refund of EMD to bidders who fail to qualify the eligibility/technical stage
will be refunded online within 7 days of their rejection. For all bidders who
gualify and their financial bids are opened the refund of EMD of all vendors
except L-1 shall be processed online within 7 days of opening of the financial
bid.

On acceptance of the Tender, the EMD of the successful bidder will be
returned back to the agency thorough online mode after adjustment of
security deposit as per NIT Conditions.

AAl will return the EMD where applicable to every unsuccessful tenderer
except as provided in the tender document.

No interest or any other expenses, whatsoever on the EMD will be payable by
AAl.

The Tender EMD may be forfeited in the following case:

If a tenderer withdraws its tender during the period of tender validity specified
in the tender condition.

In case of a successful Tenderer, if the Tenderer fails —

(i) To sign the Contract agreement.

(ii) In case of any false information/document submitted by tenderer.
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12.

13.1

13.2

13.3

13.4

14.

15.

16.

17.

Notification of Award of contract will be made in writing to the successful
Bidder by the Accepting Authority or his representative. The contract will
normally be awarded to the qualified and responsive Bidder offering lowest
evaluated bid in conformity with the requirements of the specifications and
contract documents and the Accepting Authority shall be the sole judge in this
regard. The Accepting Authority does not bind himself to accept the lowest or,
any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms
and conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity
and period of completion of the work or which limits in any way the
responsibilities or liabilities of the Bidder or any right of AAI, as required in the
specifications and contract documents. Any modification in the terms and
conditions of the Tender which are not acceptable to AAI shall also be treated
as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be
liable to be rejected.

The Accepting Authority reserves to himself the right of accepting the whole
or any part of the Tender and Tenderer shall be bound to perform the same at
his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security
deposit and EMD will be returned back to the agency through online mode
after adjustment of Security deposit as per NIT Conditions..

EMD amount of the rejected bidders will be refunded to their source account
after submission of Technical/Financial evaluation report on CPP portal by Bid
Manager as applicable.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the Tenderers who resort to canvassing will be liable to
rejection.

The Tender for works shall remain open for acceptance for a period of ninety
days from the date of opening of financial bid of tenders. If any Tenderer
withdraws his Tender before the said period or makes any
modifications in the terms and conditions of the Tender which are not
acceptable to the AAI, then Airports Authority of India shall without prejudice
to any other right or remedy, be at liberty to take action prescribed in 19 (a) &
(b) below.
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18.

19.

20.

20.1

20.2

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in-Charge.

A tenderer shall submit the tender which satisfies each and every condition
laid down in this notice failing which the Tender will be liable to be rejected.

Also if the credential submitted by the firm found to be incorrect / false or have
some discrepancy which disqualifies the firm then the AAI shall take the
following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAl,
including termination of the contract apart from any other appropriate
contractual/legal action.

MODE OF SUBMISSION OF TENDERS:

Following 2 covers shall be submitted through online at e-portal by the
bidder.

Last date and time of submission of bids (Cover | & II) shall be as mentioned
in CRITICAL DATA SHEET in WNIT.

Envelope-l: Containing technical e-bid, qualifying documents of
contractors/tenderers and other documents as required in Envelope
(Uploaded by the contractors/firms) shall be opened online on as mentioned
in CRITICAL DATA SHEET in WNIT. The intimation regarding
acceptance/rejection of their bids will be intimated to the contractors/firms
through CPP e-tendering portal.

Envelope-ll: Envelope-Il containing financial e-bid of the tenderers found to
be meeting the technical criteria and qualifying requirements shall be opened
on as mentioned in CRITICAL DATA SHEET in WNIT. (In case the date and
time for opening of Envelope —IlI (Financial Bid) is required to be changed, the
same shall be intimated through CPP portal.

Rates/Percentage to be quoted in the “ltem” Section only. All tender

rates/percentage shall be inclusive of all taxes, duties, cess, fee, royalty
charges etc. levied under any statute but exclusive of GST for all items.
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21.

21.1

21.2

22.

23.

Once the contractor has uploaded the digitally signed file of tender document
along with unconditional acceptance as an attachment, he is not permitted to
upload any additional file or put any remark(s)/ conditions(s) in / along with

the Tender Document éBeeept—wqeendmen&I—Feba{e—en—qued—ra%es—

In case, the condition 20.1 to 20.3 above is found violated, the tender shall be
rejected.

Queries, Replies and Clarifications:

If the bidder has any query related to the Tender Document of the work they
should use ‘Clarification’ tab in e-tendering portal to seek clarifications. No
other means of communication in this regards shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his
uploaded documents in Envelope - |, he will be asked to provide it through
CPP portal or email if required. The tenderer shall upload the requisite
clarification/documents within time specified by AAI, failing which it shall be
presumed that bidder does not have anything to submit and bid shall be
evaluated accordingly.

This notice of Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 15-days from the date of award of work sign
the contract consisting of Notice inviting Tenders, General conditions of
contract, special/additional condition, General and particular specifications,
Tender conditions as issued at the time of invitation of Tender and
acceptance thereof with any correspondence leading there to.

PURCHASE PREFERENCE TO PUBLIC ENTERPRISES
The Accepting Authority reserves to him the right to allow to the public

enterprises purchase preference facilities as admissible under the existing
policy on the date of acceptance of tender.
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24.

25.

AAl is not responsible for any delay due to link failure/internet problem etc. In
respect of submission/receipt of any documents or in submission of e-Bid.
Bidders who are intending to submit responsive e-Bid are requested to submit
the same well in advance before the due date & time. It is the responsibility of
the Bidder to make sure that the required documents/e-Bid is submitted in
time.

Concession to Indian Micro & Small Enterprises (MSES) units registered with
DIC/NSIC/KVIC/KVIB Directorate of Handicraft and Handloom etc. to be given
as per the provisions of Public Procurement Policy for MSEs order 2012 with
up to date amendments, shall be applicable for tenders of supply/services and
shall not be extended to construction work.

eI HEay® (SSHaRT-Rifded)/Asstt. General Manager (Engg.-Civil)
HITST BaTs 3T, BITSI-176209 (fRHIT TR
Kangra Airport, Kangra-176209(Himachal Pradesh)
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Guideline on Debarment of firms from Bidding in AAI

1. Definitions

1.1 Firm: The term ‘firm’ or ‘bidder’ has the same meaning for the purpose of
these Guidelines, which includes an individual or person, a company, a
cooperative society, a Hindu undivided family and an association or body of
persons, whether incorporated or not, engaged in trade or business.

1.2 Allied firm: All concerns which come within the sphere of effective influence
of the debarred firms shall be treated as allied firms. In determining this, the
following factors may be taken into consideration:

a. Whether the management is common;

b. Majority interest in the management is held by the partners or directors of
banned/ suspended firm;

c. Substantial or majority shares are owned by the banned/ suspended firm and
by virtue of this it has a controlling voice.

d. Directly or indirectly controls, or is controlled by or is under common control
with another bidder.

e. All successor firms will also be considered as allied firms. 1.3 The terms
"banning of firm", 'suspension’, 'Black-Listing' etc. convey the same meaning as of
"Debarment".

2. Debarment by AAI
2.1 A bidder or any of its successors may be debarred from participating in any
procurement process for a period not exceeding two years.

2.2 Firms will be debarred if it is determined that the bidder has breached the
code of integrity as per Rule 175 of GFRs 2017.

2.3 A bidder can also be debarred for any actions or omissions by the bidder
other than violation of Code of Integrity/ Integrity Pact, for the reasons like
supply of sub-standard material, non-supply of material, abandonment of works,
substandard quality of Works, poor/ unsatisfactory performance etc.

2.4 Before issuing the debarment order against a firm it must be ensured that
reasonable opportunity has been given to the concerned firm to represent
against such debarment (including personal hearing, if requested by firm).
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2.5 Chairman, AAI with recommendation of WAB for CHQ schemes and
concerned Regional Executive Director/ APD Gr.-I with recommendation of RAC
for other schemes shall be the competent authority to debar the firms.

2.6 Revocation of debarment order before the period of debarment is over, can
also be issued by AAl, if there is adequate justification for the same. Ordinarily,
the revocation of the order before expiry of the debarred period should be done
with the approval of competent authority as mentioned in para-2.5 above.

2.7 Concerned Dte(s) shall ensure that the names/ list of debarred firms shall be
published/ displayed on AAI website immediately whenever the firm is
debarred. Similarly, whenever the period of debarment is over or the debarment
is revoked, the names of such firms shall be removed/ dispublished from AAI
website.

2.8 Debarment is an executive function and should not be allocated to Vigilance
Department.

3. Debarment across All Ministries/ Departments

3.1 Where a AAI is of the view that business dealings with a particular firm
should be banned across all the Ministries/ Departments by debarring the firm
from taking part in any bidding procedure floated by the Central Government
Ministries/ Departments, AAI should after obtaining the approval of the
Secretary MoCA, forward to DoE a self-contained note setting out all the facts of
the case and the justification for the proposed debarment, along with all the
relevant papers and documents. DoE will issue the necessary orders after
satisfying itself that proposed debarment across all the Ministries/ Departments
is in accordance with Rule 151 of GFRs, 2017. This scrutiny is intended to ensure
uniformity of treatment in all cases.

3.2 The firm will remain in suspension mode (i.e. debarred) during the interim
period till the final decision taken by DoE, only in the AAIL

3.3 AA], before forwarding the proposal to DoE it must be ensure that reasonable
opportunity has been given to the concerned firm to represent against such
debarment (including personal hearing, if requested by firm).
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3.4 No contract of any kind whatsoever shall be placed on the debarred firm,
including its allied firms by AAI and any of its attached/ subordinate offices, after
the issue of a debarment Order.

3.5 List of such debarred firms by DoE can be referred on Central Public
Procurement Portal.

4. Revocation of Orders

4.1 An Order for debarment passed shall be deemed to have been automatically
revoked on the expiry of that specified period and it will not be necessary to
issue a specific formal order of revocation.

4.2 A debarment Order may be revoked before the expiry of the order, by the
competent authority, if it is of the opinion that the disability already suffered is
adequate in the circumstances of the case or for any other reason.

5. Other Provisions

5.1 No contract of any kind whatsoever shall be placed to debarred firm
including its allied firms after the issue of a debarment Order by the AAI/ MoCA/
DoE. Bids from only such firms shall be considered for placement of contract,
which are neither debarred on the date of opening of tender (first bid, normally
called as technical bid, in case of two packet/ two stage bidding) nor debarred on
the date of contract. Even in the cases of risk purchase, no contract should be
placed on such debarred firms.

5.2 If case, any debar firms has submitted the bid, the same will be ignored. In
case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid
security submitted by such debarred firms shall be returned to them.

5.3 Contracts concluded before the issue of the debarment Order shall, not be
affected by the debarment Orders.

5.4 The Debarment shall be automatically extended to all its allied firms. In case
of joint venture/ consortium is debarred all partners will also stand debarred for
the period specified in Debarment Order. The names of partners should be
clearly specified in the "Debarment Order".
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5.5 Debarment in any manner does not impact any other contractual or other
legal rights of the procuring entities.

5.6 The period of debarment shall start from the date of issue of debarment
order.

5.7 The Order of debarment will indicate the reason(s) in brief that lead to
debarment of the firm.

5.8 Ordinarily, the period of debarment should not be less than six months.

5.9 In case of shortage of suppliers in a particular group, such debarments may
also hurt the interest of procuring entities. In such cases, endeavor should be to
pragmatically analyze the circumstances, try to reform the supplier and may get
a written commitment from the supplier that its performance will improve.
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GENERAL CONDITIONS OF CONTRACT
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General Guidelines ?A“k‘*

GENERAL GUIDELINES

1. “General Conditions of Contract” are applicable for the tender and
shall be part of the contract document.

2. The intending bidders will quote their rates in the BOQ referred in
Schedule A.
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Tender forms )A“K*‘

AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work

(A) Tender for the work of: - Painting of operational boundary wall, DVOR side boundary wall at
Kangra Airport.

(i) To be submitted / uploaded as per date and time mentioned in CRITICAL DATA SHEET.

(if) To be opened in presence of tenders who mam at
hrs. in the office of

Issued to @@@ *
Signature of officer issM@ *
Designation @@ *

Date of issue-------- *

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of completion of Reverse
Auction after opening of financial bid in 2 bid system and not to make any modifications in its terms
and conditions.

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I / We further undertake and confirm that information / documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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Tender forms )A“K"

A sum of X 90318/- (Rupees Ninety Thousand Three Hundred and Eighteen only) is here by
submitted online though payment gateway integrated with CPP e-tendering portal / in the form of as
per the format prescribed in tender documents as earnest money deposit (EMD). If I/we, fail to furnish
the prescribed performance bank guarantee within prescribed period, I/we agree that the said
Chairman, A.A.l. or his successors in office shall without prejudice to any other right or remedy, be at
liberty to take appropriate action as per terms of contract. Further, if I/ we fail to commence work as
specified, I/we agree that Chairman, A.A.l. or his successors in office shall without prejudice to any
other right or remedy available in law, be at liberty to initiate an appropriate contractual / legal action.
We undertake to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, up to
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to
be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.
Further, I / We agree that in case of forfeiture of earnest money or Performance Guarantee or both
Earnest Money & Performance Guarantee as aforesaid, | / We shall be debarred for participation in the
re-tendering process of the work.

I / We hereby declare that | / we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I / we am / are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:

(i)
(if)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation
Date----------=-=-mmmmmmmmmmmeee
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAIl web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must

2.(A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all subsections /
subheads should not be higher than their respective original rate quoted already at
the time of submission of tender. The lowest tender shall be decided on the basis
of revised offer.

KANGRA
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General Rules & Directions

AN

———

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM
(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractor.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Z8adule-A, he will be willing

to execute the work. The tender submitted shall g d as invalid if;

1. The contractor dose not quote percentage ghd on the total amount of
tender or any section/sub-head of the tengle.

2. The percentage above/below is not g ingi & words both on the
total amount of tender or any section/

3. The percentage quoted above/belogyi gl f@ures and words on the
total amount of tender or any sec ‘

Tenders, which propose any altera 1 ccified in the said form of

ing out the work, or which
conditional rebates, will be

invitation to tender, or in the ti
contain any other conditions
summarily rejected.
No single tender shall includ e work, but contractors who wish to
tender for two or more works it $parate tender for each. Tender shall
have the name and nugber of\g@e works to which they refer, written on the

envelopes.

In case the lowest t ated cost + amount worked on the basis
of percentage abo more bidders is same, such lowest bidders
will be asked to sS@mit er in the form of letter mentioning percentage
above/ below gn e tender including all sub sections/sub heads as
the case ma is§gfpercentage quoted above/below on tendered cost
or on each i ad should not be higher than the percentage quoted

at the time\®f sub®i tender. The lowest tender shall be decided on the

offer, then it tr€ated as withdrawal of his tender before acceptance and
50% of earnesi@nongl shall be forfeited.

again found to b¥@¥qual , the lowest tender, among such bidders, shall be decided
by draw of lots in'the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg) /-
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General Rules & Directions

AN

———

Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case § lowest bidders those have
quoted same tendered amount, refuse to submi offers, then tenders are to

offer, shall not be allowed to participate in Scnderin§@orocess of the work.
Note: Till the time software support ions, revised offers
from tenderers forming the tie shall inQl and (Mocedure prescribed
for “Restricted call of tenders” shall ,

4. (B)

IS same, such lowest
contractor will be asked to sub \ ¥ in the form of letter
mentioning percentage above/be i pf tender including all sub

above/below on tendered cos Pn /sub head should not be
ission of tender. The lowest
tender shall be decided on .
In case any of such cont bmit revised offer, then it shall be
treated as withdrawal of hi tance and 50% of earnest money
shall be forfeited.

is again found to
decided by draw of |

er, among such contractor, shall be
of Jt. GM(Engg)/DGM (Engg), AGM
f major & minor component(s) of work
& the lowest | guoted same tendered amount of their
tenders.
In case all the e have quoted same tendered amount, refuse
to submit revis\ g rs are to be recalled after forfeiting 50% of

; 1% forfeited because of non- submission of revised
offer, s i hrticipate in the re-tendering process of the work.

is duly authorized representative, will open tenders

enter the 3 :
form. In t a tender being accepted, a receipt for the earnest money
shall thereu g en to the contractor who shall thereupon for the purpose of
identification g ies of the specifications and other documents mentioned in
Rule —I.
In the event of Xg@Ender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

KANGRA
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General Rules & Directions

AN

———

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

I. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quQias

that there is no discrepancy.
However, if the bidder has worked out th

workedgput
e er in figures or in words, then

iii. g [ d by the bidder in figures and in words tally but

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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12. Applicable All rates shall be quoted on the tender form. The amount for each item should be
for Item worked out and requisite totals given. Special care should be taken to write the
Rate Tender | rates in figures as well as in words and the amount in figures only, in such a way
only. that interpolation is not possible. The total amount should be written both in
figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.
12(A). | Applicable In Percentage Rate Tender, the tenderer shaII guote percentage below / above (in
for
percentage
rate tender
only.
13
14

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted-

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.
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General Rules & Directions 4.&;

v. Security deposit will also be accepted in form of Fixed-Depesit-Receipts

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
/ Rural Bank (scheduled or Non-scheduled banks),in accordance with the
prescribed form, provided confirmatory advice is enclosed.

vi. Additional Performance Security

Clauses of Contract- Clause 1 (B) : Additional Performance Security

The contractor shall submit Performance Guarantee within 30 days of issue of
Letter of Intent (Lol). The award Letter shall be issued on receipt of
Performance Guarantee. In case the contractor fails to deposit performance
guarantee within the stipulated period tender shall be stands cancelled
without any notice. Further, EMD shall be forfeited, and the contractor shall
be liable for debarment upto a period of two (02) years. The contractor shall
submit an irrevocable additional performance security in the form of an
irrevocable Insurance Surety bond, demand draft, bank guarantee issued from
scheduled commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative /
Reginal Rural Banks, if the Bid price offered by the selected bidder is loer
than 10% of the estimated cost put to tender. This clause shall be binding and
enforceable in relation to all works, irrespective of their nature, scope or
value.

Additional performance security Amount and Treatment —
The additional performance security shall be calculated as below

i. Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost put
to bid starting at 11% with the additional bid performance security being
0.25% and this additional performance security percentage shall be applied
on the bid price;

ii. Where the bid price is below 20% but not below 25% of the project cost put

to bid, the additional performance security percentage shall be Incremented
by 0.50% for every percentage of bid price below 20% of the project cost put
to bid starting at 21% with the additional bid performance security being

0.50% and this additional performance security percentage shall be applied
on the bid price;

.Where the bid price is below 25% but not below 30% of the project cost put
to bid, the additional performance security percentage shall be incremented
by 0.75% for every percentage of bid price below 25% of the project cost put
to bid starting at 26% with the additional bid performance security being
0.75% and this additional performance security percentage shall be applied
on the bid price;

iv. Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the additional
bid performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

v. The additional performance security percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of bid price is below 0.5% or next higher percentage based on whether the
decimal point of the percentage of bid price is 0.5% or more.

. All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be
governed by the provisions of Clause 1: Performance Security.

\Y
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15.

On acceptance of the tender, the name of the accredited represéqﬁtativme'(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
but excluding GST, EPF and ESIC for all the items. Wherever supplies /
services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOI.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly
by AAI by utilizing EPCG license / Duty Credit Scrip under service
Export from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who g 3
tendered for the same work. Failure to observe this conditig

summary rejection.

19.

The tender for composite work includes, in
works such as sanitary and water sup,

20.

rks completed in last 5 years*as well
as which are in hang ollowing format for assessing bidding

capacity of the bidd

Name of work

Name and particulars
of Office where work
is being executed

Position of works Remarks
in progress

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.) may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

KANGRA
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23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in g#® phase, time for
completion of work in each phase and methodgl f w; over completed
work in phased manner has been specifj er alicg#flitions of contract.
The completion time for each _phas | b@ apele as indicated in tender
documents. The work s sfil be t@Ren ovePby Engineer-In-Charge in phases.

The warranty fo u ach phase shall be applied independently
w.e.f. date of co @ 0 #ng over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof]
and the formal agreement / agreements executed between the competent
authority(s) on behalf of the Chairman, Airports Authority of India and the
Contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from
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In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the purpose of carrying out
the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the
works and shall include the legal personal representative of such individual or
the persons constituting such firm or company, or the successors of such firm
or company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise
and be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’
hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule F.

iX. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due
to use or occupation by Airports Authority of India of the part of the works in

respect of which a certificate of completion has been issued or a cause solely
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due to Airports Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of
Rates of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be
forming part of the tender papers. None of these documents shall be used for
any purpose other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying
and return of empties, hoisting, setting, fitting and fixing in position and all
other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good practice and recognized
principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall,
except

as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the
Specifications and / or the Drawings, the following order of preference shall be
observed:-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

KANGRA

C-NIL, I-NIL, O-NIL GCC-14




Conditions of Contract

AN

———

v. Indian Standard Specifications of B 1 S/ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2 If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for If the contractor has quoted different rates for the same item appearing in two

similar items or more subheads, then the lowest of the rates quoted shall only be considered
with different for payments during execution of work. In case of deviation of quantity of
quoted ratesin | such item, payments shall be made at the lowest quoted rate for quantity
different executed upto the deviation limit specified in the contract. Beyond the
subheads of the | deviation limit the rate shall be derived as per relevant contract provision.
contract
agreement
9. Reverse AAI may opt for r ctiongk T A value of
Auction for supplies i p i re tE.‘éC ED
purchase p
tenders
10. Signing of The successful tenderer / contractor, on acceptance of his tender by the
Contract IAccepting Authority, shall within 15 days from the date of Award of the work,
shall sign either single or Two agreement, as the case may be, one consisting
BOQ for Civil works and another one for SITC and O&M / AMC / AICMC
part.
i) i.  The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form
of agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores.

Guarantee of 5%
D other deposits

i The contractor shall submit an irrevocable Perforn
(Five percent) of the Tendered amount in ad

contract agreement, (not withstanding and/or
provisions in the contract) within period spe
date of issue of award letter. This guarantee
Surety Bonds, Account Payee Demand Dr
e-Bank Guarantee) from any of the
Indian or Foreign Banksincluded in th
India Act, 1934 excluding Co-O
accordance with the form annexed

ice to any other
le ‘F’ from the
rm of Insurance

ii  Performance guarantee should be f bf issue of award
letter. In case the contractor faj guarantee within
the stipulated period, no payrg i sed tg tWe contractor for the
work done in respect of 1% . over, interest @10%
per annum on performa ould be levied (non-
refundable) for delayed perif@ of submis

iii. The Performance Guarantee sgall bglinitia
completion plus 180 days bfoghat. I case the time for completion of
work gets enlarged,f&he co Or shallg@et the validity of Performance
Guarantee extendgd W coverg@ch enlarg@l time for completion of work.
After recording gishdcomple@on certificate for the work by the competent
authority, the orrgince gUlrantegh shall be returned to the contractor,
without any iglifest. Hiwever Wh-coflibf contracts-invelving-maintenance-o

a cling N d d O a manecea
> ct v y—\ v v 0 v

iv. inger-WilPharge 3' not make a claim under the performance
‘ or amoW® to which the AAI is entitled under the contract

dmt) indle event of:

a. F4 > diiractor to extend the validity of the Performance
ribed herein above, in which event the Engineer-in-
the full amount of the Performance Guarantee.

reed by the contractor or determined under any of the

bnditions of the agreement, within 30 days of the service of

is effect by Engineer-in-Charge.

v. In the evdof the contract being determined or rescinded under provision of
any of thff Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAl.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time ofmaking any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to securitydeposit of
5% of the tendered value of the work. Such deductionswill be made and held by
AAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
BankGuarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding
Co-Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, the loss caused
thereby shall fall on the contractor and the contractorshall forthwith on demand
furnish additional security to the AAI to make good the deficit. In works where
condition of submission ofperformance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill
shall be deducted instead of 5%, till the sum will amount to security deposit of
10% of the contract value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from,or paid by the sale of a sufficient
part of his security deposit or from the interest arising therefrom, or from any
sums which maybe due to or may become due to the contractor by AAI on any
account whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good in Fixed Deposit Receipt, Insurance Surety Bonds, Account
Payee Demand Draft or Bank Guarantee from any of the Commercial Bank (if
deposited for more than 12 months) endorsed in favour of the Airports Authority
of India, any sum or sums which may have been deducted from, or raised by sale
of his security deposit or any partthereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned
above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks),on its accumulations to a minimum of Rs. 5 lakhs to the
condition amount of such bank guarantee, except last one, shall not be lessthan Rs.
5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shallbe in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension ofcontract under provision of Clause 2 & Clause
5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE 1B
Additional The contractor shall submit Performance Guarantee within 30 days of issue of
Performance Letter of Intent (Lol). The award Letter shall be issued on receipt of Performance
Security Guarantee. In case the contractor fails to deposit performance guarantee within

the stipulated period tender shall be stands cancelled without any notice. Further,
EMD shall be forfeited, and the contractor shall be liable for debarment upto a
period of two (02) years. The contractor shall submit an irrevocable additional
performance security in the form of an irrevocable Insurance Surety bond,
demand draft, bank guarantee issued from scheduled commercial Bank (i.e.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of
India Act, 1934 excluding Co-operative / Reginal Rural Banks, if the Bid price
offered by the selected bidder is loer than 10% of the estimated cost put to tender.
This clause shall be binding and enforceable in relation to all works, irrespective
of their nature, scope or value.

Additional performance security Amount and Treatment —
The additional performance security shall be calculated as below-

i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of
the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance
security percentage shall be applied on the bid price;

i) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be
Incremented by 0.50% for every percentage of bid price below 20% of
the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance
security percentage shall be applied on the bid price;

iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of
the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance
security percentage shall be applied on the bid price;

iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

V) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.

vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall
be governed by the provisions of Clause 1: Performance Security.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay of | If the completion of work is delayed due to

work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below:

i.  For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii  For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in-
Charge under clause 3 for delay in performance and claim of compensation under
that clause.
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In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion
early so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value
completion per month computed on perday basis, shall be payable to th j
to a maximum limit of 5% (five per cent
This“Clause shall not be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation
for delay.

the form of guarantee bonds of any Scheduled Bank but not Co-operative or
Gramin Bank / Rural Bank (scheduled or Non-scheduled banks), pending
finalization of case of extension of time by competent authority as per delegation
of powers. Concerned Executive Director (Engg.) will authorize such action on
receipt of proposal from the Engineer-In-Charge through proper channel.
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Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and / or any

other provisions of this contract or otherwise, and whether the date of completion

has or has not elapsed, by notice in writing absolutely determine the contract in

any of the following cases:

I. If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAL.

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
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Xi,

manager or which entitle the court to make a winding up order.
If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAL.

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the
control of the contractor within 1/8th of the stipulated time for
completion of work or one month whichever is higher, either party
may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Earnest Money Deposit and the
Performance Guarantee of the contractor shall be refunded within 30
days. However, no Interest shall be payable in such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3B

Debarment
Contractor

of

(i) Contractor may be debarred if it is determined under breached the Integrity,
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(ii) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard
quality of work, poor/ unsatisfactory performance.

(iii) The period of debarment shall be upto two years.

CLAUSE 4

Contractor liable
to pay
compensation
even if action not
taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him
under the preceding clause he may, if he so desires after giving a notice in
writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as
on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon
the works, or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/ or any part
thereof, paying or allowing for the same in account at the contract rates, or, in
the case of these not being applicable, at current market rates to be certified by
the Engineer-in-Charge, whose certificate thereof shall be final, and binding on
the contractor, clerk of the works, foreman or other authorized agent to remove
such tools, plant, materials, or stores from the premises (within a time to be
specified in such notice) in the event of the contractor failing to comply with
any such requisition, the Engineer- in-Charge may remove them at the
contractor’s expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds
and expenses of any such sale shall be final and conclusive against the
contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
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trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule F.

Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart

b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera /MS
Project or any other software
with the approval of
Engineer-in-charge.

c. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of
delay in submission of the above programme.

ii. The programme chart should include the following:

a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BARCHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The modified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis
in case of delay in submission of the modified programme.
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iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each
month failing which a recovery Rs.2500/-(for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
progress report.

5.2

If the work(s) be delayed by: -

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather or

iii. Serious loss or damage by fire or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension /re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may
grant extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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CLAUSE 6
Measurements | Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
of Work measurement, the value in accordance with the contract of work done.
Done All measurement of all items having financial value shall be enteregan Measurement Book

and/or level field book so that a complete record is obtained of 3
the contract.
All measurements and levels shall be taken jointly by the

ks performed under

token of their
a note shall be

the Engineer-in-Charge and the contractor or their re
acceptance. If the contractor objects to any of the meas
made to that effect with reason and signed by both the p
If for any reason the contractor or his authorised repres
of recording measurements is suspended by the Engi
the Engineer-in-Charge and the Department
contractor for any loss or damages on thj

after the contractor or his authorised rep,
writing three (3) days in advance or faj
within a week from the date of the mea
in his absence by the Engineer- in- Ch Fhall be deemed to
be accepted by the Contractor.
The contractor shall, without exty ,
appliance, labour and other things ne§@ssary for
Except where any general or detailed Wescriggion
contrary, measurements shall be take

sistance with every
and recording levels.
expressly shows to the
he procedure set forth in

case of items which are not
ken in accordance with the
issued by the Bureau of Indian Standards
vailalje, then a mutually agreed method

measurement or any general
covered by specifications,
relevant standard method
and if for any item no s
shall be followed.
The contractor shall
Charge or his author i the work, before covering up or
otherwise placing beyo
may be measuredgand thereof be taken before the same is
, easurement and shall not cover up and
work without consent in writing of the
Engineer-in-C i i resentative of the work who shall within
spect the work, and if any work shall be
of measurements without such notice having

shall be uncoverd r’s expense, or in default thereof no payment or
allowance shall B work or the materials with which the same was
executed.
Engineer-in-Charg@ or hiflau@orised representative may cause either themselves or
through another oWicer @f the department to check the measurements recorded
jointly or otherwisci resaid and all provisions stipulated herein above shall be
applicable to such cRecl@g of measurements or levels.

It is also a term of t'sntract that recording of measurements of any item of work
in the measurement | and/or its payment in the interim, on account or final bill
shall not be considerd as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects liability
period.
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Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
Shape of the Computerized Measurement Book having pages of A-4 size as per
the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
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accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and/or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. An amount of ad-hoc payment not less than 75% of the net amount of
the bill under check, shall be made within 10 working days of submission of the
bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer
together with the account of the material issued by the department, or
dismantled materials, if any. The remaining payment is also to be made afterfinal
checking of the bill within 28 working days of submission of bill by the
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contractor. In case of delay in payment of intermediate bills after 30 days of
submission of bill by the contractor, providedthe bill submitted by the contractor
found to be in order, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill(s) to be
submitted by the contractor within 10 days of the interim payment. In case of
delay in submission of bill by the contractor a simple interest @ 10%
(percent) per annum on the advance payment made shall be paid to the AAI
from the date of expiry of prescribed 10 days.

Clause — 7A
No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
CLAUSE 8
Combletion Within ten days of the completion of the work, the contractor shall give notice
Certi?icate and of such completion to the Engineer-in-Charge and within thirty days of the
Completion receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
Planf is no defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
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Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale there of.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days’ notice in writing to the contractor.
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CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1 External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs.1.5 Lacs. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and for those items which are in
dispute on account of quantity and/ or rates shall be paid at approved quantity
and/ or rates by the Engineer-in-charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department
and dismantled materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time
limit, if delay in payment, a simple interest @ prevailing rate of interest of
General Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for alltendered
items (excluding Extra Items based on market rate) and payment shall be made
on the basis of lower of the two.
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Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favor of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.
The contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise rogramme for
the completion of work as per clause 5 of this contracj ghd Ehall give his
estimates of materials required on the basis of dra schedule of
quantities of the work. The contractor shall give in w Pauirement to
the Engineer-in-charge, which shall be issued to in view the
progress of work as assessed by the Engineer-in- i flance with the
agreed phased programme of work indicating ergents of various
materials. The contractor shall place his ind i

Such materials shall be supplied for the ontract only and the
value of the materials so supplied at the r i the aforesaid schedule
shall be set off or deducted, as an terifds are consumed in items of
work (including normal wastag
contractor, form any sum then ay therefore become due to the
contractor under the contract off othe@vi om the security deposit. At the
time of submission

of bills, the contractor shg
at site in original good cg

ce of materials supplied is available

The contractor shall subrgli h every running bill (on account or interim
bill) material-wise recondliatp tements supported by complete calculations

nsumption and certified balance (diameter/
section-wise in the case ppf eel) and resulting variations and reasons thereof.
Engineer-in-charge shallg@hose decision shall be final and binding on the
contractor) be within his grghts to follow the procedure of recovery in clause 42
at any stage of the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as necessary. Notwithstanding
anything to the contrary contained in any other clause of the contract and all
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stores / materials so supplied to the contractor or procured with the assistance of
the AAI shall remain the absolute property of Authority ag
be the trustee of the stores/ materials, and the said storegi"*Q@ials shall not be

removed/ disposed off from the site of the work on an nd shall be at
all times open to inspection by the Engineer-in-charge prised agent.
Any such stores/ materials remaining unused shall e Engineer-
in-charge in as good a condition in which they \ Mplied at a

place directed by him, at a place of issue or any Rpecific@by him as
he shall require, but in case it is decided not t

On being required to return the stores/ hall hand over
the stores/ materials on being paid or i e Engineer-in-
charge shall determine, having due of the stores/
materials. The price allowed for credj er, shall be at the
prevailing market rate not exceedi him, excluding the
storage charge, if any. The decisio i -charge shall be final and
conclusive. In the event of breach o i ition, the contractor shall
in addition to throwing himself open nt for corffavention of the terms of

for all advantages or profits i ich inghe usual course would have
resulted to him by reason og s i at the contractor shall in no
case be entitled to any on account of any delay in
supply or non-supply aterials and stores provided
further that the contr execute the entire work if the
materials are supplie i in the original scheduled time for
completion of the wo or schedule time plus 6 months
whichever is more j of work exceeds 12 months, but if a
d within the aforesaid period, then the
contractor shall f the work as may be possible with the
materials and ¢ ; resaid period. For the completion of the
rest of the work A entitled to such extension of time as may

The contractor shall alonly the required quantities of materials are got
i aining unused and in perfectly good/ original
condition at the time 0 pletion or determination of the contract shall be
returned to the Engineer-Rg@fcharge at the stores from which it was issued or at a
place directed by him by & notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10 A

Materials to be
provided by the
contractor

and
Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
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Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.
If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAI. In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of the contract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his risk-and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges including testing charges. The Engineer-in- charge or
his authorised representative shall always have access to the works and to
all workshops and places where work component is being prepared or from
where materials manufactured, articles or machinery are being obtained for
the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause
the same to be supplied and all costs which may be attend such removal and
substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped at least
with the testing equipment as specified in Schedule F.

Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.
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1)

Secured
Advance on
Nonperishable
materials

1. The Contractor, on signing an indenture in the form to be specified by the
Engineer-in-charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials
which are in the opinion of the Engineer-in-charge nonperishable, non-
fragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
adequately stored and/ or protected against damage by weather or other
causes but which have not at time of advance been incorporated in the
works. When materials on account of which an advance has been made
under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered/ deducted from the next payment made under
any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the full
cost of such materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

(1

Mobilization
Advance

2. Mobilization advances not exceeding 10% of the contact amount may be given, if
requested by the contractor in writing within six months of the order to commence
the work. Such advance shall be released in two or more installments to be
determined by the Engineer-in-Charge at his sole discretion. The first installment of
such advance shall be released by the Engineer-in-charge to the contractor on a
request made by the contractor to the Engineer-in-charge in this behalf. The second
and subsequent installments shall be released by the Engineer-in-Charge only after
the contractor furnishes a proof of the satisfactory utilization of the earlier
installment(s) to the satisfaction of the Engineer-in-Charge.

Before any instalment of advances is released, the contractor shall execute Bank
Guarantee Bonds not more than 6(six) in number from commercial Bank for the
amount equal to 110% of the amount of advance and valid for the period till
recovery of advance. This (Bank Guarantee from commercial Bank on prescribed
format for the amount equal to 110% of the balance amount of advance) shall be
kept renewed from time to time to cover the balance amount and likely period of
complete recovery.

D)

Interest on
Mobilization
advance

3. The mobilization advance in (2) above bear simple interest as mentioned in
Schedule ‘F’ at 10(B) (ii) and shall be calculated from the date of payment to the
date of recovery, both days inclusive, on the outstanding amount of advance.

Recovery of
Mobilization
advance

4. Recovery of such sums advanced shall be made by the deduction from the
contractor’s bills commencing after first ten percent of the gross value of the
work is executed and paid, on pro-rata percentage basis to the gross value of the
work billed beyond 10% in such a way that the entire advance is recovered by the
time eighty percent of the gross value of the contract is executed and paid,
together with interest due on the entire outstanding amount up to the date of
recovery of the installment.

If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned for request by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.
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CLAUSE 10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into
force of any fresh law or statutory rule or order (but not due to any variation of
rates in GST applicable on such materials being considered under this clause)
beyond the prices / wages prevailing at the time of last stipulated date for receipt
of the tenders including extensions, if any, for the work, during contract period
including the justified period extended under the provisions of the Clause 5 of
the Contract without any action under Clause 2, then the amount of the contract
shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of
the coming into force of any fresh law or statutory rule or order (but not due to
any variation of rate in GST applicable on such material(s) being considered
under this clause), Authority shall in respect of materials incorporated in the
works and/ or labour engaged on the execution of the work after the date of
coming into force of such law, statutory rule or order be entitled to deduct from
the dues of the contractor, such amount as shall be equivalent to the difference
between the prices of the materials and/ or wages as prevailed at the time of the
last stipulated date for receipt of tenders including extensions if any for the work
and the prices of materials and/ or wages of labour on the coming into force of
such law, statutory rule or order. This will be applicable for the contract period
including the justified period extended under the provisions of clause 5 of the
contract without any action under clause2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be considered
on the minimum daily wages in rupees of any unskilled mazdoor, fixed under
any law, statutory rule or order.
The cost of work for which escalation applicable (w) is same as cost of work done as
worked out as indicated in clause 10 CC minus the amount of full assessed value of
secured advances.
The cost of work for which escalation applicable is same as cost of work done
shall be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)

(e) Full assessed value of Secured Advance recovered in this quarter: (E) .

(F) Full assessed value of Secured Advance for which escalation Payable in this

quarter, (F)=(D-E)

(9) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)
(1) Amount paid based on prevailing market rates due to deviations/variations as
per Clause 12 during this quarter:(J)

Then, M = C-F+I-J
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N=0.85M

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered

during the quarter (L)

. Less cost of Engineering Consultancy Services rendered at fixed charges as

per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable

W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC

will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C

will not be applicable.

CLAUSE 10 CA

If after submission of the tender, the price of materials specified in Schedule-F
increases/ decreases beyond the base pricgsa) as indicated in schedule F for the
work, then the amount of the contract sh yrdingly be varied and provided
further that any such variations shall be or stipulated period of contract
including the justified period extended §@der the Yovisions of clause 5 of the
contract without any action under Cl
However, for work done/ during t
be limited to indices prevailing
completion considering the effect

extended as above, it will
hdated stipulated date of

pro-rata basis only as cost of ext i period/ tendered cost).
The increase/ decrease in pric t, steel,rdfinforcement, structural steel,
Bitumen and POL shall be Price indices issued by the

Director General, CPWD. i ided in the Schedule ‘F’, this
shall be determined by th e Price Indices of materials as
published by Economic of India, Ministry of Commerce
and Industry. Base pric el reinforcement, structural steel and
POL shall be as issued Director General, CPWD applicable
for Delhi including Noi
places as issued under the ity of Zonal Chief Engineer, CPWD and base
cerned Zonal Chief Engineer and as
indicated in Schedu . e index of a particular material is not
ndustry then the price index of nearest
e F shall be followed.

hall agc®rdingly be varied for all such materials

gi\y below for individual material:

similar material
The amount of
worked out as

Adjustment for ¢ idual material.

V=

where

V = Variatic t i.e. increase or decrease in the amount in rupees

| as issued under authority of DG, CPWD or concerned

Zonal Chief X br CPWD and as indicated in Schedule ‘F’.

For Projects and o works

Q = Quantity of meNgrial brought at site for bonafide use in the works since
previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra/substituted item, paid/to
be paid at rates derived on the basis of market rates under clause12.2

For maintenance works
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Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consugmad in the deviated quantity
of items beyond deviation limit paid p rates and
extra/substituted item being scheduled itemy luding nonscheduled
extra/substituted item paid/to be paid at mar der clausel2.2

Cl0=Price indexforcement, steel reinforcement

as issued by the DG, CPWD and corres iny e of base price of
respective material indicated in schedu, . F¥ ems, if any
provided in Schedule ‘F’, All India Wj c Indd@ for the material
as published by the Economic Advis Mhdia, Ministry

respective material indicated in S
Cl = Price index for cement, steel rein al steel and POL
as issued under the authority of i nder
consideration. For other items, i i dule ‘F’ All India
Wholesale Price Index for th i Munder consideration
as published by Economic
Industry and Commerce.

CI > CI o then, this clause

Note:
i. In respect of justified
the contract without al

e provisions of Clause 5 of
er clayse 2, the index prevailing at the

extra work (extra

extra work X stip ost) shall be considered.
Provided alway eceding Clause 10 C shall not be
applicable in resqct of Rategs ed in this Clause.

ii. If during progress\@f time of completion of work, it is
noticed that 3 i site is in excess of requirement, then
amount of g ) r on such excess quantity of material
shall be r isYof cost indices as applied at time of

whichever i
iii. Cement men in this clause includes cement component
used in RMC b it8@Fom outside approved RMC plants, if any.

e same shall be calculated accordingly.

brought at site from workshop, than the variation
shall be paid for tural steel up-to the period when the built-up
item/finished produc\@g brought at site.

NOTE: If Actual Pur€hase Price of Material is less than based price P and
CI>=Clo then, this clause shall not be applicable

If built-up steel ity

Clause 10 CC

Price adjustment
for works

If the prices of materials and/ or wages of labour required for execution of work
increase, the contractor shall be compensated for such increase as per provisions
detailed below and the Mordingly be varied,
subject to the y . galation in prices and

ract without any action under clause2.
Such compensation for escalation in the prices of materials and labour, when
due, shall be worked out based on the following provisions:

i. The base date for working out such escalation shall be the last stipulated date
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Materials

of the receipt of tenders including extension, if any.

ii. The cost of work on which escalation will be payable shall be reckoned as

below:

Gross value of work done upto this quarte

Gross value of work done upto the last g

Gross value of work done since previoug

Full assessed value of secured advance @

Full assessed value of secured advance riga i quarter(E)

Full assessed value of secured advan

In this quarter (F)= (D-E)

g. Advance payment made during thi

h. Advance payment recovered duri

I. Advance payment for which escal
H)

j. Amount paid based on prevaili
variations as per Clause 12 du
Then, M=(C+F+I-J)
N=0.85M

k. Less cost of services render ause 34 and
recovered during the quar

I. Less cost of Engineering
per BOQ and paid the g

Cost of work for which e

~ooo0oe

W~N-(L+X)
*Cost of Design & D as civil work for EPC
contract.
Components for materials, laboUNgR. tc. shall be¥pre-determined for every
work and incorporated in the cond f contract attached to the tender papers

included in Schedule F. The decisio the Engjeer-in charge in working out

iii. The following A ed while working out the

payment/recove i of prices of materials and/ or
wages of labou
(a) The compens
and shall be
the three calen
finally by the ¢
decide the 4

ork done as per bills paid during
rter. The date of submission of bill
ent shall be the guiding factor to
rly interval. The first such payment
onths after the month (excluding the
sued) and thereafter at three months'
of the work, the last period for payment
ths, depending on the actual date of

for which su®
of the indices
b quarter covered by the last such instalment of
months, the indices shall be the average of the
g within that period.

(c) The minimum wagXgan unskilled Mazdoor shall be the higher of the
wage notified by GoNgrnment of India, Ministry of Labour and that
notified by the local administration both elevant to the place of work and
the period of reckoning.

(d) The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials is paid under this

payment, is less t
indices for the mon
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v.  The contract price shall

clause. If such revision of minimum wages takes place during any such-
quarterly intervals, the escalation compensation shall be payable at
revised rates only for work done in gubsequent quarters;

(e) Irrespective of variations in mini ages of any category of labour, for
the purpose of this clause, thg i@on in the rate for an unskilled

compensation payable on the |

iv.  In the event the price of mate Qes of labour for required for

the cost of work so that such igjl and/or wages of labour shall
be deductible from the cos s contract and in this regard
the formula herein stated Clause IOCC shall mutatis
mutandis apply.
crease or decrease in rates and
prices of labour, ceme ent bar, fuel and lubricants and
other input materials ntag® of materials/labour specified in
schedule F and in acc i
specified below:

(i) For Constructio
Vw=W * (1/100) *
CMo+EMp*(E
(Br- Bo)/ Bg
(ii) For Mainten
Vw=W * (1/10Q

+ Lp* (Lr-Lo)/Lo+CMp*(CM;1-CMo)/
Fp* (Fr-Fo)/Fo+Sp* (SrSo)/So+ BP *

POL

(k) =Increase or decrease in the cost of works

Vw (Variation of cosNg
deration due to change in the rates for relevant

during the period unde
components.
Percentage components 0
defined as under: -

Cp- Cement component,

aterials &labour as specified in the schedule F are
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Lp - Labour component,

CMp- Civil component of other construction materials,

EMp- E & M i/c IT and AS component of construction materials
Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural steel
(including strands and cables) component

Bp- Bitumen Component

Indices for various components of materials & labour to be used for the purpose
of this Clause are defined as under:

Co= Wholesale Price Index for Pozzo
Economic Adviser, Ministry of Indus
last date of receipt of tender including

ement published by office of the
\f any.

Economic Adviser, Ministry of | erce for the period under

consideration.
Lo= Minimum daily wage in rup i Jult mazdoor, fixed under
any law, statutory rule or order e offceipt of tender including

extension, if any.

Li= Minimum wage in rupee
law, statutory rule or order a
to the one under considerati
CMo= Price Index for civi onstruction materials valid for
the month of the last date i
including extension, if a

CM;= Price Index for
period under considerati
EMo= Price Index for E & ponents of construction materials valid for the
month of the last date of ipt of tender including extension, if any, as

published by AAI.
EM= Price Inde nts of construction materials for the
Labour period under con by AAL.

Fo= Wholesale igh Speed Diesel) published by office of

the Economic ustry & Commerce valid for the month of

the last date o ing extension, if any.

Fi= Wholesale (High Speed Diesel) published by office of

the Economic A Industry & Commerce for the period under
ild Steel-long products published by office of
of Industry & Commerce valid for the month

der including extension, if any

Si= Wholesale of Mild Steel-long products published by office of

the Economic ANg inistry of Industry & Commerce for the period under

consideration.

Bo= Wholesale Pri(\gdlex of Bitumen published by office of the Economic

Adviser, Ministry of INgfustry & Commerce valid for the month of the last date

of receipt of tender including extension, if any

Bi= Wholesale Price Index of Bitumen published by office of the Economic

Adviser, Ministry of Industry & Commerce for the period under consideration.

CLAUSE 10D
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Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
CLAUSE 11

Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall
with also conform exactly, fully and faithfully to the design, drawings and instructions
specifications, | in writing in respect to the work signed by the Engineer in charge and the
drawings, contractor shall be furnished free of charge one copy of the contract documents
orders etc. together with specifications, designs, drawings and instructions as are not

included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.
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CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items
pricing

In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).

(if) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).
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In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

ii. For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

iii.  For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: All works up to 1.2 m
above the ground level.

iv.  For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

Deviation,
Deviated
Quantities,
Pricing

12.3

12.4

12.5

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.
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CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
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The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., there on, and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor or,

c. For safety of the works or part there of

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAl, he shall have no claim to payment of
any compensations on account of any profit or advantage which he might
have derived from the execution of the work in full but which he could not
derive in consequence of the abandonment. He shall, however, be entitled
to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
dela 0
late Zm
stipulated

material by
AAl.

The contractor shall not be entitled to claim any compensgtion f;Irjl AAl for the
eiﬂ@l

losses suffered by him on acco fvxslﬁ‘b |2 Gaterials in
W ‘B’ Aﬂt@ y the difficulties relating to supply of

gons, force majeure or any reasonable cause beyond the control of AAI.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.
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CLAUSE16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.
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CLAUSE17

Contractor
Liable for
Damages,
defects
during

period

maintenance

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises
on which the work or any part is being executed, or if any damage shall happen to
the work while in progress, from any cause whatever or if any defect, shrinkage
or other faults appear in the work within twelve months(six months in the case
of work costing Rs. Ten lacs and below except road work) after a certificate
final or otherwise of its completion shall have been given by the Engineer-
in-charge as aforesaid arising out of defect or improper materials or workmanship
the contractor shall upon receipt of a notice in writing on that behalf make the
same good at his own expense or in default the Engineering in- charge cause the
same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become due to the contractor, or
from his security deposit or the proceeds of sale thereof or of a sufficient portion
thereof. The security deposit of the contractor shall not be refunded before the
expiry of twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work} after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever
is later. Provided that in the case of road work, if in the opinion of the Engineer-
in-charge, half of the security deposit is sufficient, to meet all liabilities of the
contractor under this contract, half of the security deposit will be refundable after
six months and the remaining half after twelve months of the issue of the said
certificate of completion or till the final bill has been prepared and passed
whichever is later-

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from
the date of final payment or within one month from the date of completion of
the maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.
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CLAUSE 18 A
Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of
Compensation | the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to
paid to a workman employed by the contractor, in execution of the works, AAI will
Workmen recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contractor otherwise. AAI shall not be bound to
contest any claim made against it under sub-section (1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.
CLAUSE 18B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A

|

| No labour below the age of fourteen years shall be employed on the work.
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CLAUSE 19B
Payment of Payment of wages:
wages I The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorizedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.
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In the case of Union Territory of Delhi, however, as the all-inclusive
minimum daily wages fixed under Notification of the Delhi
Administration No.F.12(162) MWO / DAB / 43884-91 dated 31.12.1979 as
amended from time to time are inclusive of wages for the weekly day of rest,
the question of extra payment for weekly holiday would notaries.

v. The contractor shall comply with the provisions of the Payment of wages Act,

Vi.

Vii.

1936, Minimum Woages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable

is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.
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CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii.In the case of miscarriage—leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been

KANGRA

C-NIL, I-NIL, O-NIL GCC-54




Clauses of Contract

AN

———

employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and IV, and the same shall be kept at the place
of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting ,filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor (S) requiring that the said Rules be complied with and the amenities
prescribed therein be provided to the work-people within a reasonable time to be
specified in the notice. If the contractor (s) shall fail within the period specified in
the notice to comply with and/ observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the
power to provide the amenities hereinbefore mentioned at the cost of the
contractor (s). The contractor (s) shall erect, make and maintain at his / their own
expense and to approved standards all necessary huts and sanitary arrangements
required for his / their work —people on the site in connection with the execution
of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to
give notice in writing to the contractor (s) requiring that the said huts and sanitary
arrangements be remodeled and / or reconstructed according to approved
standards, and if the contractor (s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards
at the cost of the contractor (s).
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sg.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a
minimumareaof1.80mx1.50m(6°x5’) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and

washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
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such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the list of qualified tradesmen along with
requisite certificate from recognized Institute to Engineer-in-charge for approval.
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Notwithstanding such approval, if the tradesmen are found to have inadequate
skill to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer —in- Charge. Failure
on the part of contractor to obtain approval of Engineer-in-Charge or failure to
deploy qualified tradesmen will attract a compensation to be paid by contractor at
the rate of Rs.100 per such tradesman per day. Decision of Engineer in Charge as
to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Contribution | The ESI and EPF contributions on the part of employer in respectof this contract
of EPF shall be paid by the contractor. These contributionson the part of the employer paid
and ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor
on actual basis. The verification of deployment of labour will be done through
biometric attendance system or any other suitable method by the Engineer in
Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall

either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
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CLAUSE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be
be intimated | obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.
CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual

mediator for mediation as per AAl Mediation Policy and applicable laws. All

cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not

resolved within 120 days of reference to the Mediation, then the aggrieved party
may invoke arbitration through sub para (ii) within 30 days from the date of
receipt of Partial Settlement Agreement or Failure Report.

(if) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para
(i) above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

Avrbitration is restricted to disputes with a value of less than Rs. 10 Crores.
The dispute shall be referred to a Sole Arbitrator to be appointed by

Chairman/Member, AAl, after obtaining consent of the other party, as per format
annexed at Annexure-A.
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Unless the contract has already been repudiated or terminated, thé‘parti”és shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time. Fee
payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994.

In case successful bidder is central / State Govt. PSUs, then such dispute or
difference shall be taken up by either party for resolution through AMRCD
as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dt 22.05.2018

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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CLAUSE 29
With-holding i. Whenever any claims for payment of a sum of money arises out of or under the
and lien in contract or against the contractor, the Engineer-in-Charge or the AAI shall be
respect of entitled to withhold and also have a lien to retain such sum or sums in whole
sums due from or in part from the security, if any deposited by the contractor and for the
contractor purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to

withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
To any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.
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CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import is permitted.

. Where ceiling price for imported labour has been fixed by State or Regional

Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in

this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions: -

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by

the contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for

taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.
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CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and/or for criminal breach of trust, be liable to AAI for all
moneys, advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach.

CLAUSES34

Hire of Plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.
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Vi.

Vii.

vii

iX.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or part thereof.

. Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

The contractor shall release the plant and machinery every seventh day for

periodical servicing and / or wash out which may take about three to four

hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

i. The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In-
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case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum guantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
guestion have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii. The contractor shall collect the total quantity of tar or bitumen required for
materials the work as per standard formula, before the process of painting is started

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (S)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (5)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (S) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording /checking /
test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) along with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
pralty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by GST for all the items
Contractor

b. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies /services / works involve imports; the same should be
identified separately.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI. The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been

fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/ space (Paved/
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period/
Maintenance Period of the work shall be charged as per prevailing license

fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
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under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAIl wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XVIII along
with tender documents. AAI shall appoint Independent External Monitor(s) to
oversee effective implementation of Integrity Pact for such works/supplies. For
this purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

I. The Contractor / Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date
mentioned in NIT.

b. The Bidder/contractor shall commit itself to ensure taking all
measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract
or post-contract stage as specified in section 3 of the integrity pact.

c. Any breach of the aforesaid provisions by the Bidder or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the Bidder) shall entitle the authority to take all or any
one of the action as specified in section 6 of the integrity pact.

ii. In case any violation of above conduct is established, AAI reserves right to
take following actions.

a. If contractor commits a violation of its commitments and obligations
under the Integrity Pact Program during bidding process, he shall be
liable for disqualification from tender process and forfeiture of his
Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.

iii. Person signing IP shall not approach the Courts while representing the
matters to IEMs and he / she will await their decision in the matter.
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CLAUSE 41(b)
Code of No official of AAI or a bidder shall act in contravention of the codes which
Integrity includes

(i) Prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any

material benefit, either directly or indirectly, in exchange for an unfair advantage

in the procurement process or to otherwise influence the procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to mislead so

that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behavior that may impair the

transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the bidder

with an intent to gain unfair advantage in the procurement process or for personal

gain.

(e) any financial or business transactions between the bidder and any official of

the procuring entity related to tender or execution process of contract, which can

affect the decision of the procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm, directly or indirectly, any party

or its property to influence the procurement process.

(g) obstruction of any investigation or auditing of a procurement process.

(h) making false declaration or providing false information for participation in a

tender process or to secure a contract.

(if) Disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause 41(b)(i) with any entity in any country during the last
three years or of being debarred by any other procuring entity.
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CLAUSEA42
Return of I.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the
excess material work shall be calculated on the basis and method gen hereunder;
issued. a. Quantity of cement & bitumen shall be ated on the basis of

quantity of cement & bitumen required fg pnt items of work as
shown in the Schedule of Rates mentioned\g Schq@ule ‘F’. In case any
item is executed for which standard co-gificg e consumption of
cement or bitumen are not available in afve m@tioned schedule /
statement or cannot be derived from t calculated on the
basis of standard formula to be laid d ing@r-in-Charge.
b. Theoretical quantity of steel reinfo pl steel sections
s authorised by
irs etc. plus 3%
quantity being
diameter-wise,

Engineer-in- Charge, including au
wastage due to cutting into pi
determined and compared with
section wise and category wise .
c. Theoretical quantity of G.I. A1 i onduits, wires and
cables pig lead and G.I. / M. as quantity actually
required and measures plus ing i i
(except in the case of
determination & comparison
d. For any other material as per
Over the theoretical quantitigs of

hall be 10%), such
-wise &category-wise.

e differehice in the net quantities of
nd the theoretical quantities
ed by the contractor or if not
eer-in-Charge within fifteen
ineer-in-Charge to this effect
edule ‘F’, without prejudice to
regarding return of materials
ngineer-in-Charge in regard to
should have been actually used as
ule of rates and recovery at rates
and binding on the contractor. For
the Engineer — in - charge regarding
ich should have been actually used,

material actually issued
including such authorise
fully reconciled to the

shall be recovered at th
the provision of the
governing the co
theoretical quantiti

specified in Schd
nonscheduled ite
theoretical quantitid
shall be final and bi
The said action unde without prejudice to the right of the AAI
to take action against r under any other conditions of contract
for not doing the work Zacordjlg to the prescribed specifications.

For materials brought O@ thjlcontractor for use in item of work at site,
similar theoretical consURAt
Engineer-in-Charge for veNgation. If it is found that material consumed in
the work is less than the tiforetical consumption after taking into account
permissible minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSE43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSEA45
Release of The Security Deposit of the work shall be refunded if no labour complaint has

security deposit

been received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle
the complaint from his security deposit and refund the balance amount.
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CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent
Works possible and shall be liable for any damage or loss that may happen to the

Vi.

Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure
in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation there to.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of

Rs.1.00 lakh with unlimited number of occurrences (including any employee

of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act,1936,
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viii.

Xi.

Xii.

Xiil.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating there to.

All insurance mentioned above shall be affected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAl resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and in
any such case AAIl may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount equivalent to
150% of premium or premiums as may be by AAI from any moneys due
or which may become due to the contractor or recover the same as a debt due
from the Contractor only after issuing notice to contractor in this regard.

Engineer-In-Charge shall ensure that all applicable insurances shall be in
force without any break as per contract requirement to avoid any losses to
AAI on account of non-availability of insurance policies and/or break in
insurances policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.
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Clause 48

Escrow
Account

All payments for the works estimated cost more than Rs.500 Cr shall be made only
through Escrow Account opened by t ontractor. However, for works costing
less than Rs.500 Cr., it shall be discretion of Technical Sanctioning
authority to opt for Escrow accoun he bank charges for Escrow Account
shall be borne by contractor. The nditions of Escrow Account shall be
drawn in consultation with asso
Mobilization advance for mg, atRngpf resources and purchase of plant &
machinery shall be credite
contract through bank transfe agypejterms and condition of contract. The agency
shall be able to utilize 25% (oWs defided by TS authority) of each installment of
mobilization advance tgrReet §njor expenses like construction of site office,
purchase of office equfdmdat aWll other minor works, while release of balance
75% fund shall be reg the department. The contractor shall seek prior
concurrence of Eng in Wnarge for release of payment to the supplier etc.
through Escrow AcYp e Bank. Funds against cheque issued by contractor
shall be released by A receipt of written consent from Engineer-in Charge.
Payment received andfcrlldited against each RA Bill, can be utilized 25% directly
by the contractor for or expenses like salary, stationary, office expenses etc.
AAI shall exercise control for release of payment by contractor for balance 75%.
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AN

———

iv. The Contractor shall submit his proposal to the Engineer-in-Ch“a‘rge/Authority for

Vi.

utilization of funds made available by AAI #RE% against each RA bill)
a. Name of agency for whom payme oposed to be released.

b. Details of work executed/materi
intends to release payment.

d by agency to whom he

C. Nature of advance payment i ,
supply of material for the pgfjecRo

be released to the supplier for

d. Documentary evidence in s rt §f his claim.

Engineer —in-charge will exa
agency’s request within
condition of Escrow Acco
conditions of contract.
after written consent of a

e aydgpprove full / part of such payments as per
i of three working days. The terms and
finalized with bank according to terms and
release payment against such cheques only
officer of AAl is received.

Contractor shall be perm to close Escrow Account on receipt of final
payment for the work/projec\pr on receipt of letter for foreclosure of work by the
AAI. All balances and liabilities against this Escrow Account shall be left at the
disposal of the contractor.
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¥
to 1 (Y2 horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least Y4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people /animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

0)

p)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken: -
No paint containing lead or lead products shall be used except in the form of paste or
ready-made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

9.  An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i)
i)

White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAI.

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.  These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTS FORWORKERS

EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST-AIDFACILITIES

(i)

13.

KANGRA

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(ili) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKINGWATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHINGFACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES ANDURINALS

i) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25females.
b) Where males are employed, there shall be at least one latrine for every 25males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

iX) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause19H
(ii)ab & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9.

CANTEENS

i)

i)
i)

iv)
vi)
vii)

viii)
iX)
xi)

xii)

xiii)

Xiv)
XV)

XVi)

XVii)

In every work place where the work regarding the employment of contractor labour is

likely to continue for six months and where in contract labour numbering one hundred or

more are ordinarily employed, an adequate canteen shall be provided by the contractor for

the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved

for women waorkers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

() 1. There shall be provided and maintained sufficient utensils crockery, furniture and

any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants and auditors.

KANGRA C-NIL, I-NIL, O-NIL GCC-88



Model Rules )A“K‘*

10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAIl may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
1. SHORTTITLE

These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(if) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix’
VIIT.
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5,
(i)

(i)
(iii)

(iv)

(v)

(vi)
(vii)
(viii)
(iX)
(x)

(xi)

(i)

(ii)

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. Y ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iii)

(iv)

(v)
(vi)

(i)

(ii)
(iii)
(iv)

(v)

(vi)
(vii)
(viii)

8.

(i)

(i)
(iii)

(iv)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

@ Full particulars of the labourers who met with accident.

(b) Rate of Wages

(©) Sex
(d  Age
(e) Nature of accident and cause of accident

()] Time and date of accident
(9) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

Q) Period of treatment and result of treatment

() Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

() Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XI1V)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.

KANGRA C-NIL, I-NIL, O-NIL GCC-92



AAI Contractor’s Labour Regulations )An\_;

(V) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker(Appendix-X).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
Q) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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C) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

C) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract AgreementNo. .....................ll dated........coovenennnn, made
between.......... and AAI in connection with the Work of............c..cccooviiiiiiiinn, (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS, (Rupees................ only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ...c.ccccoevevens bank (hereinafter referred to as “the
said Bank” and having our registered office at ..........cc.cocvvvrvvivrnnnn. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
RS.oiiiiiii (RUPEES....oviirieieieieinenie e only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent a foresaid.

2. Wit Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€.oooen... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAIl of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)

Signature
Name &Designation
Authorization No.

Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated
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Appendix-1A
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has

submitted his tender dated (date) for the
« i (hereinafter called “the TENDER”)
KNOW ALL PEOPLE by these presents that we (name of bank) having our registered
office at (hereinafter called "the bank™) are bound unto Airports Authority

of India through its "Bid Manger/Engineer-In-charge/ AAl's Authorized representative” (Designation with
address) (hereinafter called the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative”, as the case
may be which expression shall unless repugnant to the subject or contract includes its administrators, successors
and assigns) in the sum of Rs. (Rs. In words ) for which payment
will truly to be made to the said "Bid Manager / Engineer-In-charge / AAl's Authorized representative” the bank
binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including
extended validity of tender) specified in the Form of Tender.

2) If the contractor having been notified of the acceptance of his tender by the "Bid Manager / Engineer-In-
charge/ AAl's Authorized representative".

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if
required-
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender
document and instructions to contractor,

OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to
contractor,
OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security
deposit after award of contract.

We undertake to pay to the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative™ either up to the
above amount or part thereof upon receipt of his first written demand, without the "Bid Manager/Engineer-In-
charge/ AAl's Authorized representative” having to substantiates his demand, provided that in his demand the "Bid
Manager/Engineer-In-charge/ AAl's Authorized representative™ will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including the date* after the deadline for submission of
tender as such deadline is stated in the instructions to contractor or as it may be extended by the 'Bid
Manager/Engineer-In-charge/ AAl's Authorized representative”, notice of which extension (s) to the bank is hear
by waived. Any demand in respect of this guarantee should reach the bank not later than the above date.

DATE ..o SIGNATURE OF THE BANK
WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-I11
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNTBILLS
Name of WOIrK: .......ccoovvviieiireee e
Name of Contractor......c.cceeveiieieieiininerecersacnsnsens
Contract Agreement No. and Date...cooveiiiniiinieniiennionn R/A Bill
NOueiiiiiiiiiiiiiiiiniiiinnieennes
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

KANGRA

Signature of Manager / AM(Engg)
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APPENDIX-11I

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
L0701 i 1] 16 )

Name and location of the

70} ST
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10

Leave Pay paid to the employee

In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation
3) Date of appointment
4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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Name of work
Name of Contractor----

Labour Board

APPENDIX-V

Address of Contractor---------------

Name and address of A. A. |. Division

Name of A. A. I. Labour Officer ---------

Address of A. A. I. Labour Officer

Name of A.A.l Labour Officer

SI. No. Category

Minimum Actual wage
wage fixed paid

Number
present

Weekly holiday
Wage period-----

Date of payment of wages

Working hours-----
Rest interval

KANGRA

C-NIL, I-NIL, O-NIL
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Form-XIlI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

NamMe and addreSS OF COMITACIOT. . ... ..ttt e e e e e e e

Name and address of establishment which contractor is carried on

NamME aNd [0CATION OF WOTK . ... ..ot e e e e e,

Name and address of Principal Employer

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

C-NIL, I-NIL, O-NIL
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) ()]
Muster Roll
Name and address of
(076) 115 2 (6110 ) (PR N
Name and address of establishment which contractor is carried
110 8 e
Name and location of
L0 4 T
Name and address of Principal EMPIOYEr ..........cccoeiiiiininiiiiececee For the month of
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2

C-NIL, I-NIL, O-NIL GCC-103
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FORM B

[See Rule 78(1) (a) ()]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
NaAME AN AAAIESS OF COMIIACTOT. . .« e ettt ettt e e e e e e e e
Name and address of establishment which contractor iS Carried on.........c.ovvn e e,

NaAmME aNd [0CATION OF WOTK . ... ..ot e e e e e e e,

Name and address of Principal Employer..............coooiiiiiii. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment__ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12

C-NIL, I-NIL, O-NIL
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

C-NIL, I-NIL, O-NIL
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number in Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine

C-NIL, I-NIL, O-NIL
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

AN

Register of wages

[See Rule 78 (2)(a)]

Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily Basic |Dearness | Over- | Other | Total | Deducti| Net | Sig. or | Initial
No | workman | in the ion/ days of rates of | wages |Allowance | time cash on if amou | thumb | contract
register nature worked | work | wages/ payme any nt impres | or his
of of work done | piece rate nt nt. (indicat | paid | sion of | represe
workman | done (indica e the ntative
te nature) work
nature) men
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16

C-NIL, I-NIL, O-NIL
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APPENDIX-VIIIA
WAGE CARD
Wages Card No.........cocevviiiiiinnnnnn.
Name and Address of Contractor........................ Date of issue........ccceieviiiinennt.
Name and location of work...................oooeeininis Designation...............coeevevenenn...
Name of workman..................ccooiiiiinnnn. Month/Fortnight.........................

Rate of Wages

123 4567891 1 1 1 1 1 1 11 1 2 2 2 2 2 2 2 2 2 2 3 31
0

Morning Rate
Evening Amount
Initial
Received from.............o.ooiiii the SUM OF RS... oo on account of my wages

Signature

The Wage Card is valid for one month from the date of issue

C-NIL, I-NIL, O-NIL
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19/Form-XI1X APPENDIX-IX
78 (2)

[See rule 78 (1) (b)]

Wages Slip

Name and address OF CONITACLOT. .. ... oottt
Name and Father’s/Husband name of WOrkman. .........oooeeiieroeeeeie e eieaann,
Name and 10CatioN OF WOTK. . ....oooii e e e

For the week/Fortnight/Month ending...............oooiiiiiiiiii e,

L. NO. Of dayS Worked. ... .....ovoinii

2. No. of units worked in case of piece rate workers...............cocooiiiiiiiiiiii,
3. Rate of daily WagesS/PIECe rate. ... .....oviurine ittt
4. Amount Of OVEITIME WaAZES. ... .euuinttttit ittt
5. Gross Wages Payable. . ... ..o.uiuiitiiti i
6. Deduction, 1 any..........ooiiiii e

7. Netamount of wages Paid...........c.oiiiiii i

Initials of the contractor or his representative

C-NIL, I-NIL, O-NIL GCC-109
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address Of CONtractor. .. ... ...vvuiuieiuiti e
Name and address of establishment under which is carried......................cocoa
Name of work and location of work.............c.coooiiiiiii
Name and address of Principal Employee.............oovuiiiiiiiiiiiiiiiiiee e
1. Name of the Workman............c.ooiiiiiiiiiii e
2. Sl. No. in the register of workman employed.................coiiiiiiiiiiiii e,
3. Nature of employment/designation. ...........c.o.oveiririiiriieiriiiiie i,
4. Wage rate (with particulars of unit in case of piecework) ..............cccovvininnnn.
B WaAgE POIIOU. .ttt e
6. Tenure of employment...........oooviiiiii i e
R 2 13 <

Signature of Contractor

C-NIL, I-NIL, O-NIL GCC-110
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APPENDIX-XI
FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ..........................o. L. (hereinafter
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
............................. (Rupees ...........ccevevenenn...... ONly) as a Performance Guarantee from

the contractor(s) for compliance of his obligations in accordance with the terms and
conditions in the said agreement.

Wit (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby under take to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..........ccevevenennennn.0nly) on demand by AALL

2. Wi (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs....................
(RUPEES ....cvveveeiicieeie e only).

3. We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. WE .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We. e (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.

C-NIL, I-NIL, O-NIL GCC-111
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We o (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid upto ............ccoceviiiiiiicc unless extended on demand by
AAIl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ........ccoovvvvnnnns only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name& Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.

C-NIL, I-NIL, O-NIL GCC-112



Various Formats to be maintained (Appendix) )A..kﬂ
APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
................... Bank,

Sub: - My / Our Bank Guarantee bearing No....... dated ....... for amount....... Issued in
favour of Airport Authority of India A/cICIC0000007

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /
Earnest Money / Performance Guarantee on account of contract awarded / to be awarded
by M/s Airports Authority of India to me / us.

| hereby authorized the Airport Authority of India in whose favour the deposit is made to
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues

without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

C-NIL, I-NIL, O-NIL GCC-113
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or in different behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name ,etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized

particles at the workplace
15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.

C-NIL, I-NIL, O-NIL GCC-114
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19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the

premises.

C-NIL, I-NIL, O-NIL GCC-115
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XI1I

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
C-NIL, I-NIL, O-NIL GCC-116
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and addreSs Of CONMTIACTIOT. .. ....uut ittt et e e e et e e e ettt e e et
Name and address of establishment under which contract 1S Carried OnN.........ovvuiiiiiiiii s

Name and 10CatION OF WOTK. ... e e,

Name and address of Principal EMPLOYer. ........o.iinii e e

Sl. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband | /nature of  |of damag | workman | person in of install | recovery
workma | > s Name | employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

C-NIL, I-NIL, O-NIL GCC-117
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
n tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11

C-NIL, I-NIL, O-NIL

APPENDIX-XV
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIII

[See Rule 78 (2)(e)]

Register of Overtime

APPENDIX-XVI

S. | Name of | Father’s Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtime | Rate on Remarks
N | workman |/ nature of which worked at rate of rate of earning which
0 Husban employment | overtime project in case | wages wages overtime

ds worked of piece rate paid

Name
1 2 3 4 5 6 7 8 9 10 1 12

1
C-NIL, I-NIL, O-NIL GCC-119
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claims made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

©oNOG~WNE

PR R R RER R
O©CONOUTRWNRO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge.........c.cccceevvruennn ,

C-NIL, I-NIL, O-NIL GCC-120



Various Formats to be maintained (Appendix ) )A.-_A

C-NIL, I-NIL, O-NIL GCC-121



Various Formats to be maintained (Appendix ) )\n’_},

C-NIL, I-NIL, O-NIL GCC-122



Various Formats to be maintained (Appendix ) )\n’_},

C-NIL, I-NIL, O-NIL GCC-123



Various Formats to be maintained (Appendix ) )\n’_},

C-NIL, I-NIL, O-NIL GCC-124



Various Formats to be maintained (Appendix ) )\n’_},

C-NIL, I-NIL, O-NIL GCC-125



Various Formats to be maintained (Appendix ) )A.-_A

C-NIL, I-NIL, O-NIL GCC-126



Various Formats to be maintained (Appendix ) )\n’_},

C-NIL, I-NIL, O-NIL GCC-127



Various Formats to be maintained (Appendix ) )\n’e

C-NIL, I-NIL, O-NIL GCC-128



Various Formats to be maintained (Appendix )

H=

o

H-=

o
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(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized
agency in case of composite contract agency

APPENDIX-XIX

...% of the net payment to be made to Specialized

Sl. | Sub-head Nature of work % of the net payment to be
made to Specialized agency

1 | Sub-head |

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%
of the net payment admissible as per AAI for the subhead under consideration shall be paid

directly to specialized agency in case of composite contract.

C-NIL, I-NIL, O-NIL
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APPENDIX-XX

Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the_ agreement dated for
Sir/Madam,

1. Westatethat __ (contractor/agency) was awarded WOrk of ..ccovveveeeicesseennnnnnes (other
location) of Airports Authority of India through Award Letter dated

2. Dispute relatedto  arose between us (contractor/agency) and AAL.

3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any

settlement on the following claims/disputes was not reached between the parties:
(i)

(ii)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 ofthe. ~~~ agreement between us
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby
agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI

's panel of arbitrators.

6. 1 / We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,
( )

Authorized signatory of

Encl: As above

C-NIL, I-NIL, O-NIL GCC-131
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APPENDIX-XXI

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... .. ... .. ... day of. ..o v e e 20.. ..... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed
to include his executors” administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter
called the AAI which expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated ............. ccoeeeer eee, (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed
advances on the security of materials absolutely belonging to him and brought by him to the site of the
works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and
other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees ....
............................................. on the security of materials the quantities and other particulars of which are
detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works signed
by the Contractor ON ..... ...cccviier evier e and the AAI has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the Contractor to the
site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of RUPEES .......ccccet covvveins vee e e on or before the execution of these
presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby
covenant and agree with the AAI and declare as follows: -

. That the said sum Of RUPEES. ....cccceev ev i v s e e so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by
the Contractor in or towards expediting the execution of the said works and for no other purpose
whatsoever.

. That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials in
respect of which an advance has been made to him as aforesaid.

. That the materials detailed in the said Account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called
the said materials) shall be used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge)
and in the term of the said agreement.

. That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
Charge or any officer authorised by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same as required by the Engineer-in-Charge.

. That the said materials shall not on any account be removed from the site of the said works except with
the written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

. That the advances shall be repayable in full when or before the Contractor receives payment from the

C-NIL, I-NIL, O-NIL GCC-132
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AAI of the price payable to him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's
bill for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the
advance or advances that may still be owing to the AAI shall immediately on the happening of such
default be repayable by the Contractor to the President together with interest thereon at twelve per cent
per annum from the date or respective dates of such advance or advances to the date of repayment and
with all costs charges, damages and expenses incurred by the President in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor
hereby covenants and agrees with the President to repay and pay the same respectively to him
accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the President of the said
SUM OF RUPEES .. oot et e e e and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of
the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting
the Contractor with the actual cost of effecting such completion and the amount due in respect of
advances under these presents and crediting the Contractor with the value of work done as if he had
carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is
against the Contractor, he is to pay same to the Ml on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these presents
and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of
the security deposit or any sum due to the Contractor under the said agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the said

advance shall not be payable.

10.That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ..............c........ and ... by the order and under the direction of the AAI
have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ..........ccccccvevnnen. the said contractor in the presence of
Signature ........ccocevvieennnne

Witness NamMe ........cccooeiiiniiiineee e

AdAress .......ccocoevvivnenns

Signed by ..o

by the order and direction of the AAI in the presence of

Signature ........cccoeeeveinenns
WIENESS NAME ..ottt e s e
AdAress .....oovv vevevveeeeenn, )

C-NIL, I-NIL, O-NIL GCC-133



Schedules 745*‘
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Schedules #'b-*

SCHEDULES
SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. SoQ 01 to SoQ 01 (As per tender document) with the
tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are
required to download the BOQ file, open it and complete the white coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and submit it online, without
changing the File name. if the BOQ file is found to be modified by the bidder, the bid will be rejected and
EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

Not Applicable

SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issue

1 2 3 4

Not Applicable

SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. NIL
SCHEDULE “E’

Reference to General Condition of contract

Name of work: Painting of operational boundary wall, DVOR side boundary wall at Kangra

Airport.
i. Estimated cost of work: Rs. 3010600/- (Excluding GST)
ii. Earnest Money: Rs. 90318/-
iii. Performance Guarantee: Not Applicable

C-NIL, I-NIL, O-NIL GCC-135



Schedules

iv. Security deposit:

10% of contract value of work

SCHEDULE "F’
GENERAL RULES & DIRECTION

Officer inviting tender

AGM (Engg-Civil), AAI, Kangra Airport

Maximum percentage for quantity of items of
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&
12.3

a: 30% of contract Value

Definitions:

Office inviting tender

AGM (Engg-Civil)

2(v) Engineer-in-Charge

AGM (Engg-Civil)

2(viii) Accepting Authority

As per AAI’s Delegation of Power (DoP)

2(x) Percentage on cost materials &Labour to
cover all overheads & Profits

15%

2(xi) Standard schedule of rates

DSR (Civil 2023), MoRTH and AAI particular
specification with up to date correction slips as on
last date of submission of tender & market rates.

2(xii) Department

AAlI, Engineering

Clause 1

Q) Time allowed for submission of
Performance Guarantee from the date of

issue of letter of acceptance

As per Clause 1

(i) Maximum allowable period of extension As per clause 1
Clause 2
Authority for fixing compensation under As per AAI’s DOP
Clause 2
Clause 2A

| | Whether Clause 2A shall be applicable

Not Applicable

C-NIL, I-NIL, O-NIL
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Schedules 74‘K-*

Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 10days
Start

Mile Stone(s) as per table given below:

S.N. | Description of Milestones (Physical) Time allowed | Amount to  bewithheld in
in days (from | case of
date of start) non-achievement of milestone

1 |As per approved work plan

N

Time allowed for execution of work: 03 (Three) months

Authority to decide:

i.  Extension of time As per AAT’s DOP

iii. Rescheduling of milestone GM (Engg)

iii. Shifting of date of start in case of delay in GM (Engg)
handing over of site

Clause 6, 6A

Clause applicable — (6 or 6A) Clause 6A is Applicable

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs. 03.00 Lakh
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for building (Civil and Electrical works)/ pavement
works as per CPWD, AALI specifications, Manufacture’s specifications, MORTH, IRC as applicable or the
contractor has to get the material tested as per CPWD specification from Govt. Engineering College or AAI
empaneled labs.

Clause 10 B (ii)

C-NIL, I-NIL, O-NIL GCC-137



Schedules )A..K_A
Whether Clause 10B(i) shall be Yes HNo
applicable
Whether Clause 10B(ii) shall be Yes +Ne
applicable

Interest on Mobilization Advance

The interest, on mobilization advance shall be
calculated from the date of payment to the date of
recovery (Both days inclusive) on the outstanding
amount of advance, simple interest @ prevailing
bank rate +3%

Current bank rate is 5.75 %

Clause 10 C:

Applicable

Component of labour expressed as percent of value of work: 30% for Civil works

Clause 10 CA:- Not Applicable

NMatorial I I - il (ot I - I -

Clause 10 CC - (Applicable or Not Applicable): Not Applicable

18 Menths

C-NIL, I-NIL, O-NIL GCC-138




Schedules )A..K_A

Clausell

Spe

cification to be followed for execution of a) “CPWD Specification 2019, Vol. I to I with

work upto date correction slips, MORTH or other

Engineering specification as applicable.
b) AAI’s Specification for Flexible/Rigid Pavement
c) Technical specification.
d) As per BCAS Guidelines.

Clausel2

12.2 | Deviation limit beyond which clauses

& 12.2 & 12.3 shall  apply for buildings, 15% (Fifteen Percent)
12.3 | pavements and all other works above

foundation level.

C-NIL, I-NIL, O-NIL GCC-139




Schedules

12.5

Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation
work

100% (Hundred Percent)

Overall Deviation i/c extra items, if any.

30% (ThirtyPercent)

Clausel6

Competent  Authority for deciding Jt. GM/DGM (Engg-Civil), AAI

reduced rates

Clause 17
Defect Liability Period : Twelve (12) months.

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per Tender Documents and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: New Delhi

Clause 36(1)

Requirement of Minimum Technical Representative(s) and recovery rate

SI. Minimum Discipline Designation ° Rate at which recovery shall
No. | Qualification of (Principal £ £ | & | be made from the contractor
Technical Technical E S | E | inthe event of not fulfilling
Representative representative) § L% Z | provision of clause 36
Figures Rs. Words
1

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.
b. Diploma holder with minimum 10-year relevant experience with a reputed construction company can be
treated at par with Graduate Engineer for the purpose of such deployment subject to the condition that
such diploma holder should not exceed 50% of requirement of degree engineers.

c. Based on construction schedule / programme chart, manpower deployment schedule will be got approved
from Engineer in Charge.

Clause 37

License Fee for unpaved land -

C-NIL, I-NIL, O-NIL

Please refer SCC Clause no 6
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Schedules
Clause 41(b)

Integrity Pact Applicable ¥es / No
Clause 42
(i) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-

guantity of cement & bitumen on the basis of Delhi
Schedule of Rates

to-date correction slips till last date of
submission  of  tender, technical
specifications & BOQ.

(ii) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials

C-NIL, I-NIL, O-NIL
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Schedules 745‘*

GENISEOES

* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge.

Clause-48

KANGRA C-NIL, I-NIL, O-NIL GCC-142
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1.2

1.3

1.4

2.1

2.2

2.3

2.4

2.5

2.6

SPECIAL CONDITIONS OF CONTRACT (SCC)
GENERAL

Special conditions of Contract shall be read in conjunction with General
Conditions of Contract, Technical Specifications, Drawings, BOQ and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volume every part shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of
Contract shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy, or
variations, prevail.

Nothing extra shall be payable on account of various activities to be performed
as per special conditions of contract except where so specified.

COMPLETION SCHEDULE

The site of work lies in scattered areas and accordingly, site for the work shall
be handed over in piece meal for execution of works. Contractor shall have to
plan his construction program and activities so as to complete the work in the
stipulated period by working in multiple shifts.

The period of completion given includes the time required for mobilization as
well as testing, rectifications, if any, re-testing and completion in all respects
to the entire satisfaction of Engineer-in-Charge.

Contractor is expected to mobilize and deploy sufficient resources as per the
agreed program to achieve the progress within the broad frame work of
accepted methods of working and safety. Timely deployment of required
machineries, equipment’s, apparatus and instruments are to be treated as one
of the sections of the work.

No additional payment shall be made to the contractor for any multiple shift of
working or any other methods contemplated by him in his work schedule even
though the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time
schedule on mile stone and total completion and this adherence will be a part of
Contractor's performance under the contract.

The Engineers-in-Charge can hold the payment till such time; the contractor
does not submit Bar Chart, CPM Chart/ Work Program etc.

SCC-1



2.7

2.7.1

2.7.2

2.7.3

3.1

4.1

4.2

5.1

6.1

FOR MONITORING OF PROJECT

The approval to the revised schedule resulting in a completion date beyond the
stipulated date of completion shall not automatically amount to grant of
extension of time to the Contractor.

The extension of time (E.O.T.) shall be applied by the contractor and processed
by the Engineer-in-charge and submitted to competent authority for sanction.

Compensation for delay against GCC clause 2 for unjustified period of delay in
completion of work shall be worked out on the basis of AAI guidelines/ T.I. in
vogue for working out the direct losses to be recovered towards compensation
for delay.

SCOPE OF WORK

Works to be carried out as per the Schedule of Quantities/Structural details and
design as approved by AAl and any other related works considered necessary

DRAWINGS AND DOCUMENTS

The drawings accompanying the tender document are of indicative nature and
issued for tendering purpose with the purpose to enable the tenderer to make an
offer in line with the requirements of the AAI.

However, no extra claim whatsoever, shall be entertained for variation in the
"Approved for Construction” and "Tender drawings" regarding any changes. The
execution of work shall be as per drawings “Approved for Construction” and
detailed specifications.

BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with General Conditions of
Contract, Special Conditions of Contract, Technical Specifications, CPWD
specifications, Drawings and any other Document forming a part of this tender.
The quantities shown against the various items are only approximate and
subject to variations as made in General Conditions of the Contract.

LICENSE FEE FOR LAND ALLOTTED BY AAI

“The contractor shall not be permitted to enter in (other than for inspection purpose) or
take possession of the site until instructed to do so by the Engineer-in-Charge in writing.
The portion of the site to be occupied by the contractor shall be defined and/or marked
on the site plan, failing which these shall be indicated by the Engineer-in-Charge at site
and the contractor shall on no account be allowed to extend his operations beyond these
areas. In respect of any land allotted to the contractor for purpose of or in connection
with the contract, the contractor shall be issued a license subject to the following and
such other terms and conditions as may be imposed by the licenser: -

SCC-2



(i)

(i)

(iii)

(iv)

6.2

6.3

7.1

7.2

Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent allotted to
contractors during execution of work for the purpose of installation of plants, labour
camps, cement go down, site office, stacking of materials shall be provided at free of
cost upto defect liability period/ maintenance period.

A security deposit at the rate of Rs. 500/- per sgm in the form of DD/BG shall be
deposited by the contractor. In case contractor do not deposit security deposit same shall
be deducted from Ist Running Account Bill.

Such security deposit shall be released only after allotted land has been fully vacated by
the contractor to entire satisfaction of Engineer-in- Charge. If contractor fails to vacate
the allotted land/ space (Paved/ Unpaved/ Covered-AC/ Non-AC) after Defect Liability
Period/ Maintenance Period of the work shall be charged as per prevailing license fee of
the airport plus 25% penalty over that.

That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

That the contractors shall be liable to vacate the land on demand by the Engineer-in-
Charge.

That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-Charge. In case, he is allowed to construct any
structure he shall have to demolish & clear the same before handing over the completed
work unless agreed to the contrary.

The contractor shall provide, if necessary or if required on the Site, all temporary access
thereto and shall alter, adapt and maintain the same as required from time to time and
shall take up and clear them away as and when no longer required and as and when
ordered by the Engineer-in-Charge and make good all damage done to the Site.

Land for Labour Camps: Labour camps will be permitted within the premises at
Kangra Airport, if land for such purpose is available with necessary license fee and
security deposit as per clause no.-6(i) of SCC, otherwise the contractor shall make the
necessary arrangements at any other suitable place at his own cost, with prior approval
of Engineer-in-Charge.

PAYMENTS

The bill shall be submitted as per clause 6A of GCC on or before the date fixed
by the Engineer-in-Charge for all the works executed since previous bill. The
contractor shall submit all the bills on the Performa prescribed by the Engineer-
in-Charge, through computerized billing in triplicate.

The payment due to the contractor shall be made within 15 days of the
submission of the bill by the contractor and the measurements shall be verified
by the Engineer-in-Charge or his representative within 10 days of submission of
the bill. The payment shall be made from the AAI Office at Kangra Airport
through ERP/SAP system.
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7.3

7.4

8.1

8.2

9.1

10.

10.1

10.2

10.3

11.

111

11.2

The bill shall not be entertained if the gross amount of the work done including
secured advance payable is less than Rs. 10.00 lakhs except Final Bill.

The Contractor shall submit their bills on the Proforma prescribed by the
Engineer-in charge, in triplicate. The bill need to be submitted as per GST
invoicing format, or as per relevant rules and regulation prescribed by AAL.

INCOME TAX AND LABOUR CESS

Income Tax deductions shall be made from all payments made to the Contractor
as per the rules and regulations in force in accordance with the Income Tax Act
prevailing from time to time. For other taxes refer to clause No. 37 on page
GCC-66 & 67.

Labour cess @1% or as per rules and regulations in force shall be deducted
from the bills of the contractors and deposited with designated authorities.

WATER

The contractor shall make his own arrangement of suitable water for
construction and his staff and work men at his own cost. The testing charges for
water shall be borne by the contractor. Wherever AAl's source of water is used
by the contractor, 1% (one percent) of gross bill amount (Work Done) shall be
deducted from his bills.

POWER SUPPLY

Generally Power required for the work shall not be given by department and
same has to be arranged by the Contractor. In case AAI electricity source is
available near the work site and electricity can be spared to the Contractor as
per direction of Engineer-in-Charge, the Contractor may draw electricity from
the AAI source as approve by Engineer-in-Charge.

Necessary meter and connection from the source as approved by Engineer-in-
Charge shall be arranged by the Contractor. No extra payment towards meter
and connection arrangement shall be paid by AAI.

Wherever AAI electricity source is used by the Contractor, rates for per unit of
meter reading will be charged as fixed by the local Electricity Board/ Authority
whichever is higher shall be recovered from the running/ final bill.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of
value Rs. 500/- to be provided by the Contractor.

Contractor's tender including the letters of clarifications between the contractor

and the AAI prior to the award of contract shall form a part of the Contract
Agreement to the extent they have been accepted by AAI.
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12.

13.

13.1

INSPECTION OF SITE AND TESTING

i) The Engineer-in-Charge or his authorized representative shall have full
power to inspect any portion of the work, examine the materials and
workmanship at the contractor’'s works or at any other place from where
the material is obtained. Acceptance of any material shall in no way
relieve the contractor of his responsibility for meeting the requirement of
the specifications.

i) Routine type tests for the various items of material shall be performed at
the contractor's works and test certificates furnished. The contractor shall
permit the Engineer-in-Charge or his authorized representative to be
present during any of or all the tests. After notification to the
Engineer-in-Charge that the work has been completed, the contractor
shall make under the direction and in the presence of Engineer-
in-Charge such tests and inspections as have been specified or as the
Engineer-in-Charge shall consider necessary to determine whether or
not the full intent of requirements of the plans and specifications have
been fulfilled. In case the work does not meet the full intent of the
specifications it shall be rectified by the Contractor at no extra cost and
the contractor shall bear all the expenses for any further tests considered
necessary.

iii) All tools, instruments, plants, material and labour/operating personnel for
the test shall be provided by the contractor at his own cost.

iv) The Engineer-in-Charge may at his discretion, check the test results
obtained at contractors laboratory by independent tests at an approved
laboratory. The cost of such material, transport, cost of testing etc. shall
be borne by the contractor.

ADMISSION TO SITE

The work site belongs to AAI. For the works falling within the restricted area,
execution shall be restricted to non-operational hours. All men and vehicles shall
be permitted to enter the AAI premises only on possession of the security
passes issued by concerned authority. The contractor shall apply in writing in
advance of the commencement of work for issue of security passes and shall
submit a list of personnel concerned with their addresses and shall satisfy
the Engineer-in-Charge who shall, at his discretion, have the right to
recommend the issue of passes to control the admission of contractor, his
agents, his staff and workmen. The contractor shall ensure that his men shall
work in areas/zones allotted to them. Passes shall be deposited with the
Engineer-in-Charge on demand and in any case immediately after completion of
work. The contractor's staff/iworkmen shall observe all the rules promulgated
from time to time by the concerned authorities such as prohibition of
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14.

14.1

15.

16.

16.1

16.2

smoking & lighting, search of persons on entry and exit, keeping to specified
routes etc. Any person found violating the security rules laid down by the
authorities will be expelled from the area without assigning any reason
whatsoever and contractor shall have no claim on this account.

STORES AND MATERIALS

No storage accommodation will be arranged by AAI, Contractor shall make all
such arrangements at his own cost to the satisfaction of Engineer-in-Charge.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall
execute portion of the item of work as sample for approval of the engineer-in-
charge, before taking up the actual execution of the particular item of work.

SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF
T&P AND CONSTRUCTION OF TEMPORARY HUTMENTS.

The contractor shall not be permitted to enter on (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-
in-Charge in writing. The portion of the site to be occupied by the contractor
shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-Charge at site and the contractor shall on no
account be allowed to extend his operations beyond these areas. In respect of
any land allotted to the contractor for purpose of or in connection with the
contract, the contractor shall be liable to pay license fees subject to the following
and such other terms and conditions as may be imposed by the licenser:

i) That he shall pay a nominal license fee as mentioned in clause 6 of
SCC.
i) That such use or occupation shall not confer any right of tenancy of the

land to the contractor.

i) That the contractor shall be liable to vacate the land on demand by the
Engineer-in-Charge.

iv) That the contractor shall have no right to any construction over this land
without the written permission of the Engineer-in-Charge. In case, he is
allowed to construct any structure he shall have to demolish and clear
the same before handing over the completed work unless agreed to the
contrary.

The contractor shall co-operate with any other agency working on the same
project, compare plans, specifications and the time schedule and so arrange his
work that there will be no interference. The contractor shall forward to the
Engineer-in-Charge all correspondence and drawings so exchanged. Failure
to check plans for conditions will render the contractor responsible for bearing
the cost of any subsequent change found necessary, contractor should co-
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ordinate in such a way that on no account there should be any disturbance to

the work.
16.3.BYE - LAWS

The contractor shall comply with all bye-laws and regulations of local and
statutory authorities having jurisdiction over the works and shall be responsible for
payment of all fees and other charges and the giving and receiving of all necessary
notice and keeping the Engineer-in-Charge informed of the said compliance with the
bye-laws, payment made, notices issued and received. The contractor shall indemnify
the AUTHORITY against all claims in respect of patent, design, trade marks of name or
other protected rights in respect of any plant, machine work or material used for or in
connection with the work or temporary works and from and against all claims,
demands, proceedings, cost, charges, and expenses whatever in respect of or in
relation thereto.

The contractor shall defend all actions arising from such claims and shall himself
pay all royalties, license fees, damages, cost and other charges of all every sort that
may be legally incurred in respect thereof. Environmental and other clearances
required shall be obtained by the contractor at his own cost for installation of plants and
machinery and other equipment.

The work is to be executed in operational area. Entry into operational area shall be
accessed through web based photo pass after clearing the security programme by the
agency. The cost of such web based photo pass shall be Rs. 75/- per labour (including
GST) for a maximum period of 90 days and be charged from the contractor/agency.
Nothing shall be paid to contractor/agency on this account.

As per safety measures, all personnel working inside operational area are supposed to
wear yellow high visibility ramp Jacket. The wearing of yellow colour ramp Jacket is
mandatory. If any person found without ramp Jacket, a fine of 500/- per head for each
default shall be levied and the person will not be allowed to work inside operational
area without wearing ramp Jacket. Nothing shall be paid to contractor/agency on this
account.

For entry of any vehicle inside the operational area, a separate vehicle entry permit
(VEP) and airside driving permit (ADP) shall be issued after clearing the security
programme by the agency and the same will be charged as per AAI fee as applicable
from time to time. Nothing shall be paid to contractor on this account. The AAI fee for
temporary & permanent permits shall be as under:

Duration/Validity Charges
Temporary VEP- 01to 03 months Rs.236.00
Permanent VEP- MEDIUM Rs.1180.00
One year HEAVY Rs.1770.00

The charges for issuance/ renewal of ADP shall be as under:
Fresh Issue (for 90 days) : Rs. 230.00

Renewal : Rs.115.00

(For 90 days to 1 year) : Rs .1150.00
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Note: The validity of the ADP shall be ONE YEAR or restricted to validity of RTO
license, whichever is earlier.

The following category of vehicles have been exempted from the above charges:-

i)
i)

ii)

iv)

All Central/State Govt. vehicles (Including regulatory agencies operating
at Airports).

Ambulances entering operational area for transporting sick patients.

All vehicles permitted by BCAS to VIPs.

Vehicles entering airport in response to airport/aircraft emergency like
Fire tenders private ambulances, etc.

Hearse Van responding for transportation of human remains.

17.

18.

19.

SITE PRECAUTIONS

)

ii)

Any materials or T & P etc. found lying outside the sites approved by the
Engineer-in-Charge shall be removed by the Engineer-in-Charge at the
risk and cost of the contractor.

Every transport vehicle shall carry a permit issued by concerned authority
and shall be produced on demand by him or his authorized agent. All
vehicles entering the operational area shall follow the prescribed routes
for entering the areas and shall display red flags/lights on top.

With regard to construction safety measures, the contractor shall adhere
to various Indian Standard Codes of Practice, requirements of Provincial
Government and local Municipal Authority wherever the provisions of the
latter two agencies shall be more stringent than the provisions of the
former. When these codes do not exist, the contractor shall adhere to
such safety measures as directed by the Engineer-in-Charge.

The contractor shall be responsible for any damage, resulting from his
operations, either to buildings, structures such as underground cable,
lights, hard surface areas, water mains, other operational installations,
Airport roads etc. The contractor shall restore, replace or repair any such
damage to the complete satisfaction of the Engineer-in-Charge and in
default the Engineer-in-Charge may cause the same to be made good by
any other means and deduct the expenses from any sums due to
contractor.

No payment will be made to the contractor for damage caused by rains or other
natural calamities during the execution of the works and no such claim on this
account will be entertained.

The contractor shall remove the labour huts, temporary barricades etc. on
completion of the work and leave the site in a neat and tidy state. The payment
of final bill will be subject to the compliance of this condition by the contractor.
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20.

21.

22.

22.1

23.

23.1

MATERIAL AT SITE

€) Materials brought to the site by the contractor shall be stored by the
contractor in a safe/dry storage space. The contractor shall be
responsible for safe custody of materials at site till such time; the
installation is commissioned and handed over to the Engineer-in-Charge.

(b) Cement bags shall be stored in separate godowns to be constructed by
Contractor at his own cost as per sketch at Page GCC 128 with weather
proof roofs and walls. Each godown shall be provided with a single door
with two locks, the keys of one lock shall remain with AAI Engineer-in-
Charge of work and that of the other lock with the authorized agent of the
contractor at the site of work so that the cement is removed from the
godown according to the daily requirement with the knowledge of both
the parties and the account maintained.

(c) The Contractor is required to submit the bill receipt for steel, cement,
paint and any item incorporated in the work for which Engineer-in- charge
directs.

WORKING IN RESTRICTED AREA AND RESTRICTED TIME

For the work to be carried out in restricted area, the Contractor shall have to
coordinate with the AAI for locating T&P and stacking of materials etc. Nothing
extra shall be paid to the Contractor on this account.

In case, it appears, at any stage that the project may not be completed within
the stipulated period due to restricted working hours in day time, the
contractor shall execute the work during the night as and when asked by
the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor
for working in night time. For proper execution, the work site shall be properly
illuminated and arrangement shall be made by the contractor at his own
expenses.

ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

Necessary registers and stationery required for entering data and test results
shall be provided by the contractor at his own cost as directed by the Engineer-
in-Charge.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER

Final bill will be worked out at the accepted tender rates and also with quoted

rates of second lowest. The amount of final bill to be paid will be restricted to the
lowest of the two.
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24.

PRICES

All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes (excluding GST). However, pursuant to the Constitution
(46th Amendment Act. 1982, if any further tax or levy is imposed by Statute,
after the last stipulated date for the receipt of tender including extensions if any
and the contractor thereupon necessarily and properly pays such taxes / levies,
the contractor shall be reimbursed the amount so paid, provided such payments,
if any, is not, in the opinion of the Engineer-In-Charge (whose decision shall be
final and binding on the contractor) attributable to delay in execution of work
within the control of the contractor.

24.1 The contractor shall keep necessary books of accounts and other documents for

24.2

25.

26.

26.1

26.2

the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of Airports Authority of India and/or
Engineer-In-Charge and further shall furnish such other information/document as
the Engineer-In-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give
a written notice thereof to the Engineer-In-Charge that the same is given
pursuant to this condition, together with all necessary information relating
thereto.

WATCH AND WARD OF SITE:

The Contractor shall be responsible at his own expense for the safety, watch
and ward of material/ manpower on the work site.

DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE

The duties of the representative of the Engineer-in-Charge, are to watch and
supervise the Works and to test and examine any materials to be used or
workmanship employed in connection with the Works. He shall have no
authority to order any work involving any extra payment by AAl nor to make any
variation in the Works.

The Engineer-in-Charge may from time to time in writing delegate to his
Representative any of the powers and authorities vested in the Engineer-in-
Charge and shall furnish to the Contractor a copy of all such written delegation
of powers and authorities. Any written instruction or written approval given by
the Representative of the Engineer-in-Charge to the Contractor within the terms
of such delegations shall bind the Contractor and AAI as if it had been given by
the Engineer-in-Charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work
or materials shall not prejudice the power of the Engineer-in-Charge thereafter
to disapprove such work or materials and to order the pulling down, removal or
breaking up thereof.
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26.3

27.

28.

29.

30.

If the Contractor shall be dissatisfied with any decision of the Representative of
the Engineer-in-Charge he shall be entitled to refer the matter to the Engineer-in
Charge who shall thereupon confirm, reverse or vary such decision.

WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract, permanent
works shall be carried out during night or on Sundays or on authorized holidays
with the permission of the Engineer-in-Charge.

SUFFICIENCY OF ACCEPTED CONTRACT AMOUNT

The Contractor shall be deemed to have satisfied himself as to the correctness
and sufficiency of the Contract Price having foreseen all possibilities and/or
difficulties foreseeable by and expected of an experienced contractor bidding for
the works of this quantum and nature. Unless otherwise stated in the Contract,
the Contract Price shall cover all his obligations under the contract and all things
necessary for the proper design, execution and completion of the Works, testing
and commissioning (including integrated Testing and Commissioning) and
remedying of any defects.

PROTECTION OF THE ENVIRONMENT

The Contractor shall take all reasonable steps to protect the environment (both
on and off the Site) and to avoid injury, damage and nuisance to people and
property resulting from pollution, noise and other results of is operations. The
Contractor shall ensure that air emissions, surface discharges and effluent from
the Site during the Contract Period shall not exceed the values indicated in the
Employer’s Requirements, and shall not exceed the values prescribed by law.
The Contractor shall conform to the Employer's Requirements and shall
indemnify the Employer against and liability or damages or claims arising out of
his operations. The Contractor shall be responsible and liable for any stoppage,
closure or suspension of the works due to any contravention of statutory
requirements relating to the protection of the environment and shall indemnify
and keep indemnified the Employer in this regard.

The Contractor’'s Sit Environmental Plan shall be developed for his and
Employer’s Safety, Health and Environmental Manual (SHE Manual), as per the
Employer's Requirements and Special Conditions of Contract. Nothing extra
shall be payable to the Contractor on this account and his tender price shall be
inclusive of expenditure required to be incurred for working as per SHE Manual.

PLANNING AND DESIGNING IN PURVIEW OF VULNERABILITY ATLAS OF
INDIA:

Vulnerability Atlas of India (VAI) is a comprehensive document which provides

existing hazard scenario for the entire country and presents the digitized State/UT —
wise hazard, maps with respect to earthquakes, winds and floods for district-wise
identification of vulnerable areas. It also includes additional digitized maps for
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thunderstorms, cyclones and landslides. The main purpose of this Atlas is its use for
disaster preparedness and mitigation at policy planning and project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders
including policy makers, administrators, municipal commissioners, urban managers,
engineers, architects, planners public etc. to ascertain proneness of any
city/location/site to mufti-hazard which includes earthquakes, winds, floods
thunderstorms, cyclones and landslides. White project formulation, approvals and
implementation of various urban housing buildings and infrastructures schemes, this
Atlas provides necessary information for risk analysis and hazard assessment. The
Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India
and available at their website www.bmtpc.org. It is mandatory for the bidders to refer
Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant
hazard proneness specific to project location while planning and designing the project
in terms of:

I.  Seismic zone (Il to V) for earthquakes,

[I.  Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s)

lll.  Area liable to floods and Probable max. surge height

IV.  Thunderstorms history

V.  Number of cyclonic storms/ severe cyclonic storms and max sustained

wind specific to coastal region

VI. Landslides incidences with Annual rainfall normal

VII.  District wise Probable Max. Precipitation

31. DISPUTE RESOLUTION CLAUSE

All disputes or differences which may arise out of or in connection with or incidental to
the Agreement(s) including any dispute or difference regarding the interpretation of
terms and conditions of any clause(s) thereof shall be dealt with as provided
hereinafter:

() Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAlI Mediation Policy and applicable laws. All cost of mediation, shall
be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not resolved
within 120 days of reference to the Mediation, then the aggrieved party may invoke
arbitration through sub para (i) within 30 days from the date of receipt of Partial
Settlement Agreement or Failure Report.

(i) Adjudication through Arbitration: In case no final settlement has been arrived at
between the parties after mediation or partially settled as per sub Para (i) above, the
unresolved dispute(s), on invocation by the aggrieved party shall be referred for
adjudication by arbitration.

a) When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator and
the two appointed arbitrators shall appoint the Presiding Arbitrator.
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b) When the amount involved is Rs. 25 Crores and below shall be referred to Sole
Arbitrator to be appointed by Chairman/Member, AAl, after obtaining consent of the
other party, as per format annexed at Annexure XV’ on Pg-PR-21.

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996, as amended from time to time. Fee payable to
the Arbitrator(s) shall be as per Schedule-JV of the Arbitration & Conciliation Act, 1996
and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA of the
Airports Authority of India Act, 1994.

32. a). The contractor shall applied for BCAS security clearance within 10 days after
award of work.

b). Agency shall be responsible for submission of security program and obtaining
security clearance and passes of workers i/c all correspondence with AAlI & BCAS and
shall comply with all the rules and regulations at Kangra Airport. Delay on account of
non-availability of passes/person shall be attributable solely to the agency itself and
recovery for the same shall be made accordingly from the running bills and no claim of
whatsoever nature in this regards shall be entertained at a later date. The agency shall
also ensure proper AEP/Entry permits all the workers for entry into the airport and shall
bear all the cost/ fees charges towards preparation of passes and its renewal as per
procedure. Nothing additional on their account shall be admissible and the agency
shall quote their rates accordingly.

33. The Height of Buildings/ Hangars/ structures in the subject work ranges upto 20
mtrs with Sor without intermediate floor levels. The contractor shall deploy adequate
scaffoldings/ladders/ mobile crane/ tower crane etc. for smooth execution of work for
such heights with due safety measures and shall be solely responsible for the safety of
resources. The quoted rates shall deemed to have included for scaffolding and allied
arrangements in the quoted rates of BOQ items for a height upto 10 Mtrs and nothing
extra on this account shall be admissible for works upto 10 mtrs height. However, for
heights greater than 10 mtrs up till 20 mtrs, scaffolding shall be payable over and
above the 10 mtrs height already considered in the quoted rates in the available
respective item as per actual execution of work on ground.

34. Bidders are advised to visit the site of work prior to quote their rates for
assessment of nature and quantum of work with detailed provisions contained in the
NIT documents for the subject work. No claim of whatsoever nature in this regards
shall be admissible at a later date.

35. Bidders may quote their rates accordingly and no claim of whatsoever nature
will be entertained in this regard at a later date.
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1.00

1.01

TECHNICAL SPECIFICATIONS
PREAMBLE

These technical specifications shall be read in conjunction with the various other

documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of Quantities and
other related documents, together with any addenda thereto issued.

2.0

2.01

2.02

3.00
3.01

3.02

SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per description of
works contained in the Bill of Quantities. Any discrepancy between the details given in Bill of
Quantities and that provided in Technical Specifications of the corresponding items, the
provisions of the Bill of Quantities shall take precedence.

The item rates quoted by the Contractor shall, unless otherwise specified also include compliance
with/supply of the following:-

a) General works such as setting out, clearance of site before setting out and clearance of works
after completion.
b) A detailed BAR Chart program for the construction and completion of works including

updating of all such activities on the basis of decisions taken at the periodic site review
meetings as directed by the Engineer-in-Charge.

C) Samples of various materials proposed to be used on the work for conducting tests
thereon is required as perthe provisions of the contract.
d) Design of mixes as per relevant clauses of the specifications given proportions of

ingredients, source of aggregates and binder along with accompanying trial mixes to be
submitted to the Engineer-in-Charge for his approval before use on the works.

e) Setting of field testing laboratory with all required apparatus and staffs for conducting day to
day quality control tests.
f) Any other item of work which is not specifically provided in the Bill of Quantities

but which is necessary for complying with the provisions of the contract.

OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this Agreement and
in time, the Contractor shall have the following obligations at no extra cost to the Engineer-
in-Charge in addition to such other obligations and responsibilities as have been specified
elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for mechanized
system of construction, handling and transportation ;

i) Provision of special magazine at the site for storage of explosives, if necessary, for which
required license shall be obtained from the concerned authorities;

iii) Fulfill  all the  Contractor's labour regulations i.e fair wages, display of notices
regarding wages, payment of wages, labour records, attendance cards-cum-wage slips,
labour welfare etc. as per standard practices and norms applicable at site;

All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of antiquity

and structures and other remains/things of geological or archaeological interest discovered on the

site of the works shall be notified by the Contractor immediately to the Engineer-in-Charge for
onward information to the concerned authorities.
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3.03

3.04

3.05

3.06

4.00
4.01

4.02

4.038

5.00
5.01

The Contractor shall take all reasonable precaution to prevent his workmen or any other person from
removing or damaging any such article(s) or thing(s) and protect the same till the removal as per
the instructions of the Engineer-in-Charge.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and cleaned
condition.

Opening up of covered work if instructed by the Engineer, if such covering was done before
inspection by the Engineer or without permission/approval from the Engineer-in-Charge.

During the construction of the airfield pavement, the light foundations will have to be provided as per
the drawings, specifications and directions of the Engineer-in-Charge at such appropriate stage as
decided by him. The Contractor shall obtain the approval of the Engineer-in-Charge the work plan
for placing the light foundation at their designated places. The rest of the pavement will be
constructed around these foundations in place without causing any damage to the foundation. The
rate quoted shall include all these requirements. During execution of works for providing shoulders,
rolling operation should be conducted with atmost care so as not to damage the existing light fittings.
Excavation and compaction around light fittings shall be done manually.

GENERAL

The works will be executed as indicated in the nomenclature of each item and technical specifications
as given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained herein, reference
may be made to the latest CPWD, MOST, IRC, ICAO Specifications and IS codes, in that order.
Wherever these are silent, the construction and completion of the works shall conform to sound
engineering practice and in case of any dispute arising out of the interpretation of the above, the
decision of the Engineer-in-Charge shall be final and binding on the Contractor.

In addition, the abbreviations CPWD, IRC, MOST, IS, BS, ICAO ASTM, AASHTO shall be
considered to have the following meaning:-

CPWD : Central Public Works Department

IRC : Indian Road Congress

MOST : Ministry of Shipping & Transport (Road Wing) Government of
India

IS : Indian Standard of the Bureau of Indian Standards.

BS : British Standard of the British Standard

ICAO : International Civil Aviation Organisation

ASTM : American Standards of the American Society of Testing
Materials

AASHTO : American Association of State Highway and Transportation
Officials.

All the codes of practice, standards and specifications applicable shall be the latest editions with
upto date correction slips etc. or as directed by the Engineer-in-Charge.

TESTING

It is made clear that cost of testing, cost of material for testing, all  field apparatus required
for sampling and testing as per CPWD/IS codes and manpower incident to such testing will
be provided along with necessary transport arrangement to and fro to the approved testing
agency or laboratory by the Contractor during the construction phase of the work and defect
liability period. The expenditure in this regard shall be borne by the Contractor and nothing extra
shall be payable by AAI on this account. Field laboratory with all the required apparatus and
staffs shall be established by the Contractor at site of work at his cost for carrying out field tests at
stipulated frequencies.
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6.00
6.01

7.0

7.01

SAMPLING AND TESTING

The Contractor or his accredited representative shall be present during sampling/testing and
signify his concurrence for sampling/ testing carried out by signing the test records. The
Contractor shall be liable of all actions consequent to the test and their results as if he himself
attended to the tests. The Contractor is duly advised to be present himself for sampling and testing or
in the alternative, have fully qualified duly authorized Engineer for this purpose.

GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS
ADOPTED IN THE TENDER DOCUMENTS.

The following IRC standards and 1S, ASTM, British Standards, Codes and CPWD
Specifications have generally been adopted in the tender documents. This list
however does not limit the use of any other relevant code or standards by the
Engineer-in-charge solely at his discretion either referred to in the tender documents
or not, to achieve the desired quality of work. All the codes practice, standards and
specifications applicable shall be the latest edition with all correction slips, etc, or as
directed by the Engineer-in-Charge.

NUMBER/DESIGNATION TITLE

IRC SPECIFICATION

IRC:10 Recommended Practice for Borrow pits for Road
Embankment Constructed by Manual Operation.

INDIAN STANDARDS

IS:1786 Specification of high strength deformed steel and
wires for concrete reinforcement.

1S:278 Specification of galvanized steel barbed wire for
fencing.

1S:838 Coarse and fine aggregates from natural sources
for concrete.

IS:456 Code of practice for plain and reinforced
concrete.

IS:460 Testing Sieves

(Part 1 to I1I)

IS:516 Methods of test for strength of concrete.

1S:1124 Method of test for water absorption, apparent
specific gravity and porosity of Natural Building
Stone.

1S:1199 Methods of sampling and analysis of concrete.

1S:2386 Methods of test for aggregate for concrete:-

(Part —I) Particle size and shape.

(Part —I11) Estimation of deleterious materials and organic
impurities.

(Part —I1I) Specific gravity, density, voids, absorption and
bulking.

(Part —1V) Mechanical Properties.

(Part —V) Soundness

(Part —V1) Measuring mortar making properties of fine
aggregates.
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(Part -VI1I) Alkali-Aggregate reactivity
(Part —V11I) Petrography Examination
1S:2720 Methods of tests for soils:

(Part —I1) Determination of water content

(Part-111) (Section-1)

Determination of specific gravity, section | fine
grained soils.

(Part-111) (Section-11)

Determination of specific gravity, fine medium
and coarse grained soils.

Part-1V

Grain size analysis

NUMBER/DESIGNATION TITLE

Part-V Determination of liquid and plastic limit.

Part-VII Determination of water content dry density
relation using light compaction.

Part-VI1II Determination of water content dry density
relation using heavy compaction.

Part-XVI Laboratory determination of CBR.

Part-XXVI1I Determination of total soluble sulphate.

Part-XXVIII Determination of dry density of soils in place by
core cutter method.

Part XXIX Determination of dry density of soils in place by
core cutter method.

1S:5640 Method of determining the aggregate impact
value of soft coarse aggregate.

1S:6241 Method of test for determination of stripping
value of road aggregates.

1S:8112 43 grade ordinary Portland Cement.

BS:5212, Part-1, 1990

Two pats polysulphide based sealants.

ASTM/BS STANDARDS/SPECIFICATION

ASTM:D-1559 Test for resistance to plastic flow of bituminous
mixtures using Marshall apparatus.

ASTM:D-2172 Extraction quantitative, of bitumen from
bituminous paving mixtures.

ASTM:E-11-39 Sieves for testing purpose “Wire Cloth sieve
round hole and square” hole plate screen of
Sieves.

BS:410 Test Sieves.

MOST Specification “Specification for Road and Bridge Works”

fourth revision reprinted in September, 2004.
Issued by Ministry of Surface Transport (Roads
Wing) and published by Indian Roads Congress.

ICAO’s Annex 14

Annexure 14 of the concention on International
Civil Aviation.
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LIST OF APPROVED MAKES (CIVIL)

List of Preferred Makes for use in AAI Works

:.o Item Name Brands / makes / Manufacturers
1. CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja / |

Jaypee / Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /

JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla

Al (Orient cement Ltd.) / Star Cement / PENNA / Max

Cement / Ramco Cement / Chettinad Cement / Wonder

(Wonder Cement Limited) / 3ISW Cement / Zuari Cement /

5 Prism Cement |
’ T™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd._ / ?SL Steel Ltd. / Shyam Metalics & Energy Ltd. /

Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
L / SRMB Srijan Private Limited / MS Agarwal Foundries

Private Limited / Real Ispat and Power Limited / Jai Balaji

S. Item Name Brands / makes / Manufacturers I
No.

Industries Limited / Maithan Steel & Power Limited / Shree |
| . Nakoda Ispat Limited o ) |
| 3. STRUCTURAL STEEL- SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel

MS TUBULAR Limited) / JSW Steed Ltd. / JSPL / APL Apolio Tubes Lid. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Lid.
(CIRCULAR, SQUARE,
| RECTANGULAR) FOR |
COLUMNS, TRUSS,
MS PIPES, FLATS, |
| ANGLES, BEAMS, ]
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to |
ETC India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
<. VITRIFIED f CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
l Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)

/ AGL(Asian Granite India Ltd.) / Casis Vitrifled Tiles(Oasis

Vitrifled Pvt. Ltd.) / Varmora Granito Pvl Ltd. / Qutone

Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo

Vitrified Pvt. Lid. / Pavit Ceramics Pvi. Ltd. / Apama

Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles

o Company Pvt. Ltd)
S. ALUMINIUM KALZIP (Kalzip India PvL. Ltd.) / Kingspan (Kingspan Jindal
| STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto |
= | . - 15,000 sgm. il
6. | METAL CEILING TILE Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Lid. /
/ BAFFLE CEILING Saint Gobain India Ltd. / Knauf Ceiling
Solutions{India) Pvt. Ltd.(Formerly Armstrong World
‘ Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.

Ltd.) / Dexune{Dexune Marketing Pvt Ltd.) / Ceiflo

L B Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL Tata Bluescope Steei Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Lamited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
| QVER MS TRUCTURE
| 8. ALUMINIUM Alucobond (3A Compesite India Pvt. Lid.) / Alstrong
COMPOSITE PANELS Enterprises India Pvl. Ltd. / Aludecor Lamination Pvt. Ltd
\ (ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone{Alstone

International ) / VIVA{Viva Composite Panel Pvt Ltd.) /

Alutech{Alutech Industries) / VIRGO(Virgo Laminates Ltd.)

/ Alutuff{ Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels

/ Timexbond Industries Pvt. Ltd.

. HONEYCOMB Aluccbond(3A Composite India Pvt. Ltd.) / Aludecor
| COMPOSITE PANELS Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
. (HCP) Ltd.)/ Alstone(Alstone International ) [/ VIVA(Viva

C-NIL I-NIL O-NIL LAM (C)-1




S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvtltd / Aistone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

, EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka

EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
' STRUCTURAL
| MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Fat Glass India Pvt. Ltd. /

| GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.
/ Atul Ltd.

13. | UPVC DOORS & Aparmna venster /Okotech (Apama Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Maqic India Pvt. Ltd. / Rajshri Plastiwood

14. | WOOD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE{WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
_ Industries Ltd.

15, | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicais Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt, Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd, / Ferrous Crete(india) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Bulldmat Co. Pvt.
Ltd. / Kunai Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Danosa(India) Pvt Ltd
16. | BIPOLAR CORROSION | STP Ltd. / Slka India Pvt. Ltd. / BASF India Ltd. / Chryso
- INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Spedality Coatings Pvt Ltd / Conchem Labs LLP
/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfelld

COUPLER (India) Ltd. / Tata Steel Limited

C-NIL I-NIL O-NIL LAM (C)-2




S. Item Name Brands / makes / Manufacturers |

No.

18. | HARDWARE FITTING | Dormakaba India Pvt. Ltd. / Q-Ralling India Pvt. Ltd,

(Formely D-Uing) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Lid. / Rinox Kaufmann Ltd, / Ozone India Pvt. Ltd. /
Everite / Define / Hardwyn(Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt, Ltd. /

| Hettich India Pvt. Ltd. / Ozone Overseas Put. Ltd. |

19. | STEEL/WOQD FIRE Navair Ltd. / Pormat International Ltd, / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Signum Fire

Protection / Pacific{Pacific Fire Controls Pvt. Ltd.) / ASES

20. | LAMINATES/ Greentam Industries Ltd, / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationi Ply / Archidply(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjmwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt, Ltd.) / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited

/ Axel India / AFT (Anchorite Fixing Technology)

22.  WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome /[ Scheit /
FLOORING / RUBBER | Responsive Industries Ltd, / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Ltd. |

23. | EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC |

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd, / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd, / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd, /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24. | TILE JOINT FILLER, | Ardex Endura (Indla) Pvt. Ltd. / Ferrouscrete India Pvi.Ltd
TILE/AAC BLOCK/ | MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Falrmate({Fair Mate Chemicals Pvt.Ltd.) / STP

- EPOXY GROUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd, i

Ultratech Cement Ltd / Kerakoll India

- -
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S. Item Name Brands / makes / Manufacturers
No.
25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Lid.) /
Chryso India Pvt, Ltd. / Supreme Bituchem India Pvt Ltd,
| / Saint-Gobain India Pvt. Ltd. / MYK Arment Pvi. Ltd.
26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polyyal India Pvl. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes
| Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd,
' 27. | CALCIUM SILICATE | Saint Gobain Gyproc India Pvt. Ltd. / Liyod Insulation India
| /MINERAL FIBER Ltd. / Knauf Celiing Solutions{India) Pvt. Ltd.{Formerly
FALSE CEILING Armstrong World Industries (India) PviLtd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Celling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
' BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

in‘t.Ltd.

|
28. | FIBER CEMENT

Bison (NCL Industries Ltd.) / Hicem{Ramco Industries Ltd.

BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD
29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
| STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd, /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauver & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt, Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Docall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT 1
30, | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White |
/ Dalmia Magic Premium Skim Coat(Daimia Cement
(Bharat) Ltd.) / Aslan Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pyl Ltd. / Saint-Gobain India Pvt, Ltd.
/ Nippon Paint India Private Limited
31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Spedalities
| FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /
M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. / |
Pinnacle Solutions / VR Engineers
32. | GLASS GRID FOR Saint Gobain ADFORS / Maccafern Environmental Solutions
' BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Lid. / Giridhar Techfab Pvt.
Ltd. / Terrain Infratech / Flexituff Intemational Ltd. /|
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles
Private Limited j

- I
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5. Item Name Brands | makes | Manufacturers

| No. !

133, | RUNWAY MARKING Merolac / Berger Paints{Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Lid, / STP Ltd. N

34, | SANITARY WARE/S Kohler Co. (USA) / Jaquar and Company Pvt. Lkd. [
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE [ QUEQ ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) f Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Mare [ H&R
Johnson (Indla) Ltd/Prism Johnsons Lbd. [ (CERA/Senatar
W(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
- India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd [ Nirali (Jyoti
Kitchen Industries Pvt. Lid.) / Jayna [ Pressalit Ltd. /
Hindustan / Agqua Plumbings Pvt Ltd / Astral Ltd |
Euranics (Euronics Industries Pvt.Lid.) { Except 55 Napkin
| and Soap Dispenser) !
35. | G.I. PIPE FITTINGS | Unik [ Zoloto Malleables [ Leader Valves Ltd, / Surya [ R-
Brand / KS [ 55 L. -

36. | SOIL WASTE & VENT | NECO{Jayaswal Neco Industries Litd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF [ Electrosteel Steels casting Ltd. [ SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(F) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &

| IRON 585/ Founders Pvt, Ltd,
| CENTRIFUGALLY
| CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN TRON
| PIPES/
| CENTRIFUGALLY
(SPUN) CI PIPES
CLASS "LA'f DUCTILE
IRON FIFE/ CI
MANHOLE COVERS &
CIGRATING .

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT | Lid. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL f STP Ltd. / Rawl Plug / Choksey Chemicals Pvt, Ltd, /
GLAZING/ACP Supreme Bituchem India Pvt. Lid. / Maruti Bitumen Pwt.

Ltd. f Sika India Pvt. Ltd. / Alstone Industries Pvt, Lid.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvi. Ltd. / Choksey Chemicals |
POLYURETHANE Pvt, Ltd. / Pidilite Industries Ltd. / Sika India Pvt Ltd. /
SEALANT FOR Dow cormning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. [ STP Ltd, / BASF Indla Ltd. .-'r

| Maruti Bitumen PvL Ltd. / Chryso India Pvt. Ltd. / Supreme

Bituchem India Pvt. Lid. / Bostik India Pvt Ltd / MYK |

C-NIL I-NIL O-NIL LAM (C)-5



S. Item Name Brands / makes / Manufacturers l
No.
Arment Pvt. Ltd, / McCoy Soudal Sealants Adhesives &
Foams Pvt, Ltd. S
39. | MODULAR S.S. Dormakaba India Pvt. Ltd, / Jindal Lifestyle Ltd. / GEZE |
JGLASS RAILING Gmbh [ Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox |
Technologles Pvt. Ltd, / Kich Architectural Products Pwvt.
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
o Ltd. / Maruti Architectural Products Pvt Ltd
40. | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pyvt. Ld) / Hanex/
- SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durfax Top |
‘ Surface Limited
41, ] TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt, Ltd.) /Serge
i Ferrari India Pvt. Ltd. / Sattler PRO-TEX.
42, | AUTOCLAVED Magicrete Building Sduuons} Remark: Apart from these
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, Ilocally available
(AAC) BLOCKS ' Blocks Pvt. Ltd. / Aerocon / makes may be explored
' Bit Technologies / JK [ meeting technical
Instablock / Max Blocks / RS  specifications.
Green Infra (India) Pvt. Ltd. /
Siporex / Katarla Ecotech, Pvt. |
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt,
' Ltd. / Renaatus Procon Private
| | Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE |
'REVOLVING/SWING - Gmbh / Gilgen Door SystemAG/LmocTedmologvat
[DOOR Ltd, / Assa Abloy / Autoingers
44, ‘WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
| |HATCH i -
45.  GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
- POLYMER MODIFIED  Gyproc India Ltd. / Dow Construction Chemicals / BASF
- SELF CURING - India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd,
% { MORTAR / Dudhi Industries Private Limited :
46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. |
. ' (RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt, Ltd. /|
v - WAX BASED) CICO Technologies Ltd, / STP Ltd. / Berger Paints India
| Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities
47.  DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
SAFETY FILMS ]
48, | | STEEL NANO COAT | Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives |
.| Pvt. Ltd. / Advanced Lab
45. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
PRODUCTS / SOIL Pvt, Ltd, / Suntech Geotextile Pvt. Ltd. / Maccaferri

Environmental Solutions

-

C-NIL I-NIL O-NIL LAM (C)-6



5. Item Mame Brands / makes ] Manufacturers
[ [
| REINFORCEMENT |
| GEOSYNTHETICS ] !
50, | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. [ Finolex Industries Ltd ]|
PIPES & FITTINGS Cavoir Faire Manufacturing Co. Pvt. Lid. S ARG Exbrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast [
| Ashirvad / Vectus / Prayag(Prayag Polymers Pt Ltd.) f
Balco / Texmo Pipes and Products Ltd, f HIL Limited [
1 - Vishal Pipes Limited
51, RO CEWOOL [/ P Twiga / Roxul-Rodkwoaol f Rockloyd f Saint Gobain India
GLASSWOOL Pvt Ltd. { Formerly Rocowool India ) f Lloyd Insulations
IMSLUILATECORM India Ltd. / Polybond Insulation Pvbt Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Waool (India) Pvt.
Lid.
| 52. | G.I PIPE Tata Steed Ltd. / Jindal Plpes Ltd. / Surya Roshnl (Surya
! Roshni Ltd.) / APL Apollo Tubes Likd. / Zenith / Utkarsh
India Litd. / Merone Tubes Lid. / Hi-Tech Pipes Lud. /f
Jotindra Steel & Tubes Ltd. f Ravindra Tubes Private
Limited ; Dadu Pipes Pvt, Ltd / Vishal Pipes Limited [
| Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(LBE T) / Castle [
| WALVE/PRESSURE Leader Valves Lid. f Kartar / Honeywell / TVC
REDUCTING VALVE/
MON-RETURMN WVALWVE
(CI/GUN METAL)
54, HD?PE PIPES Geberit / Salnt Gobain  Savior Falre Manufacturing Co. Lbd.
/ Jain Irrigation [ Ori-plast / East - Hooghly Agro Plantation

Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fitdngs Limited / Vishal Heavy Engineering Private Lirnited
{ Sangir Plastics Pvt. Ltd.

C-NIL I-NIL O-NIL LAM (C)-7



ANNEXURE-I
TENDER ACCEPTANCE LETTER

(To be given on Contractor’s Letter Head)

Date:
To,

Asstt. General Manager (Engg.-Civil),
Airports Authority of India,
Kangra Airport, Kangra-176209 (Himachal Pradesh),

Sub: Acceptance of Terms & Conditions of Tender.
(Tender IDNO: ceeeeescecescscscoscncns )

Name of Work: - “Painting of operational boundary wall, DVOR side boundary wall at
Kangra Airport”

Dear Sir,

1 I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely:_https://etenders.gov.in/eprocure/app
as per your advertisement, given in the above mentioned website(s).

2. | / We hereby certify that | / we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and | / we shall abide
hereby by the terms / conditions / clauses contained therein.

3. |/ We hereby unconditionally accept the tender conditions of AAl's tender documents in its
totality / entirety for above mentioned work.

4. |/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills,
and further if any officer of AAI asks for bribe/gratification, | will immediately report it to the
Appropriate Authority in AAI'.

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

6. |/We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAl without giving any
notice or reason therefore or summarily reject the bid or terminate the contract, without
prejudice to any other rights or remedy including the forfeiture of the full said earnest
money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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ANNEXURE-II

WORK DIARY
PART-4A

L M ame of oK e

!“'\-.J

Confract Agreement No ..o

Date of AccoPlaios ..o

WName and Fegstered address of Contractor.. ..o

Contract Sum and /or percentage on scheduleof Rate

Period of Contract. ...

!. Name and local zddress of Contractor’ Confractor’s Agent ...

B. Dateof Fust Worksorder.. ...

9. Date of handing over the a1t t0 COMITE0IL ..o,
10.Date of Commencement of Work ...
11 Stipulated date of completion of Contract. ...,

12 Suspension orders showng duration and authonty. ..o

13 Extended date of completion with authority ... ..o,

14 Date of actual completion of work oo

15 Date of work tahem omer. .o,

16.Date of expirv of Mamtenance Pertod ...,
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WOERK DIARY

PART-B

DAILY RECORD
l. Weather
2. Labour engaged by Contractor

Skilled Unskilled
Category Neo | Category Mo | Category Wo | Category No
Concrater Paviour Glazer Mate
Bricklayer Tiller Plumber Bhasty
Mason Pamter Mazdur (man)
Carpentar Polisher Mazdur
Jomer (women)

Mazdur (boy)

1. Important matenals brought on site with approxmate quantties (rejection, if any, to be

stated),
Schedule *B" matenals Contractor’'s matenials Eejections
Materials Quantity Matenals Quantity Matenals Quantity
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ANNEXURE =1l

Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

[Refer Para no. 38.3.2 (d)]

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor’) has submitted his tender dated (date) for the construction of
“Painting of operational boundary wall, DVOR side boundary wall at Kangra Airport”
(hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank”) are bound unto

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the
sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(2) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(3) If the contractor having been notified of the acceptance of his tender by the engineer-in-
charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —

OR

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,

OR

c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,

OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his
demand, provided that in his demand the engineer-in-charge will note that the amount claimed by
him is due to him owing to the concurrence of one or any of the above conditions, specifying the
occurred condition or conditions.
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This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ..., SIGNATURE OF THE BANK
WITNESS ..., SEAL

(SIGNATURE NAME AND ADDRESS)
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ANNEXURE-IV

Undertaking for GST (on company’s letter head)

1o IWe. hereby by undertake that I/we are registered under GST

vide registration NO...........cooiiiiii and compliant of GST provision.

2. In the case of non compliance of GST provision and blockage of any input credit, I/we shall

be responsible to indemnify AAI.

3. That all input credits have been passed on to AAI by the bidder.

Place:
Date:

Signature with stamp

Authorized Signatory of the contractor
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APPLICATION FOR APPOINTMENT OF ARBITRATOR

.............. (Designation as per Arbitration Clause)

Notification by SME
Name of applicant

Whether applicant is individual
Prop. Firm/Partnership firm/Ltd. Co.

Full address of the applicant

Name of the work and contract

Number in which arbitration sought
Name of the division which SME entered into contract
Contracted amount in the work

Date of contract

Date of initiation of the work

Stipulated date of completion of the work
Actual date of completion of work

Total number of claims made

Total amount claimed

Date of intimation of final bill

Date of payment of final bill

Amount of final bill

Specimen signature of the applicant
(only the person / authority who
Signed the contract should sign)

ANNEXURE-V

I/We certify that the information given above is true to the best of our knowledge. I/ We enclose

following documents :-

Statement of claims with amount claims.

Copy to:

1. SME

PR-7
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To

ANNEXURE-VI

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(To be executed on Non-Judicial Paper of Rs. 100/-)

The Airports Authority India

1.

In consideration of the Airport Authority India having its head office at New Delhi (hereinafter
called the "AAI" which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns) having agreed under the terms and conditions of

Contract Agreement No ........... dated ........... made between ............ LT and AAl in
connection with the work of ................ (hereinafter called the said contract), to accept Deed
of Guarantee as herein provided for Rs ....... (Rupees ................. only) in lieu of the

Security Deposit to be made by the contractor or in lieu of the, deduction to be made from the
contractor's bills, for the due fulfilment by the said Contractor of the term and conditions

contained in the said Contract. We, the bank ............. (hereinafter referred to as “the said
Bank" and having our registered office at ...................... do hereby undertake and agree to
indemnify and keep indemnified AAl from time to time to the extent of the
RS.ooiiin (Rupees.......ccocoevvininnnnn. only) against any loss or damage, costs, charges

and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and conditions
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

We, the .................. Bank, further agree that AAIl shall be the sole judge of and as to
whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committee such breach or breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by AAI from time to time shall be final and
binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall remain in full
force and effect during the period that would be taken for the performance of the said
Contracts and till all the dues of AAI under the said Contract or by virtue of any of the terms
and conditions governing the said Contract have been fully paid and its claims satisfied or
discharged and till the Accepting Authority of the contract certifies that the terms and
conditions of the said Contract have been fully and properly carried out by the said
Contractor and accordingly discharges this guarantee subject, however that AAI shall have
no claim under this Guarantee after 90 (Ninety) days from the date of expiry of the Defects
Liability Period as provided in the said Contract, i.e............. (date) of from the date of
cancellation of the said Contract as the case may be, unless a notice of the claim under this
guarantee has been served on the Bank before the expiry of the said period in which case
the same shall be enforceable against the Bank notwithstanding the fact, that the same is
enforced after the expiry of the said period.

AAI shall have the fullest liberty without affecting in any way the liability of the Bank under
this Guarantee or Indemnity from time to time to vary and of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and from time to time any of the powers exercisable by it against the said Contactor
and either to enforce or forbear from enforcing any of terms and conditions governing the
said Contract or securities available to AAI and the said Bank shall not be released from its
liability under these presents by any exercise by AAIl of any liberty with reference to the
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matters aforesaid or by reason of time being given to the said Contractor or any other
forbearance, act or omission on the part of AAl or any indulgence by MI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provisions have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any change in the Constitution of
the said Contractor or the said Bank shall not discharge our liability hereunder.

In presence of : Dated this Day of

WITNESS

1. For and on behalf of (The Bank)
Signature

2. Name & Designation

Authorization No.
Name & Place
Bank's Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India.

Signature
Name
Designation
Dated

Note :-
* For Proprietary Concerns

Shri son of resident of carrying on business
under the name and style of at (hereinafter called “the said Contractor”
which expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Shri .o SON Of i resident of
2. Shri ..o SONOf oo resident of
carrying on business in co-partnership under the name and style of ............... at

................. (hereinafter collectively called "the said contractor" which expression shall
unless the context requires otherwise include each of them and their respective heirs,
executors administrators and legal representatives).
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For Companies
M/S. .o a Company registered under the Companies Act, 1956 and having its

registered office in the State of (Hereinafter called "the said Contractor" which expression shall
unless the context requires otherwise include its administrators, successors and assigns).
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ANNEXURE-VII

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING /RESTRAINMENT

Name of Work: Painting of operational boundary wall, DVOR side boundary wall at Kangra

Airport.
(Tender ID NO: ceeeescoscsscsscsccnss )

I/We (name and post of authorized signatory) on

behalf of ..o (Name of firm) do here by solemnly affirm and declare as

follows:

(i)  Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/
Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and
debarment/ blacklisting / restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

(i) None of Proprietor /Partners /Board Members /Directors of M/s .......cccccveviieeineinen.n.
(Name of firm) has remained Proprietor /Partner /Board Member / Director in any
firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the
debarment/ blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

(iii)  Our firm understands that if our firm either debarred before the date of opening of
tender (first bid, normally called as technical bid, in case of two packet/two stage
bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment
applicable for all Ministries/ Departments), our bid is liable to be rejected at that
stage.

(iv) Our firm understands that at any stage, if above statements are found to be false,
our firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate contractual legal action including debarment/ blacklisting/ restrainment,
termination of the contract etc. as deemed fit.

Date: [Signature and name of the

authorized signatory of the firm]

Place:

Note : Above undertaking is to be given on company'’s letter head.
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FORM - A

ANNEXURE-VIII

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON ...

Name of work/ | Name and | Awarded | Date of | Stipulated | Actual date | Completion | Whether
Sl. | project and | Address of | Cost of | commence date of of Cost / Actual | the work
No. | Location client work -ment as completion | completion | work done was done
(in Rs. per on back
Lakhs) contract to back
basis
Yes/No
1 2 3 4 5 6 7 8 9

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.
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ANNEXURE-IX

FORM-B
FINANCIAL NFORMATION

Name of the firm / CONtracCtor ......c..eeeiee e,

1. Financial Analysis - Details to be furnished profit and loss account for the last
five years duly certified by the Chartered Accountant as submitted by the
applicant to the Income - Tax Department

Fig in lakhs Rs.

Sl. Particulars Financial Year (Last three years)
No.

FY ......... FY ...l FY ...
1. Turn-Over  on

Construction Works

2. Profit/loss after Taxes
(standalone)

2.  Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN).....cccccevveiiiiiiniiiniinnnnn.

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

Note:- The bidder should give information strictly in above format.
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ANNEXURE-X

FORM - C
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the
financial year ................. ,the Net Worth of M/S. oo
(Name & registered address of Individual/Firm/Company), as on
.............................. (the date of certificate) ISRS. ...cooiiiiii i,
after considering all liabilities. It is further certified that Net Worth of the company has not
eroded by more than 30 % in last three years ending on 315 March ............c.......... (the

relevant year*).

Unique Document Identification Number (UDIN)...........c.ccciiiiiiiiinnnnnn.

Membership of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the
calendar year of bid submission or 31st March of the financial year preceding the
previous financial year, if the balance sheet of the previous financial year has not
been audited.
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ANNEXURE-XI

UNDERTAKING FOR DEPLOYMENT OF T&P

Name of Work: ......oooeviii

1.

| / we have applied for issue of tender forthe work of ‘...
and hereby undertake that:-

| / we have gone through the tender documents and drawings in its entirety, visited the site
and have understood the nature of work to be executed.

I / we will deploy adequate T&P in working condition with adequate standby arrangement for
efficient / timely execution of the work.

I / we have submitted the details of T&P owned by us and undertake to procure or take on
lease the balance T&P for the work as per requirement of the work matching with the work
programme.

5. 1/ we will abide by any instructions by AAI for such procurement / arrangement of T&P on
lease as is considered necessary for efficient / timely execution of work.
Date: Signature of Contractor:
Witness
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ANNEXURE-XII

AFFIDAVIT

as per EPF & MP Ae

Dated thi

DEPONENT

Place:
Date:

Note: This affidavit i e attested by a First Class Magistrate / Notary Public on non-judicial

. 100/-.
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ANNEXURE-XIII

Request letter: Transmission of Bank Guarantee Cover message
(to be submitted by applicant to BG issuing Bank)

Date:
The Manager, (Bank), (Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages
where beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma'am,
1/We, , request you to include unique identifier AAIRHQNR in field 7037 of the SFMS

cover messages [FN COV 760 (for BG issuance) and IFN COV 767 (for BG amendment)
while transmitting the same to the beneficiary bank (ICICI Bank-IFSC- ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)
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ANNEXURE-XIV

Advisory: For Applicant and its BG lssuing Bank Branch.

It I8 to be noted that along with physical BG; we have also activated an online facility to view the lssued
BG cover message transmitted to ICICI Bank through SFMS platiorm.

# For availability of BG in this platform, it is necessary that BG issuing/amending bank send
the BG advice in the form of message format IFN 760COV (BG Issuance) / IFN 767COV
m Amendment) via SFMS (Structured Financial Messaging System) as provided by

’ lnmecvmtofBGuumgimdhgbanknotnndngunnmplmmcovnm
committing rror while capturing the detalls at least in the below field,

Request you to notity your bank (BG issuing bank) to update below details at time of submission of BG
issuance/amendment request to thelr respactive banks:

BG advising message - IFN 760COV/ IFN 767COV via SFMS

IFSC CODE: ICIC0000007
Corporats Name- Airport Authority of India
Field Number Particulars {to be mantioned in fow 1)
7037 <unique identifier> (LIST ATTACHED)

Please note that the issuing bank while issuing/amending the BG, should ensure that the
above information is corractly captured In the message i.e. IFN 760COV/ IFN 767COV.

Please find below indicative request letter format to be sent to issuing bank for ansuring
mmbﬂmdﬂ&mwghsms

- _,_.____ ————

] | UNIQUE IDENTIFIER CODE
mﬁmmmm‘m_q_“ | fom - | |
| 1:“’“’“,. | et AAICORHQ |
L_____.._gg..'_l.._‘ — | — .,--_,-_-—___1
},ﬁg_.amm e ML S mm s
2l saaw T T
| 4| SRINAGAR - | AAISRINAGAR !
5| AMRITSAR ! AAMTSAR
f 6| CHANDIGARH " | AAICHANDIGHAR
7 JAPUR guspuBeisey © [AMANPR
_BJ00HUR LUl | ANJODHPUR i’
SJVONP Lo iudiense; | AVOARR .
10 ' KHAJURAMO = yr ilAAKMMAO L. |
11@7(:&1.%850 | 5 | AAICATC




SAFDARJUNG
12 ARPORT { o sadaiuposinni o _Imsmmuns
13| VARANASI by vl anas | AAIVARANASI
"Iﬂ_mm hav dehradt i AAIDEHRADUN
"5 RHOWR o ween | AARHQWR
16| INDORE al AAIINDORE
17 | BHOPAL by palivaai g AAIBHOPAL
-!_8 WKOT_- by akot Pasiaeo AAIRAJKOT I
19 | VADODRA Doy yatodra g AAIVADODRA
20 | SURAT by sutalibaai | AAISURAT
21 | AURANGABAD o uuraaiada oo | AAAURANGABAD
_22 JUHU puy [0 gaLaerg AAIJUHU
23|NAGPUR |1 oo s | AAINAGPUR
24 | PUNE | by pus AAIPUNE
25 [GOA [y o o AAIGOA
26 | AHMEDABAD | . . AAIAHMEDABAD
27| RHO-ER [ gy hoer@asiaora | ANRHOER
_28GAYA boraplipglaee | ANGAYA
29 | PATNA i | AAIPATNA Lt}
30 | RANCHI bov ranchisusatacty AAIRANCHI
31 BHUBNESHWAR hbneshwa AAIBHUBNESHWAR
32 | RAIPUR bay raipur @i AAIRAIPUR
°3§1TW | hawportbigirpdi geld AAIPORTBLAIR
34| BAGDOGRA bav baadoaraiaai _ w,mmoocm
35 | PAKYONG-SIKKIM pgb AAIPAKYONG
36 | RHO-SR  thosiida | AAIRHO:SR
;[cAuCUT w.callcutival | AAICAUCUT
}_S TRIVANDRUM bay tivandrumydadi aero AAITRIVANDRUM
39 | COCHIN-CIAL Wy .cochipviiaai as AAICOCHIN
40 | COIMBATORE v coimbat - | AAICOIMBATORE
| @ MADURAI  lvdp s e | AAIMADURAI
" 42 | TIRUCHIRAPALLI gl AAITIRUCHIRAPALLI
" 43| HYDERABAD wderabsd@as AAIHYDERABAD
44| TRIPUT) bovtripati@aal er AAITRIPATI
| 45| VIUYAVADA v avadaia AAIVIJYAVADA
|46 | VISAKHAPATNAM /. vikakhanat | AAIVISAKHAPATNAM
47 | BANGALORE e .adngalorelraal.d MWGALORE
48 | MANGALURU L o swe | AAIMANGALURU
49 | RHQ-NER bav rhane “ﬂ"iﬂ‘i';' AAIRHONER
50 | AGARTALA bgv.sgartalpeiaal ser AAIAGARTALA
51 | DIMAPUR Lqy dimapuri@aai gern AAIDIMAPUR
52 | DIBRUGARH bav.dibr ugha 0y AAIDIBRUGHAR
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AAISILCHAR

53 | SILCHAR buv silchar@aai geto

54 | IMPHAL bav imphal@aai.sero AAIIMPHAL

55 | GUWAHATI bgv.guwahati@aai e AAIGUWAHATI

56 | KOLKATA AIRPORT | Iigy kolkatagiaaiaero AAIKOLKATA

57 | CHENNAI AIRPORT | bav.chero aal oo -| AAICHENNAI

58 | CHENNAI PROJECT | bav chiennaiproioasi aen AAICHENNAI PROJECT
59 | RAU-SAP bav.rausap@aai.aero | AAIRAUSAP
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ANNEXURE-XV

[Format Consent Letter]
Dispute Resolution Clause- Para ii (b)

To,
The Chairman/Member/Regional Executive Director,
Airports Authority of India

Subject: Request to appointment of arbitrator under Clause .......... Ofthe ..ccovvvvvrenne agreement

dated ....ccoooveriiiirienns fOr i

Sir/Madam,

1. We state that (Contractor/agency) was awarded work/

concession of at Airport/
(Other location) of Airports Authority of India through Award

Letter dated

2. Dispute related to arose between us (Contractor/agency) and

AAL

3. On (date), dispute was referred to Mediation as per AAI Mediation Policy and any

settlement on the following claims/disputes was not reached between the parties.
(i)
(ii)
(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause of the
agreement between us and AAI and as per provision to
Section-12(5) of the Arbitration & Conciliation Act,1996, we hereby agree and request the
Chairman/Member/Regional Executive Director, AAI to appoint arbitrator from AAI's Panel of
arbitrators.

6.1/We also give my/our consent for appointing any of an arbitrator from AAI's approved panel
of arbitrators, as per paragraphs-5 above.

Thanking you.

( )

Authorized Signatory of the firm

Encl: As above
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ANNEXURE-LBS

[Format Consent Letter]

Performa for declaration by Bidder for compliance of order on Restriction under Rule

144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Coverl on letter head of Company/Firm)

Name of Work :

Tender ID :

[, the undersigned, (full names), do hereby declare, in
my capacity as of M/s (Name of company/Firm)
that:

1) [ am competent to swear this undertaking on behalf of M/s (Name of

2)

3)

4)

Dated:
Place :

company/ Firm)

[ have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from
a bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

I certify that M/s (Name of company/Firm) ) is not from
such a country / is from such a country, has been registered with the Competent
Authority (strike out whichever is not applicable). I hereby certify that this
BIDDER fulfills all requirements in this regard and is eligible to be considered
[Where applicable, evidence of valid registration with the Competent Authority is
attached].

[ understand that the submission of incorrect data and / or if certificate/
declaration given by M/s (Name of company/Firm) is found to be false, this would
be a ground for immediate termination and further legal action in accordance
with law as per Clause 12 of the Public Procurement Order on Restrictions under
Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
With Rubber Stamp
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SCHEDULE OF QUANTITY (S0Q)

Name of Work: Painting of operational boundary wall, DVOR side boundary wall at Kangra Airport.

Item Description of Work Unit Qty Rate Amount Remarks
No.
1 |Disposal of moorum/building rubbish/ malba/ similar unserviceable, dismantled or waste
material by mechanical transport including loading, transporting, unloading to approved
municipal dumping ground for lead upto 10 km for all lifts, complete as per directions of | cum [ 100.00
Engineer-in-charge.
2 |Finishing walls with Acrylic Smooth exterior paint of required shade :
0Old work (Two or more coat applied @ 1.67 Itr/ 10 sqm) on existing cement paint surface Sqm | 21500.00
3 |Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq. meters and under,
including cutting the patch in proper shape, raking out joints and preparing and plastering the
surface of the walls complete, including disposal of rubbish to the dumping ground, all complete sqm | 1050.00
as per directions of Engineer-In-Charge. With cement mortar 1:4 (1 cement : 4 fine sand)
4 |Removing white or colour wash by scrapping and sand papering and preparing the surface
smooth including necessary repairs to scratches etc. complete sqm | 21500.00

Total




