Name of work : Maintenance and up-keeping of landscaping area on either side
* and central verge of approach road from Drop gate to Terminal

Building (Somnath statue) at Srinagar International Airport,

Srinagar for the year 2026-27.

(TENDER ID: 2026_AAI 283112 1)

m

HEdAa faAar=-gaa-1 grfereeor

AIRPORTS AUTHORITY OF INDIA

GIERRXTIES
TENDER DOCUMENT

T Ao widerer
TR e gars AgT
sfii - 190007
AIRPORTS AUTHORITY OF INDIA
SRINAGAR INTL. AIRPORT
SRINAGAR- 190007




gH1/IND EX

Name of work : Maintenance and up-keeping of landscaping area on either side and
central verge of approach road from Drop gate to Terminal Building
(Somnath statue) at Srinagar International Airport, Srinagar for the year

2026-27.
Sl. No. DESCRIPTION PAGE NO
1. Cover Page Cov 1-1
2. Index IND 1-1
3. e-NIT WNIT 1-21
4. Instructions for Online Bid Submission 10BS 1-3
5. Procedure for Online collection of 1-24
Tender processing Fee and EMD
6. General Guidelines for the Bidders GGB 1-9
7. General Conditions of Contract GCC 1-143
8. Performa PR 1-8
9. Special Conditions of Contract SCC 1-15
10. Special condition for compliance to SCC-(ENV. 1-5
Environmental laws LAW)
11. Technical Specification TS 1-5
12 List of Preferred Makes (Civil) 1-8
13. Schedule of Quantities BoQ 1-4
TOTAL 247

This DNIT contains 247 pages as detailed above.

IND 1



1.

AAL

AIRPORTS AUTHORITY OF INDIA

ENGINEERING WING

SRINAGAR INTERNATIONAL AIRPORT, SRINAGAR -190007

Notice Inviting e-Tender (2 BOT-2 Envelope Open Tender)
[Tender Reference No. AAI/SRN/Engg(C)/Landscaping/26-27]

[Tender Id: 2026_AAI_283112_1]

Iltem rate e-tenders are invited through the e-tendering CPP portal by Senior
Manager, (Engg-Civil) (Bid Manager) on behalf of Chairman, A.A.I from the
eligible agencies for the work of “Maintenance and up-keeping of landscaping
area on either side and central verge of approach road from Drop gate to
Terminal Building (Somnath statue) at Srinagar International Airport, Srinagar
for the year 2026-27” at an estimated cost of Rs. 23.43 Lakhs (excluding GST)
with period of completion 12 (Twelve) Months.

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers
may download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal,
obtain ‘Login ID’ & ‘Password’ and go through the instructions available in the
Home Page after log in to the CPP-portal https://etenders.gov.in/eprocure/app
or www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in
parallel which is essentially required for submission of their application. The
process normally takes 03 days’ time. The Tenderer may also take guidance from
AAl Help Desk Support through path aai.aero/tender/e-tender/help desk
support:

(i) For any technical related queries please call the Helpdesk. The 24x7 Help
Desk details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in

Tenderers are requested to mention the URL of the Portal and Tender ID in the
subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given
in “Guidelines to Bidders” and get their computer system configured according
to the recommended settings as specified in the portal at “System Settings for
CPPP”.

(i) For any further technical assistance with regard to functioning of CPP
portal the tenderer may contact to the following AAIl help desk numbers
on all working days only between
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AAL

(ii) For any further technical assistance with regard to functioning of CPP
portal the tenderermay contact to the following AAl help desk numbers
on all working days only between
Sl. | Support Escalati E-mail Address Contract Timings*
No.| Persons on Numbers :
Matrix
1 Technical Instant eprochelp@aai.aero| 011- 24632950 [0800-2000 Hrs.
Help Desk Support Ext. 3512 (MON-SAT)
Team
2 JE (|T) After 4 Hrs.| etendersupport@a 011- 24632950 [0930-1800 Hrs.
oflssue ai.aeroor Ext. 3523 (MON- FRI)
vaibhav_g@aai.aero
3 Sr.Manager | After12  [shripatim@aai.aero [011-24632950 |0930-1800 Hrs.
Hrs.
(I s Ext. 3509 (MON-FRI)
4 Jt. GM (IT) After 24 Sunil.km@aai.aero | 011- 24632950 [0930-1800
. Hrs.(MON-FRI
Hrs Ext. 3506 rs.{ )
5 General After 03 gmit@aai.aero 011- 24657900 [0930-1800 Hrs.
Manager (IT) | Davs: (MON-FRI) ~

*The help desk services shall remain closed on all Govt. Gazetted Holidays

Details of Bid Manager

Md Mukhlish Akhatar, Senior Manager (Engg-Civil)
Airports Authority of India, Civil Engineering Wing
Srinagar International Airport, Srinagar - 190007
Email: mukhlish.a@aai.aero

Mob No.: 9804566273

Tender Processing Fee

Tender processing fee of Rs. 1,180/- (i/c GST), non-refundable will be required
to be paid online on CPP Portal only.

Earnest Money Deposit (EMD)

Earnest Money Deposit (EMD) of Rs. 0.70 Lakhs (Rupees Seventy Thousand
only) will be required to be paid online on CPP portal only.

Following 2 envelopes shall be submitted through online at CPP portal by the
bidder as per the following schedule: -
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AAL

CRITICAL DATA SHEET

Publishing Date 07.07.2026 from 18:00 Hrs
Bid Document Download / Sale Start Date 08.07.2026 from 09:30 Hrs
Clarification Start Date 08.07.2026 from 09:30 Hrs
Clarification End Date 14.07.2026 upto 18:00HTrs.
Bid Submission Start Date 08.07.2026 from 09:30 Hrs
Bid Submission End Date 29.07.2026 upto18:00HTrs.
Bid Opening Date (Envelope- |) 31.07.2026 at 10:00 Hrs.
Bid Opening Date (Envelope- Il) 10.08.2026 at 15:00 Hrs.

However, if

any change, same shall be

intimated through CPP Portal

Note: If the bidder has any query related to the Bid Document of the work, they
should use ‘Seek Clarification’ on CPP portal to seek clarifications. No other
means of communication in this regards shall be entertained

Envelope-I: - (Technical Bid and Pre-qualification): - Bid containing following:

A. Technical Bid containing the following: -

i)

ii)

iii)

iv)

v)

vi)

vii)

viii)

Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head.
(Annexure-I).

Scanned copy of Permanent Account Number (PAN) and GST Registration
Number.

Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on
Bidder’s Letter Head (Annexure-lIl).

Scanned copy of Form- A (Annexure-IV) - details of similar works completed
during last seven years supported with completion certificate issued by
client.

Scanned copy of Form- B (Annexure-V) - Financial Information.
Scanned copy of Form- C (Annexure-VI) — Net Worth.

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter
Head as per Annexure-Vll).that I/ We will deploy sufficient plant and
machinery as per the requirement of work in consultation with the
Engineer-in-Charge (E-I-C) to achieve the milestones/targets and overall
completion within the time period.

Bidders other than propriety firm shall submit, scanned copy of
Authorization Letter/Power of Attorney along with copy of Certificate of
Incorporation of the Company under Companies Act showing
CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution
regarding Authority to assign Power of Attorney. Proprietary firm shall
submit scanned copy of Authorization Letter/Power of Attorney only if the
C-NIL I-NIL O-NIL WNIT -3




AAL

ix)

x)

tender is processed by a person other than proprietor. As per Annexure -
VIII).

Scanned copy of declaration bidder for compliance order on Restriction
under Rule 144 (xi) of the General Financial Rules (GFRs)-2017. (Annexure-X
(LBS)).

PQ Performa Duly filled as per Appendix-A.

B. Qualifying requirements of contractors / tenderers containing the

following:-

Should have successfully completed or substantially completed three works
each costing not less than Rs. 9.37 Lakhs (excluding GST) or two works
each costing not less than Rs. 11.72 Lakhs (excluding GST) or one work
costing not less than Rs. 18.74 Lakhs (excluding GST) in single contract of
similar nature of work i.e. Maintenance and upkeeping of landscaping/
horticulture related works during last seven years ending on last day of
month previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given
format- Form-A with supporting documents issued by client.
Note:

1. The Experience Certificates of works completed in pre GST era, Completion

amount will be divided by 1.12 (to exclude pre GST taxes) to make it at par
with experience certificates of post GST era but excluding GST.

. The Tenders invited for Annual Rate Contracts for 0&M/ AMC/ CMC works,

agency having experience of completed AMC contract of more than one year
shall be counted for the value of work for a completed one year on pro-rata
basis. However, the agency who has completed one year of work in running
AMC contract of more than one year may be counted for the value of work
for a completed one year on pro-rata basis.

. Experience gained by executing work on back-to-back contract/ Sub-contract

basis is acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-
contractor) with due concurrence of the owner as tripartite
agreement/ written approval. It should be backed by valid
agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS
certificates.

. Experience gained in composite works for the specialized nature of works

(List of Specialized Items/Jobs/Works are mentioned at Para 35.3 of AAI
Works Manual) were executed by main contractor either by in-house
expertize & experience or by engaging the specialized agencies with the
approval of main client as per contract conditions. In such cases, main
contractor as well as specialized agency both get the experience certificate
for the same work from their respective client(s) i.e. main contractor for
composite work along with specialized works from owner and specialized
agency for specialized work(s) from the main contractor.
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AAL

In this situation, the experience certificate of either specialized agency or
main agency having in-house expertise & experience, who has actually
executed the specialized work(s), shall be considered for Technical/Pre-
qualifying criteria in similar specialized nature of work(s).

. Substantial completion shall be based on 80 (eighty) percent of awarded

cost or more value wise completed under the contract. Substantial
completion should not be defined in terms of percentage completion, rather
it should be based on functional consideration.

Certificate for 'substantial completion’ of project/work/asset should
contain two parts.

Part -1 shall contain 'financial value of work done'

and part-ll shall contain 'certificate of functional completion of
project/work/asset'.

"The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to date of bid opening (Cover-l/
Technical bid).

Client certificate for experience should show the nature of work done, the
value of work, date of start, date of completion as per agreement, actual
date of completion and satisfactory completion of work. Tenderers showing
work experience certificate from non-government/non-PSU organizations
should submit copy of tax deduction at sources (TDS) certificate(s)
alongwith a certificate issued by registered Chartered Accountant, clearly
specifying the name of work, total payment received against the work and
TDS amount for the work.

Should have Average Annual Financial Turnover of Rs. 8.29 Lakhs on
construction works during the last three years ending 31st March of the
previous financial year. The Financial Information shall be submitted in the
given format Form-B .
Tenderers showing continuous losses during the last three years in the
balance sheet shall be summarily rejected.

The tenderer should have a minimum net worth of Rs. 3.51 Lakhs, issued
by certified Chartered Accountants. The Certificate should be submitted in
the given format- Form-C
Net Worth of the company shall not be eroded by more than 30% in last
three financial years.
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Envelope-Il: -The Financial e- Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format with the
tender document, then the same is to be downloaded and to be filled by all the
tenderers. Tenderers are required to download the BOQ file, open it and
complete the blue coloured (unprotected) cells with their respective financial
guotes and other details (such as name of the tenderer). No other cells should
be changed. Once the details have been completed, the tenderer should save it
and submit it online, without changing the filename. If the BOQ file is found to
be modified by the tenderer, the bid will be rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of
the successful bidder shall be returned on receipt of Security Deposit equivalent

to EMD amount Lperformance bankguarantee:
Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderers/Contractors are advised to
follow the instructions provided in the tender document for online submission of
bids. Tenderers are required to upload the digitally signed file of scanned
documents as per Para 2. Bid documents may be scanned with 100 dpi with
black and white option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be
considered. Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers
having business relationship. Under no circumstance will father and his son(s) or
other close relations who have business relationship with one another (i.e. when
one or more partner(s)/director(s) are common) be allowed to tender for the
same contract as separate competitors. A breach of this condition will render the
tenders of both parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement
Portal (CPPP) website https://etenders.gov.in/eprocure/app, shall not
tamper/modify the tender form including downloaded price bid template in any
manner. In case if the same is found to be tampered/modified in any manner,
tender will be completely rejected and EMD would be forfeited and tenderer is
liable to be banned from doing business with AAI.
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12.

AAL

Bids Opening Process is as below: -

Envelope-I [Technical bid and Prequalification]

Envelope-l containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his
uploaded documents in Envelope — |, he will be asked to provide it through CPP
portal, if required. The tenderer shall upload the requisite
clarification/documents within time specified by AAl, failing which it shall be
presumed that bidder does not have anything to submit and bid shall be
evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to
the tenderers through CPP portal.

Envelope-Il (Financial Bid):

Envelope-Il containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of
Envelope-ll (Financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

AAl reserves the right to accept or reject any or all applications without assigning
any reasons. AAl also reserves the right to call off tender process at any stage
without assigning any reason.

AAI reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain/Temporary or Permanent debarment/black listing by any department of
AAIl. AAl reserves the right to verify the credential submitted by the tenderer at
any stage (before or after the award the work). If at any stage, any information
/documents submitted by the applicant is found to be incorrect/false or have
some discrepancy which disqualifies the tenderer then AAIl shall take the
following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from
tendering in AAl, including termination of the contract apart from any other
appropriate contractual/legal action.

Consortium/JV Companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as
per the directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as
per the provisions of Public Procurement Policy for MSEs order 2012 with up to
date amendments, shall be applicable for tenders of supply/services and shall
not be extended to construction work.
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14.

15.

AAL

Tenderers have to submit Unique Document l|dentification Number (UDIN)
generated documents like Financial information (Turnover with loss/ profit), Net
worth Certificate etc. as per NIT conditions duly certified by CA and having UDIN.
The documents submitted by bidders without UDIN shall not be entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement
(Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II)
dated 16.09.2020 is applicable.

Requirement of registration by the Bidder from a country sharing land border
with India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of
Government of India, Ministry of Finance, Department of Expenditure (Public
procurement Division) with up to date amendments, regarding restriction under
Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder
shall submit scanned copy of ‘Undertaking’ on Company’s letter head in this
regard (Annexure-X (LBS)).

Bid Manager

Senior Manager (Engg-Civil)
Airports Authority of India
Civil Engineering Wing
Srinagar International Airport
Srinagar — 190007
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Appendix-A

TECHNICAL BID & PQ PERFORMA

To be uploaded by applicants along with Tender application in Envelope-I

Name of Work : Maintenance and up-keeping of landscaping area on either side and
central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27.
1 2 3 4
S. Qualifying Supporting Document must have | Reference to the
No. criterion/parameter/ the following salient information documents
supportive document which AAl would like to note submitted in
support of
Column 3
1. General
1.1 Name and address of the
firm / contractor
1.2 Telephone, Fax, Email
1.3 Authorized Signatory
(Name & Designation)
2. Tender Processing Fee, EMD
2.1 Tender Processing Fee CPP Portal Payment Ref. / Challan | Submitted:
No. - YES/NO
2.2 Details of EMD CPP Portal Payment Ref. / Challan | Submitted:
No. - YES/NO
Envelope- | containing scanned copy of
A. Technical Bid Documents
Ref. to Performa with tender
documents
3.1 Tender Acceptance Letter Scanned copy in support as per | Copy Enclosed.
Annexure-| Yes / No
3.2 Permanent Account | Scanned copy of Permanent | Copy Enclosed.
No.(PAN) and GST | Account Number (PAN) and GST | Yes/ No
Registration Registration
3.3 Undertaking regarding | Scanned copy in support as per | Copy Enclosed.
Blacklisting/Debarment Annexure-Il. Yes / No
3.4 Scanned copy of Form-A | Scanned copy in support as per | Copy Enclosed.
Details of similar works | Annexure-IV. Yes / No
completed during last
seven years with
AAL C-NIL I-NIL O-NIL WNIT -9




completion certificate

issued by client.

3.5 Scanned copy of Form-B - | Scanned copy in support as per | Copy Enclosed.
Financial Information Annexure-V. Yes / No

3.6 Scanned copy of Form-C Scanned copy in support as per | Copy Enclosed.
Net worth Annexure-VI. Yes / No.

3.7 Undertaking regarding | Scanned copy in support as per | Copy Enclosed.
having sufficient plant and | Annexure-VII. Yes / No
machinery (T&P)

3.8 Authorization Letter/Power | Scanned copy in support as per | If the tender
of Attorney along with copy | Annexure-VIII. processed by
of Certificate of person other
Incorporation of the than proprietor.
Company. Copy Enclosed.

Yes / No

3.9 Scanned copy of | Scanned copy in support as per | Copy Enclosed.
undertaking w.r.t. | Annexure-X (LBS). Yes / No
registration of bidder in
Country sharing land border
with India

3.10 | Duly filled PQ Performa Scanned copy in support as per | Copy Enclosed.

Appendix-A. Yes / No

B. Pre-qualification Documents

4.1 Work Experience Details

a) Should have satisfactorily | Certificate of completion of the
completed the  works | Three/Two/ One work(s) as
during last seven years | applicable
ending on last day of month
previous to the one in
which tenders are invited.

i) Three similar works | Work No. 1 Copy of
each costing not less | -Name of work : certificates
than Rs. 9.37 Lakhs | -Work Order/Agreement No. & | enclosed:
(excluding GST) Dt.: YES/NO

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

AAL C-NIL I-NIL O-NIL WNIT -10




Work No. 2

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy
certificates

enclosed :
YES/NO

of

Work No. 3

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy
certificates

enclosed :
YES/NO

of

ii)

Two similar works
each costing not less
than Rs. 11.72 Lakhs
(excluding GST)

Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy
certificates

enclosed :
YES/NO

of

Work No. 2
-Name of work :
-Work Order/Agreement No. &

Copy
certificates

enclosed :

of

AAL
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Dt.:

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......

with/ without levy of
compensation.
-Completion certificate Issuing

authority name and Designation

YES/NO

iiij One similar work
costing not less than
Rs. 18.74 Lakhs

(excluding GST)

Work No. 1

-Name of work :

-Work Order/Agreement No. &
Dt.:

-Contract Cost :

-Stipulated Date of completion as
per contract agreement :

-Actual Date of Completion :
-Actual Completion Cost :

-EOT granted (if any) up to .......

Copy of
certificates
enclosed :
YES/NO

With/ without levy of
compensation.
-Completion certificate Issuing
authority name and Designation
b) Whether experience from | Govt. Organization / Private | TDS along with
Govt. organizations  or | Clients. CA certificate
private clients? (Tick whichever is applicable. In | enclosed :
support of experience of Private | YES/NO
Client, TDS along with CA
certificate to be enclosed)
3.11 | TURNOVER: Year Turnover Profit/ Proof of turn over
Should have Average Annual (In Lakhs)  [Loss (In enclosed
Financial Turnover of Rs. 8.29 (excludin Lakhs) (Abridged
Lakhs on construction works g GST) (excluding balance sheet &
duri'ng the last three years GST) profit & loss A/C)
endlhg 31.St March of the 2022-23 Copy enclosed:
previous financial year. The
Financial Information shall be
submitted in the given format 2023-24 YES/NO
Form-B. As a proof,
copy of Abridged Balance 2024-25
Sheet along with profit and
loss account statement of | Average:
the firm for last three years
shall be submitted.
4, Scanned copy of Net Copy Enclosed.

Worth not less than Rs.

Yes / No

AAL
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3.51 Lakhs. The certificate
should be submitted in the
given format - Form-C

5. Duly filled Technical Bid &
PQ Performa.

Scanned copy in support as per
Appendix-A

Copy Enclosed.
Yes / No

Tenderers have to submit Unique Document Identification Number (UDIN) generated

6. documents like Balance Sheet / Turnover certificate, Net worth Certificate, Tax

Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions
duly certified by CA and having UDIN. The documents submitted by bidders without
UDIN shall not be entertained.

Details of any other information:

Place:
Date:
Signature
Authorized Signatory of the Contractor/ Firm
DECLARATION
I ) hereby declare that the documents submitted /

enclosed are true and correct. In case any document at any stage found fake / incorrect,
my EMD may be forfeited & action as deemed fit by AAIl can be taken against me.

Place:
Date:

AAL

Signature

Authorized Signatory of the Contractor/ Firm

C-NIL I-NIL O-NIL
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To,

Sub:

Annexure-|
TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

Date:

Senior Manager (Engg.-Civil),

Airports Authority of India,

Srinagar International Airport,

Srinagar, J&K - 190007

Acceptance of Terms & Conditions of Tender.

(Tender ID No: 2026_AAI_283112_1)

Name of work: Maintenance and up-keeping of landscaping area on either side

and central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27.

Dear Sir,

AAL

I/ We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work’ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the
above mentioned website(s).

| / We hereby certify that | / we have inspected the site and read the entire
terms and conditions of the tender documents, corrigendum(s) and reply to
query if any made available to me/ us which shall form part of the contract
agreement and | / we shall abide hereby by the terms / conditions / clauses
contained therein.

| / We hereby unconditionally accept the tender conditions of AAl's tender
documents in its totality / entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of
AAl for awarding this contract at any stage during its execution or at the time of
payment of bills, and further if any officer of AAl asks for bribe/gratification, | will
immediately report it to the Appropriate Authority in AAI’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money
as per NIT conditions.

I / We certify that all information/ documents furnished by our Firm is true &
correct and in the event at any stage, the information/ documents is found to be
incorrect/ untrue or found violated, then we shall be liable for debarment from
tendering in AAl without giving any notice or reason therefore or summarily
reject the bid or terminate the contract, without prejudice to any other rights or
remedy including the forfeiture of the full said earnest money deposit absolutely

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

C-NIL I-NIL O-NIL WNIT -14



Annexure-li
UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

Name of work: Maintenance and up-keeping of landscaping area on either side
and central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27.

(Tender ID- 2026_AAI_283112_1)

I/WE o (name and post of authorized signatory)
on behalf Of e (Name of firm) do here by solemnly affirm and
declare as follows: -

1. Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India
(AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of
Finance and the debarment/ blacklisting/ restrainment is not in force as on last
date of opening of tender (Envelope-I, normally called as technical bid)..

2. None of Proprietor /Partners /Board Members /Directors of M/s......ccccvevvveerennnnes
(Name of firm) has remained Proprietor /Partner /Board Member /Director in
any firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and
the debarment/ blacklisting/ restrainment is not in force as on last date of
opening of tender (Envelope-I, normally called as technical bid).

3. Our firm understands that if our firm either debarred before the date of opening
of tender (Envelope-l, normally called as technical bid, in case of two packet/two
stage bidding) or debarred before the date of contract by AAl/ MoCA/ DoE
(Debarment applicable for all Ministries/ Departments), our bid is liable to be
rejected at that stage

4. Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from any
other appropriate contractual legal action including debarment/ blacklisting/
restrainment, termination of the contract etc. as deemed fit.

Date: (Signature of the Contractor
/authorized signatory of the firm]

Place:
Note: Above undertaking is to be submitted on Company’s Letter Head

AAL C-NIL I-NIL O-NIL WNIT -15



Annexure- IV

FORM*“A”
DETAILS OF SIMILAR WORKS SUCCESSFULLY
COMPLETED OR SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS
ENDING ON 30.06.2026
Fig in lakhs Rs.

Details of Work W-1 W-2 W-3

i | Name of work/
project and
Location

il | Name and Address of
client

Awarded Cost of
| work (Ex GST)

(in Rs. Lakhs)

iv | pate of
commencement  as
per contract

V| Stipulated date of
completion

Vi | Actual date of
completion

Vi | Completion Cost/
Actual work done (Ex
GST)

vViii | Whether the work
was done on back to
back basis

Yes/No

SIGNATURE(S) OF BIDDER(S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount
with supporting documents issued from client.
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Annexure- V

FORM-B
FINANCIAL INFORMATION

Name of the firm/contractor

1. Financial Analysis-Details to be furnished turn over on Horticulture works with profit/loss
as per figure in balance sheet account for the last three years duly certified by the
Chartered Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.
S. Particulars Financial Year(Last three years)
No. FY 2022-23 FY 2023-24 FY 2024-25
1. Turn-Over on Horticulture
Works
2. Profit/(loss) after Taxes
(standalone)

2.  Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

SIGNATURE OF CHARTERED SIGNATURE(S)OFBIDDER(S)
ACCOUNTANT WITH SEAL

Note: The bidder should give information strictly in above format.
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Annexure- VI

Form ‘'C’

FORM FOR CERTIFICATE OF NETWORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during

the financial year 2024-25, the Net Worth of
M/S (Name & registered address of
Individual/Firm/Company), a5 ON  .ciieiieiniiieiceeieeeeeenenennn, (the date of
certificate) is Rs ............ eeeenas ..after considering all

liabilities. It is further certlfled that Net Worth of the company has not eroded by
more than 30% in last three year sending on 31° March 2025(the relevant year*)

Unique Document Identification Number (UDIN).........ccccecevcurererreeeennne

Signature of Charted Accountant

Membership of ICAI

Date and Seal

SIGNATURE(S) OF BIDDER(S)

AAL C-NIL I-NIL O-NIL WNIT -18



Annexure- VIl

UNDERTAKING FOR DEPLOYMENT OF T&P
(To be submitted on Company’s Letter head)

Name of work: Maintenance and up-keeping of landscaping area on either side
and central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27.

Tender ID- 2026_AAI_283112_1

e | / we have applied for issue of tender for the work of
“ ” and hereby undertake that:-

e | / we have gone through the tender documents and drawings in its entirety,
visited the site and have understood the nature of work to be executed.

e | / we will deploy adequate T&P in working condition with adequate standby
arrangement for efficient / timely execution of the work.

e | / we have submitted / will submit the details of T&P owned by us and
undertake to procure or take on lease the balance T&P for the work as per
requirement of the work matching with the work programme.

e | / we will abide by any instructions by AAI for such procurement /

arrangement of T&P on lease as is considered necessary for efficient / timely
execution of work.

Date: Signature of Contractor:

AAL C-NIL I-NIL O-NIL WNIT -19



Annexure -VIII

Format for Power of Attorney for signing of BID

Know all men by these presents, We (name of
the firm and address of the registered office) do hereby irrevocably constitute,
nominate, appoint and authorize Mr/ Ms (name),
————— son/daughter/wife of ----------—----- and presently residing at

, as our true and lawful attorney (hereinafter referred to as the
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission of our BID for the
(Name of work) “

“ proposed or being developed by the Airports
Authority of India (the “Authority”) including but not limited to signing and submission
of all applications, BIDs and other documents and writings, participate in conferences
and providing information/responses to the Authority, representing us in all matters
before the Authority, signing and execution of all contracts including the agreement and
undertakings consequent to acceptance of our BID, and generally dealing with the
Authority in all matters in connection with or relating to or arising out of our BID for the
said Project and/or upon award thereof to us and/or until the entering into of the
Contract with the Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts,
deeds

and things done or caused to be done by our said Attorney pursuant to and in exercise
of the

powers conferred by this Power of Attorney and that all acts, deeds and things done by
our

said Attorney in exercise of the powers hereby conferred shall and shall always be
deemed to

have been done by us.

IN WITNESS WHEREOF WE, , THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY OF THIS -------------——-- DAY OF----
2
For

(Signature, name, designation and address)
Of person authorized by Board Resolution
in case of Firm/Company)/partner in case of Partnership firm
Witnesses:
1.
2

AAL C-NIL I-NIL O-NIL WNIT -20



ANNEXURE- X (LBS)

Performa for declaration by Bidder for compliance of order on Restriction under Rule
144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-1 on letter head of Company/Firm)

Name of work: Maintenance and up-keeping of landscaping area on either side
and central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27.

Tender ID- 2026_AAIl_283112_1
I, the undersigned, (full names), do hereby declare,
in my capacity as of M/s (Name of
company/Firm) ____ that:

1) | am competent to swear this undertaking on behalf of M/s (Name of
company/Firm)

2) | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from
a bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

3) | certify that M/s____ (Name of company/Firm)____ ) is not from such a country
/ is from such a country, has been registered with the Competent Authority
(strike out whichever is not applicable). | hereby certify that this BIDDER fulfills
all requirements in this regard and is eligible to be considered [Where applicable,
evidence of valid registration with the Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate/
declaration given by M/s (Name of company/Firm) is found to be false,
this would be a ground for immediate termination and further legal action in

accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm with Rubber Stamp

Date:

Place:

AAL C-NIL I-NIL O-NIL WNIT -21



AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist
the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://etenders.gov.in/eprocure/app.

REGISTRATION

1

2)

3)

4)

5)

6)

Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on
the link “Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication from
the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage) issued
by any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudra
etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSC’s to others which may
lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to

2)

3)

AAL

search active tenders by several parameters. These parameters could include
Tender ID, Organization Name, Location, Date, Value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine a number of search
parameters such as Organization Name, Form of Contract, Location, Date, Other
keywords etc. to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate
the bidders through SMS / e-mail in case there is any corrigendum issued to the
tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.

C-NIL I-NIL O-NIL I0OBS -1



PREPARATION OF BIDS

1

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the number
of documents - including the names and content of each of the document that need
to be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
XLS / RAR / DWEF/JPG formats. There is no limit on the size of the file uploaded at
the server end. However, the upload is decided on the Memory available at the
Client System as well as the Network bandwidth available at the client side at that
point of time. In order to reduce the file size, bidders are suggested to scan the
documents in 100 DPI so that the clarity is maintained and also the size of file also
gets reduced. This will help in quick uploading even at very low bandwidth speeds.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision of
uploading such standard documents (e.g. PAN card copy, annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents” area available to them to upload such documents
and keep it as a repository. These documents may be directly submitted from the
“My Space” area while submitting a bid, and need not be uploaded again and again.
This will lead to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the
uploading process. If Bidder has uploaded his Documents in My Documents space,
this does not automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1

2)

3)

4)

5)

AAL

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Bidder has to select the payment option as “Pay Online” to pay the Tender
Processing Fee / EMD as applicable.

Earnest Money Deposit (EMD) will be required to be paid online on CPP portal only.

Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid has
been given as a standard BoQ format with the tender document, then the same is to
be downloaded and to be filled by all the bidders. Bidders are required to download
the BoQ file, open it and complete the blue coloured (unprotected) cells with their
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6)

7)

8)

9)

10)

respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BoQ file is found
to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered
as the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid
submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality
of the bids is maintained using the secured Socket Layer 128 bit encryption
technology. Data storage encryption of sensitive fields is done. Any bid document
that is uploaded to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid openers’ public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by
the authorized bid openers.

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message
& a bid summary will be displayed with the bid no. and the date & time of
submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any
bid opening meetings.

ASSISTANCE TO BIDDERS

1

2)

AAL

The tenderer may also take guidance from AAI Help Desk Support through path
aai.aero/tender/e-tender/help desk support. AAI's 24x7 Helpdesk may be
contacted by following the instructions / details mentioned in Notice inviting e-
tender (WNIT).

In case of technical support regarding e-tender portal, if the AAI Help Desk is non-
responsive and for any issues / clarifications related to the tender document and
the terms and conditions contained therein, the Bid Manager may be contacted as
below on all working days from 09.30 hrs to 18.00 hrs:

Md Mukhlish Akhatar, Senior Manager (Engg-Civil)
Airports Authority of India, Civil Engineering Wing
Srinagar International Airport, Srinagar - 190007
Email: mukhlish.a@aai.aero, Mob No.: 9804566273

All bid procedure related queries be referred to HELP DESK as above and then to
Bid Manager only.

The procedure for online submission of Tender Processing Fee and Earnest
Money Deposit is explained hereafter in corresponding section.
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Procedure to allow the Online Pavment Option in CPP Portal by TIA

TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of tender creation.

After completion of Basic and Cover Details go to next stage for Fee Details and select the option
as per below screen:

‘Welcome Server Time
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Procedure for checking the Payment Status by TIA

Payment confirmation can be find out at the time of Tender Opening process.
TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User

ID mapped with Digital Signature Certificate) and follow the process of tender opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick
Bid Opening option against each Bidder.

4. Payment status will be checked/verified for Individual Bidders.

e

Click on View Paid Information link and get the bidder details along with Payment detail.

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD
Successfully. Screen shot is attached herewith for the reference.

2 Government Government eProcurement System
i%%' eProcurement Bid Submission Confirmation
| e System Date : 30-Jul-2020 06:20 PM

& Print

Bid Information

Bid ID :

181504

Bidder Name :

Organisation Chain :

Airports Authority of India||Western Region - AAI||AHMEDABAD -
AAI||ENGG ELECT-VAAH - AAL

Tender Ref No :

AAI_AH_COMML_112_ PPE OUTLET

Tender ID :

2020_AAI_52772_1

Tender Title :

PPE Equipment Outlet

Bid Submitted Date & Time : 19-Jul-2020 05:36 PM

Corporate Tenderer D il

Login ID: satyatraders94@gmail.com User Type: Corporate/Bidder
Company Name: SATYA TRADERS Registration Number: |ASO03E0003466
Ground Floor, Intuc Complex, K.C.
Registered Address : |Sen Road, Opp. Tribeni Lodge, giar:'lcet::slfartners / SATYANARAYAN ROY
Paltan Bazar, Rehabari, Guwahati B
City : GUWAHATI State : Assam
Postal Code : 781008 PAN Number: ARXPR8246F
Company's ,
Establishment Year [2009 g"“'.'"a“‘[ s Nature of |, ADING AND SERVICES
YYYY): usiness:
C 's L ]
s:ar::::nv Soa Others Company Category : |Micro Unit as per MSME
Title : Mr Contact Name: SATYANARAYAN ROY
DOB (Date Of Birth): |12-Apr-1985 Designation : PROPRIETOR
(E:?nr;ﬁ_spondence satyatraders94@gmail.com Phone : 91 - 0 - 9864036333
Mobile: B 91-9864036333
Bank Response On Payment Details
eProcurement Ref. Number : 56707181504

PRN Number : 56707181504
Bank / UTR Number : CPAAFAKSOS EMD and Tender Fee

Bank Name : SBI Bank both paid successfully
Status : Success

Tender Fee in ¥ : 2,000

EMD Fee in T : 50,000

Total Fee in ¥ : 52,000




Procedure for Online Collection of EMD and Tender Fee from Bidders

Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with

Digital Signature Certificate) and follow the process of participation to the tender.

After Login search the tender in “Search Active Tender” tab with different criteria after that click

on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details

and click on proceed for Bid Submission.

For submission of online Tender Fee and EMD, click on Button as “Pay Online”

In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option

to “Yes” other wise “NQO” as per below screenshot:

g Government
y eProcurement <«

System

BID SUBMISSION

N Home [ Logowut

Last lou-n : 14-Dec-2019 05:24 PM .ao AW-JG!‘. 17:24:5%8

User Management
, O My Tenders + Tender Fee Exemption

Auction Management

tid Management Wext

In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)

- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes™ otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

Bk Government TR () iact oo ¢ 14-Dec-2018 05:09 PM
Iiw eProcurement &
System \f

10-Apr-2019 17:25:25 M Home ¥ Logous)

BID SUBMISSION

User Management
O My Tenders + EMD Exemption

[ —— ) paryment Yes Wno

Next

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.




National Informatics Centre Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SB!I ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of India

Central Public Procurement Portal

(ePROGUREMENT) S
Search | Actwe Tenders | Tenders by Closing Dase | Comgencum | Resstts of fenders.

Welcome to eProcurement System
The efrocsrement Syitem esabies the Tenderers to download the Tender Schedu free of cest and then submt
the bids ankne thee,

Tenders by Location - Logn 1D * Ed«]:--r_r
CUJTDF =

Captcha *

MIS Reports

Tenders by Organisation

Tenders by Classification

Onliee Ridder Earallinest
Tenders m Archive
Gemerate | Forget Pasvword?

PUR/L/IS I8/ 10W/SRGACRE: 10 v e oo sy 12 Find My Nodal Officer
Tenders Statiss 50 11-den-2029 03:00 PH 12 0

Saarch wth 10T Rafareca e

Latest Tenders updates every 15 mans.
Cancelled | Hetendered w

Latest Comigendum updsles every 15 miss.

Certifying Agency
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National Informatics Centre

Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

User Hanagement

Auction Ranagement

Bid Management

BID MANAGEMENT

0 My Tenders » 2018 LEGO 204357 1 » Tracsaction Message

Bid Process List

S.No Bid Process

Bed Payment Detarls

S.No Actual Fee

Exempted Fee

Fee Type

Pay Oaline

Verson:1.09.06 04-Fed-2018

Action

Fee To Be Pad Paid Fee

Encryptl Upioad

(¢) 2008 Tenders NIC, All nghts reserved.

NIC-GePNIC

Version 1.09.06

Page 2




National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management

s M : Offline/OnLine Payment Confirmation
L]

Auction Management

Bid Management

i fieat Bid Payment Details

S.No Fee Type Actual Fee Exempted Fee Fee To Be Paid

Tender Fae

i My wad Portal Alert :
© Beyond this stage, you will not be able to edit Fee or Exemption details,
© Please confirm that the exemption and amount to be paid are correct.

»  Tend ta 1 hereby confirm that the above payment details are correct

# My Withdrawn ¢ Back Confirm to Pay

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
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National Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

User Management
L
»

Auction Management
*
»
*

Bid Management

BID MANAGEMENT

) OnLine Payment Galeway

Organization Chain : NIC||NIC Contracts

Bid Payment Details

Fee Type Actual Fee Exempted Fee Fee To be Paid

40,000

Choose Payment Option

e

Back Submit

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT

[

User Management

) OnLine Payment Galeway

Payment Verification

Organization Chain : NIC||NIC Contracts
PW3/23401/18
2018_LSGD_204397_1

PW3/23401/18 PRO.NO.604/18-19 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

Pay Model : SBI MOPS
v Terms And Conditions.
You are being redirect

You have to comp

Money once

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0SBl

OMLINE

STATE BANK MULTI OPTION PAYMENT SYSTEM

Please Select Appropriate Card Type To Aw aily ard Options/D) For Debit Card)

s8I Othar Banks

Bank Charges: 118 Bank Charges: 132.5

T

NEFTRTGS

Bank Charges: 133.0

Cancel

© State Bark of Inda Site best viewed in | E 10 +, Mozilla 30 +, Google Chrome 30 +
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National Informatics Centre Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI

i. Bidders with SBI account may click SBI option to proceed to its Net Banking Page

[ £ée | Edt Yien Hitory Boolmatks Took Help e
€) State Bank of India - Intern_. % |
ft € 6 onlineshi.com t tprelogibanking 19 semn ST @ r-40

OSBI 0SB
—

Login to OnlineSEl Welcome 10 Intemet Banking
{CARE: i password ai oo (I | O | R G 8 N | |
I = e ® PERSOMAL CORPORATE 1 =1
customer Segment BANKING BANKING sflsfizffsfofiafoffafaffr)-|-
Usemame® alleflwl efl effwll oflef ofellclslls
I
s o |ld) i I LS| L R

CAPS LOCK CLEAR

For betier securtyuse the Online Virkial Keyboard to login FAQ | About Phishing

' Mancatory Nelds ara marked with an astaisk (")

' Donot provide your usemame and password anywhere other fian in this page 4

' Your usemname and passwond are highty confidential. Never par with fem SB1 will never ask for this infemation .

+ Please donol call Contact Centre of fry bo raise CUS complaint on the day of ransacion

Privacy Statement | Disclesure | Terms of Sendcs{Tarms & Conditions)
&

Vuktign

@-_. © Sitate Bask ol il Sk best viewed o 1020 x TH8 ressution i LE 7 or above, Mozia 3.5 or sbeve. Google Chrome 3 cr above, SafiiS 0 »
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National Informatics Centre

Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

o@m ichark onlnesbicome [0 = (@ dentdied by O | @ Stste Bark of indis - Intere | —l

OSBI

Login to Online SBI
[CARE . ta|le

Please seloct the ® PERSONAL CORPORATE
Cunlomes Segment FANKING BANKING b 4
- T r L
] ('] . .

{ Login
AER I
-
CAPS LOCK
For befier secunty use e Oniine Virtual Keyboard o login A | Abou! Preshing

Welcome lo Inlernet Banking

'Y i
afl» 1
vy @

(] (] i I
LEAR

v Mandatory heids are marked with an astersk (*)
¥ Do nol provide your username and password anywhere olher han in this page q
+  Your username and password are highly confidertial. Nevor part with hem SBI will naver ask for this information by
v Piease do not call Contact Cantre of iry 10 taise CMS complaint on the 0@y of Fansacsion
Privacy Stalement | Divcicswse | Terms of Service(Tenms & Condion
X
NIC-GePNIC Version 1.09.06 Page 7




National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Y T P ————————r e 10 5o te $AD@ - =

¥ Logout |8
Your previous site visit: 28-Feb-2018 16:08 IST

UP Electronics Corporation 01:Mar-2018 [130415T)  Halp

!\ You have not performed any UP Electronics Corporation ransactions today

Verity and confirm UP Electronics Corporation transaction details

Debit Account Details
a Account No. Description Branch
BESANT
00000020069127225 Sawngs Account NAGAR
J CHENNAI
Reference Number 22097521676
Department ID UPELCC .
EMD Amount 2
Tender Fee 1
RISL Fee 0
Amount 3
Amount in Words Three Rupees only
Confirm  Back
© Copyright S8 Privacy Statement | Terms of Use |8
!‘ﬁllm-..“l‘ l\: L O“H'm : -.,-'-.L‘-\J-'c.-nr_._,-~._ - e LR e ey .~ ¥ L '_g?: X
€ @ e o ¥t e + 00 +$ # 0O gygrn-8
o SBI e
Welcome

Vour peevious she viet 044w 2018 130) 57

UP Electronics Corporation ObMar 20U R100ST] g

"

Toeos Kupaws enly

Bhp 2

Cigi sy te vt 3 e UP Elecroncs Copoaton ute Eive you wil b somatetaly sedrected b the UP Elsctroncs Comonpon sea m 1) scanty

© Lyyope 18 Pracy 2ot | Tom 0N
- — =
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management
y M Bank Response On Payment Details

s M

Auction Management \{) Your Online transaction has been completed successfully.

Bid Management

Bank Response On Payment Details

eProcurement Ref. Number : 220957531332
! nber : 220957531332
¢ L v ank / UTR Number : IGADAZGGO6
) yment Stat Bank Name : SBI Bank

Status | Success
! tatus Descrption : Completed successfully,
’ ender Fee in ¢
’ Fee in ¢
t:2

Next

NIC-GePNIC Version 1.09.06 Page 9




National Informatics Centre

Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

User Hanagerment

N

.

Auction Managemen!
. M

N

Bal Management

BID MANAGEMENT

My Tenders »

Bed Process Lint

S HNe  Bid Process

Bed Payment Detadh

S.Ne Fee Type

Action

Fee To Be Paid Paid Fee

Encryptd Upload

NIC-GePNIC

Version 1.09.06

Page 10




National Informatics Centre Payment Gateway

b) OTHER BANKS :

i Bidders with other bank account may click Other Banks option to proceed to SBI Net
Banking Page

0SBl 0SBl

Please Saloct Appropriats Card Type To Avoid Failures {C-Credit Card Options/D For Dabit Card)

.
0 m
S8l Othes Banks
Bank Charges: 1.8 Bank Charges: 132.5
Card Payments

NEFTRTGS

Bank Charges: 133.0

Cancel

© State Bank of Indka Site best viewed in LE 10 +_ Maozilla 30 +, Google Chrome 30 +

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

-olER
Il['m ek o st £ - 86 | s woen - vu v+ [ ]

State Bank MOV

Wadi: Option Paymen 5yatem 0
- =
BUNHEINEN > Solect your Bank Payment Amouse. € 62.00

Popusar Banks

Ams BANK Elm ﬂ ICICH Bark

All Banks
Select your Bank v

Make Payment

BiII0esk
e

NIC-GePNIC Version 1.09.06 Page 11




National Informatics Centre

Payment Gateway

o. e

bidrk.corm

State Bank

rim Gyt

- -
11 inlemnet Sanong

Bank
1
iy

ANk

Fayrment Amount

¥ 62.00

BillDesk
==

NIC-GePNIC

Version 1.09.06
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National Informatics Centre

Payment Gateway

i After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet

banking page. Further steps may depend on the Bank Procedure.

Io e hettprn bidideh ;2 p-acC BlDeck - A8 Vour Payment

State Bank V0 ®
0 Intemet Banking > o .
— Select your Bank Payment Amount ¥ 62.00
Bari
A'. BANK :.m . 0ICICHL|-'-
-
1 A w
Make Payment
g8i11De:k]
I - 3 u
o g icicibankcom < 0+ @ 0Bkl G| 7 Logumre mernet Eaniing )
P icicisank
Payment through ICICI Bank
(]
LN e— -
Password  #eesssses + O #
" 3

Payments made Drough fus lackiity cannot be sinpged on mocified

NIC-GePNIC Version 1.09.06

Page 13




National Informatics Centre

Payment Gateway

- oA
3 [ T L ' !
% LEGE ﬁlClClBank

Make a Payment

NIC-GePNIC Version 1.09.06 Page 14




National Informatics Centre Payment Gateway

Ia M g wiwbeckcom o 0« § idestdudby - O @ oo Doy

% EGE 0!0!6! Bank )

~

Confirm Details

Details

Pay From L )
Pay To State Bark Of incha - N8 Dept (BILL DESK BPC
Amon! (INR) Qn

Rerarny

Please enter these details 1o authorze the transaction

G Care
.oy - u—
-

Fietse ente’ B Elowng Sof of vour Dec (id | Thes will be o B back of pour can?) o Account Namber 0B660150 7590

§ H

me Timwe Passwora

v
I et Joar gerarwmd ond 1t 1 vour "mpwrnsd Bstn Yo
—
- oIl
o L waibaniccvn o 0= @ IOCRmLC | P wni v
VILEGE ‘ifC.l'CfBank
Payment Successfu
Y our payrwed of NS £ wCcoeesiuly o State Bark Of ince - NS Degt (BILL DE SK BF
Yo Mercrant Seterence Mumbed i NIRRT
Your Tramsacion Relerance Number & 14463562049
Ky wat ahde sv pans or your payment conirmation o State Rank Of ncka NG Dept (BlLL DF S BPC
Faase Mole “or sy Yariacuon reladed Queres Dhease Cortac] e mer chart and guote The Med har! Felederce Numbe: meniioned stove
v
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National Informatics Centre Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.

© b resih e cebnesbicom = 0 « @& STATEBANG. © | © faseectss to Machant S2e

Payment (etads
INB Helerence Mumber

Wherzhant Hederence Nomdset

t 1 N——
Suxty Two Rupees only

3k hers o reh

| Secuty Tgs | Terms of Use

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

|
h User Management

» My Accounts O Bank Response On Payment Details

[: Auction Management @ Your Online transaction has been completed successfully.

Organization Chain NIC|INIC Contracts
PW3/23401/18

PWI/23401/18 PRO.NO.E04/18-15 DVN.J0 VARIOUS LANES
INTERLOCKING AND CONCRETING

Bank Response On Payment Details
eProcurement Ref. Number : 220957531332
220957531332
IGADAZGGO6
SBI Bank
Success
Completed successfully.

NIC-GePNIC Version 1.09.06 Page 16




National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANMAGEMENT
s My D My Tenders » J018_KSITM_203916_2 + Transachon Message

rganization Chain NIC||NIC Contracts

Tender Reference Number PW3/23401718

204297_1

PRO.NO.S04/18-19 DWVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

Bid Process Lint

. Sea Actree Terwde S Mo  Bid Process Action

Seotie

Bid Payment Detaibs

—— - S MNe fFee Type Actual Few tarmpted § re Fee To Be Paid Paid ¥ ew
. ' Encrypil Updosd
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.

O SBI OSBI

Please Select Appropriate Card Type To Avoid Failures (C-Credit Card Options/D For Debit Card)

1] i
s8I Othor Banks
Bank Charges: Bank Charges: 59.0

Other Paymants Modes

{
|

MEFT

MEFTIRTGS

Bank Charges: 0.0

Cancel

© State Bank of India Site best viewed in LE 10 4+, Mozilla 30 +, Google Chrome 30 +

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC | Version 1.09.06 | Page 17




National Informatics Centre Payment Gateway

OSBI

Disclaimer Clause

SBI does not have any control over third party websites and accepts no responsibiity or
liabslity for any of the material contained on those servers. You wall be using such third
party websites at your own risk and responsibility and SBI will not be responsible for any
loss, damage, costs & charges, durect or indirect incurred by you, anising out of or in
connection with your access to the extemal website or for any deficiency in the products
and senices of the third party or for the failure or disruption of the website of the thid
party.

SBl is not in any way liable for the contents of any linked websites or webpages. By
integrating with an extemal websile or web page, SBI shall not be deemed to endorse,
recommand, approve, guarantee, indemndfy or introduce any third parties or the
senaces/products they provide on their websites. Please note SBI is only faciltating the
online transaction and will not be a party to any contractual amangements entered into
between you and the provider of the extenal website unless otherwise expressly
specified or agreed to by SBI. Such extemal websites are govemed by their respective policies.

| have read and accepted the terms and condtions stated above

{Click Chack Box to proceed for payment)

( Contem |

| © Copyrigit S8

(iii) Please ensure that your account has sufficient balance, before proceeding further. After
checking the same, Click Confirm button as below, to transfer payment.

OSBI oS

Your site visit; 18-5ep-2018 [114615T)
e-procurement payment

Payment details

\ Referance Number HITB193158
v Department A
EMD Amount 3
Tender Fee z
RIS Fee ]
Amoent 5
Amount m words Five Rupees only
Confirm  Reset

(Click hers to abort this transaction and retum to the & procuremeet payment sde

(= *» Mandatory flelds are marked with an astensk (")

|1© Copyright SBL Privacy Statement | Disciosire | Password Management | SecutyTigs | Taems of Use

NIC-GePNIC Version 1.09.06 Page 18




National Informatics Centre Payment Gateway

(iv) Click Confirm button as below, to transfer payment.

0SBl E

Your site visit: 16-Sep-2016 1146 15T]
e-procurement payment

Payment details

Reference Numbser NTT25190159
J Depatment D AAA

EMD Amount 3

Tender Fee 2

FRISL Fee 1]

Ampunt 5

Amount in words Five Rupees only

Cofirm

* Mandatory fields are mariked with an astensk [)

© Copynght 581 Privacy Statemant | Discloswre | Password Management | Securty Tips | Teems of Usa

(v) The challan is generated after successful transaction.

0SBl

e s . g [ 4 13T
- procerement prpmest MITT {RTGS Farm
Benetuiary Drtads
P e [e—
[ i
Amarent T Wbt Fora s o0
Benefuiany Nash e Bk of Do
Bemaficiary L1 Code
[y — [T
el amy Ratnrwace tumier I
St By’
8 Porsee e ETOLNEFT 188t o s
¢ Fim BTUEALFT i Cace s e 8wt ppma 5 mevrnd 1 11w b e o e of g S Sik8 8 A et rareoed i St e e Pharfio | Bekler; il male e il it b 58 2 50 e o e
frepeaysh
4 Bt o v et o ak
“h it boten B o T bt ey comst o recasn
e
r
£ B g RPN e e s 2 et Bt it
LRy —r— e b cabne st T et o KTGLNTFT et
Lmter g bl ¢
J Pt sboan T8 e o s pomng i o s i s
B & ]
B
St S s, wabicns by o iy e iy of P e serare S webeoes s d meperc i e S b for s, gy, 025
ey < e » ey
ST 04 0 0 bl i g 4 f i b BT 00wl B} P STV 8 v woi3 o b S L7 TNkl e I e 0 it i, . fuiintes b e et ) 1AL i i 43 S o ol e
webutes Ploare semr LI 3 iy e « I Sk e wabim e praed By et
T pei
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National Informatics Centre | Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement pavment RTGS/NEFT Remittance Information
Form

Beneficiary Details

Beneficiary Details

Beneficiary Account !\'um.ber PSEGACPIS923167

(to be entered as it appears)

Amount Rs S5

Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBINO017676

Name and Address c-procurcment payment
Beneficiary Reference No 117725193159

dustenctions for remiting Bank:

a. This form is valid for remirtance through non-SBI branches
b, Beneficiary account no. is alpha-numeric and case sensinive. It should be enreved as 1t appears above
<. Amount to be remitted should not be higher or leszer and should be the same az shown above

Note for Bidders”

a. Bidder zhould ensnwre that account no. entered during RTGS/NEFT remittance at any bank counter or
Intormer bﬂnhng site iz rthe some az iy appears in iz awnlﬂnnrcfaom RBidder shovuld nor mumcare orv add
any orther detail ro the above account mimber.

b. No additional informarion like bidder name, comparny name, etc. should be entered in the account no
column along with account no. for RTGS/NEFT remittance

. Account ro Account rrangfors or Cazh payments are not allowed and are trvalid mode of payments. Hence,
this remirrance form is ro be used only for RTGS or NEFT payment

d. Bidder should ensure that tender document fees and EMD are remitted as one single mansaction and not
separate The remintance should be within the prezcribed time and az per the terms and condinions specified
in render

e Pleaze ensure the cormecmess of details inpurted while remirtance through RTGS'NEFT. Pleaze alzo ensure
thar your banker kevs in the Account Number cwhich is case sensiove) as displayed in this form. SBI and
2hould ma ore date and

Merchans ipurted.
2 | @@ | B3
time for submizsion of tender.

) For RTGS be relevant for
£. Bids for which Payment iz recetved after closing daretime for submission of tender/bid would be rejected

the prrpos Thergfore , bidders

NIC-GePNIC Version 1.09.06 Page 20




AAL

AIRPORTS AUTHORITY OF INDIA
General Guidelines for Bidders

Item rate e-tenders are invited through the e-tendering CPP portal by Senior
Manager (Engg-C), Srinagar International Airport (Bid Manager) on behalf of
Chairman, Airports Authority of India from the eligible agencies for the work as
mentioned in Schedule ‘E’ of GCC at an estimated cost as mentioned in Schedule
‘E’ of GCC. This estimate, however, is given merely as rough guide.

The Tenders shall be in the prescribed form and are invited from the eligible
agencies in open e-tender two envelope system:

i) Envelope-I: Technical Bid & Pre-qualification Documents.
ii) Envelope-II: Financial Bid.

The work is required to be completed within the period as mentioned in
Schedule ‘F’ of GCC.

Not more than one Tender shall be submitted by a contractor or by a firm. No
two or more concerns in which an individual is interested, involved as
proprietor, shareholder and/or partner shall tender for the execution of the
same works. If they do so, all such Tenders shall be liable to be rejected. In case
such involvement is detected at a later date during the currency of the project,
the agreement shall be terminated without notice and appropriate legal action
shall be taken including debarring the agency from bidding in AAL

Under no Circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract
as separate competitors. A breach of this condition will render the tenders of
both parties liable to rejection.

No single firm shall be permitted to submit two separate tenders either as
individual or as associate / Consortium or under two different associates/
Consortium. Consortium / JV companies shall not be permitted

The Accepting Authority as mentioned in Schedule ‘F’ of GCC, shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

Tender documents consisting of plans, specifications, Schedule of quantities of
the work to be done, the conditions of contract etc. can be downloaded from the
CPP e-tendering portal https://etenders.gov.in/eprocure/app without paying
any tender fees. However, to participate in the tender/to submit the tender
document, the Tenderers must pay tender processing fee of Rs. 1,180/- (i/c
GST) Non-refundable online only through the payment gateway of State Bank of
India, integrated with CPP e-tendering Portal.

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the ground
& sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require, working conditions

C-NIL I-NIL O-NIL GGB -1



10.

11.

12.

13.

14.

15.

16.
16.1

AAL

including space for stacking of materials, installation of T&P, rates of various
materials to be incorporated in works, applicability of taxes & duties, conditions
affecting accommodation and movement of labour etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or effect their Tender. The Tenderer shall
be deemed to have full knowledge of the site whether he inspects it or not
and no extra charges consequent on any misunderstanding or otherwise
shall be allowed.

Submission of an e-tender by a Tenderer implies that he has read this notice and
all other contract documents and has made himself aware of the scope and
specifications of the works to be done and local conditions, local material rates
and other factors bearing on the performance of the contract / execution of the
worKks.

All rates (exclusive of GST) shall be quoted in the respective Section (Standard
BoQ Format) uploaded in CPP e-tender Portal
https://etenders.gov.in/eprocure/app (Financial Bid i.e. Envelope-II) and
no other format is acceptable.

As this tender is a percentage Rate Tender, rates for item as per SOQ quoted shall
only be considered. Tenderers who propose any alteration in the works specified
in the said form of invitation to tender, or in the time allowed for carrying out the
work, or which contain any other conditions of any sort including conditional
rebates will be summarily rejected.

Bidder must ensure to quote rate of each item. The column meant for quoting
rate in figures appears in blue colour and the moment rate is entered, it turns sky
blue. In addition to this, while selecting any of the cells a warning appears that if
any cell is left blank the same shall be treated as "0". Therefore, if any cell is left
blank and no percentage rate is quoted by the bidder, percentage rate of such
item shall be treated as "0" (ZERO). It will be presumed that the contractor has
included the cost of this / these item(s) in other items and work will be required
to be executed accordingly. However, if a tenderer quotes nil rates against each
item in item rate tender or does not quote any percentage above/below on the
total amount of the tender or any section/subhead in percentage rate tender, the
tender shall be treated as invalid and will not be considered as lowest tenderer.

Tenders shall be received through CPP e-tendering portal as per schedule
mentioned in CRITICAL DATA SHEET of WNIT and shall be opened as per the
schedule mentioned in CRITICAL DATA SHEET of WNIT. Any changes or
extension of date shall be intimated through e-tendering portal.

The tenderer should study the complete tender document. In order to facilitate
AAI to prepare responses, the interested tenderers are requested to submit their
queries (if any), in CPP e-tender portal only, as per time schedule specified in
NIT. The tenderers queries shall be replied through CPP e-portal only.

Earnest Money Deposit (EMD): Rs. 0.70 Lakhs

EMD of the value of Rs. 0.70 Lakhs will required to be paid online only through
payment gateway of State Bank of India, integrated with CPP e-tendering Portal.

C-NIL I-NIL O-NIL GGB -2
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23.

AAL

If Tender Fee / EMD is not submitted /deposited by due date as per the
eNIT, then their tenders will be liable to be rejected.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per
the provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be
extended to construction work.

Power of attorney/authorization for signing tender

a) Only the Power of Attorney/Authorization holder of the tenderer shall sign
the Tender documents.

b) The name and designation of the person or persons of the company who is
authorized to sign shall be clearly indicated in the authority letter.

Notification of Award of contract will be made in writing to the successful bidder
by the Accepting Authority or his representative. The contract will normally be
awarded to the qualified and responsive bidder offering lowest evaluated bid in
conformity with the requirements of the specifications and contract documents
and the Accepting Authority shall be the sole judge in this regard.

On acceptance of tender Earnest Money if any will be treated as part of
the security deposit as per Clause 1A of GCC. Airports Authority of India
will return the earnest money where applicable to every unsuccessful
bidder except as provided in the Tender Document.

A responsive bidder is one who submits financial bid and accepts all terms and
conditions of the tender documents. A Tenderer shall submit a responsive bid,
failing which his Tender will be liable to be rejected.

A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the
responsibilities or liabilities of the Bidder or any right of AA], as required in the
specifications and contract documents. Any modification in the terms and
conditions of the Tender which are not acceptable to AAI shall also be treated as
a major modification.

The Accepting Authority does not bind itself to accept lowest tender or any
tender or to give any reason for his decision and reserves to himself the right of
accepting the whole or any part of the tender and tenderer shall be bound to
perform the same at his quoted rates. No claim whatsoever will be entertained
on this account

The Tenderer shall not be permitted to tender for works in Airports Authority of
India Engineering Department, responsible for award and execution of contracts,
in which his near relative is posted as Manager (Finance & Accounts) or Sr.
Officer or as an Engineer in any capacity. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any officer in Airports Authority of India.
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Any breach of this condition by the contractor would render him liable to be
debarred from tendering for next 02 years.

The contractors shall give a list of AAI employees related to him.

No officer of rank of Assistant Manager and above employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a contractor for a period of two
years of his retirement from Airports Authority of India/Govt. service,
without the prior permission of Airports Authority of India/Govt. of India. The
contract is liable to be cancelled if either the contractor or any of his employees
is found at any time to be such a person who had not obtained the permission
of Airports Authority of India/Govt. of India as aforesaid before submission of
the tender or engagement in the contractor’s service.

The Tender for the work shall remain open for acceptance for a period of Ninety
days (90) days from the date of opening of Financial Bid (Envelope-II) or
extension thereof. If any Tenderer withdraws his tender before the said period
or makes any modifications in the terms and conditions of the Tender which are
not acceptable to the Department, then Airports Authority of India shall without
prejudice to any other right or remedy, be at liberty to forfeit the full said
earnest money absolutely.

On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated to the Engineer-in-Charge within 10 days of
acceptance of tender.

The site for the work shall be made available either full or in phases / parts as
decided by Engineer-In-Charge. Agencies are advised to visit site in detail, before
submission of the bid.

A tenderer shall submit the tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected. Also, if
at any stage, any information /documents submitted by the applicant is found to
be incorrect/false or have some discrepancy which disqualifies the firm then
AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall not be considered for evaluation and liable for
debarment from tendering in AAI, apart from any other appropriate
contractual / legal action, including termination of the contract shall be
taken if discovered at a later stage.

Taxes
Taxes:

i) All quoted rates should be inclusive of all taxes, duties, CESS, fee, royalty
charges etc. levied under any statute applicable on last stipulated date of
receipt of tender including extension if any, but exclusive of GST.
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iii)

However, GST, as applicable, shall be paid to the contractor, for any taxable
supply/services/construction rendered by the agency to AAI, against a
valid GST invoice as per terms and conditions of the contract.

In case supplies/services/works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under Service Export from
India Scheme (SEIS) of Govt of India.

In case of change in rate of tax or any provision relating to levy of tax after
last date of submission of bid resulting in increase in burden of tax on the
contractor, the contractor shall be entitled to receive any compensation for
such increase in quantum of tax payable by the contractor. Similarly,
recovery shall be made from the contractor on account of decrease of rate
of tax or any provision relating to levy of tax.

Conditions for reimbursement of levy/taxes if levied after receipt of tenders:

i)

No adjustment i.e. increase or decrease shall be made for any variation in
the rate of GST, Building and Other Construction Workers Welfare Cess or
any tax, levy or cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or imposition or repeal of
any other tax, levy or cess applicable on output of the works contract shall
be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers
Welfare Cess or any tax (other than GST), levy or cess varied or imposed
after the last date of receipt of tender including extension if any, any
increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of
taxes/levies/cess.

Provided further that such increase in tax/levy/cess including GST shall
not be reimbursed if made in the extended period of contract for which
the contractor alone is responsible for delay as determined by authority
for extension of time under Clause 5 in Schedule F.

The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and
shall allow inspection of the same by a duly authorized representative of
AAI or the Engineer-in-Charge and further shall furnish such other
information /document as the Engineer-in- Charge may require from time
to time.

The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a written notice thereof to the
Engineer-in-charge that the same is given pursuant to the condition,
together with all necessary information/documents relating thereto.
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Comparison and Evaluation of Tender

a)

b)

Prior to detailed evaluation, AAI will determine the substantial
responsiveness of Tender document. A substantial responsive Tender is
one, which confirms to all the terms and conditions of the Tender.

A tender is determined as not responsive, if tender is submitted incomplete,
annexures are not filled up, unconditional acceptance letter and-integrity
paet not found in proper form etc. as described above such tenders are
liable to be rejected by AAI

In case if any condition is found violated after opening Envelope-I i.e.
Technical Bid documents, the tender shall be liable to be rejected and AAI
shall, without prejudice to any other remedy, be at liberty to take any
suitable action, as deemed fit including forfeiture of the full said earnest
money absolutely.

Price / Financial bid

The Price e-Bid through CPP e-portal.

a) Tenderer should download the “Tender Document” file along with BOQ from
the CPP e-tendering portal and upload the digitally signed BOQ file along
with desired documents in Envelope-I.

b) Rates to be quoted in the column mentioned for rate only.

c¢) The offer from those contractors whose digitally signed required
documents are not found in “Envelope-I” will not be considered and will
stand rejected and Envelope-II (financial bid) of such contractors shall not
be opened.

d) Price bid shall only be accepted in the desired format. No other format shall
be accepted.

e) In case, the condition 32 (d) above is found violated, the tender shall be
rejected.

REJECTION OF TENDER

a) Airports Authority of India reserves the right to reject all the tenders or any
of the tender or any part of tender without assigning any reason.

b) AAlreserves the right at its sole discretion not to award any work under this
tender. AAI shall not pay any costs or loss incurred by the tenderers in the
preparation and submission of any requisite tender or technical proposal or
to procure contract for any of the items described herein.

c) If the tenderer deliberately gives wrong information or suppress any

information in his Tender, AAI reserves the right to reject such tender at any
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stage or to cancel the contract, if awarded, and to forfeit the Earnest Money,
absolutely, in addition to any other appropriate/legal action.

d) Canvassing in any form in connection with the tenders is strictly prohibited
and the tenders submitted by firms who resort to canvassing are liable for
rejection.

e) Any deviation in the Tender submission procedure will be considered as
non-responsive bid and liable to be rejected.

f) A Tenderer shall submit a responsive bid, failing which his Tender will be
liable to be rejected.

g) Tender in which any of the particulars and prescribed information are
missing or are incomplete, in any respect and/or prescribed conditions are
not fulfilled, shall be considered non-responsive and is liable to be rejected.

h) The tenderer is expected to examine the tender document including all
instructions, forms, terms, specifications, drawings, etc. Failure to furnish all
information required as per the tender documents or submission of a tender
not substantially responsive to the tender document in any respect may
result in the rejection of the tender.

i) A Tenderer shall submit the Tender which satisfies each and every condition
laid down in this notice failing which the Tender will be liable to be rejected.

j)  Any tender not accompanied with tender processing fee and earnest money
deposit (EMD) in the prescribed form will be considered non-responsive
and rejected.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority,
shall within 15 days after the date of award of work sign the contract consisting
of Notice Inviting Tenders, General Conditions of Contract, Special/additional
Conditions, General and Technical Specifications, Tender conditions as issued
at the time of invitation of Tender and acceptance thereof with any
correspondence leading there to.

The tender for the work shall not be witnessed by a contractor or contractors
who himself / themselves has/have tendered or who may have tendered for the
same work. Failure to observe this condition would render tender of the
contractor tendering as well as witnessing the tender, liable to summarily
rejection.

AAI shall be the sole judge in the matter of evaluating & accepting technical bids,
Price bids and award of contract and decision of AAI shall be final & binding.

SUBMISSION OF BANK GUARANTEE

The agency shall advise the branch of the bank issuing bank guarantee to send
the original Bank guarantee directly to the Airports Authority of India (AAI)

under Registered Post (A.D). Hewever,-in-execeptional cases-as-inease of EMD;
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from-their-customer-and-confirm-thatitisin-erder. The agency shall also advise
the issuing bank branch to incorporate the address etc. of the
Regional /Controlling Branch of the issuing Branch in a suitable space in the
Bank Guarantee.

The agency shall also advise the issuing bank branch that whenever any letter
is issued by AAI to the concerned Bank Branch for confirmation of having
issued the guarantee, Branch must send the confirmation letter to the
concerned authorities promptly.

Queries, Replies and Clarifications:

i) If the Bidder has any query related to the Tender Document of the work,
they should use seek clarification in CPP e-tendering portal to seek
clarifications. No other means of communication in this regard shall be
entertained. Query received after the date as mentioned in Critical data
sheet of NIT shall not be entertained.

ii) If any clarification is needed by AAI from the Bidder about the deficiency in
his uploaded documents in Envelope - I, they will be asked to provide it
through respective folder in e-tendering portal or e-mail if required. The
Bidder shall upload the requisite clarification/documents within specified
time of receipt of such request from AAl, failing which tender will not be
considered for the subsequent stages.

iii) All the queries of the bidder pertaining to Bid procedure/ Technical support
on CPP-portal (URL:- https://etenders.gov.in/eprocure/app) for submission
of tender documents should normally be addressed to AAI helpdesk support
(details also mentioned in the Notice inviting e-tender-WNIT) through path
aai.aero/tender/e-tender/help desk support.

iv) In case of technical support regarding e-tender portal, if the AAI Help Desk is
non-responsive and for any issues / clarifications related to the tender
document and the terms and conditions contained therein, the Bid Manager
may be contacted as below on all working days from 09.30 hrs to 18.00 hrs:

Md Mukhlish Akhatar, Senior Manager (Engg-Civil)
Airports Authority of India, Civil Engineering Wing
Srinagar International Airport, Srinagar - 190007
Email: mukhlish.a@aai.aero

Mob No.: 9804566273
All bid procedure related queries be referred to HELP DESK as above and
then to Bid Manager only.

Sufficiency of Tender:

Although the details presented in the Tender Documents have been compiled
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with all reasonable care, it is the Tenderer’s responsibility to ensure that the
information provided is adequate and clearly understood. The Tenderer shall
be responsible for obtaining and verifying all necessary data and information.
The Tenderer shall make its own interpretation of any and all information
provided in the Tender. AAI shall not be responsible for the accuracy or
completeness of such information and/or interpretation. Any failure or
neglect to carry out these verifications and investigations shall not absolve the
Tenderer from any of its obligations under the requirements of the Tender or
any Contract subsequently executed. The Tenderer is responsible for
informing itself with respect to all conditions which might in any way affect
the cost or the performance of the Works. Any failure to do so will be at the
sole risk of the Tenderer. No relief or consideration will be given for errors
and omissions contained within the Tender Documents.

Any bidder or any of its shareholder thereof has participated as a consultant to
the Authority in the preparation of any documents, design or technical
specifications of the project shall be liable to be rejected due to conflict of
interest.

AALI is not responsible for any postal delay or delay due to link failure/internet
problem etc. in respect of submission /receipt of any documents or in submission
of e-Bid. Bidders who are intending to submit responsive e-Bids are requested to
submit the same well in advance before the due date & time. It is the
responsibility of the Bidder to make sure that the required documents/e- Bid is
submitted in time

If the entity participating in any of the tenders is a private or public limited
company, Partnership firm or proprietary firm and any of the Directors/
Partners/Proprietor of such company is also a director of any other company
or partner of a concern or a sole proprietor having established business with
AAI and has outstanding dues payable to the Authority, then the said entity
shall not be allowed to participate in AAI tenders.

STANDARD PRINTED CONDITIONS

Standard printed conditions of the tenderer if any submitted along with the offer
will not be accepted.

Senior Manager (Engg-Civil)

Bid Manager

(For and on behalf of the Chairman)
Airports Authority of India
Srinagar International Airport,
Srinagar - 190007
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GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders 1. €.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
ratetenders.

. Notice Inviting Tender, Schedules A to F, special

conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

. All blanks are confined to Notice Inviting Tender and Schedules A

to F.

. Authority approving the Notice Inviting Tenders (NIT) shall fill up

all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

. The intending bidders will quote their rates in Schedule A.

. The proforma for registers and Schedules A to F are only for

information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all in tending tenderers.

AAL
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AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work

Airport: Srinagar
Branch:Civil Engineering Office of:Jt. GM (Engg-C), Srinagar Airport

(A) Tender for the work of: -* Maintenance and up-keeping of landscaping area on either side and central
verge of approach road from Drop gate to Terminal Building (Somnath statue)
at Srinagar International Airport, Srinagar for the year 2026-27”

(1) To be submitted/ uploaded as per date and time mentioned in CRITICAL DATA SHEET through
NIC CPP Portal.
@ at

Dis :

*(i1) Not applical _for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAL then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by me/us are genuine, and
if at any stage such documents/ information found false, then we shall not be considered for
evaluation and liable for debarment from tendering in AAI, and any other appropriate legal action
including termination of the contract shall be taken if discovered at a later stage.
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A sum of Rs 0.70 Lakhs is here by submitted online through payment gateway integrated with CPP
e-tendering portal as Earnest Money Deposit (EMD). If I/we, fail to furnish the prescribed
performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.L or his
successors in office shall without prejudice to any other right or remedy, be at liberty to take
appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we
agree that Chairman, A.A.L or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said
earnest money shall be retained by AAI towards security deposit to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and
those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, /We agree that in case of forfeiture of Earnest
Money or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

©)

(i)

(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting

tender er—by—pubhe&&eiHn—Newspapers and posted on AAI web-site and NIC

CPP Portal https://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a ﬁrm it must be dlgltally 51gned
Such tender will be treated as s1gned tender

2. (A)

than the Tead partner shall ot be entertalned

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the
revisedquotedrateofeachitemofscheduleofquantityforallsubsections/sub

heads should not be higher than their respective original rate quoted already at the
timeofsubmissionoftender. Thelowesttendershallbedecidedonthebasisof

AAL
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) thg total
1.
2.

3.

summarily rejected.
No single tender shall include mg

tender for two or more works sha
have the name and number of thg
envelopes.

again Yoind to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/

AAL
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M

jbudisstom of revised
e-tendering process of the work.

] s the above provisions, revised offers
érdrs—forming the tie shall be obtained and procedure prescribed
estricted call of tenders” shall be adopted.

4.(B)

In case the lowest tendered amount (estimated cost + gr

above/below on tendered cost or on each /subMeadShould not be
higher than the percentage quoted 3 i sion Of ténder. The lowest

treated as withdrawal of h {er b septagee and 50% of earnest money
shall be forfeited.

offer, shall nagte allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders

in the presence of any intending bidders—whe-praybe prosént af the

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidd
tender fee will not be considered as an

officer inviting t and=the bi
prcures eceipt _Hi by [th
aythgeizedchshier,

(&
or

inyiti r ja |dul
and the schedule ateridls”to fe
tes,[shall be|filled and ¢om; d in
der before th der tormr 1s 1ssued. If a form
without having been so filled in and incomplete,

all request the officer to have this done before he completes and delivers his
tender.

AAL
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maintaining secrecy of the tender doc

with the work gi effi. T he unsu
drayyings gixen/to :

9(A).

Us cting fluid fanywhere// in//t r dpc enti}nm/f)émri‘tﬁ. Such
terjde igbJe fpr rejeqtion. ere is awy cotfection it should be cut with a
straightli ds mitraled and cello tape to be provided on all the rates
it case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any

tender containing percentage below / above the rates quoted is liable to be

rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

1. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

v. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering___

Applicable
for
percentage
rate tender
only.

that there is no discrepancy.
However, if the bidder has worked on

i, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
ratesinfiguresaswellasinwordsandtheamountinfiguresonly,insuchaway
thatinterpolationisnotpossible. Thetotalamountshouldbewrittenbothin
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figures and in words. In case of figures, the word ‘Rs’ should be written before the
figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case
of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word
‘only’itshouldinvariablybeuptotwodecimalplaces. Whilequotingtheratein
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.
12(A). | Applicable
for
percentage
rate tender
only.
13
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In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-
charge shall also give one reminder after 10 days of 1¥letter and if contractor still
do not start the work on ALQ items, then bank guarantee i.e. QPBG should be
encashed and work should be got executed through another agency at his risk

and cost.

14

1.

ii.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.

iv. The Security deposit (under ii &it above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

v. Security deposit will also be accepted in form of Eixed—DepesitReeeipts—

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

vi. Additional Performance Security as per Clause 1 (B) below.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
but excluding GST, EPF and ESIC for all the items. Wherever supplies /
services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOL

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AAL
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18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render, tenders
of the contractors tendering, as well as witnessing the tender, liable to summary
rejection

19.

The tender for composite work includes, in ad
works such as sanitary and water su }
electrical work, horti

being gregistered/co, riatg
with ggeficies i ich—are el
water/supply dfainage; eleqtri horticuljire

20.

The zon&aéty‘/ idder shall submsf/listofworks completed in last 5 years*as well

as whi in and (in progress) in the following format for assessing bidding
capacity of the bidders:-

Nam7 WOrk

L

1
T

mg/and particiafs Valug/of work / Position of /works | RomArks
ofOffic work # ifiprogtress :j D
emg , ; /—
y 2/ /i 37 /i Z >

L v/

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to do
so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

ZMa ilable for work, the work shall be completed in the manner
; co Am':.- nd 2 TT sgeciﬁcations.
y

Note: In such case para 23 below may be delete uthority

23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for completion
of work in each phase and methodology of taking over completed work in phased
manner has been specified under special conditions of contract. The completion
time for each phase shall be applicable as indicated in tender documents. The work
shall also be taken over by Engineer-In-Charge in phases. The warranty for the
works executed in each phase shall be applied independently

w.e.f. date of completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AAL
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together shall be deemed to form one

contract/ o-contracts-arn all be-complimentary-to-one-an ] .
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In the contract, the following expressions shall, unless the context other wise
requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ here under.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority
of India.

vii. The terms Member(Planning) means the head of Department of Engineering,

Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbepayable  on
the parts of works assigned to other agency(s) by the contractor as per terms of
contract.
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Conditions of Contract

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessaryinandforthefullandentireexecutionandcompletionoftheworkas

aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ Technical Specification and Special Conditions, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

83

Any error in description, quantity or rate in Schedule of Quantities or any|
omission there from shall not vitiate the Contractor release the Contract or from
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | qyantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of . o .

Beyond the deviation limit the rate shall be derived as per relevant contract
the contract ..
agreement provision.

9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for puz to ?el/\is m s.2Cr. 17 '_1 ’ j
purchase @ / %FL LE: E" D
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract IAuthority, shall, within 15 days from the stipulated date of start of the work, shall

sign either single er-Fweagreements, 5 5t

1) i.  The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures there to.
b. AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
ili. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estirma ost put to tenderis
more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performanee Guarantee of 5%
(Five percent) of the Tendered amount i
mentioned elsewhere in the contract for
contract agreement, (not withstanding and/pr Wi

il Moreover, interest @10%
arantee unt would be levied(non-
refundable) for delaygd peyiod/of Submission.

iii. The Performance Guj rant%all e inpsally valid upto the stipulated date of
completion plus 180 days™eyond that. In case the time for completion of
work gets enlarged, the contiéctoy/ shall’ get the validity of Performance
Guarantee extended to dQver susl enlarged time for completion of work.
After recording of the completion cerfificate for the work by the competent
authority, thgsperformance gdqrantgé shall be returned to the contractor,
without any, ¢st. Howevepinsgse-of contracts-involving-maintenanceo

Il not make a claim under the performance
ts to which the AAI is entitled under the contract
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Clauses of Contract

CLAUSE1A

_—

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of fixed
depesitreceipts—or guarantee bonds of any Scheduled Bank but not Co-operative
or Gramin Bank. In case a fixed-depesitreeeipts-or Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed—depesit—reeceipt—or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
of gross amount of each running bill shall be deducted instead of 5%, till the sum
along with the sum already deposited as earnest money will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed-depesit-receipts-or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. Slakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with provisions contained
in the clause 17 which shall be extended from time to time depending upon
extension of contract under provision of Clause 2 & ClauseS.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Clause 1 (B): - Additional Performance Security

The Contractor shall submit an additional performance security in the form of an irrevocable Insurance Surety
bond, demand draft, bank guarantee issued from Schedule Commercial Bank (i.e. Indian or foreign Banks
included in the second Schedule of Reserve Bank of India Act,1934 excluding Co-operative / Regional Rural
Banks) shall be obtained from the Successful bidder, if the bid offered by the selected bidder is lower than
10% of the estimated cost put to tender. This clause shall be binding and enforceable in relation to all works,
irrespective of their nature, scope, or value.

Within 30 days of issue of acceptance letter, Contractor shall submit to AAI, the Additional Performance
Security as per condition of this clause in the form of an irrevocable Insurance Surety bond, demand draft,
bank guarantee issued from Schedule Commercial Bank (i.e. Indian or foreign Banks included in the second
Schedule of Reserve Bank of India Act,1934 excluding Co-operative / Regional Rural Banks)

Additional performance security amount and treatment -

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost put to bid, the
additional performance security percentage shall be incremented by 0.25% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance security being 0.25% and this additional performance security
percentage shall be applied on the bid price;

(i) Where the bid price is below 20% but not below 25% of the project cost put to bid, the
additional performance security percentage shall be incremented by 0.50% for every
percentage of bid price below 20% of the project cost put to bid starting at 21% with the
additional bid performance security being 0.50% and this additional performance security
percentage shall be applied on the bid price;

(iii) Where the bid price is below 25% but not below 30% of the project cost put to bid, the
additional performance severity performance shall be incremented by 0.75% for every
percentage of bid price below 25% of the project cost put to bid starting at 26% with the
additional bid performance security being 0.75% and this additional performance security
percentage shall be applied on the bid price;

(iv) Where the bid is below 30%, the additional performance security percentage shall be
incremented by 1% for every percentage of bid price below 30% of the project cost put to bid
starting at 31% with the additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid is below 0.5%or
next higher percentage based on whether the decimal point of the percentage of bid price is
0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other conditions in
relation to the additional performance security shall be governed by the provisions of Clause
1: Performance Security.

Note : Additional Performance Guarantee (as per Clause 1 (B) above) has to be submitted by L1
Bidder before issuance of award letter i.e. within 30 days from issue of letter of intent from AAI. After
receipt of Additional Performance Guarantee (as per Clause 1 (B) above) award letter will be issued
and Contract Agreement shall be signed within 10 days of award letter.

In case the contractor fails to deposit performance guarantee within the stipulated period tender shall
be stands cancelled without any notice. Further, EMD shall be forfeited, and the contractor shall be
liable for debarment up to a period of two 02) years.
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If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause S(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

1) Compensation for delay of | If the completion of work is delayed due to

work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below:

i.  For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under
subclause 5.2, the contractor shall be liable to pay compensation for such delay.

Clause 2
Compensation
for Delay
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AN

s

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in-
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequentlyalsoshallbewithheld. However,nointerest,whatsoever,shallbe

payable on such withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion,
early tendere ¢ pRL_1on
ple e canfractor, subje e 'mhml ok 5%
vatte. The[/amqunt of|bonus, if p , be
D complgtion| of wprk. [Provided | always/tha
be appligable gnly when fo| provid
be applicable for the work which estimated cost
put to tender is Rs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr.
and above for building work.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against | the form of fixed-depesitreeceipts—er-guarantee bonds of any Scheduled Bank but
compensation | not Co-operative or Gramin Bank, pending finalization of case of extension of
for delay. time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respectofanydelay,inferiorworkmanship,anyclaimsfordamagesand/oranyother
provisions of this contract or otherwise, and whether the date of completion
hasorhasnotelapsed,bynoticeinwritingabsolutelydeterminethecontractin any of the
following cases:
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_—

i.

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days there after.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

V.

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAIL

vi. If the contractor shall enter into a contract with Airports Authority of India in

connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong

tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at

ix.

any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.
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xi.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers:

To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAI

After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only been titled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the
control of the contractor within 1/8th of the stipulated time for
completion of work or one month whichever is higher, either party
may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Earnest Money Deposit and the
Performance Guarantee of the contractor shall be refunded within 30
days. However, no Interest shall be payable in such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3 B

_—

Debarment of Contractor

(i) Contractor may be debarred if it is determined under breached the
Integrity

Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i1) Contractor can also be debarred for the reasons like supply of sub-
standard

material, non-supply of material, abandonment of work, sub-standard
quality of work, and poor / unsatisfactory performance.

(ii1) The period of debarment shall be upto two years..

CLAUSE4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge by
Clause-3 thereof, shall have become exercisable and the same are not exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any
future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer-in-Charge
putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the contractor, take
possession of (or at the sole discretion of the Engineer-in-Charge which shall be
final and binding on the contractor) use as on hire (the amount of the hire money
being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to
the contractor, or procured by the contractor and intended to be used for the
execution of the work/ or any part thereof, paying or allowing for the same in
account at the contract rates, or, in the case of these not being applicable, at
current market rates to be certified by the Engineer-in-Charge, whose certificate
thereof shall be final, and binding on the contractor, clerk of the works, foreman
or other authorised agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engineer- in-Charge
may remove them at the contractor’s expense or sell them by auction or private
sale on account of the contractor and his risk in all respects and the certificate of
the Engineer-in-Charge as to the expenses of any such removal and
theamountoftheproceedsandexpensesofanysuchsaleshallbefinalandconclusive
against the contractor.

CLAUSES

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance

guarantee absolutely.
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b. Works costing more than Rs. 5.00 Cr. -- By using PrO] ect Management

b. Network (PERT / CPM / BAR{
c. Programme for procurement p

@sting upto Rs.5.00 Crores) / Rs. 5000/-
.00 Crores) shall be made on per day basis

made on per da
report.

basis in case of delay in submission of the monthly progress
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5.2

If the work(s) be delayed by:-
i. Force majeure, pandemic or an act of terrorism
ii. Abnormally bad weather, or
iii. Serious loss or damage by fire, or
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or
vi. Non-availability of stores, which are the responsibility of AAI to supply or
vii. Non-availability or break down of tools and Plant to be supplied or supplied
by AAl or
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated in
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the
Milestones for completion of work. Such extension or re- scheduling of the milestone
shall be communicated to the contractor by the Engineer-in-charge in writing, within 1
month or 4 weeks of the date of receipt of such request respectively. Non-application by
the contractor for extension of time / re-scheduling of milestones shall not be a bar for
giving a fair and reasonableextension/re-schedulingofmilestonesbytheEngineer-in-
charge with the approval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-Charge,
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or
clause 5.4 and beyond the justified extended date, without prejudice to right to take
action under Clause 3, the Engineer- in-Charge may grant extension of time required for
completion of work without rescheduling of milestones. The contractor shall be liable
for levy of compensation for delay for such extension of time.

CLAUSE 6

Measurements
of Work
Done

measurement, the value in accordance with the contra
All measurement of all items having_ financial value [sHall he

If for any reason the contractor or his authorised representative is not available and the
work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on-this account.

has been given a notice in writing three (3) days ¢
countersign or to record objection within a weg

Contractor.
The contractor shall, without extra char
appliance, labour and other things nee€g
levels.

the contrary, measurements shé i K Wi e procedure set
3 isiof in the relevant

gasurement any work without consent in writing of
is authorised representative of the work who shall

¢ed beyond the reach of measurements without such notice
or the Engineer-in- Charge’s consent being obtalned in

thepiselves or through another officer of the department to check the
easurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerized Computerized measurement is mandatory for works costing more than Rs 5.00

Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-

Book Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
havingfinancialvalueshallbeenteredbythecontractorandcompiledinthe
shapeoftheComputerizedMeasurementBookhavingpagesofA-4sizeasper
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 7/00% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and/or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates
norshall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s)or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows,walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAl/next agency for operation and
maintenance.

CLAUSE 8
Completion
Certificate and
Completion
Plans
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CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days’ notice in writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by
the Contractor

xiprmofRs.1.5. Lac ThedecisionofProject-in- chargelnthlsregardshall
bé final and binding on the contractor.

CLAUSE 9

Payment
final bill

of

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in- charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and for those items which are in
dispute on account of quantity and/ or rates shall be paid at approved quantity
and/ or rates by the Engineer-in-charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department and
dismantled materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time
limit, if delay in payment, a simple interest (@ prevailing rate of interest of
General Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.
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CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. In formations as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

stipulates quantum, place of issue and rate(s) to be charged in»
The contractor shall be bound to procure them from the Engingex-i

The coeactor shall submit along with every running bill (on account or interim
bill) material-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diameter/
section-wise in the case of steel) and resulting variations and reasons thereof.
Engineer-in-charge shall (whose decision shall be final and bidding on the

stores / materials so supplied to the contrac
the AAI shall remain the absolute propert

inal and binding on the contractor.

he contractor shall see that only the required quantities of materials are got
ssued. Any such material remaining unused and in perfectly good/ original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

_—

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.
Deleted.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his cost, make all arrangements and shall provide all
facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Engineer-in-charge and bear all charges
including testing charges. The Engineer-in- charge or his authorized
representative shall always have access to the works and to all workshops
and places where work is being prepared or from where materials
manufactured, articles or machinery are being obtained for the works and
the contractor shall afford every facility and every assistance in obtaining
the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause
the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

Deleted.
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CLAUSE 10 B
(1) | Secured- 1.
Advanee-on-
materials
(I) | Mobilization 2.
Advance given, if requested by the contractor in writing within six mo

‘)

order to commence the work. Such advance shall be relgaged i t
more installments to be determined by the Engineer-i argel The amo
of any installment shall not exceed 5% of the Comtfactaineynt|of the"wdrk.
The first installment of such advance shall be‘teleased”bythe Enginéer-in-

Interest on
Mobilization
advance

(Eight percent) per annum and shall be calculated from the date of payment
to the date of recovery, both days inclusive, on the outstanding amount of
advance.

\/ j THe“mobilization advance in (2) above bear simple interest at the rate of 8%
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Recovery of e\deduction from the
Mobilization f\the gross value of
advance tyge |basis to the gross
that'the entire advance
value of the contract is
§t du€ on the entire outstanding
d reasonable by the Engineer-in-Charge,
equest by the contractor in writing for grant of
&e way be extended at the discretion of the Engineer-in-

CLAUSE10C
Payment on If after submission of the tender, the price of any material incorporated in the
Account of works and/ or wages of labour increases as a direct result of the coming into
Increase in force of any fresh law or statutory rule or order (but not due to any variation of
Prices/ rates in GST applicable on such materials being considered under this clause)
Wages due beyond the prices / wages prevailing at the time of last stipulated date for receipt
to Statutory of the tenders including extensions, if any, for the work, during contract period
Order(s) including the justified period extended under the provisions of the Clause 5 of

the Contract without any action under Clause 2, then the amount of the contract
shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of
the coming into force of any fresh law or statutory rules or order (but not due to
any variation of rate in GST applicable on such material(s) being considered
under this clause). Authority shall in respect of materials incorporated in the
works and/ or labour engaged on the execution of the work after the date of
coming into force of such law, statutory rule or order be entitled to deduct from
the dues of the contractor, such amount as shall be equivalent to the difference
between the prices of the materials and/ or wages as prevailed at the time of the
last stipulated date for receipt of tenders including extensions if any for the work
and the prices of materials and/ or wages of labour on the coming into force of
such law, statutory rule or order. This will be applicable for the contract period
including the justified period extended under the provisions of clause 5 of the
contract without any action under clause2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.

The cost of work for which escalation applicable is same as cost of work done|
shall be worked out as below:
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AN

_—

(a) Gross value of work done up to this quarter: (A)
(b) Gross value of work done up to the last quarter: (B)
(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this quarter: (E)
(f) Full assessed value of Secured Advance for which escalation payable in this
quarter, (F)= (D-E)
(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(1) Advance payment for which escalation is payable in this quarter (I)= (G-H)
(j) Amount paid based on prevailing market rates due to deviations/variation as
per Clause 12 during this quarter: (J)
Then, M = C-F+I-J
N=0.85M
(k) Less cost of services rendered at fixed charges as per Clause 34 and|
recovered during the quarter (L)
(1) Less cost of Engineering Consultancy Services rendered at fixed charges as
per BOQ and paid during the quarter (X).
Cost of work for which escalation is applicable
W=N-(L+X)
Provided always that:
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC
will not be applicable and;
(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable.

CLAUSE 10 CA

DELETED

CLAUSE 10 CC

Price
adjustment
for works

If the prices of materials and/or wages of labour required for/xecutign of the

and wages shall be available only for the work done
of the contract including the justified perlod xR

date of receipt of tenders in
(i1) The cost of work on which ¢
below:

paid based on prevailing market rates due to
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Then, M = C+F+1-J
N=0.85M

(k) Less cost of services rendered at fixed clfarges 2

(I) Less cost of Engineering Consultancy S
charges as per BOQ and paid during t

W=N-(L+X)
*Cost of Design & Detailing sh4
contract.

(i) The following principley S ile working out the
i i Qf/ materials and/ or

a) i shall k¢ worked out at quarterly

aid quarter. The date of
e department shall be the

b) indi ‘ excluding LI) relevant to any

pletion after the quarter covered by the
gnt, is less than three months, the indices

iy) In the evgnt the price of materials and/or wages of labour 1 required for

xgcution/of the work decreases, there shall be ' a downward adjustment of
the cost 0f work so that such price of materials and/or wages of labour shall
be dedyctible from the cost of work under this contract and in this regard the
formylla herein stated below under this Clause 10 CC shall mutatis mutandis
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s

(v) The contract price shall be adjusted for iner decrease in rates and

following formulae:

(i) For Construction:

tatutory rule or order as on the last date of receipt of
extension , if any

valid for the month of the last date of receipt of tender including
extengion, if any, as published by AAI

CMi# Price Index for civil components of other construction materials
forthe period under consideration, as published by AAI.

o= Price Index for E & M components of construction materials valid
for the month of the last date of receipt of tender including extension, if

any, as published by AAL
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s

EMi= Price Index for E & M components of construction nmtegials for
the period under consideration, as published by AAI
Fo= Wholesale Price Index of HSD (High Speed

any.
Fi= Wholesale Price Index of
office of the Economic Advise

under cefisideration.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall
with also conform exactly, fully and faithfully to the design, drawings and instructions
specifications, | in writing in respect to the work signed by the Engineer in charge and the
drawings, contractor shall be furnished free of charge one copy of the contract documents

orders etc.

together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.
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CLAUSEI12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as here after provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

il.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis,
for the work and the Engineer-in-charge shall within Six weeks of the receipt of
the claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial

substitution or in lieu of items of work in the contract), the rate for the

agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).
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Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

ii.

iil.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

iv.

Vi.

For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer

or

the rate given in the said schedule of rates, as the case may be. Nothing extra

shall be admissible for such operations.
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CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
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The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.
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d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAU

SE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that be half
by the Engineer-in-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):
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the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part,and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment of
any compensations on account of any profit or advantage which he might
have derived from the execution of the work in full but which he could not
derive in consequence of the abandonment. He shall, however, be entitled
to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL
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CLAUSE16

_—

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage there for to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractorwhetherunderthiscontractorotherwise. A Alshallnotbeboundto
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contest any claim made against it under subsection (1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A
| | | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary,causetobepaidfairwagetolabourindirectlyengagedonthework,
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including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions un authorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

—_—

ii

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made there under from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-chargeshallbefinalindeductingfromanybillduetothecontractor;the ~ amount
levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage—leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.
3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the  Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor(s)
requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstructsuch huts
and sanitary arrangements according to approved standards at the cost of the
contractor (s).
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7{t.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimumareaofl.80mx1.50m(6°x5”)adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges there for.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourer semployed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this

account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or

before construction and delivery.

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the list of qualified tradesmen along with
requisite certificate from recognized Institute to Engineer in charge for approval.
Not with standing such approval, if the tradesmen are found to have inadequate
skill to execute the work of respective trade, the contractor

CLAUSE 191

CLAUSE 19J

CLAUSE 19 K
Employment
of skilled /
semiskilled
workers
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shall substitute such tradesmen within two days of written notice from Engineer —
in- Charge. Failure on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be
paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of
Engineer in Charge as to whether particular tradesman possesses requisite skill
and amount of compensation in case of default shall be final and binding.
Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system by the Engineer in Charge. The applicable
and eligible amount of EPF & ESI shall be reimbursed preferably within 7 days
but not later than 30 days of submission of documentary proof of payment
provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed there under and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
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s Provision
Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended
&Miscellaneou | from time to time and rules framed there under. Some of the provisions are given

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

b. The contractor shall provide a list of contract Workers engaged for

contract work along with their PF Account No. & ESI Registration No.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to month basis.

AAI reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

A1l disputes or differences which may arise out of or in connection with or
incidental to the Agreement(s) including any dispute or difference regarding

the interpretation of terms and conditions of any clause(s) thereof shall be dealt
with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual

mediator for mediation as per AAI Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved party
may invoke arbitration through sub para (ii) within 30 days from the date of
receipt of Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para
(1) above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

IArbitration is restricted to disputes with a value of less than Rs. 10.00 Crores.
The dispute shall be referred to a Sole Arbitrator to be appointed by Chairman /
Member, AAI after obtaining consent of the other party, as per format annexed at
IAPPENDIX-XX

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

/Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time. Fee
payable to the Arbitrator(s) shall be as per Schedule-1V of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994

In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contract(s) between Central Public
Sector Enterprises (CPSES) / Port Authorities inter-se and also between
CPSES and Government Departments / Organizations (excluding disputes
relating( to Railways, Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for its resolution through
IAMRCD as mentioned in DPE OM No. DPE-02/0001/2023-AMRCD-FTS-
13578 dated 8th December 2025 and the decision of AMRCD on the said
dispute will be binding on both the parties.
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CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

CLAUSE27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
andconclusiveagainstthecontractorwithregardtoanysumorsumspayableto

him under the provision of the clause.

CLAUSE28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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CLAUSE29

_—

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

ii.

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
To any partner/ limited company as the case may be, whether in his individual
capacity or otherwise.

AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

AAL

C-NIL I-NIL O-NIL GCC- 59




Clauses of Contract

CLAUSE 29 A

_—

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified assuch

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

ii.

iil.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in

this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

_—

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

ii.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.

ii.

iii.

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

ii.

Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAIL no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with
the normal use for which the hand pumps and well are intended. He will also
be responsible for all damage and abnormal repairs arising out of his use,
thecostofwhichshallberecoverablefromhim.TheEngineer-in-Chargeshall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of
theEngineer-in-Chargeinwriting. Nochargesshallberecoveredfromthecontractor
on this account but the contractor shall be required to provide necessary safety
arrangements to avoid any accidents or damage to adjacent buildings, roads
and service lines. He shall be responsible for any accidents
ordamagecausedduetoconstructionandsubsequentmaintenanceofthewells  and
shall restore the ground to its original condition after the wells are dismantled
on completion of the work.
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CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AALI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
ofthelicenseorpermitand/orforcriminalbreachoftrust,beliableto A Alfor

all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.
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iv.The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

v. The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

vi.Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.

vii.  Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject to
a minimum of half day’s normal charges on any particular day. For working
out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.

viii.  The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

ix.The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his
part, the same will be returned only when they are required for major repairs or
when in the opinion of the Engineer-in-charge, the work or a portion of work
for which the same was issued is completed.

x. Log Book for recording the hour so daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
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Xi.

Xil.

Xiil.

Xiv.

maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two

days as he likes including hiring out to a third party.

ii.

iil.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
depositrelatingasphalticworkshallberefundedaftertheexpiryofthisperiod.

CLAUSE 35
Condition
relating to use
of asphaltic
materials
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CLAUSE 36

_—

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
atsitefullyduringallstagesofexecutionwork,duringrecording/checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical

AAL

C-NIL I-NIL O-NIL GCC- 65




Clauses of Contract

ii.

iii.

representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) along with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site. without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Chargeindicatingreasonsforsuchchange,qualificationandexperienceof

the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land . . . .
. a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office,
stacking of materials shall be provided at free of cost upto defect liability
period/ maintenance period.

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/ space (Paved/
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period/
Maintenance Period of the work shall be charged as per prevailing
license fee of the airport plus 25% penalty over that..

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate
of GSI Building and Other Construction Workers Welfare Cess or any tax, levy
or Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either
side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
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reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

SigningofIntegrityPact(AsperAppendix X VIII)ismandatoryforeverybidder/contrac
torifprovidedsoinScheduleF.

whnintheintegritypact.
a. Signing of Integrity Pact is mandatg
procurement/bid process. The gfanned\gcop

Bidder) shall
theactionasspecifig¢di

all or anyone of

ay be perused on the website.

isestablished,AAlreserves right

during bidding process, he shall beliable for
tender process and  forfeiture  of

from the contractor damages equivalent to 5% ofthe
the amount equivalent to Security Deposit

has been taken earlier again commits a violation,

theAuthorityisentitledtodebarsuchcontractorforfuturetender/contractprocess

sforapeytodasdeemedfit.

f. AWglagionisconsideredtohaveoccurrediftheAuthorityisfullysatisfiedwiththe
availabledocumentsandevidencesubmittedalong-with Independent External
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Monitor’s recommendations

/suggestionsthatnoreasonabledoubtexistinthematter.

v. PersonsigningIPshallnotapproachtheCourt hiler¢presentingthe
matters tolEMsandhe/shewillawaittheiydecisivn inthgmatter.

/N,
CLAUSEA41(b) / > \\/ /
N
CODE OF No official of AAI or a bidder shall att in/co rava the codes which
INTEGRITY includes

(1) Prohibition of
a)

p provided by the tendering inviting
¢ to the bidder with an intent to gain

ny threat to impair or harm, directly or indirectly,
t¢/property to influence the tendering / procurement

alse declaration or providing false information for
tion in a tender process or to secure a contract;
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CLAUSE42

_—

Return of
material and
recovery for
excess material
issued.

il.

After completion of the work and also at any intermediate stage in the event

of non-reconciliation of materials issued, consumed and in balance — (see

Clause 10), Theoretical quantity of materials issued by the AAI for use in the

work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule
/statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorized lap pages, chairs etc. plus
3%wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into
pieces(exceptinthecaseofG.1./M.S.sheetsitshallbe10%),suchdeterminatio
n&comparisonbeingmadediameter-wise& category-wise.

d. For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall

beallowed as specified in Schedule ‘F’. The difference in the net quantities

ofmaterialactuallyissuedtothecontractorandthetheoreticalquantitiesincluding
such authorised variation, if not returned by the contractor or if not fully

reconciled to the satisfaction of the Engineer-in-Charge within fifteen day s

of the issue of written notice by the Engineer-in-Charge to this effect shall be

recovered at the rates specified in Schedule ‘F’, without prejudice to the
provision of the relevant conditions regarding return of materials governing
the contract. Decision of Engineer-in-Charge in regard to the oretical
quantities of materials, which should have been actually used as per the

Annexure of the standard schedule of rates and recovery at rates specified in

Schedule ‘F’shall be final and binding on the contractor. For non scheduled

items, the decision of the Engineer — in - charge regarding theoretical

quantities of materials which should have been actually used, shall be final
and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking in to account

permissible minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ underClause42.
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CLAUSEA43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/- and by
the Executive Director Engg. Concerned for a higher amount. The contractor
shall be paid for the damages / destruction suffered and for restoring the material
at the rate based on analysis of rates tendered for in accordance with the provision
of the contract. The certificate of the Engineer-in- Charge regarding the quality
and quantity of materials and the purpose for which they were collected shall be
final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

security deposit
after labour
clearance

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSEA45
Release of The Security Deposit of the work shall be refunded if no labour complaint has

been received from the labour officer till the due date of its payment. 1f a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle
the complaint from his security deposit and refund the balance amount
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

ii.

iii.

1v.

V1.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI's T & P,
articles and/or materials as may be directed,;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own costs hall insure,
in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.
Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
anyAAlproperty,ortoanypersonforatleasttheminimumamountofRs.1.00 lakh
with unlimited number of occurrences (including any employee of AAI) by
or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act,1936,
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AN

s

Viii.

iX.

X1.

Xii.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any
such case AAI may, without being bound to, effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount equivalent to 150% of
premium or premiums as may be by AAI from any moneys due or which
may become due to the Contractor or recover the same as a debt due from
the Contractor only after issuing notice to contractor in this regard.
Engineer-In-Charge shall ensure that all applicable insurances shall be in
force without any break as per contract requirement to avoid any losses to
AAI on account of non-availability of insurance policies and/or break in
insurances policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

AAL

C-NIL I-NIL O-NIL GCC- 74




Clauses of Contract

CLAUSE 47

_—

Composite
Contract and
responsibilities
of main agency

i,

The tenders have been called for composite work consisting of civil
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il.

iii.

iv.

criteria individually.
The main contractor shall be permitted to execute o

edinthePQcriteria.
Maincontractorwillassociateexpertz

¢ those agencies whofully
work for the acceptance of

approvalffomthecompetentauthority.

Composite
contract-
Tripartite
agreement

ii.

iii.

This clause is applicable for the works for which the estimated
tender is more than Rs.500.00 crores.

Main contractor shall sub
work within 1/12%of

delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

ii.

iii.

Main contractor shall be responsible for submission of earnest money.
The mobilization advance shall be paid to main contractor as per terms and
condmons of contract and indicated under Clause 10

¢leased ach Triparfitc Agreement with expert agency for the
same.
The security deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.

iv. Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for thedelay shall be levied
on the main contractor only.

v. The coordination meetings called by AAI or 4
attended by associated expert agencies as an
shall be responsible for technical soundness:
tenderspecifications. Themaincontractor
be responsible for rectification of defiCienef

Payment
Conditions for
Composite
Contract
¢for incomplete work or due to any other reason shall be made as
fract conditions from each running bill. In case the ratio as desired
ii) is not filled by the main contractor AAI will make payment 0f75%
o¥he net payable amount to the expert agency directly and balance 25%
shall be paid to the main contractor.
Clause 48
Escrow i.  All payments for the works estimated cost more than Rs.500 Cr shall be
Account made only through Escrow Account opened by the contraCtor. Nowever for

works costing less than Rs.500 Cr., it shall be at the diScretion of\Technical
Rt Th charges for
/ ¢ iley

(©)
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intends to releasepayment.

c. Nature of advance payment if any,
for supply of material for the proje

d. Documentary evidence in sygpoyt

wée working days. The terms and
condition of Escrow Accoul \nalized with bank according to terms
and conditions of

only after writtgy thefised officer of AAI isreceived.

itted to close Escrow Account on receipt of final
project or on receipt of letter for foreclosure of work

Note:In case of difference or ambiguity in Hindi and English version anywhere, the English

AAL

version will prevail.
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than Y4
to 1 (% horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2)above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 4 *) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least 4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes:-

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night orday.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

¢)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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13.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.  These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AIDFACILITIES

(1) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

(i1) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

(a) For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

1. 6 small sterilized dressings

2. 3 medium size sterilized dressings

3. 3 large size sterilized dressings

4. 3 large sterilized burn dressings

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 snake bite lancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bitelancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.

Nk =
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(iii)

(iv)
V)

(vi)
(vii)

(viii)

14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.
Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

Nothing except the prescribed contents shall be kept in the First-aidbox.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKINGWATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHINGFACILITIES

)
ii)

iii)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES ANDURINALS

i)

ii)

iii)

iv)

Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25females.
b)  Where males are employed, there shall be at least one latrine for every 25males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part there after.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURINGREST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H
(i) a,b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iiil) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  The use of the rooms earmarked as creéches shall be restricted to children, their attendants
and mothers of the children.
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CANTEENS

i)

ii)

1ii)
iv)
vi)
vii)

viii)
ix)
xi)

Xii)

xii)

Xiv)
XV)

XVi)

XVii)

In every work place where the work regarding the employment of contractor labour is

likely to continue for six months and where in contract labour numbering one hundred or

more are ordinarily employed, an adequate canteen shall be provided by the contractor for

the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access toit.

The floor shall be made of smooth and impervious materials and inside walls shall be

lime washed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause anuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

a time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved

for women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and

any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely:-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants and auditors.
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10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(1) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature :or

¢) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

i1) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
Appendix’VIII’.
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(iii)

(iv)

)

(vi)
(vii)

(viii)
(ix)

)

(xi)

)
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PAYMENT OFWAGES
The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. Y AR

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iv)
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(vi)

(1)

(i)
(iif)
(iv)

)

(vi)
(vii)

(viii)

@

(i1)
(iii)

(iv)
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No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOURRECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIIT of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (AppendixVIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex

(d) Age

(e) Nature of accident and cause of accident

6)) Time and date of accident

(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

(1) Period of treatment and result of treatment
) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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b)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUROFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(1) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is a member.
An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

(i1) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(iii))  No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS ANDSLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

conditions of Contract Agreement No. ................cceevennens dated.......ccocu..... made
between.......... and AAI in connection with the work of............c.coccvveierinniinennnn, (hereinafter
called the said contract), to accept Deed of Guarantee as herein provided for
Rsioiiiiiiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or in lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ......c..cco..... bank (hereinafter referred to as “the
said Bank™ and having our registered office at .........ccc.cceeevvecrennnnee. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rsioiiiiiiiin (RUpees......ccocveevereeneeienieenns only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. WEe it Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1Leevennn. (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (TheBank)
Signature
Name& Designation

A

uthorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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AAL

Appendix-l1A
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

WHEREAS, contractor ......................
to submit histender

KNOW ALL PEOPLE by these presents that we .........//l.N¢..o\(eeeeeees
havingourregisteredofficeat............ocooeeeviiiiiiiiiiiiiniie e e a0
called““thebank”)areboundunto Airports Authority of India thr i 1

of wvalidity of tender

(1)

(2) If the contractor having been notified of/the’actéptanceqf histender by theBid Manager:

(@) fails or refuses of  Agreement inaccordance

(c) fails or refuses to start the it agfordagce with the provisions ofthecontract and
Instructionstocontractor,OR

deadline for sub
extended of
whichextensi S Bank

DATE/...... SIGNATUREOFTHEBANK
WITNESS. SEAL

frantee shall not be accepted and tender shall be rejected.

failing which bankg
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNTBILLS
Name ofwork:........ Name of
(011111 : 11 11) PPN
Contract Agreement No. and Date..coveniiiniiiniiiiiinennn R/A Bill
I\ PR

Sl. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks

No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature o f Engineer- in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
(070 813 ¢ 11 o) (P

Name and location of the

WOT K . ot
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she I employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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AN

s

APPENDIX-V
Labour Board
Name of work
Name of Contractor
Address of Contractor---------------
Name and address of A. A. 1. Division
Name of A. A. 1. Labour Officer
Address of A. A. 1. Labour Officer
Name of A.A.I Labour Officer
S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present
Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
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Form-XTII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and address Of COMTACTOT. ... ...ttt ittt ettt ettt et et et et et et et e et et e e e e et e e e e eaaeneaen
Name and address of establishment which contractor is carried On..............ooeviiiiiiiii e
Name and 10Cation Of WOTK. ....... ..t e e e e e et e e
Name and address of Principal EMpPIOYer. ... ..o e
Name of the Establishment: Name of Owner LIN
S1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31
*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks
Column.
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) ()]
Muster Roll
Name and address of
[o10) 15 v Te1 o) o
Name and address of establishment which contractor is carried
16 |
Name and location of
WOT K . oo
Name and address of Principal EmMployer ...........cocevviereiiecieeniieniecieeeceieene, For the month of
fortnight................
SI. | Name Sex | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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FORM B
[See Rule 78(1) (a) (i)]

FORMAT FOR WAGE REGISTER
Name and address Of COMIIACTOT. . ......u ittt e e e e el
Name and address of establishment which contractor is carried ON............ooiiiiii i e,

Name and [0Cation Of WOTK. ... ... e,

APPENDIX-VIII

Name and address of Principal Employer...............ccoooiiiiiiiiiiiiiiiin.. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name o f the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece
Rated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AAL
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rule 78 (2)(a)]

Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of | wage | Allowanc | time cash tion if | amou | thumb | contract
register nature worked | work | wages/ s e payme any nt impres | or his
of of work done | piece rate nt nt. (indic | paid | sion of | represe
workman | done (indic ate the ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card No.......coovvvviniiininnnn.
Name and Address of Contractor........................ Date of iSSu€.......covviiiininiininnn
Name and location of work..................coceevinnin, Designation............cccevvvvienennn.
Name of workman................ccooeeiiiiiininn... Month/Fortnight..........................
Rateof Wages........ccooiiiiiiiiecee
12345678 91 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............coooviiiiiiiiii e, the sSUM OF RS... cocoovieiie et on account of my wages

Signature
The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]
Wages Slip

Name and address Of CONTACLOT. ... ...vutiet ittt
Name and Father’s/Husband name of workman.......................ooiin e,
Name and location of WOTK. ...........oiiii i e
For the week/Fortnight/Month ending..............c.oooiiiii e,
1. No.of days WOrKed. .......oooiiii
2. No. of units worked in case of piece rate Workers................cooevviiiiiiiiniinninnnn...
3. Rate of daily Wages/PIeCe Tate........oueiriti ittt et eaans
4. AMOoUNt Of OVETLIME WaZES. . ..ttt itiett ettt ettt et et ettt e eeeeeneenn
5. Gross wages payable. ...t
6. Deduction, i any........cooiii e
7. Net amount of wages paid..........ooeiiiiiiiiii i

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address 0f CONtraCtOr. .. .......o.viiiit i e
Name and address of establishment under which is carried......................ooooiiiil.

Name of work and location of work

Name and address of Principal EMployee...........cooviiiiiiiiiiiiiiiiieeceeeee

1. Name of the WOrkman............ooooiuiiiiii e
2. SI. No. in the register of work man employed................oooviiiiiiiiiiiiiiiii,
3. Nature of employment/designation. ............ovtvriiitiintie e eieieeeeneeeenes
4. Wage rate (with particulars of unit in case of piecework).................coceieininnnn
BT Ve T 4 1o Y PP
6. Tenure of eMPIOYMENL. ......uintii ittt e et aens

7. Remark

Signature of Contractor
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ................c.oooeviiiinits (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.

............................ (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We it (Indicate the name of the Bank) (hereinafter referred to as
“theBank”)herebyundertaketopaytotheChairman,A AlanamountnotexceedingRs.
..................... (Rupees ..........cccveeueeneee.nne.0only) on demand byAAL

2. We it (Indicate the name of the Bank) do hereby undertake topay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.....................
(RUPEES ...ovvevveeeieeeeee e only).

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute andunequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. WEe it (Indicate the name of bank) further agree that theguarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges thisguarantee.

5. We i (indicate the name of the bank) further agree with AAI thatAAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relievingus.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We . (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall bevalidupto ..........ccceevevievvenciirceeiiecennen, unless extended on demandby
AAIL Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................. (Rupees .......cccevvenennnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall standdischarged.

In presence of

Datedthis Dayof
Witness
1.
2.
For and on behalf of(TheBank)
Signature
Name&Designation
Au
thorizationNo.
Name&Place
Bank’sSeal
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India
Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / EarnestMeney-/Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money-/ Performance Guaranteeon account of contract awarded / to be
awarded by Airports Authority of India to me / us.

I hereby authorize the Airports Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airports Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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APPENDIX-XIII

Form-XVII [See Rule 78 (2)(d)]
Register of Fines
Name and address Of COMTACTOT. ... ...ttt ittt ettt et et et et et et et et et et et et e e et et ne e e eaeeneaee
Name and address of establishment which contractor is carried On............c.ooiiiiiiiiiiiiiiiii e,
Name and 10Cation Of WOTK. ........uit e e e e et
Name and address of Principal EMpPIOYer........o.oniiuinii i e ee e e
SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
s of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation |[Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of work | Husband’ | /nature of  jof damag | workman | person in of install | recovery
man s Name employmen [Damages | es or showed whose deductio | ments | First | Last
tt or Loss loss cause presence nn Instal | Instal | Remark

against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard

1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen [and amount | advance | by which of each which
nn tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL C-NIL I-NIL O-NIL
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APPENDIX-XVI
Form-XXIII [See Rule 78 (2)(e)]
Register of Overtime
Name and address Of COMTACTOT. ... ...ttt ittt ettt et et et et et et et et et et et et e e et et ne e e eaeeneaee
Name and address of establishment under which contract is carried On.............ooviiiiiiiiiiiii e,
Name and 10Cation Of WOTK. ........uit e e e e et
Name and address of Principal EMpPIOYer. . ... ..o e e
S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Over Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of time overtime paid
o |n Name employment | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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NOTICE FOR APPOINTMENT OF ARBITR2
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particulare
you to appoint an arbitrator for settlement of disputes mg

potice to

Name ofapplicant
Whether applicant is Individual/Prop. Firm /Pa
Full address of theapplicant.

Name of the work and contract number in which arbitfs
Name of the office which entered intocgutract.
Contract amount in thework.
Date ofcontract.

Date of initiation ofwork.

9. Stipulated date of completion ofwork.
10. Actual date of completion of work (ifcompleted).
11. Total number of claimmade.
12. Total amountclaimed.

13. Date of intimation of final bill (if work ig
14. Date of payment of final bill (if work ig<s
15. Amount of final bill (if work iscomplgled
16. Date of request made to ED fordeciy
17. Date of receipt of ED’sdecision.
18. Date ofappeal.

19. Date of receipt of decision on o

PN E L=

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the informationg ahQVe ISt
documents.

st Of my/our knowledge. I/'We enclose following

% Yoursfaithfully

Stat

1
2.
3.
4

(Signature)

Copy to:
1. TheEngineer-in-charge. ™ No oo
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APPENDIX -XVIII

INTEGRITYPACT

ThisPactmadethis........ dayof...... betweenAirports AuthorityofIndia,abodycorporatg  constituted
by the Central Government under the Airports Authority of IndiaAct,1994 and having its
Corporate  Office at Rajiv  Gandhi Bhawan, New officesat
inIndia,hereinaftercalledthe Authority(whichtermshallunlessexcluded

AND

...... representedby.........oftheotherpart,hereinaftercalledthe (
which term shall unless excluded by or is deemed
toincludeitsheirs,representatives, successorsandassignsg

WHEREAS the Authority intends to down organizational
procedures,tender/contractfor...................... g ity, whiledischargingitsfunctionsonbusi
ness principles, values proper compliance with allgeleyan d regulations,and the principles
of natural justice,ethics, equity,fairness ang tsrelationswith theBidders/

Contractors.

WHEREAS the Authority is desirous to busipess mechanism more transparent,thus to
ensure  strict  adherence  of afofesayd /dbjectives/goals,  the  Authority

Transparency International” ed /mBeflin (Germany).TheAuthority will
appointanIlndependent External Monitor(IE who ‘Will /monitorthe tender process and the

ompetitive price in conformity with the defined
highcostandthedistortionaryimpact ofcorruption
to abstain from bribing or indulging in any corrupt

1.1 The Authority wndertal¢es that no official of the Authority, connected directly orindirectly
with the contract,/ will demand, take a promise for or accept, directly
orthroughintermediaties,anybribe,consideration,gift,reward, favouroranymaterial or
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1.2

1.3

1.4

1.5

3.1

3.2

AAL

immaterial  benefit or any  other advantage from the  BIDDER,
eitherforthemselvesorforanyperson,organizationorthirdpartyrelatedtothecontea

exchange for an advantage in the bidding
evaluation,contractingorimplementation process relatedtothe contract,

any  particular ~ BIDDER  which  could  afforg

thatparticularBIDDERincomparisontootherBIDDERs.

BIDDER to the same
isprimafaciefoundtobecorrectbythe Authfori any
other action as deemed fit, including

Authority and such debarred

being

TheBidder/Contractorwilingtoffer,di or throughintermediaries,anybribe,  gift,

g/process, or to anyperson, organization or third party
contract in exchange for

fer undertakes that it has not given, offered orpromisedto
tlyanybribe,gift,consideration,reward, favour, any material or
or other advantage, commission,
indycementtoanyofficialofthe Authorityorotherwiseinprocuring  the
forjearing to do or having done any act in relation
totheobta' ningorexecutionofthecontractoranyothercontractwiththe Authority for
showing or\forb€aring to show favour or disfavour to any person inrelationtothe
contractoranyothercontractwith the Authority.
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

AAL

undisclosed agreement or understanding, whether formal or
informal. Thisappliesinparticulartoprices,specification,certificatio
cts,submissionornon-submissionofbidsoranyactionstorestrictco
duce cartelizationinthebiddingprocess.

agents and representatives and Indian
theirforeignprincipalsorassociates.

connectlon withthis bid/contract.

The Bidder/Contractor further confirms and /declires Athority that

theBIDDERistheoriginalmanufacturer/integrator/a export
entity of the stores and has not engaged any individual o afty whether Indian
or foreign to intercede, facilitate or in any way tprecommendy to the Authority or any of its
functionaries, whether officially orunofficially tq of the contract to the
BIDDER, nor has any amount beenpaid, pyQ

individual, firm or company inrespectofanyguc tionorrecommendation
The Bidder/Contractor, either while pregéentifg the\gid or during pre-contractnegotiations
or before signing the contract, shall di ents he hasmade, is committed to or
intends to make to officials of the A t peirfAmiy members, agents, brokers or

any other intermediaries
ofservicesagreeduponforsuchpayments.

ation ofthecontract.

TheBidder/Contractorwilk G ‘ ntagg¢inexchangeforanycorruptpractice,unfairm
eansandillegal activitiey/,

The Bidder / Contag imprgperly, for purposes of competition orpersonal
gain ,or pass ¢ information provided by the Authority
aspartofthebusing \ugplans,technicalproposalsandbusiness details,

to the Independent External Monitor. i) If hereceives
ent/benefit. ii) If he comes to know ofany unethical or

dommits to refrain from giving any complaint directly
ithoutsupportingitwithfullandverifiablefacts.

The Bidder/K
tocommitanyo

ontactor//shall not instigate or cause to instigate any third person
i0ns mentionedabove.
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3.13

3.14

3.15

4.1

4.2

4.3

4.4

4.5

4.6

AAL

IftheBidder/ContractororanyemployeeoftheBidder/Contractororanyperson acting on behalf

the Authority, or alternatively, if any,
ofanofficerofthe Authorityhasfinancialinterest/stakeintheBidder’s/Contrac

The Bidder/Contractor shall not lend to or borrow any money frow
monetary  dealings or transactions, directly or  igdiregtly,
employeeofthe Authority.

of  section 2 or in any

country in respect of any corrupt practices gnvi ith any Public Sector
Enterprise in India Department
inIndiathatcouldjustifyBidders’exclusionffom

TheBidder/Contractoragreesthatifitmakesincorrectsg he can be
disqualified from the tender A contract, if

alreadyawarded,canbeterminatedforsuchreasonandhemaybgconsideredfordebarmentforfutu

associate(s) whose value of contripttion, exceedsRs 0.5 Crores (Rupees zero
point five Crores.) g i same to theAuthorityalong-

Thatsub-contractor(s)/ ieContractor,withtheapproval of the
Authority  after contract, and  whose value of
theworkcontributiongxceed Crs/dRupeesZeropointfiveCrs.)willberequiredtosignthisP
actbytheContractor,aqdthesamey ittedtothe Authority before doing/ performing
any act/ function by sus ctors)/associate(s) in relation tothe contract/work.

That if t] g es/ do not sign this Pact or violate its provisions orfails to get
this Pac i terms of Section 4.3 or 4.4 above. Authority
willterminatethecontra¢tandinitiateappropriateactionagainstsuchContractor(s).
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6.1

Earnest Money, Security Deposit, Bank guarantee, Draft, Pay order or any
othermodeanditsvalidityi/cWarrantyPeriod,Performanceguarantee/B

Whilesubmittingbid,theBIDDERshalldepositanEMD/SD/BG/DRAF N
CWARRANTYPERIOD,PG/BOND,VALIDITYETC,which is as pt 1\d condjtions
and details given in NIT / tender documents sold to the Bidders.

Sanctions for Violations/Disqualification from tender B¢ exclusion
fromfutureContacts.

acting on its behalf (whether with or
BIDDER )shallentitlethe Authoritytotakealloranyoneoft
d: -

theotherBIDDER(s)wouldcontinue.

ii) To immediately cancel the congfact, signed, without giving
anycompensationto theBIDDER.

iii) If the Authority has the Bidder from the

tee and performance bond/warrantybond, if
in order to recover the payments,
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x)  Forfeiture of Performance Bond in case of a decision by the BUYER

xi)  That if the Authority have terminated the contract under s¢

performance bank guarantee, whichever ishigher.

xii) That the Bidder / Contractor agrees

6.2  The Authority will be entitled to take all or agly of the actions

6.3 That if the Bidder/Contractor apph
debarment and proves to
hasinstalledasuitableandeffectivec

Authority that he
Restored /

6.4
6.5
7.
information of conduct of a Bidder/ Contractoror Sub-
employee or a representative or an Associates of
actoror ub-Sontractorwhichconstitutecorruption,orifthe Authority has
this’ regard, the Authority will inform theVigilanceDepartment
8.
8.1 That Authofity has appointed competent and credible Independent
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8.2 The task of the Monitor is to review independently and objectively, whether andto what

ContractororAuthority.
8.3 That the Monitor is not subject to any instructions by the rep
would perform his functions neutrally and indgx
theChairpersonof theBoardofthe Authority.

8.4 That the Bidder / Contractor accepts that the Monjfor Was

8.5
e managementto discontinue or
heal the violation relevant action. The
Monitorcaninthisregardsubmithisrecomm ,
cificmanner,refrainfromactio
n or tolerateaction.

8.6 That the Authority will prov1de to the i nfficient information about allmeetings
among the parties ) provided such  meetings
couldhaveammpactonthecontract % gsbepweenthe AuthorityandtheContractor /
Bidder. The parties offer to the Monyor the dytion £0 participate insuchmeetings

8.7 That the Monitor will submit a writte to the Chairperson of the Board ofthe
Authority within 2 week Ncefefence or intimation to him bythe Authority
and, should the occasigh arise I 4ls for correctingproblematicsituations.

8.8 dirperson of the Board a substantiatedsuspicion

Anti- Corruption Laws of India and

ime,takenvisibleaction toproceedagainst such

lan€e Department, the Monitor mayalso transmit this
gilance Commissioner,GovernmentofIndia

8.9

9.

of violation of any provisions of this Pact or payment
oritsagenciesshallentitledtoexamineallthedocuments including

Accoynts of the BIDDER and the BIDDER shallprovide necessary

ormatiog and docpments in English and shall extend allpossiblehelp forthepurpose
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10. Law and Place of Jurisdiction

That this Pact is subject to Indian Law. The place of performance ay
jurisdictionistheCorporateHeadquarter/theRegionalHeadquarter/officeq,
plicable.

Authoxity,asap

11.  Other Legal Actions
11.1  That the changes and supplements as well as termination

11.2 ThatlftheBldder/ Contractorlsapartnershlporaconsortlum
12. Pactduration(Validity)
12.1  ThatthisPactcomesintoforcewhenboththepartieshavesigned?

12.2  That if any claim is made / lodged dyfing /thig

12.3  That should one or several provisions of thi
theiroriginalintentions.

13. CompanyCodeofConduct

brides and other unethi

14.  The parties here by/stgn on
Buyer N\ / BIDDER
NameoftheOffifer ( N CHIEFEXECUTIVEOFFICER
Designation N\ Witness
Deptt./Ministry/PSU ) ] L.
Witness N 2.
1. /
2. /

AAL
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APPENDIX-XIX

(To be filled byContractor)
(CLAUSE-47)
Ratio of direct payment tothespecialized : ...% of the net pdyment 10 b madg/to $pecialized
agency in case ofcompositecontract agency

SL | Sub-head Nature of work % of the net payment to be
/\ ade to Specialized agency

1 | Sub-head I \ v %
@z

net payment adpmssiple as per AAI for the subhead under consideration shall be paid directly to
specialized dgency /M case of composite contract:
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APPENDIX-XX

Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the ~ agreement dated for
Sir/Madam,

1. Westatethat  ~~ (contractor/agency) was awarded Work of c...eeeeenneneennnnnnnnes (other
location) of Airports Authority of India through Award Letter dated

2. Dispute related to ____arose between us (contractor/agency) and AAL

3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any settlement
on the following claims/disputes was not reached between the parties:

(1)

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 ofthe agreement between us and
AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree and
request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI 's panel of

arbitrators.

6.1/ We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,
( )
Authorized signatory of

Encl: As above
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APPENDIX-XXI
INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the......... ce e e day of Lol e e e 20.. ...
BETWEEN.............. (hereinafter called the Contractor which expression shall where the context
so admits or implies be deemed to include his executors administrators and assigns) of the one part
and the CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so
admits or implies be deemed to include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated ..........cc. cooveene e (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be
allowed advances on the security of materials absolutely belonging to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of such of the
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of
materials and labour and other charges) AND WHEREAS the AAI has agreed to advance to the
Contractor the sum of RUpees .... ...ccccccees ceviveviieciicieeeeeee on the security of materials the
quantities and other particulars of which are detailed in Accounts of Secured Advances attached to
the Running Account Bill for the said works signed by the Contractor on ..... ....ccccoeer e
.................... and the AAI has reserved to himself the option of making any further advance or
advances on the security of other materials brought by the Contractor to the site of the said works.
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ..........cc.. wevevvveies veve wee . on or before the execution of these
presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the
Contractor doth hereby covenant and agree with the AAI and declare as follows: -

(1) That the said sum of RUPEES .. ..ccceeer ves cies et et eeveeeieees e so advanced by the AAI
to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall
be employed by the Contractor in or towards expediting the execution of the said works and
for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been offered
to and accepted by the AAI as security are absolutely the Contractor's own property and free
from encumbrances of any kind and the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnifies the AAI
against all claims to any materials in respect of which an advance has been made to him as
aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the Contractor solely in the execution
of the said works in accordance with the directions of the Engineer-in-Charge of the project
(hereinafter called the Engineer-in-Charge) and in the term of the said agreement.
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AAL

4

®)

(6)

(M

®)

That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his own responsibility and shall at all times be open
to inspection by the Engineer-in-Charge or any officer authorised by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable useand wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and make good
the same as required by the Engineer-in-Charge.

That the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Engineer-in-Charge or an officer authorised by him
on that behalf.

That the advances shall be repayable in full when or before the Contractor receives payment
from the AAI of the price payable to him for the said works under the terms and provisions of
the said agreement. Provided that if any intermediate payments are made to the Contractor on
account of work done than on the occasion of each such payment the AAI will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting there from the
value of the said materials then actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being determined in respect
of each description of materials at the rates at which the amounts of the advances made under
these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing to the AAI shall immediately
on the happening of such default be repayable by the Contractor to the President together
with interest thereon at twelve per cent per annum from the date or respective dates of such
advance or advances to the date of repayment and with all costs charges, damages and
expenses incurred by the President in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the Contractor and the Contractor hereby
covenants and agrees with the President to repay and pay the same respectively to him
accordingly.

That the Contractor hereby charges all the said materials with the repayment to the President
of the said sum of RUPEES .. ..... weccveees et et e and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declared that not withstanding
anything in the said agreement and without prejudice to the powers contained therein if and
whenever the covenant for payment and repayment hereinbefore contained shall become
enforceable and the money owing shall not be paid in accordance therewith the AAI may at
any time thereafter adopt all or any of the following courses as he may deem best: -

(a) Size and utilize the said materials or any part thereof in the completion of the said works
on behalf of the Contractor in accordance with the provisions in that behalf contained in
the said agreement debiting the Contractor with the actual cost of effecting such
completion and the amount due in respect of advances under these presents and crediting
the Contractor with the value of work done as if he had carried it out in accordance with
the said agreement and at the rates thereby provided. If the balance is against the
Contractor, he is to pay same to the AAI on demand.
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the MI
under these presents and pay over the surplus (if any) to the Contractor. Deduct all or any
part of the moneys owing out of the security deposit or any sum due to the Contractor
under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on
the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be finally resolved as per
provisions of clause 25 of the contract.

In witness whereof the said ........... .. ........... and ...coovvveviienees e e by the order and under the
direction of the AAI have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ... .. ...cccc. o oo e the said contractor in the presence

Signature ........cccoevevvvernnne. .
WItNESS NAME ... cov vv et e e .
Address ......oov vevv veveieiennn, .

Signed by .. cocvvevvieeiees e e .

by the order and direction of the MI in the presence of
Signature ........cccoeveeeveenes oo .

WINESS NAME .ooovviies vt ieiies it et eeeeees e e .
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W= MM &1 Y@ / SKETCH OF CEMENT GODOWN

A.C.ORGI. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD

ANY KIND T
OF WALL = 10 BAGS HEIGHT
2400
= 1400
4 |
o — —— — — WOODEN PLANKS OVER
S WOODEN BATTENS

- 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH

SECTION AB
600 4600
CEMENT IN BAGS
=
8 &
=2 <
wn
A A B
A < — A
A
TOTALQUANTITY OF CEMENT
INTHE GODOWN 30 TONNES
l 1 1 1
600" _T400 ' 600 ' 7400 ' 600
] Dboor [
IﬁLL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BOQ— 01to BOQ- 04 with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ
file, open it and complete the blue coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

ot
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SCHEDULE "C°

Tools and plants to be hired to the contractor.

SL.No. Description Hire charges per day Place of Issue
1 2 3 4
SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. As per particular Specification

SCHEDULE "E’

attached

Reference to General Condition of contract

Nameof work

Estimated cost of work

i. Earnest Money

11 Performance Guarantee:

iii - Security Deposit:
Clause 1 (B)

A AL

“Maintenance and up-keeping of landscaping area on either side
and central verge of approach road from Drop gate to Terminal
Building (Somnath statue) at Srinagar International Airport,
Srinagar for the year 2026-27”

Rs. 23.43 Lakhs/- (Excluding GST)

Rs. 0.70 Lakhs
Not Applicable

10% of contract value + Additional Performance Security as per
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SCHEDULE ‘F’

GENERAL RULES & DIRECTION

Officer inviting tender : Senior Manager (Engg-C),

AAI Srinagar Intl. Airport, Srinagar-190007

Maximum percentage for quantity of items of ja. Below Ground Level (Foundation Works) — 100%
work to be executed beyond which rates are to be |of the contract value of respective item.

determined in accordance with Clauses 12.2& b. Above Ground Level- 15% of the contract value
12.3

of respective item.

c. Items not included in contracts (Extra/ Substituted
item)- 30% of the contract value

d. Overall Deviation limit of the contract - 30% of the
contract value

Definitions:
Office inviting tender : O/o Jt. GM (Engg-C), AAI, Srinagar Intl. Airport,
Srinagar-190007
2(1) Engineer-in-Charge As per AAI’s DoP.
2(i1)  Accepting Authority As per AAI’'s DOP

2(iii))  Percentage on cost materials &
Labour to cover all overheads & 15%

Profits
2(iv)  Standard schedule of rates CPWD DSR 2020 (Horticulture) with up to date correction
slips as on last date of
submission of tenders & / OR Market rates.
2(v) Department AAI, Engineering
Clause 1
(1) Time allowed for submission of

Performance Guarantee from the date of [Not Applicable
issue of letter of acceptance

(i1) Maximum allowable period of extension |As per Clause-I of GCC

Clause 2
Authority for fixing Accepting Authority As per AAI’s DOP
compensation under
Clause 2

Clause 2A
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| Whether Clause 2A shall be applicable | Not Applicable
Clause 5
Number of days from the date of issue of
letter of acceptance for reckoning date of | 10 days
Start

allewed——in | non-achievement
days—rom | efmilestone
date-of-start)
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Time allowed for execution of work. : 12 Months

Authority to decide:

LEXtenSIion Of tIMe. . ..ouviei e As per AAI DoP.

i. Rescheduling of milestone........cccc.. cooviiiiiiiiiiii e, As per AAI DoP

ii. Shifting of date of start in case of delay in handing over of site.................. As per AAI DoP

Clause 6, 6A

Clause applicable — (6 or 6A) : 6A (Computerized Measurement Book/ Billing)
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs. 5.00 Lakhs
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Clause 10 B (I) & (I)

Whether Clause 10B(I) shall be Not Applicable
applicable
Whether Clause 10B(II) shall be Not Applicable
applicable

Clausel0 C: Applicable

Component of labour expressed as percent of value of work : 40%

Clause 10 CA DELETED
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Various Formats to be maintained (Appendix ) 741-&_‘

Clause 10 CC Not Applicable

Clause 10CC to be applicable in contracts with 18 Months
stipulated period of completion exceeding the
period shown in next column

A. For Construction Period

S. Relevant component of Material/ Labour for price *Percentage against total value of
No. | escalation work

Cement component

=

Labour component m ( %
2 AR

(&=

A\

1
2
3. | Civil Component of other Construction Materials
4

E&M (Electrical and Mechanical 1/¢ 1T A'r%
system) component ofﬁﬁqnstru tj/(\n atq{r-ial |

=
5. | POL[Dielel) gempyheft /' =}
Reinlfo eme*n&%@){ lla.t‘;y Tl\/if’bars/ strJuctural steels
(includiny sfratds and cables) component
=
7. | Bitumen component

Total 100%
* % of components to be decided by NIT approving authority for particular tender.

B. For Operation &. Maintenance Period

S. Relevant component of Material/ Labour for price *Percentage against t(ﬂl \J of
No. | escalation work Falr;\ 6]
7

. | Labour component i V) % ) U /
2. | Civil Component of other Con,stﬁ\ctio ',Mmfflﬁs-\ (/\J L
E&M (Electrlcala echanjc T@ S)U L =~

compQngafjof /Cop cfion ridls

4, | Bitgmeg(c 7(;?0?6)1 ( or PWV P component)

-
To a]\ \/ 100%
* % OTJcomponents to be decided by NIT approving authority for particular tender.

Q

Clausell
Specification to be followed for a) AAI Specifications.
execution of work b) “CPWD Specifications 2019, Vol. I to II with upto date

correction slips, MORTH or other specification as applicable.
¢) Technical specifications.
d) Manufacturer’s Specifications.
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Various Formats to be maintained (Appendix )

Clausel2
12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings, 15% of the contract value
12.3 | pavements and all other works above of respective item
foundation level.
12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% of the contract value
work of respective item
Clausel6
Competent  Authority for deciding DGM/ Jt.GM (Engg-C)
reduced rates
Clausel7

Defect liability Period — 12 Month after the certified Completion.

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per NIT/SCC and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration

: New Delhi

Clause 36(1)
Requirement of Technical Representative(s) and recovery rate

1 Minimum Discipline Designation Rate at which recovery shall
No. | Qualification of (Principal g qé . | be made from the contractor

. : 5 | ¢ :
Technical Technical g 2 | 5 | intheevent of not fulfilling

Representative representative) :é g § provision of clause 36
%
= Figures Words
Rs.
1. 10+2 any Site Supervisor 1 | 800/ per Eight
day Hundred/per
day per person

Assistant Engineers retired from Government services that are holding Diploma will be treated at par

with Graduate Engineers.
Deployment of Engineer shall be as per Deployment programme submitted by agency positively
within fifteen days of issue of work order & agreed upon by Engineer-in-Charge.

Clause 37

A AL
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Various

License Fee for unpaved land

Formats to be maintained (Appendix )

As per Clause 37 of GCC/SCC clause 22

Clause 41(a)
Integrity Pact Applicable Not Applicable
Clause 42
(i) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-

quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

to-date correction slips till last date of
submission of tender, technical
specifications & BOQ.

(i1) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
a2
SL Description of items Rates in figures and words at whi h fechye be
No. made from the‘,e‘)@ac}or\ (» O
Excess beyond lie 1 s( s W “beyond  the
= Varl';lﬁlgnrm \ ; ; vc; }( pg)}rsui sible variation
| Comen ANV -
2. Steel re r/i\nforceménjk\ I ) \ \ U ) \ ‘\/
S T A M
4. B\eturﬁ@n\ %s@e}i fr\ae\/\ B W -
5. B tu en Wt - -
sti fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48

Escrow Account:

A AL

Not applicable.
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Schedules }A‘h-*

Annexure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for

working out minimum period for which hire charges of road roller are to be recovered.

S.No.

Material of surfacing

Quantity or areas

L.

Consolidation of earth subgrade

1860 Sq.m

2.

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cum

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sq.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kgperm2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(1) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg
per m2 or

(1) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sq.m. or

(i1)) @ 1.25 m3 per 100 m2 with road tar @2.25 Kg per m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sq.m with

(i) lkg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.
or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.

600Sg.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m.

1670 Sq.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

930 Sq.m

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

930 Sq.m

AAL
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Schedules

12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back
bitumen over a tack coat of hot cut back bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

750 Sq.m.

17.

4 cm bitumasticsheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

560 Sq.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadam surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumen binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

560 Sq.m.

21.

Scm. thick premix macadam surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumen binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

460 Sq.m.

AAL
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To

Form -1

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(To be executed on Non-Judicial Paper of Rs. 100/-)

The Airports Authority India

AAL

In consideration of the Airport Authority India having its head office at New Delhi (hereinafter
called the "AAI" which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns) having agreed under the terms and conditions of

Contract Agreement No ........... dated ........... made between ............ H e and AAl in
connection with the work of ................ (hereinafter called the said contract), to accept Deed
of Guarantee as herein provided for Rs ....... (Rupees .....cccvvueenn. only) in lieu of the Security

Deposit to be made by the contractor or in lieu of the, deduction to be made from the
contractor's bills, for the due fulfillment by the said Contractor of the term and conditions
contained in the said Contract. We, the bank ............. (hereinafter referred to as “the said
Bank" and having our registered office at ........ccceeuenen. do hereby undertake and
agree to indemnify and keep indemnified AAl from time to time to the extent of the
RS.ovieceeen. (Rupees.....ccoceeerrecccnnnn only) against any loss or damage, costs, charges and
expenses caused to or suffered by or that may be caused to or suffered by AAl by reason of
any breach or breaches by the said Contractor of any of the terms and conditions contained
in the said contract and to unconditionally pay the amount claimed by AAlI on demand and
without demur to the extent aforesaid.

We, the ... Bank, further agree that AAl shall be the sole judge of and as to whether
the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAl on account thereof and
the decision of AAl that the said Contractor has committee such breach or breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by AAl from time to time shall be final and
binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall remain in full
force and effect during the period that would be taken for the performance of the said
Contracts and till all the dues of AAl under the said Contract or by virtue of any of the terms
and conditions governing the said Contract have been fully paid and its claims satisfied or
discharged and till the Accepting Authority of the contract certifies that the terms and
conditions of the said Contract have been fully and properly carried out by the said
Contractor and accordingly discharges this guarantee subject, however that AAl shall have
no claim under this Guarantee after 90 (Ninety) days from the date of expiry of the Defects
Liability Period as provided in the said Contract, i.e............. (date) of from the date of
cancellation of the said Contract as the case may be, unless a notice of the claim under this
guarantee has been served on the Bank before the expiry of the said period in which case
the same shall be enforceable against the Bank notwithstanding the fact, that the same is
enforced after the expiry of the said period.

C-NIL I-NIL O-NIL PR-1



AAI shall have the fullest liberty without affecting in any way the liability of the Bank under
this Guarantee or Indemnity from time to time to vary and of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and from time to time any of the powers exercisable by it against the said Contactor
and either to enforce or forbear from enforcing any of terms and conditions governing the
said Contract or securities available to AAl and the said Bank shall not be released from its
liability under these presents by any exercise by AAl of any liberty with reference to the
matters aforesaid or by reason of time being given to the said Contractor or any other
forbearance, act or omission on the part of AAl or any indulgence by MI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provisions have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAl to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAl may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAl in writing and agree that any change in the Constitution of
the said Contractor or the said Bank shall not discharge our liability hereunder.

In presence of : Dated this Day of

WITNESS

For and on behalf of (The Bank)

Signature

Name & Designation

Authorisation No.

Name & Place

Bank's Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India.

Signature

Name

Designation

Dated
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Form-ll

Annexure

Date: _

The Manager,

(Bank),

(Branch)

Sub: Inclusion of unique identifier code of AAl while transmitting BG cover messages wh
beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma‘'am,

i’/We, , request vou to include unique identifier
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for
amendment) while transmitting the same to the beneficiary bank (ICICI Bank-If
1ICICO000007).

Thankiig You,

(Vendor/Contractor/Concessioner)

AAL C-NIL I-NIL O-NIL PR -3



Form-lll

Adwisory: For Applicant and its BG Issuing Bank Branch.

It i 10 e notad that along with physical BG: we have also sctivatad an online facility to view the issued
BG cove’ message transmitted to ICICI Bank through SFMS platform.

> E:MdmhmbmnhmmwthWIWmmm
the BG advice in the form of message format IFN 760COV (BG Issuance) / IFN 767COV
(BG Amendment) via SFMS (Structured Financial Messaging System) as provided by
RABL

- hmemolwissuiuvammmnknotmdingthemonq.ﬂmlFN
767COV or committing any error while capturing the details at least in the below field,

BG confirmation through online portal would not be updated,

Request you 10 notify your bank (BG issuing bank) to update below details at time of submission of BG
Ssuance smendment request 1o their respactive banks

BG advising message — IFN 760C0OV/ IFN 767C0V via SFMS
IFSC CODE: 1ICIC0000007
Corporate Name- Airport Authority of India

Eield Number Particulars (to be mentioned in Row 1)

7037 <unique identifier> (LIST ATTACHED)

Fhaum“hhuinghnk“hsdnohmmmwmwmmth
above information is corractly captured in the message i.e. IFN 760COV/ IFN 767COV.

muwww"vmwbmmunmtolcsdmbank'amwmo

ransmission of BGs through SFMS.
s . UNIQUE IDENTIFIER CODE
_Neo.  Name of the AAl Unit  Emasil ID
TCoporsts . e—— AT —
7, Hesdguarters } Chaa o ——
2 RHONR | havtconcon o | AAIRHONR  —
3 JANMMU TR e—— | AAJAMMU
4 SRINAGAR | MRlsag: sot . AAISRINAGAR
_S_AMRITSAR __, AAIAMRITSAR -
€ | CHANDIGARH | .o oo AAICHANDIGHAR “J
Y P | P Ll | AAAIPUR y N
__8_JODHPUR Hobsdudens s | AANJODHPUR |
SIVDAPUR i e oo [ANDAIPUR 1
10 kHAY ] khausrao ;T'_gx_umno
NICATCALLAMABAD | po. ol vesion, LAAICATC =~
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AAL

| SAPRARANG ‘ , AAISAF DARJUNG
12 ARPORT |l i e - —
't — "j? et dosvconnl g | AAIDEHRADUN _ ]
I R T T — “TAAIRHOWR ;
" 15 DO a g ianls AANINDORE A
BRI gl L

17_BHOPAL _ dugugae | AAIBH

e e e————

19 | VADODRA . ‘ — AAIVADODRA

B e
) | AGARTALA [ cscausngosiase | AAMAGARTALA
“z'om y Singpayans weto AAIDIMAPUR
| j : & AAIDIBRUGHAR
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To,

Form-lV
Format Consent Letter
Clause 25 of GCC - Para 1 ii (b)

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the

agreement dated for ___ _

Sir/Madam,
1. We state that (contractor/agency) was awarded work/concession
of at Airport/ (other location) of Airports Authority of India

AAL

through Award Letter dated
Dispute related to arose between us (contractor/agency) and A Al

On _ (date), dispute was referred to Mediation as per AAI Mediation
Policy and any settlement on the following claims/disputes was not reached
between the parties:

i)

ii)

iii)

A concise statement along with claim in respect of each of such disputes is attached
herewith.

In view of the above, we invoke arbitration under clause of the

agreement between us and AAI and as per proviso to Section-2(5) of
the Arbitration & Conciliation Act, 1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint arbitrator from
AAI's panel of arbitrators.

[ We also give my/ our consent for appointing any of an arbitrator from AAl's
approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

Authorized signatory of
Encl: As above
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Form-V
Work Diary

PART - A

1. Name of WOTK. ..o
Contract Agreement INO .........oiuii e
Date 0f ACCEPLANCE .. ..o.eeiitt et e

Name and Registered address of Contractor.............oovvviiiiiiiiiiiiinninnennnn..
Contract Sum and /or percentage on Schedule of Rate.................................
Name and local address of Contractor/ Contractor’s Agent ................c.cuenn....

Date of First Works order

2
3
4
5
6. Period of Contract
7
8
9

Date of handing over the site t0 CONtractor ..........ccvvviiuineiiiiiiiiieiienens
10.  Date of Commencement of WOrk ...........cooiiiiiiiiiiiiiiii
11. Stipulated date of completion of Contract............ccooviviiiiiiiiiiiiiiiiieieinannen,
12. Suspension orders showing duration and authority..............................L.
13. Extended date of completion with authority .......................o
14.  Date of actual completion of Work ...
15.  Date of work taken OVer...........coiiiiiiiii
16.  Date of expiry of Maintenance Period ...............coooviiiiiiiiiiiiiii e,

AAL C-NIL I-NIL O-NIL PR -7



WORK DIARY
PART-B

DAILY RECORD
1. Weather
2. Labour engaged by Contractor

Skilled Unskalled
Category No | Category No | Category No | Category No
Concrater Paviour Glazier Mate
Bricklayer Tiller Plumber Bhusty
Mason Pamter Mazdur (man)
Carpentar Polisher Mazdur
Jomer (women)

Mazdur (boy)

3. Important matenals brought on site with approxmmate quantities (rejection, if any. to be

stated).
Schedule ‘B’ matenals Contractor’s matenals Rejections
Matenals | Quantity Matenals Quantity Matenials | Quannty

AAL
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1.1

1.2

1.3

1.4

2.1

SPECIAL CONDITIONS OF CONTRACT

GENERAL

Special conditions of Contract shall be read in conjunction with General Conditions of Contract,
Technical Specifications, Drawings, BOQ and any other documents forming part of this contract
wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and volume every part
of each shall be deemed to be supplementary to and complementary of every other part and shall be
read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

Nothing extra shall be payable on account of various activities to be performed as per
special conditions of contract except where so specified.

COMPLETION SCHEDULE

The works shall be executed strictly as per time schedule mentioned in NIT. Contractor shall have to
plan his execution programme and activities so as to complete the work in the stipulated period by
working in multiple shifts . The period of completion given includes the time required for
mobilization as well as testing, rectifications, if any, re-testing and completion in all respects to
the entire satisfaction of Engineer-in-Charge.

24

2.5

2.5.1

252

No additional payment shall be made to the contractor for any multiple shift work or other incentive
methods contemplated by him in his work schedule even though the time schedule is approved by the
Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time schedule on mile stone
and total completion and this adherence will be a part of Contractor’s performance under the contract.

The Engineers-in-Charge can hold the payment till such time, the contractor does not submit the
Baseline Work Programme / Milestone Chart etc. The Contractor will be fully responsible to submit the
Baseline Work Programme in consultation with Engineer-in-Charge to complete the work within

stipulated time.

Compensation for delay against GCC Clause 2 for unjustified period of delay in completion of work
shall be worked out on the basis of AAI/TI in vogue for working out the direct losses to be recovered

towards compensation for delay as decided by competent authority.

AAL
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2.6

2.6.1

2.6.2

2.63

2.64

2.7

2.8

3.1

For Monitoring of Project

The contractor shall submit the programme Network bédsed 0
Diagram method to complete the work within stipula

The agency shall submit month wise details of M&apowér and machinery to be deployed in project
along with material procurement schedule for gog oi ofign of work with in stipulated period based on
programme networking. The progress will be ¥gviewed monthly with respect to the programme / Net
Work chart submitted by agency. Two copigs 0f praposed network chart showing activities completed
and backlog if any , should be submitted ¢_Engineer-in-Charge on fortnightly basis. The revised
CPM chart with additional manpower{_fmachidery/ labour deployment scheduled should also be
submitted in case regular backlog is ob$gryed and revised programme is essential to complete the work
within stipulated period. /

Critical Path Method using precedence
schedule or Bar-Chart.

The approval to the revise schedule Iting in a completion date beyond the stipulated date of
completion shall not automaticglly amépnt to grant of extension of time to the contractor.

Contractor shall submit Mo progress reports (5 copies) highlighting status of various activities and
physical completion of eography of ongoing works be also carried out suitably . The

photographs and Video ared with EIC every month

Contractor shall give/everyday report on category wise labour and equipment deployed along with the
progress of work dgné on)pyevious day in the proforma prescribed by the Engineer-in-charge.

RECOVERIES

As soon as possible after the contract is concluded the engi rme and the contractor shall
agree upon a time and progre - time and progress chart,
deployment of machinerie ,Eﬂuipm rat] nd instruments are to be treated as one of the
sectionsm = mit monthly progress report as per the clause 2.6 on page SCC-2
shall ren agency liable to pay a penalty @ Rs. 1000/- per each occurrence.
SCOPE OF WORK :
The scope of work is as per the AAI works manual provision “Guideline of
maintenance for Horticulture work for work of maintenance of the two strips and
central verge alongside the approach road and other green areas of Srinagar
International Airport, Srinagar such as Parks in AAI Colony, Park in front of J&K
Bank ATM, front park of Ceremonial Lounge ,green area side of VIP gate entrance,
green area along IAF boundary wall etc.

* Complete maintenance of existing garden/landscape features i/c lawns and hedges
etc.

e Maintenance of Trees and shrubs,

* Providing flower saplings of various coloured flowers and planting at required
location

Before quoting the bid the bidder should read the penalty clauses mentioned in SCC
clause no.12 to 14 carefully in respect of the non-deployment of equipment,
deficiency in manpower, in-effective maintenance of lawns . parks shrubs trees etc in
time.

Before quoting the bid the bidder should read the clause of minimum deployment of
Mali/labours in each day as per scope of work mentioned in SCC.

HORTICULTURE WORK
As per BOQ and scope of work mentioned above.

AAL
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4.1

42

5.1

6.2

6.3

6.4

7.2

7.3

DRAWINGS AND DOCUMENTS

However, no extra claim whatsoever, shall be entertained for variation & change in the drawing
“Approved for Construction” and “layout drawings issued for tendering purpose”. The execution of

work shall be as per approved drawings and detailed specifications.
BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with General Conditions of Contract, Special
Conditions of Contract, Technical Specifications, Drawings and any other Document forming a part of
this tender. The quantities shown against the various items are only approximate and subject to
variations as made in General Conditions of the Contract.

TEMPORARY WORKS

The renderer should see the approaches and conditions of the same. If any approach from main road is
required at site or existing approach is to be made and maintained for cartage of materials etc. by the
Contractor, the same shall be provided, improved and maintained by the Contractor at his own cost.

The contractor may be allowed to use the existing internal roads of the Airport, wherever possible
without affecting the security and operations of the Airport. The contractor has to carry out necessary
strengthening of such roads any maintain the same in good condition during the work at his own cost.

All temporary and ancillary works including enabling works connected with the work shall be
responsibility of the Contractor and the price quoted by them shall be deemed to have included the
cost of such works which shall be removed by the contractor at his cost, immediately after
completion of the work.

The site for the work shall be handed over to the contractor. All the salvageable materials not
mentioned in BOQ credit items received after demolitions are to be stacked properly and handed over
to Engineer-in-Charge. These dismantled materials shall be the property of the AAI. The contractor
shall include in his quoted rates, the cost of dismantling/ cutting and carrying away the same from the
site. Nothing extra shall be payable / deducted on this account.

Site to the contractor shall be made available in phases and contractor shall be liable to dismantle /
relocate any of the structures fouling with the proposed site as per instruction by the Engineer-in-
Charge.

PAYMENTS

Interim bills shall be submitted by the Contractor as stipulated in Schedule F on or before the date fixed
by the Engineer-in-Charge for the work executed since previous bill in accordance with provision of
contract. The contractor shall submit all the bills on the Performa prescribed by the Engineer-in-
Charge, as per clause 6 A of GCC. The Engineer-in-Charge shall then arrange to have the bill verified
by taking or causing to be taken, where necessary, the requisite measurements of the work. However, in
case of hidden items, it is responsibility of the contractor to submit the measurements of the hidden
items and get them verified before covering the same during the progress of the work.

The payment due to the contractor shall be made within 30 days of the submission of the bill by  the
contractor and the measurements shall be verified by the Engineer-in-Charge or his representative
within10 days of submission of the bill.

The bill shall not be entertained if the gross amount of the work done including secured advance
payable is less than Rs. 15.00 Lakhs except Final Bill. However, this limit can be relaxed as per the
discretion of Engineer-in-Charge, if found reasonable.

INCOME TAX, LABOUR CESS AND OTHER TAXES AS APPLICABLE

AAL
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8.1

8.2

10.
10.1

10.2

10.3

11.
11.1

11.2

12.
12.1

Income Tax deductions shall be made from all payments made to the Contractor as per the rules and
regulations in force in accordance with the Income Tax Act prevailing from time to time. For other
taxes refer to clause No. 37 on page GCC-66 & 67.

Labour Cess as per rules and regulations in force shall be deducted from the bills of the contractors and

deposited with designated authorities.

WATER

The contractor shall make his own arrangement of suitable water for construction and his staff and
work men at his own cost. The testing charges for water shall be borne by the contractor. Wherever
AAT’s source of water is used by the contractor, 1% (one percent) of gross bill amount (Work Done)

shall be deducted from his bills.
POWER SUPPLY

The contractor shall make his own arrangement of power supply for construction as well as for
general lighting at his own cost and make necessary payments directly to the
Department/Authority concerned. The contractor shall lay necessary wiring and arrange for
main switch and meter at his own cost and remove the same on completion /termination of the
contract.

In case AAI’s electricity source is available near the worksite and electricity can be spared to the
contractor as per the discretion of Engineer-in-Charge, the contractor may draw electricity from
the AAI's source as approved by the Engineer-in-Charge. Necessary meter and connection from
the approved source shall be arranged by the contractor. No extra payment towards meter and
connection arrangement shall be made by AAI

Wherever AAI's source of electricity is used by the contractor, Charges as fixed by the local
electricity Board / Authority / AAI for per unit shall be charged from the Contractor.

CONTRACT AGREEMENT

The contract agreement shall be executed within 10 days from the date of Start and shall be executed
on a non-judicial stamp paper of value Rs.100/- and cost of the stamp paper shall be borne by the
Contractor.

Contractor’s tender including the letters of clarifications between the contractor and the AAI prior to
the award of contract shall form a part of the Contract Agreement to the extent they have been accepted
by AAL

CONSTRUCTION EQUIPMENT

The contractor shall without prejudice to his overall responsibility to execute and complete the
work as per specifications and time schedule, progressively deploy adequate equipments and tools
and tackles and augment the same as decided by the Engineer-in-Charge depending on the
exigencies of the work so as to suit the construction schedule. However, contractor has to deploy
minimum machineries as per NIT within 15 days of award of worker.

List of machinery /equipment/T&P

SI. No. | Description of Items ( own or rented) From reputed manufacturers | Quantity

Hiring Machinery / Equipments

~

\Lawn Mower fuel based Honda HRU 216 or equivalent 1 No.

\Bush cutter ( fuel based) 2 No.

o

Tree branch _cutter fuel based ( whenever asked by EIC) 1 No.

\Any other horticulture equipment whenever required

o[~ 3 0§ O] o m
N
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NOTE:

12.2

12.3

13.
13.1

/ tools / accessories other than machines: (From reputed manufacturers / Agencies)

S.N.o Particulars Quantity
01 Large Scissors for hedge cutting 02 no.
02 Aluminum Ladder 02 no.
03 Aluminum Stool 02 no.
04 Hose pipe & its accessories for watering the lawn area (100 mtr. length.) 2 no.

Apart from the Tools and Plants quantity shown above, contractor is required to deploy additional
T&P if required and directed by Engineer-in-Charge to ensure timely completion of work.

In the interest of progress of work, if early deployment of any machinery/equipment is desired by
Engineer-in-Charge then the contractor shall deploy the same as per the direction of Engineer-in-
Charge. For such early deployment no claim whatsoever shall be entertained.

Equipment for night working:

In case in view of operational reasons if it appears, at any stage that the project may not be
completed within the stipulated period due to restricted working hours in day time or work can be
taken up in the night period, if the site is made available for execution of work in night time only, the
contractor shall execute the work during the night as and when asked by the Engineer-in-Charge in
writing. Nothing extra shall be payable to contractor for working in night time. For proper execution,
the work site shall be properly illuminated and arrangement shall be made by the contractor at his own

expenses.

No Horticulture equipment shall be supplied by the AAI.
SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to contractors’ liabilities and
responsibilities to provide adequate qualified and skilled personnel on the work. Contractor shall
deploy site organization and augment the same as decided by the Engineer-in-Charge depending on the
exigencies of work. No engineering personnel deployed at site shall be removed from the site without
prior approval of the Engineer-in-charge.

MINIMUM LABOUR REQUIRED TO BE DEPLOYED

A. General Shift- 01 No Supervisor with minimum qualification as 10+2 pass

B. General Shift- 03 No Skilled Mali with minimum qualification as certification/ 10+2 pass plus 2
year experience in Horticulture Field from state/ union horticulture department/floriculture
department/ forest department or any reputed institutions/ retired mali from state/ union
horticulture department/floriculture department/ forest department or any reputed institutions with
minimum 5 year experience .

C. General Shift- 04 Nos unskilled Helpers.

The shift timings will be decided by Engineer in charge or his authorized representative. However
deployment of manpower may be redefined by AAL

The verification of deployed manpower at site /works as mentioned above will be done through
biometric attendance system which shall be installed by the agency at its own cost at complaint office/
Engineering office or location decided by Engineer in charge .The agency shall ensure the compliance
in this regard. A copy of the Monthly record of the biometric attendance is to be furnished every month
in the first week to Engineer in charge (EIC or his authorized representative).

Note: Manpower Quantity shown above is indicative and bare minimum.

AAL
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The following Penalties as mentioned below are leviable on the Contractor for not deploying the
Manpower as per plan/ chart:-

S. No Designation Recovery Rate Per day per
person (In Rs.)
1 |Absence of supervisor Rs 800/- per day
2 |Absence of Mali Rs 1000/- per day
3 |Absence of Helper Rs 800 per day

The contractor shall pay minimum wages to the deployed manpower as per Govt. of India rules and
contract labour laws. The rate quoted by agency includes upto 10% variation in the minimum wages at
the time of tender. No extra payment shall be made to the agency for upto 10% variation in minimum
wages. For more than 10% variation GCC clause 10 C shall be applicable.

The following Penalties as mentioned below are leviable on the Contractor for not maintaining
the lawns as per standard :-

S. Description Per Recovery Rate

No. Per case after intial 3
days of intimation (Rs)

1 For not maintaining Within 3 days of Rs 500 per case
horticulture feature like |intimation in writing from
lawn, hedge. shrub, plants | EIC or his representative
trees, flowers etc

14.2  The Engineer-in-charge and the contractor shall agree upon a time and progress chart as per clause 2 of
SCC on page SCC-1. In time and progress chart deployment of machineries, equipment's, apparatus
and instructions as listed in para 12.1 above are to be treated as one of the sections of the work. In case
of the delay in deployment of plant, machineries and equipments beyond the period stipulated at Clause
12.1 of SCC. Penalty as mentioned below shall be levied as per discrete decision of EIC as per

requirement.
S1. No. EQUIPMENT DESCRIPTION Rate of
Recovery per day of each
T&P and machinery
1 \Lawn Mower fuel based Honda HRU 216 or equivalent 500/-
2 |\Bush cutter ( fuel based) 200/-
3 |Tree branch_cutter _fuel based ( whenever asked by EIC) 100/-

AAL C-NIL I-NIL O-NIL SCC Page 6
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16.1

17.0
17.1

18.0
18.1

19.0

20.0.
20.1

LABOUR CAMPS

No labour camps will be allowed within AAI Premises.
REGULATIONS

All men and vehicles will observe the regulations in force in the operational area and will do nothing to
pose a danger to the aircraft and their operations. All vehicles will fly the mandatory red flag during
day light hours and red lights during night while working in operational areas.

PERSONAL PROTECTION EQUIPMENTS

All contractors personnel shall wear safety jacket, safety shoes and other personal protection
equipment as required to ensure safety of workmen.

INSPECTION OF SITE AND TESTING

1) The Engineer-in-Charge or his authorised representative shall have full power to inspect any
portion of the work, examine the materials and workmanship at the contractors works or at
any other place from where the material is obtained. Acceptance of any material shall in no
way relieve the contractor of his responsibility for meeting the requirement of the

specifications.

i) Routine type tests if required for the various items of material shall be performed at the
contractor’s works and test certificates furnished.The agency shall submit Material Test
Certificate of the material as mentioned in BOQ mentioning the required specifications as
mentioned in BOQ. The contractor shall permit the Engineer-in-Charge or his authorised
representative to be present during any of or all the tests. After notification to the Engineer-
in-Charge that the work has been completed, the contractor shall make under the direction and
in the presence of Engineer-in-Charge such tests and inspections as have been specified or as
the Engineer-in-Charge shall consider necessary to determine  whether or not the full
intent of requirements of the plans and specifications have been fulfilled. In case the work
does not meet the full intent of the specifications it shall be rectified by the Contractor at no
extra cost and the contractor shall bear all the expenses for any further tests considered

necessary.

i) All tools, instruments, plants and labour/operating personnel for the test shall be
provided by the contractor at his own cost.

iv) The cost of testing if required for any work then cost of material, transport, cost of testing etc.
shall be borne by the contractor.

ADMISSION TO SITE

For the works falling within the restricted area, execution shall be restricted to operational requirement.
The contractor is expected to finish the work before each break by adequate planning with suitable
constructions joints etc. as per the satisfaction of Engineer-in-charge. All men & vehicles shall be
permitted to enter the aerodrome operational area only on possession of the security passes issued by
AAI / Security agencies on the recommendations of Engineer-in-charge. The contractor shall apply in
writing in advance of the commencement of work for issue of security passes and shall submit a list of
personal concerned with their addresses and shall satisfy the Engineer-in-charge who shall at his
discretion, have the right to recommend the issue of passes to control the admission of contractor, his
agents, his staff and workmen. The contractor shall ensure that his men shall work in areas / zones
allotted to them. Passes shall be deposited with the Engineer-in-charge on demand and in any case
immediately after completion of work. The contractor’s staff/workmen shall observe all the rules
promulgated from time to time by the concerned authorities such as prohibition of smoking & lighting,

search of persons on entry and exit, keeping to specified routs etc.

Any person found violating the security rules laid down by the authorities will be expelled from the
area without assigning any reason whatsoever and contractor shall have no claim on this account. No
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21.0.
21.1

time extension shall be granted and nothing extra shall be payable by AAI on account of restriction due
to non-operational hours and working in restricted working conditions.

For entry of any vehicle inside the airport operational area a separate temporary vehicle entry permit
shall be issued, and the same will be charged as per AAI existing fee as applicable from time to time.
Nothing extra shall be paid to contractor /agency on this account.

Besides levying charges on entry of vehicles in operational area, it has been decided to levy charges on
the issuance of Airfield Driving Permit (ADP) after according necessary training. The charges for
issuance of ADP shall be as per rates prevalent at that time.

It may also be noted that, in addition to the aforesaid charges for vehicle permit, GST at the prevalent
rate will also be charged as per the Govt. policy.

It is also clarified that it is the sole responsibility of the contractor to ensure and produce document/
character verification or any other documents as required for issue of passes (Daily/Monthly)/ Curfew
Passes of the personnel’s engaged by him for the work and no delay on account this account shall be
admissible. Any charges if imposed for issue of passes shall be borne by the contractor & nothing extra
shall be paid on this account

The agency is required to comply with the latest guidelines issued by DGCA/BCAS wrt contractors or
its employees verification time to time & nothing extra shall be paid on this account.

ISSUANCE OF VEHICLE PERMITS
Vehicle Entry Permit is required to be issued to vehicles which are required to operate on airside area.

Documents required:

Notification from the employer / owner of vehicle regarding requirement of vehicle in operational area.
Copy of Registration Certificate.

Copy of Insurance policy of vehicle.

Copy of Pollution check certificate of vehicle.

Vehicle inspection before issuance of Vehicle Entry Permit

The vehicle inspection is required to be carried out by safety officer before issuance of vehicle entry
permit. The following aspects to be ensured: -

e Vehicle is in road worthy condition

e  Obstacle lights in accordance with CAR wherever night operation / low visibility operations
take place.

e  Vehicle marking ensured: - logo of company / agency.

Speed governors to restrict speed of vehicle

STORES AND MATERIALS

No storage accommodation will be arranged by AAI, Contractor shall make all such arrangements at
his own cost to the satisfaction of Engineer-in-Charge.

AAL
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22.2

23.0

23.1

232
233

23.4

23.5

LICENSE FEE FOR LAND ALLOTTED BY AAI

Refer clause 37 of GCC. “The contractor shall not be permitted to enter in (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-in-Charge in writing.
The portion of the site to be occupied by the contractor shall be defined and/or marked on the site plan,
failing which these shall be indicated by the Engineer-in-Charge at site and the contractor shall on no
account be allowed to extend his operations beyond these areas. In respect of any land allotted to the
contractor for purpose of or in connection with the contract, the contractor shall be issued a license
subject to the following and such other terms and conditions as may be imposed by the licenser: -

@) That the contractor shall if available allotted land free of cost for installation of
plants-&-machineries;cement godown-and site office. A security deposit of Rs. 500/
Sqm in the form of /DD/BG is also to be obtained from the contractor for this
purpose . This security deposit can be released only after ensuring that allotted
land has been vacated and Engineer-in-charge to certify this fact in the final bill.
Land used for stacking of material to the extent available is, however, provided
at free of cost, with the approval of Project/Airport In-charge. Land used for site
office for AAI’s use will be free of cost.

(i1) That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

(ii1)  That the contractors shall be liable to vacate the land on demand by the Engineer-in-
Charge.

(iv)  That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-Charge. In case, he is allowed to construct any
structure he shall have to demolish & clear the same before handing over the
completed work unless agreed to the contrary.

The contractor shall provide, if necessary or if required on the Site, all temporary access
thereto and shall alter, adapt and maintain the same as required from time to time and shall
take up and clear them away as and when no longer required and as and when ordered by the
Engineer-in-Charge and make good all damage done to the Site.

Land for Labour Camps: No Labour camps will be permitted within the Airport Limits and
the contractor shall make the necessary arrangements, at his own cost with prior approval of
the Engineer-in-Charge in sitting the camps.

SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF

T&P AND CONSTRUCTION OF TEMPORARY HUTMENTS.

The contractor shall be allowed to install-plants—and-machineries; store and stack the material within
Airport premises in non-operational area if land is available . However, installing crushing plant within
AALI area will not be permitted. The contractor shall not be permitted to enter on (other than for
inspection purpose) or take possession of the site until instructed to do so by the Engineer-in-Charge in
writing. The portion of the site to be occupied by the contractor shall be defined and/or marked on the
site plan, failing which these shall be indicated by the Engineer-in-Charge at site and the contractor
shall on no account be allowed to extend his operations beyond these areas. In respect of any land
allotted to the contractor for purpose of or in connection with the contract, the contractor shall be a
license subject to the following and such other terms and conditions as may be imposed by the license:

That he shall pay a nominal license fee as mentioned in clause 22 of SCC or as per the AAI riles &
regulation issued time to time .

That such use or occupation shall not confer any right of tenancy of the land to the contractor.

AAI Reserve full right to get vacate the land without any notice if the site is required by AAI, any
time even during the period, if demanded by Engineer-in-Charge.

The contractor will vacate and hand over the area, immediately after the expiry of allotment period.
The final bill of the contractor will not be settled unless such area is vacated and handed over to AAI.

The contractor will ensure that no unauthorized construction comes within the area allotted. The
contractor shall have no right to any construction over this land without the written permission of the
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23.7

24.0
24.1

25.0
25.1

25.2

26.0

27.0

engineer-in-charge. In case, he is allowed to construct any structure he shall have to demolish and clear
the same before handing over the completed work unless agreed to the contrary.

The allotment will be only for the existing contract with AAI and will not be extended for any further
period for other contract.

The contractor shall co-operate with any other agency working on the same project, compare plans,
specifications and the time schedule and so arrange his work that there will be no interference. The
contractor shall forward to the Engineer-in-Charge all correspondence and drawings so exchanged.
Failure to check plans for conditions will render the contractor responsible for bearing the cost of any
subsequent change found necessary, contractor should co-ordinate in such a way that on no account
there should be any disturbance to the work.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute portion of the item
of work as sample for approval of the Engineer-in-Charge, before taking up the actual execution of the
particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory authorities having
jurisdiction over the works and shall be responsible for payment of all fees and other charges and for
giving and receiving of all necessary notices and keeping the Engineer-in-Charge, informed of the said
compliance with the bye-laws, payments made, notices issued and received.

The contractor shall indemnify the AAI against all claims in respect of patent rights, design,
trademarks of name or other protected rights in respect of any plant, machine, work or materials
used for or in connection with the work or temporary works and from and against all claims,
demands proceedings, cost, charges and expenses whatsoever in respect of or in relation thereto.
The contractor shall defend all actions arising from such claims and shall himself pay all
royalties license fees, damages, costs and charges of all and every sort that may be legally incurred in
respect thereto.

SITE CONDITIONS, REQUIREMENTS AND SOURCES OF MATERIALS.

a) The contractor shall be responsible for the true and proper setting out of the work and for the
correctness of the positions levels and dimensions and alignments of all parts of the works and
for the provisions of all necessary applications and labour in connections therewith.

b) If any time during the progress of the work any error may appear of arise in the position,
levels, dimension or alignments of any part of the work the contractor on being required to
do so by the Engineer-in-Charge shall at his own expense rectify such errors to the satisfaction
of the Engineer-in-Charge.

c) The checking or any setting out of any line by the Engineer-in-Charge or his representative
shall not relieve in any way the contractor of responsibility for the correctness thereof and
shall carefully project and preserve all bench mark site rails, pegs and other things used in the
set is out of work.

d) All duties concerning establishment of a set of bench marks permanent theodolite stations,
centre of pillars etc. for performing all the functions of us till the physical completion of all
items of the in question shall be carried out by the contractor at his own cost.

e) He shall also keep proper record of such permanent bench marks established denoting therein
their correct levels.
) The work establishing all such bench marks shall be carried out only by experience staff of

the contractor with the help of precision instrument suitable for this type of work. The
instruments shall be checked for their accuracy and for permanent adjustment before the
commencement of the work and also frequent intervals during the progress of the work.

g) All such bench marks established by the contractor shall be subjected to check and approval
of the Engineer-in-Charge or duly representative and valuations noticed in the work as a result
of improper establishment of maintenance of such bench marks shall be at the contractor’s
risk and expense.

h) The contractor has to adjust his work and progress to work in co-ordination with other
agencies working at site.
i) The materials such as Good Earth, Moorum, Coarse and Fine aggregates and other materials

shall be brought to site only after approval of the quarry / source by the Engineer-in-Charge.
NUISANCE:
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29.0

30.0

31.0

a) The Contractor shall not at any time do, cause or permit any nuisance on the Site or
do anything which shall cause unnecessary disturbance or inconvenience to
owners, tenants or occupiers of other properties near the Site and to the Public
generally.

WATCHING AND LIGHTING:

a) The Contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by the Engineer-in-
Charge for the protection of the Works or for the safety and convenience of
those employed on the Works.

DUTIES AND POWERS OF ENGINEER-IN-CHARGES’S REPRESENTATIVE:

a) The duties of the representative of the Engineer-in-Charge, are to watch and
supervise the Works and to test and examine any materials to be used or
workmanship employed in connection with the Works. He shall have no authority to
order any work involving any extra payment by AAI nor to make any variation in the
Works.

b) The Engineer-in-Charge may from time to time in writing delegate to his
Representative any of the powers and authorities vested in the Engineer-in-Charge
and shall furnish to the Contractor a copy of all such written delegation of
powers and authorities. Any written instruction or written approval given by the
Representative of the Engineer-in-Charge to the Contractor within the terms of
such delegations shall bind the Contractor and AAI as though it had been given by
the Engineer-in-Charge.

c) Failure of the Representative of the Engineer-in-Charge to disapprove any work or
materials shall not prejudice the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or
breaking up thereof.

d) If the Contractor shall be dissatisfied with any decision of the Representative of the
Engineer-in-Charge he shall be entitled to refer the matter to the Engineer-in-Charge
who shall thereupon confirm, reverse or vary such decision.

WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:

a)Subject to any provisions to the contrary contained in the Contract, permanent ~ works
shall be carried out during night or on Sundays or on authorised holidays with the
permission of the engineer-in-Charge.

ROYALTY ON MATERIALS

a) Royalty at the prevalent rates wherever payable, shall have to be paid by the Contractor
on the boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected
by him for the work direct to the revenue authority of the District/States Government
concerned. If required by the concerned authorities the relevant documents may be submitted
by contractor to AAI .
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33.0

34.0

35.0

36.0

(a)

(b)

SITE PRECAUTIONS

1) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-Charge,
shall be removed by the Engineer-in-Charge at the risk and cost of the contractor.

i) When the contractor’s equipment or personnel require to cross areas which are not close to
aircraft operations, the contractor shall provide competent flagmen at locations designated by
the Engineer-in-Charge to relay signals from airport traffic control to personnel wishing to
cross such areas.

ii) Every transport vehicle, if required to be entered in operational area, shall carry a permit
issued by the AAI and shall be produced on demand by him or his authorized agent. All
vehicles entering the Airport limits shall follow the routes prescribed by the Engineer-in-
Charge, for entering the areas and shall display red flags and red light on top. No vehicle shall
be allowed between sunset and sunrise, also during the day when visibility is 500 metre or

less, within the Airport limits where motor vehicle Act does not apply.

iv) With regard to construction safety measures, the contractor shall adhere to various Indian
Standard Codes of Practice, requirements of Provincial Government and local ~ Municipal
Authority wherever the provisions of the latter two agencies shall be more stringent than the
provisions of the former. When these codes do not exist, the contractor shall adhere to such
safety measures as directed by the Engineer-in-Charge.

V) The contractor shall be responsible for any damage, resulting from his operations, either to
buildings, structures, airport fixtures such as underground cable, contact lights, hard surface
areas, water mains, other operational installations, Airport roads etc. The contractor shall
restore, replace or repair any such damage to the complete satisfaction of the Engineer-in-
Charge and in default the Engineer-in-Charge may cause the same to be made good by any
other means and deduct the expenses from any sums due to contractor.

vi) The work shall be carried out in phases in such a way that there is least obstruction to the
office working. The phasing shall be decided by the Engineer-in-Charge, who will be at
liberty to change the phasing to suit the requirements. The contractor shall have to abide by
these instructions and nothing extra shall be paid to him on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary day &night
caution boards, speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused due to negligence on his part. No hindrances shall be
caused to traffic during execution of work.

No payment will be made to the contractor for damage caused by rains or other natural calamities
during the execution of the works and no such claim on this account will be entertained.

The contractor shall remove the labour huts, temporary barricades etc. on completion of the work and
leave the site in a neat and tidy state. The payment of final bill will be subject to the compliance of
this condition by the contractor.

MATERIALS AT SITE

Materials brought to the site by the contractor shall be stored by the contractor in a safe/dry storage
space. The contractor shall be responsible for safe custody of materials at site till such time, the
installation is commissioned and handed over to the Engineer-in-Charge.

Cement bags shall be stored in separate go downs to be constructed by Contractor at his own cost as
per sketch at Page GCC-133 with weather proof roofs and walls. Each go down shall be provided with
a single door with two locks, the keys of one lock shall remain with AAI Engineer-in-Charge of work
and that of the other lock with the authorized agent of the contractor at the site of work so that the
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cement is removed from the godown according to the daily requirement with the knowledge of both the
parties and the account maintained in the prescribed proforma.

(¢) The contractor is required to submit the bill receipt for steel,—cement—paint-and any item/Material
used in work as required by the Engineer-In-Charge.

(d) The contractor is also required to submit the Manufacturer Test Certificate for any item/material used
in work as required by the Engineer-In-Charge.

37.0 WORKIN RESTRICTED AREA

The work is to be carried out in restricted area, whenever necessary the work shall be carried out in
the non-office period. The Contractor shall have to coordinate with the AAI for locating T&P and
stacking of materials etc. Nothing extra shall be paid to the contractor for all the above factors.

In case, it appears, at any stage that the project may not be completed within the stipulated period due
to restricted working hours in day time, the contractor shall execute the work during the night as
and when asked by the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor
for working in night time. For proper execution, the work site shall be properly illuminated and
arrangement shall be made by the contractor at his own expenses.

38.0 DEVIATION FROM THE DRAWINGS, SPECIFICATIONS, STIPULATION,
CONDITIONS.

The contractor is not to vary or deviate from the drawing, specifications, stipulation, conditions of tender
document or instructions to execute any work of any kind what so ever unless so authorized by the
Engineer-in Charge in writing. For any extra work involved in consequence of some breach of this
contract on the part of the contractor(s), no extra payment will be admissible to the contractor.

39.0 ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

40.0  Necessary registers and stationeries required for entering data and test results shall be provided by the

contractor at his own cost as directed by the Engineer- in-Charge.

41.0  The agency is also required to provide safety devices to the other manpower (male/female) deployed at
site for the work as detailed below:-
i. Safety helmets and foot wears are to be provided for the workers.

ii. Safety belts, protective Goggles, Hand gloves etc are to be provided as per requirement and
nature of job.
iii. Raincoat, umbrella, torch suitable safety jackets to all male/female workers as approved by
the Engineer-in-Charge.
In the event of failure to provide above safety devices within one month a recovery of Rs.
100.00 per day each Sl. No. i, ii and iii shall be debited from the contractor’s account.

42.0 SAFETY DEVICES TO FIELD ENGINEERS / TECHNICIANS/ WORKERS
AT SITE

The agency is also required to provide specific uniforms and safety devices to the manpower deployed

on site for the work in operational area as detailed below:-

1) Jacket and Trousers for male staff and suitable dress with jacket for female staff of good
quality clothes as approved by Engineer-in-Charge with illuminated reflective type logo of

AAL
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43.0
43.1

44.0

45.0

45.1

45.2

(i1) An apron of reflective cloth is to be provided to each of the working labour on site.

(iii) Safety helmets and foot wears are to be provided for each of the workers.

(iv) Helmets shall be provided for Contractors & AAI Supervisor & Visiting / inspecting
officials.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST BIDDER
Final bill will be worked out at the accepted tender rates and also with quoted rates of
second lowest. The amount of final bill to be paid will be restricted to the lower of the
two.

The contractor has to adjust his work and progress to work in co-ordination with other agencies working at
site.

SPECIFICATION OF THE WORK TO BE FOLLOWED.

The works shall be executed as indicated in the nomenclature of each item and technical specifications and
given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained herein, reference may be
made to the latest CPWD, MoRTH, IRC, ICAO Specifications and IS codes, in that order. Wherever these
are silent, the construction and completion of the works shall conform to sound engineering practice and in
case of any dispute arising out of the interpretation of the above, the decision of the Engineer-in-charge
shall be final and binding on the contractor.

All the codes of practice, standards and specifications applicable shall be the latest editions with upto date

correction slips etc. or as directed by the Engineer-in-charge.

C-NIL I-NIL O-NIL SCC  Page 14



49.0 SUFFICIENCY OF ACCEPTED CONTRACT AMOUNT

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of
the Contract Price having foreseen all possibilities and/or difficulties foreseeable by and
expected of an experienced contractor bidding for the works of this quantum and nature. Unless
otherwise stated in the Contract, the Contract Price shall cover all his obligations under the
contract and all things necessary for the proper design, execution and completion of the Works,
testing and commissioning (including integrated Testing and Commissioning) and remedying of
any defects as per the scope of work of this tender .

49.1 Bank Guarantees submitted by bidders/ contractors will be verified through
Structured Financial Messaging System (SFMS) of ICICI Bank. SOP for BG
verification through SFMS of ICICI Bank (Annex-XVI) as per AAl requirement.

50.0 PROTECTION OF THE ENVIRONMENT

The Contractor shall take all reasonable steps to protect the environment (both on and off the
Site) and to avoid injury, damage and nuisance to people and property resulting from pollution,
noise and other results of is operations. The Contractor shall ensure that air emissions, surface
discharges and effluent from the Site during the Contract Period shall not exceed the values
indicated in the Employer’s Requirements, and shall not exceed the values prescribed by law.
The Contractor shall conform to the Employer’s Requirements and shall indemnify the Employer
against and liability or damages or claims arising out of his operations. The Contractor shall be
responsible and liable for any stoppage, closure or suspension of the works due to any
contravention of statutory requirements relating to the protection of the environment and shall
indemnify and keep indemnified the Employer in this regard.

The Contractor’s Sit Environmental Plan shall be developed for his and Employer’s Safety,
Health and Environmental Manual (SHE Manual), as per the Employer’s Requirements and
Special Conditions of Contract. Nothing extra shall be payable to the Contractor on this account
and his tender price shall be inclusive of expenditure required to be incurred for working as per
SHE Manual.
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Special conditions for compliance to Environmental Laws

1.0

1.1

d)

9)

h)

),

k)

COMPLIANCE TO ENVIRONMENTAL LAWS

ENVIRONMENTAL MANAGEMENT

Air Quality

The Contractor shall take all necessary precautions to minimise fugitive dust emissions from
operations involving excavation, grading, and clearing of land and disposal of waste. He
shall not allow emissions of fugitive dust from any transport, handling, construction or
storage activity to remain visible in atmosphere beyond the property line of emission source
for any prolonged period of time without notification to the Employer.

The Contractor shall use construction equipment designed and equipped to minimise or
control air pollution. He shall maintain evidence of such design and equipment and make
these available for inspection by Employer.

If after commencement of construction activity, Employer believes that the Contractor's
equipment or methods of working are causing unacceptable air pollution impacts then these
shall be inspected and remedial proposals shall be drawn up by the Contractor, submitted
for review to the Employer and implemented.

In developing these remedial measures, the Contractor shall inspect and review all dust
sources that may be contributing to air pollution. Remedial measures include use of
additional/ alternative equipment by the Contractor or maintenance/modification of existing
equipment of the Contractor. In the event that approved remedial measures are not being
implemented and serious impacts persist, the Employer may direct the Contractor to
suspend work until the measures are implemented, as required under the Contract.
Contractor's transport vehicles and other equipment shall conform to emission standards
fixed by Statutory Agencies of Government of India or the State Government from time to
time. The Contractor shall carry out periodical checks and undertake remedial measures
including replacement, if required, so as to operate within permissible norms.

The Contractor shall establish and maintain records of routine maintenance program for
internal combustion engine powered vehicles and equipment used on this project. He shall
keep records available for inspection by Employer.

The Contractor shall cover loads of dust generating materials like debris and soil being
transported from construction sites. All trucks carrying loose material should be covered and
loaded with sufficient free- board to avoid spills through the tail board or side boards.

The Contractor shall promptly transport all excavation disposal materials of whatever kind so
as not to delay work on the project. Stockpiling of materials will only be allowed at sites
designated by the Employer. The Contractor shall place excavation materials in the
dumping/disposal areas designated in the plans as given in the specifications.

The temporary dumping areas shall be maintained by the Contractor at all times until the
excavate is re-utilised for backfilling or as directed by Employer. Dust control activities shall
continue even during any work stoppage.

The Contractor shall place material in @ manner that will minimize dust production. Material
shall be minimized each day and wetted, to minimize dust production. During dry weather,
dust control methods must be used daily especially on windy, dry days to prevent any dust
from blowing across the site perimeter.

The Contractor shall water down construction sites as required to suppress dust, during
handling of excavation soil or debris or during demolition. The Contractor will make water
sprinklers, water supply and water delivering equipment available at any time that it is
required for dust control use. Dust screens will be used, as feasible when additional dust
control measures are needed specially where the work is near sensitive receptors.

AAlI
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Special conditions for compliance to Environmental Laws

1)

The Contractor shall provide a wash pit or a wheel washing and/or vehicle cleaning facility at
the exits from work sites such as construction depots and batching plants. At such facility,
high-pressure water jets will be directed at the wheels of vehicles to remove all spoil and
dirt.

m) The Contractor shall design and implement his blasting techniques so as to minimise dust,

n)

0)
p)

q)

1.2

b)

d)

noise, vibration generation and prevention fly rock.

Blasting technique should be consistent not only with nature and quaintly of rock to be
blasted but also the location of blasting.

The contractor shall give preference to explosives with better environmental characteristics.
The Contractor shall protect structures, utilities, pavements roads and other facilities from
disfiguration and damage as a result of his activities. Where this is not possible, the
contractor shall restore the structures, utilities, pavements, roads and other facilities to their
original or better, failing which the rectification/restoration work shall be carried out at the
risk and cost of the contractor.

The Contractor shall submit to the Employer an Air Monitoring and Control Plan (AMCP)
under contract specific Site Environmental Plan to guide construction activity insofar as it
relates to monitoring, controlling and mitigating air pollution.

Water Quality

The Contractor shall comply with the Indian Government legislation and other State
regulations in existence in Trichy in so far as they relate to water pollution control and
monitoring. A drainage system should be constructed at the commencement of the Works,
to drain off all surface water from the work site into suitable drain outlet.

The Contractor shall provide adequate precautions to ensure that no spoil or debris of any
kind is pushed, washed, falls or deposited on land adjacent to the site perimeter including
public roads or existing stream courses and drains within or adjacent to the site. In the
event of any spoil or debris from construction works being deposited or any silt washed
down to any area, then all such spoil, debris or material and silt shall be immediately
removed and the affected land and areas restored to their natural state by the Contractor to
the satisfaction of the Employer.

Due to lowering of potable water supplies and subsequent contamination of ground water,
the Contractor is not allowed to discharge water from the site without the approval of the
Employer. The Contractor must comply with the requirements of the Central Ground Water
Board for discharge of water arising from dewatering. Any water obtained from dewatering
systems installed in the works must be either re-used for construction purposes and this
water may subsequently be discharged to the drainage system or, if not re-used, recharged
to the ground water at suitable aquifer levels. The Contractor must submit his proposals for
approval of Employer, on his proposed locations of dewatering of excavation and collection
of water for either construction reuse or recharge directly to aquifers. The Contractor's
recharge proposals must be sufficient for recharging of the quantity of water remaining after
deduction of water reused for construction. During dewatering, the contractor shall monitor
ground water levels from wells to ensure that draw down levels do not exceed allowable
limits. The Contractor will not be permitted to directly discharge, to the drainage system,
unused ground water obtaining from the excavation without obtaining approval of Employer
or the Agency controlling the system.

The Contractor shall ensure that earth, bentonite, chemicals and concrete agitator washings
etc. are not deposited in the watercourses but are suitably collected and residue disposed
off in @ manner approved by local authorities.

All water and waste products (surface runoff and wastewater) arising on the site shall be
collected and removed from the site via a suitable and properly designed temporary
drainage system and disposed off at a location and in @ manner that will cause neither
pollution nor nuisance.

Any mud slurry from drilling, tunnelling, diaphragm wall construction or grouting etc. shall
not be discharged into the drainage system unless treatment is carried out that will remove
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Special conditions for compliance to Environmental Laws

g9)

h)

)

1.3

b)

silt, mud particles, bentonite etc. The Contractor shall provide treatment facilities as
necessary to prevent the discharge of contaminated ground water.

The Contractor shall discharge wastewater arising out of site office, canteen or toilet
facilities constructed by him into sewers after obtaining prior approval of agency controlling
the system. A wastewater drainage system shall be provided to drain wastewater into the
sewerage system.

The bentonite mixing, treatment and handling system shall be established by the contractor
giving due regard to its environmental impacts. The disposal of redundant bentonite shall be
carefully considered whether in bulk or liquid form. The disposal location will be advised and
agreed with the relevant authorities.

The Contractor shall take measures to prevent discharge of oil and grease during spillage
from reaching drainage system or any water body. Oil removal / interceptors shall be
provided to treat oil waste from workshop areas etc.

The Contractor shall apply to the appropriate authority for installing bore wells for water
supply at site.

Landscape and Greenery

As far as is reasonably practicable, the Contractor shall maintain ecological balance by
preventing deforestation and defacing of natural landscape. In respect of ecological balance,
the Contractor shall observe the following instructions. T

The Contractor shall, so conduct his construction operations, as to prevent any avoidable
destruction, scarring or defacing of natural surrounding in the vicinity of work.

Where destruction, scarring, damage or defacing may occur as a result of operations
relating to Permanent or Temporary works, the same shall be repaired, replanted or
otherwise corrected at Contractor's expense. All work areas shall be smoothened and graded
in @ manner to conform to natural appearance of the landscape as directed by the Employer.

Waste

The contractor is required to develop, institute and maintain a Waste Management
Programme (WMP) during the construction of the project for his works, which may include: -

i) Identification of disposal sites.
i) Identification of quantities to be excavated and disposed off.
iii) Identification of split between waste and inert material

iv) Identification of amounts intended to be stored temporarily on site location of such
storage.

v) Identification of intended transport means and route.
vi) Obtaining permission, where required, for disposal.

Such a mechanism is intended to ensure that the designation of areas for the segregation
and temporary storage of reusable and recyclable materials are incorporate into the WMP.
The WMP should be prepared and submitted to the Engineer for approval.

The Contractor shall handle waste in @ manner that ensures they are held securely without
loss or leakage thus minimizing potential for pollution. The Contractor shall maintain and
clean waste storage areas regularly. The Contractor shall remove waste in a timely manner
and disposed off at landfill sites after obtaining approval of Conservancy and Sanitation
Engineering Department of Municipal Corporation of Trichy for its disposal.

AAlI

C=NIL, I=NIL,0=NIL SCC-(ENV. LAW)3



Special conditions for compliance to Environmental Laws
d) Burning of wastes is prohibited. The Contractor shall not burn debris or vegetation or
construction waste on the site but remove it in accordance with above.

e) The Contractor shall make arrangement to dispose of metal scrap and other saleable waste
to authorized dealer and make available to the Employer on request, records of such sales.

1.5 Hazardous Waste Management

a) If encountered or generated as a result of Contractor's activity, then waste classified as
hazardous under the —Hazardous Wastes (Management & Handling) Rules, 1989,
am endm ents 2000, 2003 || shall be disposed off n a manner n com pliance with the
procedure given in the rules under the aforesaid act.

b) Chemicals classified as hazardous chemicals under —Manufacture, Storage and Import of
Hazardous Chemical Rules, 1989 of Environment (Protection) Act, 1986 shall be disposed off
in @ manner in compliance with the procedure given in the rules under the aforesaid act.

c) The contractor shall identify the nature and quantity of hazardous waste generated as a
result of his activities and shall file a _Request for Authorisation' with Trichy Pollution
Control Committee along with a map showing the location of storage area.

d) Outside the storage area, the contractor shall place a _display board', which will display
quantity and nature of hazardous waste, on date. Hazardous Waste needs to be stored in a
secure place

e) It shall be the responsibility of the contractor to ensure that hazardous wastes are stored,
based on the composition, in @ manner suitable for handling, storage and transport. The
labelling and packaging is required to be easily visible and be able to withstand physical
conditions and climatic factors.

f) The contractor shall approach only Authorised Recyclers of Hazardous Waste for disposal of
Hazardous Waste, under intimation to the Employer.

g) Submittal of all environment related documents and records pertaining to monitoring and
trend analysis on key parameters such as but not limited to consumption/efficient use of
resources such as energy, water, material such as cement, fly ash, iron and steel,
recycle/reuse of waste etc that shall have demonstrated continual improvement in the
implementation of Environmental management System. Failure to do so the employer shall
impose appropriate penalty as indicated under penalty clause.

1.6 Energy Management

a) The contractor shall use and maintain equipment so as to conserve energy and shall be able
to produce demonstrable evidence of the same upon Employer's request.
b) Measures to conserve energy include but not limited to the following:

i) Use of energy efficient motors and pumps

ii) Use of energy efficient lighting, which uses energy efficient luminaries

iii) Adequate and uniform illumination level at construction sites suitable for the task
iv) Proper size and length of cables and wires to match the rating of equipment

v) Use of energy efficient air conditioners

c) The contractor shall design site offices maximum daylight and minimum heat gain. The
rooms shall be well insulated to enhance the efficiency of air conditioners and the use of
solar films on windows may be used where feasible.
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Special conditions for compliance to Environmental Laws

2.

The contractor shall comply the directives of Hdinle National Green Tribunal dated

04.12.2014 & 10.04.2015 and EIA Guidance Manual issued in February 2010 and Construction &
Demolition Waste Management Rules, 2016. The compliance of the contractor shall not be limited
to the following:

a)
b)

d)

9)

h)

),

k)

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should
be ensured by the contractor that no accidents occur on account of such permissible
storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precautions that
the vehicle are properly cleaned and dust free to ensure that enroute their destination, the
dust, sand or any other particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris
to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the approved C&D waste site
of local authority only as per Construction & Demolition Waste Management Rules, 2016 and
due record shall be maintained by the contractor.

The contractor shall compulsorily use jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated
in the MoEF Guidelines, 2010.

The contractor shall carry out On-Road-Inspection for black smoke generating machinery.
The contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions
can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed
bumps shall be used to ensure speed reduction. In cases where speed reduction cannot
effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas.

m) The contractor shall ensure that the construction material is covered by tarpaulin. The

n)

contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.

No extra payment will be made for operation/activity mentioned at Sl. No. 2(a) to (m)
above.
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2.01

2.02

3.00

3.01

AAL

TECHNICAL SPECIFICATIONS (CIVIL WORKS)

PREAMBLE

These technical specifications shall be read in conjunction with the various other
documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, General Conditions of Contract, Special Conditions of Contract, Bill of
Quantities and other related documents, together with any addenda thereto issued.

SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per
description of works contained in the Bill of Quantities. Any discrepancy between the
details given in Bill of Quantities and that provided in Technical Specifications of the
corresponding items, the provisions of the Bill of Quantities shall take precedence.

The item rates quoted by the Contractor shall, unless otherwise specified also include
compliance with/supply of the following:-

a) General works such as setting out, clearance of site before setting out and
clearance of works after completion.

A Ae aVa avave aa a' a aVva
l l

inr-Cherge.

c) Samples of various materials proposed to be used on the work for conducting

tests thereon is required as per the provisions of the contract.

e) Any other item of work which is not specifically provided in the Bill of
Quantities but which is necessary for complying with the provisions of the
contract.

OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this
Agreement and in time, the Contractor shall have the following obligations at no extra
cost to the Engineer-in-Charge in addition to such other obligations and
responsibilities as have been specified elsewhere in this Contract.

1) Provision of adequate number of constructional Plant and machinery for
mechanized system of construction, handling and transportation;
i1) Provision of special magazine at the site for storage of explosives, if necessary,

for which required license shall be obtained from the concerned authorities;
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3.02

3.03

3.04

3.05

4.00

4.01

4.02

4.03

AAL

i) Fulfill all the Contractor's labour regulations i.e fair wages, display of notices
regarding wages, payment of wages, labor records, attendance cards-cum-wage
slips, labour welfare etc. as per standard practices and norms applicable at site;

All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value of
antiquity and structures and other remains/things of geological or archaeological interest
discovered on the site of the works shall be notified by the Contractor immediately to the
Engineer-in-Charge for onward information to the concerned authorities.

The Contractor shall take all reasonable precaution to prevent his workmen or any other
person from removing or damaging any such article(s) or thing(s) and protect the same till
the removal as per the instructions of the Engineer-in-Charge.

Clearance of the site off all rubbish, debris, vats, tanks, materials, temporary structures,
plant and machinery, scaffoldings and filling of all pits, excavation and hand over the site
in a tidy and cleaned condition.

Opening up of covered work if instructed by the Engineer-in-Charge, if such covering was
done before inspection by the Engineer-in-Charge or without permission/approval from the
Engineer-in-Charge.

GENERAL

The works will be executed as indicated in the nomenclature of each item and technical
specifications as given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained herein,
reference may be made to the latest CPWD, MOST, IRC Specifications and IS codes, in
that order. Wherever these are silent, the construction and completion of the works
shall conform to sound engineering practice and in case of any dispute arising out of the
interpretation of the above, the decision of the Engineer-in-Charge shall be final and
binding on the Contractor.

In addition, the abbreviations CPWD, IRC, MOST, IS, BS, AASHTO shall be considered
to have the following meaning:-

CPWD : Central Public Works Department
IRC : Indian Road Congress
MORTH : Ministry of Surface & Transport (Road Wing)

Government of India
IS : Indian Standard of the Bureau of Indian

Standards.
BS : British Standard of the British Standard
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4.04

5.00

5.01

6.00

6.01

7.00

7.01

AAL

ASTM : American Standards of the American Society
of Testing Materials

AASHTO : American Association of State Highway and
Transportation Officials.

All the codes of practice, standards and specifications applicable shall be the latest editions
with upto date correction slips etc. or as directed by the Engineer-in-Charge.

TESTING

SAMPLING AND TESTING

The Contractor or his accredited representative shall be present during sampling/testing
and signify his concurrence for sampling/ testing carried out by signing the test
records. The Contractor shall be liable of all actions consequent to the test and their
results as if he himself attended to the tests. The Contractor is duly advised to be present
himself for sampling and testing or in the alternative, depute fully qualified duly
authorized Engineer for this purpose.

GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED
IN THE TENDER DOCUMENTS.

The following IRC standards and IS, ASTM, British Standards, Codes and CPWD
Specifications  have generally been adopted in the tender documents. This list
however does not limit the use of any other relevant code or standards by the
Engineer-in-Charge solely at his discretion either referred to in the tender documents or
not, to achieve the desired quality of work. All the codes practice, standards and
specifications applicable shall be the latest edition with all correction slips, etc, or as
directed by the Engineer-in-Charge.
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NUMBER/DESIGNATI
ON

TITLE

IRC

SPECIFICAITON

IRC:10 Recommended Practice for Borrow-pits for Road
Embankment Constructed by Manual Operation.

IRC:19 Standard Specification and Code Practice for Water
Bound Macadam (Second Revision)

IRC:SP 11 Hand Book of Quality Control for Construction of
Roads and Runways (First Revision)

INDIAN

STANDARDS

IS: 838 Coarse and fine aggregates from natural sources for
concrete.

1S:456 Code of practice for plain and reinforced concrete.

IS:460 (Part I to II1)

Testing Sieves

IS:516

Methods of test for strength of concrete.

IS:1124 Method of test for water absorption, apparent
specific gravity and porosity of Natural Building
Stone.

IS:1199 Methods of sampling and analysis of concrete.

1S:2386 Methods of test for aggregate for concrete

(Part-I) Particle size and shape

(Part-1I) Estimation of deleterious materials and organic
impurities.

(Part-I1IT) Specific gravity, density, voids, absorption and
bulking.

(Part-1V) Mechanical Properties

(Part-V) Soundness

(Part-VI) Measuring mortar making properties of fine
aggregates.

(Part-VII) Alkali-Aggregate reactivity.

(Part-VIII) Petrography Examination

IS: 2720 Methods of tests for soils :

(Part-1II) Determination of water content

(Part-IIT) (Section-I)

Determination of specific gravity, section I fine
grained soils.

(Part-III) (Section-II)

Determination of specific gravity, fine medium and
coarse grained soils.

Part-IV Grain size analysis

Part-V Determination of liquid and plastic limit.

Part-VII Determination of water content dry density relation
using light compaction.

Part-VIII Determination of water content dry density relation

using heavy compaction.
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Part XVI Laboratory determination of CBR.

Part XXVII Determination of total soluble sulphate.

Part XXVIII Determination of dry density of soils in place, by the
sand replacement method.

Part XXIX Determination of dry density of soils in place by
core cutter method.

IS:5640 Method of determining the aggregate impact value
of soft coarse aggregate.

I1S:6241 Method of test for determination of stripping value
of road aggregates.

IS:8112 43 grade ordinary Portland Cement.

BS:5212, Part-1, 1990 Two parts polysulphide based sealants.

ASTM/BS STANDARDS/SPECIFICATIONS

ASTM:D-1559 Test for resistance to plastic flow of bituminous
mixtures using Marshall apparatus.

ASTM:D-2172 Extraction  quantitative, of bitumen from
bituminous paving mixtures.

ASTM:E-11-39 Sieves for testing purpose "Wire Cloth sieve round
hole and square" hole plate screen of Sieves.

BS : 410 Test Sieves.

MOST Specification "Specifications for Road and Bridge Works" fourth
revision reprinted in September, 2004. Issued by
Ministry of Surface Transport (Roads Wing) and
published by Indian Roads Congress.
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Annexure-'A’

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1. Brand names of materials to be used are listed here and indicative only. Mere inciusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

2. The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document.”

3. In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

4. The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

S. Item Name Brands / makes / Manufacturers
No.
1. CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /

Jaypee / Century /3.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

2. ™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /

Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Lid.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune(Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
QOVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Ltd.) / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor

COMPOSITE PANELS
(HCP)

Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
Ltd.)/ Alstone(Alstone International ) / VIVA(Viva

S
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvt.ltd / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. ! ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14. | WOOD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ MK Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Danosa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Ltd. / Tata Steel Limited
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S. Item Name Brands / makes / Manufacturers

No.

18. | HARDWARE FITTING | Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.

(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn(Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19. | STEEL/WOOD FIRE Navair Ltd. / Pormat International Ltd. / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Signum Fire

Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20. | LAMINATES/ Greenlam Industries Ltd. / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjnwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt. Ltd.} / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited

/ Axel India / AFT (Anchorite Fixing Technology)

22. | WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome / Scheit /
FLOORING / RUBBER | Responsive Industries Ltd. / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Ltd.

23. | EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profite India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24. | TILE JOINT FILLER, Ardex Endura (India) Pvt. Lid. / Ferrouscrete India Pvt.Ltd
TILE/AAC BLOCK/ / MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
EPOXY GRQUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Ultratech Cement Ltd / Kerakoll India

M,
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S. Item Name Brands / makes / Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Lid. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvi. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Lid. / NCL Buildtek Pvt. Lid. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Lid. / STP Lid. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions
BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.

Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles

My
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S. Item Name Brands / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Litd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Litd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / SS

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS LA/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvt. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

-V



'S. Item Name Brands / makes / Manufacturers |
No.
Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
Foams Pvt. Ltd.
39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
/GLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox
Technologies Pvt. Ltd. / Kich Architectural Products Pvt.
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd
40. | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
Surface Limited ,
41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
Ferrari India Pvt. Ltd. / Sattler PRO-TEX.
42, | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, locally available
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored
Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | specifications. ‘
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt.
Ltd. / Renaatus Procon Private
Limited ‘
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
DOOR Ltd. / Assa Abloy / Autoingers ,
44, | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
‘ POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
MORTAR / Dudhi Industries Private Limited
| 46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
‘ ' (RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
‘ WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India
‘ Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities
47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
SAFETY FILMS ‘
' 48. | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
Pvt. Ltd. / Advanced Lab
49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
| PRODUCTS / SOIL Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri|
L Environmental Solutions |
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S. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries Ltd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWQOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I. PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Lid. / Nezone Tubes Lid. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Lid. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

k.
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O T ltem Rate BoQ
Tender Inviting Authority: SENIOR MANAGER ENGINEERING CIVIL, AIRPORTS AUTHORITY OF INDIA, SRINAGAR INTERNATIONAL AIRPORT SRINAGAR.

Name of Work: Maintenance and up-keeping of landscaping area on either side and central verge of approach road from Drop gate to Terminal Building (Somnath statue) at Srinagar International
Airport, Srinagar for the year 2026-27
Contract No: 2026_AAI_283112_1

Name of the
Bidder/ Bidding
Firm / Company

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are
allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # | TEXT # | NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units | BASIC RATE TOTAL TOTAL AMOUNT
No. (exculding AMOUNT In Words
GST) In (exculding GST)
Figures To
be entered by
the Bidder
Rs. P
1 2 4 5 13 53 55

Complete maintenance of existing garden/landscape features i/c lawns, ground covers,
rockeries, flower beds, creepers and climbers, shrubs, topiary works, planters at all the
levels of area, planting of annual seedlings cutting of hedge/edge, display & maintenance
1 of potted plants, topdressing by spreading of good earth, manurering, spraying of|
insecticides, pesticides application of fertilizers, clipping of branches and all self grown trees
within the area if required to the retain sweeping of lawn, disposal of rubbish generated
during the whole day working at specified place etc. all complete as per direction of officer-

in-charae.
Lawn Area per sqm
1.1 220712.20 per 0.00 INR Zero Only
month
Hedge
1.2 1225.00 Rm 0.00 INR Zero Only
month
Maintenance of Trees including application of good earth, manure, insecticide, pesticide
2 and fertilizer, removing of dry parts by pruning,trimming, cleaning dry leaves(Materials
provided by the department) as per direction of officer-in-charge.
For trees beyond 8 years old per
2.1 67.00 "::rs 0.00 INR Zero Only
month

BoQ-1




NUMBER # TEXT # NUMBER # | TEXT # | NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units | BASIC RATE TOTAL TOTAL AMOUNT
No. (exculding AMOUNT In Words

GST) In (exculding GST)
Figures To
be entered by
the Bidder
Rs. P
1 2 4 5 13 53 55
For shrubs plants per
shrubs
22 1620.00 plants 0.00 INR Zero Only
per
month.
Providing flower saplings of minimum height of 1 Feet on maturity of various coloured
3 flowers and planting at required location and nurturing till growth including manure/vermi
compost etc. complete as per the directions and satisfaction of Engineer-in-charge.
3.01 Gazania 900.00 each 0.00 INR Zero Only
3.02 Danithus 900.00 each 0.00 INR Zero Only
3.03 Callendula 900.00 each 0.00 INR Zero Only
3.04 Dog Flower 900.00 each 0.00 INR Zero Only
3.05 Godesia 900.00 each 0.00 INR Zero Only
3.06 Pansy 900.00 each 0.00 INR Zero Only
3.07 Marigold 900.00 each 0.00 INR Zero Only
3.08 Salavia 900.00 each 0.00 INR Zero Only
3.09 Zinnia 900.00 each 0.00 INR Zero Only
Red Canna
3.10 900.00 each 0.00 INR Zero Only
Providing flower saplings of various coloured flowers and planting at required location and
nurturing till growth including manure/vermi compost etc. complete as per the directions
4 and satisfaction of Engineer-in-charge.
4.1 Portulaca 2000.00 each 0.00 INR Zero Only
4.2 Petunia 2000.00 each 0.00 INR Zero Only
4.3 Verbina 2000.00 each 0.00 INR Zero Only
4.4 Aster 2000.00 each 0.00 INR Zero Only
4.5 Gaillardia 2000.00 each 0.00 INR Zero Only
4.6 Perivinca 2000.00 each 0.00 INR Zero Only
4.7 Chrysanthemus 500.00 each 0.00 INR Zero Only
4.8 Lily 100.00 each 0.00 INR Zero Only
4.9 Dahlia 100.00 each 0.00 INR Zero Only
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NUMBER # TEXT # NUMBER # | TEXT # | NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units | BASIC RATE TOTAL TOTAL AMOUNT
No. (exculding AMOUNT In Words

GST) In (exculding GST)
Figures To
be entered by
the Bidder
Rs. P
1 2 4 5 13 53 55
Providing and placing Stone conical planter moulded in PE material of size top dia x|
bottom dia x Height as 14" x 10" x 24" with minimum thickness 4mm of approved
5 colour/shape/style all complete as per the directions and satisfaction of Engineer-in- 5.00 Each 0.00 INR Zero Only
charge.
Providing and placing Bowl planter moulded in PE material of size top dia x Height as 12"
6 x 5" of approved colour/shape/style all complete as per the directions and satisfaction of| g g Each 0.00 INR Zero Only
Engineer-in-charge.
Providing and placing Tilt Bowl planter moulded in PE material of size top dia x Height as
7 24" x 10" of approved colour/shape/style all complete as per the directions and 5.00 Each 0.00 INR Zero Only
satisfaction of Engineer-in-charge.
Providing and placing Boat shape planter moulded in PE material of size 35" x 9" x 7" of|
8 approved colour/shape/style all complete as per the directions and satisfaction of| 5.00 Each 0.00 INR Zero Only
Engineer-in-charge.
Providing and filling empty pots with mixture of good earth & manure in the ratio of 2:1
(Two part of Good earth & one port of manure) and placing them on approprite place i/c
9 cost of earth, manure and pots with carriage complete as per the directions and satisfaction| ~ 5.00 Cum 0.00 INR Zero Only
of Engineer-in-charge. (Note: The payment for the ceramic pot/ bowl shall be paid
separatelv in respective item)
Supplying and fixing of floral foam brick premium quality/high density (oasis or
equivalent) proper packing box (one Box containing 20 bricks of size
10 22.5cmx10.5cmx7.5¢m) at site of work including loading, unloading, carriage etc. complete| ~20.00 Box 0.00 INR Zero Only

as per the directions and satisfaction of Engineer-in-charge.
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NUMBER # TEXT # NUMBER # | TEXT # | NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units | BASIC RATE TOTAL TOTAL AMOUNT
No. (exculding AMOUNT In Words
GST) In (exculding GST)
Figures To
be entered by
the Bidder
Rs. P
1 2 4 5 13 53 55
Topiary cutting/shapping of plant removing of cut materials, cleaning, hoeing of plants
complete design hoeing of trees (Topiary) watering manure etc.(excluding the cost of|
ial which shall be supplied by the d I he directions and per plant
11 ma'terla'w ich s 'a e' supplied by the department) complete as per the directions an 300.00 per 0.00 INR Zero Only
satisfaction of Engineer-in-charge. month
Height of Topiary above 120 cm.
Providing and fixing artificial multicolor bamboo plants of size 20 cm x 20 cm x 80 cm for|
12 décor in pots of approved colour/shape/style all complete as per the directions and| 3000 Each 0.00 INR Zero Only
satisfaction of Engineer-in-charge.
Providing and fixing artificial multicolor Areca Palm plants of size 40 cm x 40 cm x 70 cm|
13 for. deCC{r in pots ?f apProved colour/shape/style all complete as per the directions and 15.00 Each 0.00 INR Zero Only
satisfaction of Engineer-in-charge.
Total in Figures 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only
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