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AIRPORTS AUTHORITY OF INDIA 

PAKYONG AIRPORT 

 

 

Ref No.: - AAI/PKNG/SM(C)/Polysulphide Sealant/            Date: -08/07/2026 
 

 
NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender) 

 
TENDER ID:- 2026_AAI_283341_1 

 

1. Item rate /Percentage rate/ EPC e-tenders are invited through the e-tendering CPP portal by 

Senior Manager (Engg.-C), Airports Authority of India, Pakyong Airport, Pakyong, 

Pakyong -737106 (Bid Manager) on behalf of Chairman, AAI from the eligible contractors 

for the work/ composite work of “ Provision of Joint Filling with Polysulphide sealant, 

Surebond and run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong 

Airport.” at an estimated cost of Rs. 38,85,567/- (excluding GST) with completion period 

of 90 Days. 

 

The tendering process is online at CPP Portal URL address 

http://etenders.gov.in/eprocure/app or www.aai.aero.  Prospective Tenders may download 

and go through the tender document. 

 Prospective Tenderers are advised to register themselves at CPP- portal, obtain ‘Login ID’ 

& ‘Password’ and go through the instructions available in the Home Page after log in to the 

CPP-portal http://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain 

Digital Signature Certificate (DSC) in parallel which is essentially required for submission 

of their application. The process normally takes 03 days of time. The tenderer may also take 

guidance from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk 

support.  

(i) For any technical related queries please call the helpdesk. The 24 X 7 Help Desk 

details are as below: - 

Tel:  0120-4711508, 0120-4001002,0120-4001005, 0120-6277787 

Email: support-eproc@nic.in 

International bidders are requested to prefix 91 as country code. 

 

Tenderers are requested to mention the URL of the portal and Tender ID in the subject while 

emailing any issue along with the contact details. 

Before submitting queries, bidders are requested to follow the instruction given in 

“Guidelines to Bidders” and get their computer system configured according to there 

commended settings as specified in the portal at “System Settings for CPPP”. 

(ii) For any further technical assistance with regard to functioning of CPP portal the 

Tenderer may contact to the following AAI help desk no. on all working days only 

between :- 

 

Sl. 

No. 

Support 

Persons 

Escalation 

Matrix  

E-mail Address Contract 

Numbers 

Timings* 

1 Technical 

Help Desk 

Instant 

Support 

eprochelp@aai.aero 011-

24632950 

0800-2000 

Hrs.(MON-

http://etenders.gov.in/eprocure/app
http://www.aai.aero/
https://eprocure.gov.in/eprocure/app
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
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Team Ext. 3512 SAT) 

2 JE(IT) After 4 Hrs. 

of Issue 

etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

011-

24632950 

Ext. 3523 

0930-1800 

Hrs. (MON-

FRI) 

3 Sr. Manager 

(IT) 

After 12 

Hrs. 

shripatim@aai.aero 011-

24632950 

Ext. 3509 

0930-1800 

Hrs. (MON-

FRI) 

4 Jt. GM(IT) After 12 

Hrs. 

Sunil.km@aai.aero 011-

24632950 

Ext. 3506 

0930-1800 

Hrs. (MON-

FRI) 

5 General 

Manager (IT) 

After 03 

Days. 

gmit@aai.aero 011-

24657900 

0930-1800 

Hrs. (MON-

FRI) 

 

*  The help desk services shall remain closed on all Govt. Gazetted Holidays.  

 

Tender processing fee of Rs. 1180/- (i/c GST) Non-refundable will be required to be paid 

online on CPP Portal only. 

Earnest Money Deposit (EMD) of Rs. 1,16,567/- will be required to be paid online on CPP 

portal only. 

 

2. Following 2 envelopes shall be submitted through online at CPP-portal by the Tenderer as 

per the following schedule: - 

 

CRITICAL DATE SHEET 

Publishing Date 08.07.2026 

Bid Document Download / Sale Start Date  09.07.2026 from 09:30 hrs. 

Clarification Start Date 09.07.2026 from 09:30 hrs. 

Clarification End Date 19.07.2026 upto 18:00 hrs. 

Bid Submission Start Date 09.07.2026 from 09:30 hrs. 

Bid Submission End Date 29.07.2026 upto 18:00 hrs. 

Bid Opening Date (Envelope- I) 31.07.2026 at 11:00 hrs. 

Bid Opening Date (Envelope- II) To be intimate latter through 

CPP portal. 

 

Note:- If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard 

shall be entertained. 

 

 

 

 

 

 

 

 

 

mailto:etendersupport@aai.aero
mailto:vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:Sunil.km@aai.aero
mailto:gmit@aai.aero
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Envelope-I (Technical Bid and Pre-qualification):- Bid Containing following:- 

 

A. Technical Bid containing the following: 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As per 

Annexure 1 on page PR-1) 
ii) Scanned Copy of Permanent Account Number (PAN) and GST Registration 

Number. 

iii) Scanned Copy of ‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s Letter 

Head. (As per Annexure 2 on page PR-2) 
iv) Scanned copy of Form- A - details of similar works completed during last seven years 

supported with completion certificate issued by client. (refer page PR-4) 

v) Scanned copy of Form- B - Financial Information (refer page PR-5) 

vi) Scanned copy of Form- C – Net Worth. (refer page PR-6) 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head for 

deployment sufficient plant and machinery (refer page PR-8) 

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company & Copy of Board Resolution regarding Authority to assign Power of 

Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney 

only if the tender is processed by a person other than proprietor. 

ix) PQ Performa duly filled. (as annexed at page PQ-1 to PQ-4) 
 

B. Qualifying requirements of contractors/tenderers containing the following: -  

Should have successfully completed or *substantially completed three works, each of 

Rs. 15,54,227/- or two works, each of Rs. 19,42,784/-or one work of Rs. 31,08,454/-in 

single contract of similar nature of General civil works during last 07 (seven) years 

ending last day of month previous to the one in which tenders are invited. 
 

The details of similar works completed during last seven years in the given format-

Form-A with supporting documents issued by client. 

 

Note:  

1. The Experience Certificates of works completed pre GST era, Completion amount will 

be divided by 1.12 (to exclude pre GST taxes) to make it at par with experience 

certificates of post GST era but excluding GST. 

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 

having experience of completed AMC contract of more than one year shall be counted 

for the value of work for a completed one year on pro-rata basis. However, the agency 

who has completed one year of work in running AMC contract of more than one year, 

may be counted for the value of work for a completed one year on pro-rata basis. 

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is 

acceptable in the following conditions: 

(a) Work should be actually executed by the second agency (sub-contractor) with due 

concurrence of the owner as tripartite agreement/ written approval. It should be backed 

by valid agreement and experience certificate.  

(b) Payments received by second agency should be reflected in TDS certificates. 

4. Experience gained in composite works for the specialized nature of works (List 
of Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works 
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Manual) were executed by main contractor either by in-house expertize & 
experience or by engaging the specialized agencies with the approval of main 
client as per contract conditions. In such cases, main contractor as well as 
specialized agency both get the experience certificate for the same work from 
their respective client(s) i.e. main contractor for composite work along with 
specialized works from owner and specialized agency for specialized work(s) 
from the main contractor. In this situation, the experience certificate of either 
specialized agency or main agency having in-house expertise & experience, 
who has actually executed the specialized work(s), shall be considered for 
Technical /Pre-qualifying criteria in similar specialized nature of work(s). 

5. *Substantial completion shall be based on 80 (eighty) percent (value wise) or 
more work completed under the contract. Substantial completion should not be 
defined in terms of percentage completion, rather it should be based on 
functional consideration.  
Certificate for ‘substantial completion’ of project/ work/ assets should contain two 
parts. Part-I shall contain ‘function value of work done’ and part-II shall contain 
‘certificate of functional completion of project/ work/ assets. 
 

“The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to the date of bid opening (Cover-I/Technical bid)." 

 

Client certificate for experience should show the nature of work done, the value of work, 

date of start, date of completion as per agreement, actual date of completion and 

satisfactorily completion of work. Tenderers showing work experience certificate 

from non-government / non-PSU organizations should submit copy of tax deduction 

at sources (TDS) certificate(s) along with a certificate issued by registered 

Chartered Accountant, clearly specifying the name of work, total payment received 

against the work and TDS amount for the work. 

 

ii) Should have Average Annual Financial Turnover of Rs. 13,75,491/-on construction 

work during last three years ending 31st March of the previous financial year. The 

financial information shall be submitted in the given format- Form-B. Tenderers showing 

continuous losses during the last three years in the balance sheet shall be summarily 

rejected. 

Minimum annual value of General Construction Work: The applicant should have 

achieved minimum annual value of general construction work (as certified by Chartered 

Accountant, and at lease 50 (fifty) percent of which is from Engineering (Civil as relevant 

to the work being procured) construction work carried out in any of the year during last 

(05) years, ending 31st March of previous year, calculated by applying a multiplier of 2 

for the project costing upto Rs. 1500 Cr. To the projected annual construction expenditure 

(Estimated Cost) on the subject contract. 

The minimum annual value of general construction work is to be calculated as twice the 

estimated cost put to tender (Ex. GST) for the works having completion time less than 

one (01) year and costing more than Rs. 10 Crores (Ex. GST)  
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iii) The Tenderers should have a minimum net worth of Rs. 5,82,835/-issued by certified 

Chartered Accountants. The certificate should be submitted in the given format- Form-C. 

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto Rs. 

30 lakhs, the requirements regarding General Construction Experience, Particular 

construction Experience and Available Bid Capacity may not be insisted upon provided 

the bidders fulfil other criteria regarding Financial/ Personnel/Equipment capabilities. 

However, to avoid overstretching of their resources, no such contractors may be allowed 

to hold more than 2(Two) contracts under relaxed credentials, at any given time. 

 

 

Envelope –II :- The Financial e-Bid through CPP Portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the 

price bid has been given as a standard BOQ format with the tender document, then the 

same is to be downloaded and to be filled by all the tenderers. Tenderers are required to 

download the BOQ file, open it and complete the blue colored (unprotected) cells with 

their respective financial quotes and other details (such as name of the tenderer). No 

other cells should be changed. Once the details have been completed, the tenderer should 

save it and submit it online, without changing the filename. If the BOQ file is found to 

be modified by the tenderer, the bid will be rejected. 

3. Refund of EMD 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned 

within one week from the date of opening of the financial bid. EMD of the successful 

bidder shall be returned on receipt of Security Deposit equivalent to EMD amount/ 

performance bank guarantee. 

 

4. Bid Submission:- 

The tenderer shall submit their application only at CPP Portal: 

https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the 

instructions provided in the tender document for online submission of bids.  Tenderers 

are required to upload the digitally signed file of scanned documents as per Para 2. Bid 

documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be considered. 

Hard copy of application shall not be entertained. 

 

5. Not more than one tender shall be submitted by one tenderer or tenderers   having 

business relationship. Under no circumstance   will father and his son(s) or  other close 

relations  who have business  relationship   with  one another  [i.e, when  one or more  

partner(s)/director(s) are  common)   be  allowed   to  tender   for  the  same contract  as 

separate  competitors.  A breach of this condition will render the tenders of both parties 

liable to rejection. 

6. Tenderer who  has downloaded the tender f r o m  Central Public Procurement Portal 

(CPPP) website http.//etenders.gov.in/e-procure/app, shall not tamper/modify the tender 

form including downloaded p r i c e  bid template i n  any manner.  In case if the same is 

found to be tampered/modified   in any manner, tender will be completely rejected and 

https://etenders.gov.in/eprocure/app.%20Tenderer/


NIT-6 

 

EMD would be forfeited and tenderer is liable to be banned from doing business with 

AAI. 

7. Bid Opening Process is as below: - 

Envelope- I (Technical bid and pre-qualification):  

Envelope-I containing documents as per Para 2 (A), and (B) (uploaded by the tenderers) 

shall be opened on date & time mentioned in CRITICAL DATE SHEET. 

 

If any clarification is needed from the tenderer about the deficiency in his uploaded 

documents in Envelope - I, he will be asked to provide it through CPP portal, if required.  

The tenderer shall upload the requisite clarification/documents within time specified by 

AAI, failing which it shall be presumed that bidder does not have anything to submit and 

bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the 

tenderers through CPP portal. 

Envelope- II (Financial Bid):   

Envelope-II containing financial bid of the tenderers found to be meeting   the technical   

criteria and qualifying requirements shall be opened on date &time mentioned in 

CRITICAL DATE SHEET. (In case the date and time for opening of Envelope-II   

(Financial   bid) is required    to be changed, the same shall be intimated through CPP 

Portal). 

8.      AAI reserves the right to accept or reject any or all applications without assigning any 

reasons. AAI also reserves the right to call off tender process at any stage without 

assigning any reason. 

9. AAI reserves the right to disallow the working agencies whose performance at ongoing 

project(s) is below par and usually poor and has been issued letter of restrain/Temporary 

or Permanent debarment/blacklisting by any department of AAI. AAI reserves the right 

to verify the credential submitted by the tenderer at any stage (before or after the 

award the work). If at any stage, any information/documents submitted by the 

applicant is found to be incorrect/false or have some discrepancy which disqualifies 

the tenderer then  AAI shall  take  the  following action: 

 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The tenderer shall be liable for debarment for a period upto two years 

from tendering in AAI, including termination of the contract apart from 

any other appropriate contractual/legal action. 

10.  Consortium/JV companies shall not be permitted. 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 

12.   Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc. exemption are 

not applicable to this work being a construction work.  

13.  Tenderers have to submit Unique Document Identification Number (UDIN) 

generated documents like financial information (Turnover with loss/ profit), Net 

worth Certificate etc. as per NIT condition duly certified by CA and having UDIN. 

The document submitted by bidder without UDIN shall not be entertained. 
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14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 

Commerce and Industry, Government of India, issued Public Procurement 

(Preference to Make in India), Order2017 vide OM No. P-45021/2/2017-PP(BE-II) 

dated 16.09.2020 is applicable. 

15.  Requirement of registration by the Bidder from a country sharing land border with 

India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of 

India, Ministry of Finance, Department of Expenditure (Public procurement 

Division) with up-to-date amendments, regarding restriction under Rule 144(xi) of 

the General Financial Rules (GFR)2017 shall be applicable. Bidder shall submit 

scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Annexure- 

LBS) 

 

 

 

 

 

  

Senior Manager (Engg.-Civil) 

Airports Authority of India,  

               Pakyong Airport  
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General Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 
CPP Portal, using valid Digital Signature Certificates. The instructions given 
below are generally meant to assist the bidders in registering on the CPP Portal, 
preparing their bids in accordance with the requirements and submitting their 
bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be 
obtained at: http://etenders.gov.in/eprocure/app 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. These would be used for any 
communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /  
nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible for ensuring that they do not lend their DSC’s to 
others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form 
of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk.  
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PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in 
PDF / XLS / RAR / DWF formats. There is no limit on the size of the file 
uploaded at the server end. However, the upload is decided on the Memory 
available at the Client System as well as the Network bandwidth available at 
the client side at that point of time. In order to reduce the file size, bidders 
are suggested to scan the documents in 75-100 DPI so that the clarity is 
maintained and also the size of file also gets reduced. This will help in quick 
uploading even at very low bandwidth speeds. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Space” or ‘’Other Important Documents’’ area available to them 
to upload such documents. These documents may be directly submitted 
from the “My Space” area while submitting a bid, and need not be uploaded 
again and again. This will lead to a reduction in the time required for bid 
submission process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that 
they can upload the bid in time i.e. on or before the bid submission time. 
Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one 
by one as indicated in the tender document. 

3) Bidder has to select the payment option as “online” to pay the tender fee / 
EMD as applicable and enter details of the instrument.  

4) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If 
the price bid has been given as a standard BOQ format with the tender 
document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and 
complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the 
BoQ file is found to be modified by the bidder, the bid will be rejected.  

5) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 
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7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid 
openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

8) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details.  

10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 
 
 

ASSISTANCE TO BIDDERS  

Any bid related issue/ query pertaining to technical support or otherwise on CPP 
portal (URL:-https//etender.gov.in/eprocure/app) for submission of tender 
documents should be addressed to AAI Help Desk Support (details also 
mentioned in the web-NIT) as below: 

(i) For any technical related queries please call the helpdesk. The 24 X 7 Help 
Desk details are as below: - 
Tel:  0120-4711508, 0120-4001002,0120-4001005, 0120-6277787 

Email: support-eproc@nic.in 

International bidders are requested to prefix 91 as country code. 

 

Tenderers are requested to mention the URL of the portal and Tender ID in the 
subject while emailing any issue along with the contact details. 

Before submitting queries, bidders are requested to follow the instruction given in 
“Guidelines to Bidders” and get their computer system configured according to 
there commended settings as specified in the portal at “System Settings for CPPP”. 

(ii) For any further technical assistance with regard to functioning of CPP 
portal the Tenderer may contact to the following AAI help desk no. on all 
working days only between :- 

 

Sl. 
No. 

Support 
Persons 

Escalation 
Matrix  

E-mail Address Contract 
Numbers 

Timings* 

1 Technical 
Help 
Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 011-
24632950 

Ext. 3512 

0800-2000 

Hrs.(MON-
SAT) 

-https/etender.gov.in/eprocure/app
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
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2 JE(IT) After 4 
Hrs. of 
Issue 

etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

011-
24632950 

Ext. 3523 

0930-1800 
Hrs. (MON-
FRI) 

3 Sr. 
Manager 
(IT) 

After 12 
Hrs. 

shripatim@aai.aero 011-
24632950 

Ext. 3509 

0930-1800 
Hrs. (MON-
FRI) 

4 Jt. 
GM(IT) 

After 12 
Hrs. 

Sunil.km@aai.aero 011-
24632950 

Ext. 3506 

0930-1800 
Hrs. (MON-
FRI) 

5 General 
Manager 
(IT) 

After 03 
Days. 

gmit@aai.aero 011-
24657900 

0930-1800 
Hrs. (MON-
FRI) 

 

* The help desk services shall remain closed on all Govt. Gazetted Holidays.  

 

In case of technical support regarding e-tender portal, if the AAI Help 
Desk is non responsive the Bid Manager can be contacted as below on all 
working days from 0930 hrs. to 1800 hrs. 

Name   : Abhilash Thakur 
 
Telephone No.  : - 

Extension No.  :  

Mobile No.  : +91-9832849418 

E-mail ID   : abhilash_t@aai.aero 

Fax No.    :  

 

All bid procedure related queries be referred to HELP DESK as above and 
then to Bid Manager only.   

 

Please note that under no circumstances bid procedure related 

queries shall be referred to the Independent External Monitors 

(IEMs). 

mailto:etendersupport@aai.aero
mailto:vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:Sunil.km@aai.aero
mailto:gmit@aai.aero


Annex- I 
Standard Operating Procedure 

for 
Online payment, refund and settlement of EMD and Tender Fee through CPP Portal 

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs.
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in .

Stakeholders: 

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end
process and providing technical support to the Government Dept.

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway services
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded
to their source account. This will be happened as per instruction received from TIA through online
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAI.

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender

floated by the tender floating department and participate in the tendering process.
Bidders are directly involved in making the use of this e-System for making payments

and getting refunds into their accounts.

Eligibility (Prerequisite for e-Tendering) 

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentication i.e. User id & password followed by the
login through DSC.

‐ TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature
‐ Bidders must have DSC with Signing feature

Bank Account Details 

a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts

Payment gateway for End to End Procedures: 

1. Collection Process:

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will
allow the option of Online Mode for collection of EMD and Tender Fee while publishing
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks) 
and NEFT/RTGS. 

b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will allow
the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload
the copy of BG or Exemption certificate as per tender terms and condition.

Note: Keeping in the view of running tender status, the portal currently has both online and offline payment 
options for next few days, after which the offline mode will be disabled. 

2. During the collection process the amount will be debited from the bidder account and credited to
the collection pooling account of the AAI.

3. Till the tender opening all the collected amount will be residing in the collection pooling account
of AAI.

4. Refund and Settlement process:

a. Step-I: After opening the tender, bid submitted successfully along with the online payment,
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in
‘Pooling Account’.

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP
portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD
amount of rejected bidders will be refunded to their source account.

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of
rejected bidders will be refunded to their source account.

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD
amount will be refunded to their source account and for this Bid managers are advised to
complete the AOC process:
‐ Only after receiving the PBG and its confirmation from the bank.

or
‐ Adjustment of Security Deposit (SD) as per NIT Condition.

5. In the case of "Cancellation of tender" before opening and "Re-Tender":

- All the submitted amount will be refunded to the bidders.

6. In the case of "Cancellation of tender" after opening and "Re-Tender":

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of
tender opening.

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the
bidders.

7. In case of 'Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume
that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate

the refund of EMD on the day of tender opening.
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8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD
again via offline mode before publishing the revocation corrigendum because EMD amount
has already been refunded or refund initiated to the rejected bidders A/c. 

9. Procedure for Forfeiture of EMD through CPP Portal:

Forfeiture activity can be performed at the time of rejection of the bidder.

Step I: Rejected the bidder during the Technical or Financial Evaluation process. 
Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD. 
Step III: Select the tender and then the bidder to forfeit the EMD 
Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD 
Settlement A/c” 

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not 
be available in the system because at the end of the day CPPP will initiate refund to the rejected 
bidders. 

10. Following procedures are attached on subsequent pages:

a. Procedure to allow the online Payment Option in CPP Portal by TIA
b. Procedure for checking the Payment Status by TIA
c. Procedure for Online Collection of EMD and Tender Fee from Bidders
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Procedure to allow the Online Payment Option in CPP Portal by TIA 

1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of tender creation.

2. After completion of Basic and Cover Details go to next stage for Fee Details and select the option
as per below screen:

Allow Online mode for EMD and

Tender Fee Payment

SOP-4



Choose Yes option for EMD

payment through Bank Guarantee

or for EMD Exemption
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Procedure for checking the Payment Status by TIA 

1. Payment confirmation can be find out at the time of Tender Opening process.
2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User

ID mapped with Digital Signature Certificate) and follow the process of tender opening.
3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick

Bid Opening option against each Bidder.
4. Payment status will be checked/verified for Individual Bidders.
5. Click on View Paid Information link and get the bidder details along with Payment detail.
6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD

Successfully. Screen shot is attached herewith for the reference.

EMD and Tender Fee 
both paid successfully 
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Procedure for Online Collection of EMD and Tender Fee from Bidders 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details
and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”
4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option

to “Yes” other wise “NO” as per below screenshot:

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee. 
Once proceeded it is not possible to revert the option. 

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

After selecting the option, click on “Next” Button as per above screenshot. Further process to be 
followed as per subsequent screen. 

SOP-7



Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 1 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 2 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 3 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 4 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 5 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 6 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 7 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 8 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 9 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 10 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 11 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 12 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 13 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 14 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 15 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 16 

National Informatics Centre 
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Payment Gateway 
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National Informatics Centre 
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Payment Gateway 
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National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 19 

National Informatics Centre 
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Payment Gateway 

NIC-GePNIC Version 1.09.06 Page 20 

National Informatics Centre 
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AIRPORTS AUTHORITY OF INDIA 

General Guidelines for Bidders 

 
Item rate /Percentage rate/ EPC e-tenders are invited through the e-tendering CPP portal 

by Sr. Manager (Engg.-C), Airports Authority of India, Pakyong Airport, Pakyong, 

Sikkim-737106 (Bid Manager) on behalf of Chairman, AAI from the eligible contractors 

for the work of “Provision of Joint Filling with Polysulphide sealant, Sure bond and 

run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong Airport.” at an 

estimated cost of Rs. 38,85,567/- (excluding GST) with completion period of 90 Days. 

 

1. The Tenders shall be in the prescribed Form are invited in two bid system: 

i) 1st Bid Envelope-I : Tender processing fee, EMD, Technical Bid 

and Pre-qualification 

ii) 2nd Bid Envelope-II : Price Bid 

 

2. Not more than one Tender shall be submitted by a contractor or by a firm. No 

two or more concerns in which an individual is interested, as Proprietor and/or 

partner shall tender for the execution of the same works. If they do so, all such 

Tenders shall be liable to be rejected. 

4. The Accepting Authority as mentioned in Schedule “F”/2(viii), shall be the 

Accepting Officer hereinafter referred to as such for the purpose of this 

contract. 

5. Tender documents can be downloaded from the CPP e-tendering portal.  Tender 

processing fee of Rs. 1180/‐ (i/c GST) Non‐refundable will be required to be 

paid online through Payment Gateway on CPP Portal. The last date of 

submission of bid is as mentioned in Critical Data Sheet of Notice Inviting 

Tender. 

6.  Tenderers are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, the means 

of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. The bidders shall be 

responsible for arranging and maintaining at their own cost all materials, tools 

&plants, water, electricity access, facilities for workers and all other services 

required for executing the work unless otherwise specifically provided for in 

the contract documents.  

7.  Submission of a bid by a bidder implies that he has read this notice and all 

other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. will be issued to him by Airports Authority of India, 

local conditions and other factors having a bearing on the execution of the 

work. A bidder shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or 

otherwise shall be allowed. 

8.  All rates shall be quoted in the respective Section in CPP e-tender Portal 

(Price Bid i.e. Envelope-II). 
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9.  As this tender is a Item rate Tender, rates for all items quoted shall only be 

considered. Any Tender containing percentage below/above the total estimated 

cost is liable to be rejected. Tenderers which propose any alteration in the 

works specified in the said form of invitation to tender, or in the time allowed 

for carrying out the work, or which contain any other conditions of any sort 

including conditional rebates will be summarily rejected.  In case above 

conditions are found violated, the tender shall be rejected and AAI shall, 

without prejudice to any other remedy, be at liberty to forfeit the 10% of said 

earnest money. 

10.  Tenders shall be received through CPP e-tendering portal as per the dates in 

critical date sheet of NIT. 

11. The tenderer should study the complete tender document. In order to facilitate 

AAI to prepare responses, the interested tenderers are requested to submit their 

queries (if any), in CPP e-tender portal only, as per time schedule specified in 

NIT. The tenderers queries shall be replied through e-portal only. 

12.  Earnest Money Deposit (EMD): 

a. EMD of Rs. 1,16,567/- will be required to be paid online through Payment 

Gateway on CPP Portal or offline through Bank Guarantee. 

b. The settlement of the tender processing Fee, forfeiture/ refund of the EMD as 

per case will be executed to bidder through online mode. 

c. State Bank of India (SBI) has been authorized as Nodal Bank and its payment 

gateway has been integrated/ mapped with CPP Portal for the collection of 

Tender Processing Fee and EMD through e‐procurement portal from various 

bidders participating in e‐Tendering/ e‐Procurement process.  

d. On acceptance of the Tender, the earnest money will be treated as part of the 

security deposit. The EMD of the successful tenderer will be returned if the 

tenderer furnishes the security deposit. 

e. AAI will return the EMD where applicable to every unsuccessful tenderer 

except as provided in the tender inviting notice. 

f. No interest or any other expenses, whatsoever on the EMD will be payable by 

AAI.  

g. The Tender EMD may be forfeited in the following case: 

i) If a tenderer withdraws its tender during the period of tender validity 

specified in the tender conditions. 

ii) In the case of a successful Tenderer, if the Tenderer fails -  

(A) To sign the Contract agreement. 

(B)  In case of any false/incorrect information/document submitted by 

tenderer or have some discrepancy. 

13. Power of attorney/authorization for signing tender: 

a)  Only the Power of Attorney/Authorization holder of the tenderer on 

whose name the tender has been uploaded shall sign the Tender 

documents. 

b)  The name and designation of the person or persons of the company who is 

authorized to sign shall be clearly indicated in the authority letter. 

c)  In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any 

partner, it must be signed on his behalf by a person holding a power-of-

attorney authorizing him to do so. Such power of attorney to be uploaded 
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in Envelope-I, and it must disclose that the firm is duly registered under 

the Indian Partnership Act, 1952.   

14. Notification of Award of contract will be made in writing to the successful 

bidder by the Accepting Authority or his representative. The contract will 

normally be awarded to the qualified and responsive Bidder offering the lowest 

evaluated bid in conformity with the requirements of the specifications and 

contract documents, and the Accepting Authority shall be the sole judge in this 

regard. The Accepting Authority does not bind itself to accept the lowest or, any 

tender or to give any reason for his decision. A responsive bidder is one who 

submits priced Tender and accepts all terms and conditions of the 

specifications and contract documents. A Tenderer shall submit a 

responsive bid, failing which his Tender will be liable to be rejected. 

15. The Accepting Authority does not bind itself to accept lowest tender or any 

tender and reserves to itself the right of accepting the whole or any part of the 

tender and tenderer shall be bound to perform the same at his quoted rates. No 

claim whatsoever will be entertained on this account 

16. The Tenderer shall not be permitted to tender for works in Airports Authority of 

India Engineering Department, responsible for award and execution of contracts, 

in which his near relative is posted as Manager (Finance & Accounts) or Sr. 

Officer or as an engineer in any capacity. He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed 

by him and who are near relatives to any officer in Airports Authority of India. 

Any breach of this condition by the contractor would render him liable to be 

debarred from Tendering for next 2 years.  

18. The contractors shall give a list of AAI employees related to him. 

19. No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of Airports 

Authority of India/Govt. of India is allowed to work as a contractor for a period 

of two years of his retirement from Airports Authority of India/ Government 

service, without the prior permission of Airports of India/Govt. of India. The 

contract is liable to be cancelled if either the contractor or any of his employees 

is found at any time to be such a person who had not obtained the permission of 

Airports Authority of India/Govt. of India as aforesaid before submission of the 

Tender or engagement in the contractor’s service. 

20. The Tender for the work shall remain open for acceptance for a period of 

Ninety days (90) days from the date of opening of Financial Bid (Envelope-

II). If any Tenderer withdraws his tender before the said period or makes 

any modifications in the terms and conditions of the Tender which are not 

acceptable to the Department, then Airports Authority of India shall 

without prejudice to any other right or remedy, be at liberty to forfeit the 

full said earnest money absolutely. 

21. The site for the work shall be made available in phases.  Agencies are 

advised to visit site in detail, before submission of the bid. 

22. On acceptance of the Tender, the name of the accredited representative(s) 

of the contractor who would be responsible for taking instructions from 

the Engineer-in-Charge shall be communicated to the Engineer-in-Charge 

within 10 days of acceptance of tender. 

23. A tenderer shall submit the tender which satisfies each and every condition laid 

down in this notice failing which the Tender will be liable to be rejected. Also 
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if the credential submitted by the firm found to be incorrect/false or have some 

discrepancy which disqualifies the firm then the AAI shall take the following 

action: 

a) Forfeit the entire amount of EMD submitted by the firm. 

 b) Debar the firm for minimum three years to tender in AAI in any 

name/style. 

24. Taxes  

i)  All tendered rates should be inclusive of all taxes, duties, cess, fee, 

royalty charges etc. levied under any statute but exclusive of GST 

(Goods & Service Tax).  Wherever supplies/ services involve imports, 

the same should be identified separately.  Basic Custom Duty will be 

paid by AAI by utilising EPCG license/ duty scrip under SEI scheme of 

Govt.  GST shall be paid to bidder for any taxable supply/ services 

against a valid Tax invoice. 

ii) An understanding should be submitted for registration under GST 

and compliance of GST provisions. 

iii) In case of non-compliance of GST provisions and blockage of any 

input credit the bidder shall be responsible to indemnify AAI. 

25. a) If any further tax or levy is imposed by Statute, after the last stipulated 

date for the receipt of tender including extensions if any and the contractor 

thereupon necessarily and properly pay such taxes/ levies, the contractor 

shall be reimbursed the amount so paid, provided such payments, if any, is 

not, in the opinion of the Engineer-In-Charge (whose decision shall be final 

and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. 

b) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and shall 

allow inspection of the same by a duly authorized representative of Airports 

Authority of India and / or Engineer-In-Charge and further shall furnish such 

other information/document as the Engineer-In-Charge may require from 

time to time. 

c) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy, pursuant to the Constitution (46th amendment) Act 

1982, give a written notice thereof to the Engineer-In-Charge that the same 

is given pursuant to this condition, together with all necessary information 

relating thereto. 
 

26. MODE OF SUBMISSION OF TENDERS:  

Tender for the present work shall be submitted online through e-tendering 

portal in two bids (i.e. Envelope I& II) system as detailed below:  

Envelope-I (Technical Bid and Pre-qualification):- Bid Containing following:- 

A. Technical Bid containing the following: 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As per 

Annexure 1 on page PR-1) 
ii) Scanned Copy of Permanent Account Number (PAN) and GST Registration 

Number. 

iii) Scanned Copy of ‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s 

Letter Head. (As per Annexure 2 on page PR-2) 
iv) Scanned copy of Form- A - details of similar works completed during last seven 

years supported with completion certificate issued by client. (refer page PR-4) 
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v) Scanned copy of Form- B - Financial Information (refer page PR-5) 

vi) Scanned copy of Form- C – Net Worth. (refer page PR-6) 

 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head 

for deployment of plant and machinery (refer page PR-8) 

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company & Copy of Board Resolution regarding Authority to assign Power of 

Attorney. 

The Proprietary firm shall submit scanned copy of Authorization Letter/Power of 

Attorney only if the tender is processed by a person other than proprietor. 

ix) PQ Performa duly filled.(as annexed at page PQ-1 to PQ-4) 

The bidders shall submit their applications as per “Pre-qualification Performa”, 

in the tender document and fill up the required information and upload the 

digitally signed file of scanned documents and firm’s bio-data in support of 

their meeting each criterion in the technical bid/ attachment section in the 

portal. Uploading of application in location other than specified above not shall 

be considered.  Hard copy of application shall not be entertained. 

The bidder shall only upload/ submit the above-mentioned documents. 

The tender document containing General Conditions of Contract, Special 

Conditions of contract, Technical Specifications and all other contents in 

the tender document for the work is not required to be uploaded. 
 

 Envelope-II (Price Bid) 

Rates to be quoted (exclusive of GST) in the respective Section only in 

“Envelope-II”/ Price Bid where brief indicative description of item & unit 

have been given. Full description of Item & unit is available in Schedule “A” 

of GCC. Before quoting rates in respective section in Price bid, the bidders are 

advised to read the full description of respective item & Unit from Schedule 

“A”. No other format is acceptable. 

27. Tenders shall be processed as below 

Envelope-I: Containing Tender processing fee, EMD, Technical bid and Pre-

qualification Documents (Uploaded by the contractors/ firms) shall be opened on 

as mentioned in CRITICAL DATE SHEET.  The intimation regarding 

acceptance/ rejection of their bids will be intimated to the contractors / firms 

through CPP e-tendering portal. 

Envelope-II: Containing financial bid of the tenderers found to be meeting the 

technical criteria and qualifying requirements shall be opened on date & time 

mentioned in CRITICAL DATE SHEET. (In case the date and time for 

opening of Envelope-II (Financial bid) is required to be changed, the same 

shall be intimated through CPP Portal).  

Note: Once the bidder has submitted the digitally signed file of Unconditional 

Acceptance of AAI’s Tender Conditions, he is not permitted to upload any 

additional file or put any remark(s)/conditions(s) 

AAI reserves the right to accept or reject any or all applications without 

assigning any reasons.  AAI also reserves the right to call off tender process at 

any stage without assigning any reason. 

28. Clarifications:  
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i) If the bidder has any query related to the Tender Document of the work 

they should use ‘Clarification’ tab in CPP-tendering portal to seek 

clarifications. No other means of communication in this regards shall be 

entertained. Last date and time for raising query shall be as stipulated in 

NIT.  
ii) If any clarification is needed by AAI from the bidder about the 

deficiency in their uploaded documents in Envelope-I, they will be 
asked to provide it though CPP-tendering portal. The bidder shall upload 
the requisite clarification/documents within specified time by AAI 
failing which tender will be liable for rejection. 

In case above conditions are found violated, the tender shall be rejected.  

29. COMPARISON AND EVALUATION OF TENDER 

a) Prior to detailed evaluation, AAI will determine the substantial 

responsiveness of Tender document. A substantial responsive Tender is 

one, which confirms to all the terms and conditions of the Tender.  

b) A tender is determined as not responsive, if tender is submitted incomplete, 

annexure are not filled up, unconditional acceptance letter minimum wages 

affidavit, integrity pact and power of attorney not found in proper form etc. 

etc. as described above such tenders are liable to be rejected by AAI. 

c) In case if any condition is found violated after opening Envelope-I i.e. 

Technical Bid, the tender shall be summarily rejected and AAI shall, 

without prejudice to any other remedy, be at liberty to forfeit the 10% of 

said earnest money.   

Only those tenderers whose Technical Bid documents are acceptable to AAI 

will be examined and their techno-commercial bid shall be evaluated to 

determine whether they are complete, meets tender requirements, free from 

computational errors, whether the data have been properly filled up, and 

whether the requisite documents as detailed have been submitted in 

conformity to the Tender specifications, drawings and conditions. 

30. Price bid:- 

The Price e-Bid through CPP e-portal. 

a) Tenderer should download the “Tender Document” file along with BOQ 

from the CPP e-tendering portal and upload the digitally signed BOQ file 

along with desired documents in Envelope-I. 

b) Rates to be quoted in the column mentioned for rate only. 

c) The offer from those contractors whose digitally signed required documents 

are not found in “Envelope-I” will not be considered and will stand rejected 

and Envelope-II (financial bid) of such contractors shall not be opened. 

d) Price bid shall only be accepted in the desired format. No other format shall 

be accepted. 

e)  In case, the condition 30 (d) above is found violated, the tender shall be 

rejected. 

31. REJECTION OF TENDER: - 

a. Airports Authority of India reserves the right to reject all the tenders or any 

of the tender or any part of tender without assigning any reason.  

b. AAI reserves the right at its sole discretion not to award any work under 

this tender. AAI shall not pay any costs or loss incurred by the tenderers in 

the preparation and submission of any requisite tender or technical proposal 

or to procure contract for any of the items described herein. 
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c. If the tenderer deliberately gives wrong information or suppress any 

information in his Tender, AAI reserves the right to reject such tender at 

any stage or to cancel the contract, if awarded, and to forfeit the Earnest 

Money, absolutely, in addition to any other appropriate/legal action.  

d. Canvassing in any form in connection with the tenders is strictly prohibited 

and the tenders submitted by firms who resort to canvassing are liable for 

rejection. 

e. Any deviation in the Tender submission procedure will be considered as 

non-responsive bid and liable to be rejected. 

f. A Tenderer shall submit a responsive bid, failing which his Tender will be 

liable to be rejected. 

g. Tender in which any of the particulars and prescribed information are 

missing or are incomplete, in any respect and/or prescribed conditions are 

not fulfilled, shall be considered non-responsive and is liable to be rejected. 

h. The tenderer is expected  to examine the tender document  including all 

instructions, forms, terms, specifications, drawings, etc. Failure to furnish 

all information required as per the tender documents or submission  of  a  

tender not substantially responsive to the tender document in any respect 

may result in the rejection of the tender. 

i A Tenderer shall submit the Tender which satisfies each and every 

condition laid down in this notice failing which the Tender will be liable to 

be rejected. 

j Any tender not accompanied with EMD in the prescribed form will be 

considered non responsive and rejected. 

32. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, 

shall within 15-days from the stipulated date of start of work, sign the 

contract consisting of Notice inviting Tenders, General conditions of contract, 

special/additional condition, General and particular specifications, Tender 

conditions as issued at the time of invitation of Tender and acceptance thereof 

with any correspondence leading there to.  

33. The tender for the work shall not be witnessed by a contractor or contractors 

who himself / themselves has/have tendered or who may have tendered for the 

same work. Failure to observe this condition would render tender of the 

contractor tendering as well as witnessing the tender, liable to summarily 

rejection. 

34. AAI shall be the sole judge in the matter of evaluating & accepting technical 

bids, Price bids and award of contract and decision of AAI shall be final & 

binding. 

35. AAI reserve the right to verify the credential submitted by the agency at any 

stage (before or after the award of work) If at any stage, any information / 

documents submitted by the applicant is found to be incorrect / false or have 

some discrepancy which disqualifies the firm then AAI shall take the following 

action: 

a. The agency shall be liable for debarment from tendering for minimum two 

years in AAI in any name/style, apart from any other appropriate 

contractual / legal action. 

36. IMPLEMENTATION OF INTEGRITY PACT 
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a) Signing of Integrity Pact (Appendix-XVIII on page GCC-169 to GCC-178) 

is mandatory for every Bidder/ contractor in this procurement/ bid process.  

Scanned copy of the integrity pactshall be uploaded in the Envelope-I in e-

tender portal. 

b) The Bidder/ contractor shall commit itself to ensure taking all measures 

necessary to prevent corrupt practices, unfair means and illegal activities 

during any stage of its bid or during any pre-contract or post-contract stage 

as specified in Section 3 of the integrity pact. 

c) Any breach of the aforesaid provisions by the bidder or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 

Bidder) shall entitle the authority to take all or any one of the action as 

specified in Section 6 of the integrity pact. 

The Independent External Monitor (IEM) for this work will be:  

Shri J.K. Khanna, 

IPS (Retd.), 

A-102, Sector-55, 

Noida-201307 (UP) 

Phone No. +91-9810940403 

Email: jkkhannaips@yahoo.com 

Shri RamabhadranRamanujam, IAS (Retd.) 

Residential Address: 44/24, Third Trust Cross Street,  

Mandavelipakkam, Chennai- 600028 

Tel. No: +91- 9495511954 

Email: raamaanuj@gmail.com 

d) The duties responsibilities and powers of IEM are detailed in section 8 of 

the IP Act. 

e) Any query related to tender document or problem in e-bidding process 

should normally be addressed to bid manager as mentioned in General 

Instruction for Online bid submission (Annexure-AA)in para 

“Assistance to Bidders” on page IB-1 to IB-4 of tender document.   

No bid procedure related query shall be referred to Independent External 

Monitor (IEM). 

e) Update with regard Integrity Pact may please be seen on AAI Website by 

following the access path www.aai.aero>Vigilance>Vigilance 

Events>Integrity Pact 

g) The Consequence of Integrity Pact may be perused on the website. 

http://www.aai.aero/ 

37. STANDARD PRINTED CONDITIONS 

 Standard printed conditions of the tenderer if any submitted along with the 

offer will not be accepted.   

 

 
Sr.. Manager (Engg.-Civil) 

Airports Authority of India,  

Pakyong Airport 

mailto:jkkhannaips@yahoo.com
mailto:raamaanuj@gmail.com
http://www.aai.aero/
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PQ Performa  

(TO BE UPLODED BY THE TENDERER IN ENVELOPE-I) 

Name of Work :-  “Provision of Joint Filling with Polysulphide sealant, Sure 

bond and run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong 

Airport. 

S. 

No. 

PARTICULARS Details of ATTACHMENTS / ENCLOSURES 

CHECK LIST (to be uploaded / enclosed) 

 

 Name, Address, Organization ID, 

Tel./Fax No. & e-mail address of 

Bidder 

 

1 Envelope-I (Tender Processing Fee, EMD, Technical Bid & Pre-qualification):  

(A) Tender Processing fee & EMD 

(i) Tender fee 

 

Tender fee for an amount of Rs. 

1180/- Paid Through online CPP 

Portal as per e-NIT Clause-2. 

Scan copy   of online 

payment receipt.   

 

YES/NO 

(ii) EMD  EMD for an amount of Rs. 

1,16,567/- Paid through online 

CPP Portal as per e-NIT Clause-

2. 

Scan copy   of  EMD.  

 

 YES/NO  

(B) Technical Bid:   

(i) Tender Acceptance 

Letter 

Format given as Annexure 1 on 

page  PR-1 

Scanned   copy of Acceptance 

Letter uploaded. 

YES/NO 

(ii) PAN card Enclose documentary proof in 

support of e-NIT Clause 2 

PAN card uploaded 

 

YES/NO 

(iii) GST Registration 

Number 

Enclose documentary proof in 

support of e-NIT Clause 2 

GST registration uploaded 

 

YES/NO 

(iv) Undertaking’ regarding 

black listing/ debarment 

on company’s letter 

head. 

Format given at Annexure-2 on 

page PR-2 
Undertaking uploaded  

 

 

YES/NO 

(v) Scanned copy of Form- 

A - details of similar 

works completed during 

last seven with 

completion certificate 

Form-A on page PR-4 

 

 

 

 

Form-A uploaded  

 

 

YES/NO 
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issued by client. 

(vi) Scanned copy of Form- 

B - Financial 

Information 

Form-B on page PR-5 Form-B uploaded  

 

YES/NO 

(vii) Scanned copy of Form- 

C – Net Worth 

Form-C on page PR-6 Form-C uploaded  

 

YES/NO 

(viii) Scanned copy of signed 
integrity pact as per 
Appendix- XVIII of GCC 

 

Appendix- XVIII of GCC Integrity Pact uploaded  

 

YES/NO 

(ix) Undertaking’ for 

deployment plant and 

machinery 

Format given at Annexure-2 on 

page PR-8 

Undertaking uploaded  

 

 

YES/NO 

(x) Power of Attorney/ 

Authorization letter, if 

applicable  

Enclose documentary proof in 

support of e-NIT Clause 2 

Power of Attorney/ 

Authorization letter uploaded. 

 

YES/NO 

(xi) PQ Performa. Enclose duly filled PQ Performa PQ performa uploaded. 

 

YES/NO 

(C) Pre-qualification:   

(i) Satisfactorily completed 

work experience 

(#Phase/Part completion 

of the scope of work in 

a contract shall not be 

considered; however 

pre- determined phasing 

of the work will be 

accepted) 

Should have successfully completed or 
*substantially completed three works, 
each of Rs. 15,54,227/- or two works, 
each of Rs. 19,42,784/-or one work of 
Rs. 31,08,454/-in single contract of 
similar nature of works  as per e-NIT 

clause 2. Tenderers showing work 

experience certificate from non-

government/non- PSU organizations 

should submit copy of TDS 

certificate(s) as per e-NIT clause 2. 

Completion Certificates with   

PO   and BOQ /TDS 

certificates uploaded. 

 

YES/NO 

 

(The details of each work to 

be filled in columns shown 

below.) 

 a) Work No.1  

 Name of client  

 Name of work (viz. 

similar nature as per E-

NIT) 

 

  Completion Cost  

  Date of Start  

 Date of Completion 

(stipulated) 

 

   Date of Completion 

(Actual) 

 

 TDS Certificate, if 

experience certificate 

 



PQ-3 
 

from non-

government/non-PSU 

Client 

 b) Work No.2  

 Name of client  

 Name of work (viz. 

similar nature as per E-

NIT) 

 

  Completion Cost  

  Date of Start  

 Date of Completion 

(stipulated) 

 

   Date of Completion 

(Actual) 

 

 TDS Certificate, if 

experience certificate 

from non-

government/non-PSU 

Client 

 

 c) Work No.3  

 Name of client  

 Name of work (viz. 

similar nature as per E-

NIT) 

 

  Completion Cost  

  Date of Start  

 Date of Completion 

(stipulated) 

 

   Date of Completion 

(Actual) 

 

 TDS Certificate, if 

experience certificate 

from non-

government/non-PSU 

Client 

 

(ii) Annualized average 

financial turnover 
The Financial Information 

shall be submitted in the 

given format – Form-B. 

Annual Financial Turnover of Rs. 

13,75,491/-on construction work 

against works as per E-NIT 

Clause 2 

Copy of Annual Report i.e.  

Abridged Balance   Sheet   and 

Profit & Loss Account from CA 

for the last three years 

uploaded. 

YES/NO 

(The amount to be filled in 

columns shown below.) 

 Year  
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 2022-23  

 2023-24  

 2024-25  

 Average   

(iii) Minimum Net worth 
Certificate should be 

submitted in the given 

format- Form-C. 

Minimum net worth of Rs. 

5,82,835/-issued by certified 

CA as per Format given at 

page PR-6  in tender 

document as per e-NIT clause 

-2 

CA certificate uploaded. 

 

YES/NO 

2 Envelope-II (The Financial e-Bid through CPP Portal): 

 

 Financial Bid All rates shall be quoted in the 

format provided as per e-NIT 

Clause 2 

Financial- Bid submitted. 

 

YES/NO 

 

DECELERATION 

 

I   …………………………………………………………………hereby declared 

that the documents submitted / enclosed are true and correct. In case any 

document any documents at any stage found fake/false/incorrect, my EMD may be 

forfeited and action as deemed fit by AAI can be taken against me. 

 

 

Place: 

Date: 

SIGNATURE OF THE CONTRACTOR 

 ALONG WITH STAMP 
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GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both types of 
tenders i. e.” Percentage rate tenders and Item rate tenders”. Accordingly, 
alternative provisions for conditions Nos. 4, 10 & 12 of the General Rules 
and Directions are given in this book. The appropriate alternatives will be 
applicable in specific cases depending on whether this is used for 
percentage rate tenders or item rate tenders. 
 
 

2. Notice Inviting Tender, Schedules A to F, special conditions/specifications 
and drawings only will be issued to intending bidders. The standard form 
will not be issued along with the Tender Documents but the same shall 
form part of the agreement to be drawn and signed by both parties after 
acceptance of tender. 
 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 
 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the 
blanks in Notice Inviting Tender and in Schedules B to F before issue of 
Tender documents. 
 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The proforma for registers and Schedules A to F are only for information 
and guidance. These are not to be filled in the Standard Form. The 
Schedules with all blanks, duly filled, shall be separately issued to all 
intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA  
  
  

Percentage Rate Tender/Item Rate Tender & Contract for Work  
  

Pakyong Airport :  
  

Branch : Office of :     SM(Engg.-C), Pakyong Airport, Pakyong 
  
  

(A) Tender for the work of:- Provision of Joint Filling with Polysulphide 
sealant, Surebond and run patch etc. in PQC Panel of 
Runway/Apron/Taxiway at Pakyong Airport.” 

 
  
(i) To be submitted/ uploaded upto  hours on  in NIC CPP Portal.  
  
(ii) To be opened in presence of tenders who may be present on.................at ...........  
hrs. in the office of      

  
Issued to ---------------------------------------------------------------------------------- * 
Signature of officer issuing documents ------------------------------------------------ * 
Designation -------------------------------------------------------------------------------- * 
Date of issue ------------------------------------------------------------------------------- *  

  
*(ii) Not applicable for e-tendering  

  
TENDER  

  
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & 
F, Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, Clauses of contract, Special conditions, Schedule of Rates 
& other documents and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work.  

  
I / We hereby tender for the execution of the work specified for the Chairman 
Airports Authority of India within the time specified in Schedule 'F', viz., schedule 
of quantities and in accordance in all respects with the referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and 
with such material as are provided for, by and in respects in accordance with, 
such conditions so far as applicable.  
  
We agree to keep the tender open for Ninety (90) days from the date of opening 
of financial bid in 3/2 bid system and not to make any modifications in its terms 
and conditions.  
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I / We undertake and confirm that for eligibility of similar work(s) has / have not 
been got executed on back to back basis through another contractor. Further 
that, if such a violation comes to the notice of AAI, then I/We shall accept the 
decision of AAI if we are debarred for tendering in AAI in future works. Also, if 
such a violation comes to the notice of AAI before date of start of work, the 
Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit / Performance Guarantee.  
  
I / We further undertake and confirm that information/ documents submitted by 
us are genuine, and if at any stage such documents/ information found false, then 
we shall be liable for debarment from tendering in AAI, and any other 
appropriate legal action. 
 
A sum of Rs. 1,16,567/- is here by submitted as online Demand Draft/FDR/Bank 
Transfer/ RTGS/BG* in the format prescribed in tender documents as earnest 
money(Appendix-I). If I/we, fail to furnish the prescribed performance bank 
guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or 
his successors in office shall without prejudice to any other right or remedy, be at 
liberty to take appropriate action as per the terms of the contract. Further, if I/ 
we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 
successors in office shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the said earnest money absolutely, otherwise the 
said earnest money shall be retained by AAI towards security deposit to execute 
all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be 
ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in 
excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We 
agree that in case of forfeiture of earnest money or Performance Guarantee or 
both Earnest Money & Performance Guarantee as aforesaid, I/We shall be 
debarred for participation in the re-tendering process of the work.  
  
I / We hereby declare that I/we shall treat the tender documents drawings and 
other records connected with the work as secret/confidential documents and 
shall not communicate information/derived there from to any person other than 
a person to whom I/we am/are authorised to communicate the same or use the 
information in any manner prejudicial to the safety of the State. (* To be deleted 
which are not applicable)  
  
Date : Signatures of Contractor :  
  
Witness: Postal Address  
  
Occupation:  
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ACCEPTANCE 
  
The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by competent authority on behalf of  the  Chairman,   
Airports   Authority   of   India   for   sum   of Rs.  (Rupees  ).  
  
The letters referred to below shall form part of this contract Agreement:-  
  
(i)  
(ii)  
(iii)  
  
For & on behalf of Chairman, Airports Authority of India Signature------------------- 
  
Designation-------------------- Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 
 

1. General 
Rules 
& 
Directions 

All work proposed for execution by contract are notified 
in a form of invitation to tender pasted in public places 
/NIC CPP Portal and signed by the officer inviting tender 
or by publication in Newspapers and posted on AAI web-
site and NIC CPP Portal http://etenders.gov.in and 
www.aai.aero (for reference only).  
  
This form will state the work to be carried out, as well as 
the date for submitting and opening tenders and the time 
allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender, and the 
amount of the security deposit and Performance 
guarantee to be deposited by the successful tenderer and 
the percentage, if any, to be deducted from bills. Copies of 
the specifications, designs and drawings and any other 
documents required in connection with the work signed 
for the purpose of identification by the officer inviting 
tender shall also be open for inspection by the contractor 
at the office of Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it 
must be digitally signed. Such tender will be treated as 
signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the 
absence of any partner, it must be signed on his behalf by 
a person holding a power-of-attorney authorizing him to 
do so, such power of attorney to be produced with the 
tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / 
Consortium, a copy of joint venture / consortium 
agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign 
all the documents in respect of the works. The documents 
signed by any other person or firm other than the lead 
partner shall not be entertained. 

3.  Receipts for payment made on account of work, when 
executed by a firm, must also be signed by all the 
partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed 
in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual 
receipts for the firm. Bank details shall be furnished by 
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the firm through an application duly signed by all 
partners for payment to the firm through bank transfer.  

4. Applicable 
for item 
Rate 
Tender 
only . 

Any person who submits a tender shall fill up the usual 
printed form, stating at what rate he is willing to 
undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other 
conditions of any sort, including conditional rebates, will 
be summarily rejected. No single tender shall include 
more than one work, but contractors who wish to tender 
for two or more works shall submit separate tender for 
each. Tender shall have the name and number of the 
works to which they refer, written on the envelopes. The 
rate(s) must be quoted in decimal coinage. Amount must 
be quoted in full Rupees by ignoring 50 paise and 
considering more than 50 paise as Rupee one. In case the 
lowest tendered amount (worked out on the basis of 
quoted rate of Individual items) of two or more 
contractors is same, then such lowest  contractors will be 
asked to submit revised offer quoting rate of each item of 
the schedule of quantity for all sub sections/sub heads as 
the case may be, but the revised quoted rate of each item 
of schedule of quantity for all sub sections/sub heads 
should not be higher than their respective original rate 
quoted already at the time of submission of tender. The 
lowest tender shall be decided on the basis of evised offer. 
If the revised tendered amount (worked out on the basis 
of quoted rate of individual items) of two or more 
contractors received in revised offer is again found to be 
equal, then the lowest tender, among such contractors, 
shall be decided by draw of lots in the presence of Jt. GM 
(Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager (Engg) 
in-Charge of major and minor component(s) work and the 
lowest contractors those have quoted equal amount of 
their tenders. In case of any such lowest contractor in his 
revised offer quotes rate of any item more than their 
respective original rate quoted earlier at the time of 
submission of tender, then such revised offer shall be 
treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the 
lowest contractor shall be treated as withdrawal of his 
tender before acceptance and 50% of his earnest money 
shall be forfeited. In case all the lowest contractors those 
have same tendered amount (as a result of their quoted 
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rate of individual items), refuse to submit revised offers, 
then tenders are to be recalled after forfeiting 50% of 
EMD of each lowest contractors. Contractor, whose 
earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any 
item(s) than their respective original rate quoted already 
at the time of submission of his bid shall not be allowed to 
participate in the retendering process of the work.  
Note: Till the time software supports the above 
provisions, revised offers from tenderers forming the tie 
shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-
tenders).  

4. (A) Applicable 
for 
Percentage 
Rate 
Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up 
the usual printed form, stating at what percentage 
below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at 
Schedule-A, he will be willing to execute the work. The 
tender submitted shall be treated as invalid if; 1. The 
contractor dose not quote percentage above/below on 
the total amount of tender or any section/sub-head of the 
tender. 2. The percentage above / below is not quoted in 
figures & words both on the total amount of tender or any 
section / sub-head of the tender. 3. The percentage 
quoted above/below is different in figures and words on 
the total amount of tender or any section / sub-head of 
the tender. Tenders, which propose any alteration in the 
work specified in the said form of invitation to tender, or 
in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including 
conditional rebates, will be summarily rejected. No single 
tender shall include more than one work, but contractors 
who wish to tender for two or more works shall submit 
separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the 
envelopes. In case the lowest tendered amount 
(estimated cost + amount worked on the basis of 
percentage above/below) of two or more bidders is same, 
such lowest bidders will be asked to submit revised offer 
in the form of letter mentioning percentage above/ below 
on estimated cost of tender including all sub sections/sub 
heads as the case may be, but the revised percentage 
quoted above / below on tendered cost or on each sub 
section/ sub head should not be higher than the 
percentage quoted at the time of submission of tender. 
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The lowest tender shall be decided on the basis of revised 
offers. In case any of such contractor refuses to submit 
revised offer, then it shall be treated as withdrawal of his 
tender before acceptance and 50% of earnest money shall 
be forfeited. If the revised tendered amount of two more 
bidders received in revised offer is again found to be 
equal , the lowest tender, among such bidders, shall be 
decided by draw of lots in the presence of Jt. GM (Engg) / 
DGM (Engg) / AGM (Engg) / Sr. Manager (Engg) in-
Charge of work & the lowest bidders those who have 
quoted equal amount of their tenders. In case all the 
lowest bidders those have quoted same tendered amount, 
refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of 
non-submission of revised offer, shall not be allowed to 
participate in the re-tendering process of the work. Note: 
Till the time software supports the above provisions, 
revised offers from tenderers forming the tie shall be 
obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted.  

4. (B)  In case the lowest tendered amount (estimated cost + 
amount worked on the basis of percentage above/below) 
of two or more contractor is same, such lowest contractor 
will be asked to submit sealed revised offer in the form of 
letter mentioning percentage above/below on estimated 
cost of tender including all sub section/sub heads as the 
case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section 
/sub head should not be higher than the percentage 
quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. In 
case any of such contractor refuses to submit revised 
offer, then it shall be treated as withdrawal of his tender 
before acceptance and 50% of earnest money shall be 
forfeited. If the revised tendered amount of two more 
contractors received in revised offers is again found to be 
equal, the lowest tender, among such contractor, shall be 
decided by draw of lots in the presence of Jt.GM (Engg) / 
DGM (Engg), AGM (Engg) / Sr. Manager (Engg) in -Charge 
of major & minor component(s) of work & the lowest 
bidders those who have quoted same tendered amount of 
their tenders. In case all the lowest contractors those 
have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after 
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forfeiting 50% of EMD of each bidder. Bidders, whose 
earnest money is forfeited because of non- submission of 
revised offer, shall not be allowed to participate in the re-
tendering process of the work  

5.  The officer inviting tender or his duly authorized 
representative, will open tenders in the presence of any 
intending bidders who may be present at the time, and 
will enter the amounts of the several tenders in a 
comparative statement in a suitable form. In the event of 
a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of 
the specifications and other documents mentioned in 
Rule – I. In the event of a tender being rejected, the 
earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of 
rejecting all or any of the tenders and will not be bound to 
accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid 
by the bidder towards tender fee will not be considered 
as any acknowledgement or payment to the officer 
inviting tender and the bidder shall be responsible for 
seeing that he procures a receipt signed by the officer 
inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule 
of materials to be supplied by the department and their 
issue-rates, shall be filled and completed in the office of 
the officer inviting tender before the tender form is 
issued. If a form is issued to an intending bidder without 
having been so filled in and incomplete, he shall request 
the officer to have this done before he completes and 
delivers his tender. 

9.  The bidders shall sign a declaration under the officials 
Secret Act 1923, for maintaining secrecy of the tender 
documents drawings or other records connected with the 
work given to them. The unsuccessful bidders shall return 
all the drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is 
not permitted. Such tender is liable for rejection. If there 
is any correction it should be cut with a straight line and 
should be initialed and cello tape to be provided on all the 
rates quoted in case of physical tenders.  
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10. Applicable 
for Item 
Rate 
Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall 
be considered. Any tender containing percentage below / 
above the rates quoted is liable to be rejected. Rates 
quoted by the bidder in item rate tender in figures and 
words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. 
However,  
i. If a discrepancy is found between rates in figures 

and in words, then the rates which correspond 
with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct.  

ii. If the amount of an item is not worked out by the 
bidder or it does not correspond with the rates 
written either in figures or in words, then the rates 
quoted by the contractor in words shall be taken as 
correct.  

iii. Where the rates quoted by the bidder in figures 
and in words tally, but the amount is not worked 
out correctly, the rates quoted by the contractor 
will unless otherwise proved be taken as correct 
and not the amount.  

iv. In event no rate has been quoted for any item(s) 
leaving space blank both in figure(s) and word(s) 
or cancelled the quoted rate in figure(s), and 
word(s) but the amount corresponding to the 
item(s) is worked out by the bidder and added to 
the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the 
contractor against such item(s).  

v. In event no rate has been quoted for any item(s), 
leaving space both in figure(s), word(s), and 
amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other 
items and rate for such item(s) will be considered 
as zero and work will be required to be executed 
accordingly.  

vi. Sub Para i to iv above shall not be applicable in case 
of e-tendering 

  Applicable 
for 
percentage 
rate tender 
only . 

In case of percentage Rate Tenders only percentage 
quoted shall be considered. Any tender containing item 
rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled 
in figures and words, so that there is no discrepancy. 
However, if the bidder has worked out the amount of the 
tender and if any discrepancy is found in the percentage 
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quoted in words and figures,  
i. The percentage which corresponds with the 

amount worked out by the bidder shall, unless 
otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by 
the bidder or it does not correspond with the 
percentage written either in figures or in words, 
then the percentage quoted by the bidder in words 
shall be taken as correct.  

iii. Where the percentage quoted by the bidder in 
figures and in words tally but the amount is not 
worked out correctly, the percentage quoted by the 
bidder will, unless otherwise proved, be taken as 
correct and not the amount. 

11.  In the case of any tender where unit rate of any item / 
items appear unrealistic, such tender will be considered 
as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to 
be disqualified and rejected. 

12. Applicable 
for Item 
Rate 
Tender 
only. 

All rates shall be quoted on the tender form. The amount 
for each item should be worked out and requisite totals 
given. Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, 
in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In 
case of figures, the word ‘Rs’ should be written before the 
figure of rupees and word ‘P’ after the decimal figures, e.g. 
‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should 
precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the 
word ‘only’ it should invariably be upto two decimal 
places. While quoting the rate in schedule of quantities, 
the word ‘only’ should be written closely following the 
amount and it should not be written in the next line 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote 
percentage below / above (in figures as well as in words) 
at which he will be willing to execute the work. He shall 
also work out the total amount of his offer and the same 
should be written in figures as well as in words in such a 
way that no interpolation is possible. In case of figures, 
the word ‘Rs’ should be written before the figure of 
rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 
P’ and in case of words, the word ‘Rupees’ should precede 
and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 
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13 Acceptance 
of 
abnormally 
low quoted  
bid 

An Abnormally Low Bid is one in which the Bid price, in 

combination with other elements of the Bid, appears so low 

that it raises material concerns as to the capability of the 

Bidder to perform the contract at the offered price. 

Processing of such bid shall be as follows:  

i) The Bid Manager shall seek written clarifications from 

the lowest Bidder with approval of the tender accepting 

authority, including detailed price analyses of its Bid price 

in relation to scope, schedule, resource mobilization, 

allocation of risks and responsibilities, and any other 

requirements of the bids document.  

ii) If, after evaluating the price analyses, the Tender 

Accepting Authority determines that the Bidder has 

substantially failed to demonstrate its capability to deliver 

the contract at the offered price, then the bid/ proposal may 

be rejected.  

iii) Such contracts should be closely monitored that final 

payments in such cases do not abnormally increases due to 

extra items. Further, there is no abnormal increase in 

quantities of the item for which contractors have initially 

quoted very high rates. 
13A   In case the contractor does not carry out the work on 

ALQ items as per schedule or as per NIT specifications, 
the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ 
items. Engineer-in- charge shall also give one reminder 
after 10 days of 1st letter and if contractor still do not 
start the work on ALQ items, then bank guarantee i.e. 
QPBG should be encashed and work should be got 
executed through another agency at his risk and cost. 

14   i. The bidder, whose tender is accepted, will be 
required to furnish performance guarantee of 5% 
(Five Percent) of the tendered amount within the 
period specified in Schedule F. This guarantee shall 
be in the form of Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank but not co-
operative or Gramin Bank, in accordance with the 
prescribed form, provided confirmatory advice is 
enclosed.  

ii. The bidder, whose tender is accepted, will also be 
required to furnish by way of Security Deposit for 
the fulfillment of his contract, an amount equal to 
10% of the contract amount of the work.  

iii. In works where condition of submission of 
Performance Guarantee is not applicable, the 
security deposit @ 10% of the tendered value shall 
be deducted.  
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iv. The Security deposit (under ii & iii above) will be 
collected by deductions from the running bills of 
the contractor at the rates mentioned above and 
the earnest money deposited at the time of tenders, 
will be treated as a part of the Security Deposit.  

v. Security deposit will also be accepted in form of 
Fixed Deposit Receipts / Guarantee Bonds of any 
Scheduled Bank but not co-operative or Gramin 
Bank in accordance with the prescribed form, 
provided confirmatory advice is enclosed. 

15.  On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be 
responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-
in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of 
all taxes, duties, CESS, fee, royalty charges etc. levied 
under any statute but exclusive of GST for all the items.  
  
2. However GST, as applicable, shall be paid to the 
contractor, for any taxable supply / services / 
construction rendered by the agency to AAI, against a 
valid GST invoice as per terms and conditions of the 
contract.  
  
3. In case supplies /services / works involve imports; the 
same should be identified separately. Basic Custom Duty 
& IGST will be paid directly by AAI by utilizing EPCG 
license / Duty Credit Scrip under service Export from 
India Scheme (SEIS) of Govt. of India 

17.  The contractor/ bidder shall give a list of AAI employees 
related to him..  

18.  The tender for the work shall not be witnessed by a 
contractor or contractors / bidders who himself / 
themselves has / have tendered or who may and has / 
have tendered for the same work. Failure to observe this 
condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to 
building work, all other works such as sanitary and water 
supply installations drainage installation, electrical work, 
horticulture work, roads and paths etc. The tenderer 
apart from being a registered contractor (B&R) of 
appropriate class, must associate himself with agencies of 
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appropriate class which are eligible to tender for sanitary 
and water supply drainage, electrical and horticulture 
works in the composite tender. 

20.  The contractor/ bidder shall submit list of works 
completed in last 5 years*as well as which are in hand (in 
progress) in the following format for assessing bidding 
capacity of the bidders:- 

 

Name of 
work 

Name and 
particulars of 
Office where 
work is being 
executed 

Value of work Position of 
works in 
progress 
 

Remarks 
 
 

1 2 3 4 5 
 

21  The contractor/bidder shall comply with the provisions of 
the Apprentices Act 1961, and the rules and orders issued 
there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other 
right or remedy available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions 
of the said Act. 

22  If complete site is available for work, the work shall be 
completed in the manner specified here in special condition 
of contract and NIT specifications.  
  
Note: In such case para 23 below may be deleted by NIT 
approving authority 

23  If complete site is not available for taking up the work, the 
same shall be made available in phases. The scope of work 
covered in each phase, time for completion of work in each 
phase and methodology of taking over completed work in 
phased manner has been specified under special conditions 
of contract. The completion time for each phase shall be 
applicable as indicated in tender documents. The work shall 
also be taken over by Engineer-In-Charge in phases. The 
warranty for the works executed in each phase shall be 
applied independently w.e.f. date of completion /taking over 
of individual phase.  
  
Note: In such case para 22 above may be deleted by NIT 
approving authority 
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CONDITIONS OF CONTRACT 
Definitions : 
1.  The contract means the documents forming the tender 

and acceptance thereof and the formal agreement / 
agreements executed between the competent authority(s) 
on behalf of the Chairman, Airports Authority of India and 
the Contractor, together with the documents referred to 
therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to 
time by the Engineer-in-Charge and all these documents 
taken together, shall be deemed to form one contract / 
two contracts and shall be complimentary to one another. 
Contractor has to sign two agreements, one consisting 
BOQ for Civil works and another one for SITC and O&M/ 
AMC / AICMC part. Engineer-in charge could be common 
for both the agreements. Separate invoices for the civil 
/construction works and SITC / O&M / AICMC / AMC 
works have to be raised by the agency referring to the 
respective agreements to facilitate AAI to claim input tax 
credit on such SITC / O&M / AICMC / AMC works as 
mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the 
context otherwise requires, have the meanings, hereby 
respectively assigned to them:- 

  i. The expression works or work shall, unless there be 
something either in the subject or context repugnant 
to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to 
be executed whether temporary or permanent, and 
whether original, altered, substituted or additional.  

ii. The site shall mean the land / or other places on, into 
or through which work is to be executed under the 
contract or any adjacent land, path or street through 
which work is to be executed under the contract or 
any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the 
contract.  

iii. The Contractor / tenderer / bidder shall mean the 
individual, firm or company whether incorporated or 
not, Joint Venture / Consortium undertaking the 
works and shall include the legal personal 
representative of such individual or the persons 
constituting such firm or company, or the successors 
of such firm or company and the permitted assignees 
of such individual, firm or company.  
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iv. The Chairman means the Chairman Airports 
Authority of India and his Successors.  

v. The Engineer-in-Charge means the Engineering 
Officer who shall supervise and be incharge of the 
work and who shall sign the contract on behalf of the 
Chairman, Airports Authority of India as mentioned in 
Schedule ‘F’ hereunder.  

vi. AAI or Airports Authority of India shall mean the 
Chairman Airports Authority of India.  

vii. The terms Member (Planning) means the head of 
Department of Engineering, Airports Authority of 
India.  

viii.  Accepting Authority shall mean the authority 
mentioned in Schedule ‘F’.  

ix. Excepted Risk are risks due to riots (other than those 
on account of contractor’s employees), war (whether 
declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, 
insurrection, terrorism, military or usurped power, 
any acts of Airports Authority of India, damages from 
aircraft, acts of God, such as earthquake, lightening 
and unprecedented floods, and other causes over 
which the contractor has no control and accepted as 
such by the Accepting Authority or causes solely due 
to use or occupation by Airports Authority of India of 
the part of the works in respect of which a certificate 
of completion has been issued or a cause solely due to 
Airports Authority of India’s faulty design of works.  

x. Market Rate shall be the rate as decided by the 
Engineer-in-Charge on the basis of the prevailing cost 
of materials and labour at the site where the work is 
to be executed plus the percentage mentioned in 
Schedule ‘F’ to cover, all overheads and profits. 
Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other 
agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean 
the relevant schedule(s) annexed to the tender papers 
or the standard Schedule of Rates of the government 
mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of 
the tender.  

xii. Department means Airports Authority of India, which 
invites tender on behalf of Chairman, Airports 
Authority of India.  
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xiii. Tendered value means the value of the entire work as 
stipulated in the letter of award. 3 

3. Scope and 
Performance 

Where the context so requires, words imparting the 
singular only also include the plural and vice versa. Any 
reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions 
of Contract shall not be deemed to form part thereof or be 
taken into consideration in the interpretation or 
construction thereof or of the contract.  

5.  The contractor shall be furnished, free of cost one 
certified copy of the contract documents except standard 
specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as 
may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that 
of this contract 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, 
except as otherwise provided in these conditions, include 
all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and 
for and in the full and entire execution and completion of 
the works. The descriptions given in the Schedule of 
Quantities (Schedule – A) shall, unless otherwise stated, 
be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with 
good practice and recognized principles. 

7. Sufficiency 
of Tender 

The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of 
his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and 
prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of 
the works. 

8. Discrepancie
s and 
Adjustment 
of Errors 

The several documents forming the Contract are to be 
taken as mutually explanatory of one another, detailed 
drawings being followed in preference to small scale 
drawing and figured dimensions in preference to scale 
and special conditions in preference to General 
Conditions 
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8.1  In the case of discrepancy between the Schedule of 
Quantities, the Specifications and / or the Drawings, the 
following order of preference shall be observed :- 

  i. Description of Schedule of Quantities.  
ii. Particular/ technical Specification and Special 

Condition, if any.  
iii. Drawings.  
iv. C P W D Specifications.  
v. Indian Standard Specifications of B I S / IRC Code of 

Practice / ASTM standards.  
vi. Sound Engineering practice as directed by the 

Engineer-in-charge, whose decision in this regard shall 
final and binding on the contractor 

8.2  If there are varying or conflicting provisions made in any 
one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to 
the intention of the document and his decision shall be 
final and binding on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  
of  Quantities  or  any omission therefrom shall not vitiate 
the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised therein 
according to drawings and specifications or from any of 
his obligations under the contract 

8.4 
 
 

Payment for 
similar items 
with 
different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same 
item appearing in two or more subheads, then the lowest 
of the rates quoted shall only be considered for payments 
during execution of work. In case of deviation of quantity 
of such item, payments shall be made at the lowest 
quoted rate for quantity executed upto the deviation limit 
specified in the contract. Beyond the deviation limit the 
rate shall be derived as per relevant contract provision 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase 
tender if value of supplies put to tender is more than 
Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his 
tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work, shall sign 
either single or Two agreements , as the case may be, one 
consisting BOQ for Civil works and another one for SITC 
and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents 
including drawings, if any, forming the tender as 
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issued at the time of invitation of tender and 
acceptance thereof together with any 
correspondence leading thereto.  

ii. Standard AAI Form as mentioned in Schedule ‘F’ 
consisting of :  
i) Various standard clauses with corrections upto 

the date stipulated in Schedule ‘F’ along with 
annexures thereto.  

ii) AAI Safety Code.  
iii) Model Rules for the protection of health, sanitary 

arrangements for workers employed by AAI or 
its contractors.  

iv) AAI Contractor’s Labour Regulations.  
v) List of Acts and omissions for which fines can be 

imposed.  
iii.  No payment for the work done will be made unless 

contract in form of agreement is signed by the 
contractor.  
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             CLAUSES OF CONTRACT 
CLAUSE 1 
 Performance 

Guarantee 
This clause is applicable for the works for which the 
estimated cost put to tender is more than Rs.5 crores 

  i. The contractor shall submit an irrevocable Performance 

Guarantee of 5% (Five percent) of the Tendered amount in 

addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in 

the contract) within period specified in Schedule ‘F’ from the 

date of issue of award letter. This guarantee shall be in the form 

of Insurance Surety Bonds, Account Payee Demand Draft or 

Bank Guarantee (including e-Bank Guarantee) from any of the 

Scheduled Commercial Banks (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India 

Act,1934 excluding Co-Operative/Regional Rural Banks) in 

accordance with the form annexed hereto. (Appendix-XI). 
 

  ii   Performance guarantee should be furnished within 30 
days of issue of award letter. In case the contractor fails 
to deposit performance guarantee within the stipulated 
period, no payment will be released to the contractor 
for the work done in respect of 1st running account bill. 
Moreover, interest @10% per annum on performance 
guarantee amount would be levied (non- refundable) 
for delayed period of submission 

  iii. The Performance Guarantee shall be initially valid upto 
the stipulated date of completion plus 180 days beyond 
that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such 
enlarged time for completion of work. After recording 
of the completion certificate for the work by the 
competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. 
However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 
50% of Performance Guarantee shall be retained as 
Security Deposit as per contract conditions. The same 
shall be returned on successful completion of 
commitment year wise proportionately 

  iv.  The Engineer-in-Charge shall not make a claim under 
the performance guarantee except for amounts to 
which the AAI is entitled under the contract (not 
withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of:  
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a. Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in 
which event the Engineer-in- Charge may claim the full 
amount of the Performance Guarantee.  

b. Failure by the contractor to pay the Chairman, AAI any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses / Conditions of 
the agreement, within 30 days of the service of notice 
to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or 
rescinded under provision of any of the 
Clause/Condition of the agreement, the performance 
guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Chairman, AAI. 

CLAUSE 1 A 
 Recovery of 

Security 
Deposit  

The person/persons whose tender(s) may be accepted (hereinafter 

called the contractor) shall permit AAI at the time of making any 

payment to him for work done under the contract to deduct a sum at 

the rate of 5% of the gross amount of each running and final bill till 

the sum deducted will amount to security deposit of 5% of the 

tendered value of the work. Such deductions will be made and held 

by AAI by way of Security Deposit unless he/they has/have 

deposited the amount of Security at the rate mentioned above in the 

form of Bank Guarantee (including e-Bank Guarantee) from any of 

the Commercial Bank (i.e. Indian or Foreign Banks included in the 

Second Schedule of Reserve Bank of India Act,1934 excluding Co-

Operative/Regional Rural Banks). In case a Guarantee Bonds of any 

Bank is furnished by the contractor to the AAI as part of the security 

deposit and the Bank is unable to make payment against the said 

Guarantee Bond, the loss caused thereby shall fall on the contractor 

and the contractor shall forthwith on demand furnish additional 

security to the AAI to make good the deficit. In works where 

condition of submission of performance guarantee is not applicable, 

the security deposit at the rate of 10% (Ten Percent) of gross amount 

of each running bill shall be deducted instead of 5%, till the sum will 

amount to security deposit of 10% of the contract value of work. 

Other conditions shall remain same as stated above. 

All compensations or the other sums of money payable by the 

contractor under the terms of this contract may be deducted from, or 

paid by the sale of a sufficient part of his security deposit or from the 

interest arising therefrom, or from any sums which may be due to or 

may become due to the contractor by AAI on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of 

any such deductions or sale as aforesaid, the contractor shall within 

10 days make good in Fixed Deposit Receipt, Insurance Surety 

Bonds, Account Payee Demand Draft or Bank Guarantee from any of 

the Commercial Bank (if deposited for more than 12 months) 

endorsed in favour of the Airports Authority of India, any sum or 
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sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the contractor at 

the rates mentioned above. 

The security deposit as deducted above can be released against Bank 

Guarantee issued by any Commercial Bank (i.e. Indian or Foreign 

Banks included in the Second Schedule of Reserve Bank of India 

Act,1934 excluding Co-Operative /Regional Rural Banks), on its 

accumulations to a minimum of Rs. 5 lakh to the condition amount of 

such bank guarantee, except last one, shall not be less than Rs. 5 lakh.  

Note 1: Provided further that the validity of Bank Guarantee shall be 

in conformity with provisions contained in the clause 17 which shall 

be extended from time to time depending upon extension of contract 

under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1A. 

 
Clause 1B 
 Additional 

Performanc
e Security 

The Contractor shall submit an irrevocable additional 
performance  security in the form of an irrevocable 
Insurance Surety bond, demand draft, bank guarantee 
issued from Schedule Commercial Bank (i.e. Indian or 
foreign Banks included in the second Schedule of Reserve 
Bank of India Act,1934 excluding Co-operative / Regional 
Rural Banks), if the bid offered by the selected bidder is 
lower than 10% of the estimated cost put to tender. This 
clause shall be binding and enforceable in relation to all 
works, irrespective of their nature, scope, or value. 
Additional performance security amount and treatment 
- 
The additional performance security shall be calculated as 
below- 
1. Where the bid price is below 10% but not below 20% 

of the project cost put to bid, the additional 
performance security percentage shall be incremented by 
0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional 
bid performance security being 0.25% and this additional 
performance security percentage shall be applied on the 
bid price; 

2. Where the bid price is below 20% but not below 25% 
of the project cost put to bid, the additional 
performance security percentage shall be incremented by 
0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional 
bid performance security being 0.50% and this additional 
performance security percentage shall be applied on the 
bid price; 
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3. Where the bid price is below 25% but not below 30% 
of the project cost put to bid, the additional 
performance severity performance shall be incremented 
by 0.75% for every percentage of bid price below 25% of 
the project cost put to bid starting at 26% with the 
additional bid performance security being 0.75% and this 
additional performance security percentage shall be 
applied on the bid price; 

4. Where the bid is below 30%, the additional 
performance security percentage shall be incremented by 
1% for every percentage of bid price below 30% of the 
project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional 
performance security percentage shall be applied on the 
bid price;  

5. The additional performance security percentage shall be 
rounded off to the next lower percentage based on 
whether the decimal point of the percentage of bid is 
below 0.5%or next higher percentage based on whether 
the decimal point of the percentage of bid price is 0.5% or 
more.  

All matters pertaining to validity, extension, claims, 
forfeiture, and any other conditions in relation to the 
additional performance security shall be governed by the 
provisions of Clause 1: Performance Security 
Note:  

1. The additional performance guarantee shall be 
submitted within 30 days of issue of letter of 
intent in the prescribed format (APPENDIX-XI).  

2. The letter of award shall be issued on receipt of 
additional performance guarantee only, if 
applicable. 

3. In case the contract fails to deposit additional 
performance guarantee within the stipulated 
period, tender shall be stand cancelled without 
any notice. Further the EMD shall be forfeited and 
contractor shall be liable for debarment upto a 
period for Two (02)  years 

Clause 2 
 Compensati

on for Delay 
If the contractor fails to maintain the required progress in 
terms of clause 5 or to complete the Work and clear the site 
on or before the contract or justified extended date of 
completion as per clause 5(excluding any extension under 
clause 5.5) as well as any extension granted under clause 12 
and 15, he shall, without prejudice to any other right or 
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remedy available under the law to the AAI on account of 
such breach, pay as compensation the amount calculated at 
the rates stipulated below as the authority specified in 
schedule ‘F’ may decide on the amount of Tendered Value of 
the work for every completed day/month (as determined) 
that the progress remains below that specified in Clause 5 or 
that the work remains incomplete. This will also apply to 
items or group of items for which a separate period of 
completion has been specified.  
i) Compensation for 

delay of work 
If the completion of work is 
delayed due to reasons attributed 
to contractor, AAI shall be entitled 
for compensation for delay as 
detailed below: 
i. For works costing upto Rs. 

10.00 Lac: 
1.0% (one percent) of 
tendered value per week of 
delay or lesser amount as 
decided by the competent 
authority subject to a 
maximum of 10% of contract 
value.  

ii     For the works costing more 
than Rs 10 Lac     

0.5% (half percent) of 
tendered value per week of 
delay or lesser amount as 
decided by the competent 
authority subject to a 
maximum of 10% of the 
tendered value.  

 
 

  Provided always that the total amount of compensation for 
delay to be paid under this condition shall not exceed 10% 
of the Tendered Value of work or of the Tendered Value of 
the Sectional part of work as mentioned in schedule ‘F’ for 
which a separate period of completion is originally given. In 
case no compensation has been decided by the authority in 
Schedule ‘F’ during the progress of work, this shall be no 
waiver of right to levy compensation by the said authority if 
the work remains incomplete on final justified extended 
date of completion. If the Engineer in Charge decides to give 
further extension of time allowing performance of work 
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beyond the justified extended date, the contractor shall be 
liable to pay compensation for such extended period. If any 
variation in amount of contract takes place during such 
extended period beyond justified extended date and the 
contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for 
while deciding the period for levy of compensation. 
However, during such further extended period beyond the 
justified extended period, if any delay occurs by events 
under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 
Provided that compensation during the progress of work 
beyond the justified extended date of completion for delay 
under this clause shall be for non- achievement of sectional 
completion or part handing over of work on stipulated / 
justified extended date for such part work or if delay affects 
any other works / services. This is without prejudice to right 
of action by Engineer-in- Charge under clause 3 for delay in 
performance and claim of compensation under that clause. 
In case action under clause 2 has not been finalized and the 
work has been determined under clause 3, the right of 
action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the 
progress is behind the schedule on date of determination, as 
assessed by the authority in schedule ‘F’, after due 
consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. The 
amount of compensation may be adjusted or set-off against 
any sum payable to the’ Contractor under this or any other 
contract with AAI. In case, the contractor does not achieve a 
particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount 
shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-
holding of this amount on failure to achieve a milestone, 
shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount 
shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 

Clause 2A 
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 Incentive 
for early 
completion 

In case, the contractor completes the work ahead of stipulated date of 

completion so provided in ‘Schedule F’, a bonus @ 1 % (one per 

cent) of the tendered value per month computed on per day basis, 

shall be payable to the contractor, subject to a maximum limit of 5% 

(five per cent) of the tendered value. The amount of bonus, if 

payable, shall be paid along with final bill after completion of work. 

Bonus/ Incentive shall be applicable for the contract completed 

before stipulated dated of completion and shall not be applicable for 

the contract extended beyond the stipulated period even with justified 

hindrance and without any action of compensation for delay. This 

clause shall not be applicable for the works which estimated cost put 

to tender is less than Rs. 50.00 Cr. 

Clause 2B 
 Release of 

withheld 
amount 
against 
compensati
on for 
delay.  

Withheld amount towards compensation for delay over and 
above Rs. 50.00 lacs, can be released against Bank Guarantee 
(on the format given at Appendix-1) or in the form of fixed 
deposit receipts or guarantee bonds of any Scheduled Bank 
but not Co-operative or Gramin Bank, pending finalization of 
case of extension of time by competent authority as per 
delegation of powers. Concerned Executive Director (Engg) 
will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel 

 
Clause 3 
 When 

Contract can 
be 
Determined 

Subject to other provisions contained in this clause, the 
Engineer-in-Charge may, without prejudice to his any other 
rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and / 
or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by 
notice in writing absolutely determine the contract in any of 
the following cases:  
i. If the contractor having been given a notice by the 

Engineer-in-Charge in writing to rectify, reconstruct 
or replace any defective work or that the work is 
being performed in an inefficient or otherwise 
improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a 
period of seven days thereafter.  

ii. If the contractor has, without reasonable cause, 
suspended the progress of the work or has failed to 
proceed with the work with due diligence and 
continues to do so after a notice in writing of seven 
days from the Engineer- in-Charge.  

iii. If the contractor fails to complete the work or section 
of work with individual date of completion on or 
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before the stipulated or justified extended date on or 
before such date of completion, and the Engineer in 
Charge without any prejudice to any other right or 
remedy under any other provision in the contract has 
given further reasonable time in a notice given in 
writing in that behalf as either mutually agreed or in 
absence of such mutual agreement by his own 
assessment making such time essence of contract and 
in the opinion of Engineer in Charge, the contractor 
will be unable to complete the same or does not 
complete the same within the period specified.  

iv. If the contractor persistently neglects to carry out his 
obligations under the contract and / or commits 
default in complying with any of the terms and 
conditions of the contract and does not remedy it or 
take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the 
Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to 
any person in AAI service or to any other person on 
his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do 
or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any 
other contract for AAI.  

vi. If the contractor shall enter into a contract with 
Airports Authority of India in connection with which 
commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof 
have been previously disclosed in writing to the 
Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a 
result of wrong tendering or other non-bonafide 
methods of competitive tendering or commits any 
breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any 
partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for 
administration of his estate made against him or shall 
take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or 
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composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be 
made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors.  

ix. If the contractor being a company shall pass a 
resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up order.  

x. If the contractor shall suffer an execution being levied 
on his goods and allow it to be continued for a period 
of 21 days. 

xi. If the contractor assigns (excluding part(s) of work 
assigned to other agency(s) by the contractor as per 
terms of contract), transfers, sublets (engagement of 
labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not 
be deemed to be subletting) or otherwise parts with 
or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof 
without the prior written approval of the Engineer-in-
Charge. When the contractor has made himself liable 
for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Chairman, AAI 
shall have powers :  
a) To determine the contract as aforesaid so far as 

performance of work by the Contractor of work is 
concerned (of which determination notice in 
writing to the contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence). 
Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at 
the disposal of the AAI.  

b) After giving notice to the contractor to measure up 
the work of the contractor and to take such whole, 
or the balance or part thereof, as shall be un-
executed out of his hands and to give it to another 
contractor or any other means to complete the 
work. The contractor, whose contract is 
determined as above, shall not be allowed to 
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participate in the tendering process for the 
balance work. In the event of above courses being 
adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss 
sustained by him by reasons of his having 
purchased or procured any materials or entered 
into any engagements or made any advances on 
account or with a view to the execution of the 
work or the performance of the contract. And in 
case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof 
or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in 
writing the performance of such work and the 
value payable in respect thereof and he shall only 
be entitled to be paid the value so certified 

 
CLAUSE 3 A 
  In case, the work cannot be started due to reasons not 

within the control of the contractor within 1/8th of the 
stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by 
giving notice to the other party stating the reasons. In such 
eventuality, the Earnest Money Deposit and the 
Performance Guarantee of the contractor shall be refunded 
within 30 days. Neither party shall claim any compensation 
for such eventuality. This clause is not applicable for any 
breach of the contract by either party. 

 
CLAUSE 3 B 
  Debarment of Contractor 

i. Contractor may be debarred if it is determined under 
breached the Integrity Pact of clause 41(a) and Code of 
Integrity of clause 41(b). 
ii. Contractor can also be debarred for the reasons like 
supply of sub-standard material, non-supply of material, 
abandonment of work, sub-standard quality of work, poor/ 
unsatisfactory performance. 
iii. The period of debarment shall be upto two years 

 
CLAUSE 4 
 Contractor 

liable to pay 
compensati

In any case in which any of the powers conferred upon the 
Engineer-in-Charge  by Clause-3 thereof, shall have become 
exercisable and the same are not exercised, the non-exercise 
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on 
even if 
action not 
taken under 
Clause-3 

thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the 
contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers 
vested in him under the preceding clause he may, if he so 
desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) 
use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any 
tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of 
the work/ or any part thereof, paying or allowing for the 
same in account at the contract rates, or, in the case of these 
not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be 
final, and binding on the contractor, clerk of the works, 
foreman or other authorised agent to remove such tools, 
plant, materials, or stores from the premises (within a time 
to be specified in such notice) in the event of the contractor 
failing to comply with any such requisition, the Engineer- in-
Charge may remove them at the contractor’s expense or sell 
them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the 
Engineer-in-Charge as to the expenses of any such removal 
and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the contractor 

 
CLAUSE 5 
 Time and 

Extension for 
Delay 
 

The time allowed for execution of the Works as specified 
in the Schedule ‘F’ or the extended time in accordance 
with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such 
time period as mentioned in schedule ‘F’ or from the date 
of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution 
of the work as aforesaid, AAI shall without prejudice to 
any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee 
absolutely 

5.1  After the Contract is awarded, within 15 days, the 
Contractor shall submit a Time and Progress Chart for 
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each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to 
the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades 
of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the 
contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in 
all cases in which the time allowed for any work, exceeds 
one month (save for special jobs for which a separate 
programme has been agreed upon) complete the work as 
per mile stones given in Schedule ‘F’.  
Project Management shall be done.  
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
b. Works costing more than Rs. 5.00 Cr. -- By using 

Project Management Software like Primavera / MS 
Project or any other software with the approval of 
Engineer-in-charge.  

c. Contractor shall submit monthly progress reports (2 
copies) highlighting status of various activities and 
physical completion of work 

 
PROGRAMME CHART   
i. The Contractor shall prepare an integrated 

programme chart in Project Management Software 
for the execution of work, showing clearly all 
activities from the start of work to completion, with 
details of manpower, equipment and machinery 
required for the fulfillment of the programme within 
the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within fifteen 
days of award of the contract. A recovery of Rs. 
2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) 
shall be made on per day basis in case of delay in 
submission of the above programme.  

ii. The programme chart should include the following:  
a) Descriptive note explaining sequence of the 

various activities.  
b) Network (PERT / CPM / BAR CHART).  
c) Programme for procurement of materials by the 

contractor.  
Programme for deployment of machinery / 
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equipment’s having adequate capacity, 
commensurate with the quantum of work to be done 
within the stipulated period, by the contractor. In 
addition to above, to achieve the progress of work as 
per programme, the contractor must bring at site 
adequate shuttering material required for cement 
concrete and R.C.C. works etc. for three floors within 
one month from the date of start of work till the 
completion of RCC work as per requirement of work. 
The contractor shall submit shuttering schedule 
adequate to complete structure work within laid 
down physical milestone.  

iii. If at any time, it appears to the Engineer-in-Charge 
that the actual progress of work does not conform to 
the approved programme referred above or after 
rescheduling of milestones, the contractor shall 
produce a revised programme within 7 (seven) days, 
showing the modifications to the approved 
programme to ensure timely completion of the work. 
The modified schedule of programme shall be 
approved by the Engineer in Charge. A recovery of Rs. 
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 
5000/- (for works costing more than Rs.5.00 Crores) 
shall be made on per day basis in case of delay in 
submission of the modified programme.  

iv. The submission for approval by the Engineer-in-
Charge of such programme or such particulars shall 
not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-Charge to take 
action against the contractor as per terms and 
conditions of the agreement.  

v. The contractor shall submit the progress report using 
MS Project / Primavera software with base line 
programme referred above for the work done during 
previous month to the Engineer-in-charge on or 
before 5th day of each month failing which a recovery 
Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / 
Rs. 5000/- (for works costing more than Rs.5.00 
Crores) shall be made on per day basis in case of 
delay in submission of the monthly progress report. 

5.2  If the work(s) be delayed by:-  
i. Force majeure, or an act of terrorism  
ii. Abnormally bad weather, or  
iii. Serious loss or damage by fire, or  
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iv. Civil commotion, local commotion of workmen, 
strike or lockout, affecting any of the trades 
employed on the work, or  

v. Delay on the part of other contractors or tradesmen 
engaged by Engineer- in- Charge for executing 
work not forming part of the Contract, or  

vi. Non-availability of stores, which are the 
responsibility of AAI to supply or  

vii. Non-availability or break down of tools and Plant to 
be supplied or supplied by AAI or  

viii. Any other cause which, in the absolute discretion of 
the Engineer-in-Charge is beyond the Contractor’s 
control. then upon the happening of any such event 
causing delay, the contractor shall immediately 
give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his 
best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-charge to 
proceed with the works.  All correspondence 
with the agency and concerned stakeholders 
during execution of works will be taken into 
consideration for evaluation of hindrances 
causing delay, for grant of extension of time by 
the Competent Authority 

5.3  Request for rescheduling of Milestones and extension of 
time, to be eligible for consideration, shall be made by the 
contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed 
form to the authority indicated in schedule ‘F’. The 
contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval 
of authority indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the 
Milestones for completion of work. Such extension or re- 
scheduling of the milestone shall be communicated to the 
contractor by the Engineer-in-charge in writing, within 1 
month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for 
extension of time / rescheduling of milestones shall not be 
a bar for giving a fair and reasonable extension / re-
scheduling of milestones by the Engineer-in-charge with 
the approval of authority indicated in schedule ‘F’ and this 
shall be binding on the contractor 
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CLAUSE 6 
 Measurements 

of Work 
Done 
 

Engineer-in-charge shall, except as otherwise provided, 
ascertain and determine by measurement, the value in 
accordance with the contract of work done.  
All measurement of all items having financial value shall 
be entered in Measurement Book and/or level field book 
so that a complete record is obtained of all works 
performed under the contract.  
All measurements and levels shall be taken jointly by the 
Engineer-in-Charge or his authorised representative and 
by the contractor or his authorised representative from 
time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-
in-Charge and the contractor or their representatives in 
token of their acceptance. If the contractor objects to any 
of the measurements recorded, a note shall be made to 
that effect with reason and signed by both the parties.  
If for any reason the contractor or his authorised 
representative is not available and the work of recording 
measurements is suspended by the Engineer-in- Charge 
or his representative, the Engineer-in-Charge and the 
Department shall not entertain any claim from contractor 
for any loss or damages on this account. If the contractor 
or his authorised representative does not remain present 
at the time of such measurements after the contractor or 
his authorised representative has been given a notice in 
writing three (3) days in advance or fails to countersign 
or to record objection within a week from the date of the 
measurement, then such measurements recorded in his 
absence by the Engineer- in- Charge or his representative 
shall be deemed to be accepted by the Contractor.  
The contractor shall, without extra charge, provide all 
assistance with every appliance, labour and other things 
necessary for measurements and recording levels.  
Except where any general or detailed description of the 
work expressly shows to the contrary, measurements 
shall be taken in accordance with the procedure set forth 
in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available, then a 
mutually agreed method shall be followed.  
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The contractor shall give, not less than seven days’ notice 
to the Engineer-in- Charge or his authorised 
Representative of the work, before covering up or 
otherwise placing beyond the reach of measurement any 
work in order that the same may be measured and 
correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of measurement 
and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the 
Engineer-in-Charge or his authorised representative of 
the work who shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered 
up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in- 
Charge’s consent being obtained in writing, the same shall 
be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 
Engineer-in-Charge or his authorised representative may 
cause either themselves or through another officer of the 
department to check the measurements recorded jointly 
or otherwise as aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of 
measurements or levels.  
It is also a term of this contract that recording of 
measurements of any item of work in the measurement 
book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as 
to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities 
from any over measurement or defects noticed till 
completion of the defects liability period 

 
Clause 6 A 
 Computerised 

Measurement 
Book 
 

Computerized measurement is mandatory for works 
costing more than Rs 5.00 Lacs. However in case of works 
costing lesser than Rs. 5.00 Lacs Engineer-in- Charge may 
decide for adopting computerized measurement if 
required, except as otherwise provided, ascertain and 
determine by measurement the value of work done in 
accordance with the contract. All measurements of all 
items having financial value shall be entered by the 
contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 
size as per the format of the department so that a 
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complete record is obtained of all the items of works 
performed under the contract 

  All such measurements and levels recorded by the 
contractor or his authorised representative from time to 
time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or 
his authorised representative as per interval or program 
fixed in consultation with Engineer-in- Charge or his 
authorised representative. After the necessary 
corrections made by the Engineer-in- Charge, the 
measurement sheets shall be returned to the contractor 
for incorporating the corrections and for resubmission to 
the Engineer-in-Charge for the dated signatures by the 
Engineer-in-Charge and the contractor or their 
representatives in token of their acceptance. Whenever 
bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and 
these measurements would be got checked/test checked 
from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, 
incorporate such changes as may be done during these 
checks/test checks in his draft  computerized 
measurements, and submit to the department a 
computerized measurement book, duly bound, and with 
its pages machine numbered. The Engineer-in-Charge 
and/or his authorised representative would thereafter 
check this MB, and record the necessary certificates for 
their checks / test checks. The final, fair, computerized 
measurement book given by the contractor, duly bound, 
with its pages machine numbered, should be 100% 
correct, and no cutting or overwriting in the 
measurements would thereafter be allowed. If at all any 
error is noticed, the contractor shall have to submit a 
fresh computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB 
cancelled by the department. Thereafter, the MB shall be 
taken in the records of Engineer-in-charge, and allotted a 
number as per the Register of Computerized MBs. This 
should be done before the corresponding bill is submitted 
to the Engineer-in-charge for payment. The contractor 
shall submit two spare copies of such computerized MB’s 
for the purpose of reference and record by the various 
officers of the department. The contractor shall also 
submit to the department separately his computerized 
Abstract of Cost and the bill based on these 
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measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. 
Thereafter, this bill will be processed by the Engineer-in-
charge and allotted a number as per the computerized 
record in the same way as done for the measurement 
book meant for measurements. The contractor shall, 
without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking 
of measurements / levels by the Engineer-in-charge or his 
representative. Except where any general or detailed 
description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding 
any provision in the relevant Standard Method of 
measurement or any general of local custom. In the case 
of item which are not covered by specifications, 
measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such 
standard is available then a mutually agreed method shall 
be followed. The contractor shall give not less than seven 
days’ notice to the Engineer-in- Charge or his authorized 
representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or 
test checking the measurement of any work in order that 
the same be checked and / or test checked and correct 
dimensions thereof be taken before the same is covered 
up or placed beyond the reach of checking and / or test 
checking measurement and shall  not  cover  up and place  
beyond reach of  measurement  any work without 
consent in writing of the Engineer-in-charge or his 
authorized representative of the work who shall within 
the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach 
of checking and / or test checking measurements without 
such notice having been given or the Engineer-in charge’s 
consent being obtained in writing the same shall be 
uncovered at the contractor’s expense, or in default 
thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

  Engineer-in-charge or his authorised representative may 
cause either themselves or through another officer of the 
department to check the measurements recorded by 
contractor and all provisions stipulated herein above 
shall be applicable to such checking of measurements or 
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levels. It is also a term of this contract that checking 
and/or test checking the measurements of any item of 
work in the measurement book and/or its payment in the 
interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability 
period 

 
CLAUSE 7 
 Payment on 

Intermediate 
Certificate to 
be regarded 
as Advances 
 

No payment shall be made for work, estimated to cost Rs. One lac 

or less till after the whole of the work shall have been completed 

and certificate of completion given. For works estimated to cost 

over Rs. One lac, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of 

such recorded measurements in the format of the Department in 

triplicate on or before the date of every month fixed for the same by 

the Engineer-in-Charge. The contractor shall not be entitled to be 

paid any such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, if any, 

since the last such payment is less than the amount specified in 

Schedule 'F', in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. 

Engineer-in-Charge shall arrange to have the bill verified by taking 

or causing to be taken, where necessary, the requisite measurements 

of the work. In the event of the failure of the contractor to submit 

the bills, Engineer-in- Charge shall prepare or cause to be prepared 

such bills in which event no claims whatsoever due to delays on 

payment including that of interest, shall be payable to the contractor. 

Payment on account of amount admissible shall be made by the 

Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as 

decided by the Engineer-inCharge. An amount of ad-hoc payment 

not less than 75% of the net amount of the bill under check, shall be 

made within 10 working days of submission of the bill by the 

Contractor to the Engineer-in-Charge or his Authorized Engineer 

together with the account of the material issued by the department, 

or dismantled materials, if any. The remaining payment is also to be 

made after final checking of the bill within 28 working days of 

submission of bill by the contractor. In case of delay in payment of 

intermediate bills after 30 days of submission of bill by the 

contractor, provided the bill submitted by the contractor found to be 

in order, a simple interest @ prevailing rate of interest of General 

Provident Fund shall be paid to the contractor from the date of 

expiry of prescribed time limit. 

 

All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the 
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requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-charge relating to the work done 

or materials delivered forming part of such payment, may be 

modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is are in accordance with 

the contract and specifications. Any such interim payment, or any 

part thereof shall not in any respect conclude, determine of affect in 

any way powers of the Engineerin-charge under the contract or any 

of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

Pending consideration or extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the department to take action under the 

terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent 

authority. 

The Engineer-in-Charge in his sole discretion on the basis of a 

certificate from the Asstt Manager / Manager (Engg) to the effect 

that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work 

done (other than foundations, items to be covered under finishing 

items) up to lintel level (including sunshade etc.) and slab level, for 

each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim 

bill(s) to be submitted by the contractor within 10 days of the 

interim payment. In case of delay in submission of bill by the 

contractor a simple interest @ 10% (percent) per annum on the 

advance payment made shall be paid to the AAI from the date of 

expiry of prescribed 10 days 
 
 
CLAUSE  7A 
  No Running Account Bill shall be paid for the work till the 

applicable labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board, whatever applicable are submitted by the 

contractor to the Engineer-in-Charge 
 
CLAUSE 8 
 Completion 

Certificate 
and 
Completion 
Plans 
 

Within ten days of the completion of the work, the 
contractor shall give notice of such completion to the 
Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work 
and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise 
a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for 
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which payment will be made at reduced rates, shall be 
issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete for 
‘Civil Construction Works’ until the contractor shall have 
removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of 
the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, 
doors, windows, walls, floor or other parts of the building, 
in, upon, or about which the work is to be executed or of 
which he may have had possession for the purpose of the 
execution; thereof, and not until the work shall have been 
measured by the Engineer-in-charge. If the contractor shall 
fail to comply with the requirements of this Clause as to 
removal of scaffolding, surplus materials and rubbish and 
all huts and sanitary arrangement as aforesaid and 
cleaning off dirt on or before the date fixed for the 
completion of work, the Engineer-in- charge may at the 
expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or 
surplus materials as aforesaid except for any sum actually 
realized by the sale thereof.  
a. For electrical and mechanical capital works: The 
contractor shall remove the rubbish from the site. 
Following conditions must be met before recording 
completion certificate : Submits completion plan, 
maintenance manual, manufactures catalogue and gives 
performance test for system.  
b.  For repair works: The performance of the repaired 
system has been tested and found satisfactory.  
c. For AMC work: The system has been tested for its 
performance / completeness and taken over by AAI / next 
agency for operation and maintenance 

 
CLAUSE 8 A 
 Contractor to 

keep site 
clean 
 

When the annual repairs and maintenance of works are 
carried out, the splashes and droppings from white 
washing colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work 
in the individual rooms, quarters or premises etc. Where 
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the work is done without waiting for the actual completion 
of all the other items of work in the contract, in case the 
contractor fails to comply with the requirements of this 
clause, the Engineer-in-charge shall have the right to get 
this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking 
such action, the Engineer-in-charge shall give ten days 
notice in writing to the contractor. 

 
CLAUSE 8 B 
 Completion 

Plans to be 
Submitted by 
the 
Contractor 
 

The contractor shall submit completion plan as required 
vide General Specifications for Electrical works (Part-I 
internal) 2013 and (Part -II External) 1994 or latest 
available specifications, as applicable within thirty days of 
the completion of the work. The contractor shall submit 
completion plan for building works, all services, and obtain 
occupancy certificate from local bodies on the basis of 
completion drawings within a period of 30 days from the 
date of completion. The contractor shall also submit 
catalogues of all equipment’s and maintenance manual for 
the complete E & M systems. If contractor fails to submit 
completion plans of all works, he shall be liable to pay 
compensation @ 0.5% of the tendered value of works 
costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 
Lac and 0.25% for works costing more than Rs. 5 crores 
subject to maximum of Rs. 1.5.Lac. The decision of Project-
in-charge in this regard shall be final and binding on the 
contractor 

CLAUSE 9 
 Payment of 

final bill 
 

The corrected final bill shall be submitted by the contractor in the 

same manner as specified in interim bills within three months of 

physical completion of the work or within one month of the date of 

the final certificate of completion furnished by the Engineer-

incharge whichever is earlier. No further claims shall be made by 

the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those 

items of the bill in respect of which there is no dispute and for those 

items which are in dispute on account of quantity and/ or rates shall 

be paid at approved quantity and/ or rates by the Engineer-in-charge, 

within three months period reckoned from the date of receipt of the 

bill by the Engineer in- Charge or his authorized representative, 

complete with account of materials issued by the Department and 

dismantled materials. 

lf the final bill is submitted by the contractor within the period 

specified above and payment of final bills is made by the AAI 

within above prescribed time limit, if delay in payment, a simple 

interest @ prevailing rate of interest of General Provident Fund shall 
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be paid to the contractor from the date of expiry of prescribed time 

limit, provided the final bill submitted by the contractor is found to 

be in order. 

 
The Final bill shall be prepared for all the bidders for all 
tendered items (excluding Extra Items based on market 
rate) and the payment shall be restricted up to lowest of 
the bidder. 

 

CLAUSE 9 A 

 Payment of 
contractor’s 
bills to Banks 
 

Payments due to the contractor and refund of various 
nature may, if so desired by him and wherever possible in 
banks be made through electronic payment mechanism 
instead of direct to him, provided that the contractor 
furnishes to the Engineer-in- Charge.  
i. Informations as per proforma attached.  
ii. An authorization in the form of a legally valid document 
such as power of attorney conferring authority on the bank 
to receive payments and  
iii.  His own acceptance of the correctness of the amount 
made out as being  due to him by Authority or his signature 
on the bill or other claim preferred against Authority 
before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by 
such banks shall constitute a full and sufficient discharge 
for the payment, the contractor shall whenever possible 
present his bills duly receipted and discharged through his 
bank.  
Nothing herein contained shall operate to create in favour 
of the bank any rights or equities vis-à-vis the Airports 
Authority of India 

CLAUSE 10 

 Materials 
supplied by 
Authority 
 

Materials which Authority will supply are shown in 
Schedule ‘B’ which also stipulates quantum, place of issue 
and rate(s) to be charged in respect thereof. The contractor 
shall be bound to procure them from the Engineer-in-
charge. As soon as the work is awarded, the contractor 
shall finalise the programme for the completion of work as 
per clause 5 of this contract and shall give his estimates of 
materials required on the basis of drawings/ or schedule of 
quantities of the work. The contractor shall give in writing 
his requirement to the Engineer-in-charge, which shall be 
issued to him keeping in view the progress of work as 
assessed by the Engineer-in- Charge in accordance with the 
agreed phased programme of work indicating monthly 
requirements of various materials. The contractor shall 
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place his indent in writing for issue of such materials at 
least 7 days in advance of his requirement. Such materials 
shall be supplied for the purpose of the contract only and 
the value of the materials so supplied at the rates specified 
in the aforesaid schedule shall be set off or deducted, as 
and when materials are consumed in items of work 
(including normal wastage) for which payment is being 
made to the contractor, form any sum then due or which 
may therefore become due to the contractor under the 
contract or otherwise or from the security deposit. At the 
time of submission of bills, the contractor shall certify that 
balance of materials supplied is available at site in original 
good condition. The contractor shall submit along with 
every running bill (on account or interim bill) material-
wise reconciliation statements supported by complete 
calculations reconciling total issue, total consumption and 
certified balance (diameter / section-wise in the case of 
steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 42 at any stage of the work 
if reconciliation is not found to be satisfactory. The 
contractor shall bear the cost of getting the material issued, 
loading, transporting to site, unloading, storing under cover 
as required, cutting assembling and joining the several 
parts together as necessary. Notwithstanding anything to 
the contrary contained in any other clause of the contract 
and all stores / materials so supplied to the contractor or 
procured with the assistance of the AAI shall remain the 
absolute property of Authority and the contractor shall be 
the trustee of the stores/ materials, and the said stores/ 
materials shall not be removed/ disposed off from the site 
of the work on any account and shall be at all times open to 
inspection by the Engineer-in-charge or his authorised 
agent. Any such stores / materials remaining unused shall 
be returned to the Engineer- in-charge in as good a 
condition in which they were originally supplied at a place 
directed by him, at a place of issue or any other place 
specified by him as he shall require, but in case it is decided 
not to take back the stores / materials  the contractor shall 
have no claim for compensation on any account of such 
stores / materials so supplied to him as aforesaid and not 
used by him or for any wastage in or damage to in such 
stores / materials. On being required to return the stores / 
materials, the contractor shall hand over the stores/ 
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materials on being paid or credited such price as the 
Engineer-in- charge shall determine, having due regard to 
the condition of the stores / materials. The price allowed 
for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged 
to him, excluding the storage charge, if any. The decision of 
the Engineer-in-charge shall be final and conclusive. In the 
event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to account for 
contravention of the terms of the licenses or permit and / 
or for criminal breach of trust, be liable to Authority for all 
advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. 
Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and 
stores provided further that the contractor shall be bound 
to execute the entire work if the materials are supplied by 
the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time 
plus 6 months whichever is more if the time of completion 
of work exceeds 12 months, but if a part of the materials 
only has been supplied within the aforesaid period, then 
the contractor shall be bound to do so much of the work as 
may be possible with the materials and stores supplied in 
the aforesaid period. For the completion of the rest of the 
work, the contractor shall be entitled to such extension of 
time as may be determined by the Engineer-in-charge 
whose decision in this regard shall be final and binding on 
the contractor. The contractor shall see that only the 
required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good / original 
condition at the time of completion or determination of the 
contract shall be returned to the Engineer-in- charge at the 
stores from which it was issued or at a place directed by 
him by a notice in writing. The contractor shall not be 
entitled for loading transporting, unloading and stacking of 
such unused material except for the extra lead, if any 
involved, beyond the original place of issue 

CLAUSE 10 A 
 Materials to 

be 
provided by 
the 
contractor 

1. The contractor shall, at his own expense, provide all 
materials, required for the works other than those 
which are stipulated to be supplied by the Authority.  

2. The contractor shall, at his own expense and without 
delay; supply to the Engineer in- charge samples of 
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and 
Mandatory 
Tests 
 

materials to be used on the work and shall get these 
approved in advance. All such materials to be provided 
by the contractor shall be in conformity with the 
specifications laid down or referred to in the contract. 
The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the 
Engineer-in- charge that the materials so comply. The 
Engineer-in-charge shall within thirty days of supply of 
samples or within such further period as he may 
require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in charge for his approval, fresh 
samples complying with the specifications laid down in 
the contract. When materials are required to be tested 
in accordance with specifications, approval of the 
Engineer-in-charge shall be issued after the test results 
are received.  

3. The contractor shall at his cost submit the samples of 
materials to be tested or analyzed and shall not make 
use of or incorporate in the work any materials 
represented by the samples until the required tests or 
analysis have been made and materials finally accepted 
by the Engineer-in-charge.  

4. If any additional tests apart from mandatory tests 
specified in the contract are required to be carried out 
at the instance of AAI or any other advisory body, to 
ensure conformity of the item to the contract 
specifications, the cost of such tests shall be borne by 
AAI. In case the material / equipment fails in the above 
tests, the expenditure incurred by AAI on testing of 
such material or equipment along with incidental 
charges borne by AAI (if any) shall be recovered from 
the dues of the contractor and action shall be taken 
under Clause 16 and other relevant clauses of the 
contract.  

5. The contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the 
work or due to any corrective measures required to be 
taken on account of and as a result of testing of 
materials.  

6. The contractor shall, at his cost, make all arrangements 
and shall provide all facilities as the Engineer-in-charge 
may require for collecting and preparing the required 
number of samples for such tests at such time and to 
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such place or places as may be directed by the 
Engineer-in-charge and bear all charges including 
testing charges. The Engineer-in-charge or his 
authorised representative shall always have access to 
the works and to all workshops and places where work 
is being prepared or from where materials 
manufactured, articles or machinery are being obtained 
for the works and the contractor shall afford every 
facility and every assistance in obtaining the right to 
such access.  

7. The Engineer-in-charge shall have full powers to 
require the removal from the premises of all materials 
which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-
charge shall be at liberty to employ at the expense of 
the contractor, other persons to remove the same 
without being answerable or accountable for any loss 
or damage that may happen or arise to such materials. 
The Engineer-in-charge shall also have full powers to 
require other proper materials to be substituted 
thereof and in case of default, the Engineer-in-charge 
may cause the same to be supplied and all costs which 
may be attracted for such removal and substitution 
shall be borne by the Contractor.  

8. The contractor shall at his own expense, provide a 
material testing lab at the site for conducting routine 
field tests. The lab shall be equipped at least with the 
testing equipment as specified in Schedule F.  

9. Details in respect of all mandatory tests shall be 
maintained in the desired format and attached with 
each Running Account Bill. 

 
CLAUSE 10 B 
(1) Secured 

Advance on 
materials 
 

1. The Contractor, on signing an indenture form 
specified in Appendix-XX, shall be entitled to be paid 
during the progress of the execution of the work 
upto 75% of the assessed value of any materials 
which are in the opinion of the Engineer-in-charge 
nonperishable, nonfragile and noncombustible and 
are in accordance with the contract and which have 
been brought on the site in connection therewith 
and are adequately stored and/ or protected against 
damage by weather or other causes but which have 
not at time of advance been incorporated in the 
works. When materials on account of which an 
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advance has been made under this sub-clause are 
incorporated in the work, the amount of such 
advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of 
this contract.  
Such secured advance shall also be payable on other 
items of perishable nature, fragile and combustible 
with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive 
insurance cover for the full cost of such materials. 
The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No 
secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel. 
  
The secured advance shall also be payable against 
items brought at site for use in electrical and 
mechanical systems. Such secured advance shall be 
paid on submission of Collateral Bank Guarantee 
submitted by the vendor against the payment in case 
equipment / system fails to perform on testing and 
commissioning. Normally secured advance is paid 
up to 75% of the assessed value of items but in any 
case it shall not exceed 80% of cost of items 
indicated for supply of equipment 

(II) Mobilisation 
Advance 
 

Mobilization advances not exceeding 10% of the tendered 

value may be given, if requested by the contractor in writing 

within six months of the order to commence the work. Such 

advance shall be released in two or more installments to be 

determined by the Engineer-in-Charge at his sole discretion. 

The first instalment of such advance shall be released by the 

Engineer-in-charge to the contractor on a request made by the 

contractor to the Engineerin-Charge in this behalf. The second 

and subsequent instalments shall be released by the Engineer-

in-Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier instalment(s) to the 

satisfaction of the Engineer-in-Charge. 

Before any instalment of advance is released, the contractor 

shall execute Bank Guarantee Bonds not more than 6 (six) in 

number from commercial Bank for the amount equal to 110% 

of the amount of advance and valid for the period till recovery 

of advance. This (Bank Guarantee from commercial Bank on 

prescribed format for the amount equal to 110% of the 

balance amount of advance) shall be kept renewed from time 

to time to cover the balance amount and likely period of 

complete recovery 
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 Interest on  
Mobilisation 
advance 
 

The mobilization advance bear simple interest at the rate as 

mentioned in Schedule-F per annum and shall be calculated 

from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. 

 Recovery of 
Mobilisation 
advance 
 

Recovery of such sums advanced shall be made by the 

deduction from the contractor’s bills commencing after first 

ten percent of the gross value of the work is executed and 

paid, on pro-rata percentage basis to the gross value of the 

work billed beyond 10% in such a way that the entire advance 

is recovered by the time eighty percent of the gross value of 

the contract is executed and paid, together with interest due on 

the entire outstanding amount up to the date of recovery of the 

installment.  

If the circumstances are considered reasonable by the 

Engineerin-Charge, the period mentioned for request by the 

contractor in writing for grant of mobilization advance may be 

extended at the discretion of the Engineer-in-Charge. 
 
CLAUSE 10 C 
 Payment on 

Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 
 
 
 
 
 

 

If after submission of tender, if the price of any material 

incorporated in the work and/ or wages of labour increases as a 

direct result of the coming into force of any fresh, law or statutory 

rule or order (but not due to any variation of rate in GST applicable 

on such material(s) being considered under this clause) beyond the 

prices/wages prevailing at the time of the last stipulated date of 

receipt of tenders including extensions, if any, for the work during 

contract period including the justified period extended under the 

provisions of Clause 5 of the contract without any action under 

Clause 2, then the amount of the contract shall accordingly be 

varied. 

If after submission of the tender, the price of any material 

incorporated in the works and/or wages of labour as prevailing at the 

time of last stipulated date of receipt of tender including extensions, 

if any, is decreased as a direct result of the coming into force of any 

fresh law or statutory rules or order (but not due to any variation of 

rate in GST applicable on such material(s) being considered under 

this clause), Authority shall in respect of materials incorporated in 

the works and/or labour engaged on the execution of the work after 

the date of coming into force of such law, statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as 

shall be equivalent to the difference between the prices of the 

materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of tenders including extensions if any, for the work 

and the prices of materials and/or wages of labour on the coming 

into force of such law, statutory rule or order. This will be 

applicable for the contract period including the justified period 

extended under the provisions of Clause 5 of the contract without 

any action under Clause 2. 

Engineer-in-charge shall call books of account and other relevant 
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documents from the contractor to satisfy himself about reasonabi 

lity of increase in prices of materials and wages. The contractor 

shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/ or wages of labour, 

give notice thereof to the Engineer-in-charge stating that the same is 

given pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the 

work executed during period under consideration shall not exceed 

the percentage as specified in Schedule F, and the increase I 

decrease in labour shall be considered on the minimum daily wages 

in rupees of any unskilled mazdoor, fixed under any law, statutory 

rule or order. 

The cost of work for which escalation applicable is same as cost of 

work done shall be worked out as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this 

quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this 

quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation 

Payable in this quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this 

Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) 

Then, M = C-F+I-J 
 

N=0.85M 

(k) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter (L) 
(l) Less cost of Engineering Consultancy Services rendered at 

fixed charges as per BOQ and paid during the quarter (X). 
Cost of work for which escalation is applicable W=N-

(L+X)  

 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions 

of clause 10 CC will not be applicable and; 
(b) Where provisions of clause 10 CC are applicable, 

provisions of clause 10C will not be applicable. 
 
CLAUSE 10 CA 
 Payment due 

to variation 
If after submission of the tender, the price of materials 
specified in Schedule-F increases/ decreases beyond the 
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in 
prices of 
materials 
after 
receipt of 
tender 
 

base price(s) as indicated in schedule F for the work, then 
the amount of the contract shall accordingly be varied and 
provided further that any such variations shall be effected 
for stipulated period of contract   including the justified 
period extended under the provisions of clause 5 of the       
contract without any action under Clause 2 
 
However for work done/ during the justified period 
extended as above, it will be limited to indices prevailing at 
the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be 
calculated on pro-rata basis only as cost of extra work X 
stipulated period / tendered cost).  
  
The increase / decrease in prices of cement, steel 
reinforcement, structural steel, Bitumen and POL shall be 
determined by the Price indices issued by the Director 
General, CPWD. For other items provided in the Schedule 
‘F’, this shall be determined by the All India Wholesale 
Price Indices of materials as published by Economic 
Advisor to Government of India, Ministry of Commerce and 
Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under authority 
of Director General, CPWD applicable for Delhi including 
Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief 
Engineer, CPWD and base price of other materials issued 
by concerned Zonal Chief Engineer and as indicated in 
Schedule ‘F’. In case, price index of a particular material is 
not issued by Ministry of Commerce and Industry then the 
price index of nearest similar material as indicated in 
Schedule F shall be followed. The amount of the contract 
shall accordingly be varied for all such materials worked 
out as per the formula given below for individual material:  
Adjustment for component of individual material.  
 
V = P x Q x Cl-Cl0 /Cl0 where,  
  
V = Variation in material cost i.e. increase or decrease in 
the amount in rupees to be paid or recovered  
  
P = Base price of material as issued under authority of DG, 
CPWD or concerned Zonal Chief Engineer CPWD and as 
indicated in Schedule ‘F’.  
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For Projects and original works  
  
Q = Quantity of material brought at site for bonafide use in 
the works since previous bill excluding any such quantity 
consumed in the deviated quantity of items beyond 
deviation limit and extra/substituted item, paid/to be paid 
at rates derived on the basis of market rates under clause 
12.2  
  
For maintenance works  
  
Q = Quantity of material brought at site for bonafide use in 
the works since previous bill including any such quantity 
consumed in the deviated quantity of items beyond 
deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but 
excluding nonscheduled extra/substituted item paid/to be 
paid at market rates under clause 12.2 
 
Cl0 = Price index for cement, steel reinforcement bars, 
structural steel and POL as issued by the DG, CPWD and 
corresponding to the time of base price of respective 
material indicated  in  schedule  ‘F’.  For  other  items,  if   
any provided in Schedule ‘F’, All India Wholesale Price 
Index for the material as published by the Economic 
Advisor to Government of India, Ministry of Industry and 
Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’.  
Cl = Price index for cement, steel reinforcement bars, 
structural steel and POL as issued under the authority of 
DG, CPWD for period under consideration. For other items, 
if any, provided in Schedule ‘F’ All India Wholesale Price 
Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, 
Ministry of Industry and Commerce.   
If actual purchase price of material is less than base 
price P and  CI ≥ CIo then, this clause shall not be 
applicable.  
Note:  
i. In respect of justified period extended under the 
provisions of Clause 5 of the contract without any action 
under clause 2, the index prevailing at the time of updated 
stipulated date of completion considering the effect of extra 
work (extra time to be calculated on prorata basis only as 
cost of extra work X stipulated period/ tendered cost) shall 
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be considered.  
  
Provided always that provisions of the preceding Clause 10 
C shall not be applicable in respect of materials covered in 
this Clause.  
  
ii. If during progress of work or at the time of completion of 
work, it is noticed that any material brought at site is in 
excess of requirement, then amount of escalation if paid 
earlier on such excess quantity of material shall be 
recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of 
effecting recovery, whichever is higher.  
 
iii. Cement mentioned wherever in this clause includes 
cement component used in RMC brought at site from 
outside approved RMC plants, if any.  
 
iv. The date wise record of ready mix concrete shall be kept 
in a register and cement consumption for the same shall be 
calculated accordingly. If built-up steel items are brought at 
site from workshop, than the variation shall be paid for 
structural steel up-to the period when the built-up 
item/finished product is brought at site 

 
Clause 10CC 

 Price 
adjustmen
t for works 

If the prices of materials and/or wages of labour required for 

execution of the work increase, the contractor shall be compensated 

for such increase as per provisions detailed below and the amount of 

the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation subject to the condition that such 

compensation for escalation in prices and wages shall be available 

only for the work done during the stipulated period of the contract 

including the ustified period extended under the provisions of Clause 

5 of the contract without any action under Clause 2. 

 

Such compensation for escalation in the prices of materials and 

labour, when due, shall be worked out based on the following 

provisions:  

(i) The base date for working out such escalation shall be the last 

stipulated date of receipt of tenders including extension, if 

any.  
(ii) The cost of work on which escalation will be payable shall be 

reckoned as below:  
(a)  Gross value of work done up to this quarter: (A)  



A  

GCC-54 

 

(b)  Gross value of work done up to the last quarter: (B)  
(c)  Gross value of work done since previous quarter (C)= (A-B) 
(d)  Full assessed value of Secured Advance fresh paid in this 

quarter: (D) 
(e)  Full assessed value of Secured Advance recovered in this 

quarter: (E) 
(f)  Full assessed value of Secured Advance for which escalation 

Payable in this quarter, (F)= (D-E) 
(g)  Advance payment made during this quarter: (G) 
(h)  Advance payment recovered during this quarter: (H) 
(i)  Advance payment for which escalation is payable in this 

Quarter (I)= (G-H) 
(j)  Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) 

Then, M = C+F+l-J 
 

N= 0.85 M 

 
(k)  Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter (L) 
(l)  Less cost of Engineering Consultancy Services rendered at 

fixed charges as per BOQ and paid during the quarter (X).  
 
Cost of work for which escalation is applicable  

 

W~N-(L+X)  

 

*Cost of Design & Detailing shall be treated as civil work for 

EPC contract. 
  Components for materials, labour, etc. shall be pre-determined for 

every work and incorporated in the conditions of contract attached to 

the tender documents included in Schedule 'F'. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding 

on the contractors. 

 

(iii)The following principles shall be followed while working out 

the payment/recovery on account of variation of prices of 

materials and/ or wages of labour.  

(a)  The compensation for escalation shall be worked out at 

quarterly intervals and shall be with respect to the cost of 

work done as per bills paid during the three calendar months 

of the said quarter. The date of submission of bill finally by 

the contractor to the department shall be the guiding factor to 

decide the bills relevant to the quarterly interval. The first 

such payment shall be made at the end of three months after 

the month (excluding the month in which the work order 

issued) and thereafter at three months' interval. At the time of 

completion of the work, the last period for payment might 

become less than 3 months, depending on the actual date of 

completion. 
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(b) The indices as defined below (excluding LI) relevant to any 

quarter/period for which such compensation is to be paid shall 

be the arithmetical average of the indices relevant to the three 

calendar months. If the period up to the date of completion 

after the quarter covered by the last such instalment of 

payment, is less than three months, the indices shall be the 

average of the indices for the months falling within that 

period. 
(c) The minimum wage of an unskilled Mazdoor shall be the 

higher of the wage notified by Government of India, Ministry 

of Labour and that notified by the local administration both 

relevant to the place of work and the period of reckoning. 
(d) The escalation for labour also shall be paid at the same 

quarterly intervals when escalation due to increase in cost of 

materials is paid under this clause. If such revision of 

minimum wages takes place during any such quarterly 

intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; 
(e) Irrespective of variations in minimum wages of any category 

of labour, for the purpose of this clause, the variation in the 

rate for an unskilled Mazdoor alone shall form the basis for 

working out the escalation compensation payable on the 

labour component. 
(iv)  In the event the price of materials and/or wages of labour 

required for execution of the work decreases, there shall be a 

downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the 

cost of work under this contract and in this regard the formula 

herein stated below under this Clause lOCC shall mutatis 

mutandis apply 
(v) The contract price shall be adjusted for increase or decrease in 

rates and prices of labour, cement, steel reinforcement bar, 

fuel and lubricants and other input materials as per percentage 

of materials/labour specified in schedule F and in accordance 

with the principles, procedures and formulae specified below: 
(a) Price adjustment for change in cost shall be paid in 

accordance with the following formulae: 
 

(i) For Construction: 
Vw= W * (1/100) * [Cp * (CI-Co)/Co + Lp* (LI-

Lo)/Lo+CMp*(CMI-CMo)/ CMo+EMp*(EMI-EMo)/ 

EMo +Fp* (FI-Fo)/Fo+Sp* (SI-So)/So+ BP *(BI- Bo)/ 

Bo] 
(ii) For Maintenance: 

Vw= W * (1/100) * [LP* (LI-Lo)/Lo +CMP* (CMI-

CMo)/CMo+EMp*(EMI-EMo)/ EMo + Bp*(BI- 

Bo)/Bo] 

 

Where, W=cost of work done as per para (ii) above. 
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Vw (Variation of cost of Work) =Increase or decrease in the cost of 

works during the period under consideration due to change in the 

rates for relevant components. 

Percentage components of materials &labour as specified in the 

schedule F are defined as under: - 

Cp- Cement component, 

Lp - Labour component, 

CMp- Civil component of other construction materials, 

EMp- E & M i/c IT and AS component of construction materials 

Fp-POL (Diesel) component 

Sp- Reinforcement steel bars/TMT bars/structural steel (including 

strands and cables) component 

Bp- Bitumen Component 

 

Indices for various components of materials & labour to be used for 

the purpose of this Clause are defined as under:  

Co= Wholesale Price Index for Pozzolana Cement published by 

office of the Economic Adviser, Ministry of Industry & Commerce 

valid for the month of last date of receipt of tender including 

extension, if any.  

CI= Wholesale Price Index for Pozzolana Cement published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the 

period under consideration.  

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, 

fixed under any law, statutory rule or order as on the last date of 

receipt of tender including extension, if any. 

Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed 

under any law, statutory rule or order as applicable on the last date of 

the quarter previous to the one under consideration.  

CMo= Price Index for civil components of other construction 

materials valid for the month of the last date of receipt of tender 

including extension, if any, as published by AAI. 

CMI= Price Index for civil components of other construction 

materials for the period under consideration, as published by AAI  

 

EMo= Price Index for E & M components of construction materials 

valid for the month of the last date of receipt of tender including 

extension, if any, as published by AAI.  

 

EMI= Price Index for E & M components of construction materials 

for the period under consideration, as published by AAI. 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published 

by office of the Economic Adviser, Ministry of Industry & 

Commerce valid for the month of the last date of receipt of tender 

including extension, if any. 

 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by 

office of the Economic Adviser, Ministry of Industry & Commerce 

for the period under consideration. 
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CLAUSE 10 D 
  Dismantled 

Material 
AAI 
Property 
 

The contractor shall treat all materials obtained during 
dismantling of a structure, excavation of the site for a work 
etc. as property of AAI and such materials shall be disposed 
of to the best advantage of Authority according to the 
instructions in writing issued by the Engineer-in-charge 

 
CLAUSE 11 
 Work to be 

executed in 
accordance 
with 
specifications
, drawings, 
orders etc. 

The contractor shall execute the whole and every part of 
the work in the most substantial and workmanlike 
manner both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The 
contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in 
respect to the work signed by the Engineer in charge and 
the contractor shall be furnished free of charge one copy 
of the contract documents together with specifications, 
designs, drawings and instructions as are not included in 
the standard specifications of Central Public Works 
Department specified in Schedule F or in any Bureau of 
Indian Standard or any other published standard or code 
or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor 
shall comply with the provisions of the contract and with 
the care and diligence execute and maintain the works 
and provide all labour and materials, tools and plants 
including for measurements and supervision of all 
works, structural plans and other things of temporary or 
permanent nature required for such execution and 
maintenance in so far as the necessity for providing 
these, is specified or is reasonably inferred from the 

So= Wholesale Price Index of Mild Steel-long products published by 

office of the Economic Adviser, Ministry of Industry & Commerce 

valid for the month of the last date of receipt of tender including 

extension, if any. 

SI= Wholesale Price Index of Mild Steel-long products published by 

office of the Economic Adviser, Ministry of Industry & Commerce 

for the period under consideration. 

Bo= Wholesale Price Index of Bitumen published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the 

month of the last date of receipt of tender including extension, if any  

 

BI= Wholesale Price Index of Bitumen published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period 

under consideration. 
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contract. The contractor shall take full responsibility for 
adequacy suitability and safety of all the works and 
methods of construction.  

 
CLAUSE 12 
 Deviations/ 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make 
alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work, 
and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the 
works in accordance with any instructions given to him in 
writing signed by the Engineering- charge and such 
alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein 
and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified 
above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects 
including price on which he agreed to do the main work 
except as hereafter provided 

12.1  The time for completion of the works shall, in the event of 
any deviations resulting in additional cost over the 
tendered value being ordered, be extended, if requested 
by the contractor, as follows:  
i. In the proportion which the additional cost of the 

altered, additional or substituted work, bears to the 
original tendered value plus  

ii.  25% of the time calculated in (i) above or such 
further additional time as may be considered 
reasonable by the engineer-in-charge 

12.2 Deviation, 
Extra Items 
and Pricing 
 

In the case of extra item(s) (items that are completely 
new, and in addition to the items contained in the 
contract) the contractor  may within fifteen days  of 
receipt  of order or occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the 
Engineer-in-charge shall within Six weeks of the receipt 
of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 Deviation, In the case of substituted items (items that are taken up 
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substituted 
items pricing 

with partial substitution or in lieu of items of work in the 
contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be 
determined in the manner as mentioned in the following 
para.  
(i) If the market rate for the substituted item so 
determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate 
for the agreement item (to be substituted) so increased to 
the extent of the difference between the market rates of 
substituted item and the agreement item (to be 
substituted).  
(ii) If the market rate for the substituted item so 
determined is less than the market rate of the agreement 
item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for 
the agreement item (to be substituted) so decreased to 
the extent of the difference between the market rates of 
substituted item and the agreement item (to be 
substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract 
cum substituted items, which exceed the limits laid down 
in schedule F, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided 
that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the 
claims supported by analysis, after giving consideration 
to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates 
so determined 

12.3  The provisions of the preceding paragraph shall also 
apply to the decrease in the rates of items for the work in 
excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess 
and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, 
revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days 
having regard to the market rates 
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12.4  The contractor shall send to the Engineer-in-Charge once 

every three months, an upto date account giving complete 
details of all claims for additional payments to which the 
contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, 
which he has executed during the preceding quarter 
failing which the contractor shall be deemed to have 
waived his right. However, the Executive Director 
Engineering may authorize consideration of such claims 
on merits. 

12.5  For the purpose of operation of Schedule F, the following 
works shall be treated as works relating to foundation 
unless & otherwise defined in the contract:  
i. For Buildings: All works up to 1.2 meters above 

ground level or up to floor 1 level whichever is 
lower.  

ii. For abutments, piers and well staining: All works 
up to 1.2 m above the bed level.  

iii. For retaining walls, wing walls, compound walls, 
chimneys, overhead reservoirs/tanks and other 
elevated structures: All works up to 1.2 m above 
the ground level. 

iv. For roads, apron, runway & taxi track all items of 
excavation, filling GSBC and including treatment of 
sub-base.  

v. For reservoirs/tanks (other than overhead 
reservoirs/tanks): All works up to 1.2 meters 
above the ground level.  

vi. For basement: All works up to 1.2 m above ground 
level or up to floor 1 level whichever is lower 

12.6  Any operation incidental to or necessarily has to be in 
contemplation of tenderer while filing, tender, or 
necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in 
the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as 
the case may be. Nothing extra shall be admissible for 
such operations 

 
CLAUSE 13 
 Foreclosure 

of 
If at any time after acceptance of the tender or during the 
progress of work the purpose or object for which the 
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contract due 
to 
Abandonme
nt 
or Reduction 
in 
Scope of 
Work 

work is being done changes due to any supervening cause 
and as a result of which the work has to be abandoned or 
reduced in scope the Engineer-in-Charge shall give notice 
in writing to that effect to the contractor and the 
contractor stating the decision as well as the cause for 
such decision and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have 
derived from the execution of the works in full but which 
he did not derive in consequence of the foreclosure of the 
whole or part of the works. The contractor shall be paid at 
contract rates, full amount for works executed at site and, 
in addition, a reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned 
which could not be utilized on the work to the full extent 
in view of the foreclosure;  
 i. Any expenditure incurred on preliminary site work, e.g. 
temporary access roads, temporary labour huts, staff 
quarters and site office; storage accommodation and 
water storage tanks.  
 ii. AAI shall have the option to take over contractor’s 
materials or any part thereof either brought to site or of 
which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over 
the materials or such portions thereof as the contractor 
does not desire to retain. For materials taken over or to 
be taken over by AAI, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, 
however, take into account purchase price, cost of 
transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the 
contractor.  
 iii. If any materials supplied by AAI are rendered surplus, 
the same except normal wastage shall be returned by the 
contractor to AAI at rates not exceeding those at which 
these were originally issued, less allowance for any 
deterioration or damage which may have been caused 
whilst the materials were in the custody of the contractor. 
In addition, cost of transporting such materials from site 
to AAI stores, if so required by AAI, shall be paid 
 
iv. Reasonable compensation for transfer of T & P from 
site to contractor’s permanent stores or to his other 
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works, whichever is less. If T & P are not transported to 
either of the said places, no cost of transportation shall be 
payable.  
  
v.  Reasonable compensation for repatriation of 
contractor’s site staff and imported labour to the extent 
necessary.  
 
The contractor shall, if required by the Engineer- in-
Charge, furnish to him, books of account, wage books, 
time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the 
reasonable amount payable under this condition.  
 
The reasonable amount of items on (i), (iv) and (v) above 
shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the 
cost of work actually executed under the contract and less 
the cost of contractor’s materials at site taken over by the 
AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or 
otherwise, the Engineer- in-Charge shall be entitled to 
recover or be credited with any outstanding balances due 
from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at 
the date of termination were recoverable by the AAI from 
the contractor under the terms of the contract. In the 
event of action being taken under clause 13 to reduce the 
scope of work, the contractor may furnish fresh 
Performance Guarantee on the same conditions, in the 
same manner and at the same rate for the balance 
tendered amount and initially valid upto the extended 
date the completion or stipulated date of completion if no 
extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is 
furnished by the contractor, the Engineer in Charge may 
return the previous Performance Guarantee 

 
CLAUSE 14  
 Carrying 

out part 
Work at 
risk & cost 
of 

a. If contractor: i.  At any time makes default during 
currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice 
in writing of 7 days in this respect from the Engineer-in-
Charge; or ii. Commits default in complying with any of the 
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contractor              terms and conditions of the contract and does not remedy it 
or takes effective steps to remedy it within 7 days even after 
a notice in writing is given in that behalf by the Engineer- in-
Charge; or iii. Fails to complete the work(s) or items of work 
with individual dates of completion, on or before the date(s) 
so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge.  
  
b. The Engineer- in-Charge without invoking action under 
clause 3 may, without prejudice to any other right or 
remedy against the contractor which have either accrued or 
accrue thereafter to AAI, by a notice in writing to take the 
part work / part incomplete work of any item(s) out of his 
hands and shall have powers to:  
i. Take possession of the site and any materials, 
constructional plant, implements, stores, etc., thereon; 
and/or  
ii. Carry out the part work / part incomplete work of any 
item(s) by any means at the risk and cost of the contractor 
 
c. The Engineer-in-Charge shall determine the amount, if 
any, is recoverable from the contractor for completion of the 
part work/ part incomplete work of any item(s) taken out of 
his hands and executed at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage 
suffered by AAI because of action under this clause shall not 
exceed 10% of the tendered value of the work.  
  
d. In determining the amount, credit shall be given to the 
contractor with the value of work done in all respect in the 
same manner and at the same rate as if it had been carried 
out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery 
belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that 
action under this clause shall only be taken after giving 
notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor.  
 
e. Any excess expenditure incurred or to be incurred by AAI 
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in completing the part work/ part incomplete work of any 
item(s) or the excess loss of damages suffered or may be 
suffered by AAI as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to 
AAI in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such 
money is insufficient, the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days.  
 
f. If the contractor fails to pay the required sum within the 
aforesaid period of 30 days, the Engineer-in-Charge shall 
have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law.  
  
In the event of above course being adopted by the Engineer-
in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into 
any engagements or made any advance on any account or 
with a view to the execution of the work or the performance 
of the contract 

 
CLAUSE 15 
  Suspension 

of Work 
 

i. The contractor shall, on receipt of the order in writing of 
the Engineer-in- Charge, (whose decision shall be final and 
binding on the contractor) suspend the progress of the 
works or any part thereof for such time and in such 
manner as the Engineer-in- Charge may consider 
necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any 
of the following reasons:  
a. on account of any default on the part of the contractor 
or;  
b. for proper execution of the works or part thereof for 
reasons other than the default of the contractor; or  
c. For safety of the works or part thereof.  
 The contractor shall, during such suspension, properly 
protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the 
Engineer-in-Charge 



A  

GCC-65 

 

  ii. If the suspension is ordered for reasons (b) and (c) in 
sub-para (i) above (but not attributed to contractor):  
  
a. the contractor shall be entitled to an extension of time 
equal to the period of every such suspension PLUS 25% for 
completion of the item or group of items of work for which 
a separate period of completion is specified in the contract 
and of which the suspended work forms a part, and;  
 
b. If the total period of all such suspensions in respect of 
an item or group of items or work for which a separate 
period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may 
consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of 
the expiry of the period of 30 days.  
 
c. If the works or part thereof is suspended on the orders 
of the Engineer-in- Charge for more than three months at a 
time, except when suspension is ordered for reasons (a) in 
sub-para (i) above, the contractor may after receipt of 
such order serve a written notice on the Engineer-in-
Charge requiring permission within fifteen days from 
receipt by the Engineer-in- charge of the said notice, to 
proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the 
works as on omission of such part by AAI or where it 
affects whole of the works, as an abandonment of the 
works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to 
the Engineer- in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract 
by AAI, he shall have no claim to payment  of any 
compensations on account of any profit or advantage 
which he might have derived from the execution of the 
work in full but which he could not derive in consequence 
of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider 
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reasonable, in respect of salaries and/or wages paid by 
him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the 
Engineer-in- Charge within 30 days of the expiry of the 
period of 3 months 

 
CLAUSE 15 A 
 Compensation 

in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI.  

The contractor shall not be entitled to claim any 
compensation from AAI for the losses suffered by him 
on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the 
difficulties relating to supply of wagons, force majeure 
or any reasonable cause beyond the control of AAI.  
 This clause 15 A will not be applicable for works where 
no material is stipulated for issue by AAI. 

 
CLAUSE 16 
 Action in 

case Work 
not done 
as 
per 
Specificati
ons 
 

All works under or in course of execution or executed in 
pursuance of the contract, shall at all times be open and 
accessible to the inspection and supervision of the Engineer-
in-Charge, his authorize subordinates in charge of the work 
and all the superior officers, officer of the Quality Assurance 
Unit of the AAI or any organization engaged by the 
Department of Quality Assurance and of the Chief technical 
Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been 
given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given 
to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor 
himself. If it shall appear to the Engineer-in -charge or his 
authorized subordinates in charge of the work or to the 
Executive Director-In-charge of quality assurance or his 
subordinate officers or the officers of the organization 
engaged by the AAI for quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any 
work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the 
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contractor shall, on demand in writing which shall be made 
within twelve months (six months in the case of work 
costing Rs.10 lac and below except road work) of the 
completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the 
materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period specified 
by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same 
rate as under clause 2 of the contract (for non-completion of 
the work in time) for this default. In such case the Engineer-
in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at 
reduced rates as the authority specified in schedule ‘F’ may 
considered reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and 
cost of the contractor. Decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final 
and binding on the contractor 

 
CLAUSE 17 
 Contractor 

Liable for 
Damages, 
defects 
during 
maintenance 
period 
 

If the contractor or his working people or servants shall 
break, deface, injure or destroy any part of building in 
which they may be working, or any building, road, road 
kerb fence, enclosure, water pipe, cables, drains, electric 
or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which 
the work or any part is being executed, or if any damage 
shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults 
appear in the work within twelve months (six months in 
the  case  of  work costing Rs.  Ten  lacs  and  below  
except  road  work)  after  a certificate  final  or  otherwise  
of  its  completion  shall  have  been  given  by the 
Engineer-in-charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall 
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upon receipt of a notice in writing on that behalf make the 
same good at his own expense or in default the 
Engineering- charge cause the same to be made good by 
other workmen and deduct the expense from any sums 
that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor shall not be 
refunded before the expiry of twelve months (six months 
in the case of work costing Rs. Ten lacs and below except 
road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has 
been prepared and passed whichever is later. Provided 
that in the case of road work, if in the opinion of the 
Engineer-in-charge, half of the security deposit is 
sufficient, to meet all liabilities of the contractor under 
this contract, half of the security deposit will be 
refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of 
completion or till the final bill has been prepared and 
passed whichever is later.  
 
In case of Maintenance and Operation works of E&M 
services, the security deposit deducted from contractors 
shall be refunded within one month from the date of final 
payment or within one month from the date of 
completion of the maintenance contract whichever is 
earlier 

 
CLAUSE 18 
 Contractor 

to Supply 
Tools & 
Plants etc. 
 

The contractor shall provide at his own cost all materials 
(except such special materials, if any, as may in accordance 
with the contract be supplied from the Engineer-in charge’s 
stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, 
ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether 
original, altered or substituted and whether included in the 
specifications or other documents forming part of the 
contract or referred to in these conditions or not, or which 
may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in charge as to any 
matter as to  which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with 
carriage therefor to and from the work. The contractor shall 
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also supply without charge the requisite number of persons 
with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to 
time of the work or materials. Failing his so doing, the same 
may be provided by the Engineer-in-charge at the expense 
of the contractor and the expenses may be deducted, from 
any money due to the contractor, under this contract or 
otherwise and / or from his security deposit or the proceeds 
of sale thereof, or of a sufficient portions thereof 

 
CLAUSE 18 A 
 
 Recovery 

of 
Compensa
tion 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-
section(i) of Section 12, of the Workmen’s Compensation 
Act, 1923, AAI is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, AAI 
will recover from the contractor, the amount of the 
compensation so paid, and, without prejudice to the rights 
of the AAI under sub-section(2) of Section 12, of the said act, 
AAI shall be at liberty to recover such amount or any part 
thereof  by deducting it from the security deposit or from 
any sum due by AAI to the contractor whether under this 
contract or otherwise. AAI shall not be bound to contest any 
claim made against it under subsection(1) of Section 12, of 
the said Act, except on the written request of the contractor 
and upon his giving to AAI full security for all costs for 
which AAI might become liable in consequence of contesting 
such claim 

 
CLAUSE 18 B 
 
 Ensuring 

Payment 
and 
Amenities 
to 
Workers if 
Contractor 
fails 
 

In every case in which by virtue of the provisions of the 
Contract Labour (Regulation and Abolition) act 1970, and 
the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the 
works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above 
said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed 
by AAI from time to time for the protection of health and 
sanitary arrangements for workers employed by AAI 
Contractors, AAI will recover from the contractor the 
amount of wages so paid or the amount of expenditure so 
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incurred and without prejudice to the rights of the AAI 
under sub section (2) of Section 20, sub section (4) of 
Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, AAI shall be at liberty to recover such 
amount or any part thereof by deducting it from the security 
deposit or from any sum due by AAI to the contractor 
whether under this contract or otherwise AAI shall not be 
bound to contest any claim made against it under sub 
section (1) of Section 20, sub section (4) of Section 21, of the 
said Act, except on the written request of the contractor and 
upon his giving to the AAI full security for all costs for which 
AAI might become liable in contesting such claim 

 
 
 
CLAUSE 19 
 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the 
contract labour (R&A) Act, 1970 and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor 
shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986.  
 
The contractor shall also comply with the provisions of the 
building and other construction workers (Regulation of 
Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 
1996. Any failure to fulfill these requirements shall attract 
the penal provisions of this contract arising out of the 
resultant non execution of the work 

 
CLAUSE 19 A 
 
  No labour below the age of fourteen years shall be employed 

on the work. 
 
CLAUSE 19 B 
 
 Payment 

of  
wages 

Payment of wages:  
i   The contractor shall pay to labour employed by him either 

directly or through subcontractors, wages not less than 
fair wages as defined in the AAI Contractor’s Labour 
Regulation or as per the provisions of the Contract 
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Labour (Regulation and Abolition) act, 1970 and the 
contract labour (Regulation and Abolition) Central Rules, 
1971 wherever applicable.  

ii The contractor shall, notwithstanding the provisions of 
any contract to the contrary, cause to be paid fair wage to 
labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with 
the said work, as if the labour had been immediately 
employed by him.  

iii In respect of all labour directly or indirectly employed in 
the works for performance of the contractor’s part of this 
contract, the contractor shall comply with or cause to be 
complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time 
to time in regard to payment of wages wage period, 
deductions from wages recovery of wages not paid and 
deductions unauthorisedly made, maintenance of wage 
books or wage slips, publication of scale of wages and 
other terms of employment, inspection and submission 
of periodical returns and all other matters of the like 
nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable.  

iv. The following deductions shall be permissible to be made 
by the Engineer-in- Charge.  
a. The Engineer-in-charge concerned shall have the right 

to deduct from the moneys due to the contractor or 
any sum required or estimated to be required for 
making good the loss suffered by a worker or workers 
by reason of non-fulfillment of the conditions of the 
contract for the benefit of the workers, non-payment 
of wages or of deductions made from his or their 
wages which are not justified by their terms of the 
contract or nonobservance of the Regulations.  

b.  Under the provision of Minimum Wages (Central) 
Rule 1950 the contractor is bound to allow to the 
labours directly or indirectly employed in the works 
one day rest for 6 days continuous work and pay 
wages at the same rate as for duty. In the event of 
default, the Engineer-in-charge shall have the right to 
deduct the sum or sums not paid on account of wages 
for weekly holidays to any labours and pay the same 
to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-charge concerned.  
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In the case of Union Territory of Delhi, however, as the all-
inclusive minimum daily wages fixed under Notification of 
the Delhi Administration No.F.12(162)MWO/DAB/43884-
91, dated 31.12.1979 as amended from time to time are 
inclusive of wages for the weekly day of rest, the question of 
extra payment for weekly holiday would not arise.  
  
v. The contractor shall comply with the provisions of the 

Payment of wages Act, 1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity 
Benefits Act, 1961, and the Contractor’s Labour 
(Regulation and Abolition) Act 1970, or the modifications 
thereof or any other laws relating thereto and the rule 
made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified 
Authority against payments to be made under and for the 
observance of the laws aforesaid and the AAI 
Contractor’s Labour Regulations without prejudice to his 
right to claim indemnity from his sub-contractors.  

vii. The laws aforesaid shall be deemed to be a part of this 
contract and any breach thereof shall be deemed to be a 
breach of this contract.  

viii.  Whatever is the minimum wage for the time being, or if 
the wage payable  is higher than such wage, such wage 
shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar 
shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as and 
by way of commission or otherwise  

ix. The contractor shall ensure that no amount by way of 
commission or otherwise is deducted or recovered by 
the Jamadar from the wage of workmen 

 
CLAUSE 19 C 
 
  In respect of all labour directly or indirectly employed in the 

work for the performance of the contractor’s part of this 
contract, the contractor shall at his own expense arrange for 
the safety provisions as per AAI Safety Code framed from 
time to time and shall at his own expense provide for all 
facilities in connection therewith. In case the contractor fails 
to make arrangement and provide necessary facilities as 
aforesaid, he shall be liable to pay a penalty of Rs. 200/- for 
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each default and in addition, the Engineer-in charge shall be 
at liberty to make arrangement and provide facilities as 
aforesaid and recover the costs incurred in that behalf from 
the contractor 

 
CLAUSE 19 D 
 
  The contractor shall submit by the 4th and 19th of every 

month, to the Engineer- in charge a true statement showing 
in respect of the second half of the preceding month and the 
first half of the current month respectively:  
i. the number of labourers employed by him on the work,  
ii. their working hours,  
iii. the wages paid to him,  
iv.  the accidents that occurred during the said fortnight 
showing the circumstances under which they happened and 
the extent of damage and injury caused by them, and  
v.  the number of female workers who have been allowed 
maternity benefit according to Clause 19F and the amount 
paid to them Failing which the contractor shall be liable to 
pay to AAI, a sum not exceeding Rs. 200/- for each default or 
materially incorrect statement. The decision of the 
Engineer- in-charge shall be final in deducting from any bill 
due to the contractor; the amount levied as fine and shall be 
binding on the contractor. 

 
CLAUSE 19 E 
 
  In respect of all labour directly or indirectly employed in the 

works for the performance of the contractor’s part of this 
contract, the contractor shall comply with or cause to be 
complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for 
workers employed by the AAI and its contractor. 

 
CLAUSE 19 F 
 
  Leave and pay during leave shall be regulated as follows:  

1. Leave:  
i. In the case of delivery - maternity leave not exceeding 

8 weeks, 4 weeks upto and including the day of 
delivery and 4 weeks following that day.  

ii. In the case of miscarriage - upto 3 weeks from the 
date of miscarriage.  

2. Pay:  
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i. In the case of delivery – leave pay during maternity 
leave will be at the rate of women’s average daily 
earnings, calculated on total wages earned on the 
days when full time work was done during a period of 
three months immediately preceding the date on 
which she gives notice that she expects to be confined 
or at the rate of Rupee one only a day whichever is 
greater.  

ii. In the case of miscarriage – leave pay at the rate of 
average daily earning  calculated on the total wages 
earned on the days when full time work was done 
during a period of three months immediately 
preceding the date of such miscarriage.  
  

3. Conditions for the grant of Maternity Leave:  
No maternity leave benefit shall be admissible to a woman 
unless she has been employed for a total period of not less 
than six months immediately preceding the date on which 
she proceeds on leave.  
 
4. The contractor shall maintain a register of Maternity 
(Benefit) in the Prescribed Form as shown in appendix – III 
and IV, and the same shall be kept at the place of work.  

 
CLAUSE 19 G 
 
  In the event of the contractor (s) committing a default or 

breach of any of the provisions of the Airports Authority of 
India Contractor’s Labour Regulations and Model Rules for 
the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any 
information or submitting or filling any statement under the 
provisions of the above Regulations and Rules which is 
materially incorrect, he / they shall, without prejudice to 
any other liability, pay to the AAI a sum not exceeding 
Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and 
in the event of the contractor(s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per 
day for each day of default subject to a maximum of 5 per 
cent of the estimated cost of the work put to tender. The 
decision of the Engineer-in-Charge shall be final and binding 
on the parties.  
 
Should it appear to the Engineer-in-Charge that the 
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contractor (s) is / are not properly observing and complying 
with the provision of the AAI Contractor’s Labour 
Regulations and Model Rules and the provisions of the 
Contract Labour (Regulation and Abolition ) Act 1970, and 
the Contract Labour (R&A) Central Rules 1971, for the 
protection of health and sanitary arrangements for work – 
people employed by the contractor (s) (hereinafter referred 
as “the said Rules”) the Engineer-in-Charge shall have 
power to give notice in writing to the contractor (s) 
requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. 
If the contractor (s) shall fail within the period specified in 
the notice to comply with and/ observe the said Rules and 
to provide the amenities to the work-people as aforesaid, 
the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the 
contractor (s). The contractor (s) shall erect, make and 
maintain at his / their own expense and to approved 
standards all necessary huts and sanitary arrangements 
required for his / their work –people on the site in 
connection with the execution of the works, and if the same 
shall not have been erected or constructed, according to 
approved standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor (s) 
requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved 
standards, and if the contractor (s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according 
to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to 
remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost 
of the contractor (s) 

 
CLAUSE 19 H 
 
  The contractor (s) shall at his / their own cost provided his/ 

their labour with a sufficient number of huts (hereinafter 
referred to as the camp) on the following specifications on a 
suitable plot of land to be approved the Engineer-in-Charge.  
 
i. Facility to be provided  
a. The minimum height of each hut at the eaves level shall be 
2.10m (7ft.) and the floor area to be provided will be at the 



A  

GCC-76 

 

rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s 
family staying with the labourer.  
 
b. The contractor shall in addition construct suitable 
cooking places having a minimum area of 1.80m x 1.50m (6’ 
x 5’) adjacent to the hut for each family 

  c. The contractor(s) shall also construct temporary latrines 
and urinals for the use of the labourers each on the scale of 
not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for 
women.  
 
d.  The contractor (s) shall construct sufficient number of 
bathing and washing places one unit for every 25 persons 
residing in the camp. These bathing and washing places 
shall be suitably screened.  
 
ii. Specifications  
a. All the huts shall have walls of sun-dried or burnt-bricks 
laid in mud mortar or other suitable local materials as may 
be approved by the Engineer-in- Charge in case of sun-dried 
bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding 
ground. The roofs shall be laid with the thatch or any other 
materials as may be approved by the Engineer-in-Charge 
and the contractor shall ensure that throughout the period 
of their occupation, the roofs remain water – tight.  
 
b. The contractor (s) shall provide each hut with proper 
ventilation.  
 
c. All doors, windows and ventilators shall be provided with 
suitable leaves for security purposes.  
 
d. There shall be kept an open space of at least 7.2 m (8 
yards) between the rows of huts which may be reduced to 
6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back 
construction will be allowed.  
 
iii. Water Supply  
The contractor (s) shall provided adequate supply of water 
for the use of labourers. The provisions shall not be less 
than two gallons of pure and wholesome water per head per 
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day for drinking purposes and three gallons of clean water 
per head per day for bathing and washing purposes. Where 
piped water supply is available supply shall be at stand 
posts and where the supply is from wells or river, tanks 
which may be of metal or masonry, shall be provided. The 
contractor (s) shall also at his / their own cost make 
arrangements for laying pipe lines for water supply to his / 
their labour camp from the existing mains wherever 
available and shall pay all fees and charges therefor.  
 
iv. The site selected for the camp shall be high ground, 
removed from jungle.  
 
v. Disposal of Excreta:  
The contractor (s) shall make necessary arrangement for 
the disposal of excreta from the latrines by trenching or 
incineration which shall be according to the requirements 
laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make 
arrangements for the removal of the excreta through the 
Municipal Committee / authority and inform it about the 
number of labourers employed so that arrangements may 
be made by such Committee / authority for the removal of 
excreta. All charges on this account  shall  be  borne  by  the  
contractor  and  paid  direct  by  him  to  the Municipality / 
authority. The contractor shall provide one sweeper for 
every eight seats in case of dry system.  
 
vi. Drainage  
The contractor (s) shall provide efficient arrangements for 
draining away sullage water so as to keep the camp neat and 
tidy.  
 
vii. The contractor (s) shall make necessary arrangements 
for keeping the camp area sufficiently lighted to avoid 
accidents to the workers.  
 
viii. Sanitation  
The contractor(s) shall make arrangements for conservancy 
and sanitation in the labour camps according to the rules of 
the Local Public Health and Medical Authorities 

 
CLAUSE 19 I 
 
  The Engineer-in-Charge may require the contractor to 
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dismiss or remove from the site of the work any person or 
persons in the contractors’ employ upon the work who may 
be incompetent or misconduct himself and the contractor 
shall forthwith comply with such requirements. In respect of 
maintenance/repair or renovation works etc. where the 
labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, 
whether temporary or permanent and he shall be 
responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a 
list of contractors working in the colony/Blocks on the 
notice board in the colony and also at the service center, to 
apprise the residents about the same 

 
 
CLAUSE 19 J 
 
  It shall be the responsibility of the contractor to see that the 

building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied 
illegally, then the Engineer-in-Charge shall have the option 
to refuse to accept the said building/buildings in that 
position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy 
upto 5% of tendered value of work may be imposed by the 
General Manager Engg. Whose decision shall be final both 
with regard to the justification and quantum and be binding 
on the contractor. However, the Executive Director Engg., 
through a notice may require the contractor to remove the 
illegal occupation any time on or before construction and 
delivery 

 
CLAUSE 19 K 
 
 Employment 

of skilled / 
semiskilled 
workers 
 

The contractor shall at all stages of work deploy skilled 
/ semi-skilled tradesmen who are qualified and possess 
certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National 
Institution of Construction Management and research 
(NICMAR) National Academy of Construction, CIDC or 
any similar reputed and recognized Institute managed / 
certified by State / Central Government. The number of 
such qualified tradesmen shall not be less than 20% of 
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total skilled / semi-skilled workers required in each 
trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, 
its scheduling and the list of qualified tradesmen along 
with requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such 
approval, if the  tradesmen  are  found  to  have  
inadequate  skill  to  execute  the  work  of respective 
trade, the contractor shall substitute such tradesmen 
within two days of written notice from Engineer –in- 
Charge. Failure on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be 
paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to 
whether particular tradesman possesses requisite skill 
and amount of compensation in case of default shall be 
final and binding.  
 
Provided always, that the provision of this clause shall 
not be applicable for works with estimated cost put to 
tender being less than Rs.5 crores 

 
CLAUSE 19 L 
 
 Contributi

on of EPF 
and ESIC 
 

The ESI and EPF contributions on the part of employer in respect of 

this contract shall be paid by the contractor. These contributions on 

the part of the employer paid by the contractor shall be reimbursed by 

the Engineer-in-charge to the contractor on actual basis. The 

verification of deployment of labour will be done through biometric 

attendance system or any other suitable method by the Engineer in 

Charge. The applicable and eligible amount of EPF & ESI shall be 

reimbursed preferably within 7 days but not later than 30 days of 

submission of documentary proof of payment provided same are in 

order 
 
CLAUSE 19 M 
 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at 
the construction site and any violation of such guidelines 
will be in his account 

 
 
CLAUSE 20 
 
 Minimum The contractor shall comply with all the provision of the 
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Wages 
Act to be 
Complied 
with 

Minimum Wages Act, 1948, and Contract Labour (Regulation 
and Abolition) Act, 1970 amended from time to time and 
rules framed thereunder and other labour laws affecting 
contract labour that may be brought into force from time to 
time 

CLAUSE 20(A) 
 Employees 

Provident 
Fund & 
Miscellane
ous 
Provision 
Act 
1952/Jam
mu & 
Kashmir 
Employees 
Provident 
Funds (and 
Miscellane
ous 
Provisions) 
Act, 
1961and 
State 
Insurance 
(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the 
Employees Provident Fund & Misc. Provisions Act, 1952/ 
Jammu & Kashmir Employees Provident Funds (and 
Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, 
amended from time to time and rules framed thereunder. 
Some of the provisions are given below:  
 
a. The contractor shall intimate his PF Account Code No. 
allotted by Regional PF Commissioner and ESI Registration 
No. allotted by ESI Corporation after award of work and 
shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract.  
 
b. The contractor shall provide a list of contract Workers 
engaged for contract work along with their PF Account No. 
& ESI Registration No.  
 
c. The contractor by 20th of every month shall provide a 
monthly statement showing recoveries of contribution and 
proof of remittance of provident fund contribution to RPFC 
and ESI contributions to ESI Corporation in respect of 
Workers engaged in contract work.  
 
d. The contractor shall provide copies of PF & ESI challans of 
monthly contributions in respect of contract workers 
engaged for contract work on month to month basis.  
 
AAI reserves the right to withhold minimum amount as 
detailed under, from the running account payments, if PF / 
ESI contributions are not paid by the contractor and proof to 
that effect have not been produced regularly on due dates. 
To withhold 3% for building work & 1.5% for 
road/pavement work of the total amount of work done 
during the period considered 

  ESI & EPF amount paid to the statutory authorities by the 
contractor shall be reimbursed on actual basis on 
submission of documentary evidence 

 
CLUASE 21 
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 Work not 

to 
be sublet. 
Action in 
case of 
insolvency 
 

The contract shall not be assigned or sublet without the 
written approval of Engineer-in-Charge. And if the contractor 
shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do 
so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in 
the employ of AAI in any way relating to his office or 
employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to 
adopt the course specified in Clause 3 hereof in the interest 
of AAI and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue 

 
CLUASE 22 
 
  All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation 
to be applied to the use of AAI without reference to the actual 
loss or damage sustained and whether or not any damage 
shall have been sustained 

 
CLAUSE 23 
 
 Changes in 

firm’s 
Constituti
on to 
be 
intimated 
 

Where the contractor is a partnership firm, the previous 
approval in writing of the Engineer-in-Charge shall be 
obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor 
enters into any partnership agreement where under the 
partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to 
have been assigned in contravention of Clause 21 hereof and 
the same action may be taken and the same consequences 
shall ensue as provided in the said Clause 21 

 
CLAUSE 24 
 
  All works to be executed under the contract shall be executed 
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under the direction and subject to the approval in all 
respects of the Engineer-in-Charge who shall be entitled to 
direct at what point or points and in what manner they are to 
be commenced, and from time to time carried on 

CLAUSE 25 
 
 Dispute 

Resolution 
Mechanism 
and 
Arbitration 
 
 

All disputes or differences which may arise out of or in connection 

with or incidental to the Agreement(s) including any dispute or 

difference regarding the interpretation of terms and conditions of 

any clause(s) thereof shall be dealt with as provided hereinafter: 

(i) Through Mediation: All dispute(s), at the first instance, shall 

be referred to the Mediation Committee of Independent Experts 

(MCIE) or individual mediator for mediation as per AAI 

Mediation Policy and applicable laws. All cost of mediation, 

shall be borne equally by the parties 

In case either party withdraws from the Mediation or the 

dispute(s) is not  resolved within 120 days of reference to the 

Mediation, then the aggrieved party may invoke arbitration 

through sub para (ii) within 30 days from the date of receipt of 

Partial Settlement Agreement or Failure Report. 

 

(ii) Adjudication through Arbitration: In case no final settlement 

has been arrived at between the parties after mediation or 

partially settled as per sub Para (i) above, the unresolved 

dispute(s), on invocation by the aggrieved party shall be 

referred for adjudication by arbitration. 

Arbitration is restricted to dispute with a value of less than Rs. 

10 Crore. 

 

The dispute shall be referred to a sole Arbitrator to be appointed 

by Chairman / Member, AAI, after obtaining consent of the 

other party, as per format annexed at PR-7 

 

Unless the contract has already been repudiated or terminated, 

the parties shall, in every case, continue to proceed to perform 

their respective obligations under the agreement. 

 

Arbitration proceedings shall be conducted in accordance with 

the provisions of the Arbitration and Conciliation Act, 1996, as 

amended from time to time. 

 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of 

the Arbitration & Conciliation Act, 1996 and shall be borne by 

both the parties equally. 

No dispute shall be referred for resolution under this clause 

through arbitration in matters for which eviction & recovery 

procedure is provided under Chapter VA of the Airports 

Authority of India Act, 1994. 
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In the event of any dispute or difference relating to the 

interpretation and application of the provisions of commercial 

contract(s) between Central Public Sector Enterprises (CPSEs)/ 

Port Authorities inter-se and also between CPSEs and 

Government Departments/ Organizations (excluding disputes 

relating (to Railways, Income Tax, Customs & Excise 

Departments), such dispute or difference shallbe taken up by 

either party for its resolution through AMRCD as mentioned in 

DPE OM No. DPE-02/0001/2023-AMRCD-FTS-13578 dated 

8th December 2025 and the decision of AMRCD on the said 

dispute will be binging on both the parties. 

 
CLAUSE 26 
 
 Contractor 

to 
indemnify 
AAI 
against 
Patent 
Rights 

The contractor shall fully indemnify and keep indemnified 
the Chairman AAI against any action, claim or proceeding 
relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay and royalties 
which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made 
under or action brought against AAI in respect of any such 
matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any 
litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the AAI if the 
infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf 

 
CLAUSE 27 
 
 Lump sum 

Provisions 
in Tender 

When the estimate on which a tender is made, includes lump 
sum in respect of parts of the work, the contractor shall be 
entitled to payment in respect of the items of work involved 
or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of 
work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may 
at his discretion pay the lump- sum amount entered in the 
estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor 
with regard to any sum or sums payable to him under the 
provision of the clause 
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CLAUSE 28 
 
 Action where 

no 
specifications 
are specified 
 

In the case of any class of work for which there is no such 
specifications as referred to in Clause 11, such work shall 
be carried out in accordance with the Bureau of Indian 
Standards Specifications.  
 
In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per 
manufacturers’ specifications. In case there are no such 
specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge 

 
CLAUSE 29 
 
 With-

holding 
and lien in 
respect of 
sums due 
from 
contractor 

i.   Whenever any claims for payment of a sum of money 
arises out of or under the contract or against the 
contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, 
the Engineer-in-Charge or the AAI shall be entitled to 
withhold the security deposit if any, furnished as the case 
may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event 
of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from 
the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and have lien to retain to the extent 
of such claimed amount or amounts referred to above  
from any sum or sums found payable or which may at any 
time thereafter become payable to the contractor under 
the same contract or any other contract with the 
Engineer-in Charge of the AAI or any contracting person 
through the Engineer-in-Charge pending finalization of 
adjudication of any such claim.  
 
It is an agreed term of the contract that the sum of money 
or moneys so withheld or retained under the lien 
referred to above by the Engineer-in- Charge or AAI will 
be kept withheld or retained as such by the Engineer-in- 
Charge or AAI till the claim arising out of or under the 
contract is determined by the arbitrator. (if the contract 
is governed by the arbitration clause) or by the 
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competent court, as the case may be and that the 
contractor will have no  claim for interest or damages 
whatsoever on any account in respect of such 
withholding or retention under the lien referred to above 
and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-
Charge or the AAI shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable 
to any partner/limited company as the case may be, 
whether in his individual capacity or otherwise.  
 

ii.  AAI shall have the right to cause an audit and technical 
examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract, 
etc,. to be made after payment of the final bill and if as a 
result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done 
by contractor under the contract or any work claimed to 
have been done by the him under the contract and found 
not to have been executed, the contractor shall be liable 
to refund the amount of over payment and it shall be 
lawful for AAI to recover the same from him in the 
manner prescribed in sub-clause (i) of this clause or in 
any other manner legally permissible; and if it is found 
that the contractor was paid less than what was due to 
him under the contract in respect of any work executed 
by him under it, the amount of such under payment shall 
be duly paid by AAI to the contractor, without any 
interest thereon whatsoever.  
 
Provided that the AAI shall not be entitled to recover any 
sum overpaid, nor the contractor shall be entitled to 
payment of any sum paid short where such payment has 
been agreed upon between the Executive Director 
Engineering / General Manager Engineering on the one 
hand and the contractor on the other under any term of 
the contract permitting payment for work after 
assessment by the Executive Director Engineering / 
General Manager Engineering 

 
CLAUSE 29 A 
 
 Lien in i. Any sum of money due and payable to the contractor 
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respect of 
claims in 
other 
Contracts 

(including the security deposit refundable to him) 
under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or 
any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-
in-Charge or AAI or such other person or persons in 
respect of payment of a sum of money arising out of or 
under any other contract made by the contractor with 
the Engineer-in-Charge or the AAI or with such other 
person or persons.  

ii. It is an agreed term of the contract that the sum of 
money so withheld or retained under this clause by 
the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-
Charge or the AAI or till his claim arising out of the 
same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by 
the competent court, as the case may be and that the 
contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained 
under this clause and duly notified as such to the 
contractor. 

 
CLAUSE 30 
 Employment 

of coal 
mining or 
controlled 
area labour 
not 
permissible 

i. The contractor shall not employ coal mining or 
controlled area labour falling under any category 
whatsoever or in connection with the work or recruit 
labour from area within a radius of 32 km (20 miles) 
of the controlled area. Subject as above the 
contractor shall employ imported labour only i.e., 
deposit imported labour or labour imported by 
contractors from area, from which import is 
permitted.  

ii. Where ceiling price for imported labour has been 
fixed by State or Regional Labour Committees not 
more than that ceiling price shall be paid to the 
labour by the contractor.  

iii. The contractor shall immediately remove any 
labourer who may be pointed out by the Engineer-in-
Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor 
liable to pay to AAI a sum calculated at the rate of 
Rs.10/- per day per labourer. The certificate of the 
Engineer-in –Charge about the number of coal mining 



A  

GCC-87 

 

or controlled area labourer and the number of days 
for which they worked shall be final and binding 
upon all parties to this contract.  

iv. It is declared and agreed between the parties that the 
aforesaid stipulation in this clause is one in which the 
public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872.  
 

Explanation :- Controlled area mean the following areas:  
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division 
under Santhal Pargana Commissionery, District of Bankuara, 
Birbhum, Burdwan, District of Bilaspur. Any other area 
which may be declared a Controlled Area by or with the 
approval of the Central Government 

 
CLAUSE 31 
 Unfiltered 

water 
supply 

The contractor(s) shall make his/their own arrangements for 
water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions.  
i. That the water used by the contractor (s) shall be fit for 

construction purposes to the satisfaction of the Engineer-
in-Charge.  

ii.  The Engineer-in-Charge shall make alternative 
arrangements for supply of water at the risk and cost of 
contractor (s) if the arrangements made by the 
contractor (s) for procurement of water are in the 
opinion of the Engineer-in- Charge, unsatisfactory.  

 
 
CLAUSE 31A 
 Department

al water 
supply, if 
available 

Water if available may be supplied to the contractor by the 
department subject to the following conditions:-  
i. The water charges @1% shall be recovered on gross 

amount of the work done.  
ii. The contractor(s) shall make his/their own 

arrangement of water connection and laying of 
pipelines from existing main of source of supply.  

iii. The Department do not guarantee to maintain 
uninterrupted supply of water and it will be incumbent 
on the contractor (s) to make alternative arrangements 
for water at his/their own cost in the event of any 
temporary break down in the AAI’s water main so that 
the progress of his/their work is not held up for want of 
water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 
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CLAUSE 32 
 Alternate 

water 
arrangements 

i. Where there is no piped water supply arrangement and 
the water is taken by  the contractor from the wells or 
hand pump constructed by the AAI, no charge shall be 
recovered from the contractor or that account. The 
contractor shall, however, draw water at such hours of the 
day that it does not interfere with the normal use for 
which the hand pumps and well are intended. He will also 
be responsible for all damage and abnormal repairs 
arising out of his use, the cost of which shall be 
recoverable from him. The Engineer-in-Charge shall  be 
the  final  authority  to  determine  the  cost  recoverable  
from  the contractor on this account and his decision shall 
be binding on the contractor.  
 
ii. The contractor shall be allowed to construct temporary 
wells in AAI land for taking water for construction 
purposes only after he has got permission of the Engineer-
in-Charge in writing. No charges shall be recovered from 
the contractor on this account but the contractor shall be 
required to provide necessary safety arrangements to 
avoid any accidents or damage to adjacent buildings, roads 
and service lines. He shall be responsible for any accidents 
or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to 
its original condition after the wells are dismantled on 
completion of the work 

 
CLAUSE 33 
 Return of 

Surplus 
materials 

Notwithstanding anything contained to the contrary in this 
contract, where any materials for the execution of the 
contract are procured with the assistance of  AAI either by 
issue from AAI stocks or purchase made under orders or 
permits or licenses issued by AAI, the contractor shall hold 
the said materials economically and solely for the purpose of 
the contract and not dispose of them without the written 
permission of the AAI and return, if required by the 
engineer-in-Charge, all surplus or unserviceable materials 
that may be left with him after the completion of the contract 
or at its termination for any reason whatsoever on being paid 
or credited such prices as the Engineer-in-Charge shall 
determine having due regard to the condition of the 
materials. The price allowed to the contractor however shall 
not exceed the amount charged to him excluding the element 
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of storage charges. The decision of the Engineer-in-Charge 
shall be final and conclusive. In the event of breach of the 
aforesaid condition, the contractor shall in addition to 
throwing himself open to action for contravention of the 
terms of the license or permit and / or for criminal breach of 
trust, be liable to AAI for all moneys, advantages or profits 
resulting or which in the usual course would have resulted to 
him by reason of such breach 

 
CLAUSE 34 
 Hire of 

plant & 
Machinery 

i. The Contractor shall arrange at his own expense all tools, 
plant, machinery and equipment(hereinafter referred to 
as T&P) required for execution of the work except for the 
Plant & Machinery listed in Schedule ‘C’ and stipulated 
for issue to the contractor. If the contractor requires any 
item of T&P on hire from the T&P available with the AAI 
over and above the T&P stipulated for issue, the AAI will, 
if such item is available, hire it to the contractor at rates 
to be agreed upon between him and the Engineer-in-
charge. In such a case, all the conditions hereunder for 
issue of T & P shall also be applicable to such T&P as is 
agreed to be issued.  

ii. Plant & Machinery when supplied on hire charges shown 
in Schedule ‘C’ shall be made over and taken back at the 
departmental equipment yard / shed shown in Schedule 
‘C’ and the contractor shall bear the cost of carriage from 
the place of issue to the site of work and back. The 
contractor shall be responsible to return the plant and 
machinery with condition in which it was handed over to 
him, and he shall be responsible for all damage caused to 
the said plant and machinery at the site of work or 
elsewhere in operation and otherwise during transit 
including damage to or loss of plant and for all losses due 
to his failure to return the same soon after the 
completion of the work for which it was issued. The 
Engineer-in-charge shall be the sole judge to determine 
the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the 
contractor 

iii. The plant and machinery as stipulated above will be 
issued as and when available and if required by the 
contractor. The contractor shall arrange his programme 
of work according to the availability of the plant and 
machinery and no claim, whatsoever, will be entertained 
from him for any delay in supply by the department.  
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iv. The hire charges shall be recovered at the prescribed 
rates from and inclusive of the date the plant and 
machinery made over upto and inclusive of the date of 
the return in good order even though the same may not 
have been working for any cause except major 
breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously 
(excluding intervening holidays and Sundays) for 
bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in-
charge when any plant or machinery gets out of order 
requiring major repairs as aforesaid. The Engineer-in- 
charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery. 
Based on this if the breakdown before lunch period or 
major breakdown will be computed considering half a 
day’s breakdown on the day of complaint. If the 
breakdown occurs in the post lunch period of major 
breakdown will be computed starting from the next 
working day. In case of any dispute under this clause, the 
decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the 
contractor.  

v. The hire charges shown above are for each day of 8 hours 
(inclusive of the one hour lunch break) or part thereof.  

vi. Hire charges will include service of operating staff as 
required and also supply of lubricating oil and stores for 
cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and 
machinery and also the full time chowkidar for guarding 
the plant and machinery against any loss or damage shall 
be arranged by the contractor who shall be fully 
responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply 
of plant and machinery sign an agreement indemnifying 
the Department against any loss or damage caused to the 
plant and machinery either during transit or at site of 
work.  

vii. Ordinarily, no plant and machinery shall work for more 
than 8 hours a day inclusive of one hour lunch break. In 
case of an urgent work however, the Engineer-incharge 
may, at his discretion, allow the plant and machinery to 
be worked for more than normal period of 8 hours a day. 
In that case, the hourly hire charges for overtime to be 
borne by the contractor shall be 50% more than the 
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normal proportionate hourly charges (1/8th of the daily 
charges) subject to a minimum of half day’s normal 
charges on any particular day. For working out hire 
charges for over time, a period of half an hour and above 
will be charged as one hour and a period of less than half 
an hour will be ignored.  

viii. The contractor shall release the plant and machinery 
every seventh day for periodical servicing and / or wash 
out which may take about three to four hours or more. 
Hire charges for full day shall be recovered from the 
contractor for the day of servicing / wash out 
irrespective of the period employed in servicing.  

ix. The plant and machinery once issued to the contractor 
shall not be returned by him on account of lack of 
arrangements of labour and materials, etc. on his part, 
the same will be returned only when they are required 
for major repairs or when in the opinion of the Engineer-
in-charge, the work or a portion of work for which the 
same was issued is completed.  

x. Log Book for recording the hours of daily work for each 
of the plant and machinery supplied to the contractor 
will be maintained by the Department and will be 
countersigned by the contractor or his authorised agent 
daily. In case the contractor contests the correctness of 
the entries and / or fails to sign the Log Book, the 
decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according 
to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road 
rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can 
consolidate per day and maximum quantity of materials 
or area surfacing as noted against each in the annexed 
statement (see attached annexure).  

xi. In the case of concrete mixers, the contractors shall 
arrange to get the hopper cleaned and the drum washed 
at the close of the work each day or each occasion. (a) In 
case rollers for consolidation are employed by the 
contractor himself, log book for such rollers shall be 
maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to 
be consolidated for each roller-day shall also be same as 
in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the 
stipulated issue rate.  
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xii. The contractor shall be responsible to return the plant 
and machinery in the condition in which it was handed 
over to him and he shall be responsible for all damage 
caused to the said plant and machinery at the site of 
work or elsewhere in operation or otherwise or during 
transit including damage to or loss of parts, and for all 
losses due to his failure to return the same soon after the 
completion of the work for which it was issued. The 
Engineer-in-charge shall be the sole judge to determine 
the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the 
contractor.  

xiii. The contractor will be exempted from levy of any hire 
charges for the number of days he is called upon in 
writing by the Engineer-in-charge to suspend execution 
of the work, provided AAI’s plant and machinery in 
question have, in fact, remained idle with the contractor 
because of the suspension.  

xiv. In the event of the contractor not requiring any item of 
plant and machinery issued by AAI though not stipulated 
for issue in Schedule ‘C’ any time after taking delivery at 
the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay 
hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in- charge to use the 
said plant and machinery during the said period of two 
days as he likes including hiring out to a third party 

 
CLAUSE 35 
 
 Condition 

relating to 
use of 
asphaltic 
materials 

i. The contractor undertakes to make arrangement for the 
supervision of the work by the firm supplying the tar or 
bitumen used.  

ii. The contractor shall collect the total quantity of tar or 
bitumen required for the work as per standard formula, 
before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any 
bitumen or tar remains unused on completion of the 
work on account of lesser use of materials in actual 
execution of for reasons other than authorised changes 
of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of 
unused materials as determined by the Engineer-in-
Charge shall be made and the material return to the 
contractors. Although the materials are hypothecated to 
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AAI, the contractor undertakes the responsibility for 
their proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of 
work without the consent of the Engineer-in-Charge in 
writing 

iii. The contractor shall be responsible for rectifying 
defects noticed within a  year from the date of 
completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after 
the expiry of this period. 

 
CLAUSE 36 
 Employment 

of Technical 
Staff and 
employees 

Contractors Superintendence, Supervision, Technical staff 
& Employees  
 
i.   The contractor shall provide all necessary 
superintendence during execution of the work and all along 
thereafter as may be necessary for proper fulfilling of the 
obligations under the contract.  
  
The Contractor shall immediately after receiving letter of 
acceptance of the tender and before commencement of the 
work, intimate in writing to the Engineer-in-Charge, the 
name (s), qualifications experience, age, address (s) and 
other particulars along with certificates, of the principal 
technical representative to be charge of the work and other 
technical representative (s) who will be supervising the 
work. Minimum requirement of such technical 
representative (s) and their qualifications and experience 
shall not be lower than specified in schedule ‘F”. The 
Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. 
Any such approval may at any time be withdrawn and in 
case of such withdrawal, the contractor shall appoint 
another such representative (s) according to the provisions 
of this clause. Decision of the tender accepting authority 
shall be final and binding on the contractor in this respect. 
Such a principal technical representative and other 
technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from 
Engineer-in-charge and shall be available at site before 
start of work.  
  
All the provisions applicable to the principal technical 
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representative under the clause will also be applicable to 
other technical representative(s). The principal technical 
representative and other technical representative (s) shall 
be present at the site of work for supervision at all times 
when any construction activity is in progress and also 
present himself/themselves, as required to the Engineer-
in-Charge and / or his designated representative to take 
instructions. Instructions given to the principal technical 
representative or other technical representative (s) shall be 
deemed to have the same force as if these have been given 
to the contractor. The Principal Technical Representative 
and other technical representatives shall be actually 
available at site fully during all stages of execution work, 
during recording / checking / test checking of 
measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions 
conveyed by the Engineer-in-Charge or his designated 
representative (s) in the site order book and shall affix 
his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked 
measurements / test checked measurements. The 
representative (s) shall not look after any other work. 
Substitutes, duly approved by engineer – in-Charge of the 
work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative (s) by more 
than two days. If the Engineer–in–Charge, whose decision 
in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are 
effectively appointed  or  is/are  effectively attending or  
fulfilling the  provision  of this clause, a recovery (non-
refundable)  shall  be  effected from the contractor as 
specified in Schedule ‘F’ and the decision of the Engineer–
in- Charge as recorded in the site order book and 
measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint 
suitable technical Principal technical representative and / 
or other technical representative (s) and if such appointed 
persons are not effectively present or are absent by more 
than two days without duly approved substitute or do not 
discharge their responsibility satisfactorily, the Engineer–
in–Charge shall have full powers to suspend the execution 
of the work until such date as suitable other technical 
representative (s) is / are appointed and the contractor 
shall be held responsible for the delay so caused to the 
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work. The contractor shall submit a certificate of 
employment of the technical representative (s) (in the form 
of copy of Form- 16 or CPF deduction issued to the 
Engineer employed by him) along with every running 
account bill / final bill and shall produce evidence if at any 
times so required by the Engineer– in–Charge.  
  
ii. The contractor shall provide and employ on the site only 
such technical assistants as are skilled, and experienced in 
their respective fields and such foremen and supervisory 
staff as are competent to give proper supervision to the 
work. The contractor shall provide and employ skilled, 
semi-skilled and unskilled labour as is necessary for proper 
and timely execution of the work. The Engineer-in-Charge 
shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is 
otherwise considered by the Engineer-in Charge to be 
undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as 
soon as possible by competent substitutes.  
  
iii. The contractor shall not change his 
engineer/supervisory staff after approval of the Engineer-
In-Charge. If Contractor wants to replace any of his staff  
due to unavoidable circumstances, he will seek permission 
of Engineer-In- Charge indicating reasons for such change, 
qualification and experience of the alternative employee 
suggested by him. The qualification and experience of the 
alternative staff shall not be inferior to the person 
employed earlier 

 
CLAUSE 37 
 
 Levy/ 

Taxes/ 
Royalty/ 
Land 
Licence fee 
payable by 
Contractor 

1. Taxes:  
a. Rates to be quoted by the parties should be inclusive of all 
taxes, duties, CESS, fee, royalty charges etc. levied under any 
statute but exclusive of GST for all the items   
 
b. However GST, as applicable, shall be paid to the contractor, 
for any taxable supply / services / construction rendered by 
the agency to AAI, against a valid GST invoice as per terms 
and conditions of the contract.  
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c. In case supplies /services / works involve imports; the 
same should be identified separately. Basic Custom Duty & 
IGST will be paid directly by AAI by utilizing EPCG license/ 
Duty Credit Scrip under service Export from India Scheme 
(SEIS) of Govt. of India 
 
2. Royalty:  
a. The contractor shall at his own expense, provide all 
materials required for the works other than those which are 
to be supplied by AAI. The contractor shall deposit royalty 
and obtain necessary permit for collection of stone, sand, red 
bajri, kankar etc. from the local authority in the matter and 
will abide by the notification issued by Central Govt. / State 
Government / Local State Authorities as applicable from time 
to time in this regard. The contractor is also bound to allow 
deduction from his bills any difference in statutory 
taxes/royalty and penalty proposed by Local State 
Authorities to AAI till finalization of settlement of all 
demands in this regard by Central / State Govt.  
 
b. This will also be applicable to forest produce.  
 
c. If pursuant to or under any law, notification or order any 
royalty, cess or the like becomes payable by the AAI and does 
not any time become payable by the contractor to the State 
Government. Local authorities in respect of any material 
used by the contractor in the works then in such a case, it 
shall be lawful to the AAI and it will have the right and be 
entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor.  
 
3. License fee for land  
a. Land/space (Paved/ Unpaved/ Covered-AC or Non-AC), to 
the extent allotted to contractors during execution of work 
for the purpose of installation of plants, labour camps, 
cement godown, site office stacking of materials shall be 
provided at free of cost upto defect liability period/ 
maintenance period. 
b. A security deposit at the rate of Rs 500/- per sqm in the 
form of DD/BG shall be deposited by the contractor. In case 
contractor do not deposit security deposit same shall be 
deducted from 1st Running Account Bill. 
 
c. Such security deposit shall be released only after allotted 
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land has been fully vacated by the contractor to entire 
satisfaction of Engineer-in-Charge. If contractor fails to 
vacate the allotted land/ space (Paved/ Unpaved/ Covered-
AC/ Non-AC) after Defect Liability Period/ Maintenance 
Period of the work shall be charged as per prevailing licence 
fee of the airport plus 25% penalty over that.  

 
CLAUSE 38 
 
 Conditions for 

reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive 
of all taxes, duties, CESS, fee, royalty charges etc. levied 
under any statute applicable on last stipulated date of 
receipt of tender including extension if any but exclusive 
of GST. No adjustment i.e. increase or decrease shall be 
made for any variation in the rate of GSI Building and 
Other Construction Workers Welfare Cess or any tax, 
levy or Cess applicable on inputs.  
However, effect of variation, as per Govt. order after the 
last date of receipt of tender including extension if any, in 
rates of GST or Building and Other Construction Workers 
Welfare Cess or imposition or repeal of any other tax, 
levy or Cess applicable on output of the works contract 
shall be adjusted on either side, increase or decrease.  
  
Provided further that for Building and Other 
Construction Workers Welfare Cess or any tax (other 
than GST), levy or Cess varied or imposed after the last 
date of receipt of tender including extension if any, any 
increase shall be reimbursed to the contractor only if the 
contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess.  
  
Provided further that such increase in tax / levy / Cess 
including GST shall not reimbursed if made in the 
extended period of contract for which the contractor 
alone is responsible for delay as determined by authority 
for extension of time under Clause 5 in Schedule F.  
  
2. The contractor shall keep necessary books of accounts 
and other documents for the purpose of this condition as 
may be necessary and shall allow inspection of the same 
by a duly authorised representative of AAI or the 
Engineer-in-Charge and further shall furnish such other 
information /document as the Engineer-in- Charge may 
require from time to time.  
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 3. The contractor shall, within a period of 30 days of the 
imposition of any such further tax or levy or Cess, give a 
written notice thereof to the Engineer-incharge that the 
same is given pursuant to the condition, together with all 
necessary information / documents relating thereto.  

 
CLAUSE 39 
 Termination 

of contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under 
this contract, if the contractor dies, the Engineer-in-charge 
on behalf of the AAI shall have the option of terminating the 
contract without compensation to the contractor. 

 
CLAUSE 40 
 If relative 

working in 
AAI then the 
contractor 
not allowed 
to tender. 

The contractor shall not be permitted to tender for works in 
AAI wherein his near relative is posted as an Officer 
responsible for award and execution of work. He shall also 
intimate the names of persons who are working with him in 
any capacity or / are subsequently employed by him and 
who are near relatives to any officer of AAI. Any breach of 
this condition by the Contractor would render him, the 
contract liable to be rejected at any stage.  
  
NOTE: By the term “near relatives” is meant wife, husband, 
parents and grand parents, children and grandchildren, 
brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws 

 
CLAUSE 41  
 
 No any 

officer in 
Department 
of 
Engineering 
to work as 
contractor 
within one 
year of 
retirement 

Engineer or any officer employed in engineering or 
administrative duties in an engineering department of AAI 
shall not work as a contractor or employee of contractor for 
a period of one year after his retirement from AAI service 
without the prior permission of AAI in writing. This contract 
is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had 
not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s 
service, as the case may be. 

 
CLAUSE 41(a)  
 
 Integrity 

Pact and 
Independent 

Signing of Integrity Pact (As per Appendix XVIII) is 
mandatory for every bidder/contractor if provided so in 
Schedule F. All tenderers shall have to submit an 
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External 
Monitor. 

undertaking as per Appendix XVIII along with tender 
documents. AAI shall appoint Independent External 
Monitor(s) to oversee effective implementation of Integrity 
Pact for such works/supplies. For this purpose, a panel of 
Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance 
Commission (CVC).  
 
i.     The Contractor/Supplier shall have to act in accordance 

with the conditions laid down in the integrity pact.  
a. Signing of Integrity Pact is mandatory for every 

Bidder/Contractor in this procurement/bid process 
the signed original pact to be send to the office of 
Bid Manager and should reach before the due date 
mentioned in NIT.  

b. The Bidder/contractor shall commit itself to ensure 
taking all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during 
any stage of its bid or during any pre-contract or 
post-contract stage as specified in section 3 of the 
integrity pact.  

c.    Any breach of the aforesaid provisions by the 
Bidder or any one employed by it or acting on its 
behalf (whether with or without the knowledge of 
the Bidder) shall entitle the authority to take all or 
any one of the action as specified in section 6 of the 
integrity pact.  
 

ii.     In case any violation of above conduct is established, 
AAI reserves right to take following actions.  

a. If contractor commits a violation of its 
commitments and obligations under the Integrity 
Pact Program during bidding process, he shall be 
liable for disqualification from tender process 
and forfeiture of his Earnest Money Deposit/ Bid 
Security.  

b. In case of violation of the Integrity Pact after 
award of the contract, Authority is entitled to 
terminate the contract and shall be entitled to 
demand and recover from the contractor 
damages equivalent to 5% of the contract value 
or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is 
higher.  

c. Authority may initiate appropriate proceedings 
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against the contractor.  
d. Contractor will be liable to pay damages as 

determined by the Authority.  
e. Contractor against whom an action for violation 

of its commitments and obligations has been 
taken earlier again commits a violation, the 
Authority is entitled to debar such contractor for 
future tender/ contract processes for a period as 
deemed fit.  

f. A violation is considered to have occurred if the 
Authority is fully satisfied with the available 
documents and evidence submitted along- with 
Independent External Monitor’s 
recommendations / suggestions that no 
reasonable doubt exist in the matter  

CLAUSE 41 (b) 
 Code of 

Integrity 
No official of AAI or a bidder shall act in contravention of the 
codes which includes 
 
i) prohibition of  
a) Making offer, solicitation or acceptance of bribe, reward 
or gift or any material benefit, either directly or indirectly, in 
exchange for an unfair advantage in the procurement 
process or to otherwise influence the procurement process. 
 
b) Any omission, or misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be 
obtained or an obligation avoided. 
 
c) Any collusion, bid rigging or anticompetitive behaviour 
that may impair the transparency, fairness and the progress 
of the procurement process. 
 
d) Improper use of information provided by the procuring 
entity to the bidder with an intent to gain unfair advantage 
in the procurement process or for personal gain. 
 
e) Any financial or business transactions between the 
bidder and any official of the procuring entity related to 
tender or execution process of contract; which can affect the 
decision of the procuring entity directly or indirectly. 
 
f) Any coercion or any threat to impair or harm, directly or 
indirectly, any party or its property to influence the 
procurement process. 
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g) Obstruction of any investigation or auditing of a 
procurement process.  
 
h) making false declaration or providing false information 
for participation in a tender process or to secure a contract; 
 
ii) Disclosure of conflict of interest. 
 
iii) Disclosure by the bidder of any previous transgressions 
made in respect of the provisions of sub-clause (i) with any 
entity in any country during the last three years or of being 
debarred by any other procuring entity. 

 
 
CLAUSE42 
 Return of 

material 
and 
recovery for 
excess 
material 
issued. 

i. After completion of the work and also at any 
intermediate stage in the event of non-reconciliation of 
materials issued, consumed and in balance – (see Clause 
10), Theoretical quantity of materials issued by the AAI 
for use in the work shall be calculated on the basis and 
method given hereunder;  

a. Quantity of cement & bitumen shall be calculated on 
the basis of quantity of cement & bitumen required for 
different items of work as shown in the Schedule of 
Rates mentioned in Schedule ‘F’. In case any item is 
executed for which standard co-efficient for the 
consumption of cement or bitumen are not available in 
the above mentioned schedule / statement or cannot 
be derived from the same shall be calculated on the 
basis of standard formula to be laid down by the 
Engineer-in-Charge.  

b. Theoretical quantity of steel reinforcement or 
structural steel sections shall be taken as the quantity 
required as per design or as authorised by Engineer-
in- Charge, including authorised lappages, chairs etc. 
plus 3% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared 
with the actual issues each diameter-wise, section 
wise and category wise separately.  

c. Theoretical quantity of G.I. & C.I. or other pipes, 
conduits, wires and cables pig lead and G.I. / M.S. 
sheets shall be taken as quantity actually required and 
measures plus 5% for wastage due to cutting into 
pieces (except in the case of G.I./M.S. sheets it shall be 
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10%), such determination & comparison being made 
diameter-wise & categorywise.  

d. For any other material as per actual requirements.  
 

ii. Over the theoretical quantities of materials so computed a 
variation shall be allowed as specified in Schedule ‘F’. The 
difference in the net quantities of material actually issued 
to the contractor and the theoretical quantities including 
such authorised variation, if not returned by the 
contractor or if not fully reconciled to the satisfaction of 
the Engineer-in-Charge within fifteen days of the issue of 
written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, 
without prejudice to the provision of the relevant 
conditions regarding return of materials governing the 
contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have 
been actually used as per the Annexure of the standard 
schedule of rates and recovery at rates specified in 
Schedule ‘F’ shall be final and binding on the contractor. 
For non scheduled items, the decision of the Engineer – in 
- charge regarding theoretical quantities of materials 
which should have been actually used, shall be final and 
binding on the contractor.  

g. The said action under this clause is without prejudice to 
the right of the AAI to take action against the contractor 
under any other conditions of contract for not doing the 
work according to the prescribed specifications.  

h. For materials brought by the contractor for use in item of 
work at site, similar theoretical consumption shall be 
prepared and submitted to the Engineer-in-Charge for 
verification. If it is found that material consumed in the 
work is less than the theoretical consumption after taking 
into account permissible minus variation, the recovery for 
corresponding material shall be effected as per rates 
specified in schedule ‘F’ under Clause 42 

 
CLAUSE 43 
 
 Compensation 

during 
warlike 
situations / 
act of 
terrorism 

The work (whether fully constructed or not) and all 
materials, machines, tools and plants scaffolding, 
temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has 
been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work 
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or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation or act of 
terrorism, the contractor shall when ordered (in writing) 
by the Engineer-in-Charge to remove any debris from the 
site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work 
and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing 
the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by 
the Engineer- in-Charge, such payments being in addition 
to compensation upto the value of the work original 
executed before being damaged or destroyed and not paid 
for. In case of works damaged or destroyed but not already 
measured and paid for, the compensation shall be assessed 
by the Engineer-in charge upto Rs.5,000/- and by the 
Executive Director Engg. concerned for a higher amount. 
The contractor shall be paid for the damages / destruction 
suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the 
provision of the contract. The certificate of the Engineer-
in- Charge regarding the quality and quantity of materials 
and the purpose for which they were collected shall be 
final and binding on all parties to this contract.  
 
Provided always that no compensation shall be payable for 
any loss in consequence of hostilities or warlike operation 
(a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. 
Officers or the Engineer-in- Charge (b) for any material 
etc. not on the site of the work or for any tools plant, 
machinery, scaffolding, temporary building and other 
things not intended for the work.  
 
In the event of the contractor having to carry out 
reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered 
reasonable by the Engineer – in - charge 

 
CLAUSE 44 
 
 Apprentices 

Act 
provisions 

The contractor shall comply with the provisions of the 
Apprentices Act, 1961 and the rules and orders issued 
thereunder from time to time. If he fails to do so, his failure 
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to be 
complied 
with 

will be a breach of the contract and the Executive Director 
Engg. / General Manager (Engg.) may, in his discretion, 
cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him 
of the provisions of the said Act. 

 
CLAUSE 45 
 
 Release of 

security 
deposit  

The Security Deposit of the work shall be refunded if no labour 

complaint has been received from the labour officer till the due date of 

its payment. lf a labour complaint is received during this period, the 

Engineer-in-Charge shall, after issue of notice in this regard to the 

contractor, withheld the amount required to settle the complaint from 

his security deposit and refund the balance amount. 
 
CLAUSE 46 
 
 Contractor’s 

Liability 
and 
Insurance of 
Works 

i. From commencement to completion of the Works, the 
Contractor shall take full responsibility for the case 
thereof and for taking precautions to prevent loss or 
damage and to minimize loss or damage to the greatest 
extent possible and shall be liable for any damage or loss 
that may happen to the Works or any part thereof and all 
AA l’s T & P from any cause whatsoever (save and except 
the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the Works 
and all AAI’s T & P shall be in good order and condition 
and in conformity in every respect with the requirements 
of the Contract and instructions of the Engineer-in-
Charge.  

ii. In the event of any loss or damage to the Works or any 
Part thereof or to any T & P, to any material or articles at 
the Site from any of the Excepted Risks the following 
provisions shall have effect:  
a.  The Contractor shall, as may be directed in writing by 

the Engineer-in- Charge, remove from the Site any 
debris and so much of the works as shall have been 
damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed;  

b.  The contractor shall, as may be directed in writing by 
the Engineer-in- Charge, proceed with the erection 
and completion of the Works under and in 
accordance with the provisions and Conditions of the 
Contract; and  

iii. Provided always that the Contractor shall not be entitled 
to payment under the above provisions in respect of so 
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much loss or damage as has been occasioned by any 
failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or 
damage or minimize the amount of such loss or damage.  

iv. Without limiting its obligations and responsibilities 
under other clauses of General Conditions of Contracts, 
the contractor at his own cost shall insure, in the joint 
name of AAI and the contractor, against all losses or 
damages from whatever cause, arising (other than the 
accepted risks) for which he is responsible under the 
terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of 
construction of works and any loss or damage occasioned 
by the contractor in the course of any operation carried 
out by them for the purpose of complying with its 
obligations of defects liability clause hereof;  
a.   All works including temporary works to their full 

value executed from time to time.  
b.   The construction materials and equipments to their 

full value brought on to the site by the contractor.  
v. The Contractor shall indemnify and keep indemnified 

AAI against all losses and claims for injuries or damage to 
any persons or any property whatsoever which may arise 
out of or in consequence of the construction and 
maintenance of Works and against all claims, demands 
proceedings, damage costs, charges and expenses 
whatsoever in respect of or in relation thereto.  

vi. Before commencing execution of the work, the 
Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury 
which may occur to any AAI property, or to any person 
for at least the minimum amount of Rs. 1.00 lakh with 
unlimited number of occurrences (including any 
employee of AAI) by or arising out of carrying out of the 
Contract.  

vii. The contractor shall at all times indemnify AAI against all 
claims, damages or compensation under the provisions of 
Payment or Wages Act, 1936 Minimum Wages Act, 1948, 
Employer’s Liability Act, 1938, the  Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 
and the Maternity Benefit Act, 1961 or any modifications 
thereof or any other law relating thereto and rules made 
there under from time to time or as a consequence of any 
accident or injury to any workman or other persons in or 
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about the Works, whether in the employment of the 
Contractor or not, his agents or servants, and also against 
all costs, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of 
the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as 
above provided, the Contractor shall insure against all 
claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification 
thereof or any other law relating thereto.  

viii. All insurance mentioned above shall be effected with any 
subsidiary of the General Insurance Company of India or 
by a company approved by the Insurance Regulatory 
Authority of India.  

ix. The aforesaid insurance policy / policies shall provide 
that they shall not be cancelled till the Engineer-in-
Charge has agreed to their cancellation in writing.  

x. The Contractor shall prove to the Engineer-in-Charge 
from time to time that he has taken out all the insurance 
policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the 
Defects Liability Period. A self-certified copy of such 
policies is required to be submitted to the Engineer-in-
charge.  

xi. The Contractor shall ensure that similar insurance 
policies are taken out by his subcontractors (if any) and 
shall be responsible for any claims or losses to AAI 
resulting from their failure to obtain adequate insurance 
protection in connection thereof. The contractor shall 
produce or cause to be produced by his subcontractor (if 
any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the 
Engineer-in-Charge. A self-certified copy of such policies 
is required to be submitted to the Engineer-in-charge.  

xii. If the Contractor and/or his subcontractor (if any) shall 
fail to effect and  keep in force the insurance referred to 
above or any other insurance which he/they may be 
required to effect under the terms of the Contract then 
and in any such case AAI may, without being bound to, 
effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so 
paid by AAI from any moneys due or which may become 
due to the Contractor or recover the same as a debt due 
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from the Contractor.  
xiii. In case contractor takes Contractor All Risk (CAR) Policy 

in joint name of AAI and Contractor for full tendered 
value along with third party liability (max of 10% of 
tendered value or as applicable as per Insurance 
Regulatory Authority of India) then there is no 
requirement for taking separate insurance by sub-
contractors.  
However, workmen compensation policy is required to 
be taken separately by main contractor and sub-
contractor for workers employed by them 

 
CLAUSE 47  
 Composite 

Contract and 
responsibilities  
of main agency 

i. The tenders have been called for composite work 
consisting of civil construction and other associated 
specialized works. The pre-qualification criteria 
shall be applicable for each subhead of work 
independently. The agency  meeting  PQ  criteria  for  
the  main  work  shall  be  considered  for execution 
of composite work.  However  the  agency  shall  be  
allowed  to execute only those specialized subheads 
of works for which bidder meet PQ criteria 
individually.  

ii. The main contractor shall be permitted to execute 
only those works (covered under one or more 
subhead) for which he meets all requirements of 
pre- qualification including financial, technical and 
technological requirement specified in the PQ 
criteria.  

iii. Main contractor will associate expert agencies for 
the execution of specialized works under various 
subheads for which he himself has failed to meet PQ 
criteria. In such case he will appoint his associate 
for the execution of each specialized work with the 
approval of the NIT approving authority. The main 
contractor shall intimate the names of only those 
agencies who fully meet the PQ criteria for each 
specialized work for the acceptance of the 
department.  

iv. Main contractor shall not be permitted to change 
their associate agencies in the course of execution of 
work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-
charge in writing giving full justification for change 
of agency. The proposal should include name of the 
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alternate agency along with his financial, technical 
capabilities and work experience in the appropriate 
field. Such change shall be allowed only after 
receiving approval from the competent authority. 

 
 Composite 

contract-
Tripartite 
agreement 

This clause is applicable for the works for which the 
estimated cost put to tender is more than Rs.500.00 crores.  
i. The main contractor shall finalise his rates, terms and 

conditions and mode of execution of work with 
specialised agencies for all works covered in various 
subhead of works on receipt of work order but 
specifications, preferred makes of materials and 
performance of system shall remain as specified in 
tender document.  

ii. The main contractor shall arrange an agreement between 
department, main contractor and associated agencies for 
all subheads on receipt of work order from the engineer-
in-charge. Main contractor and expert agency shall be 
jointly responsible for quality of work and performance 
of the system.  

iii. Main contractor shall submit list of associated agency for 
each specialized work within 1/12th of stipulated 
completion period or within one month from issue of 
work order whichever is later along with documentary 
evidence for financial soundness, technical capabilities 
and their experience for executing similar specialized 
works along with his application seeking acceptance for 
the name of associated agency. Approval / rejection for 
the name of associated agency shall be accorded 
thereafter by NIT approving authority within a period of 
15 days each subhead wise.  

iv. The main contractor shall submit duly signed tripartite 
agreement on the format provided by AAI within 2/12th 
of stipulated completion period or 60 days whichever is 
later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not 
be generally permitted. The signing time shall only be 
extended if handing over of site is delayed due to reasons 
beyond control of the contractor. 

 Conditions 
of 
composite 
contract 

i. Main contractor shall be responsible for submission of 
earnest money.  

ii. The mobilization advance shall be paid to main 
contractor as per terms and conditions of contract and 
indicated under Clause 10 B. The first installment of 
mobilization advance shall be corresponding to the value 
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of work which shall be executed by the main contractor. 
The subsequent mobilization advances corresponding to 
value of work covered in each subhead shall be released 
on signing of each Tripartite Agreement with expert 
agency for the same.  

iii. The security deposit shall be deducted from the running 
bills of main contractor after adjustment of full earnest 
money.  

iv. Main contractor shall be responsible for completion of 
work as per time schedule indicated in the NIT. The 
compensation for the delay shall be levied on the main 
contractor only.  

v. The coordination meetings called by AAI or its 
representative shall be attended by associated expert 
agencies as and when required. Expert agency shall be 
responsible for technical soundness, quality of work and 
adherence to tender specifications. The main contractor 
as well as associated agency shall be responsible for 
rectification of deficiencies noticed in specialized work 

 Payment 
Conditions 
for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize 
expert agencies for the execution of works covered under 
all subheads of NIT and get the tripartite agreements 
signed as per NIT requirement at an early date. The main 
contractor shall not be paid for value of work covered 
under second running bill & subsequent bills till all 
Tripartite Agreements are signed by all agencies 
concerned.  

ii. The main contractor must fill the ratio of work which 
shall govern the ratio of direct payment to the expert 
agency and to the main contractor for each subhead of 
work in schedule F. This ratio may also be indicated in 
tripartite agreement. Thus direct payment to each expert 
agency shall be released in the same ratio from the net 
payment (after all deductions).  

iii. The running bill for specialized work shall be processed 
as per terms and conditions of the contract. All 
deductions like security deposit, income tax and part rate 
for incomplete work or due to any other reason shall be 
made as per contract conditions from each running bill. 
In case the ratio as desired under (ii) is not filled by the 
main contractor AAI will make payment of 75% of the net 
payable amount to the expert agency directly and 
balance 25% shall be paid to the main contractor 
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Clause 48 
  Escrow 

Account 
This clause 
stands 
deleted.  
 
Please refer 
Clause 48 of 
Schedule F 
of GCC at 
page GCC-
193 

i. All payments for the works estimated cost more than 
Rs.500 Cr shall be made only through Escrow Account 
opened by the contractor. However for works costing 
less than Rs.500 Cr., it shall be at the discretion of 
Technical Sanctioning authority to opt for Escrow 
account or not. The bank charges for Escrow Account 
shall be borne by contractor. The detailed conditions of 
Escrow Account shall be drawn in consultation with 
associated bank.  

ii. Mobilization advance for mobilization of resources and 
purchase of plant & machinery shall be credited directly 
to the escrow account opened for this contract through 
bank transfer as per terms and condition of contract. The 
agency shall be able to utilize 25% (or as decided by TS 
authority) of each installment of mobilization advance to 
meet minor expenses like construction of site office, 
purchase of office equipment and other minor works, 
while release of balance 75% fund shall be regulated by 
the department. The contractor shall seek prior 
concurrence of Engineer-in Charge for release of 
payment to the supplier etc. through Escrow Account by 
the Bank. Funds against cheque issued by contractor 
shall be released by Bank on receipt of written consent 
from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can 
be utilized 25% directly by the contractor for minor 
expenses like salary, stationary, office expenses etc. AAI 
shall exercise control for release of payment by 
contractor for balance 75%.  

iv. The Contractor shall submit his proposal to the Engineer-
in- Charge/Authority for utilization of funds made 
available by AAI (75% against each RA bill)  

a.    Name of agency for whom payment is proposed to be 
released.  

b.   Details of work executed/material supplied by 
agency to whom he intends to release payment.  

c.   Nature of advance payment if any, has to be released 
to the supplier for supply of material for the project 
only.  

d.   Documentary evidence in support of his claim.  

v. Engineer –in-charge will examine and approve full / part 
of such payments as per agency’s request within 
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maximum of three working days. The terms and 
condition of Escrow Account shall be finalized with bank 
according to terms and conditions of contract. Bank shall 
release payment against such cheques only after written 
consent of authorised officer of AAI is received.  

vi. Contractor shall be permitted to close Escrow Account on 
receipt of final payment for the work/project or on 
receipt of letter for foreclosure of work by the AAI. All 
balances and liabilities against this Escrow Account shall 
be left at the disposal of the contractor 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such 
short period work as can be done safely from ladders. When a ladder is 
used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  
 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, 
swung or suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached or bolted, braced and 
otherwise secured at least 90 cm. (3ft.) high above the floor or platform of 
such scaffolding on staging and extending along the entire length of the 
outside and ends thereof with only such opening as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or 
the gangway or the stairway is more than 3.6 m (12ft.) above ground level 
or floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as described in (2) above.  

 
4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 
providing suitable fencing or railing whose minimum height shall be 90 
cm.(3ft.)  

 
5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9m. (30ft.) in length while the width between side rails 
in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder upto 
and including 3m. (10ft.) in length. For long ladders, this width should be 
increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform 
step spacing of not more than 30cm shall be kept. Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials on 
any of the site or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor  shall provide all 
necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained 
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owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings to any such 
person on which may, with the consent of the contractor, be paid to 
compensate any claim by any such person.  
 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, 
shall at all times be supplied with at least one ladder for each 30m. (100ft.) 
in length or fraction thereof, Ladder shall extend from bottom of the 
Trench to at least 90cm (3fts) above the surface of the ground. The side of 
the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back 
to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated material shall not be placed 
within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances, undermining or undercutting shall be done.  
 
b. Safety Measures for digging bore holes: -  
i. If the bore well is successful, it should be safely capped to avoid 

caving and collapse of the bore well. The failed and the abandoned 
ones should be completely refilled to avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer-in-charge of the 
work;  

iii. Suitable fencing should be erected around the well during the drilling 
and after the installation of the rig on the point of drilling, flags shall 
be put 50 Mtr all around the point of drilling to avoid entry of 
people/animals;  

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 
1.20 Mtr) 0.60 Mtr above ground level and 0.60 Mtr below ground 
level should be constructed around the well casing;  

v. After the completion of the bore well, the contractor should cap the 
bore well properly by welding steel plate, cover the bore well with 
the drilled wet soil and fix thorny shrubs over the soil. This should be 
done even while repairing the pump; vi. After the bore well is drilled 
the entire site should be brought to the ground level; 

 
7. Demolition – Before any demolition work is commenced and also during 

the progress of the work, i) All roads and open areas adjacent to the work 
site shall either be closed or suitably protected. ii) No electric cable or 
apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. iii) All practical 
steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe.  
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8. All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge should be kept available for the use of the person 
employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. The following safety equipment shall 
invariably be provided.  
i) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 
goggles.  

ii) Those engaged in white washing and mixing or stacking of cement 
bags or any material which is injurious to the eyes shall be provided 
with protective goggles.  

iii) Those engaged in welding works shall be provided with welder’s 
protective eye-shields.  

iv) Stone breaker shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals.  

v) When workers are employed in sewers and manholes, which are in 
active use, the contractors shall ensure that the manhole covers are 
opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning 
signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measures are 
adhered to:-  

a) Entry for workers into the line shall not be allowed except under 
supervision of the Sr. Superintendent (Engg.) or any other higher 
officer.  

b) At least 5 to 6 manholes upstream and downstream should be 
kept open for at least 2 to 3 hours before any man is allowed to 
enter into the manhole for working inside.  

c) Before entry, presence of toxic gases should be tested by inserting 
wet lead acetate paper which changes colour in the presence of 
such gases and gives indication of their presence 

d) d) Presence of Oxygen should be verified by lowering a detector 
lamp into the manhole. In case, no Oxygen is found inside the 
sewer line, workers should be sent only with oxygen kit.  

e) Safety belt with rope should be provided to the workers. While 
working inside the manholes, such rope should be handled by two 
men standing outside to enable him to be pulled out during 
emergency.  

f) The area should be barricaded or condoned off by suitable means 
to avoid mishaps of any kind. Proper warning signs should be 
displayed for the safety of the public whenever cleaning works 
are undertaken during night or day.  
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g) No smoking or open flames shall be allowed near the blocked 
manhole being cleaned.  

h) The malba obtained on account of cleaning of blocked manholes 
and sewer lines should be immediately removed to avoid 
accidents on account of slippery nature of the malba.  

i) Workers should not be allowed to work inside the manhole 
continuously. He should be given rest intermittently. The 
Engineer-in-Charge may decide the time upto which a worker 
may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency.  

k) Air-blowers should be used for flow of fresh air through the 
manholes. Whenever called for, portable air blowers are 
recommended for ventilating the manholes. The Motors for these 
shall be vapour proof and of totally enclosed type. Non sparking 
gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected 
from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should 
be properly trained before allowing to work in the manhole.  

m) The workers shall be provided with Gumboots or non-sparking 
shoes bump helmets and gloves non sparking tools safety lights 
and gas masks and portable air blowers (when necessary). They 
must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines.  

n) Workmen descending a manhole shall try each ladder stop or 
rung carefully before putting his full weight on it to guard against 
insecure fastening due to corrosion of the rung fixed to manhole 
well.  

o) If a man has received a physical injury, he should be brought out 
of the sewer immediately and adequate medical aid should be 
provided to him.  

p) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge 
regarding the steps to be taken in this regard in an individual case 
will be final.  

vi) The Contractor shall not employ men and women below the age of 
18 years on the work of painting with products containing lead in 
any form. Wherever men above the age of 18 are employed on the 
work of lead painting, the following precaution should be taken:-  

a) No paint containing lead or lead products shall be used except in 
the form of paste or readymade paint. 
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b) Suitable face masks should be supplied for use by the workers 
when paint is applied in the form of spray or a surface having lead 
paint is dry rubbed and scrapped.  

c) Overall shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working 
painters to wash during and on the cessation of work 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall 

not employ women and men below the age of 18 on the work of painting 
with product containing lead in any form, wherever men above the age of 
18 are employed on the work of lead painting, the following principles 
must be observed for such use:  
i) White lead, sulphate of lead or product containing these pigment, 

shall not be used in painting operation except in the form of pastes 
or paint ready for use.  

ii) Measures shall be taken, wherever required in order to prevent 
danger arising from the application of a paint in the form of spray  

iii) Measures shall be taken, wherever practicable, to prevent danger 
arising out of from dust caused by dry rubbing down and scraping.  

iv) Adequate facilities shall be provided to enable working painters to 
wash during and on cessation of work.  

v) Overall shall be worn by working painters during the whole of 
working period.  

vi) Suitable arrangement shall be made to prevent clothing put off 
during working hours being spoiled by painting materials.  

vii) Cases of lead poisoning and suspected lead poisoning shall be 
notified and shall be subsequently verified by medical man 
appointed by competent authority of AAI.  

viii) AAI may require, when necessary medical examination of workers.  
ix) Instructions with regard to special hygienic precautions to be taken 

in the painting trade shall be distributed to working painters 
 

10. When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and 
adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work.  

 
11.  Use of hoisting machines and tackle including their attachments, 

anchorage and supports shall conform to the following standards or 
conditions:  
i) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept 
repaired and in good working order. (b) Every rope used in hoisting 
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or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  

ii) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding winch or 
give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall 
be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing.  

iv) In case of departmental machines, the safe working load shall be 
notified by the Electrical Engineer-in-Charge. As regards 
contractor’s machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings 
any machinery to site of work and get it verified by the electrical 
Engineer concerned.  
 

12.  Motors, gearing, transmission, electric wiring and other dangerous parts 
of hoisting appliances should be provided with efficient safeguards. 
Hoisting appliances should be provided with such means as will reduce to 
the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part 
of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may 
be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of 
electricity.  
 

13.  All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work 
 

14. These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by 
the contractor.  
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15. To ensure effective enforcement of the rules and regulations relating to 
safety precautions the arrangements made by the contractor shall be open 
to inspection by the Labour Officer or Engineer-in- Charge of the 
department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in 
these to exempt the contractor from the operations of any other Act or 
Rules in force in the Republic of India 
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 MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of 
AAI in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the 
contract work is in progress.  

2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work on any day during the period 
during which the contract work is in progress.  

3. FIRST-AID FACILITIES  
i)        At every work place, there shall be provided and maintained, so as to 

be easily accessible during working hours, first-aid boxes at the rate of 
not less than one box for 150 contract labour or part thereof ordinarily 
employed.  

ii) The first-aid box shall be distinctly marked with a red cross on white 
back ground and shall contain the following equipment.  
a)   For work places in which the number of contract labour employed 

does not exceed 50 Each first –aid box shall contain the following 
equipments:  
1. 6 small sterilized dressings  
2. 3 medium size sterilized dressings  
3. 3 large size sterilized dressings  
4. 3 large sterilized burn dressings  
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of 

iodine.  
6. 1 (30 ml) bottle containing salvolatile having the dose and 

mode of administration indicated on the label.  
7. 1 snakebite lancet.  
8. 1 (30 gms) bottle of potassium permanganate crystals.  
9. 1 pair scissors.  
10. 1copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institute, Government of 
India.  

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  
12. Ointment for burns.  
13. A bottle of suitable surgical antiseptic solution.  

b) For work places in which the number of contract labour exceed 50. 
Each first-aid box shall contain the following equipments.  
1. 12 small sterilized dressings.  
2. 6 medium size sterilized dressings.  
3. 6 large size sterilized dressings  
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4. 6 large size sterilized burn dressings.  
5. 6 (15 gms) packets sterilized cotton wool.  
6. 1 (60 ml). Bottle containing two per cent alcoholic solution 

iodine.  
7. 1 (60 ml) bottle containing salvolatile having the dose and 

mode of administration indicated on the label.  
8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet.  
10. 1 (30 gms) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institute / Government of 
India.  

13. A bottle containing 100 tablets (each of 5 gms) of aspirin  
14. Ointment for burns. 15. A bottle of suitable surgical antiseptic 

solution.  
iii) Adequate arrangements shall be made for immediate recoupment of 

the equipment when necessary.  
iv) Nothing except the prescribed contents shall be kept in the First-aid 

box.  
v)         The first-aid box shall be kept in charge of a responsible person who 

shall always be readily available during the working hours of the work 
place.  

vi) A person in charge of the First-aid box shall be a person trained in 
First-aid treatment in the work places where the number of contract 
labour employed is 150 or more.  

vii) In work places where the number of contract labour employed is 500 
or more and hospital facilities are not available within easy distance 
from the works. First-aid posts shall be established and run by a 
trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work.  

viii) Where work places are situated in places which are not towns or cities, 
a suitable motor transport shall be kept readily available to carry 
injured person or person suddenly taken ill to the nearest hospital.  

 
4. DRINKING WATER  

i)        In every work place, there shall be provided and maintained at suitable 
places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking.  

ii)   Where drinking water is obtained from an intermittent public water 
supply, each work place shall be provided with storage where such 
drinking water shall be stored.  

iii) Every water supply or storage shall be at a distance of not less than 50 
feet from any latrine drain or other source of pollution. Where water 
has to be drawn from an existing well which is within such proximity 
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of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All 
such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof.  

iv)   A reliable pump shall be fitted to each covered well, the trap door shall 
be kept locked and opened only for cleaning or inspection which shall 
be done at least once a month.  

 
5. WASHING FACILITIES  

i)   In every work place adequate and suitable facilities for washing shall 
be provided and maintained for the use of contract labour employed 
therein.  

ii)   Separate and adequate cleaning facilities shall be provided for the use 
of male and femal workers.  

iii)   Such facilities shall be conveniently accessible and shall be kept in clean 
and hygienic condition.  

 
6. LATRINES AND URINALS  

i)   Latrines shall be provided in every work place on the following scale 
namely:  
a) Where female are employed, there shall be at least one latrine for 

every 25 females.  
b) Where males are employed, there shall be at least one latrine for 

every 25 males.  
ii)   Provided that, where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the 
case may be upto the first 100, and one  for every 50 thereafter.  

iii)   Every latrine shall be under cover and so partitioned off as to secure 
privacy, and shall have a proper door and fastenings.  

iv)   Construction of latrines: The inside walls shall be constructed of 
masonry or some suitable heat-resisting nonabsorbent materials and 
shall be cement washed inside and outside at least once a year, Latrines 
shall not be of a standard lower than borehole system  

v)   (a) Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers “For Men only” or “For 
Women Only” as the case may be.  
(b) The notice shall also bear the figure of a   or of a woman, as the case 
may be.  

vi)   There shall be at least one urinal for male workers upto 50 and one for 
female workers upto fifty employed at a time, provided that where the 
number of male or female workmen, as the case may be exceeds 500, it 
shall be sufficient if there is one urinal for every 50 males or females 
upto the first 500 and one for every 100 or part thereafter.  
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vii) (a) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times.  
(b) Latrines and urinals other than those connected with a flush sewage 
system shall comply with the requirements of the Public Health 
Authorities.  

viii) Water shall be provided by means of tap or otherwise so as to be 
conveniently accessible in or near the latrines and urinals.  

ix)   Disposal of excreta: Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration 
at the work place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed of by putting a layer of night soil at 
the bottom of a pucca tank prepared for the purpose and covering it 
with a 15 cm. Layer of waste or refuse and then covering it with a layer 
of earth for a fortnight (when it will turn to manure).  

x)   The contractor shall at his own expense, carry out all instructions 
issued to him by the Engineer-in-Charge to effect proper disposal of 
night soil and other conservancy work in respect of the contractor’s 
workmen or employees on the site. The contractor shall be responsible 
for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf.  
 

7. PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women 
labour. The height of each shelter shall not be less than 3 meters (10 ft.) from 
the floor level to the lowest part of the roof. These shall be kept clean and the 
space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided 
that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be 
used for the purpose.  

 
8. CRECHES  

i)   At every work place, at which 20 or more women workers are 
ordinarily employed, there shall be provided two rooms of reasonable 
dimensions for the use of their children under the age of six years. One 
room shall be used as a play room for the children and the other as 
their bedroom. The rooms shall be constructed with specifications as 
per clause 19 H (ii) a, b & c.  

ii)   The rooms shall be provided with suitable and sufficient openings for 
light and ventilation. There shall be adequate provision of sweepers to 
keep the places clean.  

iii)   The contractor shall supply adequate number of toys and games in the 
play room and sufficient number of cots and beddings in the bed room.  
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iv)   The contractor shall provide one ayaa to look after the children in the 
crèche when the number of women workers does not exceed 50 and 
two when the number of women workers exceed 50.  

v)   The use of the rooms earmarked as crèches shall be restricted to 
children, their attendants and mothers of the children 

 
9. CANTEENS  

i)   In every work place where the work regarding the employment of 
contractor labour is likely to continue for six months and where in 
contract labour numbering one hundred or more are ordinarily 
employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour.  

ii)   The canteen shall be maintained by the contractor in an efficient 
manner.  

iii)   The canteen shall consist of at least a dining hall, kitchen, storeroom, 
pantry and washing places separately for workers and utensils.  

iv)   The canteen shall be sufficiently lighted at all times when any person 
has access to it.  

v)   The floor shall be made of smooth and impervious materials and inside 
walls shall be lime washed or colour washed at least once in each year. 
Provided that the inside walls of the kitchen shall be lime washed every 
four months.  

vi)   The premises of the canteen shall be maintained in a clean and sanitary 
condition.  

vii) Waste water shall be carried away in suitable covered drains and shall 
not be allowed to accumulate so as to cause a nuisance.  

viii) Suitable arrangements shall be made for the collection and disposal of 
garbage.  

ix)   The dining hall shall accommodate at a time 30 per cent of the contract 
labour working at a time.  

x)   The floor area of the dining hall, excluding the area occupied by the 
service counter and any furniture except tables and chairs shall not be 
less than one square metre (10 sft) per diner to be accommodated as 
prescribed in sub-Rule (ix).  

xi)   (a) A portion of the dining hall and service counter shall be partitioned 
off and reserved for women workers in proportion to their number.  
(b) Washing places for women shall be separate and screened to secure 
privacy.  

xii) Sufficient tables stools, chairs or benches shall be available for the 
number of diners to be accommodated as prescribed in sub-Rule (ix).  

xiii) (a) 1. There shall be provided and maintained sufficient utensils 
crockery, furniture and any other equipment necessary for the efficient 
running of the canteen.  
2. The furniture utensils and other equipment shall be maintained in a 
clean and hygienic condition.  
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(b) 1. Suitable clean clothes for the employees serving in the canteen 
shall be provided and maintained.  
2. A service counter, if provided, shall have top of smooth and 
impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments.  

xiv) The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour.  

xv)   The charges for food stuffs, beverages and any other items served in 
the canteen shall be based on ‘No Profit, No loss’ and shall be 
conspicuously displayed in the canteen.  

xvi) In arriving at the price of foodstuffs, and other article served in the 
canteen, the following items shall not be taken into consideration as 
expenditure namely :-  
a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and 
equipments provided for the canteen.  
c) The cost of purchase, repairs and replacement of equipments 
including furniture, crockery, cutlery and utensils.  
d) The water charges and other charges incurred for lighting and 
ventilation.  
e) The interest and amounts spent on the provision and maintenance of 
equipments provided for the canteen.  

xvii) The accounts pertaining to the canteen shall be audited once every 12 
months by registered accountants and auditors 
 

10. ANTI-MALARIAL PRECAUTIONS  
  
The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling up of any borrow pits 
which may have been dug by him.  
  
11. The above rules shall be incorporated in the contracts and in notices inviting 
tenders and shall form an integral part of the contracts.  
  
12. AMENDMENTS  
  
AAI may, from time to time, add to or amend these rules and issue directions - it 
may consider necessary for the purpose of removing any difficulty which may 
arise in the administration thereof 
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AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

 
1.  SHORT TITLE  

These regulations may be called the AAI Contractors Labour Regulations.  
  
2.  DEFINITIONS  

i) Workman means any person employed by AAI or its contractor 
directly or indirectly through a subcontractor with or without the 
knowledge of the AAI to do any skilled, semiskilled or unskilled 
manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but 
does not include any person:- a) Who is employed mainly in a 
managerial or administrative capacity: or b) Who, being employed 
in a supervisory capacity draws wages exceeding five hundred 
rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, 
functions mainly of managerial nature : or c) Who is an out worker, 
that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or 
otherwise processed for sale for the purpose of the trade or 
business of the principal employers and the process is to be carried 
out either in the home of the out worker or in some other premises, 
not being premises under the control and management of the 
principal employer. No person below the age of 14 years shall be 
employed to act as a workman.  

ii) Fair Wages means wages whether for time or piece work fixed and 
notified under the provisions of the Minimum Wages Act from time 
to time.  

iii) Contractors shall include every person who undertakes to produce a 
given result other than a mere supply of goods or articles of 
manufacture through contract labour or who supplies contract 
labour for any work and includes a subcontractor.  

iv) Wages shall have the same meaning as defined in the Payment of 
Wages Act. 3.  

3.  i) Normally working hours of an adult employee should not exceed 9    
hours a day. The working day shall be so arranged that inclusive of 
interval for rest, if any, it shall not spread over more than 12 hours 
on any day.  

ii) When an adult worker is made to work for more than 9 hours on 
any day or for more than 48 hours in any week, he shall be paid over 
time for the extra hours put in by him at double the ordinary rate of 
wages.  
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iii) a) Every worker shall be given a weekly holiday normally on a 
Sunday, in accordance with the provisions of the Minimum Wages 
(Central) Rules 1960 as amended from time to time irrespective of 
whether such worker is governed by the Minimum Wages Act or 
not.  
b) Where the minimum wages prescribed by the Central/State 
Government under the Minimum Wages Act are not inclusive of the 
wages for the weekly day of rest, the worker shall be entitled to rest 
day wages at the rate applicable to the next preceding day, provided 
he has worked under the same contractor for a continuous period of 
not less than 6 days.  
c) Where a contractor is permitted by the Engineer-in-Charge to 
allow a worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day on one  of the five days 
immediately before or after the normal weekly holiday and pay 
wages to such worker for the work performed on the normal weekly 
holiday at overtime rate.  

  
4. DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clear 
and legible condition in conspicuous places on the work, notices in English 
and in the local Indian languages spoken by the majority of the workers giving 
the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages 
periods, dates of payments of wages and other relevant information as per 
Appendix’ VIII’. 
 

5. PAYMENT OF WAGES  
i)   The contractor shall fix wage periods in respect of which wages shall be 

payable.  
ii)   No wage period shall exceed one month.  
iii)   The wages of every person employed as contract labour in an 

establishment or by a contractor where less than one thousand such 
persons are employed shall be paid before the expiry of seventh day and 
in other cases before the expiry of tenth day after the last day of the 
wage period in respect of which the wages are payable.  

iv)   Where the employment of any worker is terminated by or on behalf of 
the contractor the wages earned by him shall be paid before the expiry 
of the second working day from the date on which his employment is 
terminated.  

v)   All payment of wages shall be made on a working day at the work 
premises and during the working time and on a date notified in advance 
and in case the work is completed before the expiry of the wage period, 
final payment shall be made within 48 hours of the last working day.  
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vi)   Wages due to every worker shall be paid to him direct or to other 
person authorised by him in this behalf.  

vii)   All wages shall be paid in current coin or currency or in both.  
viii) Wages shall be paid without any deductions of any kind except those 

specified by the Central Government by general or special order in this 
behalf or permissible under the Payment of Wages Act 1956.  

ix)   A notice showing the wages period and the place and time of 
disbursement of wages shall be displayed at the place of work and a 
copy sent by the contractor to the Engineer-in-Charge under 
acknowledgement.  

x)   It shall be the duty of the contractor to ensure the disbursement of 
wages in the presence of the Senior Superintendent Engg or authorised 
representative of the Engineer-in-Charge who will be required to be 
present at the place and time of disbursement of wages by the 
contractor to workmen.  

xi)   The contractor shall obtain from Engineer in charge or the authorised 
representative of the Engineer-in-Charge a certificate under his 
signature at the end of the entries in the “Register of Wages” or the 
“Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to 
the workman concerned in my presence on …………..at ......................... ”  

  
Note: In case of payment of wages paid through bank, the contractor shall 
submit a copy of bank statement for relevant period duly signed by him.  
  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
i)   The wages of a worker shall be paid to him without any deduction of 

any kind except the following:  
a) Fines  
b) Deductions for absence from duty i.e. from the place or the places 
where by the terms of his employment he is required to work. The 
amount of deduction shall be in proportion to the period for which he 
was absent.  
c) Deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default.  
d) Deduction for recovery of advances or for adjustment of 
overpayment of wages, advances granted shall be entered in a register.  
e) Any other deduction which the Central Government may from time to 
time allow.  

ii)   No fines should be imposed on any worker save in respect of such acts 
and omissions on his part as have been approved of by the Chief Labour 
Commissioner. Note: An approved list of Acts and Omissions for which 
fines can be imposed is enclosed at Appendix-XII 
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iii)   No fine shall be imposed on a worker and no deduction for damage or 
loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions.  

iv)   The total amount of fine which may be imposed in any one wage period 
on a worker shall not exceed an amount equal to three paise in a rupee 
of the total wages, payable to him in respect of that wage period.  

v)   No fine imposed on any worker shall be recovered from him by 
installment, or after the expiry of sixty days from the date on which it 
was imposed.  

vi)   Every fine shall be deemed to have been imposed on the day of the act 
or omission in respect. of which it was imposed.  
 

7. LABOUR RECORDS  
i)   The contractor shall maintain a Register of persons employed on work 

on contract in Form XIII of the CL(R&A) Central Rules 1971 (Appendix 
VI)  

ii)   The contractor shall maintain a Muster Roll register in respect of all 
workmen employed by him on the work under Contract in Form XVI of 
the CL (R&A) Rules 1971 (Appendix VII).  

iii) The contractor shall maintain a Wage Register in respect of all 
workmen employed by him on the work under contract in Form XVII of 
the CL (R&A) Rules 1971 (Appendix VIII)  

iv)   Register of accident - The contractor shall maintain a register of 
accidents in such form as may be convenient at the work place but the 
same shall include the following particulars : (a) Full particulars of the 
labourers who met with accident. (b) Rate of Wages (c) Sex (d) Age (e) 
Nature of accident and cause of accident (f) Time and date of accident 
(g) Date and time when admitted in Hospital (h) Date of discharge 
from the Hospital (i) Period of treatment and result of treatment (j) 
Percentage of loss of earning capacity and disability as assessed by 
Medical officer (k) Claim required to be paid under Workmen’s 
Compensation Act. (l) Date of payment of compensation (m) Amount 
paid with details of the person to whom the same was paid (n) 
Authority by whom the compensation was assessed. (o) Remarks  

v)   The contractor shall maintain a Register of Fines in the Form XII of the 
CL(R&A) Rules 1971 (Appendix-XIII). The contractor shall display in a 
good condition and in a conspicuous place of work the approved list of 
acts and omissions for which fines can be imposed (Appendix-XII)  

vi)   The contractor shall maintain a Register of deductions for damage or 
loss in Form XX of the CL (R&A) Rules 1971 (Appendix-XIV)  

vii) The contractor shall maintain a Register of Advances in Form XXIII of 
the CL (R&A) Rules 1971 (Appendix-XV)  

viii) The contractor shall maintain a Register of Overtime in Form XXIII of 
the CL (R&A) Rules 1971 (Appendix-XVI).  
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8. ATTENDANCE CARD-CUM-WAGE SLIP  
i)   The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-IX)  
ii)   The card shall be valid for each wage period.  
iii) The contractor shall mark the attendance of each workman on the card 

twice each day, once at the commencement of the day and again after 
the rest interval, before he actually starts work.  

iv)   The card shall remain in possession of the worker during the wage 
period under reference 

v)   The contractor shall complete the wage slip portion on the reverse of 
the card at least a day prior to the disbursement of wages in respect of 
the wage period under reference.  

vi)   The contractor shall obtain the signature or thumb impression of the 
worker on the wage slip at the time of disbursement of wages and 
retain the card with himself.  

9. EMPLOYMENT CARD  
i) The contractor shall issue an Employment Card in Form XIV of the CL 

(R&A) Central Rules 1971 to each worker within three days of the 
employment of the worker (Appendix-X).  

10. SERVICE CERTIFICATE  
On termination of employment for any reason whatsoever the contractor shall 
issue to the workman whose services have been terminated, a Service certificate 
in Form XV of the CL(R&A) Central Rules 1971.  
11. PRESERVATION OF LABOUR RECORDS  
All records required to be maintained under Regulations Nos. 6 & 7 shall be 
preserved in original for a period of three years from the date of last entries 
made in them and shall be made available for inspection by the Engineer-in-
Charge or Labour Officer or any other officers authorised by the Ministry of 
Urban Development in this behalf.  
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
The Labour Officer or any person authorised by Central Government on their 
behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of Fair Wage Clauses and the Provisions of 
these Regulations. He shall investigate into any complaint regarding the default 
made by the contractor or subcontractor in regard to such provision.  
13. REPORT OF LABOUR OFFICER  
The Labour Officer or other persons authorised as aforesaid shall submit a report 
of result of his investigation or enquiry to the Engineer-in-Charge concerned 
indicating the extent, if any, to which the default has been committed with a note 
that necessary deductions from the contractor’s bill be made and the wages and 
other dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will 
be made by the Engineer-in-Charge after G.M. Engg. has given his decision on 
such appeal.  
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(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 
days from the receipt of the report from the Labour Officer or the G.M. Engineer 
as the case may be.  
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
Any person aggrieved by the decision and recommendations of the Labour 
Officer or other person so authorised may appeal against such decision to the 
Engineer-in-Charge concerned within 30 days from the date of decision, but 
subject to such appeal, the decision of the officer shall be final and binding upon 
the contractor.  
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i) A workman shall be entitled to be represented in any investigation or 
enquiry under these regulations by :  
a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union 

referred to in Clause (a) is affiliated.   
c) Where the employer is not a member of any registered trade union, by 

an officer of a registered trade union, connected with the industry in 
which the worker is employed or by any other workman employed in 
the industry in which the worker is employed.  

ii)  An employer shall be entitled to be represented in any investigation or 
enquiry under these regulations by :  
a) An officer of an association of employers of which he is a member.  
b) An officer of a federation of associations of employers to which 

association referred to in Clause (a) is affiliated.  
c) Where the employers is not a member of any association of employers, 

by an officer of association of employer connected with the industry in 
which the employer is engaged or by any other employer, engaged in 
the industry in which the employer is engaged.  

iii)  No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations.  

16. INSPECTION OF BOOKS AND SLIPS  
The contractor shall allow inspection of all the prescribed labour records to any 
of his workers or to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorised by the Central 
Government on his behalf .  
17. SUBMISSION OF RETURNS  
The contractor shall submit periodical returns as may be specified from time to 
time.  
18. AMENDMENTS  
The Central Government/AAI may from time to time add to or amend the 
regulations and on any question as to the application/interpretation or effect of 
those regulations the decision of the General Manager (Engg.) concerned shall be 
final 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL 

CONTRACT 
(on Non-Judicial Stamp Paper of Rs.100/-) 

 
[Refer Clause 1A and 2B ] 

 
To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at 

New Delhi [hereinafter called the “AAI” which expression shall unless 
repugnant to the subject or context include its administrator, successors 
and assigns) having agreed under the terms and condition of Contract 
Agreement No. ………………………dated……………made between……….and 
AAI in connection with the work of …………………….(hereinafter called the 
said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu 
of the Security deposit to be made by the contractor or lieu of the amount 
withheld towards compensation for delay pending final extension of time 
to be made from the contractors contained in the said Contractor. We, 
the………………bank (hereinafter referred to as “the said Bank” and having 
our registered office at ……………………do hereby under take and agree to 
identify and keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or 
damage, cost,, charges and expenses caused to or suffered by or that may 
be caused to or suffered by AAI by reason of any breach or breaches by 
the said Contractor of any of the terms and condition contained in the said 
contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid.  

 
2. We ……………………………… Bank, further agree that AAI shall be the sole 

judge of and as to whether the said Contractor has committed any breach 
or breaches of any of the terms and conditions of the said contract and the 
extent of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by AAI on account thereof and the 
decision of AAI that the said Contractor has committed such breach and 
breaches and as to the amount or amounts of loss, damage, costs, charges 
and expenses caused to or suffered of that may be caused to or suffered by 
AAI from time to time shall be final and binding on us. 
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3. We, the said Bank, further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for 
the performance of the said contracts and till all the dues of AAI under the 
said contract or by virtue of any of the terms and conditions governing the 
said contract including compensation for delay if any as decided by AAI, 
have been fully paid and its claims satisfied or discharged and till the 
Accepting Authority of the contract certifies that the terms and condition 
and accordingly Contract have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 
90(Ninety) days from the date of expiry of the defects Liabilities periods or 
Final /Extension of Time grated by AAI as provided available in 
agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the 
case may be, unless a notice of the claim under this Guarantee has been 
served on the Bank before the expiry of the period in which case the same 
shall be enforceable against the Bank notwithstanding the fact, that the 
same is enforced after the expiry of the said period. 

 
4. AAI shall have the fullest liberty without affecting in any way the liability 

of the bank under this Guarantee or Indemnity from time to time to vary 
any of the terms and conditions of the said contract or to extend time of 
performance by the said Contractor or to postpone for any time and form 
time to time any of the powers exercisable by it against the said Contractor 
and either to enforce or forbear from enforcing any of terms and 
conditions governing the said contract or securities available to AAI and 
the said Bank shall not be released from its liability under these present by 
any exercise by AAI of any liberty with reference to the matters aforesaid 
or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI 
to the said Contractor or any other matter or thing whatsoever which 
under the law relating to sureties would but for this provision have the 
effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before 

proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank, notwithstanding any security which AAI may 
have obtained or obtain from the Contractor at the time when proceedings 
are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of AAI in writing and agree that 
any charge in the Constitution of the said Contract or the said Bank shall 
not discharge our liability hereunder. 
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In presence of  
Dated this __________ Day of _________ 

WITNESS 
1. 
 
2.  

For and on behalf of (The Bank)  
      Signature __________________ 

Name & Designation __________ 
Authorisation No. _____________ 

Name & Place _______________ 
Bank’s Seal __________________ 

 
The above Guarantee is accepted by Airports Authority of India. 
 For and on behalf of Airports Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 
 
Note:  
*For Proprietary Concerns  
Sh. ____________________son of’ ________________resident of _____________carrying on 
business under the name and style of _________________at ________(hereinafter called 
“the said Contractor” which expression shall unless the context requires 
otherwise include his heirs, executors, administrators and legal representatives).  
 
For Partnership Concerns  
1. Sh. ___________________son of ____________________resident of _______________ A- 178  
2. Sh. ________________________son of ____________________resident of___________  
carrying on business in co-partnership under the name and style of ___________at 
______________ (hereinafter collectively called “the said contractor” which 
expression shall unless the context requires otherwise include each of them and 
their respective heirs, executors administrators and legal representatives).  
 
For Companies  
M/s _____________________a Company registered under the Companies Act, 1956 and 

having its registered office in the State of (Hereinafter called “the said 
Contractor” which expression shall unless the context requires otherwise include 

its administrators, successors and assigns). 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT  

 
WHEREAS, contractor _________________ (Name of contractor) (hereinafter called 
“the contractor”) has submitted his tender dated _______________ (date) for the 
construction of “_______________________________ ”(name of work) (hereinafter called 
“the TENDER”).  
 
KNOW ALL PEOPLE by this presence that we _________________ (name of bank) 
having our registered office at _________________  (hereinafter called “the bank”) are 
bound unto  Airports Authorty of India having its head office at Rajiv Gandhi 
Bhawan, Safdarjung Airport, New Delhi-110003 (hereinafter called the ‘AAI’ 
which expression shall unless repugnant to the subject or contract includes its 
administration, successors and assigns) in sum of Rs. _________________  (Rs. In 
words _________________) for which payment well and truly to be made to the said 
Engineer-in-Charge the Bank binds itself, his successors and assigns by these 
presents. 
 
SEALED with the Common Seal of the Bank this ___________ day of _____________20 __. 
THE CONDITIONS of this obligation are: 
(1)  If after tender opening the Contractor withdraws, his tender during the 

period of validity of tender (including extended validity of tender) specified 
in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the 
engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the 
instructions to contractor, if required –  
 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with 
the provisions of tender document and instructions to contractor,  
 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the 
contract and instructions to contractor, 
  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this 
bank guarantee against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or 
part thereof upon receipt of his first written demand, without the engineer-in-
charge having to substantiates his demand, provided that in his demand the 
engineer-in-charge will note that the amount claimed by him is due to him owing 
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to the concurrence of one or any of the above conditions, specifying the occurred 
condition or conditions. 
 
This guarantee will remain in force up to and including the date* ____________ after 
the deadline for submission of tender as such deadline is stated in the 
instructions to contractor or as it may be extended  by the engineer-n-charge , 
notice of which extension (s) to the bank is hear by waived. Any demand in 
respect of this guarantee should reach the bank not later than the above date.  
 
 
 
 

DATE    ………………………..    SIGNATURE OF THE BANK 
 
WITNESS   ……………………….. 

 
SEAL 

(SIGNATURE NAME AND ADDRESS)  
 
 Date to be worked out on the basis of validity period of 6 months from last date 

of receipt of tender. 
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APPENDIX-II 

 
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 
 
Name of work:…………………………….......... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

Sl. 
N
o. 

Ite
m 

Quantiti
es as per 
Agreem

ent 

Frequenc
y as per 

Specificati
on 

No. of 
Tests 

Requir
ed 

Upto 
date 

Quanti
ty 

No. of 
Tests 

Requir
ed 

No. of 
Tests 
actual

ly 
done 

 

Remar
ks 

 

1 2 3 4 5 6 7 8 9 
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Note: If the number of tests done are less than required, then reasons shall 
be recorded. 
 
 
 
 
Signature of Sudt. (Engg) 
 
 
 
Signature of Engineer-in-Charge.   Signature of Manager / AM 
(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 
 
Name and location of the 
work……………………………………………………………………………… 
 
 
 
Name of the 
employee 

 
 
Father’s/husban
d’s name 

 
 
Nature of 
employme
nt 

 
 
Period of 
actual 
employme
nt 

 
 
Date on 
which 
notice of 
confineme
nt given  

1 2 3 4 5 
     
     
     
     
     

 
 

Date on which maternity leave commenced and ended 
 

 
 
Date of 
delivery/miscarria
ge 

 
In case of delivery 

 
 

Commenced                        
Ended 

 
In case of delivery 

 
 

Commenced                   
Ended 

6 7 8 9 10 
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Leave Pay paid to the employee 
 
In case of delivery 

 
In case of miscarriage 

 
Remark 

 
Rate of leave pay  

 
Amount paid 

 
Rate of 
leave pay 

 
Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 

Name and address of the contractor --------------------------------------------------------- 
 

Name and location of the work ---------------------------------------------------------------- 
 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of 

expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of 

the maternity benefit after the death. 

13) If the woman dies, the date of her death, the name of the person to whom 

maternity benefit amount was paid, the month thereof and the date in the 

register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

GCC-141 

 

APPENDIX-V 
Labour Board 

Name of work 
Name of Contractor-------------------------------------------------------------------------------
----------------------------------------------------------------------------------------------------
Address of Contractor ---------------------------------------------------------------------------
----------------------------------------------------------------------------------------------------- 
Name and address of A. A. I. Division ---------------------------------------------------------
------------------------------------------------------------------------------------------------------- 
Name of A. A. I. Labour Officer -----------------------------------------------------------------
------------------------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer --------------------------------------------------------------
----------------------------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------
- 
 

Sl.No. Category Minimum 
wage fixed 

Actual 
wage paid 

 

Number 
present 

Remark 
 

 
 
Weekly holiday ----------------------------------------------------------------------------------- 
Wage period  -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------
- 
Working hours  ----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 
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                                                                                                                  Form-XIII                                                                                    
APPENDIX-VI 

[See rule 2(1)] 
 [Part-A: For all Establishments] 

   Register of Workmen Employed by Contractor 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………………………... 

 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN--
--------------------------------------------------- 

 

Sl. 
No. 

Employee 
Code 

Na
me 

Surna
me 

Gend
er 

Father’s/Spo
use 
Name 

Date of 
Birth# 

Nationa
lity 

Educatio
n Level 

Date 
of 
Joini
ng 

Designat
ion 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 
Address 

*(HS/S/SS
/US) 

Type of 
Employme
nt 

Mobi
le 

UAN PAN ESIC IP LWF AADHAA
R 

Bank 
A/c 
Numb
er 

Bank Bran
ch 
(IFS
C) 

Prese
nt 
Addre
ss 

Perman
ent 

12 1
3 

14 15 16 17 18 19 20 21 22 23 24 
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Servie Book 
No. 

Date of 
Exit 

Reason for 
Exit 

Mark of 
Identification 

Pho
to 

Specimen 
Signature/Th
umb 
Impression 

Remarks 

25 26 27 28 29 3
0 

31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in 
the remarks Column. 
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APPENDIX-VII 
 

 
Form-XVI  

[See Rule 78 (1) (a) (i)] 
 

Muster Roll 
 
 

Name and address of 
contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried 
on…………………………………………………... 
 
Name and location of 
work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the 
month of fortnight……………. 
 

Sl
. 
1 

Name of 
work 
Man 
2 

Se
x 
3 

Father’s/ 
Husband’
s 
4 

Date Remark 
 
1 2 3 4 5 
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 FORM B                  
[See Rule 78 (1) (a) (i)]       

 APPENDIX-VIII 
 

          FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 
date..............  Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. 
in 
Employ
ee 
registe
r 

Name Rate 
of 
Wag
e 

No. of 
Days 
worke
d 

Overti
me 

hours 
worke

d 

Basic Speci
al 
Basi
c 

DA Payme
nts 
Overti
me 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deducti
on 

Net 
Payment 

Employer 
Share PF 
Welfare 
Found 

PF ESIC Society Income 
Tax 

Insuran
ce 

Others Recover
ies 

Total 

13 14 15 16 17 18 19 20 2
1 

2
2  

 
 

Receipt by 
Employee/Ban
k Transaction 
ID 

Date of 
Payment 

Remar
ks 

2
3 

24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ 
RECOVERIES 

 
Name of Establishment  LIN   

 

Sl. Number In 
Employee 
register 

Na
me 

Recovery Type 
(Damage/loss/fine/adva
nce/loans 

Particul
ars 

Date of 
damage/Loss* 

Amou
nt 

1 2 3 4 5 6 

 
 

Whether show 
cause 
issued* 

Explanation 
heard in 
presence 
of* 

Number of 
Instalments 

First 
Month/Year 

Last 
Month/Year 

Date of 
Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
 
 
 
 
 
 
 

                                                                                      



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

GCC-148 

 

                                       Form-XVII        [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 
 Amount of wages  
 
S. 
No 
 
 
 
 

 
Name 
of 
workm
an 
 
 
 

 
Serial 
no in 
the 
registe
r of 
workm
an 
 

 
Descri
ption/ 
nature 
of 
work 
done 

 
No. of 
days 
work
ed  

 
Unit
s of 
wor
k 
don
e 

 
Daily 
rates of 
wages/ 
piece 
rate 

 
Basi
c 
wag
es 
 

 
Dearne
ss 
Allowa
nce 
 

 
Over
-time 
 
 

 
Othe
r 
cash 
pay
ment
. 
(indi
cate 
natu
re) 

 
Tot
al 
 
 
 

 
Dedu
ction 
if 
any  
(indi
cate 
natu
re) 
 
 

 
Net 
amo
unt 
paid 
 

 
Sig. 
or 
thum
b 
impr
essio
n of 
the 
work
men 

 
Initial 
contr
actor 
his 
repre
sentat
ive 
 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

 
Wages Card No………………………… 
 
Name and Address of Contractor……………………Date of issue……………………….. 
 
Name and location of work………………………….Designation………………………… 
 
Name of workman………………………………….Month/Fortnight…………………….. 
 
Rate of Wages………………………………………… 
 

 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 28 30 31 

 
Morning 
 
 
 

                               
Rate 

 
Evening 
 
 
 

                               
Amount 

 
Initial 
 
 
 

                               

 
Received from…………………………………….the sum of Rs…………………………………………on account of my wages 
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Signature 
The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  
APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)] 

 
 

Wages Slip 
 
 

Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
 
1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 
 

3. Rate of daily wages/piece rate………………………………………………………… 
 

4. Amount of overtime wages…………………………………………………………… 
 

5. Gross wages payable…………………………………………………………………. 
 

6. Deduction, if any……………………………………………………………………… 
 

7. Net amount of wages paid……………………………………………………………. 
 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
      
     14/Form-XIV                                                             

[See rule 76] 
Employment Card 

 
 

Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having 

offered to accept the terms and conditions of the proposed agreement 
between ……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… 
(hereinafter “the said agreement”) having agreed to production of a 
irrevocable Bank Guarantee for Rs. ….......................... (Rupees 
………………………..only) as a security / guarantee from the contractor(s) for 
compliance of his obligations in accordance with the terms and conditions 
in the said agreement. 
We ………………………………. (Indicate the name of the Bank) (hereinafter 
referred to as “the Bank”) hereby undertake to pay to the Chairman, AAI 
an amount not exceeding Rs. ………………… (Rupees ………………… only) on 
demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby 

undertake to pay the amounts due to payable under this Guarantee 
without any demure, merely on a demand from AAI stating that the 
amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor(s). Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs. ……………….. (Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money 

so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any court or 
tribunal relating thereto, our liability under this present being absolute 
and unequivocal. 

 
 The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the contractor(s) shall have no 
claim against us for making such payment. 

 
4. We…………………………….. (Indicate the name of bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till all the dues of AAI under or by 
virtue of the said agreement have been fully paid and its claims satisfied or 
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discharged or till Engineer-In-Charge on behalf of AAI certified that the 
terms and conditions of the said agreement have been fully and properly 
carried out by the said contractor(s) and accordingly discharges this 
guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI 

that AAI shall have the fullest liberty without our consent and without 
effecting in any manner our obligations hereunder to vary any of terms 
and conditions of the said agreement or to extend time of performance by 
the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said 
contractor(s) and to forebear and enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extensions being granted to the 
said contractor(s) or for any forbearance, act of omission on the part of 
AAI or any indulgence by the AAI to the said contractor(s) or by any such 
matter or thing whatsoever which under the law relating to securities 
would, but for this provision, have  effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution 

of the  Bank or the contractor(s). 
 
7. We………………………… (Indicate the name of the bank) lastly undertake not 

to revoke this guarantee except with the previous consent of AAI in 
writing. 

 
8. This guarantee shall be valid upto ……………………………. unless extended on 

demand by AAI. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. ……………….. (Rupees ………………… 
only) and unless a claim in writing is lodged within six months of the date 
of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 

 
In presence of  

Dated this __________ Day of _________ 
Witness 
1. 
2.  

For and on behalf of (The Bank) 
Signaure __________________ 

Name & Designation __________ 
Authorisation No. _____________ 

Name & Place _______________ 
Bank’s Seal __________________ 
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The above Guarantee is accepted by Airports Authority of India. For and on 
behalf of Airports Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 
Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank  
(To be submitted along with Security Deposit / Earnest Money / Performance 

Guarantee to Airport Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 
 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued 

in       favour of Airport Authority of India A/c…………… 
 
Sir, 
 

  The subject Bank Guarantee is obtained from your bank for the purpose of 
Security Deposit / Earnest Money / Performance Guarantee on account of 
contract awarded / to be awarded by M/s Airports Authority of India to me / us. 

 
  I hereby authorized the Airport Authority of India in whose favour the 

deposit is made to close the subject Bank Guarantee before maturity/ on 
maturity toward adjustment of dues without any reference /consent /notice 
from me / our side and the bank is fully discharged by making the payment to 
Airport Authority of India. 
 

Signature of the Depositor   
 
 

Place: 
 
Date: 
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APPENDIX-XII 
 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be 
displayed promi nently at the site of work both in English and local Language. 
 
 
1. Wilful insubordination or disobidience, whether alone or in combination 

with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a 

business or property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials 

are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the 

contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 
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14. Unauthorised use of employer's property of manufacturing or making of 

unauthorised particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers 

which is not approved by the Department and for which the contractors 

are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the 

premises of an establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the 

employers. 

21. Threatening or intimidating any workman or employer during the working 

hours within the premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

 
 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 
 

                                                                                                                     Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. No. Name 

of 
workm
an 

Father’
s/ 
Husban
d’s 
Name 

Designati
on 
nature of 
employm
ent 

Act or 
action 
for 
which 
fine 
impose
d 

Date 
of 
Offenc
e 

Whether 
workma
n 
showed 
cause 
against 
fine 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
impose
d  

Date 
on 
which 
fine 
realise
d 

Remark
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                                                                                                        APPENDIX-XIV 

 
 

              Form-XVII   
 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
work
man 

Father’
s 
Husban
d’s 
Name 

Designati
on/natur
e of 
employm
ent 

Particul
ar of 
Damag
es or 
Loss 

Date 
of 
dama
ges or 
loss  

Wheth
er 
workm
an 
showe
d cause 
against 
deducti
on 

Name of 
person in 
whose 
presence 
employee
’s 
explanati
on was 
heard 

Amoun
t of 
deducti
on 
impose
d 

No. 
of 
insta
llme
nts 

Date of 
recovery 

 
 
 
Remar
k 

Firs
t 
Inst
allm
ent 

Last 
Inst
allm
ent 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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                                                                                                                                                                                                                APPENDIX-XV 
                      Form-XXII    

[See Rule 78 (2) (d)] 
Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
work
man 

Father’
s 
Husban
d’s 
Name 

Designati
on/natur
e of 
employm
ent 

Wage 
period 
and 
wages 
payable 

Date 
and 
amou
nt of 
advan
ce 
paid  

Purpos
e for 
which 
advanc
e paid 

Number 
of 
installme
nt by 
which 
advance 
to be 
repaid 

Date 
and 
amount 
of each 
install
ment 
repaid 

Date 
on 
whic
h 
last 
insta
llme
nt 
was 
repai
d 

 
 
 
Remar
k 

1 2 3 4 5 6 7 8 9 10 11 
 
 
 

          



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

GCC-162 

 

APPENDIX-XVI 
 
 
 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 
                                                                                        
                                                                                                             Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
S.
N
o 

Name 
of 
work
men 

Father’s/ 
Husband
s Name 

Sex Designatio
n/ 
nature of 
employem
ent 

Date on 
which 
overtime 
worked 

Total 
overtime 
worked at 
project in 
case of 
piece rate 

Normal 
rate of 
wages 

Overti
me rate 
of 
wages 

Overti
me 
earnin
g 

Rate on 
which 
overtime 
paid 

Remark
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
To 
      ……………………………….. 
      ……………………………….. 
Dear Sir, 
 In terms of clause 25 of the agreement, particular of which are given below, 
I/we hereby give notice to you to appoint an arbitrator for settlement of disputes 
mentioned below: 
 

1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought. 
5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 

Specimen signature of the applicant 
(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our 
knowledge. I/We enclose following documents. 
 

1. Statement of claims with amount of claims. 
2.  
3.  
4.  

Yours faithfully 
(Signature)  

Copy to: 
1. The Engineer-in-charge …………………., 

………………………… 
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                                                                                                                    APPENDIX -XVIII 
INTEGRITY PACT 

 
The integrity pact shall be signed by both the parties in the following format 

 
 “This Pact made this ……..day of …… between Airports Authority of India, a 

body corporate constituted by the Central Government under the Airports 
Authority of India Act,1994 and having its Corporate Office at Rajiv Gandhi 
Bhawan, New Delhi, and offices at ………….in India, hereinafter called the 
Authority (which term shall unless excluded by or is repugnant to the 
context, be deemed to include its Chairman, or Member, Executive Directors, 
Airport Directors, officers or any of them specified by the Chairman in this 
behalf, and shall also include its successors and assigns) of the one part 

 
AND 

 
 ……represented by ……… of the other part, hereinafter called the 

“Bidder/Contractor “(which term shall unless excluded by or is repugnant to 
the context be deemed to include its heirs, representatives, successors and 
assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ………………….The Authority, while 
discharging its functions on business principles, values proper compliance 
with all relevant laws and regulations, and the principles of natural ,justice, 
ethics, equity, fairness and transparency in its relations with the Bidders/ 
Contractors. 

 
 WHEREAS the Authority is desirous to make its business mechanism more 

transparent, thus to ensure strict adherence of the aforesaid 
objectives/goals, the Authority hereby adopts the instrument developed by 
the renowned international non‐governmental organization “Transparency 
International” (T I ) headquartered in Berlin ( Germany ). The Authority will 
appoint an Independent External Monitor (IEM) who will monitor the tender 
process and the execution of the contract for compliance with the principles 
mentioned above. 

 
 AND WHEREAS the Bidder is submitting a tender to the Authority for 

……………………. In response to the NIT (Notice Inviting Tender) dated ……… 
Contractor is signing the contract for execution of ……NOW, therefore, To 
avoid all forms of corruption by following a system that is fair, transparent 
and free from any influence/prejudiced dealings prior to, during and 
subsequent to the currency of the contract to be entered into with a view to 
Enabling the Authority to obtain the desired said 
stores/equipment/execution of works at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the 
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distortionary impact of corruption on public procurement, and Enabling 
Authority to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other corrupt practices and 
the Authority will commit to prevent corruption, in any form, by its officials 
by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 

 
1. Commitments of the Authority; 
1.1  The Authority undertakes that no official of the Authority, connected 

directly or indirectly with the contract, will demand, take a promise for 
or accept, directly or through intermediaries, any bribe, consideration, 
gift, reward, favour or any material or immaterial benefit or any other 
advantage from the BIDDER, either for themselves or for any person, 
organization or third party related to the contract in exchange for an 
advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, 
and will provide to all BIDDERs the same information and will not 
provide any such information to any particular BIDDER which could 
afford an advantage to that particular BIDDER in comparison to other 
BIDDERs. 

1.3  All the officials of the Authority will report to the appropriate authority 
office any attempted or completed breaches of the above commitments 
as well as any substantial suspicion of such a breach. 

1.4 In case any such preceding misconduct on the part of such official(s) is 
reported by the BIDDER to the Authority with full and verifiable facts and 
the same is prima facie found to be correct by the Authority, necessary 
disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the Authority and such a person 
shall be debarred from further dealings related to the contract process. 
In such a case while an enquiry is being conducted by the Authority the 
proceedings under the contract would not be stalled. 

 
2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to 

prevent corrupt practice, unfair means and illegal activities during any stage 

of its bid or during any pre‐contract or post‐contract stage in order to secure 

the contract or in furtherance to secure it and in particular commit itself to 

the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, 

any bribe, gift, consideration, reward, favour, any material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement 
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to any official of the Authority, connected directly or indirectly with the 
bidding process, or to any person, organization or third party related to 
the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or 
promised to give, directly or indirectly any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the 
Authority or otherwise in procuring the Contract or forbearing to do or 
having done any act in relation to the obtaining or execution of the 
contract or any other contract with the Authority for showing or 
forbearing to show favour or disfavour to any person in relation to the 
contract or any other contract with the Authority. 

2.3  The Bidder / Contactor has not entered and will not enter with other 
bidders into any undisclosed agreement or understanding, whether 
formal or informal. This applies in particular to prices, specification, 
certifications, subsidiary contracts, submission or non‐submission of 
bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name 
and address of agents and representatives and Indian BIDDERs shall 
disclose their foreign principals or associates. 

2.5  The Bidder/Contactor shall when presenting his bid disclose any and all 
the payments he has made or, is committed to or intends to make to 
agents/brokers or any other intermediary, in connection with this 
bid/contract. 

2.6     The Bidder/Contractor further confirms and declares to the Authority 
that the BIDDER is the original manufacturer/integrator/ authorized 
government sponsored export entity of the stores and has not engaged 
any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to the Authority or any 
of its functionaries, whether officially or unofficially to the award of the 
contract to the BIDDER, nor has any amount been paid, promised or 
intended to be paid to any such individual, firm or company in respect of 
any such intercession, facilitation or recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during 
pre‐contract negotiations or before signing the contract, shall disclose 
any payments he has made or has committed to or intends to make to 
officials of the Authority or their family members, agents, brokers or any 
other intermediaries in connection with the contract and the details of 
services agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in 
the contract to impair the transparency, fairness and progress of the 
bidding process, bid evaluation, contracting and implementation of the 
contract. 
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2.9    The Bidder/Contractor will not accept any advantage in exchange for any 
corrupt practice, unfair means and illegal activities. 

2.10 The Bidder / Contactor shall not use improperly, for purposes of 
competition or personal gain ,or pass on to others, any information 
provided by the Authority as part of the business relationship, regarding 
plans, technical proposals and business details, including information 
contained in any electronic data carrier. The Bidder / Contractor also 
under takes to exercise due and adequate care lest any such information 
is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 
i)  If he receives demand for an illegal/undue payment/benefit. 
ii)  If he comes to know of any unethical or illegal payment/benefit. 
iii) If he makes any payment to any Authority’s associate(s) 

2.12  The Bidder/Contactor commit to refrain from giving any complaint 
directly or through any other manner without supporting it with full and 
verifiable facts. 

2.13  The Bidder/Contactor shall not instigate or cause to instigate any third 
person to commit any of the actions mentioned above. 

2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or 
any person acting on behalf of the Bidder/ Contractor, either directly or 
indirectly, is a relative of any of the officers of the Authority, or 
alternatively, if any relative of an officer of the Authority has financial 
interest/stake in the Bidder’s/Contractor’s firm, the same shall be 
disclosed by the Bidder/Contractor at the time filing of tender. The term 
‘relative’ for this purpose would be as defined in Section 6 of the 
Companies Act 1956. 

2.15  The Bidder/Contractor shall not lend to or borrow any money from or 
enter into any monetary dealings or transactions, directly or indirectly, 
with any employee of the Authority. 

2.16  That if the Bidder/ Contractor, during tender process or before the 
award of the contract or during execution of the contract/work has 
committed a transgression in violation of section 2 or in any other form 
such as to put his reliability or credibility as Bidder/Contractor into 
question, the Authority is entitled to disqualify him from the tender 
process or to terminate the contract for such reason and to debar the 
BIDDER from participating in future bidding processes. 

 
 
3. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred 
in the last three years immediately before signing of this Integrity Pact, 
with any other company in any country in respect of any corrupt 
practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India that could justify Bidders’s 
exclusion from the tender process. 
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3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this 
subject, he can be disqualified from the tender process or the contract, if 
already awarded, can be terminated for such reason and he may be 
considered for debarment for future tender/contract processes. 

3.3   That the Bidder/Contractor undertakes to get this Pact signed by the 
subcontractor ( s) and associate(s) whose value of the work contribution 
exceeds Rs 0.5 Cr. (Rupees zero point five Cr.) and to submit the same to 
the Authority along-with the tender document/ contract before contract 
signing. 

3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the 
approval of the Authority after signing of the contract, and whose value 
of the work contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) 
will be required to sign this Pact by the Contractor, and the same will be 
submitted to the Authority before doing/ performing any act/ function 
by such subcontractor(s) / associate(s) in relation to the contract/ work. 

3.5   That the Authority will disqualify from the tender process all Bidder(s) 
who don’t sign this Pact or violate its provisions or fails to get this Pact 
signed in terms of policy of authority 

3.6   That if the Contractor(s) does/ do not sign this Pact or violate its 
provisions or fails to get this Pact signed in terms of policy of authority. 
Authority will terminate the contract and initiate appropriate action 
against such Contractor(s). 

 
4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order 

or any other mode and its validity i/c Warranty Period, 
Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an 
EMD/SD/BG/DRAFT/PAY ORDER ETC I/C WARRANTY PERIOD, 
PG/BOND, VALIDITY etc. , which is as per terms and conditions and 
details given in NIT / tender documents sold to the Bidders. 

 
5.  Sanctions for Violations/Disqualification from tender process and 

exclusion from future Contacts. 
5.1  Any breach of the aforesaid provisions by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) shall entitle the Authority to take all or any 
one of the following actions, wherever required: 
i)   To immediately call off the pre contract negotiations without 

assigning any reason or giving any compensation to the BIDDER. 
However, the proceedings with the other BIDDER(s) would 
continue. 

ii)  To immediately cancel the contract, if already signed, without giving 
any compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the 
tender process prior to the award under section 2 or 3 or 4, the 
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Authority is entitled  to forfeit the earnest money deposited/bid 
security. 

iv) To recover all sums already paid by the Authority, and in case of an 
Indian BIDDER with interest thereon at 2% higher than the 
prevailing Prime Lending Rate of State Bank of India, while in case 
of a BIDDER from a country other than India with interest thereon 
at 2% higher than the LIBOR. If any outstanding payment is due to 
the BIDDER from the Authority in connection with any other 
contract or any other stores, such outstanding payment could also 
be utilized to recover the aforesaid sum and interest. 

v) To en-cash the advance bank guarantee and performance 
bond/warranty bond, if furnished by the BIDDER, in order to 
recover the payments, already made by the BUYER, along with 
interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER 
shall be liable to pay compensation for any loss or damage to the 
Authority resulting from such cancellation/rescission and the 
Authority shall be entitled to deduct the amount so payable from 
the money(s) due to the BIDDER. 

vii)   To debar the BIDDER from participating in future bidding processes 
for a period of up to two years.. 

viii)   To recover all sums paid in violation of this Pact by BIDDER(s) to 
any middleman or agent or broker with a view to securing the 
contract. 

ix)   In case where irrevocable Letters of Credit have been received in 
respect of any contract signed by the Authority with the BIDDER, 
the same shall not be opened. 

x)   Forfeiture of Performance Bond in case of a decision by the BUYER 
to forfeit the same without assigning any reason for imposing 
sanction for violation of this Pact. 

xi)   That if the Authority have terminated the contract under section 2 
or 3 or 4 or if the Authority is entitled to terminate the contract 
under section 2 or 3 or 4, the Authority shall be entitled to demand 
and recover from the contractor damages equivalent to 5% of the 
contract value or the amount equivalent to security deposit or 
performance bank guarantee, whichever is higher. 

xii)   That the Bidder / Contractor agrees and undertakes to pay the said 
amount without protest or demur subject only to condition that if 
the Bidder/Contractor can prove and establish to the satisfaction of 
the Authority that the disqualification / debarment of the bidder 
from the tender process or the termination of the contract after 
award of the contract has caused no damage to the Authority. 

5.2  The Authority will be entitled to take all or any of the actions mentioned 
at para 5.1 above. 
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5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER), of an offence as defined in Chapter IX of the 
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

5.4  That if the Bidder/Contractor applies to the Authority for premature 
revocation of the debarment and proves to the satisfaction of the 
Authority that he has installed a suitable and effective corruption 
prevention system and also restored/recouped the damage, if any, 
caused by him, the Authority may, if thinks fit, revoke the debarment 
prematurely considering the facts and circumstances of the case, and the 
documents/evidence adduced by the Bidder/Contractor for first time 
default. 

5.5  That a transgression is considered to have occurred if the Authority is 
fully satisfied with the available documents and evidence submitted 
along with Independent External Monitor’s 
recommendations/suggestions that no reasonable doubt is possible in 
the matter. 

5.6  The decision of the Authority to the effect that a breach of the provisions 
of this Pact has been committed by the BIDDER shall be final and 
conclusive on the BIDDER. However, the BIDDER can approach the 
Independent External Monitor(s) appointed for the purpose of this Pact. 

 
6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ 

Associates: 
 That if the Authority receives any information of conduct of a Bidder/ 

Contractor or Sub- Contractor or of an employee or a representative or 
an associate of the Bidder, Contractor or Sub- Contractor which 
constitute corruption, or if the Authority has substantive suspicion in this 
regard, the Authority will inform the Vigilance Department for 
appropriate action. 

 
7.  Independent External Monitor(s), 
7.1. That the Authority has appointed competent and credible Independent 

External Monitor(s) for this Pact. 
7.2  The task of the Monitor(s) is to review independently and objectively, 

whether and to what extent the parties comply with the obligations 
under this Pact. He will also enquire into any complaint alleging 
transgression of any provision of this Pact made by the Bidder, 
Contractor or Authority. 

7.3.  That the Monitor(s) is not subject to any instructions by the 
representatives of the parties and would perform his functions neutrally 
and independently. He will report to the Chairperson of the Board of the 
Authority. 
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7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to 
access without restriction to all project documentation of the Authority 
including that provided by the Bidder/Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access 
to his project documentation including minutes of meeting. The same is 
applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and 
Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of 
this Pact, he will so inform the management of the Authority and request 
the management to discontinue or heal the violation, or to take other 
relevant action. The Monitor(s) can in this regard submit his 
recommendations/ suggestions. Beyond this, the Monitor(s) has no right 
to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

7.6  That the Authority will provide to the Monitor(s) sufficient information 
about all meetings among the parties related to the project provided such 
meetings could have an impact on the contractual relations between the 
Authority and the Contractor / Bidder. The parties offer to the 
Monitor(s) the option to participate in such meetings. 

7.7  That the Monitor(s) will submit a written report to the Chairperson of 
the Board of the Authority within 2 weeks from the date of reference or 
intimation to him by the Authority and, should the occasion arise, submit 
proposals for correcting problematic situations. 

7.8  That if the Monitor(s) has reported to the Chairperson of the Board a 
substantiated suspicion of an offence under relevant Anti- Corruption 
Laws of India and the Chairperson has not, within reasonable time, taken 
visible action to proceed against such offence or reported it to the 
Vigilance Department, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

7.9  The word ‘Monitor’ would include singular and plural. 
 
8.  Facilitation of Investigation. 
 In case of any allegation of violation of any provisions of this Pact or 

payment of commission, the Authority or its agencies shall be entitled to 
examine all the documents including the Books of Accounts of the 
BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose 
of such Examination. 

 
9.  Law and Place of Jurisdiction. 
 That this Pact is subject to provisions under Indian Law. The place of 

performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 
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10.  Other Legal Actions 
10.1  That the changes and supplements as well as termination notice need to 

be made in writing. 
10.2  That if the Bidder / Contractor are a partnership or a consortium, this 

Pact must be signed by all the partners and consortium members or their 
authorized representatives. 

11.  Pact duration (Validity) 
11.1  That this Pact comes into force when both the parties have signed it. It 

expires for the Contractor 12 months after the final payment under the 
respective contract, and for all other Bidders 3 months after the contract 
is awarded. 

11.2.  That if any claim is made / lodged during this period, the same shall be 
binding and continue to be valid despite the lapse of this Pact as specified 
herein before, unless it is discharged/determined by Chairman of the 
Authority. 

11.3  That should one or several provisions of this Pact turn out to be invalid; 
the remainder of this Pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intentions. 

 
12.  Company Code of Conduct 
 Bidders are also advised to have a company code of conduct (clearly 

rejecting the use of bribes and other unethical behaviour) and a 
compliance program for the implementation of the code of conduct 
throughout the company. 

 
13.  The parties hereby sign this Integrity Pact at _____________ on _______________  
  
 Buyer 
 Name of the Officer 

Designation 
Deptt./Ministry/PSU 
Witness 
 
1. _______________________________ 

 
2._______________________________ 

 
Bidder 
 
CHIEF EXECUTIVE OFFICER 
Witness 
1. ______________________________ 
 
4. ______________________________ 
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APPENDIX-XIX 
(To be filled by Contractor)  

(CLAUSE-47) 
 

Ratio of direct payment to the specialized       :       …% of the net payment to be 
made to Specialized 
agency in case of composite contract                        agency 
                                                                                   
 
 
 
Sl. Sub-head Nature of work % of the net payment to 

be made to Specialized 
agency 

1 Sub-head I   
    
    
    
 
 
Note: 
 
1. NIT approving authority must ensure that all sub-heads of works are 

covered in above table. The bidder must indicate percentage payable to 
specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this 
schedule, then 75% of the net payment admissible as per AAI for the 
subhead under consideration shall be paid directly to specialized agency in 
case of composite contract. 
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Appendix - XX  

INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

(For use in cases in which the contract is for finished work and the contractor has entered into 

an agreement for the execution of a certain specified quantity of work in a given time)  

 

THIS INDENTURE made the.... ........... day of .. .............. ....... 20.. ..... 

BETWEEN…………………………….  

(hereinafter called the Contractor which expression shall where the context so admits or implies 

be deemed to include his executors administrators and assigns) of the one part and the 

CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part.  

 

WHEREAS by an agreement dated ............................. (hereinafter called the said agreement) 

the Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may 

be allowed advances on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of such 

of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of 

the cost of materials and labour and other charges) AND WHEREAS the AAI has agreed to 

advance to the Contractor the sum of Rupees ............................................. .... on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advances attached to the Running Account Bill for the said works signed by the Contractor on 

............................................. and the AAI has reserved to himself the option of making any 

further advance or advances on the security of other materials brought by the Contractor to the 

site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ......................... ........... on or before the 

execution of these presents paid to the Contractor by the AAI (the receipt whereof the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to 

him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare as 

follows: - 

 

(1)  That the said sum of Rupees .. .................... .................................. so advanced by the AAI to 

the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for 

no other purpose whatsoever.  
(2) That the materials detailed in the said Account of Secured Advances which have been offered 

to and accepted by the AAI as security are absolutely the Contractor's own property and free 

from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor indemnifies the AAI 

against all claims to any materials in respect of which an advance has been made to him as 

aforesaid.  
(3) That the materials detailed in the said Account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution 

of the said works in accordance with the directions of the Engineer-in-Charge of the project 

(hereinafter called the Engineer-in-Charge) and in the term of the said agreement. 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 
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works in the Contractor's custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer-in-Charge or any officer authorised by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor 

will forthwith replace the same with other materials of like quality or repair and make good 

the same as required by the Engineer-in-Charge. 
(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Engineer-in-Charge or an officer authorised by him 

on that behalf. 
(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the AAI of the price payable to him for the said works under the terms and provisions 

of the said agreement. Provided that if any intermediate payments are made to the Contractor 

on account of work done than on the occasion of each such payment the AAI will be at 

liberty to make a recovery from the Contractor's bill for such payment by deducting there 

from the value of the said materials then actually used in the construction and in respect of 

which recovery has not been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 
(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing to the AAI shall immediately 

on the happening of such default be repayable by the Contractor to the President together 

with interest thereon at twelve per cent per annum from the date or respective dates of such 

advance or advances to the date of repayment and with all costs charges, damages and 

expenses incurred by the President in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the President to repay and pay the same respectively to him 

accordingly. 
(8) That the Contractor hereby charges all the said materials with the repayment to the President 

of the said sum of Rupees ................................................ and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the AAI may at 

any time thereafter adopt all or any of the following courses as he may deem best :- 
a) Size and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in 

the said agreement debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and crediting 

the Contractor with the value of work done as if he had carried it out in accordance with 

the said agreement and at the rates thereby provided. If the balance is against the 

Contractor, he is to pay same to the AAI on demand. 
b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the MI 

under these presents and pay over the surplus (if any) to the Contractor. Deduct all or 

any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 

the said advance shall not be payable. 
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(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be finally resolved as per 

provisions of clause 25 of the contract. 
 

 
In witness whereof the said ........... .. ........... and .................... ..... .. by the order and under the 

direction of the AAI have hereunto set their respective hands the day and year first above 

written. 

 

Signed, sealed and delivered by ................. .. ........... the said contractor in the presence of 

……………………………………………………………………………………………… 

 

 

 

Signature .......................... .  

 

Witness Name ..... ... .. ... ................................................. .  

 

Address ........................... .  

 

Signed by .. .................... ... .. .. .  

 

by the order and direction of the AAI in the presence of  

 

Signature .......................... .  

 

Witness Name ............. .................. ............ ................... .  

 

Address ......... .................. . 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

 
 
SCHEDULE `A’ 
 
All rates shall be quoted in the format provided and no other format is acceptable.  
The price bid has been given as a standard SOQ format at page no.  01 to 06 with the 
tender document, the same is to be downloaded and to be filled by all the bidders.  
Bidders are required to download the BOQ file, open it and complete the white 
coloured (unprotected) cells with their respective financial quotes and other details 
(such as name of the bidder).  No other cells should be changed.  Once the detailes 
have been completed, the bidder should save it and submit it online, without 
changing the File name.  if the BOQ file is found to be modified by the bidder, the bid 
will be rejected and EMD shall be forfeited. 
 
 
SCHEDULE `B’ 
 
Schedule of materials to be issued to the contractor. 
 
 

Sl. 
No. 

Description of Item Quantity Rates in figures 
& words at 
which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

   
 
 

Not 
Applicable 
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SCHEDULE `C’ 
 
Tools and plants to be hired to the contractor. 
  
 
Sl.No. Description Hire charges per 

day 
Place of Issue 

1 2 3 4 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
Not Applicable 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SCHEDULE `D’ 
 
Extra schedule for specific requirements/ documents for the work, if any.-Not 
Applicable 
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SCHEDULE `E’ 
 
Reference to General Condition of contract  
Name of work: Provision of Joint Filling with 

Polysulphide sealant, Surebond and run 
patch etc. in PQC Panel of 
Runway/Apron/Taxiway at Pakyong 
Airport 

Estimated cost of work                   Rs. 38,85,567/- (excluding GST)      

Earnest Money                                        Rs. 1,16,567/-  
 

ii Performance Guarantee:            N/A 
 

iii Security deposit:            10% of contract value of work 
 
SCHEDULE `F’ 
 
GENERAL RULES & DIRECTION 
 
Officer inviting tender:  SM(Engg.-Civil), AAI, Pakyong Airport, Pakyong, Sikkim -

737106 
 
Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3 

 

See below 

 
Definitions: 
 

Office inviting tender :                    SM(Engg.-Civil), AAI, Pakyong Airport, Pakyong,      
                           Sikkim -737106 

2(v)  Engineer-in-Charge    : Concern AGM/SM (Engg.-C).  
2(viii) Accepting Authority  :  As per AAI's DOP 
2(x) Percentage on cost materials & 
            Labour to cover all overheads & 
 Profits      :15% 
2(xi)     Standard schedule of rates :DSR’2023, MoRTH and AAI particular 

specification with up to date correction slips 
as on last date of submission of tender & 
market rates.  

2(xii) Department    : Engineering 
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Clause 1 
(i) Time allowed for submission of 

Performance Guarantee from 
the date of issue of letter of 
acceptance 
 

 
As per clause 1 

(ii) Maximum allowable period of 
extension  
                                     

As per clause 1 

 
Clause 2 
 Authority for fixing 

compensation under Clause 2  

As per DOP applicable 

Clause 2A 
 Whether Clause 2A shall  be 

applicable 

Not Applicable 

Clause 5 
 Number of days from the date of 

issue of letter of acceptance for 
reckoning date of start 

 
10 days 

Mile Stone(s) as per table given below: 
Sl.
No 

Description of Milestones 
(Physical) 

Time allowed in 
days (from date 

of start) 

Amount to be withheld in 
case of non achievement 
of milestone 

1 25% of work 45 days  Total 0.5% of contract value 

2 50% of work 60 days  Total 1 % of contract value 

3 75% of work  90 days Total 2 % of contract value 

4 100% of work 120 days @ 0.5% of contract value per 

week of delay( in addition to 

those mentioned in Sl. no. 1,2 

&3)  ( total maximum 10% of 

contract value) 

Time allowed for execution of work : 90 Days  

Authority to decide: 
i. Extension of time…………………..As per DOP applicable 
ii.Rescheduling of milestone ……….. GM(Engg.)-AAI 
iii.Shifting of date of start in case of delay in handing over of site….. GM(Engg.)-AAI 
 

Clause 6, 6A 

Clause applicable – (6 or 6A):  Clause 6A is Applicable 
 
Clause 7 
Gross work to be done together with net  
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payment/adjustment of advances for 
material collected, if any since the last 
such payment for being eligible to 
interim payment. 

5.00 Lakhs  
 

Clause 10A 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipments required for conducting test for building (Civil and 
Electrical works)/ pavement works as per CPWD, AAI specifications, Manufacture’s 
specifications, MoRTH, IRC as  applicable or the contractor has to get the material 
tested as per CPWD specification from Govt. Engineering College or AAI empaneled 
labs.  
Clause 10 B(I)&(II) 
 Whether Clause 10B(I) shall be 

applicable 

      YES 

 Whether Clause 10B(II) shall be 
applicable 

      YES 

 Interest on Mobilization Advance 8.50% per Annum 

  
Clause 10C:                                                          Applicable / Not Applicable 
Component of labour expressed as percent value of work: 15% 
Clause 10 CA                                                                  
Materials covered 
under this clause 

Nearest Material (other 
than cement*, 
reinforcement bars, 
structural steel & 
Bitumen) for which All 
India Wholesale Price 
index is to be followed 

Base price and its corresponding period 
of all the materials covered under 
clause 10CA 

1.  Cement 
(OPC/PPC) 
 
 
 

 Base price for cement, reinforcement 
steel and structural steel to be 
determined as issued under authority of 
DG (Works). CPWD or concerned Zonal 
Chief Engineer, CPWD as on last date of 
receipt of tender. In case base price for 
cement, reinforcement steel, and 
Structural Steel as to be issued by 
CPWD is not available concerned ED 
(Engg.) will be empowered to 
determine the same. 

2. Reinforcement 
steel bars    
(TMT)/ Crosion 
resistant 
Reinforcement 
Steel Bar  

3. Structural Steel 

4. Bitumen  Base price for:-  
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*Note: Includes cement component used in RMC brought at site from outside 
approved RMC plants, if any. 
 

Clause 10 CC:-   Not applicable  
 

Clause 10CC to be applicable in 
contracts with stipulated period of 
completion exceeding the period shown 
in next column 

18 Months 

 
A. For Construction period  

S.No. Relevant component of Material/ Labour 
for price escalation  

*Percentage against 
total value of work 

1 Cement component  
2 Labour component  
3 Civil Component of other Construction Materials  
4 E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 
 

5 POL (Diesel) component  
6 Reinforcement steel bars/ TMT bars/ structural 

steels (including strands and cables) component 
 

7 Bitumen component  
 Total 100% 
*% of components to be decided by NIT approving authority for particular tender. 

 

B. For operation & maintenance period  
S.No. Relevant component of Material/ Labour 

for price escalation  
*Percentage against 
total value of work 

1 Labour component  
2 Civil Component of other Construction Materials  
3 E&M (Electrical and Mechanical i/c IT & AS) 

component of Construction Materials 
 

4 Bitumen component  
 Total 100% 

 

*%of components to be decided by NIT approving authority for particular tender. 
 
 
 
 
 
 
 
Clause 11 
Specification to be followed for a) AAI Specifications, MoRTH 
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execution of work Specification, “CPWD Specification 
2019, Vol. I to II with upto date 
correction slips, or other standard 
engineering specification as 
applicable. 

b) Technical specification. 
 
Clause 12 
 
12.2 

& 
12.3 

 

Deviation limit beyond which 
clauses 12.2 & 12.3 shall apply 
for buildings, pavements and all 
other works above foundation 
level.s 

 
                        15% (Fifteen Percent) 

12.5 Deviation limit beyond which 
clauses 12.2 & 12.3 shall apply 
for foundation work  
 

                
                     100% ( Hundred Percent)        

 
                         

 Overall Deviation i/c extra 
items, if any. 

30% (Thirty Percent) 

Clause 16 

 

 
Competent Authority for 
deciding reduced rates 

 
Jt.GM/DGM (Engg.)-AAI 

 
Clause 17 
 
Contractor Liable for Damages, defects during maintenance period – Twelve 
(12) months 
 
Clause 18 
Mandatory machinery, tools & plants to be deployed by the contractor at site: 
To be provided as per NIT and other Machinery required for timely completion of 
work. 
Clause 25 
i. Place of Arbitration: Pakyong 
 
 
 
 
 
Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 
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Sl. 
No. 

Minimum 
Qualifications 
of a Technical 
Representati

ve 

Discipline Designation 
(Principal  
Technical 

representati
ve) 

M
in

im
u

m
   

E
xp

er
ie

n
ce

 
(i

n
 

y
ea

rs
) 

N
u

m
b

er
 

The rate at which recovery 
shall be made per day per 
person from the contractor 
in the event of not fulfilling 
the provision of clause 36  

Figures Rs. Words 

1 Graduate/ 
Diploma 

Civil Site 
Supervisor 

01 
years 

01 Rs. 500/- Five 
Hundred 
only per 

day 

a. Assistant Engineers retired from Government services that are holding 
Diploma will be treated at par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed 
construction company can be treated at par with Graduate Engineer for the 
purpose of such deployment subject to the condition that such diploma holder 
should not exceed 50% of requirement of degree engineers 

Clause 37 
License Fee for unpaved land – As per Clause 37 of GCC 
Clause 41(b) 
Integrity Pact applicable                                 Not Applicable  
Clause 42 
(i) Schedule/statement for determining 

theoretical quantity of cement & bitumen 
on the basis of Delhi Schedule of Rates 

DSR 2023 (Civil) printed by 
C.P.W.D with up-to-date 
correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical 
quantities 

 

a. Cement for works with estimated cost put 
to tender not more than Rs.5 lakhs. 

3% plus/minus 

   For works with estimated cost put to 
tender more than Rs.5 lakhs 
 

2% plus/minus 

b. Steel Reinforcement and structural steel 
section for each diameter, section and 
category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus 
side 

d. All other materials NA 
 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

Sl. Description of items Rates in figures and words at which recovery 
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No. shall be made from the contractor 
  Excess beyond 

permissible variation 
Less use beyond the 
permissible variation* 

1. Cement Not Applicable Not Permissible 
2. Steel reinforcement Not Applicable Not Permissible 

3. Structural Sections Not Applicable Not Permissible 

4. Bitumen issued free Not Applicable Not Permissible 

5. Bitumen issued at 
stipulated fixed price 

Not Applicable Not Permissible 

 
*   Provided work is considered technically sound. Otherwise work has to be 

re-executed as per direction of Enginee-in-charge  
 

Clause 48  
 
Escrow Account :      Not Applicable.   
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Annexure to clause 34 (x) 

 
Annexure to clause 34 (x) showing quantities of materials for areas of 
surfacing to be considred for working out minimum period for which hire 
charges of road roller are to be recovered. 
 
Sl.No. Material of surfacing Quantity or 

areas 
1. Consolidation of earth subgrade 1860 Sq.m 

 
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

 
3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

 
4. Consolidation of wearing coat of stone ballast 7.5 cm to 

11.5 cm thick 
30 Cu.m 
 
 

5. Consolidation of wearing coat of brick ballast 10 cm 
thick 

60 Cu.m 
 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 
 

7. Painting one coat using stone aggregate 12.5mm 
nominal size 

 

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or 
S-90@2.25 Kg per m2   or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or 
Road tar @2.25 Kg per m2 

930 Sq.m. 
 

8. Painting two coats using  
 (a) For first coat, stone aggregate 12.5 mm nominal size 

 
 

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or 
S-90@2 Kg per m2   or 

 

 (i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 
Kg per m2 600 Sq.m.   or 

 

 (ii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per 
m2 

 

600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 
0.9 Cu.m. per 100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen 
emulsion per Sq.m.   or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 
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9. Re-painting with stone aggregate 10 mm nominal size 
0.9 Cu.m. per 100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  
 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
10. 2 cm premix carpet surfacing using 2.4 m3 of stone 

aggregate 10 mm nominal size per 100 m2 and binder 
including tack coat, the binder being hot cut back 
bitumen or bitumen emulsion in specified quantities. 

930 Sq.m 
 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone 
aggregate 10 mm nominal size per 100 m2and binder 
including tack coat, the binder being hot cut back 
bitumen or bitumen emulsion in specified quantities. 

930 Sq.m 
 

12. 4 cm thick bitumen concrete surfacing using stone 
aggregate 3.8 Cu.m. (60%20mm nominal size and 40% 
12.5 mm nominal size) per 100m2 and coarse sand 1.9 
Cu.m. per 100m2 and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

460 Sq.m. 
 
 

13. 5 cm thick bitumen concrete surfacing using stone 
aggregate 4.8 Cu.m. (60%25 mm nominal size and 40% 
20 mm nominal size) per 100m2 and coarse sand 2.4 
Cu.m. per 100m2 and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

370 Sq.m. 
 
 

14. 6 cm thick bitumen concrete surfacing using stone 
aggregate 5.8 Cu.m. (60%40 mm nominal size and 40% 
25 mm nominal size) per 100m2 and coarse sand 2.9 
Cu.m. per 100m2 and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

280 Sq.m. 
 

15. 7.5 cm thick bitumen concrete surfacing using stone 
aggregate 7.3 Cu.m. (60%50 mm nominal size and 40% 
40 mm nominal size) per 100m2 and coarse sand 3.65 
Cu.m. per 100m2 and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

230 Sq.m. 
 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 
Cu.m. (60% 12.5 mm nominal size 40% 10 mm nominal 
size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot 
cut back bitumen. 

750 Sq.m. 
 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. 
(60% 12.5 mm nominal size, 40% 10 mm nominal size) 
per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 Sq.m. 
and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 
 

560 Sq.m. 
 



 

GCC-188 

 

18. Laying full grouted surface using stone aggregate 40 
mm nominal size 6.10 Cu.m. per 100 Sq.m. with binder, 
binding with 20 mm to 12.5 mm nominal size stone grit. 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and 
stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 
 

19. Laying full grouted surface using stone aggregate 50 
mm nominal size 9.14 Cu.m. per 100 Sq.m. with binder, 
binding with stone grit 20 mm to 12.5 mm nominal size 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and 
stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 
 

20. 4cm. thick premix macadum surfacing using stone 
aggregate 25 mm nominal size 4.57 Cu.m. per 100 Sq.m. 
and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of 
hot bitumen and stone aggregate 10 mm nominal size 
1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 
 

21. 5cm. thick premix macadum surfacing using stone 
aggregate 25 mm nominal size 6.10 Cu.m. per 100 Sq.m. 
and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of 
hot bitumen and stone aggregate 10 mm nominal size 
1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT  
1. GENERAL :- 
 
The following special conditions shall be read in conjunction with general condition of the 
contract and amendment / corrections thereof. If there are any provisions in these conditions 
which are at variance with the provisions in the general conditions, the provisions of these 
special conditions shall take precedence. 

 
2. PERMISSIBLE TIME FOR ATTENDING COMPLAINTS 

 
a. All day to day maintenance complaints shall be attended by the contractor in totality to 

the entire satisfaction of the complainant and Engineer-in-charge or his authorized 

representative within five days of their registration in complaint register or other means 

of record. However for any emergency work, day to day, operational or providing proper 

service as water supply, drainage and sewer has to be attended immediately without 

loss of time. In case the contractor fails to do so the compensation as mentioned in 

clause 2(d) shall be applicable. The decision of E.I.C or his authorized representative 

shall be final and binding to the contractor. 

 
b. All complicated nature of complaints are so certified by the Engineer-in-charge or his 

authorized representative shall be attended in totality to the entire satisfaction of the 

Engineer-in-charge or his authorized representative within 7 days of their registration. 

 
c. In case of major break down as so certified by the Engineer-in-charge or his authorized 

representative, the complaint shall be attended in totally to the entire satisfaction of the 

Engineer-in-charge or his authorized representative within 7 days of their registration. 

 
d. The contractor shall be liable to pay compensation for delay if he fails to meet the 

conditions as stipulated in para as a, b & c above, @ Rs. 100/-, Rs. 150/-, and Rs.200/- 

respectively, per complaint per week of delay and proportion thereof. 

 
e. Justification of non-compliance in respect of the above timeline may be submitted by 

the agency. However, decision of Engineer-in-charge and his authorized representative 

is final and binding to the contractor. 

3. SCOPE OF WORK: 
 

The scope of work broadly covers the replacement of joint sealants and the repair of 
damaged PQC panels. 

4. Deleted 
 

5. STORES: 

a. In normal circumstances no materials /stores will be issued by AAI for execution of 

any work. 

b.  The contractor shall procure all necessary construction materials, such as cement, 

steel, sand, polysulphide sealant, backer rods, primer, and other related materials, 
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well in advance to ensure the uninterrupted execution and timely completion of the 

work. 

 

c. The contractor shall carry out regular survey of the local market and in case 

certain items/stores of approved make are not available locally same have to be 

arranged by the contractor from other place and nothing extra shall be paid by 

AAI. 

d. The contractor shall maintain a minimum of 15 days reserve of various stores and 

materials in the store-yard. 

6. TEMPORARY WORKS 
 

6.1 The Tenderer should see the approaches and conditions of the same. If any 
approach from main road is required at site or existing approach is to be made and 
maintained for cartage of materials etc. by the Contractor, the same shall be provided, 
improved and maintained by the Contractor at his own cost. 
 
6.2  Wherever required, the contract shall segregate the site of work from operational 
area by providing barricade of 9-1/2 feet high with G.I. sheets fixed on wooden ballies or 
angle iron posts as directed by the Engineer-in-Charge. The sheets on operational area 
site shall be painted with red and white squares. After completion of the work these shall 
be removed and taken away by the contractor. Cost of providing the barricades/fencing 
shall be borne by the contractor and shall be deemed to have included in the rates 
quoted by him. However in case no segregation of area is required, then decision of the 
Engineer-in Charge/DGM, Engg. (Civil) will be final and binding and no deduction in this 
respect will be made from the bills of the contractor. Similarly nothing extra will be 
payable to the contractor to provide barricades etc. 

 
 

6.3 All Temporary and ancillary works including enabling works connected with the 
work shall be responsibility of the Contractor and the price quoted by them shall be 
deemed to have included the cost of such works which shall be removed by the 
contractor at his cost, immediately after completion of the work. 
 
6.4 The site for the proposed ““ Provision of Joint Filling with Polysulphide sealant, 
Surebond and run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong Airport.be 

handed over to the contractor .The contractor shall include in his quoted rates, the cost 
of dismantling/cutting and carrying away the same from the site. Nothing extra shall be 
payable on this account. 

 
7. MANPOWER: 

 
a. The contractor shall deploy a minimum of one qualified full time supervisor 

(having adequate experience ) for the supervision of works which are carried out 

by him.  

b. The supervisor shall inspect the site as per the complaints and work record in the 

register and get the defects/works rectified completed to the satisfaction of 

Engineer-in-charge. 
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8. DEFECTS LIABILITY PERIOD: 

 The Defects liability period for the whole work is 12 months after certified completion of 
work. 
 
9. INSPECTION OF SITE AND TESTING : - 

 
a. For the purpose of inspection of site and relevant documents the contractor is 
required to contact the concerned Senior Manager Engg. (Civil) / Asstt. General 
Manager Engg (Civil), who shall give reasonable facilities for inspection of the same. 
The contractor shall be deemed to have satisfied himself as to the nature of the site 
of work. Local facilities of access, availability of materials and all other matters 
affecting his prices for the execution and completion of work. He is required to make 
himself fully acquainted with the nature and scope of work. 
 

b. The Engineer-in-charge or his authorized representative shall have full power to 
inspect any portion of the work, examine the materials and workmanship at the 
contractors work or at any other place from where the material is obtained. 
Acceptance of any material shall in no way relieve the contractor of his responsibility 
for meeting the requirement of the Specifications. 

 
c. Routine type tests for the various items of material shall be performed at the 
contractor’s works and test certificates furnished, as & when advised by EIC. The 
contractor shall permit the Engineer-in-charge or his authorized representative to be 
present during any or all the tests. After notification to the Engineer-in-charge that 
the work has been completed, the contractor shall make under the direction and in 
the presence of Engineer-in-charge such tests and inspections as have been 
specified or as the Engineer-in-charge shall consider necessary to determine 
whether or not the full intent of requirements of the plans and specifications have 
been fulfilled. In case the work does not meet the full intent of the specifications, it 
shall be rectified by the contractor at no extra cost and the contractor shall bear all 
the expenses for any further tests considered necessary. 
 
d. The various tests as indicated in the CPWD specifications or BIS and particular        
specification, as considered necessary by the Engineer-in-Charge shall be carried 
out in the laboratory as approved by the Engineer-in-Charge. The contractor shall 
bear the entire cost of samples, testing charges, carriage and any other incidental 
expenditure incurred, thereon. The result shall be final and binding on the 
contractor. 

 

10. SUFFICIENCY OF TENDER: - 
a. Particulars and data furnished in the various sections of the tender documents need 

not be taken as complete by themselves. They are intended to serve as rough 
guidance only for the contractors to quote for the item rate tender. The tender shall, 
therefore, in their own interest examine the drawings, conditions of contract and 
specifications of work furnished in the tender documents. They shall also inspect the 
site and satisfy themselves on their own as to the hydrological, climatic and physical 
conditions prevailing at site, the nature, extent and practicability of works, all existing 
and required roads and other means of communications and access to site, royalties 
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and ferry charges, if any, labour and probable site for labour camps, stores and 
godown etc. 
 

b. They shall also obtain for themselves all necessary information as to risks, 
contingencies and other circumstances which may affect or influence their tender. 
No extra charges consequent on any insufficient appreciation or otherwise shall be 
allowed. The contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of works/items, quantities or in bills of quantities which 
rates and price shall except as otherwise provided cover all his obligations under the 
contract and all matters and things necessary for the proper completion of the work.   

 
11.     STANDARD OF WORKMANSHIP: 
 

To determine the acceptable standard of workmanship, the contractor shall execute 
a portion of the items of works as a sample for approval of the Engineer-in-Charge 
before taking up the actual execution of the particulars item of work. These samples 
on approval of the Engineer-in-Charge shall be guiding samples for execution of the 
particulars item of work. Work not conforming to approved samples shall be 
rejected. The cost of samples is to be borne by the contractor. 
 

 
12. LAND FOR LABOUR CAMPS: 

 
i) No labour camp shall normally be permitted on the AAI lands without prior approval 

of Engineer-in-Charge. On receipt of the written request from the contractor, the use 
of land for the labour camp may however be allowed by the Engineer-in-Charge in 
consultation with the Airport director of the Airport duly marking the site and 
delineating on a plan as per prevailing rules in AAI in this regard.  

 

 

 

13. SITE PRECAUTIONS: 

(i) With regard to construction safety measures, the contractor shall adhere to vehicle 
Indian Standard codes of practice, requirements of provincial Government and local 
Municipal authorities wherever the provisions of the latter two agencies shall be 
more stringent than the provisions of the former. When these codes do not exist, the 
contractor shall adhere to such safety measures as directed by the Engineer-in-
charge. 

         (ii)  The contractor shall segregate the site of work by providing barricade, if necessary. 
After completion of the work these shall be removed and taken away by the 
contractor. Cost of providing the barricades/fencing shall be borne by the contractor 
and shall be deemed to have included in the rates quoted by him. Nothing extra will 
be payable to the contractor to provide barricades etc. 

 
  All  temporary and ancillary works including enabling  works connected  with  the  

work shall be  responsibility  of  the contractor  and the price quoted by them shall 
be deemed  to have included the cost of such works which shall be  removed  by the 
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contractor at his cost, immediately after  completion of the work. 
 

(iii) The contractor shall be responsible for any damage, resulting from his operations, to 
existing airport fixtures such as underground cable, contact lights, hard surface 
areas, water mains, other operational installations, airports roads, etc. The 
contractor shall restore, replace or repair any such damage to the complete 
satisfaction of the Engineer-in-charge. The Engineer-in-charge will stake out or 
inform the contractor as to the location of such underground cables, pipes, ducts, 
etc. and in this regard, the Engineer-in-charge should be advised in sufficient time 
ahead as to what areas the contractor may be operating on. 

 
(iv)  The work shall be carried out in phase in such a way that there is least obstruction 

to the movement of Traffic at the Airport. The phasing shall be decided by the 
Engineer-in-charge who will be at liberty to change the phasing to suit the 
requirements. The contractor shall have to abide by these instructions and nothing 
extra shall be paid to him on this account. 

 
(v) If at any time there is hindrance in the execution of the work due to any reason 

whatsoever, the Authority shall not be responsible and shall not entertain any claim 
whatsoever on any account from the contractor. 

 
(vi) If on handing over site or at any time thereafter during the execution of the works the 

contractor considers that any drawing or information necessary for the execution of 
the work has not been provided he has to inform the Engineer-in-charge in writing 
giving details. 

 
(vii) If any time during the execution of work and for any reasons whatsoever there is 

some difficulty in availability of site, the contractor shall adjust his labour accordingly 
and no claim shall be entertained on this account. 

 
(viii) The contractor shall arrange to provide portable lights and markings with the 

luminous paint to indicate the areas under construction/or repairs as per the 
direction of Engineer-in-Charge. These lights shall be of the approved colour and 
capacity and shall be operated throughout the night and during bad weather. In 
addition to these markings, lights cone markers painted with luminous paints shall 
also be put. 

 
(ix) The contractor shall provide suitable temporary diversion arrangement for flow of 

water in the existing drain pumping and bailing out water from the drain, if required 
for proper execution of the works at his own cost, as per directions of Engineer-in-
Charge. 

 
(x) The Contractor shall take all precautions to avoid all accidents by exhibiting 

necessary caution boards day and night, speed limit board, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No, hindrances shall be caused to traffic during execution 
of work. 

 
 
14. BYE - LAWS 
 The contractor shall comply with all bye-laws and regulations of local and statutory 



 

 

     

SCC PAGE NO: 6  

authorities having jurisdiction over the works and shall be responsible for payment of all 
fees and other charges and the giving and receiving of all necessary notice and keeping 
the Engineer-in-Charge informed of the said compliance with the bye-laws, payment 
made, notices issued and received. 

 The contractor shall indemnify the AUTHORITY against all claims in respect of patent, 
design, trademarks of name or other protected rights in respect of any plant, machine 
work or material used for or in connection with the work or temporary works and from 
and against all claims, demands, proceedings, cost, charges, and expenses whatever in 
respect of or in relation thereto. 

 The contractor shall defend all actions arising from such claims and shall himself pay all 
royalties, license fees, damages, cost and other charges of all an every sort that may be 
legally incurred in respect thereof. Environmental and other clearances required shall be 
obtained by the contractor at his own cost for installation of plants and machinery and 
other equipment’s. 

 
15. CONTRACT DOCUMENT: - 

 
The Contract agreement shall be executed on a non-judicial Stamp paper of the value of 
Rs. 100/- or as per prevailing practice by court of law and the cost of the Stamp paper 
shall be borne by the Contractor. 

 
Contractor's tender including the letters of clarifications between the contractor and the 
AAI prior to the award of contract shall form a part of the contract agreement to the 
extent they have been accepted by AAI. 
 

16. Scope of work: 
 

The work under this contract will cover the following types of jobs. 
 

a) The scope of work broadly covers replacement of joints sealants and damaged PQC 

panels. 
 
 

17. CO-OPERATION BY CONTRACTORS: 
 The contractor shall give the work his constant attention to facilitate the progress thereof 

and shall co-operate with the department in every way possible. He shall have to be 
present on the work at all times. During his absence, a competent representative who 
can speak the local language and English and could be able to communicate with the 
department’s representative in Hindi and is authorized to receive order and act for him 
should be present. 
The contractor shall co-operate with any other agency working on the same project, 
compare plans, specifications and the time schedule and so arrange his work that there 
will be no interference the contractor shall forward to the engineer-in-charge all 
correspondence and drawings so exchanged failure to check plans for conditions will 
render the contractor responsible for bearing the cost of any subsequent change found 
necessary, contractor should co-ordinate in such a way that on no account there should 
be any disturbance to the work. 
 

18. CONTRACTOR’S REPRESENTATIVES, AGENTS AND WORKMEN/ WORK WOMEN  
a. The contractor shall employ only Indian Nationals and verify their antecedents 

 



 

 

     

SCC PAGE NO: 7  

and loyalty before employing them on the work. He shall ensure that no person of 
doubtful antecedents and nationality is in any way associated with the work. 

b. The contractor shall, on request from the Engineer-in-Charge promptly cease to 
employ in connection with the contract and replace any person whose continued 
employment in connection there with is in the opinion of the Engineer-in-charge 
undesirable. He shall not be re-employed in connection with the contract without 
the written permission of the Engineer-in-charge.  

 
19.  SITE ORGANISATION 

Subject to the provisions in the tender document and without prejudice to 
contractors' liabilities and responsibilities to provide adequate qualified and 
skilled personnel on the work. Contractor shall deploy site organization and 
augment the same as decided by the Engineer-in-Charge depending on the 
exigencies of work. No engineering personnel deployed at site shall be removed 
from the site without prior approval of the Engineer-in-charge. 

 
20  INSTRUCTIONS AND NOTICES: 

a.  Subject as otherwise provided in this contract all notices to be given on behalf of 
the department and all other actions to be taken on its behalf may be given or 
taken by the Engineer-in-Charge or any officer, for the time being entrusted with 
the functions, duties and powers of the Engineer-in-Charge. 

b.  All instructions, notices and communication, etc. under the contract shall be 
given in writing and if sent by registered post to the last known place of above or 
the business of the contractor, shall be deemed to have been served on the date 
on which in the ordinary course of post, these would have been delivered to him. 

c.  Contractor or his agents shall be in attendance at the site(s) during all working 
hours and shall superintend the execution of the works with such additional 
assistance in each trade as the Engineer-in- Charge may consider necessary 
and orders given to the contractors agent shall be considered to have the same 
force as if they had been given to the contractor himself. 

d. The Engineer-in-Charge shall communicate or confirm his instructions to the 
contractor in respect of the execution of work in a “works site order Book 
maintained at the site office of the Engineer-in-Charge and the contractor or his 
authorized representative shall confirm receipt of such instructions by signing the 
relevant entries in this book If required by the contractor, he shall be furnished 
certified true copy of such 

 
21.  WATCH AND WARD & LIGHTING: 
 The contractor shall provide and maintain at his own expense all lights, fencing and 

watch & ward when and where necessary or required by the Engineer-in-Charge for the 
protection of the work or for safety and convenience of those employed on the work or 
the public.  

 
22.  DEPARTMENTAL REPRESENTATION: 
 The Engineer-in-Charge during his absence on the works shall be represented by one of 

his subordinates, whose duties in relation to the contractor shall be to ensure that work 
is performed in conformity with the plans and specifications in all respects. He shall 
communicate to the contractor the instructions and directions of the Engineer-in-Charge 
on all questions relating to the work, and the contractor shall comply with such 
instructions and directions. He shall request the contractor in writing to suspend the 
performance of any part of the work, if in his judgment the contractor is deviating from 
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the plans and specifications, in spite of his instructions and contractor shall comply. 
 
23. REDUCED RATE PAYMENT:- 
 

All works have to be carried out strictly as per standard contract specification and the 
drawings applicable to the contract. Any work found below specification and not as per 
the drawings is liable to be rejected. However, if any work is below specification but is 
technically acceptable as per the discretion of the Engineer-in-charge, the same work 
will be considered for acceptance and will be paid at a reduced rate at the sole discretion 
of the Engineer-in-charge, and his decision will be final in this respect and no claim of 
the contractor shall be entertained in this regard at any stage. The decision of the 
Engineer-in-charge, regarding rejection or acceptance of substandard work and its 
reduced rate payable shall be beyond the purview of the Arbitration under Clause 25 of 
this Contract. 
 

24.  DAMAGE: - 
 

 If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building which they may be working on any building road, road Kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post, or wires, trees, grass or 
grassland, cultivated ground or any pavement contiguous to the premises on which the 
work of any part of it is being executed or if any damage shall happen to the work while 
in progress from any cause whatsoever, the contractor shall upon a receipt of a notice in 
writing in their behalf make the same good at his own expense or in default the 
Engineer-in-charge may cause the same to be made good by the other workmen and 
deduct the expense from any sums that may be then or at any time thereafter may 
become due to the contractor or from his security deposit. 

 
 
 
 
 
 
25. BILL OF QUANTITIES: - 

The Bill of Quantities shall be read in conjunction with General Conditions of Contract, 
Special Conditions of Contract, Technical Specifications, Drawings and any other 
Document forming a part of this tender.  
 

26. PAYMENT: - 
 

a. The payment due to the contractor shall be made within 30 days of the submission of the 

bill by the contractor and the measurements shall be verified by the Engineer-in-Charge 

or his representative within 10 days of submission of the bill. 

  

b. Running payment shall be made to Contractor once in a three month or as per decision 

of Engineer-in-charge after deducting security deposit, compensation for delay, other 

statutory deductions etc, which the contractor may become liable. 
 

c. Payment will be released on submission of proof of PF & ESI contribution and other 

relevant records / documents of the applicable month. 
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d. The rates quoted shall be inclusive of all taxes duties, works contract tax, packing, 

insurance, transportation, loading, unloading, handling, incidental charges, local levis 

etc. but excluding GST. However ESI, PF & Bonus shall be extra which will be 

reimbursed against documentary evidence. 
 

e. The bill shall not be entertained if the gross amount of the work done including secured 

advance payable is less than Rs. 5.00 Lakhs except Final Bill. The payment shall be 

made from the AAI office at Pakyong Airport. 
 

27. INCOME TAX AND LABOUR CESS: 

Income Tax deductions shall be made from all payments made to the Contractor as per 
the rules and regulations in force in accordance with the Income Tax Act prevailing from 
time to time. 
Labour cess as per rules and regulation in force shall be deducted from the bills of 
contractors and deposited with designated authority. 

 
 

28.        WATER SUPPLY: - 
 

Water used for construction work shall be clean and reasonably free from injurious 
quantities of deleterious materials such as oils, acids, alkalis’, salts and vegetable 
growth. Generally, potable water shall be used.  

 
If AAI water source is used by the contractor, 1% of gross bill amount of items of 
BOQ and for similar extra items would be deducted from running/final bills.  
 
 
 

29.        POWER SUPPLY: - 
 

 No power supply is available with Airports Authority of India at Pakyong Airport. The 
Contractor shall make his own arrangement of power for construction as well as for 
general lighting at his own cost and make necessary payments directly to the 
Department/ Authority concerned. The Contractor shall lay necessary wiring and 
arrange for main switch and meter at his own cost and remove, the same on 
completion / termination of the contract. In case, agency is provided with power 
connection from AAI, bill would be raised against the same & necessary payment 
would be made by him. Otherwise, the same would be recovered from his running 
account bills. 

 
(a) The rates for different items of works shall be for all heights and depths of the 

building except where otherwise specified in the items of work or in special 
conditions appended with the tender. 
 

(b) Wherever any reference to any Indian Standard specification occurs in the 
documents relating to the contract the same shall be inclusive of all amendments 
issued thereto or revisions thereof if any, upto the date of receipt of tenders 
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(c) Unless otherwise specified in the schedule of quantities the rates for all items of 
the work shall be considered as inclusive of pumping out or bailing out-water if 
required for which no extra payment will be made. This will include water 
encountered from any source such as rains, floods, subsoil, and water table being 
high due to any other cause whatsoever. 
 

(d) The rate for all items in which the use of cement is involved is inclusive of charges 
for curing. 

 
(e) The foundation trenches shall be kept free from water while all the works below 

ground level are in progress. 
 

(f) The contractor shall maintain in perfect condition all works executed till the 
completion of the entire work allotted to him. Where phased delivery is 
contemplated the provisions mentioned above will apply to each phase. 

 
(g) If the contractor is found to violate any security regulation, he shall be blacklisted in 

addition to being subjected to other legal proceedings. 
 
 
30. ROYALTY OF MATERIALS:-  

 
The contractor shall at his own expense, provide all materials required for the works. The 
contractor shall deposit royalty and obtain necessary permit for collection of stone, sand, red 
bajri, kankar, earth, manure etc. from the local authority in the matter and will abide by the 
notification issued by Central Govt. / State Government / Local State Authorities as applicable 
from time to time in this regard. The contractor is also bound to allow deduction from his bills 
any difference in statutory taxes / royalty and penalty proposed by Local State Authorities to 
AAI till finalization of settlement of all demands in this regard by Central / State Govt.”.(ii) This 
will also be applicable to forest produce. 

31. APPARTITIONING OF WORK : - 

The Airport Authority of India reserves the right to apparition the work at different levels 
amongst not more than two contractors, by negotiations if necessary. 
 

32. DAMAGE TO PERSON AND PROPERTY : - 

The Contractor shall indemnify and keep indemnified AAI against all losses and claims for 
injuries or damage to any person or any property whatsoever, which may arise out of or in 
consequence of the construction and maintenance of the works by them and against all 
claims, demands, and proceedings of or in relation thereof. 

33. THIRD PARTY INSURANCE: - 

Before commencing the execution of the works the contractor (But without limiting his 
obligations and responsibilities) shall insure against any damage – loss or injury which may 
occur to any property (including that of the Employer) or to any person, including any 
employer by or arising out of the execution of the works or temporary works or in carrying 
out of the contract. 

MINIMUM AMOUNT OF THIRD PARTY INSURANCE: - 
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i) Such insurance shall be effected with any subsidiary of the General Insurance Company of 
India and for at least the minimum amount of Rs. 1 Lakh with unlimited number of 
occurrences. Whenever required the contractor shall produce to the AAI the policy or 
policies of Insurance and the receipts for payments of the premiums. 
 

ii) If the Contractor could not effect a comprehensive insurance cover against risks which he 
may be required to effect under the terms of this clause, then he shall give his attention to 
get the best insurance cover available and even in case of effecting a wider insurance cover 
than the one which the subsidiary of the General Insurance Company could offer such an 
Insurance is ought to be done after the AAI’s approval, by or through the subsidiary of the 
General Insurance Company. 

 
34. CONSTRUCTION EQUIPMENT 
 

34.1  The contractor shall arrange at his own cost the mandatory machines, tools & plants in good 

working conditions at the site. However to complete the work in a period  as specified in the 

tender document, the contractor shall augment extra machineries, if required and asked for by 

Engineer-in-charge.  

34.2 Any other plants and machineries, apparatus, equipments and tools required for completing the 

work shall also, be provided by the contractor at his own cost at the time of need as decided and 

directed by EIC. 

34.3 Necessary manpower for handling, operating and maintaining the above mentioned    equipments 

and machineries shall be provided, by the contractor at his own cost. 

34.4  Necessary P.O.L required for running the equipments and machineries deployed for the work 

shall be provided by the contractor at his own cost. In the event of any breakdown of the 

equipments and machineries, the contractor shall take prompt remedial measures to fit them back 

in condition in the shortest possible time and nothing extra shall be paid for it. To minimize 

breakdown period, necessary spare parts shall be kept readily available at site by the contractor at 

his own cost. 

 
 
 
35. Agency should submit the copies of purchase vouchers of materials, as desired by E-I-

C, incorporated in the works. 
 
36. Delet 
 
37. RESTRICTED WORKING HOURS: 

In case normal working hours are reduced due to operational / security requirement etc. no 
extra payment shall be admissible to the contractor but suitable extension of time shall be 
granted subject to verification of proper records of such restricted working hours maintained 
at site. 

38.  SAFETY DEVICES TO FIELD ENGINEERS / TECHNICIANS / WORKERS AT SITE. 
The agency is also required to provide safety devices to the manpower deployed on site as 
& when necessary. 
 

39.  ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
Necessary registers and stationeries required for entering data and test results shall be 
provided by the contractor at his own cost as directed by the Engineer-in-charge. 

 
40. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST BIDDER. 
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 Final bill will be worked out at the accepted tender rates and also with quoted rates of 

second lowest. The amount of final bill to be paid will be restricted to the lower of the 
two. 
 

41. Contractor is liable to pay a yearly bonus as per latest govt. rules or  8.33% of annual 

wages whichever is higher as per Bonus Act, 2015, Amended. Any changes as per 

statutory rules are to be complied for. The bonus actually paid to the eligible employees 

of the agency being employed under this contract would be reimbursed on production of 

documentary evidences to the effect that bonus has been rightfully paid to the beneficiary 

and upon satisfaction of EIC. 

 
 

42. The wage considered for estimation purpose for items for manpower supply of Schedule-

A, are as below: Unskilled - Rs. 556.00, Semi-Skilled - Rs. 650.00,                    Skilled - 

Rs. 781.00 (per day). However, in case of change made in minimum wages as per Govt. 

notification, the difference of basic wages only would be reimbursed to agency upon 

production of documentary evidences of minimum wages being paid to the manpower 

provided under these scheduled items.   

 
43. The payment of wages to be made to the manpower deployed under the items for Job for 

manpower supply would be not less than the minimum prevailing wages as per Govt. of 

India circular.  

 
44. Vouchers 

Agency should submit the copies of purchase vouchers of bitumen, cement, paint, and any other 

material, as desired by Engineer-In-Charge, incorporated in the work.  

45. Security Clearance from BCAS: 

 

45.1 As the work is to be carried out inside the Airport/site office premises, necessary 

security/operational area entry pass for employees and transport shall be arranged by 

contractor. In this connection, Police verification of the personnel engaged by the 

contractor for the work is mandatory before issuing the passes. AAI will not pay any 

extra cost for these formalities. 

45.2 The contractor shall fulfil the following requirements which are mandatory for 

obtaining Aerodrome Entry Permits (AEPs) prior to the commencement of operations 

at Pakyong Airport. 

45.3 The contractor shall obtain Security clearance (through E-Sahaj portal of Govt.of 

India/link via BCAS website) for the company from Bureau of Civil Aviation Security 

(BCAS). 

45.4 The contractor shall obtain the approval of Entry’s Security Programme from BCAS. 

 

45.5 The Contractor shall undertake Police Background checks of the employees recruited 

and obtain Police Verification Certificate (PVC) from concerned Police Commissioner 

in respect of their employees (PVC obtained by the individual prior to the employment 

is not valid). Background checks shall be conducted at all the places of the applicant’s 

residence in the previous one year and of his criminal history, if any. A valid Indian 
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Passport issued in the previous 05 years shall be considered in lieu of background check, 

provided there is no change in the residential address. 

 

45.6 After obtaining Police Verification Certificate, the contractor shall ensure that their 

employees shall attend one-day AVSEC Awareness Training arranged by the airport 

operator. 

 

45.7 Further the contractor is required to submit relevant documents to BCAS after 

submitting e-Sahaj application for initiating Provisional Security Clearance to the entry 

as per Addendum Order No. 01/2019 dated 08.09.2020.   
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TECHNICAL SPECIFICATIONS  

 

1.00 PREAMBLE 

 

1.01 These technical specifications shall be read in conjunction with the various other 

documents forming the contract, namely Notice Inviting Tender & Instructions to 

Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of Quantities and 

other related documents, together with any addenda thereto issued. 

2.0 SCOPE OF WORK 

 

2.01 The scope of work broadly covers replacement of joints sealants and damaged PQC panels. 

 

3.00 OBLIGATIONS OF THE CONTRACTOR 

3.01 In order to ensure that  the  contract  work  is executed strictly in accordance with this Agreement and   

in  time,  the  Contractor  shall  have   the following  obligations  at  no extra  cost  to  the Engineer-in-

Charge   in  addition  to  such   other obligations   and  responsibilities  as  have  been specified 

elsewhere in this Contract. 

 

i) Provision of adequate number of  constructional Plant  and machinery for mechanized  system  

of construction, handling and transportation ; 

ii) Provision  of special magazine at the site  for storage of explosives, if necessary, for  which 

required  license  shall be obtained  from  the  concerned authorities; 

 

iii) Fulfil    all   the    Contractor's     labour regulations i.e fair wages, display of  notices regarding  

wages,  payment  of  wages,   labour records,   attendance   cards-cum-wage   slips, labour  

welfare etc. as per standard  practices  and norms applicable at site; 

3.02 All fossils, gold, silver, oil and other minerals, precious   stones,  coins,  article  of  value,  of antiquity  

and structures and other  remains/things of geological or archaeological interest discovered on  the site 

of the works shall be notified by  the Contractor   immediately to the  Engineer-in-Charge for onward 

information to the concerned authorities. 

3.03 The Contractor shall take all reasonable precaution to prevent his workmen or any other person from 

removing   or damaging any such article(s)   or thing(s) and protect the same till the removal as per the 

instructions of the Engineer-in-Charge. 

3.04 Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and 

machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and cleaned 

condition. 

3.05 Opening up of covered work if instructed by the Engineer, if such covering was done before inspection 

by the Engineer or without permission/approval from the Engineer-in-Charge. 

3.06 During the construction of the airfield pavement, the light foundations will have to be provided as per 

the drawings, specifications and directions of the Engineer-in-Charge at such appropriate stage as 

decided by him.  The Contractor shall obtain the approval of the Engineer-in-Charge the work plan for 

placing the light foundation at their designated places.  The rest of the pavement will be constructed 

around these foundations in place without causing any damage to the foundation.  The rate quoted 

shall include all these requirements.  During execution of works for providing shoulders, rolling 

operation should be conducted with at most care so as not to damage the existing light fittings.  

Excavation and compaction around light fittings shall be done manually. 

 

4.00 GENERAL 

4.01 The works will be executed as indicated in the nomenclature of each item and technical specifications 

as given hereunder as made applicable to this contract. 

4.02 In the absence of any definite provision in the technical specifications contained herein, reference may 

be made to the latest CPWD, MOST, IRC, ICAO Specifications and IS codes, in that order.   

Wherever these are silent, the construction  and  completion of  the  works  shall conform to sound 
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engineering  practice  and in case of  any  dispute arising out of the  interpretation of  the  above, the 

decision  of  the  Engineer-in-Charge   shall   be  final  and  binding on the Contractor. 

4.03 In  addition,  the abbreviations CPWD, IRC, MOST, IS, BS, ICAO  ASTM,  AASHTO  shall  be  

considered to have the following meaning:- 

 CPWD       :  Central Public Works Department 

   IRC        :  Indian Road Congress 

MOST             :  Ministry of Shipping & Transport (Road Wing) Government of 

India 

   IS          :  Indian Standard of the Bureau of Indian Standards. 

   BS          :  British Standard of the   British Standard 

   ICAO       :  International Civil Aviation Organisation 

ASTM             :  American Standards of the   American Society of Testing 

Materials 

AASHTO        :  American Association of State Highway and Transportation 

Officials.  

All the codes of practice, standards and specifications applicable shall be the latest editions with upto 

date correction slips etc. or as directed by the Engineer-in-Charge. 

 

5.00 TESTING 

5.01 It  is  made clear that cost of  testing,  cost  of material  for  testing,  all      field  apparatus  required   

for  sampling  and  testing    as    per  CPWD/IS codes and manpower incident to such testing will    be 

provided   along  with   necessary  transport  arrangement  to  and fro   to   the approved  testing  

agency or  laboratory   by   the Contractor  during  the construction phase of  the  work  and defect 

liability period. The expenditure in this regard shall   be borne   by   the Contractor and nothing extra 

shall be   payable by AAI on this account. Field laboratory   with all the required apparatus and staffs 

shall be established by the Contractor at   site of work at his cost for carrying out field tests at 

stipulated frequencies. 

6.00 SAMPLING AND TESTING 

6.01 The Contractor or his  accredited  representative shall   be  present  during  sampling/testing and 

signify  his concurrence for sampling/  testing  carried   out  by  signing  the    test    records.  The 

Contractor shall be liable of all   actions    consequent to the test and their results as if he himself 

attended to the tests. The Contractor is duly advised to be present himself for sampling and testing or 

in the alternative, have fully qualified duly authorized Engineer for this purpose. 

7.0  GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS 

ADOPTED IN THE TENDER DOCUMENTS. 

7.01   The following IRC standards and IS, ASTM, British Standards, Codes and CPWD 

Specifications have generally been adopted in the tender documents. This list however 

does not limit the use of any other relevant code or standards by the Engineer-in-

charge solely at his discretion either referred to in the tender documents or not, to 

achieve the desired quality of work. All the codes practice, standards and 

specifications applicable shall be the latest edition with all correction slips, etc, or as 

directed by the Engineer-in-Charge. 

NUMBER/DESIGNATION TITLE 

  

IRC SPECIFICATION  

IRC:10 Recommended Practice for Borrowpits for 

Road Embankment Constructed by Manual 

Operation. 

INDIAN STANDARDS  

IS:1786 Specification of high strength deformed steel 
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and wires for concrete reinforcement.  

IS:278 Specification of galvanized steel barbed wire 

for fencing. 

IS:838 Coarse and fine aggregates from natural 

sources for concrete. 

IS:456 Code of practice for plain and reinforced 

concrete. 

IS:460 

(Part I to III) 

Testing Sieves 

IS:516 Methods of test for strength of concrete. 

IS:1124 Method of test for water absorption, apparent 

specific gravity and porosity of Natural 

Building Stone. 

 IS:1199 Methods of sampling and analysis of 

concrete. 

IS:2386 Methods of test for aggregate for concrete:- 

(Part –I) Particle size and shape. 

(Part –II) Estimation of deleterious materials and 

organic impurities. 

(Part –III) Specific gravity, density, voids, absorption 

and bulking. 

(Part –IV) Mechanical Properties. 

(Part –V) Soundness 

(Part –VI) Measuring mortar making properties of fine 

aggregates. 

(Part –VII) Alkali-Aggregate reactivity 

(Part –VIII) Petrography Examination 

IS:2720 Methods of tests for soils: 

(Part –II) Determination of water content 

(Part-III) (Section-I) Determination of specific gravity, section I 

fine grained soils. 

(Part-III) (Section-II) Determination of specific gravity, fine 

medium and coarse grained soils. 

Part-IV Grain size analysis 

  

NUMBER/DESIGNATION TITLE 

Part-V Determination of liquid and plastic limit. 

Part-VII Determination of water content dry density 

relation using light compaction. 

Part-VIII Determination of water content dry density 

relation using heavy compaction. 

Part-XVI Laboratory determination of CBR. 

Part-XXVII Determination of total soluble sulphate. 

Part-XXVIII Determination of dry density of soils in place 

by core cutter method. 

Part XXIX Determination of dry density of soils in place 

by core cutter method. 

IS:5640 Method of determining the aggregate impact 
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value of soft coarse aggregate. 

IS:6241 Method of test for determination of stripping 

value of road aggregates. 

IS:8112 43 grade ordinary Portland Cement. 

BS:5212, Part-I, 1990 Two pats polysulphide based sealants. 

 

ASTM/BS STANDARDS/SPECIFICATION 

ASTM:D-1559 Test for resistance to plastic flow of 

bituminous mixtures using Marshall 

apparatus. 

ASTM:D-2172 Extraction quantitative, of bitumen from 

bituminous paving mixtures. 

ASTM:E-11-39 Sieves for testing purpose “Wire Cloth sieve 

round hole and square” hole plate screen of 

Sieves. 

BS:410 Test Sieves. 

MOST Specification “Specification for Road and Bridge Works” 

fourth revision reprinted in September, 2004. 

Issued by Ministry of Surface Transport 

(Roads Wing) and published by Indian 

Roads Congress. 

ICAO’s Annex 14 Annexure 14 of the concention on 

International Civil Aviation. 

 

Item No. 02 

Providing and laying Pavement Quality Concrete (PQC) produced in a batching and mixing plant 

having a Characteristic flexural strength i.e. flexural strength of 4.1 MPa at 28 days using 

Ordinary Portland cement of 43/53 grade or Portland Pozzolana Cement or Portland Slag cement 

conforming as per relevant IS codes, to be mixed at site, with 0.5% Super plasticizer by mass of 

cementitious material, fine aggregate, graded stone aggregates of 40 mm nominal size in 

appropriate proportion as per specification and job mix formula, laid in panels as per 

drawings/design as approved by the Engineer-In-Charge using Slip Form Paver or Fixed form 

paver or Manual Method including anti friction layer, joint filler board, making necessary 

provision for expansion, dummy and construction joint including filling with Polysulphide sealant 

of approved make, curing and making profile, complete as per direction of Engineer-in-Charge 

and specifications. The item for execution shall include all operations making pavement for 

intended use but not limited to following:(i) Polyethylene sheet (White in color) of thickness 400 

micron conforming to IS: 2508 with 6mm thick fine sand layer.(ii) Providing and laying in 

position for expansion joint, 25mm thick pre-cut Synthetic joint filler board of approved make 

conforming to IS:1838(part 3)-2011, 45 mm from top (to be removed at the time of filling of 

Polysulphide sealant).(iii) Mechanically cutting dummy joints 3mm wide x 1/3rd thickness of slab 

which is subsequently widened to 10mm for the top 25mm depth and construction joints 10mm 

wide x 25mm deep as per specification. (iv) Providing and laying in position Polysulphide sealant 

of approved make conforming to BS-5212-1990 or IS: 11433-1995 in expansion/ construction / 

dummy joints including rounding off edges, applying 2 coats of approved primer compatible with 

the brand of Polysulphide and preparing the surface and applying masking tape along the edge of 

joint to prevent accidental spillage of sealant on top surface and to give neat finish to the sealant 

and removing the masking tape after application of sealant etc. as per the details below:  
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(a) Expansion Joints of size 25 mm wide and 10 mm deep over 30mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s 

specifications. 

(b) Construction Joints of size 10 mm wide and 10 mm deep over 12mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s 

specifications. 

(c) Dummy Joints of size 10 mm wide and 10 mm deep over 12 mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s 

specifications. 

(v) Making profile as per DGCA CAR, panel drawing showing dummy, construction, expansion 

joints location. 

Note: 

(i) Areas inaccessible to paving equipment shall be constructed by manual/hand guided method. 

Areas in which manual/hand guided methods of construction become indispensable shall be got 

approved by the Engineer-in-Charge in writing in advance.                                         

(ii) The quantity of cement, type of cement and super plasticizer for one Cum. of finished concrete 

specified are for tendering purpose only. The contractor shall quote his rates assuming quantity 

of OPC cement as 360 Kg/Cum or 400 Kg of Portland Pozzolana Cement/ Portland Slag cement. 

In addition, if the actual quantity of cement & super plasticizer required as per laboratory mix 

design varies from the quantity assumed above, necessary cost adjustment for deviation in the 

quantity of cement and super plasticizer as per mix design, if any, shall be done as per the rate of 

cement and super plasticizer in actual supply voucher from manufacturer/authorized dealer at 

the time of execution. In the case of authorized distributor, the rate may be authenticated by the 

manufacturer. The rate of cement and super plasticizer exclusive of GST shall only be considered 

for payment. 

 

1.0 CEMENT 

a) Ordinary Portland Cement 43 Grade conforming to IS: 269-2015. 

b) Ordinary Portland cement 53 grade conforming to IS: 269-2015. 

Following extra precautions shall be taken: 

ii) Proper mix design may be done to account for shrinkage/micro cracking 

due to higher heat of hydration. 

iii) The temperature of aggregate, water and cement should be maintained at 

the lowest practical levels, so that temperature of concrete is 

below 300 C at the time of placement. 

iv) Aggressive curing of concrete to avoid cracking shall be done keeping 

surface continuously wet by providing wet hessian cloth etc, before 

continuous curing i.e. after 24 hours of laying. 

v) Use of 53 grades OPC shall be avoided in case of hot weather concreting. 

c) Factory Produced Portland Pozzolana Cement (Flyash based) conforming to IS: 

489 (Part-I)-2015. 

d) Portland Slag Cement conforming to IS:455-2015. 

e) Sulphate Resisting Portland cement conforming to IS: 12330 (If soluble salt like 

sulphate in subgrade is more than 0.5%). 

 
Note: 

 

i) High alumina cement is not permitted to be used. 
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ii) Agency should submit copies of purchase voucher to the Engineer-in- Charge and 

original to be produced for verification. 

 

1.0.1 Supply of Cement shall be obtained either in bulk form or as per clause 

3.1.2.5 of CPWD specifications Vol-I, 2019. Tests on cement shall be done as per 

clause 16.1 under quality control and nothing extra shall be paid on this account. 

 
1.0.2 SUPER PLASTICIZER 

 

Super Plasticizer conforming to IS: 9103 may be used to improve the 

workability of concrete. 
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1.1 WATER 

 

Water for mixing and curing concrete will ordinarily be obtained from a source 

which is used for drinking. Where water from such a source is not available, the 

contractor shall ensure that it is clean and free from injurious quantities of acid, 

alkalies, salts, alcohol, silt, oil, organic matter etc. and conforms to IS: 

456 (latest revision). In order to ensure that the water does not contain impurities in 

injurious proportions, the contractor shall get the water tested in one of the 

approved testing laboratories at his own expense. Nothing extra shall be paid on 

this account. In such cases, the provisions laid down in clause 

5.4 of IS: 456 (latest revision) shall be binding. Test on water should be repeated 

whenever there is change in the source. 

 
1.2 COARSE AGGREGATES 

 

These shall be natural materials conforming to IS: 383(latest revision) but with 

Los Angeles Abrasion value not more than   30 per cent. These shall be crushed 

or broken from hard stones obtained from approved quarry. These shall be clean, 

strong, durable of fairly cubical shape and free from soft, friable, thin elongated 

and laminated/ disintegrated pieces. These shall also be free from dirt, organic, 

deleterious and any other foreign matter and adherent coatings and shall satisfy 

the physical requirement laid down in clause 16.1 under quality control. Nothing 

extra shall be paid for testing of material. Manufactured aggregate shall also be 

allowed subject to meeting the requirement of IS 383. 

 

1.2.1 Some aggregates may contain ferrous sulfides and iron oxides which can cause 

stains on exposed concrete surfaces. In areas where staining has been a problem or is 

suspected, the Engineer should verify that producers and aggregate suppliers have 

taken steps to prevent the inclusion of any ferrous sulfides or iron oxides in 

aggregate to be used in the project. 

 

If there is a concern that these may exist, an indicator to identify staining particles 

is to immerse the aggregate in a lime slurry. If staining particles are present, a 

blue-green gelatinous precipitate will form within 5 to 10 minutes, rapidly 

changing to a brown color on exposure to air and light. The reaction should be 

complete in 30 minutes. If no brown gelatinous precipitate forms, there is little 

chance of reaction in concrete. 

 
1.3 FINE AGGREGATE 

 

The fine aggregate shall be coarse sand consisting of clean natural sand or crushed 

stone sand or a combination of the two and shall conform to IS: 383 and clause 

3.3.4 of IRC 15-2017 and shall satisfy the physical requirement laid down in 

clause 16.1 under quality control. Nothing extra shall be paid for testing of 

material. Fine aggregate shall be free from soft particles, clay, shale, loam, 

cemented particles, mica, organic and other foreign matter. Manufactured fine 

aggregate shall also be allowed subject to meeting the requirement of IS 383. 
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1.4 COMBINED GRADING OF AGGREGATES 

 

The grading of all aggregates (coarse and fine aggregates) to be used on specific job 

shall be determined in the material testing laboratory (approved by AAI/Govt. 

Institutions i.e., IITs, NITs, Govt. Engg. Colleges) or in-house by Department of 

Structure as directed by the Engineer-In-Charge. The coarse and fine aggregates 

shall be mixed in suitable proportions so that the grading of the mixed aggregates 

shall be in the range indicated in the table below: 

 
I.S. Sieve Size %age passing by weight 

45 mm 100 

22.4 mm 55-60 

11.2 mm 45-50 

5.6 mm 35-40 

2.8 mm 30-35 

1.4 mm 20-25 

710 micron 15-20 

355 micron 8 -14 

180 micron 0-5 

 

If the combined aggregate grading calculated thereof does not meet the specified 

grading requirements, appropriate adjustment shall be made in the proportions of 

different aggregate fractions. Any deviation to the overall grading shall be made 

only with the specific approval of Engineer-In-Charge and nothing extra shall be 

paid for such adjustment. Design of mix shall be redone if there is a change in the 

source of coarse or fine aggregates or type of cement as per Para 

1.1. Nothing extra shall be paid for such testing and designing. 

 

1.6 ANTI-FRICTION LAYER 

 

1.6.1 Anti-friction layer shall be provided between the concrete slab and the DRLC 

surface. Before placing the anti-friction layer, the sub-base shall be swept clean of 

all the extraneous materials and a layer of 6mm fine sand shall be laid. On sand 

layer, polyethylene sheet (white in colour) of thickness 400 micron conforming to 

IS: 2508, with overlaps of not less than 300mm longitudinally and 300mm 

transversely shall be laid. Any damaged sheeting shall be replaced at the 

contractor’s expenses. The anti-friction layer shall be nailed to the lower layer with 

concrete nails. 

 
1.6.2 COMPOSITION 

 

1.6.2.1 Natural Compound 

 

1.6.2.1.1 The compound used for manufacturing natural film shall consist only of 

polyethylene resins complying with 1.7.2.1.2. Any additives, such as anti- 

oxidants, to impart additional qualities to the films, such as slip, may be added in 

quantity to the resins, as agreed to between the supplier and the purchaser. 
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1.6.2.1.2 The polymers for the natural film shall have a melt flow index between 0.10 to 

15.0 g/10 min. The density for the compound from which the film is made shall be 

between 0.913 to 0.923 g/ml at 27°C (0.915 to 0.925 g/ml at 23°C ). 

 

1.6.3 Appearance - The film shall be uniform in colour, texture and finish. The material 

shall be substantially free from pin-holes and undispersed raw materials, streaks and 

particles of foreign matter. There shall be no other visible defects, such as holes, 

tears or blisters. The edges shall be free from nicks and cuts visible to unaided eye. 

The natural films shall be free from pin-holes. 

 

1.6.4 Odour - The film shall be free from any objectionable odour. 

 

1.6.5 Density - The density of the film, when determined in accordance with A-l of IS 

2508 or Method 5 of IS: 8543 (Part l/Set 2)-1979 shall be as prescribed in 

1.7.2.1.2. However, in case of dispute, the latter shall be the preferred method. 

 

1.6.6 Melt Flow Index - The melt flow index of the film when determined in 

accordance with 7 of IS: 2530-19637 shall be as prescribed in 1.7.2.1.2. 

 

1.6.7 Tensile Strength at Break - The tensile strength at break when tested as 

prescribed in A-4 of IS 2508 for all thicknesses of polyethylene film shall be not less 

than 11.77 MN/m2 ( 120 kgf/ cm2 ) in lengthwise direction and 8.33 MN/m2 ( 25 

kgf /cm2 ) in crosswise direction. 

2.0 HANDLING AND STORAGE OF MATERIALS 

 

2.1 CEMENT 

 

The Contractor shall provide adequate storage facilities to prevent deterioration of 

cement during storage due to climate and other causes. Wherever bulk storage 

containers are used, their capacity should be sufficient to cater to the requirement at 

site. The containers shall be cleaned at least once every 3 months. Cement 

remaining in stores for more than one and half month from the date of manufacture 

must be retested before use and to be rejected, if it fails to conform to any of the 

requirements of the specifications. 

 
2.2 AGGREGATES 

 

a) Stock piles shall be made immediately on receipt of   aggregates   at site of 

work. Aggregates shall be stacked separately according to the nominal sizes of 

coarse aggregates. For fine aggregates, separate stacks shall be made. 

 

b) Aggregates shall be stacked on a hard surface so as to exclude the possibility 

of soil or grass being mixed up. When stacked in close proximity, the stock piles 

shall be separated by bulk heads to prevent the different sizes of aggregates 

from mixing together. Special care shall be taken to clean and wash the last 

layer of aggregates in contact with ground surface before use. 
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c) Before batching, the aggregates shall have been stock piled for at least 24 

hours to allow for draining of water, if any. The Contractor shall make 

adequate provision for stock piling aggregates to the extent sufficient to meet 

the needs of the work taking into account the availability of supplies and 

rates of delivery etc. and nothing extra shall be paid for necessary double 

handling and transport of materials from stock piles to mixing plant etc. 

 

d) Grading of coarse and fine aggregate shall be checked as per clause 16.1 under 

quality control to ensure that the suppliers are maintaining the uniform grading 

as approved for samples used in the mix design. 

 
3.0 MIX DESIGN 

 

3.1 The concrete mix shall be got designed by the Contractor in the material testing 

laboratory (approved by AAI/Govt. institutions i.e., IITs, NITs, Govt. Engg. 

Colleges) or in-house by Department of Structure as directed by the Engineer-In- 

Charge so as to obtain the target average flexural strength. The margin over 

characteristic strength is as below: 

 

Characteristic flexural strength (beam) at 28 days, (fcr) = 4.1 MPa 

Normal variate for the desired confidence level, (Z) = 1.65 

Assumed value of Standard Deviation, (s) = 0.4 MPa 

Target average flexural strength at 28 days, f’cr  = fcr + 1.65 x s 

f’cr = 4.1 + 1.65 x 0.4 

= 4.76 MPa 

Say, 4.8 MPa 

 

Water cementatious ratio by weight = 0.45 (Maximum) 

Slump = 25 ± 15 mm for slip/fixed form paver 

= 40 ± 10 mm for manual method 

 

Any change in the source of materials or mix proportions including change of 

brand of cement proposed by the Contractor during the course of work shall be 

assessed by making laboratory trial mixes and same shall be incorporated in work 

with written approval of concerned Engineer-In-Charge. 

 

In case services of Department of Structure, AAI is utilized for mix design and 

other testing if any, contractor shall be charged extra as per prevalent charges and 

same shall be deducted from contractor bills. Contractor quoted rates shall be 

deemed to be inclusive of same and nothing extra shall be payable. 

 

3.2 The quantity of cement, type of cement and super plasticizer for one Cum. of 

finished concrete specified in the item are for tendering purpose only. Necessary cost 

adjustment shall be done as per formula laid down below: 
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3.2.1 OPC 43/53 grade of Cement: 

 

If the actual quantity of OPC 43/53 grade of Cement required as per laboratory mix 

design varies from 360 Kg/Cum, necessary cost adjustment for deviation in the 

quantity of OPC 43/53 grade of Cement shall be done as per the rate of OPC 43/53 

grade of Cement in actual supply voucher from manufacturer/authorized dealer at the 

time of execution. In the case of authorized dealer the rate may be authenticated 

by the manufacturer. The rate of OPC 43/53 grade of Cement exclusive of GST 

shall only be considered for payment. In no case quantity of OPC 43/53 grade of 

cement shall fall below 330 Kg/Cum. Extra payable/deductible rate shall be 

calculated in following manner: 

 

Cost of OPC 43/53 grade of Cement above/below 360Kg/Cum :    ‘X’ 

 

Add 1% Water Charges on ‘X’ 

 

Add 15% CP & OH on total adding 1% water charges 

 

Add 1% labour Cess on total after adding 15% CP & OH : Say ‘A’ 

 
3.2.2 Portland Pozzolana Cement or Portland Slag cement: 

 

If the actual quantity of Portland Pozzolana Cement or Portland Slag cement 

required as per laboratory mix design varies from 400 Kg/Cum, necessary cost 

adjustment for deviation in the quantity of Portland Pozzolana Cement or Portland 

Slag cement shall be done as per the rate of Portland Pozzolana Cement or Portland 

Slag cement in actual supply voucher from manufacturer/ authorized dealer at the 

time of execution. In the case of authorized dealer the rate may be authenticated by 

the manufacturer. The rate of Portland Pozzolana Cement or Portland Slag cement 

exclusive of GST shall only be considered for payment. In no case quantity of 

Portland Pozzolana Cement or Portland Slag cement shall fall below 330 Kg/Cum. 

Extra payable/deductible rate shall be calculated in following manner: 

Cost of Portland Pozzolana Cement or Portland Slag cement above/below 

400Kg/Cum : ‘X’ Add 1% Water Charges on ‘X’ 

Add 15% CP & OH on total adding 1% water charges 

 

Add 1% labour Cess on total after adding 15% CP & OH : Say ‘A’ 

 
3.2.3 SUPER PLASTICIZER 

 

If the actual percentage of Super plasticizer by mass of cementitious material 

varies from 0.5%, Extra payable/ deductible rate shall be calculated in following 

manner: 

 

Extra/ less cost of super plasticizers over or below 0.5% of cementitious material : ‘X’ 
 
 

Add 1% Water Charges on ‘X’ 

 

Add 15% CP & OH on total adding 1% water charges  

 

 

Add 1% labour Cess on total after adding 15% CP & OH : Say ‘A’ 
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The rate of super plasticizers shall be as per actual supply voucher from 

manufacturer/authorized dealer at the time of execution. In the case of authorized 

dealer the rate may be authenticated by the manufacturer. The rate of super 

plasticizer exclusive of GST shall only be considered for payment. 

 

3.3 At the time of tendering, the Contractor, after taking into account the type of 

aggregates, plant and method of laying he intends to use, shall allow in his tender 

for aggregate/cement and water cement ratios which he considers will achieve the 

specified strength. These ratios shall, however, not exceed the ratios stipulated in 

para 3.1 and shall produce a workability, which shall enable concrete to be properly 

compacted to its full depth and finished to the surface tolerance specified. 

 

3.4 No concrete shall be laid nor any payment made thereof unless the concrete mix 

design is submitted by the Contractor and is approved by the concerned Engineer-

In-Charge and communicated in writing. This mix design shall be provisional and 

subject to obtaining satisfactory results with trial mixes. Final approval shall be 

issued only after getting the satisfactory test report from trial mixes. 

 

3.5 Laboratory charges for mix design, cost of materials, its cartage and other incidental 

expenses shall be borne by the Contractor. 

 

3.6 Guidelines for Cement Concrete Mix Design for Pavements can be followed as per 

IRC: 44 -2017 and SP: 23-1982. 

 
4.0 FIELD TRIAL MIXES 

 

4.1 Preliminary trial mixes shall be made and tested. Trial mixes shall also be made if a 

change is intended subsequently in the source of supply of materials/quality of 

materials or in the proportions of the materials to be used. 

 

4.2 Samples of concrete shall be taken at the concrete batching plant and work beams 

made, cured and tested in accordance with IS: 1199 and IS: 516, as per clause 4.3 

given below. 

 

4.3 Representative samples of materials to be used shall be taken and trial mix using the 

proposed proportions shall be made, two samples each on three different days. Each 

sample shall consist of 6 beam specimens, three for testing at 7 days and three at 

28 days and a total of 36 beams shall be made in three days. The workability of 

each of these six trial mixes shall be determined. The test strength of the sample shall 

be the average strength of 3 specimens but individual variation should not be more 

than +15%. Otherwise, new trial mix corresponding to the initially approved 

sample will have to be made. The proposed mix proportion shall not be accepted if 

the average of 28 days beam strength of 6 trial mixes is not satisfying the provisions 

as per para 16.4.1. The mix shall be suitably modified   if the strength do not meet the criteria 

as specified. 



 

TSC-13  

 

4.4 The mix design shall be got approved from concerned Engineer-In-Charge. The 

design mix, thus approved shall be intimated to the Contractor by the Engineer- in-

Charge with full data and clear understanding that the mix proportion specified is 

provisional subject to the verification of level of control at the site. 

 

4.5 30 beams and 30 cubes shall be cast for deriving the relationship between flexural 

strength hand compressive strength i.e. K-value, by the Engineer-In-Charge and the 

same shall be got approved from concerned General Manager Engg (Project)/work. 

This K-value shall be used for calculation of required core strength in clause 

16.4.3. 

4.6 During the progress of work, samples of concrete shall be taken at the concrete 

batching plant and work beams made, cured and tested in accordance with IS: 1199 

and IS: 516. Acceptance criteria for this shall be as per para 16.4.1. 

 

4.7 All samples for tests shall be taken in the presence of the Engineer-in- charge and the 

contractor or their authorized representatives. 

 
5.0 SLUMP TEST 

 

5.1 Slump tests shall be carried out as per IS: 1199 (latest revision). A slump test shall 

be carried out as per clause 16.1 under quality control or more and frequently, if 

directed by the Engineer-in-Charge. Any batch from which slump test is being made 

shall not be transferred to the place of laying till the slump test has been completed 

and result approved. Not only the batch which gives a slump in excess of that 

specified shall be rejected but the concrete already laid immediately preceding the 

batch tested up to the nearest last transverse joint may be rejected by the Engineer-in- 

Charge or his representative, if he is satisfied that such preceding batches were sub-

standard in this respect. The decision of the Engineer- in-Charge in this respect 

shall be final and binding on the contractor. Such rejected concrete shall be 

removed by the Contractor immediately and replaced with proper concrete at his 

own cost and expense. 

 
6.0 BATCHING AND MIXING OF CONCRETE 

 

6.1 A system approach should be adopted for construction of pavement, and the 

method statement for carrying out the work, detailing all the activities including 

indication of time cycle, equipment, personnel etc. shall be got approved from the 

Engineer-in-Charge before the commencement of work. The above shall include 

the type, capacity and make of batching and mixing plant beside the hauling 

arrangement and paving equipment. The capacity of paving equipment, batching 

plant as well as all the ancillary equipment shall be adequate for a paving requirement 

for day’s work. 

 

6.2 Batching and mixing of the concrete shall be done at a central batching and mixing 

plant of adequate capacity as per work program with automatic controls, located at 

suitable place which takes into account sufficient space for stock piling of cement, 

aggregate and stationary water tanks. This shall be however, situated at 
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an approved distance, duly considering the properties of the mix and transport 

arrangements available with the contractor. 

 

6.3 Proportioning of a material shall be done in the batching plant by weight, each 

type of material being weighed separately. The cement from the bulk stock may be 

weighed separately from the aggregates and water shall be measured by volume. 

Wherever properly graded aggregate of uniform quality cannot be maintained as 

envisaged in the mix design the grading of aggregates shall be controlled by 

appropriate blending techniques. The capacity of batching and mixing plant shall 

be at-least 25% higher than the proposed capacity for the laying/ paving 

equipment. 

 

6.4 The batching plant shall include preferably four bins, weighing hoppers, and scales for 

the fine aggregate and for each size of coarse aggregate. If cement is used in bulk 

(after opening bags on platform) a separate scale for cement shall be included. The 

weighing hoppers shall be properly sealed and vented to preclude dust during 

operation. Approved safety devices shall be provided and maintained for the 

protection of all personnel engaged in plant operation, inspection and testing. The 

batch plant shall be equipped with a suitable non resettable batch counter which will 

correctly indicate the number of batches proportioned. 

 

6.5 Bins preferably with four adequate separate compartments shall be provided in the 

batching plant. 

 

6.6 Batching plant shall be equipped to proportion aggregates and bulk cement by 

means of automatic weighing devices using load cells. The weighing device shall have 

an accuracy within + 1% in respect of quantity of cement and water and + 2% in 

respect of aggregates and accuracy shall be checked at least once a month. 

 

6.7 Mixers shall be pan type, reversible type with single or twin shaft or any other 

mixer capable of combing the aggregates, cement and water into a thoroughly 

mixed and uniform mass within the specified mixing period and of discharging the mix 

without segregation. Each stationary mixer shall be equipped with an approved 

timing device which will automatically lock the discharge lever when the drum has 

been charged and release it at the end of the mixing period. The device shall be 

equipped with a bell or other suitable warning device adjusted to give a clearly audible 

signal each time the lock is released. In case of failure of the timing device the 

mixer may be used for the balance of the day while it is being repaired provided 

that each batch is mixed for 90 seconds or as per the manufacturer’s 

recommendation. The mixer shall be equipped with a suitable non resettable batch 

counter which shall correctly indicate the number of batches mixed. 

 

6.8 The mixer shall be cleaned at suitable intervals. The pickup and throw over blades in 

the drum or drums shall be repaired or replaced when they are worn down 20mm or 

more. The contractor shall have available at the job site a copy of the manufacturers 

design, showing dimensions and arrangements of blades in reference to original 

height and depth or provide permanent marks on blade to show points of 20mm wear 

from new conditions. Drilled holes of 5mm diameter 
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near each end and at mid-point of each blade are recommended. Batching plant shall 

be calibrated for the each ingredients upto its maximum quantity being used in the 

mix at site in the beginning and thereafter at suitable interval not exceeding one 

month. 

 

6.9 Air-conditioned centralized computer control cabin shall be provided for automatic 

operation of the equipment. 

 

6.10 The design feature of the batching plant should be such that it can be shifted 

quickly. 

 

6.11 Concrete mixed as above is not to be modified by the addition of water or 

otherwise in order to facilitate handling or for any other purpose. 

 
7.0 PAVING EQUIPMENT 

 

7.1 The concrete shall be placed with Slip Form Paver/Fixed form paver (with 

independent units to spread, consolidate from the mould, screed and float-finish, 

texture and cure) or Manual method as per the item/as approved by Engineer-in- 

Charge. If the concrete is to be laid by slip form paver, the paver shall be equipped with 

electronic controls to control the line and grade from either one side or both sides of 

the machine. 

 

7.2 Vibrators shall operate at a frequency and spacing recommended by the 

manufacturer. The variable vibration setting shall be provided in the machine. 

 

7.3 The contractor shall provide adequate no. of concrete saws with sufficient no. of 

diamond edge saw blades. The saw machine shall be either electric or petrol/ diesel 

driven type. A water tank with flexible hose and pump shall be made available for 

this activity on priority basis. The contractor shall have at least one standby saw in 

good working condition. The concreting work shall not commence if the saws are not 

in working condition. 

 
7.4 Guide wires for Slip form Paver 

 

7.4.1 Guide wire shall be provided along both sides of the slab. Each guide wire shall be 

at a constant height  above and parallel to the required edge of the slab as 

described in the contract/drawing within a vertical tolerance of + 2 mm. 

Additionally, one of the wires shall be kept at a constant horizontal distance from the 

required edge of the pavement as indicated in the contract /drawing with in a lateral 

tolerance of +10mm. 

 

7.4.2 The guide wires shall be supported on stakes 5-6 meters apart by connectors 

capable of fine horizontal and vertical adjustment. The guide wire shall be 

tensioned on the stakes so that a 500 grams weight shall produce a deflection or not 

more than 20mm when suspended at the midpoint between any pair of stakes. The ends 

of guide wire shall be anchored to fixing point or winch and not on the stakes. 



 

TSC-16  

7.4.3 The stakes shall be positioned and the connectors maintained at their correct height 

and alignment 12 hrs. on the day before concreting takes place until 12 hrs. after 

finishing of the concrete. The guide wires shall be checked and tensioned on the 

connectors at any section at least 2 hrs. before concreting that section. 

 

7.4.4 The contractor shall submit to the Engineer-In-Charge for his approval of line and 

level, the stakes and connectors which are ready for use in the length of pavement to be 

constructed next day. Such approval shall be obtained at least 12 hrs. before 

commencement of paving operation. Any deficiencies noted by the Engineer-in-

Charge shall be rectified by the contractor who shall then reapply for approval of 

the affected stakes. Work shall not proceed until the Engineer- in-Charge has given 

his approval. It shall be ensured the stakes and guide wires are not affected by the 

construction equipment when concreting is in progress. 

 
7.5 Side Forms and Rails for Fixed form paver 

 

7.5.1 All side forms shall be of mild steel channels of depth equal to the thickness of 

pavement or slightly less to accommodate the surface irregularity of the sub base. 

The forms can be placed in series of steel packing plates or shims to take care of 

irregularity of sub base. They shall be sufficiently robust and rigid to support the 

weight and pressure caused by a paving equipment. 

 

7.5.2 Side forms for use with wheeled paving machines shall incorporate metal rails 

firmly fixed at a constant height below the top of the forms. The forms and rail 

shall be firmly secured in position by not less than 3 stakes/pins for every 3 meter 

length so as to prevent movement in any direction. Forms and rails shall be straight 

within a tolerance of 3 mm in 3 meter and when in place shall not settle in excess 

of 1.5 mm in 3 meter while paving is being done. Forms shall be cleaned and oiled 

immediately before each use. 

 

7.5.3 The forms shall be bedded on a continuous bed of low moisture content lean 

cement mortar or concrete and set to the line and levels shown on the drawings 

within tolerances of + 10 mm and + 2 mm respectively. The bedding shall not 

extend under the slab and there shall be no vertical step between adjacent forms of 

more than 2 mm. The forms shall be got inspected by the Engineer-in- Charge for 

his approval 12 hrs. before construction of the slab and shall not be removed until at 

least 12 hrs. Afterwards. No concreting shall commence till form work has been 

approved by the Engineer-in-Charge. 

 

7.5.4 At all times sufficient forms shall be used and set to the required alignment for 

required length of pavement immediately in advance of the paving operations, or 

the anticipated length of pavement to be laid within the next 24 hrs. 

 

7.5.5 Forms shall be fixed in advance as per specifications. Before any paving is done the 

site shall be shown to the Engineer-in-Charge in order to verify the arrangement 

for paving as per the relevant clauses of this specification. The mixing and placing 

of concrete shall progress only at such a rate as to permit proper finishing, 

protecting and curing of the pavement. 
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7.6 Steel Forms for Manual Method 

 

7.6.1 Manual method may be adopted where execution with slip form paver is not 

feasible. All side forms shall be of mild steel. The steel forms shall be of mild steel 

sturdy channels sections and their depth shall be equal to the thickness of the 

pavement. 

 

7.6.2 The side forms shall have a length of at least 3.0 meters except on curves of 

less than 45 meters radius where shorter length may be used. When set to grade 

and stacked in place the maximum deviation of the top surface of any section from 

a straight line shall not exceed 2 mm in the vertical plane and 5 mm in the horizontal 

plane. The method of connection between sections shall be such that the joint formed 

shall be free from difference in level, play or movement in any direction. The use of 

bent, twisted or worn out forms will not be permitted. At least three stake pickets for 

each 3.0 m of form and the bracing and support must be ample to prevent springing 

of the forms under the pressure of concrete or the weight or thrust of machinery 

operating on the forms. 

 

7.6.3 The supply of forms shall be sufficient to permit their remaining in place for 12 hrs. 

after the concrete has been placed or longer, if in the opinion of the Engineer– in-

Charge, it is necessary. 

 

7.6.4 The top line of the forms is not to vary from the correct level or alignment and 

the levels and alignment of the forms are to be checked and corrected as necessary 

immediately prior to the placing of concrete. The top edges and faces of the forms 

are to be carefully cleaned and maintained in clean condition. 

 

7.6.5 While removing the steel forms, care shall be taken to withdraw them gradually. Any 

damages to the bull nosed edges shall be made good while the concrete is still 

green, as directed by the Engineer–in- Charge. 

7.6.6 Setting of forms shall be according to the slab plan subject to the approval of 

the Engineer-in-Charge and concreting shall not commence until the setting of forms 

is approved. 

 

7.6.7 Forms shall be set at least 50 meters length in advance of the point where the 

concrete is being laid and shall not be removed until at least 12 hrs. of the placing 

of concrete or longer if in the opinion of Engineer- in-Charge, it is necessary. After 

setting, the working faces shall be thoroughly oiled using approved oil but before 

concrete is placed against them. 

 

7.6.8 Sufficient rigidity shall be obtained to support the forms in such a position during the 

entire operation of compaction and finishing that they will not at any time 

deviate more than 3 mm from a straight edge 3 meters in length. Forms which 

show a variation from the required rigidity or the alignment and levels shown on 

the plans, shall be reset or removed, as directed. The length and number of pins or 

stakes shall be such as to maintain the forms at the correct line and grade. All forms 

shall be cleaned and oiled each time before they are used. 
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8.0 HAULING AND PLACING OF CONCRETE 

 

8.1 Freshly mixed concrete from the central batching and mixing plant shall be 

transported to the paver site by means of tippers/transit mixers of sufficient 

capacity and approved design in sufficient numbers to ensure a constant supply of 

concrete. Cover shall be used for protection of concrete against the weather. While 

loading the concrete, truck shall be moved back and forth under the discharge 

chute to prevent segregation. The tipping trucks shall be capable of maintaining the 

mixed concrete in a homogeneous state and discharging the same without segregation 

and loss of cement slurry. The feeding to the paver is to be regulated in such a way 

that paving is done in an uninterrupted manner with a uniform speed throughout the 

day’s work. Tipping truck shall be washed at a regular frequency as prescribed by the 

Engineer-in-Charge to ensure that no leftover mix of previous loading remains stuck. 

 

8.2 Concrete mixed in central mixing plant shall be transported to the site without delay 

and the concrete which in the opinion of Engineer-in-Charge, has been mixed too 

long before laying will be rejected and shall be removed from the site. The total time 

taken from the addition of water to the mix until the completion of surface finishing 

and texturing shall not exceed 120 minutes when concrete temperature is less than 

250C and 90 minutes when concrete temperature is between 250C to 300C. 

Tippers/transit mixers delivering concrete shall not run on completed slabs until after 

28 days of placing of concrete. 

 

8.3 In all cases the temperature of the concrete shall be measured at the point of 

discharge from the delivery vehicle. 

 

8.4 The addition of water to the surface of the concrete to facilitate the finishing 

operations will not be permitted except with the approval of the Engineer- in- 

Charge when it shall be applied as a mist by means of approved equipment. 

 

8.5 If considered necessary by the Engineer-in-Charge, the paving equipment shall be 

provided with approved covers to protect the surface of the slab under construction 

from direct sunlight and rain or hot wind. 

 

8.6 As soon as the side forms are removed, edges of the slabs shall be corrected 

wherever irregularities have occurred by using fine concrete composed of 1:1:2, 

cement: sand: coarse aggregate (10 mm down) with water cement ratio not more 

than 0.4 under the supervision of Engineer-in-Charge. 

 

8.7 If the requirement for surface regularity fails to be achieved on two consecutive 

working days then normal working shall cease until the cause of the excessive 

irregularity has been identified and remedied. 

 

8.8 Construction by Slip Form Paver: The slip form paving train shall consist of 

power machines which spreads compacts and finishes the concrete in a continuous 

operation. 
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8.8.1 The slip form paving machine shall compact the concrete by internal vibration and 

shape it between the side forms with either a conforming plate or by vibrating and 

oscillating finishing beams. The concrete shall be deposited without segregation in 

front of slip form paver across the whole width and to a height which at all times in 

excess of the required surcharge. The deposited concrete shall be struck off to the 

necessary average and differential surcharge by means of the strike off plate or a 

screw auger device extending across the whole width of the slab. The equipment for 

striking-off the concrete shall be capable of being rapidly adjusted for changes of the 

average and differential surcharge necessitated by change in slab thickness or cross 

fall. 

 

8.8.2 The level of conforming plate and finishing beam shall be controlled automatically 

for the guide wires installed by sensors attached at the four corners of the slip form 

paving machine. The alignment of paver shall be controlled automatically from the 

guide wire by at least one set of sensors attached to the paver. The alignment and 

level of ancillary machines for finishing, texturing and curing of the concrete shall be 

automatically controlled relative to the guide wire or to the surface and edge of an 

adjoining hardened slab. 

 

8.8.3 Slip form paving machines shall have vibrators of variable output with a maximum 

energy output of not less than 2.5 KW per meter width of slab per 300 mm depth of 

slab for a laying speed upto 1.5 m per minute or pro-rata for higher speeds. The 

machine shall be of sufficient mass to provide adequate reaction during spreading 

and paving operations on the traction units to maintain forward movements during 

the placing of concrete in all situations. 

 

8.8.4 If the edges of the slip formed slab slump to the extent that the surface of the top edge 

of the slab does not comply with the requirements, then special measures approved 

by the Engineer-in-Charge shall be taken to support the edges to the required levels 

and work shall be stopped until such time as the contractor can demonstrate his 

ability to slip form the edges to the required levels. The slumped edge shall have to be 

corrected by adding fresh concrete after roughening the surface. 

 

8.8.5 Upon the instructions of the Engineer-in-Charge, contractor shall scrape the 

concrete surface when in plastic state with a 3.0 m long tube float fixed with a long 

and stable handle before texturing. Tube float shall be of an alloy steel tube of 50-60 

mm diameter with a long and stable handle. The length of the tube float shall 

preferably be longer than half the length of slab i.e., half the distance between two 

transverse contractions joints. This operation shall be done to minimize surface 

irregularity caused due to varied causes like frequent stoppage of work, surface 

deformation due to plastic flow etc. The tube float shall be placed at the center of the 

slab parallel to longitudinal joint and pulled slowly and uniformly towards the 

edges. After the use of the float tube, it shall be frequently cleaned before further use. 

The slurry removed shall be discarded. This activity shall be advanced laterally by 

providing an overlap of half the length of two float. The removal of the cement slurry 

from the surface shall be sufficient enough such that the texture is formed on a 

firm surface and is more durable. This operation however, shall be carried out after 

removing bleeding water. 
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8.8.6 In the case of construction by slip form paver, areas inaccessible to paving 

equipment shall be constructed by manual/hand guided method. Areas in which 

manual/hand guided methods of construction become indispensable shall be got 

approved by the Engineer-in-Charge in writing in advance. Work shall be carried out 

by skilled personnel as per methods approved by the Engineer-in-Charge. For 

construction by hand guided method in the limited area, no cost adjustment will be 

made. 

 

8.9 Construction by Fixed Form Paver: The fixed form paving train shall consist of 

separate powered machines which spread compact and finish the concrete in a 

continuous operation. The paving train moves on the rails fixed on both sides of the 

pavement and compacting/finishing is simultaneously carried with the equipment 

fitted with paving train which moves on the rails. 

 

8.9.1 The concrete shall be discharged without segregation into a hopper of the spreader 

which is equipped with means for controlling its rate of deposition on to the sub-

base. The spreader shall be operated to strike off concrete upto a level requiring a 

small amount of cutting down by the distributor of the spreader. 

 

The distributor of spreader shall strike of the concrete to the surcharge adequate to 

ensure that the vibratory compactor thoroughly compacts the layer. If necessary 

poker vibrator shall be used adjacent to the side forms and edges of the previously 

constructed slab. 

 

8.9.2 The vibratory compactor shall be set to strike off the surface slightly high so that it 

is cut down to the required level by the oscillating beam. The machine shall be 

capable of being rapidly adjusted for changes in average and differential surcharge 

necessitated by changes in slab thickness or cross fall. The final finisher shall be 

capable to finish the surface to the required level and smoothness as specified, care 

being taken to avoid bringing up of excessive mortar to the surface by over 

working. 

 

8.9.3 In the case of construction by fixed form paver, areas inaccessible to paving 

equipment shall be constructed by manual/hand guided method. Areas in which 

manual/hand guided methods of construction become indispensable shall be got 

approved by the Engineer-in-Charge in writing in advance. Work shall be carried 

out by skilled personnel as per methods approved by the Engineer-in- Charge. For 

construction by hand guided method in the limited area, no cost adjustment will be 

made. 

 
8.10 SURFACE TEXTURE 

 

8.10.1 Surface of the pavement shall be finished for the newly constructed concrete 

pavements such that texturing equipment shall not tear or unduly roughen the 

concrete surface during the operation. The texture shall be uniform in appearance and 

approximately 2.0mm in depth. Brush shall be applied when the water sheen has 

practically disappeared and the surface of concrete shall be brush-textured in a 

direction at right angles to the longitudinal axis of the carriageway to get 

satisfactory texture. 
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8.10.2 The texture depth shall be determined by the Sand Patch Test as described below. 

This test shall be performed at least once for each day’s paving and wherever the 

Engineer-In-Charge consider it necessary at times after construction as under: 

 

Five individual measurement of the texture depth shall be taken at least 2m apart 

anywhere along a diagonal line across a lane completed between points 50m apart 

along the pavement. No measurement shall be taken within 300mm of the 

longitudinal edges of a concrete slab constructed in one pass. 

 
8.10.3 Measurement of Texture Depth – Sand Patch Method 

 

The following apparatus shall be used: 

 

i) A cylindrical container of 25 ml internal capacity. 

ii) A flat wooden disc 64mm diameter with a hard rubber disc, 1.5mm thick, 

stuck to one face, the reverse face being provided with a handle. 

iii) Dry natural sand with a rounded particle shape passing a 300micron IS sieve 

and retained on a 150 micron IS sieve. 

 

Method: The surface to be measured shall be dried, any extraneous mortar and loose 

material removed and the surface swept clean using a wire brush both at right 

angles and parallel to the carriageway. The cylindrical container shall be filled 

with the sand, tapping the base 3 times to the surface on ensure compaction, and 

striking off the sand level with the top of cylinder. The sand shall be poured into a 

heap on the surface to be treated. The sand shall be spread over to surface, 

working the disc with its face kept flat in a circular motion so that the sand is 

spread into a circular patch with the surface depressions filled with sand to the 

level of peaks. The diameter of the patch shall be measured to the nearest 5mm. 

The texture depth of concrete surface shall be calculated from 31000/(D x D) mm 

where D is the diameter of patch in mm. 

 

8.10.4 Texture depth shall not be less than a minimum required when measurement are taken 

as given in table nor greater than a maximum average of 1.25 mm. 

 

TABLE : TEXTURE DEPTH 

 

S 

No. 

Time Test Number of 

measurements 

Required Texture 

Depth (mm) 

Specifi

ed 

value 

 

Tolerance 

1. Between 24 Hrs. and 7 days after the 

construction of the slab or until the 

slab is first used by vehicles. 

 

An average of 5 

Measurements 

 

1.0

0 

 

+0.25 

2. Not later than 6 weeks before the 

pavement is opened to traffic. 

An average of 5 

Measurements 

 

1.0

0 

 

+0.25 
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8.10.5 After the application of the brushed texture, the surface of the slab shall have a 

Uniform appearance. 

 

8.10.6 Where the texture depth requirements are found to be deficient, the Contractor shall 

make good the texture across the full lane width over length directed by the Engineer-

in-Charge, by texturing the hardened concrete surface in an approved manner. 

 
9.0 CONSTRUCTION BY MANUAL/HAND GUIDED METHOD: 

 

The pavement shall be constructed using side forms. The acceptance criteria 

regarding level, thickness, surface regularity, texture, finish strength of concrete 

and all other quality control measures shall be the same as in the case of machine 

laid down. 

 
9.1 Placing of Concrete: 

 

9.1.1 Concrete shall be deposited between the forms. Where a certain amount of 

redistribution is necessary, it shall be done with shovels and not with rakes. The 

concrete shall be compacted with the needle vibrator and vibrating screeds. Use of 

vibrator near side forms is essential to eliminate honey combing. To effect 

adequate compaction, the concrete shall be placed with appropriate surcharge over 

the final slab thickness. The amount of surcharge will depend upon the mode of 

placement of concrete and shall be determined by trial. In general, the required 

surcharge is about 20% of the required slab thickness. 

 

9.1.2 The concrete is to be deposited and spread to such a depth that when compacted and 

finished, the slab thickness indicated will be obtained at all points and the surface 

will not at any point be below the level specified for the finished surface. 
9.2 Compaction of Concrete 

 

9.2.1 Compaction shall be carried out by electrically operated needle and screed 

vibrators as stipulated hereafter. Needle vibrators should be used all over the area 

for obtaining initial compaction of concrete. These should be of diameter not less 

than 4.5 cm and if the vibrators are pneumatic, the pressure must not be below 4 

kg/sq.cm. If electrically operated, they should have a minimum frequency of 3500 

impulses per minute. Minimum number of petrol driven vibrators as specified by 

the Engineer-in-Charge with minimum frequency of 3500 impulses per minute 

shall be provided at each work head as a standby arrangement. The screed and 

internal vibrator shall conform to I.S.:2505 and I.S.: 2506 respectively. 

 

9.2.2 There should be at least three needle vibrators working in one bay. A vibrating 

screed consisting of a steel or timber section weighing not less than 15 kg per 

meter with a tamping edge of not less than 7 cm width and having a vibrator 

mounted thereon shall follow needle vibrators to obtain  full compaction. The face 

of the wooden tamping edge of the screed shall be lined with M.S. plate rigidly 

fixed by means of counter sunk screws. Where screed vibrators are used for 

compaction, a standby unit shall always be maintained ready for use, should the other 

one go out of order. Where electrically driven vibrators are employed, 
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a stand by pneumatic unit shall be kept ready for use in case of power failure. At the 

discretion of the Engineer-in-Charge, for compaction at edges and joints, vibrators 

may be supplemented by hand tamping and rodding for securing satisfactory 

results. Under no circumstances, honey combing of concrete at joints or elsewhere 

shall be permitted. 

 

9.2.3 When using screed vibrator for compaction, it should not be dragged over the 

concrete. During the initial passes, it shall be lifted to the adjacent forward position 

in the steps. Subsequently, it shall be slowly slided over the surface with its axis 

slightly tilted away from the direction of sliding and the operation repeated until a 

close, dense surface is obtained. 

 

9.2.4 Work men shall not be allowed to walk on freshly laid concrete. All operations 

shall be carried out from suitable wooden bridges spanning the lane- width. 

 

9.2.5 IMPORTANT PRECAUTION: The vibration process shall be restricted just upto 

the stage of appearance of water/ cement slurry on the surface. After reaching this 

point vibration should be discontinued. It should be ensured that no over- vibration is 

resorted, as it leads to formation of thin cement slurry layer over the top surface which 

tends to peel off with passage of time by movement of traffic. 

 
9.3 Finishing of Concrete 

 

9.3.1 Immediately after compacting of concrete and the construction of joints but before 

the concrete has hardened and while the concrete is still in a plastic state, the 

pavement surface shall be inspected for irregularities with a profile checking 

template and minor irregularities and score marksshall beeliminated by removing 

surplus material or by adding and working in freshly mixed concrete if necessary by 

means of long handled floats and scraping straight edges followed by further 

compaction and finishing. The long handled floats may be used to smoothen and 

fill in open textured area in the pavement surface, but the final finishing is to be 

done with scraping straight edges. 

 

9.3.2 The scraping straight edges are to be 3 meters long with flexible handles long 

enough to reach the other side of the slab when operated from one side of the 

pavement. They are to be placed parallel to the forms at the side of the pavements 

and worked backwards and forwards uniformly across the width of the slab. After 

this operation has been completed and the surface has been brought to the required 

finish, the straight edge is to be moved forward but not more than half its length and 

the process repeated. 

 

9.3.3 The straight edge testing and refloating is to continue until the entire surface: 

 

a) Is free from observable departure from the straight edge. 

b) Conforms to the required levels and cross-section. 

c) Conforms to the specified surface finish when the concrete has hardened. 

 

9.3.4 The foregoing work is to be carried out while the concrete is still plastic and 

workable and in such time sequence so as to ensure the removal of water and 

laitance from the surface. 
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9.4 BELTING 

Just before the concrete becomes non-plastic, the surface shall be belted with two ply 

canvas belt not less than 20 cm wide and at least 1 meter longer than the width of the 

slab. Hand belts shall have suitable handles to permit controlled uniform 

manipulation. The belt shall be operated with short strokes transverse to the center 

line of pavement and with a rapid advance parallel to the concrete line. 

 
9.5 BROOMING 

 

9.5.1 After belting and as soon as surplus water, if any, has risen to the surface, the 

pavement shall be given a broom finish with an approved steel or fiber broom not less 

than 45 cm wide. The broom shall be pulled gently over the surface of the 

pavement from edge to edge. Adjacent strokes shall be slightly overlapped.  Brooming 

shall be perpendicular to the centre line of the pavement and so executed that the 

corrugations formed will be uniform in character and width and not more than 2.0 mm 

deep. 

 

9.5.2 Brooming shall be completed before the concrete reaches such a stage that the surface 

is likely to be torn or unduly roughened by the operation. The broomed surface shall 

be free from porous or rough spots, irregularities, depressions and small pockets such 

as may be caused by accidental disturbing of particle of coarse aggregates embodied 

near the surface. The rate of the contractor for the item of quality controlled concrete 

pavement includes the provision for belting and brooming operations and nothing 

extra shall be paid on this account. 

 

9.6 EDGING 

After belting/ brooming has been completed but before the initial setting of 

concrete, the edges of the slab shall be carefully finished with an edging tool 

of 6 mm radius, and the pavement edges shall be left smooth and true to line. 

 
9.7 HONEY COMBING 

As soon as the side forms are removed, any minor honey combed areas shall be 

filled with mortar composed of one part of cement and two parts of fine aggregate. 

Major honey combed areas or segregated concrete or other defective work or areas 

damaged by removal of the forms or concrete damaged by rain or due to any other 

reason whatsoever shall be considered as defective work and shall be removed 

and replaced by the   contractor at his own expense. The total area of honey 

combed surface not exceeding 2.5 sq.cm. each, shall not exceed 4% of the area of 

the slab side. Engineer in charge’s decision as to whether the concrete is defective 

or not shall be final and binding. 

 
10.0 SURFACE ACCURACY 

 

10.1 After the concrete has sufficiently hardened after about 12 hours and not later than 

24 hours, the surface shall be tested again for high spots. All high spots shall be 

marked and those exceeding 3 mm shall be ground down immediately as directed 

by the Engineer-in-Charge after obtaining his written permission.  Care shall be 

taken to see that the grinding does not in any way damage the concrete surface. 
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10.2 The final surface finish is to be such that when tested with a profilograph/ 

roughness indicator/or a 3 meter long straight edge or an equivalent mechanical 

unevenness indicator placed anywhere within the same or adjoining slab in any 

direction on the surface, there shall be no variation greater than 3mm. 

 

10.3 If the surface irregularities exceeding 3 mm still remains despite grinding if 

permitted, as per para 10.1 the concrete shall be removed to its full depth and 

replaced. The area of concrete to be removed shall be complete slab between the 

nearest joints. Where the defective slab is less than 4.5 meter from the construction 

joint, the whole area upto the construction joint shall be removed to the full depth. The 

concrete so removed shall not be reused in the work. 

Fresh concrete shall be laid in the manner already described in these specifications 

and shall again be subjected to test for surface accuracy and other quality control 

measures. Nothing extra shall be paid for all these operations. 

 

10.4 Every slab shall bear an impression not exceeding 3 mm in depth comprising the 

number allotted to the slab and the date on which it is laid. This impression shall be 

formed by the Contractor when the concrete is green so as to leave permanent 

mark on setting. 

 
11.0 CURING OF CONCRETE 

 

Initial curing shall be done by application of curing compound or by manual 

method as per clause 16.37.13.5 of CPWD specifications Vol-II, 2019. However 

nothing extra shall be paid for curing by application of curing compound. 

 
11.1 Initial Curing by application of Curing Compound: 

 

11.1.1 Immediately after the surface texturing, the surface and sides of the slab shall be cured 

by the application of approved resin-based aluminized reflective curing compound 

or white pigmented curing compound which hardens into an impervious film or 

membrane with the help of a mechanical sprayer. 

 

11.1.2 Curing compounds shall contain sufficient flake aluminium in finely divided 

dispersion to produce a complete coverage of the sprayed surface with a metallic 

finish. The compound shall become stable and impervious to evaporation of water 

from the surface of the concrete within 60 minutes of application and shall be of 

approved type. The curing compounds shall have a water retention efficiency 

index not less than 90 percent in accordance with BS Specifications No.7542 or as 

per ASTM C-309-81 Type 2. 

 

11.1.3 The curing compound shall not react chemically with the concrete and the film or 

membrane shall not crack, peel or disintegrate within three weeks after application. 

Immediately prior to use, the curing compound shall be thoroughly agitated in its 

containers. The rate of spread shall be in accordance with the manufacturer’s 

instructions checked during the construction of the trial length and subsequently 

whenever required by the Engineer-in-Charge. The mechanical sprayer shall 

incorporate an efficient mechanical device for continuous agitation and mixing of 

the compound during spraying. Arrangements should be made to spray the curing 

compound on the sides of the slab. The curing compound shall be sprayed in two 
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applications to ensure uniform spread. In addition to spraying of the curing 

compound, the fresh concrete surface shall be protected for at least 3 hours by 

covering the finished concrete pavements with tents supported on mobile truss 

during adverse weather conditions as directed by the Engineer-in-Charge. 

 
11.2 FINAL CURING 

 

Final curing shall be done either by spreading of wet hessian and moisturing it 

regularly or by ponding method as given below. However, nothing extra shall be 

paid for curing by spreading wet hessian method. All joints shall be filled in with 

temporary filler   like sand etc. in order to prevent the edges of joints from being 

damaged and entry of clay materials into the joints during final curing. 

 
11.2.1 Final curing by spreading of wet hessian method 

 

After two or three hours after application of curing compound, the pavement shall be 

covered including sides by moist hessian (minimum of two layers) and the same shall 

then be kept damp for a minimum period of 14 days after which time the hessian 

may be removed. During the curing period, the hessian shall be kept continuously 

moist. 

 

All damaged/torn hessian shall be removed and replaced by new hessian on a 

regular basis. 

 
11.2.2 Final curing by ponding method 

 

After two to three hours after application of curing compound or upon removal of the 

burlap as the case may be, the slab shall be thoroughly wetted and cured by ponding 

as follows: 

 

Exposed edges of the slab shall be banked with a substantial berm of earth. Upon 

the slab shall then be laid a system of transverse and longitudinal height of clay 

about 50 mm high immediately covered with a blanket of sandy soil free from 

stones to prevent the drying up and cracking of clay. The rest of slab within these 

boundaries shall then be covered with sufficient sandy soil so as to produce 

blanket of earth not less than 40mm deep after wetting. The earth covering shall 

be thoroughly wetted while it is being place on the surface and against the sides of 

the slab and kept thoroughly saturated with water for 21 days and thoroughly 

wetted down during the morning of the 22nd day and shall thereafter remain in place 

until the concrete has attained the required strength and permission is given by the 

Engineer-in- Charge. Thereafter the covering shall be removed and the pavement 

cleaned and swept. If the earth covering becomes displaced during the curing 

period, it shall be replaced to the original depth and restarted. 

 

11.2.3 The contractor shall be liable at his cost to replace any concrete damaged as a 

result of incomplete curing or cracked on a line other than that of a joint as per 

procedure in IRC:SP-83. 

 

11.2.4 The Contractor shall employ his own security personnel to prevent workmen, cattle 

straying etc., on the pavement concrete. 
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11.2.5 Concrete shall not be subjected to any load or weight of any plant until at least 28 days 

after laying, except for cutting the joints as directed by the Engineer-in- Charge. 

 
12.0 CONTRACTION/DUMMY JOINTS 

 

12.1 The spacing of transverse and longitudinal joints shall be 4.5 to 5 meter or as 

shown in the drawing. It shall be 10 mm wide and shall extend vertically from the 

surface of the slab to a depth equal to one-third depth of slab. The joint shall be 

formed by cutting with a joint cutting machine. The initial cut or slot of not less 

than 3mm wide is to be formed by sawing the concrete with a joint cutting 

machine of approved design as soon as the concrete hardens. Normally in 

summer when ambient temperature is more than 30°C, initial cutting may be 

carried after 4-8 hrs. of laying and in winter when ambient temperature is less 

than 30°C, initial cut may be done at 8-12 hrs. of laying. Top 25mm of this joint 

groove shall be subsequent widened to 10mm, after 14-16 days of casting concrete 

pavements. The details of Contraction/dummy joint shall beas given in Appendix –

‘A-2’. 
 

12.2 Before cutting the dummy joints, all necessary precautions shall be taken to ensure that 

the joint alignment is marked straight and true as per the drawings. The joint cutting 

machine will be handled only by an experienced person thoroughly familiar with this 

type of work. The joint should be cut along this alignment only. Any error in the joint 

cutting alignment shall be rectified by the Contractor at his own expense as directed 

by the Engineer-in-Charge, preferably using epoxy concrete as approved. 

 

12.3 The groove shall be inserted with 12mm dia closed-cell Polyethylene foam back-up 

rod, 13mm below from the surface of the concrete and filling with Polysulphide 

Sealant conforming to grade B.S.: 5212-1990 or IS:11433-1995. Prior to filling with 

Polysulphide, the joints shall be cleaned by compressed air up to full depth and primed 

properly with appropriate Polysulphide primer up to back-up rod and masking tape 

shall be applied along the edges of joint to prevent spillage of sealant on top surface 

to give neat finish to sealant. The masking tape shall be removed after the sealant has 

been applied and tooled. 

 

12.4 All joints shall be sealed as soon as practicable after 28 days of placing of slabs. 

Joints shall be sealed flush with the adjacent pavement surface. The pavement shall 

be opened to traffic only after joint sealing over the entire pavement has been 

completed. To prevent tackiness or pick up under traffic, the exposed surfaces of 

the sealing compound shall be dusted with hydrated lime, if directed by Engineer-in-

Charge, for which nothing extra shall be paid to the Contractor. 

12.5 Each lot sealant shall be supported with manufacturers test certificate. However one 

sample per 1000 kg. of sealant received at site or part thereof shall be collected by 

the Engineer-in-Charge or his authorized representative and sent for testing to any 

Government/ AAI approved Laboratory. 

 

The contractor shall note that as testing charges of sealant seem to be high, they 

shall confirm the testing charges and quote their rates accordingly. Nothing extra 

over and above the quoted rates is payable on this account and no plea on what so 

ever ground will be entertained later on. 
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12.6 In case of sudden rain or storm, the work can be concluded at the dummy joints but 

these will then be formed as construction joints. 

 

12.7 Before sealing of joints, it may be ensured that the transverse joints on each side of 

the longitudinal joint shall be in line with each other and of the same type and width. 

Any concrete or other foreign matter must be removed from the groove before 

sealing. 

 
13.0 CONSTRUCTION JOINTS 

 

13.1 Construction joints shall be provided as shown in the drawing and also at places 

whenever day’s operations start and stops or where concreting is stopped due to 

unforeseen circumstances. The joints shall be straight and vertical through the full 

depth of the slab. 

 

13.2 At all construction joints, bulk head shall be used to retain the concrete and care shall 

be taken in striking off and finishing the surface to the top face of the bulkhead. 

When work is resumed, the surface of concrete laid subsequently, shall conform to 

the grade and cross section of previously laid pavement. Where semi-mechanized 

method of construction is used, the concrete along the face of all joints shall be 

compacted with an internal vibrator inserted in the concrete and worked along the 

joint to ensure a concrete free from honeycombing. In case of mechanized 

construction, working and vibration/RPM of all the fixed vibrators shall be 

checked. There shall be two additional needle vibrators to compact the concrete 

near bulk head. 

 

13.3 The Sealing of joints shall be done in the same manner as for contraction joints, by 

cutting a groove of 10mm wide and 25mm deep as shown in Appendix ‘A-2’. 

 
14.0 EXPANSION JOINTS 

 

14.1 Expansion joints are essential where cement concrete pavement is designed to 

abut with structures like bridges, culverts, etc. and at junction of building and 

pavement. Expansion joint shall also b e provided at the intersection of runway, 

taxiway and Apron. The expansion joint shall be straight, extend through the full 

depth of the slab and shall be of the shape and dimensions shown on the drawing. 

The slab edges adjacent to the joint shall be formed truly vertical. 

14.2 Where semi-mechanized method of construction is used, the concrete along the face 

of all joints shall be compacted with an internal vibrator inserted in the concrete 

and worked along the joint to ensure a concrete free from honeycombing. In case of 

mechanized construction, working and vibration/RPM of all the fixed vibrators shall 

be checked. There shall be two additional needle vibrators to compact the concrete 

near bulk head. 

 

14.3 Synthetic expansion joint filler board as per specification shall be used to fill the gap 

between adjacent slabs at expansion joint. The joint groove shall be filled with 

Polysulphide conforming to grade B.S.: 5212-1990 or IS: 11433-1995. Prior to 

filling with Polysulphide, the joints shall be cleaned by compressed air up to full 

depth and primed properly with appropriate Polysulphide primer up to back-up rod 

and masking tape shall be applied along the edges of joint to prevent spillage of 

sealant on top surface to give neat finish to sealant. The masking tape shall be 
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removed after the sealant has been applied and tooled. The details of expansion joint 

shall be as given in Appendix –‘A-2’. 

 
15.0 APPLICATION OF POLYSULPHIDE JOINT SEALING COMPOUND 

 

15.1 Materials 

 

15.1.1 Sealant: It shall be cold Polysulphide sealant of approved make conforming to BS: 

5212-1990 or IS: 11433-1995. 

 

15.1.2 Back-up Rod/Backer Rod: Type of material shall be Expanded closed cell 

Polyethylene foam and shall conform to ASTMC-5249-95 or ASTMD 3575. 

 

15.1.3 Primer: It shall be applied on the concrete faces of the joints. It shall be single 

component primer suitable for use with Polysulphide joint sealant, as approved by the 

Engineer-in-Charge. 

 

15.1.4 Joint Filler Board: The joint filler shall be Synthetic joint filler board of approved 

make. It shall be 25mm thick within a tolerance of +1.5mm and of a firm 

compressible material and complying with the requirements of IS:1838 (Part 

3):2011 with a compressibility more than 25%. It shall be provided to the full 

width between the side forms. If two pieces are joined to make up full width, the joint 

shall be taped such that no slurry escapes to the joint. The physical requirement of 

filler shall be as per the table given below: 

 

 

S. No 

 

Characteristics 

 

Requirement 

Method of 

test, Ref. 

to IS 

1 Resistance to handling Filler    strips     shall     not     be 

deformed or broken by twisting, 

bending or other types of ordinary 

handling when exposed to 

atmospheric condition (see note) 

 

- 

2 Recovery 90% min. 10566 

 

3 

 

Compression 

a) Load required to compress the 

specimen to 50% of its original 

thickness before the test shall be (i) 

7 kgf/cm2, min. (ii) 53 kgf/cm2, 

max. 

 

 

 
-do- 

4 Extrusion Amount of extrusion of the free 

edge shall not exceed 6mm 

-do- 

5 Water Absorption 1%, max. -do- 

6 Density 100 + 10 kg/m3, min. -do- 
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7 Weathering a) shall show no sign of 

disintegration, delamination or 

separation after the test 

b) shall satisfy the requirement of 

recovery, 

 

 

-do- 

 

Note: Pieces of joint filler that have been damaged shall be rejected. 

 

In order to ensure that sides of the PQC pavement in the portion of above expansion 

joint filler board do not get dirty and this space does not accumulate pieces of 

aggregates and other foreign materials, precaution is required to be taken as indicated 

in note 1 given below. 

 
Note: 

 

1. Expansion joint filler board should be provided upto the top of finished pavement 

surface. At the time of filling the joint with sealant material and back- up rod/baker 

rod, the required depth of joint filler board from the top upto the bottom of back-up 

rod/baker rod should be cut & removed. For easy removal of top filler board and to 

avoid damage to the filler board, a pre-cut in the expansion joint filler board shall be 

provided at a suitable depth so that back-up rod/baker rod & sealant could be filled 

after removal of the top cut portion of the filler board. Nothing extra shall be paid for 

the filler board from top upto the bottom of back- up rod/baker rod. 

2. As the period for the test will be around three weeks, advance planning is 

required to avoid any delay on this account. 

 
15.2 PROCEDURE 

 

15.2.1 Preparation of Surface: All the joint surfaces to which the sealant is to be applied 

should be clean, dry and free from any loose material, dirt, dust, scale, protective 

lacquer, grease. 

 

15.2.2 Expansion joint filler material must be checked to ensure that it is tightly packed and 

no gaps or voids exist at the base of the joint slot. 

 

15.2.3 Sealant should be prepared as per manufacturer’s specifications. 

15.2.4 Before sealant is applied, primer shall be applied to secure better adhesion between 

sealant and the concrete surface. The surface shall be allowed to dry for at least 30 

minutes but no longer than 3 hours before the sealant is applied. 

 

15.2.5 To prevent accidental spillage of sealant on the top surface and to give a neat 

finish, masking tape should be applied along the edge of joint before the sealant 

material is filled. 

 

15.2.6 Immediately after filling the joints, the sealant should be tooled either with a 

stainless steel or wooden spatula of the size of the joint to give a smooth surface. 

While tooling, the spatula should be wetted with a wetting agent like soap water. 

Masking tape shall be removed immediately after the sealant has been tooled. By 

tooling, the sealant is compressed with the result that air bubbles if any, are broken 

up and the sealant becomes free of voids and there is a proper adhesion of the sealant 

to the sides of the joints. 
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15.3 Sealant of approved make shall be filled only after complete curing of concrete i.e., 

after 28 days. Sealant shall be applied slightly to a lower level than the slab with a 

tolerance of 1+0.5mm as shown in Appendix –‘A-2’ 

 

15.4 Sealant of approved make shall be filled up for a depth as specified in item. The rate 

of application of sealant may be calculated on the basis of the following formula: 

 

Number of 1 Kilogram tins required = 0.0015 x L x W x D 

Where L = Length of joint in meters 

W = Width of joint in mm. D 

= Depth of joint in mm. 

 

15.5 Manufacturer’s certificate shall be produced for establishing that the sealant is not more 

than six months old or the shelf-life of the sealant. For storage, preparation of sealant, 

health and safety precautions etc., manufacturer’s specifications shall be applicable. 

 

15.6 A typical sketch showing details of filling of joints is enclosed as Appendix -‘A- 2’. 

 
16.0 QUALITY CONTROL 

 

16.1 The following quality control tests shall be carried out at frequencies specified against 

each, as per the table given below: 

 

 

 

S.No Test Test Method Frequency Acceptance 

Criteria 

I Cement 
 

 Physical and 

chemical tests 

IS:4031, 

IS:4032 

Once for each source of supply 

and every 200 tonnes or part 

thereof. Cement remaining in 

stores for more than one and 

half month from the date of 

manufacture must be retested 

before use and to be rejected, if 

it fails to conform to any of the

 requirements of the 

specifications. 

Each brand of cement brought to 

site shall be tested as per this 

frequency. Besides, the 

Contractor also will submit 

daily test report on cement 

released by the 
manufacturer. 
 
 
 

As  per 

relevant code 

as per Para 

1.1 
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S.No Test Test Method Frequency Acceptance 

Criteria 

II Coarse aggregate 
 

 a) Flakiness 

Index 

IS:2386 (Part- I) Before approval of the 

quarry and at every 

subsequent  change in 

the   source of supply 

and one test for every 
2000 cum of aggregate 

Not more than 

25% 

 b) Impact value 

or 

Los Angeles 

abrasion value 

 

IS:2386 (Part- 

IV) 

 

- do- 

 

Not more than 

30% 

 c) Water 

Absorption 

IS:2386 (Part 

III) 

-do- Not more than 

3%. 

 d) Deleterious 

materials 

IS:2386 (Part II) Before approval of the 

quarry and at every 

subsequent change in the 
source of supply. 

As   per table 

-2   of IS: 383 

 e) Moisture 

content 

IS:2386 (Part 

III) 

Regularly as required 

subject to a minimum of 

one test per day 

This data 

shall be used 

for correcting 

the water 

demand of the 

mix on a 
daily basis 

 f)Grading IS: 2386 (Part– 

I) 

One   test per day on 

each size of aggregates 

As per Table 

- 7 of IS: 

383 

 g) Soundness 

(i) Loss with 

Sodium 

IS 2386 ( Part 

V) 

Before approval of the 

quarry and at every 

subsequent change in the 

source of supply 

Max. 12% 

 

Max. 18% 

 

 Sulphate for 5 

cycles 

(ii) Loss with 

Magnesium 

Sulphate with 

5 cycles 

 

   

 (h) Presence of 

ferrous 

sulphide and 

iron oxide 

As per clause 

1.3.1 

Before approval of the 

quarry and at every 

subsequent change in the 

source of supply. 

 

No presence 

of ferrous 

sulphide and 

iron oxide 
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S.No Test Test Method Frequency Acceptance 

Criteria 

III Fine Aggregates 
 

 a) Silt Content CPWD One test per 200 cum and Not more 

Specification 
2019 Vol. I, 

part thereof than 8% 

 Page   

 76, Appendix –C   

 b) Grading IS : 2386 (Part- 

III) 

-do- Fineness 

modulus 
   between 
   2.5 to 3.9 

 c) Water 

Absorption 

IS : 2386 (Part- 

III) 

-do- Not more 

than 3% 

 d) Deleterious 

materials 

IS: 2386 (Part- Before approval of the As per 

II) quarry and at every 
subsequent change in the 

table 1   of 
IS 383 

 source of supply.  

 e)Moisture IS:2386 (Part- Regularly as required This data 

content III) subject to a minimum of shall be used 
  two test per day. for correcting 
   the water 
   demand of 
   the mix on a 
   daily basis. 

IV Combined Grading of Aggregates 

 a) Grading IS: 2386 (Part- I) 1 test per 150 cum a nd 

part thereof 

As per Para 

12.5.6 

V Concrete 

 a) Slump test of IS : 1199 At least once in 50 As per Para 

concrete  batches at each mixer or 12.5.10 
  more frequently if  

  directed by the EIC.  

 b) Flexural IS : 516 One test consisting of six As per Para 

strength  beam specimens and 6 13.4 
  cubes. Three specimens  

  shall be tested after 7 days  

  and another three shall be  

  tested after 28 days   for 
every 200 Cum of 

Concrete & part thereof 

 

 c) Surface 

accuracy 

As prescribed Regularly As per Para 

12.5.33 

VI Polyethylene 

sheet 

IS:2508 

Density 

Tensile strength 

at break 
Melt flow Index 

One test per lot As per 

IS:2508 
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16.2 Equipment as per list at Appendix–‘B-1’ shall be provided by the Contractor in 

the field testing laboratory. Nothing extra shall be paid to him on this account. 

Records as required shall be maintained at site. 

 

All test details in support of mix design shall be maintained as part of records of 

the contract and shall be signed both by the contractor and the Engineer- in-Charge 

or their authorized representatives. The contractor shall provide all labour, 

materials and equipment required for all tests to be carried out, at his own cost. 

 

16.3 The Engineer-in-Charge reserves the right to test any concrete laid regarding 

quality, soundness, compaction, thickness strength and finish of the concrete at any 

time before the expiry of the “Defects Liability period” notwithstanding that 

necessary tests had been carried out and found satisfactory at the time of 

execution. 

 
16.4 QUALITY CONTROL AND STANDARD OF ACCEPTANCE OF STRENGTH OF 

CONCRETE 

 

16.4.1 Samples of concrete shall be collected at the point of discharge on the pavement and 

beams cast as controlled specimens and tested in accordance with IS: 516 and IS: 

1199. The concrete will be said to comply with the specified flexural strength, 

when the following conditions are met with. 

a) The mean strength determined from any group of four consecutive samples 

(each sample containing 3 beam specimen i.e. 4x3 =12 beam specimens) at 28 

days should exceed the specified characteristic flexural strength by at least 0.3 

MPa i.e., 4.4 MPa. 

b) The strength of any specimen is not less than the specified characteristic 

flexural strength minus 0.1 MPa i.e., 4.0 MPa. 
 

16.4.2 Should the concrete fail to pass the specification for strength as described above, 

the contractor may, all at his own expense elect to cut cores (diameter of the core not 

less than 150mm) as per the direction of Engineer-in-Charge where the requirements 

are not met with. The points from where cores are to be taken and the number of 

cores required shall be at the discretion of the Engineer-in-Charge and shall be 

representative of the whole of concrete concerned. In no case, however, shall fewer than 3 

cores be tested. 

 

16.4.3 Cores shall be prepared and tested as described in IS 516. Concrete in the member 

represented by a core test shall be considered acceptable if the average of the results 

of crushing strength tests of the cores shall not be less than 0.8x0.85 times the 

corresponding Characteristic compressive strength of cubes and no individual core 

has a strength less than 0.8x0.75 times the corresponding Characteristic 

compressive strength of cubes where height to diameter ratio of the core is 2. 

Where height to diameter ratio of the core is not 2 necessary corrections shall 

be made in calculating crushing strength of cubes as per clause 12.21.1 of IRC:15-

2017. 
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Sample calculation for required core strength is placed below for core cut with height to 

diameter ratio of core is 2: 

Flexural strength fcr = K√𝑓𝑐𝑘 

 

fcr = 4 . 1 MPa 

 

4.1 = K√𝑓𝑐𝑘 
K - value as derived in clause 4.5 

fck = 16.81/K2 

Average core strength required = 0.8x0.85x fck MPa Individual 

core strength required = 0.8x0.75x fck MPa 

16.4.4 If however, the tests on cores also confirm that the concrete is not satisfying the 

strength requirements, then the concrete corresponding to the area from which the 

cores were cut should be replaced, i.e., over an area extending between two 

transverse joints where the defects could be isolated or over larger area as decided 

by the Engineer-in-Charge. 

 

16.4.5 All defective and sub-standard work which includes concrete slab of sub- standard 

strength as established in above para shall be liable to rejection and shall   be 

replaced   by the contractor   at his   expense. Acceptance criteria for cracked 

concrete slabs shall be as follows (ref. clause 12.33 of IRC-15-2017): 

 

i) Fine crazy cracks (Plastic shrinkage cracks) with cumulative length of 3000 mm 

in a slab can be accepted after repair as per IRC:SP-83. Beyond cumulative 

length of 3000 mm, it shall be rejected. 

ii) Slabs with cracks running transversely or longitudinally penetrating to full 

depth and length of the slab are to be rejected. 

iii) Slabs with any type of cracks which are penetrating to more than half the depth 

shall be rejected. (ref. clause 12.33 of IRC-15-2017). 

iv) When due to operational or any other reason, such replacement does not 

become possible (decision of Engineer-in-charge in this respect being final 

and binding on the contractor), the cost of removal and replacement of such 

rejected work shall be recovered from the contractor whether such rejected 

work is subsequently replaced by the          Deptt. or not. 

 
17.0 WEATHER LIMITATIONS 

 

17.1 Concreting during rains: To prevent damage to freshly laid concrete during 

monsoon, or sudden rains, the Contractor shall provide an adequate supply of 

tarpaulins or other   water-proof   material.   Any concrete damaged by rain shall 

be removed and replaced by the Contractor at his own cost as directed by the 

Engineer-in-Charge. If need be, necessary provisions shall be made to support the 

water- proof material clear of the newly-laid concrete surface to prevent 

smoothening or any damage due to the contact with tarpaulin. The whole unit 

should be weighted down appropriately to prevent from blown off by winds. The 

rate quoted shall include all these. 
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17.2 Concreting in hot weather: No concreting shall be done when the concrete 

temperature is above 30°C. Besides, in adverse conditions like high temperature, 

low relative   humidity,   excessive   wind   velocity, imminence of rains etc. if so 

desired by the Engineer-in-charge, tents on mobile trusses may be provided over 

the freshly laid concrete for a minimum period of 3 hours as directed by the 

Engineer-in-charge. The temperature of the concrete mix on reaching the paving 

site shall not be more than 30°C. To bring down the temperature, if necessary, 

chilled water or ice flakes should be made use of. No extra payment shall be made 

for this arrangement. 

 

17.3 Concreting in cold weather: No concreting shall be done when the concrete 

temperature is below 5°C. 

 
18.0 MEASUREMENTS 

 

18.1 For the purpose of ascertaining the quantity of concrete in the pavement length, 

breadth and thickness shall be measured as detailed below: 

 

a) Length 

 

i) Between the end of a pavement to the center line of the construction / 

expansion joints. 

ii) Between the center lines of consecutive construction/expansion joints. 

 

b) Width 

 

i) Between the edge of a pavement and the center line of the construction 

joints. 

ii) Between the center lines of construction joints and expansion joints. 

iii) Between the center lines of construction joints and expansion joints. 

iv) Between the center lines of consecutive construction joints. 

   

c) Thickness 

 

Levels shall be taken before and after construction, at the grid of points 5 metre 

centre-to-centre longitudinally in straight reaches for each panel and 

2.5 metre centre-to-centre at curves. The levels shall also be taken transversely, 

at 0.75 metre from either edge of the and the remaining locations shall be at 

equi-distance but not more than 2 metre in the balance portion of panel. The 

average thickness of the pavement course in any panel shall be the arithmetic 

mean of the difference of levels before and after construction at all the grid 

points falling in that panel, provided that the thickness of finished work shall be 

limited to those shown on the drawings or approved by the Engineer-In- Charge 

in writing. As supplement to level measurements, the Engineer shall have the 

option to take cores/ make holes to check the depth of construction. The holes 

made and the portions cut for taking cores shall be made good by the Contractor 

by laying fresh mix/material including compacting as required at his-own cost 

immediately after the measurements are recorded. 

 

The finished concrete courses to be paid on volume basis by multiplying length 

, breadth and thickness as measured above and its volume shall be calculated in 
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Cubic metres correct to two places of decimal. Measurements of concrete slabs 

shall be recorded in aforesaid manner jointly by the Engineer-in-Charge or his 

authorized subordinate and the Contractor or his authorized agent. 

 
19.0 RATE 

 

19.1 The rate of the item for concrete in pavement shall include the cost of all materials 

and labour including charges for machinery tools & plants, making profile 

including taking levels including all cartages and lift required in all the operations 

described above complete in all respects for a successful completion of the job. The 

rate also includes cost of mix design from outside laboratory, trial mix, all costs of 

setting up of laboratory at site and carrying out the quality control measures/tests 

enumerated above by the Contractor at his own cost in the presence of Engineer-in-

Charge or his authorized representative, and submission of test results on 

completion of tests to the Engineer-in-Charge thereof. 
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APPENDIX-A -2 
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DETAILS OF FILLING OF JOINTS IN RIGID PAVEMENTS
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Annexure-1 
TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
 

 
To,              

SM Engg. (Civil.),       Date: 
Airports Authority of India, 
Pakyong Airport, Pakyong, 
SIKKIM-737106 
 
 
Sub: Acceptance of Terms & Conditions of Tender 

(Tender ID No:…………………………) 
 

Name of work:- “ Provision of Joint Filling with Polysulphide sealant, Surebond and 

run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong Airport.” 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely: 

https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and 

conditions of the tender documents, corrigendum(s) and reply to query if any made 

available to me/ us which shall form part of the contract agreement and I / we shall 

abide hereby by the terms / conditions / clauses contained therein.  

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents 

in its totality / entirety for above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI 

for awarding this contract at any stage during its execution or at the time of payment 

of bills, and further if any officer of AAI asks for bribe/gratification, I will 

immediately report it to the Appropriate Authority in AAI’. 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per 

NIT conditions. 

6. I / We certify that all information/ documents furnished by our Firm is true & correct 

and in the event at any stage, the information/ documents is found to be incorrect/ 

untrue or found violated, then we shall be liable for debarment from tendering in AAI 

without giving any notice or reason therefore or summarily reject the bid or terminate 

the contract, without prejudice to any other rights or remedy including the forfeiture 

of the full said earnest money deposit absolutely 

 

 
 
 
 

         Yours Faithfully 
 
 

     (Signature of the Bidder, with Official Seal)
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Annexure-2 
 
UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 
 
Name of Work“ Provision of Joint Filling with Polysulphide sealant, Surebond and 

run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong 

Airport.” 

(Tender ID No: ________________________) 
 
I/We ………………………… (name and post of authorized signatory) on behalf of 
………………………. (Name of firm) do here by solemnly affirm and declare as  
follows: 
 

(i)  Our firm is not restrained/ debarred/ blacklisted by Airports Authority of 
India (AAI)/ Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure(DoE), 
Ministry of Finance and the debarment/ blacklisting/ restrainment is not in 
force as on last date of opening of tender (Envelope-I, normally called as 
technical bid). 

(ii) None of Proprietor /Partners /Board Members /Directors of 
M/s……………………… (Name of firm) has remained Proprietor /Partner /Board 
Member /Director in any firm which stands debarred /blacklisted/restrained 
by AAI/ MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in 
force as on last date of opening of tender (Envelope-I, normally called as 
technical bid) 

(iii) Our firm understands that if our firm either debarred before the date of 
opening of tender (first bid, normally called as technical bid, in case of two 
packet/two stage bidding) or debarred before the date of contract by AAI/ 
MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid 
is liable to be rejected at that stage. 

(iv) Our firm understands that at any stage, if above statements are found to be 
false, our firm shall be liable for debarment from bidding in AAI, apart from 
any other appropriate contractual legal action including debarment/ 
blacklisting/ restrainment, termination of the contract etc. as deemed fit 

 
 
Date: 

(Signature and name of the  
Place       authorized signatory of firm) 
 
 
 
 
Note: Above undertaking is to be given on company’s letter head. 
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AFFIDAVIT 
(To be executed in Rs. 100/- Non Judicial Stamp Paper duly Notarized after award of the 

work) 

 
 

I/ We …………………………………  on behalf of M/s 

………………………..………………… do here by solemnly affirm and state as 

follows:- 

 

 I am competent to swear this affidavit on behalf of                                           

M/s ……………………………………………………… and  hereby confirm that I am 

fully complying with the legal  obligations with regard to payment of 

minimum wages as per the minimum  wages Act- 1948 and deduction of 

provident Fund Authorities  as per EPF & MP Act- 1952 and Contract 

Labour (Regulation & Abolition) Act-1970. 

 

 

Date:- 

 

Place:- 

(Signature of the Contractor)  
With rubber-stamp 

 
(Notary) 
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Form A 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING 
ON … 
 
 

S. No. Details of work W-1 W-2 W-3 
i Name of work/ Project 

and Location 
 

   

ii Name and Address of 
client  
 

   

iii Awarded Cost of work 
(in Rs. Lakhs) 
 

   

iv Date of commencement 
as per contract 
 

   

v Stipulated date of 
completion 
 

   

vi Actual date of 
completion 
 

   

vii Completion Cost/ 
Actual work done 
 

   

viii Whether the work was 
done on back to back 
basis 
Yes/No 

   

 
 

 
 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 
 

Note: The contractor should give list of only of eligible category works of 
Requisite amount with supporting documents issued from client. 
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FORM-B 
FINANCIAL INFORMATION 

 
 Name of the firm/ contractor……………………………… 
 

1. Financial Analysis - Details to be furnished turnover on construction works 
with profit / loss as per figure in balance sheet account for the last three years 
duly certified by the Chartered Accountant as submitted by the applicant to 
the Income - Tax Department 

 
 
 
 

S. 
No. 

Particulars Financial Year (Last three years) 

FY…….. FY…….. FY…….. 

1. Turn-Over on 
Construction works 

   

2. Profit/ (Loss) after Taxes 
(standalone) 

   

 
 
 
 
 

2. Financial arrangements for carrying out the proposed work. 
 
 
 
Unique Document Identification Number (UDIN)………………………….. 
 
 
 
 
 
SIGNATURE OF CHARTED   SIGNATURE (S) OF BIDDER (S) 
ACCOUNTANT WITH SEAL 
 
 

 
 
 
Note:- The bidder should give information strictly in above format. 
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Form ’C’ 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

 
 

This is to certify that as per audited balance sheet and profit & loss account during 
the financial year..............................., the Net Worth of M/S.…………………………  
(Name & registered address of Individual/Firm/Company), as on…………………(the 
date of certificate ) is Rs ……………………………………………after considering all 
liabilities. It is further certified that Net Worth of the company has not eroded by more 
than 30 % in last three years ending on 31st March 2025. 
 
 
Unique Document Identification Number (UDIN)…………………………….. 
 
Signature of Charted Accountant 
……………………………. 
 
Name of Charted Accountant 
…………………………. 
 
Membership of ICAI 
 
Date and Seal 
 
 

SIGNATURE (S) OF BIDDER (S) 
 
 
 

*The relevant year shall be the financial year ending 31st March preceding the 

calendar year of bid submission or 31st March of the financial year preceding the 
previous financial year, if the balance sheet of the previous financial year has not 
been audited. 
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Format Consent Letter 

Dispute Resolution Clause- 25 of GCC  

 

 

To,  

 

The Chairman/Member/Regional Executive Director,  

Airports Authority of India, 

 

SUB: Request for appointment of arbitrator under Clause …………… of  

the………………….agreement………….. dated for……………… 

 

Sir/Madam, 

1. We state that……………….(contractor/agency) was awarded work/ 

concession of ……………………… at ………………… 

airport/…………….(other location) of Airports Authority of India through 

Award Letter dated……………… 

 

2. Dispute related to ………………… arose between us (contractor/ agency) 

and AAI. 

 

3. On ………..(date), dispute was referred of Mediation as per AAI Mediation 

Policy and any settlement on the following claims/ disputes was not reached 

between the parties: 

(i)  

(ii)  
(iii)  

4. A concise statement along with claim in respect of each of such disputes is 

attached herewith. 

5. In view of the above, we invoke arbitration under clause……………. Of 

the ……………………… agreement between us and AAI and as per 

proviso to Section-12(5) of the Arbitration & Conciliation Act, 1996, we 

hereby agree and request the Chairman/Member/Regional Executive 

Director AAI to appoint arbitrator from AAI 's panel of arbitrators. 

 

6. I/ We also give my/ our consent for appointing any of an arbitrator from 

AAi's approved panel of arbitrators, as per paragraph-5 above. 

 

Thanking you, 

 

 

(………………………..) 

Authorized signatory of  

 

Encl: As above 
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Undertaking for Deployment of Plant and Machinery 
 

 
I/ We will deploy sufficient plant and machinery as per the requirement of 

work in consultation with the Engineer-in-Charge (E-I-C) to achieve the 

milestones/targets and overall completion within the time period. 

 
 
 

          
    (Signature of the Bidder, with Official Seal) 
 

 
 
 
 
 
 
 
 
 

(To be given on Contractor’s Letter Head) 
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ANNEXURE- LBS 

 

Performa for declaration by Bidder for compliance of order on Restriction 

under Rule 144(xi) of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of 

Company/Firm) 

 

Name of Work: ______________________________________________ 

 

Tender ID: __________________________________________________ 

 

I, the undersigned, ____________________________ (full names), do hereby 

declare, in my capacity as_______________________________of  M/s____ 

(Name of company/Firm) ____that: 

 

1) I am competent to swear this undertaking on behalf of M/s_____________  

(Name of company/Firm)  

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of 

the General Financial Rules (GFRs), 2017 regarding restrictions on procurement 

from a bidder of a country which shares a land border with India and comply to 

all the provisions of the Order(s). 

 

3) I certify that M/s____(Name of company/Firm)____) is not from such a 

country / is from such a country, has been registered with the Competent 

Authority (strike out whichever is not applicable). I hereby certify that this 

BIDDER fulfills all requirements in this regard and is eligible to be considered 

[Where applicable, evidence of valid registration with the Competent 

Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ 

declaration given by M/s____(Name of company/Firm)____is found to be 

false, this would be a ground for immediate termination and further legal action 

in accordance with law as per Clause 12 of the Public Procurement Order on 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 

 

 

 

  

 

 

Signature and name of the authorized signatory of the firm 

With Rubber Stamp  

 

Date: 

Place: 
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Sl. 

No.
Description of Item Unit Qty.

1

Demolishing cement concrete manually/ by mechanical means including

disposal of material within 50 metres lead as per direction of Engineer -

in - charge. 15.2.1 Nominal concrete 1:3:6 or richer mix (including equivalent

design mix)

Cum 25.00

Providing and laying Pavement Quality Concrete (PQC) produced in a batching and mixing plant having a 

Characteristic flexural strength i.e. flexural strength of 4.1 MPa at 28 days using Ordinary Portland cement of 

43/53 grade or Portland Pozzolana Cement or Portland Slag cement conforming as per relevant IS codes, to 

be mixed at site, with 0.5% Super plasticizer by mass of cementitious material, fine aggregate, graded stone 

aggregates of 40 mm nominal size in appropriate proportion as per specification and job mix formula, laid in 

panels as per drawings/design as approved by the Engineer-In-Charge using Slip Form Paver or Fixed form 

paver or Manual Method including anti friction layer, joint filler board, making necessary provision for 

expansion, dummy and construction joint including filling with Polysulphide sealant of approved make, 

curing and making profile, complete as per direction of Engineer-in-Charge and specifications. The item for 

execution shall include all operations making pavement for intended use but not limited to following:(i) 

Polyethylene sheet (White in color) of thickness 400 micron conforming to IS: 2508 with 6mm thick fine 

sand layer.(ii) Providing and laying in position for expansion joint, 25mm thick pre-cut Synthetic joint filler 

board of approved make conforming to IS:1838(part 3)-2011, 45 mm from top (to be removed at the time of 

filling of Polysulphide sealant).(iii) Mechanically cutting dummy joints 3mm wide x 1/3rd thickness of slab 

which is subsequently widened to 10mm for the top 25mm depth and construction joints 10mm wide x 25mm 

deep as per specification.

(iv) Providing and laying in position Polysulphide sealant of approved make conforming to BS-5212-1990 or 

IS: 11433-1995 in expansion/ construction / dummy joints including rounding off edges, applying 2 coats of 

approved primer compatible with the brand of Polysulphide and preparing the surface and applying masking 

tape along the edge of joint to prevent accidental spillage of sealant on top surface and to give neat finish to 

the sealant and removing the masking tape after application of sealant etc. as per the details below: 

(a) Expansion Joints of size 25 mm wide and 10 mm deep over 30mm dia expanded closed-cell Polyethylene 

foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s specifications.

(b) Construction Joints of size 10 mm wide and 10 mm deep over 12mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s specifications.

(c) Dummy Joints of size 10 mm wide and 10 mm deep over 12 mm dia expanded closed-cell Polyethylene 

foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s specifications.

(v) Making profile as per DGCA CAR, panel drawing showing dummy, construction, expansion joints 

location. 

Schedule of Quantities (Schedule-A)

Name of the work: Provision of Joint Filling with Polysulphide sealant, Surebond and run patch etc. in

PQC Panel of Runway/Apron/Taxiway at Pakyong Airport.

2 Cum 25.00

SOQ 1



Sl. 

No.
Description of Item Unit Qty.

Note:

(i) Areas inaccessible to paving equipment shall be constructed by manual/hand guided method. Areas in 

which manual/hand guided methods of construction become indispensable shall be got approved by the 

Engineer-in-Charge in writing in advance.                                        

(ii) The quantity of cement, type of cement and super plasticizer for one Cum. of finished concrete specified 

are for tendering purpose only. The contractor shall quote his rates assuming quantity of OPC cement as 360 

Kg/Cum or 400 Kg of Portland Pozzolana Cement/ Portland Slag cement. In addition, if the actual quantity of 

cement & super plasticizer required as per laboratory mix design varies from the quantity assumed above, 

necessary cost adjustment for deviation in the quantity of cement and super plasticizer as per mix design, if 

any, shall be done as per the rate of cement and super plasticizer in actual supply voucher from 

manufacturer/authorized dealer at the time of execution. In the case of authorized distributor, the rate may be 

authenticated by the manufacturer. The rate of cement and super plasticizer exclusive of GST shall only be 

considered for payment.

3

Raking out the existing sealing compound from the joints and cleaning the joints by removing dirt, debris, 

rubbish, etc., using suitable tools and machinery, in preparation for laying polysulphide sealant, complete as 

directed by the Engineer-in-Charge (EIC).
RM 22923.75

4

Providing and laying in position polysulphide sealant of approved make conforming to BS-5212-1990 or IS 

11433-1995,  in expansion / Construction / dummy joints including rounding off edges, applying 2 coats of 

approved primer compatible with the brand of polysulphide and preparing the surface and applying masking 

tape along the edge of joints to prevent accidental spillage of sealant on top surface and to give neat finish to 

the sealant and removing the masking tape after application of sealant etc. complete as per direction of 

Engineer-in-Charge & particular specifications. [Note : for purpose of payment, quantity (Length X Width X 

Depth) of sealant in cucm only will be measured.]

CuCm 2651475.00

5

 Sure Bond Self Adhesive, Clold applied polymer modified high tack bituminous instant Runway/ Tarmac 

crack sealing Tape of 100mm width , 2KPa thick having quick release film on one side Runway/ Pavement/ 

Tarmac crack to form high strength water proof layer, Make Srijan System Pvt Ltd or equivalent approved 

brand.

RM 130.00

6

Supply of Run patch , self adhesive, cold applied made of polymer modified High Tak Bituminious spread 

sheet pf 1mx10m roll having bond strength of 0.4 Mpa, nominal thickness 3.5-4.0mm for sealing of 

potholes/cracks on Runway, Taxiway for both asphalt and concrete surfaces.

Note: Qty 1 number refers to 1 Roll of 1mx10m

RM 80.00

2 Cum 25.00

SOQ 2



Name of the 

Bidder/ Bidding 

Firm / Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.
Item Description Quantity Units

BASIC RATE In Figures 

To be entered by the 

Bidder 

Rs.      P

TOTAL AMOUNT  
TOTAL AMOUNT 

In Words

1 2 4 5 13 53 55

1 Demolishing cement concrete manually/ by mechanical means including

disposal of material within 50 metres lead as per direction of Engineer -

in - charge. 15.2.1 Nominal concrete 1:3:6 or richer mix (including equivalent

design mix)

25.00 Cum 0.00 0.00 INR Zero Only

2 Providing and laying Pavement Quality Concrete (PQC) produced in a batching and mixing plant having a 

Characteristic flexural strength i.e. flexural strength of 4.1 MPa at 28 days using Ordinary Portland cement 

of 43/53 grade or Portland Pozzolana Cement or Portland Slag cement conforming as per relevant IS 

codes, to be mixed at site, with 0.5% Super plasticizer by mass of cementitious material, fine aggregate, 

graded stone aggregates of 40 mm nominal size in appropriate proportion as per specification and job mix 

formula, laid in panels as per drawings/design as approved by the Engineer-In-Charge using Slip Form 

Paver or Fixed form paver or Manual Method including anti friction layer, joint filler board, making 

necessary provision for expansion, dummy and construction joint including filling with Polysulphide sealant 

of approved make, curing and making profile, complete as per direction of Engineer-in-Charge and 

specifications. The item for execution shall include all operations making pavement for intended use but 

not limited to following:(i) Polyethylene sheet (White in color) of thickness 400 micron conforming to IS: 

2508 with 6mm thick fine sand layer.(ii) Providing and laying in position for expansion joint, 25mm thick pre-

cut Synthetic joint filler board of approved make conforming to IS:1838(part 3)-2011, 45 mm from top (to be 

removed at the time of filling of Polysulphide sealant).(iii) Mechanically cutting dummy joints 3mm wide x 

1/3rd thickness of slab which is subsequently widened to 10mm for the top 25mm depth and construction 

joints 10mm wide x 25mm deep as per specification.

Item Rate BoQ 

Tender Inviting Authority: Airports Authority of India

Name of Work: Provision of Joint Filling with Polysulphide sealant, Surebond and run patch etc. in PQC Panel of Runway/Apron/Taxiway at Pakyong Airport.

Contract No:  

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

Validate Print Help



(iv) Providing and laying in position Polysulphide sealant of approved make conforming to BS-5212-1990 

or IS: 11433-1995 in expansion/ construction / dummy joints including rounding off edges, applying 2 coats 

of approved primer compatible with the brand of Polysulphide and preparing the surface and applying 

masking tape along the edge of joint to prevent accidental spillage of sealant on top surface and to give 

neat finish to the sealant and removing the masking tape after application of sealant etc. as per the details 

below: 

(a) Expansion Joints of size 25 mm wide and 10 mm deep over 30mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s 

specifications.

(b) Construction Joints of size 10 mm wide and 10 mm deep over 12mm dia expanded closed-cell 

Polyethylene foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s 

specifications.

(c) Dummy Joints of size 10 mm wide and 10 mm deep over 12 mm dia expanded closed-cell Polyethylene 

foam back-up/backer rod of minimum density 22 Kg/Cum, as per manufacturer’s specifications.

(v) Making profile as per DGCA CAR, panel drawing showing dummy, construction, expansion joints 

location. 

25.00 Cum 0.00 0.00 INR Zero Only

Note:

(i) Areas inaccessible to paving equipment shall be constructed by manual/hand guided method. Areas in 

which manual/hand guided methods of construction become indispensable shall be got approved by the 

Engineer-in-Charge in writing in advance.                                        

(ii) The quantity of cement, type of cement and super plasticizer for one Cum. of finished concrete specified 

are for tendering purpose only. The contractor shall quote his rates assuming quantity of OPC cement as 

360 Kg/Cum or 400 Kg of Portland Pozzolana Cement/ Portland Slag cement. In addition, if the actual 

quantity of cement & super plasticizer required as per laboratory mix design varies from the quantity 

assumed above, necessary cost adjustment for deviation in the quantity of cement and super plasticizer as 

per mix design, if any, shall be done as per the rate of cement and super plasticizer in actual supply 

voucher from manufacturer/authorized dealer at the time of execution. In the case of authorized distributor, 

the rate may be authenticated by the manufacturer. The rate of cement and super plasticizer exclusive of 

GST shall only be considered for payment.

3 Raking out the existing sealing compound from the joints and cleaning the joints by removing dirt, debris, 

rubbish, etc., using suitable tools and machinery, in preparation for laying polysulphide sealant, complete 

as directed by the Engineer-in-Charge (EIC).

22923.75 RM 0.00 0.00 INR Zero Only

4 Providing and laying in position polysulphide sealant of approved make conforming to BS-5212-1990 or IS 

11433-1995,  in expansion / Construction / dummy joints including rounding off edges, applying 2 coats of 

approved primer compatible with the brand of polysulphide and preparing the surface and applying 

masking tape along the edge of joints to prevent accidental spillage of sealant on top surface and to give 

neat finish to the sealant and removing the masking tape after application of sealant etc. complete as per 

direction of Engineer-in-Charge & particular specifications. [Note : for purpose of payment, quantity (Length 

X Width X Depth) of sealant in cucm only will be measured.]

2651475.00 CUM 0.00 0.00 INR Zero Only

5  Sure Bond Self Adhesive, Clold applied polymer modified high tack bituminous instant Runway/ Tarmac 

crack sealing Tape of 100mm width , 2KPa thick having quick release film on one side Runway/ Pavement/ 

Tarmac crack to form high strength water proof layer, Make Srijan System Pvt Ltd or equivalent approved 

brand.

130.00 RM 0.00 0.00 INR Zero Only

6 Supply of Run patch , self adhesive, cold applied made of polymer modified High Tak Bituminious spread 

sheet pf 1mx10m roll having bond strength of 0.4 Mpa, nominal thickness 3.5-4.0mm for sealing of 

potholes/cracks on Runway, Taxiway for both asphalt and concrete surfaces.

Note: Qty 1 number refers to 1 Roll of 1mx10m

80.00 RM 0.00 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


