AIRPORTS AUTHORITY OF INDIA

TENDER DOCUMENT

SEPTAM  : BAUT TUTOITR 8418 32 W e el a1elt T & effova R &1 wfawime=

Name of work: Replacement of damaged portion of double skin roofing at Chhatrapati Sambhajinagar
Airport

(Tender ID 2026_AAI_283357_1)

weRTfera fafr / Publishing Date 17.07.2026
Tt ZEaTa greare / fashr st f7fr Bid

Document Download / Sale Start Date
TTSTHRTOT I i fafr Clarification Start Date 18.07.2026 from 0930 hrs.

TSR |qHT At fAfr Clarification End Date 22.07.2026 upto 1800 hrs.
fore ST e T3 9w [t Bid submission Start Date 18.07.2026 from 0930 hrs.
o ST % f& &ffaw [t Bid submission End Date 07.08.2026 upto 1800 hrs.

foe |re 6 [t (rerr-1) Bid Opening Date
(Envelope-I)

fa= arer B fafer (frerar-11) Bid Opening Date 14.08.2026 at 1100 hrs. (Any changes
(Envelope-1I) will be published on CPP portal)

fAfaaT Y=#<0T [ Tender Processing Fee (Non-
refundable, in the form of Online mode only
FATAT L THT (SUHET) Earnest Money Deposit
(EMD)

18.07.2026 from 0930 hrs.

10.08.2026 at 1100 hrs.

Rs. 1180.00 (i/c GST)

Rs. 3,38,700/-

Certified that this Tender Document contains pages 01 to 211

arfarani Rt 2ewey

DEPARTMENT OF ENGINEERING
ARG faA I 9ifeidbRor / AIRPORTS AUTHORITY OF INDIA
BAYC GHISHTR TATRSTEET /  CHHATRAPATI SAMBHAINAGAR AIRPORT
SATGT GHTSITR /  CHHATRAPATI SAMBHAJINAGAR




%4t / INDEX

PRABTAM  : TAUT FUSHTR FaT$ 33 W et W arelt Ta F aifovra 7 &1 wfowmos

Name of work : Replacement of damaged portion of double skin roofing at Chhatrapati

Sambhajinagar Airport

Tender ID :2026_AAl_283357_1
SR NO DESCRIPTION PAGE NOS
1 E-NIT (FOR WEBSITE) A-1t0 A-9
2 PRE-QUALIFICATION PERFORMA CHECK — LIST A-10 to A-14
3. NOTICE INVITING TENDER (DE-6) B-1to B-5
4 ANNEXURE-1 - UNCONDITIONAL ACCEPTANCE LETTER B-6
5 ANNEXURE-2 - TENDER FORM ( DE-8) B-7 to B-8
6. ANNEXURE-3 - AFFIDAVIT FOR MINIMUM WAGES B-9
ANNEXURE-4 - UNDERTAKING REGARDING BLACK LISTING/ DEBARRING
7. B-10
OF FIRM
8. ANNEXURE-5 - UNDERTAKING FOR DEPLOYMENT OF T&P B-11
9. ANNEXURE-6 - REQUEST FOR E-PAYMENT B-12
10 ANNEXURE-7 - UNDERTAKING FOR ACCEPTANCE OF ANY OUTCOME OF B.13
" | PERFORMANCE EVALUATION BY AAI
" ANNEXURE-8 - REQUEST LETTER: TRANSMISSION OF BANK GUARANTEE B.14
" | COVER MESSAGE
1 FORM-A - DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST B15
" | SEVEN YEARS
13. FORM-B - FINANCIAL INFORMATION B-16
” FORM-C - FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED B.17
" | ACCOUNTANT -
ANNEXURE- LBS - PERFORMA FOR DECLARATION BY BIDDER FOR
15. | COMPLIANCE OF ORDER ON RESTRICTION UNDER RULE 144(XI) OF THE B-18

GENERAL FINANCIAL RULES (GFRS)-2017

16.

GENERAL CONDITIONS OF CONTRACT (INCLUDING VARIOUS FORMATS
AND PROFORMA OF SCHEDULES A TO F)

GCC-1 to GCC-145

17.

ADDENDUM

AD-1 to AD-2

18.

SPECIAL CONDITIONS OF CONTRACT

SCC-1 to SCC-13

19.

TECHNICAL SPECIFICATIONS

TSC- 1to TSC-9

20. LIST OF APPROVED MAKES LAM-1 to LAM-8
21. SCHEDULE OF QUANTITY SOQ-1 to SOQ-2
TOTAL PAGES 211 Nos.

This Tender Document contains total 211 pages (Pages One to Two Hundred Eleven only)

Asstt. General Manager (Engg-Civil)
Airports Authority of India

Chhatrapati Sambhajinagar Airport
Chhatrapati Sambhajinagar
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A P\ A faamus grfereRton
1A NN AIRPORTS AUTHORITY OF INDIA

e R ey BATAT FHSITR TATISTSST / CHHATRAPATI SAMBHAJINAGAR AIRPORT
ey FeqT: uusms/Aiuaua/g-dy/ Tsg-164/2026 e : 17.07.2026
Ref. No.: AAI/CSN/E-C/W-164/2026 Date : 17.07.2026

£-FRfaer swEr g=eT (2 disid — 2 fRrwrar get f[AfaET)
NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender)

$-fafaer srét / E-Bid No: 2026_AAI_283357_1

1. oemy, arfaar f a7 GgEd gerEdd (ES-ffEe), aede fwmeae i, gEdt
TASAAE gaTSargT, SATd HWSIEE 431 007 % BT -4 9ieel & HIeA®H & &9
1,12,88,800/- (SAUwr &1 Wigsw) FI JATHT ARG 92 F1 “GAYMT THATSHIRRK gATE A8 I A
T AT Sd o &AUed Qe T Taem=” g 797 @39 vsifft / S9anl & ae X / weeass /
TR <-Rfaad smfEa i st 8, S w1 gotar sty 04 (@) 789 #178)

Item Rate/ Percentagerate/ EPC c-tenders are invited through the e-tendering CPP portal
by Asstt. General Manager (Engg-Civil) Airports Authority of India, Chhatrapati
Sambhajinagar Airport, Chhatrapati Sambhajinagar — 431 007 on behalf of Chairman,
AALI from the eligible specialized agencies / contractors for the work of “Replacement of
damaged portion of double skin roofing at Chhatrapati Sambhajinagar Airport” at an
estimated cost of Rs. 1,12,88,800/- (Excluding GST) with period of completion 4 (Four)
months.

£-91¢d TAXTA 99 https://etenders.gov.in/eprocure/app FTAT www.aai.aero 9% fEET
TERAT AT 81 TogE ATeiaTar HTaET EdTas # ST3AAE FT a9 2l

The tendering process 1s online at e-portal URL address
https://etender.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through the tender document.

TTtad AfEerrd #1 aewel fGar smar g & 3 Sfdfdt ode 1 s dsiEe #ard, dnEd e
' ST IS’ UTH FE qAT HIAHT T https://etender.gov.in/eprocure/app ITaT www.aai.aero I
AT FT F aT% g9 U9 B Iueey fAarat & 3w @y & Ay s Rfvew fomw it
(STuEEt) AT ITH FAT A, ST AATT T H 396 SATAGT STHT FA 6 O srgeTw g1 eH AhhAr #

AHA 9 03 T &7 997 ar g1 M= aai.aero/tender/e-tender/help desk support TH® HTZE
AT F ATAAT 8o SR 99 § 7 AR T FY gFd @

Prospective Tenderers are advised to register themselves at CPP portal, obtain “Login ID” &
“Password” and go through the instructions available in the Home Page after log in to the
CPP portal https://etender.gov.in/eprocure/app or www.aai.aero.They should also obtain
Digital Signature Certificate (DSC) in parallel which is essentially required for submission
of their application. The process normally takes 03 days’ time. The tenderer may also take
guidance from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk
support.

(1) =t ot gt Fafea w7 % o F9aT gouees 9T Fida #) 24x7 god Fh & feaver A= G
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AT 8-
TIATT: 0120-4200462, 0120-4001005 ¥ 0120-6277787 T-HA: support-eproc@nic.in

For any technical related queries please call the Helpdesk. The 24x7 Help Desk details
are as below:-

Tel: 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended setting as specified in the portal at “System Setting for CPPP”.

(i1) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days
only between

SL Support Escalation E-Mail Address Contract Timing*

No. Persons Matrix Numbers

1 Technical Help | Instant Support | eprochelp@aai.aero 011- 0800-2000
Desk Team 24632950 | Hrs. (MON -

Ext. 3512 | SAT)
2 JE (IT) After 4 Hrs. of | etendersupport(@aai.a 011- 0930-1800
Issue €ro or 24632950 | Hrs (MON -
vaibhav g@aai.aero Ext. 3523 | FRI)
3 Sr. Manager (IT | After 12 Hrs. shripatim@aai.aero 011- 0930-1800

24632950 | Hrs. (MON —
Ext. 3509 | FRI)

4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011- 0930-1800
24632950 | Hrs. (MON -
Ext. 3506 | FRI)

5 General After 03 Days. | gmit@aai.aero 011- 0930-1800
Manager (IT) 24657900 | Hrs. (MON -
FRI)

The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of ¥ 1180/- (i/c GST), non-refundable will be required to be paid
online on CPP portal only.

Earnest Money Deposit (EMD) of X 3,38,700/- (Rs. Three Lakhs Thirty Eight
Thousands Seven Hundred Only) will be required to be paid online on CPP portal
only.



mailto:support-eproc@nic.in
mailto:etendersupport@aai.aero
mailto:etendersupport@aai.aero

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer

as per the following schedule: -

forfeer ser sfiT / CRITICAL DATA SHEET

TeRTTAd fafer / Publishing Date 17.07.2026

ATAT FFATaT ST3qare / fashr griwr fafr Bid 18.07.2026 from 0930 hrs.
Document Download / Sale Start Date

Tqgrwor yee &t 9t Clarification Start Date 18.07.2026 from 0930 hrs.
ooy gaTiE & fafr Clarification End Date 22.07.2026 upto 1800 hrs.
foe smT #ea & 9w [t Bid submission Start Date 18.07.2026 from 0930 hrs.

fae s 9 & sifaw fafr Bid submission End Date

07.08.2026 upto 1800 hrs.

foe @re & fafsr (ferwrer-1) Bid Opening Date
(Envelope-I)

10.08.2026 at 1100 hrs.

fore g@re & fafyr (forerer-11) Bid Opening Date
(Envelope-II)

14.08.2026 at 1100 hrs. (Any changes will
be published on CPP portal)

fafeeT w&@r 7% Tender Processing Fee (Non-
refundable, in the form of Online mode only

Rs. 1180.00 (i/c GST) non-refundable and
will be required to be paid by way of
online through Payment Gateway of State
Bank of India, integrated with Central
Procurement Portal (CPP Portal)

FATAT T ST (STHEY)
Earnest Money Deposit (EMD)

Rs. 3,38,700/- will be required to be paid
by way of online through Payment
Gateway of State Bank of India, integrated
with Central Procurement Portal (CPP
Portal)

Note : 1. If the bidder has any query related to the Document of the work, they should use
‘seek Clarification’ on CPP portal to seek clarifications. No other means of communication in

this regards shall be entertained.

Envelope-l (Technical Bid and Pre-qualification): - Bid containing following:

A. Technical Bid containing the following: -

Q) Scanned copy of Permanent Account Number (PAN), GST Registration Number

(ii)

Certificate of similar nature of work experience - Bidders shall submit work experience
duly signed by agency and client containing these similar items executed (Double skin
roofing work) in support of work experience as per NIT during last 07 (Seven) years
ending on 30.06.2026 (Please see Technical Specification page no. TS-4 to TS-9)

Scanned copy of Financial Turnover details from chartered accountant — as a proof, copy

(iii) | of Abridged Balance Sheet along with profit and loss account statement and turn over

certificate issued by Chartered Accountant.
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(iv)

Companies other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy
of Board Resolution regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney
only if the tender is processed by a person other than proprietor.

(v)

PQ Performa Checklist duly filled (As per proforma on page no. A-10 to A-14 of
Tender Document)

(vi)

Annexure-1 - Unconditional Acceptance Letter (As per proforma on page no. B-6 of
Tender Document)

(vii)

Annexure-2 - Tender Form ( DE-8) (As per proforma on page no. B-7 to B-8 of
Tender Document)

(viii)

Annexure-3 - Affidavit for Minimum Wages (As per proforma on page no. B-9 of
Tender Document)

Annexure-4 - Undertaking Regarding Black Listing/ Debarring of Firm (As per

x) proforma on page no. B-10 of Tender Document)
Annexure-5 - Undertaking For Deployment of T&P (As per proforma on page no. B-
X)
11 of Tender Document)
i) Annexure-6 - Request For E-Payment (As per proforma on page no. B-12 of Tender
Document)
xii) Annexure-7 - Undertaking For Acceptance of Any Outcome of Performance Evaluation
By AAI (As per proforma on page no. B-13 of Tender Document)
i) Annexure-8 - Request Letter: Transmission of Bank Guarantee Cover Message (As per
proforma on page no. B-14 of Tender Document)
FORM-A - Details of similar works completed during the last seven years supported
xiv) | with completion certificate issued by client (As per proforma on page no. B-15 of
Tender Document)
xv) FORM-B - Financial information (As per proforma on page no. B-16 of Tender
Document)
. | FORM-C - Form for certificate of Net Worth from Chartered Accountant (As per
XVi)
proforma on page no. B-17 of Tender Document)
ANNEXURE- LBS - Performa for Declaration by Bidder for Compliance of Order on
xvii) | Restriction Under Rule 144(Xi) of the General Financial Rules (GFRS)-2017 (As per
proforma on page no. B-18 of Tender Document)
xviii) | EPFO & ESIC registration

B. Qualifying requirements of contractors / tenderers containing the following:

i) Should have successfully completed or substantially completed three works, each of %
45,15,600/- or two works, each of % 56,44,400/- or one work of ¥ 90,31,100/- in single
contract of general civil work i.e. Double Skin Standing Seam Roofing System, flashing
manufactured from aluminium alloy AA 3004 / 3005 (AIMn1mg1), Wind clamp during
last seven years ending on 30.06.2026.

The details of similar works completed during last seven years shall be submitted in the given
format Form-A (given on page no. B-15) with supporting documents issued by client.




Note:

1.

The Experience Certificates of works completed pre GST era, Completion amount will be
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of
post GST era but excluding GST.

. The Tenders are invited for Annual Rate Contracts for O&M/AMC/works, agency having

experience of completed AMC contract of more than one year shall be counted for the
value of work for a completed one year on pro-rata basis. However, the agency who has
completed one year of work in running AMC contract of more than one year, may be
counted for the value of work for a completed one year on pro-rata basis.

. Experience gained by executing work on back-to-back contract/ Sub-contract basis is

acceptable in the following conditions:
(a) Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be backed
by valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

. Experience gained in composite works for the specialized nature of works were executed

by main contractor either by in-house expertize & experience or by engaging the
specialized agencies with the approval of main client as per contract conditions. In such
cases, main contractor as well as specialized agency both get the experience cetrtificate for
the same work from their respective client(s) i.e. main contractor for composite work along
with specialized works from owner and specialized agency for specialized work(s) from the
main contractor.

In this situation, the experience certificate of either specialized agency or main agency
having in-house expertise & experience, who has actually executed the specialized
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized
nature of work(s).

. Substantial completion shall be based on 80(eighty) percent (value wise) or more works

completed under the contract. Substantial completion should not be defined in terms of
percentage completion, rather it should be based on functional consideration. Certificate for
‘substantial completion’ of project/work/asset should contain two parts. Part-1 shall contain
‘financial value of work done’ and Part-Il shall contain ‘certificate of functional completion of
project/work/asset.

“The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date of
completion to date of bid opening (Cover-l/ Technical bid).

Client certificate for experience should show the nature of work done, the value of work, date
of start, date of completion as per agreement, actual date of completion and satisfactory
completion of work. Tenderers showing work experience certificate from non-
government/non-PSU organizations should submit copy of tax deduction at sources
(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant,
clearly specifying the name of work, total payment received against the work and TDS
amount for the work.
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ii) Should have Average Annual Financial Turnover of ¥ 39,96,300/- on construction works
during last three years ending 31st March of the previous financial year i.e. 2024-25. The
Financial Information shall be submitted in the given format — Form-B (given on page no. B-
16). Tenderers showing continuous losses during the last three years in the balance sheet
shall be summarily rejected.

iii) The tenderer should have a minimum net worth of ¥ 16,93,400/- as on 31.03.2025, issued
by certified Chartered Accountants. The Certificate should be submitted in the given format-
Form-C (given on page no. B-17).

Envelope-ll: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price
bid has been given as a standard BOQ format with the tender document, then the same is to
be downloaded and to be filled by all the tenderers. Tenderers are required to download the
BOQ file, open it and complete the blue coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the tenderer). No other cells should be
changed. Once the details have been completed, the tenderer should save it and submit it
online, without changing the filename. If the BOQ file is found to be modified by the tenderer,
the bid will be rejected.

3. Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within
one week from the date of opening of the financial bid. EMD of the successful bidder shall be
returned on receipt of Security Deposit equivalent to EMD amount / performance bank
guarantee.

EMD amount of the rejected bidders will be refunded to their source account after submission
of Technical / Financial evaluation report on CPP portal by bid Manager.

4. Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://letenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing
size of the scanned document.

Uploading of application in location other than specified above shall not be considered.

Hard copy of application shall not be entertained.

5. Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s) are

common) be allowed to tender for the same contract as separate competitors. A breach of this
condition will render the tenders of both parties liable to rejection.
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6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://letenders.gov.in/eprocure/app, shall not tamper/modify the tender form
including downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAL.

7. Bids Opening Process is as below: -
Envelope-l (Technical bid and Pre-qualification):

Envelope-| containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall
be opened on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in this
regards shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope — |, he will be asked to provide it through CPP portal, if required.

The tenderer shall upload the requisite clarification/documents within time specified by AAl,
failing which it shall be presumed that bidder does not have anything to submit and bid shall
be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

Envelope-ll (Financial Bid):

Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA
SHEET. (In case the date and time for opening of Envelope-ll (Financial bid) is required
to be changed, the same shall be intimated through CPP Portal).

8. AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without assigning
any reason.

9. AAI reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of restrain/Temporary or
Permanent debarment/black listing by any department of AAl or Central /State Govt.
Depts./PSUs/World Bank/ ADB etc. AAIl reserves the right to verify the credential
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submitted by the tenderer at any stage (before or after the award the work). If at any
stage, any information /documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the tenderer then AAl shall
take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from tendering
in AAl, including termination of the contract apart from any other appropriate
contractual/legal action.

10. Consortium/JV companies shall not be permitted.

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments,
shall be applicable for tenders of supply/services and shall not be extended to construction
work.

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Balance Sheet / Turnover certificate, Working Capital Certificate (works done
during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at Source
(TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified by CA and
having UDIN. The documents submitted by bidders without UDIN shall not be entertained.

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in India),
Order 2017 vide OM No. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 is applicable.

15. Requirement of registration by the Bidder from a country sharing land border with India
based on order No. F No. 6/18/2019-PPD dated 23.07.2020 of Government of India, Ministry
of Finance, Department of Expenditure (Public procurement Division) with up to date
amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR)
2017 shall be applicable, Bidder shall submit scanned copy of ‘Undertaking’ on Company’s
letter head in this regard. (Annexure-LBS) (given on page no. B-18).

16. Notwithstanding anything contained in this agreement, Parties agree that during the
Concession Term, in the event the Authority opts to transfer its rights such as operation,
maintenance, development etc. of the Airport to a third party under PPP model or in any
manner as may be decided by AAl/Government of India, then the Authority shall have the
right to assign/novate/alter this Agreement, in favour of such third party, to which
concessionaire hereby gives their consent unconditionally and Authority will not be bound to
obtain any further consent of concessionaire. Such assignment/novation/alternation would
release Authority of all liabilities and obligations arising under this agreement from and after
the date of assignment/novation/alteration and the rights and obligations of Authority under
this Agreement and other arrangements entered into in accordance with the provisions of this
Agreement shall be vested in such third party. The Parties, along with relevant third party
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shall execute necessary documentation or put in place necessary agreement for the aforesaid
assignment/novation/alteration as and when need arise.

Asstt. General Manager (Engg-Civil)

Airports Authority of India

Chhatrapati Sambhajinagar Airport

Chhatrapati Sambhajinagar

For & on behalf of Chairman, Airports Authority of India
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PRE QUALIFICATION PERFORMA CHECKLIST

Name of work: “Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport”

Tender ID : 2026_AAI_283357_1
1 2 3 4
Supporting Document must have Reference to the
e S . . Documents
S1 | Qualifying criterion / parameter /| the following salient . .
. . . . submitted in
No | supportive document information which AAI would
. support of
like to note
Column 3
1 | Envelope-I- General
11 Name and registered office Address
"~ | of the Applicant
Name :
)Address :
Name, address, telephone, Fax. No., |Ph. No.:
12 email address of the authorized .
*“ | contact person of the agency for [MobileNo.:
further communication
Fax No. :
Email id :
2 | Envelope- I - Technical Bid shall contain scanned copy of
Tender fee for an amount of
2.1 | Details of tender processing fee Rs. 1180/-, to be paid through YES/NO
payment gateway at CPP Portal
EMD for an amount of
2.2 | EMD Scanned copy Rs. 3,38,700/-, to be paid through YES/NO
payment gateway at CPP Portal
Scanned copy of Permanent . _
23 | Account Number (PAN), GST flilclo()slidocumentary proofin cop\;(/]éesn/cllloosed.
Registration Number pp
Companies other than propriety firm shall submit, scanned copy of copy enclosed :
Authorization Letter/Power of Attorney along with copy of Certificate YES/NO
of Incorporation of the Company under Companies Act showing
24 CIN/LLPIN/Name of Directors of the Company & Copy of Board
" | Resolution regarding Authority to assign Power of Attorney.
Proprietary firm shall submit scanned copy of Authorization Letter/
Power of Attorney only if the tender is processed by a person other
than proprietor.
. . losed :
2.5 |PQ Performa Checklist duly filled as given on page no. A-10 to A-14 COPY ENCIOSE

YES/NO
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2.6 | Unconditional Acceptance Letter | Annexure-1
copy enclosed :
2.7 | Tender Form ( DE-8) Annexure-2 YES/NO
copy enclosed :
2.8 | Affidavit for Minimum Wages Annexure-3 YES/NO

2.9

Undertaking Regarding Black
Listing/ Debarring Of Firm

Annexure-4

copy enclosed :
YES/NO

2.10

Undertaking For Deployment Of
T&P

Annexure-5

copy enclosed :
YES/NO

copy enclosed :

2.11| Request For E-Payment Annexure-6 YES/NO
Undertaking For Acceptance Of copy enclosed :
2.12| Any Outcome Of Performance | Annexure-7 YES/NO
Evaluation By AAI
.. copy enclosed :
Request Letter: Transmission Of
2.13 A -8 YES/NO
Bank Guarantee Cover Message HHnextre /
Details of  similar  works COp%gg/CIl\? Sed:
2.14| completed during the last seven | FORM-A
years
copy enclosed :
2.15| Financial information FORM-B p%’{ES /NO
Form for certificate of Net Worth copy enclosed :
2.16 FORM-C
from Charted Accountant YES/NO
Performa for declaration BY
bidder for compliance of order on conv enclosed -
2.17 | restriction under Rule 144(XI) of ANNEXURE- LBS p%’(ES /NO '
the General Financial Rules
(GFRS)-2017
. ) copy enclosed :
2.18| EPF & ESIC registration YES/NO
3 | Experience details
Should have satisfactorily | Certificate of completion of the

completed the works during last
seven years ending on 30.06.2026
or the extended last date of
submission of bid, as per NIT.

Three/Two/ One work (s) as
applicable
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i) Three separate works each
costing not less than
Rs. 45,15,600/- (excluding GST)

Work No. 1

Name of work/ similar nature
of work

Value of work

Date of Start

Date of Completion
(Stipulated)

Date of Completion (Actual)
Completion cost

TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO

Work No. 2

Name of work/ similar nature
of work

Value of work

Date of Start

Date of Completion
(Stipulated)

Date of Completion (Actual)
Completion cost

TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO

Work No. 3

Name of work/ similar nature
of work

Value of work

Date of Start

Date of Completion
(Stipulated)

Date of Completion (Actual)
Completion cost

TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO

ii) Two separate works each
costing not less than
Rs. 56,44,400/- (excluding GST)

Work No. 1

Name of work/ similar nature
of work

Value of work

Date of Start

Date of Completion
(Stipulated)

Date of Completion (Actual)
Completion cost

TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO
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Work No. 2
- Name of work/ similar nature
of work

- Value of work

- Date of Start

- Date of Completion
(Stipulated)

- Date of Completion (Actual)

- Completion cost

- TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO

ii) One work each costing not less
than Rs. 90,31,100/- (excluding
GST)

Work No. 1
- - Name of work/ similar nature
of work

- Value of work

- Date of Start

- Date of Completion
(Stipulated)

- Date of Completion (Actual)

- Completion cost

- TDS Amount, if applicable
(Copy to be attached)

Copy of certificates
enclosed :

YES/NO

Details of EOT case
as per colomn-3

3.1 |Whether experience from Govt. Govt. Organization / Private| TDS certificate

organizations or private clients? Clients. (Tick whichever is|enclosed:
applicable. In support of
experience, TDS certificate from YES/NO
clients to be enclosed)

3.2 |TURNOVER: Year Turnover (In lakhs) [Proof of turnover
Annualized average financial enclosed (turnover
turnover of not less than 2022-23 certificate from
Rs. 39,96,300/- against works Chartered
executed during last three financial 2023-24 IAccountant,
years ending 31st March, 2025. As 9024-25 \Abridged
a proof, copy of Abridged Balance balance sheet &
Sheet of the firm with profit and profit & loss A/C)
loss account and  turnover Copy enclosed:
certificate shall be submitted along | Average:
with the application. YES/NO

4. |Envelope - II (Financial Bid) Through CPP e-tendering portal Shall contain:-

4.1 | Financial/Price bid through (not to be put in Envelope-I) to be
e-portal filled in CPP e-tendering portal only. Yes / No.

No copy should be given.

5. | Details of any other information:

Place:

Date:

Signature

Authorized Signatory of the contractor/ Firm
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DECLARATION

I( ) hereby declare that
the documents submitted / enclosed are true and correct. In case any document at any stage
found fake / incorrect, my entire amount of EMD may be forfeited & action as deemed fit by
AALI can be taken against me.

Place:
Date:

Signature
Authorized Signatory of the contractor/ Firm
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(DE-6)
AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING TENDER

Item rate e-tenders are invited on behalf of the Airports Authority of India for the
work as mentioned at Page No. A-1 of WNIT. The estimated cost of the work is
mentioned at Page No. A-1 of WNIT. This estimate, however, is given merely as
rough guide.

The Tenders shall be in the prescribed Form are invited in two bid system:

i) Cover-1: Earnest Money Declaration, Technical Bid and Pre-qualification
ii) Cover-II: Financial Bid.

The works are required to be completed within the period as mentioned at Page No.
A-1 of WNIT.

Normally contractors whose names are borne on the approved list of contractors of
MES /CPWD/State PWD /Railways /P&T /PSU/Municipal Corporations &
Development Authorities of Delhi, Mumbai, Chennai & Kolkata only and within
whose financial category the estimated amount falls will be permitted to Tender. Not
more than one Tender shall be submitted by a contractor or by a firm of contractors.

No two or more concerns in which an individual is interested, as Proprietor and/or
partner shall tender for the execution of the same works. If they do so, all such
Tenders shall be liable to be rejected.

The Accepting Authority as mentioned at Page No. 131 of GCC shall be the Accepting
Officer hereinafter, referred to as such for the purpose of this contract.

Tender document can be downloaded from the NIC CPP e-procurement portal
without paying any tender fees. However, to participate in the tender, the Bidders
must pay tender fee as mentioned in WNIT Online through SBI MOPS Gateway using
SBI/Other Banks/NEFT/RTGS mode on CPP portal only.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub
soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require, working conditions including space for
stacking of materials, installation of affecting accommodation and movement of
labours etc. and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their
Tender. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or
otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications
of the works to be done and of conditions and rates at which stores, tools and plant,
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10.

11.

12.

13.

13.1

13.2

13.3

etc. will be issued to him by Airports Authority of India, local conditions, local
material rates and other factors having bearing on the execution of the works.

All rates shall be quoted in the NIC CPP e-tendering portal.

In the case of item rate Tenders only rates quoted shall be considered. Any Tender
containing percentage below/above the rates quoted is liable to be rejected.

Tenders shall be received through NIC CPP e-tender portal upto the date and time as
mentioned at Page no A-2 of WNIT and shall be opened on the date and time as
mentioned at Page No. A-2 of WNIT

EARNEST MONEY

X 3,38,700/- (Rs. Three Lakhs Thirty Eight Thousands Seven Hundred Only) will be
required to be paid by way of online through Payment Gateway of State Bank of India,
integrated with Central Procurement Portal (CPP Portal)

The EMD of the bidders who fail to qualify in the Technical bid will be refunded to
their source of account through the CPP Portal on completion of the technical
evaluation by the bid manager.

The EMD of the bidders who are technically qualified except the L-1 bidder will be
refunded to their source of account on completion of the financial evaluation by the
bid manager.

Notification of Award of contract will be made in writing to the successful Bidder by
the Accepting Authority or his representative. The contract will normally be awarded
to the qualified and responsive Bidder offering lowest evaluated bid in conformity
with the requirements of the specifications and contract documents and the Accepting
Authority shall be the sole judge in this regard. The Accepting Authority does not bind
himself to accept the lowest or, any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities or
liabilities of the Bidder or any right of AAI, as required in the specifications and
contract documents. Any modification in the terms and conditions of the Tender
which are not acceptable to AAI shall also be treated as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to
be rejected.

13.4 The Accepting Authority reserves to himself the right of accepting the whole or any

part of the Tender and Tenderer shall be bound to perform the same at his quoted
rates.
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14.

15.

16.

17.

18.

19.

20.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which
his near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an
engineer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any officer in Airports Authority of India. Any breach of this condition by
the contractor would render him liable to be debarred from Tendering for next 2
years.

The contractors shall give a list of AAl employees related to him.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

The Tender for works shall remain open for acceptance for a period of ninety days
from the date of opening of financial bid of tenders. If any Tenderer withdraws his
Tender before the said period or makes any modifications in the terms and
conditions of the Tender which are not acceptable to the AAI, then Airports
Authority of India shall without prejudice to any other right or remedy, be at liberty
to forfeit the full said earnest money absolutely, apart from rejecting his tender.

On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated to the Engineer-in-Charge.

A tenderer shall submit the tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected.

Also if the credential submitted by the firm found to be incorrect / false or have
some discrepancy which disqualifies the firm then the AAI shall take the following
action:

a) The agency shall be liable for debarment from tendering in AAI in any name /
style, apart from any other appropriate contractual/legal action including
cancelation of his tender / work order / contract agreement, as the case may be.

a) All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes (excluding GST). However, pursuant to the Constitution (46th
Amendment Act. 1982, if any further tax or levy is imposed by Statute, after the last
stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes / levies, the
contractor shall be reimbursed the amount so paid, provided such payments, if any,
is not, in the opinion of the Engineer-In-Charge (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the
control of the contractor.

b) The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorized representative of Airports Authority of India and / or
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21.

22.

23.

23.1

Engineer-In-Charge and further shall furnish such other information/document as
the Engineer-In-Charge may require from time to time.

c) The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give a
written notice thereof to the Engineer-In-Charge that the same is given pursuant to
this condition, together with all necessary information relating thereto.

The Tender for composite works includes in addition to building work all other
works such as sanitary and water supply installations, electrical work, horticulture
work, roads and paths etc. The Tenderer apart from being a registered contractor of
appropriate class, must associates himself with agencies of appropriate class which
are eligible to tender for sanitary and water supply installations, electrical work,
horticulture work, roads and paths etc in a composite Tender.

The site for the work may be made available in full or in parts, as per GCC.

MODE OF SUBMISSION OF TENDERS:

Following 2 covers shall be submitted through online at e-portal by the
bidder.

Last date and time of submission of bids (Cover I&II) is 07.08.2026 up to 1800
hours.

Cover-I: Tender processing fee shall be required to be paid by way of online through
Payment Gateway of State Bank of India, integrated with Central Procurement Portal
(CPP Portal). Scanned copy of EMD paid through online payment gateway at CPP
portal : Shall be opened on 10.08.2026 at 1100 hours.

Envelope- I - Technical Bid shall contain scanned copy of : Details of tender
processing fee, EMD Scanned copy, Unconditional acceptance letter, Permanent
Account No. (PAN), GST Registration No. (GST), Certificate of similar nature of work
experience as per NIT, Scanned copy of Financial Turnover details — as a proof, copy
of Abridged Balance Sheet along with profit and loss account statement, Scanned
copy of affidavit regarding Minimum Wages, Undertaking for registered under GST
and compliance of GST provision, Undertaking for Input Tax Credit have been
passed on to AAI, ‘Undertaking' regarding Blacklisting/debarment on Company’s
Letter Head, Certificate of Net Worth From Chartered Accountant, Undertaking For
Deployment of T&P, Request for E-Payment, Undertaking for acceptance of any
outcome of performance Evaluation by AAI, Tender Form (DE-8), Request Letter:
Transmission Of Bank Guarantee Cover Message as per PQ Performa Check list,
Form-A, Form-B, Form-C.



23.2

23.3

23.4

24.

25.

26.

Envelope-II Financial e- Bid through CPP - e-portal.

The financial bids of the contractors / firms found to be meeting the qualifying
requirements, fulfilling criteria of technical bid shall only be opened and date of
opening of cover-II shall be intimated via CPP portal.

Rates to be quoted in the “Item” Section only.

Once the contractor has uploaded the digitally signed file of tender document along
with unconditional acceptance as an attachment, he is not permitted to upload any
additional file or put any remark(s)/ conditions(s) in / along with the Tender
Document (Except unconditional rebate on quoted rates.

Unconditional rebate i.e. header discount (%), if any, is to be put in “Bid
Invitation Information Price component” Section only.

In case, the condition 23.1 to 23.3 above is found violated, the tender shall be
rejected.

Queries, Replies and Clarifications:

If the bidder has any query related to the Tender Document of the work they should
use ‘Query/ Reply’ tab in e-tendering portal to seek clarifications. No other means of
communication in this regards shall be entertained.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
within 15-days from the date of award of work sign the contract consisting of Notice
inviting Tenders, General conditions of contract, special/additional condition,
General and particular specifications, Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence leading there
to.

PURCHASE PREFERENCE TO PUBLIC ENTERPRISES
The Accepting Authority reserves to him the right to allow to the public enterprises

purchase preference facilities as admissible under the existing policy on the date of
acceptance of tender.
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To,

Annexure-1

TENDER UNCONDITIONAL ACCEPTANCE LETTER
(to be given on Contractor’s Letter Head )

Date:

Asstt. General Manager (E-C)
Airports Authority of India
Chhatrapati Sambhajinagar Airport
Chhatrapati Sambhajinagar — 431 007

Sub : Unconditional Acceptance of Terms & Conditions of Tender

Tender ID: 2026_AAI_283357_1

Name of Work : Replacement of damaged portion of double skin roofing at

Chhatrapati Sambhajinagar Airport

Dear Sir,

1.

I/ We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work™ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

| / We hereby certify that | / we have inspected the site and read the entire terms
andconditions of the tender documents, corrigendum(s) and reply to query if any
made available to me/ us which shall form part of the contract agreement and | /
we shall abide hereby by the terms / conditions / clauses contained therein.

I / We hereby unconditionally accept the tender conditions of AAl's tender
documentsin its totality / entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment
ofbills, and further if any officer of AAl asks for bribe/gratification, | will immediately
report it to the Appropriate Authority in AAI’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as
perNIT conditions.

| / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/
untrueor found violated, then we shall be liable for debarment from tendering in AAI
without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the
forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
B-6



Annexure-2

DE 8
Airports Authority of India
Item Rate Tender & Contract for Work
Tender ID: 2026_AAI_283357_1
Airport: Chhatrapati Sambhajinagar Division : Chhatrapati Sambhajinagar
Branch: Engineering Sub-Division : Chhatrapati Sambhajinagar

Tender for the work of “Replacement of damaged portion of double skin
roofing at Chhatrapati Sambhajinagar Airport.”

(A) Tender in two-bids (Envelope-I, & II to be uploaded upto 07.08.2026 up to
1800 Hrs on CPP e-Tender Portal.

Envelope-I to be opened on 10.08.2026 at 1100 Hrs in the office of
Asstt. General Manager (Engg.-Civil), Airports Authority of India,
Chhatrapati Sambhajinagar Airport, Chhatrapati Sambhajinagar — 431007.

TENDER

I/We have read and examined the notice inviting tender ,schedule A, B, C, D, E
& F, Specifications applicable, Drawings & Designs, General Rules and
Directions, Conditions of Contract, Clauses of Contract, Special Conditions,
Schedule of Rates & other documents and Rules referred to in the conditions of
contract and all other contents in the tender document for the work.

I / We here by tender for the execution of the work specified for the Airports
Authority of India with in the time specified in Schedule ‘F’, viz. schedule of
quantities and in accordance in all respects with the Rules and Directions and in
Clausel 1 of the Conditions of contract and with such material as are provided
for, by and in respect sin accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening
of Envelope-II (Financial Bid) of three bids and not to make any modifications
in its terms and conditions.

A sum of T 3,38,700/- (Rs. Three Lakhs Thirty Eight Thousands Seven
Hundred Only) will be required to be paid by way of online through Payment
Gateway of State Bank of India, integrated with Central Procurement Portal (CPP
Portal). If I/we, fail to furnish EMD, I/we agree that the said Chairman, A.A.I. or
his successors in office shall without prejudice to any other right or remedy, be at
liberty to take appropriate action as per terms of contract. Further, if I/ we fail to
commence work as specified, I/we agree that Chairman, A.A.L. or his successors
in office shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the said earnest money absolutely, otherwise the said earnest
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money shall be retained by AAI towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, upto
maximum of the percentage mentioned in Schedule 'F' and those in excess of that
limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, [/We agree that in case of
forfeiture of earnest money or Performance Guarantee or both Earnest Money &
Performance Guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We hereby declare that, [/We shall treat the tender documents drawings and
other records connected with the work as secret /confidential documents and
shall not communicate information / derived there from to any person other than
a person to whom I/We am/are authorized to communicate the same or use the
information in any manner pre judicial to the safety of the State.

Date : Signature of the Contractor
Witness :
Address: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned here
under)is accepted by me for and on be half of the Airports Authority
of India for sum of Rs. (Rupees )

The letters referred to below shall form part of this contract
Agreement:- (1)

(ii)
(iii)
For &on behalf of
The Chairman, Airports Authority of India.
Signature----------------------
Dated........ccooeeunenee.. Designation-------------------

B-8



Annexure-3
(To be submitted in Envelope-I)

(To be executed on Rs 100/ - Non Judicial Stamp Paper duly Notarized)
Affidavit for Payment of Minimum Wages

Note: Old affidavit not acceptable

Name of work : Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport.

Tender ID : 2026_AAI_283357_1

1) I am competent to swear this affidavit on behalf of ...........c..ccccoceiiiiriiins (Name of the Agency). I
state that the wages to be paid to the workers engaged shall not be less than the minimum
wages determined by appropriate Govt. Authority from time to time. Similarly, Provision of Provident
Fund accounts are a legal obligation under the Contract Labour (Regulation and obligation) Act, 1970.

2) I shall be complied with the provisions of contract labour (Regular and Abolition) Act of 1970 and
contract labour (Regular and Abolition) central rules 1971 and Minimum Wages Act& rules thereof
Central and State Governments and will maintain the records as per the provisions made therein. In
case of non-compliance of above labour regulations, claim for bills will not be entertained and also
indemnify AAI from all such claims in future.

3) I/ we shall be responsible for the safety & security of the workmen engaged by me/ us and
accordingly, I/ we have made provisions for suitable insurance coverage and no extra claim shall be
asked for the same from AAL

4) I shall be complied to deposit the monthly wages of the employee in direct the particular’s bank
account in form of cash deposit or by e-payment only, as well as a true copy of the same (monthly
payment details to the employee) shall have to be made available at the office of work in-charge
within 02 working days. If not so necessary action shall be taken by the competent authority against
me/ agency.

5) In case of gross violation of the above terms and condition, I shall be black listed at the discretion
of the department and will be debarred from participating in bids for all future tender invited by the
AAL.

Dated this, the...................... day of.............. month ............. Years.

DEPONENT
PLACE:

DATE:



Annexure - 4

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING
(To be given on Contractor’s Letter Head)

Name of Work:- Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport

Tender ID: 2026_AAI_283357_1

I/IWe e (name and post of
authorized................... signatory)on behalf of (Name of firm) do here by

solemnly affirm and declare

as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by AAI or Central /State Govt.
Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as on last
date of submission of proposal.

(ii) None of Proprietor /Partners /Board Members /Directors of
M/s. .o (Name of firm) has remained Proprietor /Partner /Board
Member /Director in any firm which stands debarred /blacklisted by AAl or Central /State
Govt. Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as on last
date of submission of proposal.

(iii) Our firm understands that at any stage, if above statements are found to be false,
our firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate contractual legal action including debarment/ blacklisting, termination
ofthe contract etc. as deemed fit.

Date: [Signature and name of the

authorized signatory of the firm]
Place:
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Annexure - 5

(To be submitted by bidder in Envelope-I — On company’s letter head)

UNDERTAKING FOR DEPLOYMENT OF T&P

Name of work : Replacement of damaged portion of double skin roofing at
Chhatrapati Sambhajinagar Airport.

Tender ID : 2026_AAIl_283357_1

Name of Contractor / FIrm : ...ooooeeee e

1. 1/ we have applied for issue of tender for the work .................... ...

................................................................. and hereby undertake that :-
2. 1/ we have gone through the tender documents and drawings in its entirety, visited

the site and have understood the nature of work to be executed.

3. 1/ we will deploy adequate T&P “in working condition with adequate standby
arrangement for efficient/timely execution and completion of the work”. The
list of T & P is as given below:

4. 1/ we have submitted the details of T&P owned by us and undertake to procure or
take on lease the balance T&P for the work as per requirement of the work
matching with the work programme.

5. I/ we will abide by any instructions by AAI for such procurement / arrangement
of T&P on lease as is considered necessary for efficient / timely execution of work

Date:

Signature of Contractor:

Witness B-11



Annexure - 6

(To be submitted by bidder in Envelope-I — On company'’s letter head)

To,

The Asstt. General Manager (Engg-Civil)
Airports Authority of India

Chhatrapati Sambhajinagar Airport —431 007

Subject — Request for E-Payment
Sir,

The following particulars are given below for effecting E-Payment in respect for

our Claim/Bill.

1. Name of the Company
Address -
Bank A/C No. -
Bank Name -
Branch Address -
Branch Code -
IFSC Code of the Bank

®° NS kWD

Permanent A/c No. -

We also enclosed herewith a cheque duly scanned of our above bank A/C.
Thanking You.
Yours faithfully
(Authorized signatory)



Annexure — 7

(To be submitted by bidder in Envelope-I — On company’s letter head)

UNDERTAKING FOR ACCEPTANCE OF ANY OUTCOME OF PERFORMANCE
EVLUATION BY AAI (ON LETTER HEAD)

Hereby undertake that Airports Authority of India may carryout Performance
Evaluation for the work of “Replacement of damaged portion of double skin
roofing at Chhatrapati Sambhajinagar Airport” (Tender ID - 2026_AAI_283357_1)
being executed by us under this contract. [/We further undertake that the outcome of
Performance Evaluation by AAI shall be final and binding on us and that I[/We be liable

for restrainment for a period of one year.

Signature of Main Contractor

(With Seal)

Signature of Authorized signatory

(Approved Vender / Supplier)

Designation..........................

Company Seal.......................



Annexure - 8

Request Letter: Transmission of Bank Guarantee Cover Message
(To be submitted by applicant to BG issuing bank)

Date: oo,

The Manager,
(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages

where beneficiary bank is ICICI Bank (IFSC-ICIC0000007)

Dear Sir/Ma’am,

I/'We , request you to include unique identifier in

field 7037 of the SFMS cover message IFN COV 760 (for BG issuance) and IFN COV

767 (for BG amendment) while transmitting the same to the beneficiary bank (ICIC
Bank-IFSC-ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)
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FORM-A

Name of work : Replacement of damaged portion of double skin roofing at

Chhatrapati Sambhajinagar Airport

Tender ID : 2026_AAI_283357_1

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
ENDING ON 30.06.2026

S.
N.

Details of Works W-1 W-2 W-3

Name of work/
project and
Location

Name and
Address of client

Awarded Cost of
work (in Rs.
Lakhs) (Excluding
GST)

Date of
commence- ment
as per contract

Stipulated date
of
completion

Vi

Actual date of
completion

vii

Completion Cost /
Actual work done
(Excluding GST)

viii

Whether the work
was done on back
to back basis
Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of (only of eligible cateqory works i.e. Double Skin

Standing Seam Roofing System, flashing manufactured from aluminium alloy AA
3004 / 3005 (AIMn1mg1), Wind clamp works of requisite amount with supporting
documents issued from client.)
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FORM-B
FINANCIAL INFORMATION

Name of work : Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport

Tender ID : 2026_AAI_283357_1

1.  Financial Analysis - Details to be furnished profit and loss account for the last five years

duly certified by the Chartered Accountant as submitted by the applicant to the
Income - Tax Department

Fig in lakhs Rs.
Sl. Particulars Financial Year (Last three years)
No.
2022-23 2023-24 2024-25
1. Turn-Over on

Construction Works

2. Profit / loss after
Taxes (standalone)

2.  Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

Note : The bidder should give information strictly in above format.
B-16



FORM-C

Name of work : Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport

Tender ID : 2026_AAI_283357_1

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the financial

considering all liabilities. It is further certified that Net Worth of the company has not eroded by

more than 30 % in last three years ending on 31.03.2025.

Unique Document Identification Number(UDIN)

Membership of ICAI

Date and Seal
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ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule
144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm)

Name of work : Replacement of damaged portion of double skin roofing at Chhatrapati
Sambhajinagar Airport

Tender ID : 2026_AAI_283357_1

I, the undersigned, (full names), do hereby declare, in my
capacity as of M/s (Name of company/Firm) that:

1) | am competent to swear this undertaking on behalf of M/s (Name of company/Firm)

2) | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country
which shares a land border with India and comply to all the provisions of the Order(s).

3) | certify that M/s__ (Name of company/Firm) ) is not from such a country / is from
such a country, has been registered with the Competent Authority (strike out whichever is
not applicable). | hereby certify that this BIDDER fulfills all requirements in this regard and is
eligible to be considered [Where applicable, evidence of valid registration with the
Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate/ declaration given by
M/s (Name of company/Firm) is found to be false, this would be a ground for
immediate termination and further legal action in accordance with law as per Clause 12 of the

Public Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017.

Signature and name of the authorized signatory of the firm

with Rubber Stamp
Date:

Place:

B-18



AN

RO faa=gaa grferexor

AIRPORTS AUTHORITY OF INDIA

GENERAL CONDITIONS OF CONTRACT

2017

AIRPORTS AUTHORITY OF INDIA




AN

AIRPORTS AUTHORITY OF INDIA

INDEX
SI. No. Details of Pages Page
No.
1. General Guidelines 2
2. | Tender forms 3
i)| General Rules and Directions. 5
ii){ Conditions of contract 12
iii)| Clauses of contract 15
iv)| A A | Safety code 79
v)| Model Rules 84
vi)| A A | contractor's labour Regulations 89
vii)| Various Formats to be maintained (Appendix | to XX) 94
viii)| Sketch of Cement Godown 130
3. Proforma of Schedules A to F 135
AAL Page 1




General Guidelines }4“R‘*

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders 1. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12
of the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

. Notice  Inviting Tender, Schedules A to F, special

conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

. All blanks are confined to Notice Inviting Tender and Schedules A

to F.

. Authority approving the Notice Inviting Tenders (NIT) shall fill up

all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

. The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAL

Page 2




Tender forms }A‘“’K‘*

AIRPORTS AUTHORITY OF INDIA

Percentage RateTender/Item Rate Tender Contract for Work

Airport: Chhatrapati Sambhajinagar

Branch: Civil Engineering Office of: AGM (Engg.-Civil),
Chhatrapati Sambhajinagar Airport

(A) Tender for the work of: - Replacement of damaged portion of double skin roofing
at Chhatrapati Sambhajinagar Airport.

(i) To be submitted/ uploaded upto As per NIT hours on As per NIT In NIC CPP Portal.

(i) To be opened in presence of tenders who may be present on As per NIT at As per NIT in the
office of AGM (E-C), Chhatrapati Sambhajinagar Airport

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(ii) Not applicable for e-tendering

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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Tender forms }A‘“’K‘*

A sum of Rs. 3,38,700/- (Rs. Three Lakhs Thirty Eight Thousands Seven Hundred
Only) will be required to be paid by way of online through Payment Gateway of

State Bank of India, integrated with Central Procurement Portal (CPP Portal). If
I/we, fail to furnish EMD declaration in the prescribed Annexure-5, I/we agree that the said Chairman,
A.A.L or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified,
I/we agree that Chairman, A.A.IL or his successors in office shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the
said earnest money shall be retained by AAI towards security deposit to execute all the works referred
to in the tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule F'
and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of
earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorised to communicate the same or
use the information in any manner prejudicial to the safety of the State. (* To be deleted which are not
applicable)

Date : Signatures of Contractor :
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of
Rs. (Rupees ).

The letters referred to below shall form part of this contract Agreement:-

()
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation:
Date
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint V.
venture / consorti arlemen 4 ,
‘ it | The net |all § d i
e d ny T person or firm other

all not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only .

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. In
case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not
be higher than their respective original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of

AAL
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General Rules & Directions

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A) | Applicable In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
For stating at what percentage below/above (in figures as well as in words) the total
Percentage estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
Rate Tender |to execute the work. The tender submitted shall be treated as invalid
only. 1. The contractor dose not quote percentage above/be)r total

amount of tender or any section/sub-head of the tend
2. The percentage above/below is not quoted in figur, . 4th on the
total amount of tender or any section/sub-hea .
3. The percentage quoted above/below is diffe and words on
the total amount of tender or any sectio
Tenders, which propose any alteration in the
invitation to tender, or in the time allowe
contain any other conditions of any so
Summarily rejected.
No single tender shall include mo
tender for two or more works shall s
have the name and numb
envelopes.
In case the lowest
of percentage a
will be asked t
above/ be
the ca
or o
at the
basis of NVised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr
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Manager (Engg) in-Charge of work & the lowest bidders those who have quoted

equal amount of their tenders. In case all the lowest d
e
ccause n-su ;

e-te ing process of the work.
upports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

idde

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be
higher than the percentage quoted at the time or submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest money
shall be forfeited.

If the revised tendered amount of two more contractors received in revised offers
is again found to be equal, the lowest tender, among such contractor , shall be
decided by draw of lots in the presence of Jt. GM(Engg)/DGM (Engg), AGM
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work
& the lowest bidders those who have quoted same tendered amount of their
tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of
EMD of each bidder.

Bidders, whose earnest money is forfeited because of non submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule — I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AAL
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General Rules & Directions

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid any where in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any

tender containing percentage below / above the rates quoted is liable to be

rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

1. if a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi Sub Para i to iv above shall not be applicable in case of e-tendering

Applicable
for
percentage
rate tender
only .

In case of percentage Rate Tenders only percentage quoted shall be consid
Any tender containing item rates is liable to be rejected Percenta
bidder in percentage rate tender shall be accurately filled i
that there is no discrepancy.
However, if the bidder has worked out the a
discrepancy is found in the percenta,
1. The percentage which corresp
bidder shall, unlgs rwise p
e

e ten

in w nd figures,
e amwotint worked out by the
aken as correct.
orked out by the bidder or it does not

age written either in figures or in words, then
d by the bidder in words shall be taken as correct.
centage quoted by the bidder in figures and in words tally but
«fiount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

ii.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way

that interpolation is not possible. The total amount should be written both in

AAL
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General Rules & Directions

figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). |Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage shall also work out the total amount of his offer and the same should be written in
rate tender figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13 Acceptance Wherever quoted amount of the lowest bidder is lower than the justified

of more than 25%, lowest bid can be termed as Abnormally Low Quote

(ALQB). Processing of such bid shall be as follows:

abnormally

low quoted

bid (Capital i) The bid processing manager shall seek from lowest by

& Revenue Guarantee amounting to 10% of the difference bet

Expenditure justified cost and the cost quoted by the bidder.

Contract) be termed as Quality Protection Bank Guaran be
over and above the normal bank guarantee the
completion of the work.

i)  The lowest bidder has to submit the Q issue of letter
from Bid Manager.

iii)  On receipt of QPBG from the low; id processing manager
shall submit the case to the to the o0 accept the tender as
per delegation of powers

iv) In case of Percentage Rate BG shall be asked for 10% of the
difference between 75%, t and corresponding cost
worked out on the bast d by lowest bidder.

v)  This QPBG for any ten amount as one time measure
and will not vary at any sta currency of the work or contract.

vi) shall be final and binding on the

vii) i like MESS, Annual Maintenance

, Operation & Maintenance Contract and
tor shall transfer / deposit salary of the of the
bank account which should be linked with
ent is to be submitted to AAI along with each
bidder fails to submit QPBG within stipulated time, as
anager or Contractor does not transfer / deposit salary of
worker to his / her bank account which should be linked
DHAR and do not submit statement to AAI as the case may be,
er shall be rejected / foreclosed and EMD/SD collected till date
e forfeited.
ase of non-execution/ completion of the work, QPBG and EMD /SD
ollected till date shall be forfeited.
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13A

In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-
charge shall also give one reminder after 10 days of 15 letter and if contractor
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should
be encashed and work should be got executed through another agency at his risk
and cost.

14

1. The bidder, whose tender is accepted, will be required to furp+- ormance
guarantee of 5% (Five Percent) of the te

specified in Schedule F. This g
Guarantee Bo hedu bu i
Gra ccard\ ‘e wit scri -ofifirmatory
advid
ii. The b te-wiIl also be required to furnish by way
P

he fulfillment of his contract, an amount equal to 5%

ntract amount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit deducted @10% of the gross amount of each gross amount
of each running amount bill. The earnest money shall be refunded back to their
Source account through SBI gate way when updated amount of Security
Deposit starts exceeding the EMD amount as per Contract Clause-1A.

v. Security deposit will also be accepted in form of
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. All Tendered rates should be inclusive of all taxes excluding GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

2. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.
3.1 of ¢ it rks hea== q it

| cal Iy ion, or ,
iden pard [y wi
: 1 - ag |enal t

4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contractor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AAL
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18. The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19. Thel or q
wor| D y mary PPy @Ee
eled k 1
beir el appropri stass
with q i S
watt y d o rrortrod

20. The contractor/ bidder shall submit list of works completed in last 5 years*as well
as which are in hand (in progress) in the following format for assessing bidding
capacity of the bidders:-

Name of work | Name and particulars | Value of work Position of works Remarks

of Office where work in progress
is being executed

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

e shall be made
\ase, time for

br completed

s of contract.
Aed in tender

If complete site is not available for taking up the Work the sa

y
ch phase shall be applied independently
fig over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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Conditions of Contract

Definitions :

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf of
the Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract and shall be complimentary to one another.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in-charge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.

Xx. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

AAL
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. CP W D Specifications.

v. Indian Standard Specifications of B 1S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from

AAL
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | 4yantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of .. . .

Beyond the deviation limit the rate shall be derived as per relevant contract
the contract . .
agreement provision.

9. Reverse AAI may opt for reverse auctlon in ca der if value of supplies
Auction for put to tender is more than
purchase @t
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, sign

the contract consisting of :

i) i. The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
AAL Page 14
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender

1s more than Rs.5 crores in each work

1.

The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of
Guarantee Bonds of any Scheduled bank but not Co-

operative or Gramine bank in accordance with the form annexed
Hereto (Appendix-XI) In case a Bank Guarantee of any Bank is
furnished by the contractor to the AAI as part of the performance guarantee
and the Bank is unable to make payment against the said

Guarantee Bonds, the loss caused thereby shall fall on the

contractor and the contractor shall forthwith on demand furnish additional
security to make good the deficit.

ii Performance guarantee should be furnished within 30 days of issue of award

letter. In case the contractor fails to deposit performance guarantee within
the stipulated period, no payment will be released to the contractor for the
work done in respect of 1% running account bill. Moreover, interest @10%
per annum on performance guarantee amount would be levied (non-
refundable) for delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of

completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

1v.

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI

AAL
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the

contractor) shall permit AAI at the time of making any payment to him for work

done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of
guarantee bonds of any Scheduled Bank but not Co-operative

or Gramin Bank. In case a Guarantee Bonds of any Bank

is furnished by the contractor to the AAI as part of the security deposit and the

Bank is unable to make payment against the said

Guarantee Bond, the loss caused thereby shall fall on the contractor and the

contractor shall forthwith on demand furnish additional security to the AAI to

make good the deficit.

In works where condition of submission of performance guarantee is not

is not applicable, the security deposit at the rate of 10% (Ten Percent)

of gross amount of each running bill shall be deducted instead of 5%, till the sum

along with the sum already deposited as earnest money will amount to security

deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security

Deposit being reduced by reason of any such deductions or sale as aforesaid, the

contractor shall within 10 days make good in Guarantee

Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin

bank) (if deposited for more than 12 months) endorsed in favour of the Airports

Authority of India, any sum or sums which may have been deducted from, or

raised by sale of his security deposit or any part thereof. The security deposit

shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with
provisions contained in the clause 17 which shall be extended from
time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE 1B

A

y - N

Performance
Guarantee

An additional performance security in the form of an irrevocable Insurance Surety
bond, demand draft, bank guarantee issued from Scheduled Commercial Bank (i.e.
[ndian or Foreign Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative / Regional Rural Banks) shall be submitted by
the Successful bidder after award of work, if the Bid amount offered by the
bidder is lower than 10% of the estimated cost put to tender. This clause shall be
binding and enforceable in relation to all works, irrespective of their nature, scope,
or value.

Additional performance security Amount and Treatment —

The additional performance security shall be calculated as below —

(i) Where the bid amount is below 10% but not below 20% of the
project cost put to bid, the additional performance security percentage
shall be incremented by 0.25% for every percentage of bid price below 10%
of the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance security
percentage shall be applied on the bid price;

(ii) Where the bid amount is below 20% but not below 25% of the
project cost put to bid, the additional performance security percentage
shall be incremented by 0.50% for every percentage of bid price below
20% of the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance security
percentage shall be applied on the bid price;

(iii) Where the bid amount is below 25% but not below 30% of the
project cost put to bid, the additional performance security percentage
shall be incremented by 0.75% for every percentage of bid price below 25%
of the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance security

percentage shall be applied on the bid price;

(iv) Where the bid amount is below 30%, the additional performance
security percentage shall be incremented by 1% for every percentage of bid
price below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on

hether the decimal point of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall be
governed by the provisions of Clause 1 : Performance Security.

(vii) An illustrative example, for calculation of additional performance
security for a notional project where the project cost put to bid is Rs. 400
crore, is given in Annexure- A for ready reference.

AALL

Page 17




Clauses of Contract

Illustrative Example (for project cost put to bid Rs 400 crore) ANNEXURE - A
Percentag Amountof

Bid Price | Amountof | ° BeloW e | Addional |, 1% ' pEGas%

' of Bidder = Performance % Additional = Performanc Bank Security of project

" (Rs | BankSecurity | _Proiect Petforman e Security | CanKSecurity | coct put to

crore) | (Rscrore) | “OStPutto bid
bid Secunty (Rs crore) (Rs crore)

[ 5% e

| 400 20.00 0.00% 0.00% 0.00 20.00 5.00%
396 19.80 1.00% 0.00% 0.00 19.80 500% |
392 19.60 2.00% 0.00% 0.00 19.60 5.00% |

| 388 19.40 3.00% 0.00% 0.00 19.40 500% |

384 19.20 4.00% 000% | 000 19.20 5.00% |

380 19.00 5.00% 0.00% 0.00 19.00 5.00%

. 376 18.80 6.00% 0.00% 0.00 18.80 5.00%
372 18.60 7.00% 0.00% 0.00 18.60 5.00%
368 18.40 800% | 000% 0.0 18.40 5.00%

364 18.20 9.00% 0.00% 0.00 18.20 5.00%

360 18.00 10.00% 0.00% 0.00 18.00 5.00%

|35 17.80 11.00% 0.25% 0.89 18.69 5.25%

| 35 17.60 12.00% 0.50% 1.76 119.36 5.50%

| 348 | 1740 13.00% 0.75% 261 20.01 5.75%

. 344 | 17.20 14.00% 1.00% 344 20.64 6.00%
340 | 17.00 15.00% 1.25% 4.25 2125 | 6.25%
336 16.80 16.00% 1.50% |  5.04 2184 | 6.50%
332 16.60 17.00% 1.75% 5.81 241 6.75%
328 16.40 18.00% 2.00% 6.56 22.96 7.00%

324 1620 | 19.00% 2.25% 7.29 2349 | 7.25% |
320 1600 | 20.00% 2.50% 8.00 24.00 7.50%
316 15.80 21.00% 3.00% 9.48 25.28 8.00%
312 15.60 22.00% 3.50% 10.92 26.52 8.50%
308 15.40 23.00% 4.00% 12.32 2772 | 9.00%
304 15.20 24.00% 4.50% 13.68 2888 |  950% |
300 15.00 25.00% | 5.00% 15.00 3000 | 10.00% |
296 14.80 26.00% 5.75% 17.02 31.82 10.75% |
292 14.60 27.00% 6.50% 18.98 33.58 11.50% |
288 14.40 28.00% 7.25% 20.88 35.28 12.25%
284 14.20 29.00% 8.00% 2.72 36.92 13.00% |
280 14.00 30.00% 8.75% 24.50 - 38.50 __1375%
276 13.80 31.00% 9.75% 26.91 40.71 14.75%
272 13.60 32.00% 10.75% 29.24 4284 | 1575%
268 13.40 33.00% | 11.75% 31.49 44.89 16.75%
264 13.20 34.00% | 12.75% 33.66 46.86 17.75%
260 13.00 3500% | 13.75% 3575 4875 18.75%
256 12.80 } 14.75% 37.76 50.56 19.75%
252 12.60 37 0% | 15.75% 39.69 52.29 20.75%
248 12.40 38.00% 16.75% 41,54 53.94 21.75%
244 12.20 39.00% | 17.75% 43.31 55.51 22.75%
240 12.00 40.00% f 18.75% 45.00 57.00 23.75%
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Clause 2

Compensation [ If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay complete the Work and clear  the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay |If the completion of work is delayed due to
of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed

below :

i. ~ For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a

maximum of 10% of contract value.

ii For the works costing more than Rs 20 Lac

a. For the works having completion period less

than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer in Charge
under clause 3 for delay in performance and claim of compensation under that
clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A
Incentive for In case, the contractor completes the work ahead of stipulated date o
early completion, a bonus @ 1 % (one per cent a pnth
computed on per day basis, s e T b a
maximum Jimi ol e per tend \d val € am( us,
] e, € pa ong w ill a om L~—TrTOVided
t be icabl€ only when so provided
1 —\c 1 pplicable for the work for which estimated
ot s. 50.00 Cr and above for pavement work and Rs. 100.00 Cr
and above building work.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against | the form of guarantee bonds of any Scheduled Bank but
compensation | not Co-operative or Gramin Bank,pending finalization of case of extension of time
for delay. by competent authority as per delegation of powers. Concerned Executive Director
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

i.

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

vi.

vii.

viii.

ix.

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.
If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAL
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.
If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.
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xi.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers :

To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAL
After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within

30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
cuarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule ‘F’.

Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera / MS
Project or any other software
with the approval of
Engineer-in-charge.
c. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.

PROGRAMME CHART
i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of
delay in submission of the above programme.

ii. The programme chart should include the following:
a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BAR CHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The modified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis
in case of delay in submission of the modified programme.

iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each

month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be

made on per day basis in case of delay in submission of the monthly
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progress report.

52

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the contractor

shall immediately give notice thereof in writing to the Engineer-in-Charge

but shall nevertheless use constantly his best endeavors to prevent or make

good the delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-charge to proceed with the works. The

contractor shall also sign the hindrance register at appropriate place for each

hindrance.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority
indicated in Schedule ‘F’ may give a fair and reasonable extension of time and
reschedule the Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the contractor by the
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt
of such request respectively. Non-application by the contractor for extension of
time/ re-scheduling of milestones shall not be a bar for giving a fair and
reasonable extension / re-scheduling of milestones by the Engineer-in-charge
with the approval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

CLAUSE 6

Measurements
of Work
Done

r-in-Charge and the
eir acceptance. If the contractor

and thé work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative doe g sent at the
time of such measurements after the contractor or esentative

countersign or to record objection within a
measurement, then such measurements recorded 1
in- Charge or his representative shall be
Contractor.

The contractor shall, without extra charg
appliance, labour and other things neces
levels.

Except where any general or detailed de
the contrary, measurements shall be t
forth in the specifications notwit
Standard Method of measurement o
items which are not covered by s rements shall be taken in
accordance with the relevant sta ement issued by the
Bureau of Indian Standards ang™ standard is available,
then a mutually agreed metho
The contractor shall give, n
Charge or his authorised r

e procedure set
in the relevant

rk, before covering up or
any work in order that the
eof be taken before the same
is covered up or placed beyond the ré rement and shall not cover up

ect the work, and if any work shall
measurements without such notice
harge’s consent being obtained in
¢ Contractor’s expense, or in default
be made for such work or the materials

within the aforesaid
be covered up or
having been giv
writing, the sa
thereof no pay
with which t
Engineer-in- ised representative may cause either
fficer of the department to check the
otherwise as aforesaid and all provisions
plicable to such checking of measurements or

hct that recording of measurements of any item of

final bill sha fered as conclusive evidence as to the sufficiency of
any work or materta ich it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerised Computerised measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerised measurements,
and submit to the department a computerised measurement book, duly bound,
and with its pages machine numbered. The Engineer-in-Charge and/or his
authorised representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 7/00% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure
setforth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative

of the work who shall within the aforesaid period of seven days inspect

the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-in-charge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
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maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1I External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-charge or his authorised Asstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
S1 Value of work Time limit
1 If the Tendered value of work is up to Rs. 50 2 months
lac
2 If the Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 Ifthe Tendered value of work exceeds Rs. 6 months

AAL

Page 30




Clauses of Contract

2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractor found to be in order.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment

bills to Banks

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials Materials which Authority will supply are shown in Schedule ‘B’ which
supplied by stipulates quantum, place of issue and rate(s) to be charged in respec
Authority The contractor shall be bound to procure them from the Engineer-i

As soon as the work is awarded, the contractor shall finalise

the completion of work as per clause 5 of this contract an

estimates of materials required on the basis of dr

quantities of the work. The contractor shall give i

the Engineer-in-charge, which shall be iss

progress of work as assessed by the Engin

agreed phased programme of work ind

materials. The contractor shall pla

materials at least 7 days in advance

Such materials shall be sup

value of the materials so

shall be set off or d

work (includin

contractor, fo

contractg

time »

supp

The co

bill) matemal-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diameter/
section-wise in the case of steel) and resulting variations and reasons thereof.
Engineer-in-charge shall (whose decision shall be final and bindine the

stores / materials so supplied to the contractor or procur ce of
the AAI shall remain the absolute property of Authorit

removed/ disposed off from the site of the work o shall be at
all times open to inspection by the Engineer-in-c
Any such stores/ materials remaining unused shal b the Engineer-
in-charge in as good a condition in which t supplied at a
place directed by him, at a place of issue or her place specified by him as
he shall require, but in case it is decided not ack the stores/ materials the

the stores/ materials on being pai 4ed such price as the Engineer-in-
charge shall determine, having
materials. The price allowed for

ineer-in-charge shall be final and
said condition, the contractor shall
unt for contravention of the terms of
breach of trust, be liable to Authority
which in the usual course would have
. Provided that the contractor shall in no

for all advantages or
resulted to him by re

or any such materials and stores provided
e bound to execute the entire work if the
uthority within the original scheduled time for
50% thereof or schedule time plus 6 months
of completion of work exceeds 12 months, but if a
s been supplied within the aforesaid period, then the
0 do so much of the work as may be possible with the
plied in the aforesaid period. For the completion of the
rest e contractor shall be entitled to such extension of time as may
e Engineer-in-charge whose decision in this regard shall be
the contractor.

all see that only the required quantities of materials are got
h material remaining unused and in perfectly good/ original
conditid e time of completion or determination of the contract shall be
returned to e Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.

materials are
completion
whichever j
part of the

1SSt
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

D. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
oet these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-incharge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

3. The contractor shall at his cost submit the samples of materials to

be tested or analysed and shall not make use of or incorporate in the work
ny materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.
1. The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

5. The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges including testing charges.

The Engineer-in-charge or

his authorised representative shall always have access to the

works and to all workshops and places where work is being prepared or
from where material manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

6. The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be

substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all costs which may attend such removal and
substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped at least
with the testing equipment as specified in Schedule F.

CLAUSE10B

(1) | Secured
Advance on
Nonperishable
materials

1.
Appendix-XX, shall be entitled to be paid during the progress of

dequately stored and/ or protected against damage b
causes but which have not at time of advance been i
'Works. When materials on account of which an a

diesel etc.

The Contractor, on signing an indenture in the form to be specj

Such secured advance shall also be pay items of perishable
nature, fragile and combustible with t
provided the contactor provides a cg

full cost of such materials. The de of the Engin&¢r-in-charge shall be
final and binding on the contrac atter. No secured advance, shall
however, be paid on high-risk dinary glass, sand, petrol,

(IT) | Mobilisation

D. Mobilization advances not exc%\h\/ of the contract amount may be given,

Advance if requested by the contractor in wm\ 4g within six months of the order to
commence the wor 11 be released in two or more installments
to be determined arge. The amount of any installment shall
not exceed 5% nt of the work. The first installment of such
advance shall gineer-in-charge to the contractor on a request
made by the gineer-in-Charge in this behalf. The second and

be released by the Engineer-in-Charge only after the
f of the satisfactory utilization of the earlier
tion of the Engineer-in-Charge.

f advance is released, the contractor shall execute Bank
notmore than 6 (six) in number from commercial Bank for the
110% of the amount of advance and valid for the period till
ce. This (Bank Guarantee from commercial Bank on prescribed
ount equal to 110% of the balance amount of advance) shall be

rom time to time to cover the balance amount and likely period of]
overy
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Interest on 3. The mobilization advance in (2) above bear simple interest at the

Mobilisation Eight percent) per annum and shall be calculated from the datg

advance date of recovery, both days inclusive, on the outstanding

Recovery of 1. Recovery of such sums advance

Mobilisation contractor's bills commencing a

advance is executed and paid, o
billed beyond 10%A4 ance is recovered by the time
eighty perc act is executed and paid, together
with intere amount up to the date of recovery of the

% ¢ considered reasonable by the Engineer-in-Charge, the
D netr Tor request by the contractor in writing for grant of mobilization
ad y be extended at the discretion of the Engineer-in-Charge.
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CLAUSE10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of tender, if the price of any material incorporated in t
or wages of labour increases as a direct result of the coming into force o
or statutory rule or order (but not due to any variation of rate in

GST applicable on such material(s) being considered under this
prices/wages prevailing at the time of the last stipulated date o

If after submission of the tender, the price of any materi
and/or wages of labour as prevailing at the time of las

1ation of rate in
, Authority shall

ch law, statutory rule or order be
amount as shall be equivalent to!
es as prevailed at the time]
nsions if any, for the work
ming into force of such law,
icable for the contract period including the
ings of Clause 5 of the contract without any

entitled to deduct from the dues of the contrag

of the last stipulated date for receipt of te
and the prices of materials and/or wages
statutory rule or order. This will be
justified period extended under the
action under Clause 2.

Engineer-in-charge shall call bo
contractor to satisfy himself a
wages. The contractor shall,
alteration in the price of any su
to the Engineer-in-charge stating

other relevant documents from the
of increase in prices of materials and
le time of his becoming aware of any
nd/or wages of labour, give notice thereof
same is given pursuant to this condition|

done up to the last quarter: (B)
done since previous quarter (C)= (A-B)
e of Secured Advance fresh paid in this quarter: (D)

payment made during this quarter: (G)
e payment recovered during this quarter: (H)

CLAUSE 10 CA

Payment due
to variation in
prices of
materials after

If after submission of the tender, the pric - ' ied in Schedule-F

increases/ decreases b ba e \as schedule F for the

work, then the 1l'accordingly be varied and provided
o1l Var

further that any tations shall be effected for stipulated period of contract
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receipt of tender

The increase/ decrease in prices of cement, steel rei
Bitumen and POL shall be determined by the
Director General, CPWD. For other items provi
shall be determined by the All India Wholesale,
published by Economic Advisor to Government mmerce
and Industry. Base price for cement, steel rei steel and
POL shall be as issued under authority of Directo applicable
for Delhi including Noida, Gurgaon, Farid d for other
places as issued under the authority of Zo ef Engineer, D and base
price of other materials issued by conc Zonal Chief Engineer and as
indicated in Schedule ‘F’ . In case, pric articular material is not
issued by Ministry of Commerce and | “ag index of nearest
similar material as indicated in Schedul

rials as

ely be varied for all such materials
for individual material:

The amount of the contract shall acgor
worked out as per the formula given

Adjustment for component of indi

V=PxQxCI-Cl0
Cl0

where,

V = Variation in material cost i.e. increase or ease in the amount in rupees

to be paid or recovered

rity of DG, CPWD or concerned
ated in Schedule ‘F’.

ite for bonafide use in the works since
ntity consumed in the deviated quantity
d extra/substituted item, paid/to be paid
rket rates under clause 12.2

Q = Quantity of
previous bill
of items be

Q = Quan o brought at site for bonafide use in the works since
previ yny such quantity consumed in the deviated quantity
of iation limit paid at agreement rates and

ex ing scheduled items, but excluding nonscheduled
d/to be paid at market rates under clause 12.2

int, steel reinforcement bars, structural steel and POL
as issued by , CPWD and corresponding to the time of base price of
respective materiar'indicated in schedule ‘F’. For other items, if any
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respective material indicated in Schedule ‘F’.
Cl = Price index for cement, steel reinforcement bar:

Wholesale Price Index for the material for
as published by Economic Advisor to
Industry and Commerce.

Note:
i. In respect of justified period ext
the contract without any actio
time of updated stipulated
extra work (extra time tg

ering the effect of
asis only as cost of

te is in excess of requirement, then
on such excess quantity of material
of cost indices as applied at time of
vailing at the time of effecting recovery,

d of ready mix concrete shall be kept in a register and
for the same shall be calculated accordingly.

s are brought at site from workshop, than the variation
or structural steel up-to the period when the built-up
oduct is brought at site.

shall be ™
item/finished P
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Clause 10CC

Price
adjustment for
works

If the prices of materials and/or wages of labour required for
increase, the contractor shall be compensated for such incre

available only for the work done during the stipulated
including the justified period extended under the prov/
contract without any action under Clause 2.

Such compensation for escalation in the prices o

(i1) The cost of work on which escalatio
below:

(a) Gross value of work done up to thy
(b) Gross value of work done up to
(c) Gross value of work done sinc
(d) Full assessed value of Secure
(e) Full assessed value of Secu
quarter: (E)

(f) Full assessed value of S
quarter, (F)= (D-E)

(g) Advance payment m
(h) Advance payment
(i) Advance payment
(j) Amount paid based o ates due to
deviations/variations as per
Then, MC+F+I-J

ed in the conditions of contract attached to the tender documents
Schedule 'F'. The decision of the Engineer-in-Charge in working out
tage shall be binding on the contractors.

following principles shall be followed while working out the
/recovery on account of variation of prices of materials and/ or wages of
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(a) The compensation for escalation shall be worked out at quarte
shall be with respect to the cost of work done as per bills pai
calendar months of the said quarter. The date of submissi
the contractor to the department shall be the guiding fact
relevant to the quarterly interval. The first such payme
end of three months after the month (excluding the
order issued) and thereafter at three months' interval. A
of the work, the last period for payment might bggcome

Materials depending on the actual date of completion.

(b) The indices as defined below (excluding Li) r
which such compensation is to be paid shall
indices relevant to the three calendar mon
completion after the quarter covered by t
less than three months, the indices shall
months falling within that period.

(c¢) The minimum wage of an unskille gher of the wage
notified by Government of India, at notified by the
local administration both relev
reckoning.

(d) The escalation for labour
when escalation due to inc
such revision of mini during any such quarterly
intervals, the escalatio
work done in subseq

(e) Irrespective of varj
i rate for an unskilled Mazdoor alone
shall form the escalation compensation payable on

the labour co

/or wages of labour required for execution
be a downward adjustment of the cost of

is contract and in this regard the formula herein
10CC shall mutatis mutandis apply.

POL

on:
0) * [Cp* (C1-Co)/Co+ Lp * (Li-Lo)/Lot+CMp*(CMI-CMo)/
1-EMo)/ EMo +Fp* (Fi-Fo)/Fo+Sp* (Si-So)/So+ Bp *(Bi- Bo)/

W*(1/100) * [Lp* (Li-Lo)/Lo +CMp* (CMi-CMo)/CMo+EMp*

EMo)/ EMo + Bp*(Bi- Bo)/Bo]
re, W=cost of work done as per para (ii) above.

w (Variation of cost of Work) = Increase or decrease in the cost of works during
the period under consideration due to change in the rates for relevant components.
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Percentage components of materials & labour as specified in the
schedule F are defined as under: -

Cp- Cement component,

Lp Labour component,

CMp- Civil component of other construction materials,
EMpr-E & M i/c IT and AS component of construction
Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural
cables) component

Bp- Bitumen Component

[ndices for various components of materials & 1
this Clause are defined as under:

Co= Wholesale Price Index for Pozzola office of the
Economic Adviser, Ministry of Industry e month of last
date of receipt of tender including extensy
Ci=Wholesale Price Index for Pozz
Economic Adviser, Ministry of I
consideration.

Lo=Minimum daily wage in rupe
law, statutory rule or order as
extension, if any.
L= Minimum wage in rupee illed adult mazdoor, fixed under any law,
statutory rule or order as a
one under consideration.
(CMo= Price Index for ci
month of the last date
by AAL

CMi= Price Index for civil

AAL
5 of construction materials valid for the
month of the la er including extension, if any, as published
by AAL

EM1 =Price

uding extension, if any.
f HSD (High Speed Diesel) published by office of the
of Industry & Commerce for the period under

x of Mild Steel-long products published by office of the
istry of Industry & Commerce valid for the month of the

ender including extension, if any
ndex of Mild Steel-long products published by office of the
dviser, Ministry of Industry & Commerce for the period under

le Price Index of Bitumen published by office of the Economic
stry of Industry & Commerce valid for the month of the last date of
der including extension, if any

sale Price Index of Bitumen published by office of the Economic
inistry of Industry & Commerce for the period under consideration.
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed off to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall

also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt

of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference

between the market rates of substituted item and the agreement item (to

be substituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to

be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in

the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:
i. For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1 level whichever is lower.
ii. For abutments, piers and well staining: All works up to 1.2 m above the
bed level.
iii. For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

. If contractor:
i. Atany time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or
ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or
iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:
i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or
ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the execution
of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (¢) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AALI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensatio | The contractor shall not be entitled to claim any co S om AAI for the
n in case of losses suffered by him on account of dela @ of materials in
delay due to | Schedule ‘B’ where such delay,is ¢ v\ §d {d__rdting to supply of
late supply of | wagons, force majeur SO us\ Yeyord the control of AAL
stipulated
material by This clause 15 plicable for works where no material is stipulated
AAL for issue by AA-
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CLAUSE 16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineerin-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A
| [ No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

sub contractors, wages not less than fair wages as defined in the AAI Contractor’s
Labour Regulation or as per the provisions of the Contract Labour (Regulation
and Abolition) act, 1970 and the contract labour (Regulation and Abolition)
Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the

contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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il

1v.

including any labour engaged by his sub contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)

The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

V.

V1.

Vii.

The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.
The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub contractors.
The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is

higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAU

SE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-incharge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAU

SE19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
incharge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAU

SE19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAU

SE19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provide.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service centre, to apprise the residents about the same.

CLAUSE 19)J

Engineer-in-Charge shall have
building/buildings~ iti

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required in respect of
each trade, its scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the Engineer
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended
Miscellaneous | from time to time and rules framed thereunder. Some of the provisions are given
Provident Act | below:
1952/Jammu | a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
& Kashmir Commissioner and ESI Registration No. allotted by ESI Corporation after
Employees award of work and shall continue to have valid PF Account Code No. and ESI
Provident Registration No. till actual completion of the contract.
Funds (and b. The contractor shall provide a list of contract Workers engaged for contract
Miscellaneous work along with their PF Account No. & ESI Registration No.
Provisions) c. The contractor by 20th of every month shall provide a monthly statement
Act, 1961and showing recoveries of contribution and proof of remittance of provident fund
State contribution to RPFC and ESI contributions to ESI Corporation in respect of
Insurance Workers engaged in contract work.
(ESI) Act, d. The contractor shall provide copies of PF & ESI challans of monthly
1948. contributions in respect of contract workers engaged for contract work on
month to month basis.
AAI reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

1. If the contractor considers any work demanded of him to be out side the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such
disputes. The Dispute Redressal Committee (DRC) shall give the opposing
party two weeks for written response, and give its decision within a period of
60 days extendable by 30 days by consent of both the parties from the receipt
of reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVII. under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settlement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :
a. A party fails to appoint the second arbitrator, or
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator,
then Member (Plg)/Chairman, AAI shall appoint the second or
Presiding Arbitrator as the case may be.
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ii Disputes or difference shall be referred for adjudication through arbitration by
a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and any further modified act in 2015 and
any further statutory modifications or re-enactment thereof and the rules made
thereunder and for the time being in force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall be
a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Arbitral Tribunal may agree in
writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of
1996) as amended in 2015 whereby the counter claims if any can be directly
filed before the arbitrator without any requirement of re-reference by the
Appointing Authority, the Arbitrator shall adjudicate on only such disputes as
are referred to him by the appointing authority and give separate award against
each disputes and claim referred to him and in all cases where the total amount
of the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause)or by the
competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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ii.

capacity or otherwise.

AALI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

—

il.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
Employment of |i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area.
labour not Subject as above the contractor shall employ imported labour only i.e.,
permissible deposit imported labour or labour imported by contractors from area, from
which import is permitted.
ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.
iii. The contractor shall immediately remove any labourer who may be pointed
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1v.

out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

ii.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.

ii.

iii.

The water charges @ 1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

—

the contractor from the wells or hand pump co no
charge shall be recovered from th pntractor
shall, however, draw suc ft ’ IOt interfere
with the nos=a] U the pd_d well are intended. He will
also be i 1 normal repairs arising out of his use,
the cost s ecoverable from him. The Engineer-in-Charge
shall be 1 nal authority to determine the cost recoverable from the
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ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work

an a ners ed hed a A ed £

place of issue to the site of wor

to return the plant and machi

to him, and he shall pon aused to the said plant and

machinery at th k o\ Sew?re\ s operation and otherwise during

transit incjp-& s nt and for all losses due to his failure
mpletion of the work for which it was

ge shall be the sole judge to determine the

final and bind 6n the contractor.
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iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor sk=t-arrange his
programme of work according to the availability of the {
and no claim, whatsoever, will be entertained from him
by the department.

iv. The hire charges shall be recovered at the prescribed e
of the date the plant and machinery made over upto 3 of
the return in good order even though the same may no /for
any cause except major breakdown due to no fa . ulty
use requiring more than three working d i uding
intervening holidays and Sundays) for brin in~Qrder. The
contractor shall immediately intimate in wrty i -charge
when any plant or machinery gets out of epairs as
aforesaid. The Engineer-in- charge shall re / receipt of

such intimation in the log sheet of the plan
breakdown before lunch period or )
considering half a day’s breakdown on he breakdown
occurs in the post lunch period of maj kdown will be computed starting
from the next working day. In cas dispute under this clause, the
decision of the Executive Director
final and binding on the contractor.

vi. Hire charges will include servi perating staff as required and also supply
of lubricating oil and stores urposes. Power fuel of approved
type, firewood, kerosene oil t and machinery and also
the full time chowkidar for achinery against any loss
or damage shall be arran; o shall be fully responsible
for the safeguard and se nery. The contractor shall on
or before the supply of plan n an agreement indemnifying
the Department against any loss or sed to the plant and machinery
either during transit or at site of work.

vii. Ordinarily, no plant and machinery, work for more than 8 hours a day

se of an urgent work however, the

n, allow the plant and machinery to

d of 8 hours a day. In that case, the

e borne by the contractor shall be 50%

te hourly charges (1/8th of the daily

minimum" of half day’s normal charges on any
in, ire charges for over time, a period of half
ed as one hour and a period of less than half

more than
charges)
particular

viii. The ¢ e plant and machinery every seventh day for
wash out which may take about three to four
ges for full day shall be recovered from the
servicing / wash out irrespective of the period
iX. yery once issued to the contractor shall not be returned
lack of arrangements of labour and materials, etc. on
ill be returned only when they are required for major
the opinion of the Engineer-in-charge, the work or a
which the same was issued is completed.

. ording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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and / or fails to sign
be final and

case the contractor contests the correctness of the ep
the Log Book, the decision of the Engineer-i
binding on him. Hire charges will be calculatg
the Log Book and will be binding on the con
hire charges for road rollers shall be made
worked out on the assumption that a r
maximum quantity of materials or area
annexed statement (see attached anne
xi. In the case of concrete mixers, the co
cleaned and the drum washed at
occasion. (a) In case rollers for ¢
himself, log book for such roll
is done in case of department

day or each
the contractor
same manner as
of any items to be
e as in Annexure to Clause

34(x). For less use of roll ller days shall be made
at the stipulated issue ra
xii. The contractor shall 7 return the plant and machinery in the

condition in which it

inery at the site of work or
transit including damage to or

xiii. from levy of any hire charges for the

Ctor not requiring any item of plant and machinery
¢h not stipulated for issue in Schedule ‘C’ any time after
e place of issue, he may return it after two days written
¢ without notice if he agrees to pay hire charges for two
thout, in any way, affecting the right of the Engineer-in-
charge to use~¢ said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

X1

CLAUSE 35

Condition
relating to use
of asphaltic
materials

i.  The contractor undertakes to make arrangement for the==xgrvision of the
work by the firm supplying the tar or bitumen us
ii.  The contractor shall collect the total quantit

the work as per standard formula, bef

equired for
b is started
en or tar
remains unused on completi
materials in actual execxtion n authorised changes of
f work, a corresponding

materials as determined by the
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iii. The contractor shall be responsible for r efects noticed within a
year from the date of completion @E e portion of the security
deposit relating asphaltlc funded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

1. The contractor shall provide all necessary superintendence during execution

of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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ii.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37

Levy/Taxes/
Royalty/ Land
Licence fee
payable by
Contractor

1. Taxes:

a.

All Tendered rates should be inclusive of all taxes excluding GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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d.

In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

2. Royalty:

a.

b.
c.

The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

This will also be applicable to forest produce.

If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land
a. Land/space (Paved / Unpaved / Covered-AC or Non-AC), to the extent

allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement godown , site office,
stacking of materials shall be provided at free of cost up to defect
liability period/ maintenance period.

A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from 1*' Running Account Bill.

Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land / space (Paved/
Unpaved/ Covered — AC / Non-AC) after Defect Liability Period /
Maintenance Period of the work shall be charged as per prevailing
licence fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

. All Tendered rates should be inclusive of all taxes excluding GST.

Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

. The bidder is required to provide Tax type and Tax percentage in all bids

other than that of civil works.

. In case of composite works having component of SITC items, such as

Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor shall
be entitled to receive any compensation for such increase in quantum of Tax
payable by the contractor. Similarly, recovery shall be made from the
contractor on account of decrease of rate of Tax or any provision relating to
levy of Tax.

5. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other information /
document as the Engineer-in- Charge may require from time to time.

6. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or cess, give a return notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAIL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41
No any officer | Engineer or any officer employed in engineering or administrative duties in an
in Department | engineering department of AAI shall not work as a contractor or employee of
of Engineering | contractor for a period of one year after his retirement from AAI service without
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if
contractor either the contractor or any of his employees is found at any time to be such a
within one year |person who had not obtained the permission of AAI as aforesaid, before
of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix X
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaky
Extel.“nal with tender documents. AAI shall appoint I
Monitor. oversee effective implementation of Integrity Pact
this purpose, a panel of Independent Extern
Authority in concurrence with Central Vigj
i. The Contractor/Supplier shall have to,
laid down in the integrity pact.

a. Signing of Integrity Pact i idder/Contractor in
this procurement/bid pro act to be send to the
office of Bid Mana efore the due date
mentioned in NIT.

b. The Bidder/contrac commit itself to ensure taking all
measures necessa t practices, unfair means and
illegal activities d or during any pre-contract
or post-contract ion 3 of the integrity pact.

c. Any breach o aforesald provisions by the Bidder or any one
employed by on its behalf (whether with or without the

I itle the authority to take all or any
tion 6 of the integrity pact
ii. In case any viol established, AAI reserves right to

a ion of its commitments and obligations

rom tender process and forfelture of his

b e Integrity Pact after award of the contract

terminate the contract and shall be entitled to
om the contractor damages equivalent to 5% of
the amount equivalent to Security Deposit or
nk Guarantee, whichever is higher
ate appropriate proceedings against the contractor.
liable to pay damages as determined by the
nst whom an action for violation of its commitments
s has been taken earlier, again commits a violation, the
entitled to debar such contractor for future tender/
act processes for a period as deemed fit.
ation is considered to have occurred if the Authority is fully
with the available documents and evidence submitted along-
dependent External Monitor’s recommendations / suggestions
reasonable doubt exist in the matter.
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CLAUSE42

Return of
material and
recovery for
excess material
issued.

After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause 10), Theoretical quantity of materials issued by the AAI for use in the
work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorized lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise & category-wise.

d. For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSE 43

of terrorism

Compensation
during warlike
situations / act

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices

Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE 45
Release of Security Deposit of the work shall not be refunded till the contractor produces a

after labour
clearance

security deposit

clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

il.

iii.

1v.

Vi.

Vii.

1.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’'s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property,or to any person for at least the minimum amount of Rs.

1.00 lakh with unlimited number of occurrences (including any employee of

AAI) by or arising out of carrying out of the Contract.

The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act, 1936,
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Viii.

1X.

X1.

Xil.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies are required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies are required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any
such case AAI may, without being bound to, effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by AAI from
any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value alongwith third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub contractor for workers employed by them.

CLAUSE 47
Composite i.  The tenders have been called for com ' consisting of civil
Contract and construction and other associate v/ -—The pre-qualification
responsibilities criteria shall be app E ﬁ ad of work independently. The
of main agency agency mee or the main work shall be considered for
execution o p051te work. However the agency shall be allowed to
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criteria individually.
ii. The main contractor shall be permitted to execute onl
under one or more subhead) for which he meets
qualification including financial, technical
specified in the PQ criteria.
iii. Main contractor will associate ex
specialized works under vario

1v.

Composite
contract-

Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

1. The main contractor shall finalise his rates, terms and conditiop~ ode of
execution of work with specialised agencies for all works ce \

tender document.
ii.  The main contractor shall arrange an agreg
contractor and associated agencies for,
from the engineer-in-charge. Mai
iil. for each specialized
ithin one month from

1v.

ime for signing of this agreement shall not be generally
permitty «The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of

i.  Main contractor shall be responsible for submission of gapr=—"0ney.
composite ii.  The mobilization advance shall be paid to mai 2 prms and
contract conditions of contract and indic h stalment

of mobilization ad 1 be on to\ {value k which
shall be—=—"" ain tor.\ ‘e it mobilization
advance \ | ovkred in each subhead shall be
released € Agreement with expert agency for the
same.

iii. The securtty deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.

per time

iv. Main contractor shall be responsible fo
schedule indicated in the NIT i hall be levied
on the maln co ly.

v. The ¢ a S C resentative shall be
attend S when required. Expert agency
shall B ‘ soundness quality of work and adherence to

tender S. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

i. It will be the responsibility of main contractor to finalize expert agengies for

agencies concerned.

ii. The main contractor must fill the
direct payment to the expert a
subhead of work in sc
agreement. Thus
same ratlo

iii. The

.All deductions like security deposit, income tax

plete work or due to any other reason shall be made as

onditions from each running bill. In case the ratio as desired

Q

of the net payable amount to the expert agency directly and balance 25%
shall be paid to the main contractor.

Clause 48

Escrow
Account

i.  All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. P ¢r for

ii. Mobilization advance for mobilisation

agency shall be able to util
instalment of mobiligati

inor works, while
department. The
\neer-in Charge for release of

Charge/Authority for utilisation of funds made available by AAI (75%

against each RA bill)
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intends to release payment.

c. Nature of advance payment if an
for supply of material for the

d. Documentary evidencgs
per agency’s requ
condition of
and condj

V1.

¢ disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English

AAL

version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %4
to 1 (¥4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least 4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident and shall be bound
to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to
any such person on which may, with the consent of the contractor, be paid to compensate any
claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes : -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v.  After the completion of the borewell, the contractor should cap the borewell properly
by welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

1) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii)) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated atleast for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or boards to prevent accident to
the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manbholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

i)  Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

j)  Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

¢) Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:
1) White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.
ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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13.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii))  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI ORITS

CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(1)

(i)

A R e

= 0

11.

13.
(b)

NNk —

10.
11.
12.

13.

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground
and shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

lcopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A Dbottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilised cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKING WATER

1) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

ii1)) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i) a,b & c.

i)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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xiii)
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XV)

XVi)

XVvii)
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In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of
the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in Sub-Rule (ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

1.

12.
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The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per

Appendix’ VIII".
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(1)

(i)
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PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. ) ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iif)
(iv)

V)

(vi)
(vii)

(viii)

(1)

(ii)
(iii)

(iv)
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No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

® Time and date of accident
(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

)] Period of treatment and result of treatment

) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

The card shall remain in possession of the worker during the wage period under reference.
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15.
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a)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the

workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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(iii)

16.

17.

18.

AAL

Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on

To

Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and
condition of Contract Agreement No. ...............ccevennnn.. dated............... made
between.......... and AAI in connection with the work of ......................... (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rsoooiiii, (Rupees................. only) from a Nationalized Bank in lieu of the
Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the.................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................ do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of

Rsoooiii, (Rupees.......coceviviiininnn. only) against any loss or damage,

cost,, charges and expenses caused to or suffered by or that may be caused to or suffered by
AAI by reason of any breach or breaches by the said Contractor of any of the terms and
condition contained in the said contract and to unconditionally pay the amount claimed by
AAI on demand and without demur to the extent aforesaid.

We o Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oonn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters
aforesaid or by reason of time being given to the said contractor or any other forbearance, act
or omission on the part by AAI or any indulgence by AAI to the said Contractor or any other
matter or thing whatsoever which under the law relating to sureties would but for this
provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A
FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the

contractor”’) has submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank™) are bound unto
Airports Authority of India through its “Bid Manager/Engineer-in-charge/AAl’s Authorized
representative” as the case may be which expression shall unless repugnant to the subject or contract
includes its administrators, successors and assigns) in the sum of Rs. (Rs. In
words ) for which payment well truly to be made to the said “Bid
Manager/Engineer-in-charge/AAI’s Authorized representative” the bank binds itself, his successors
and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the “Bid
Manager/Engineer-in-charge/AAI’s Authorized representative”

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the “Bid Manager/Engineer-in-charge/AAI’s Authorized representative”
either up to the above amount or part thereof upon receipt of his first return demand, without the “Bid
Manager/Engineer-in-charge/AAI’s Authorized representative” having to substantiates his demand,
provided that in his demand the “Bid Manager/Engineer-in-charge/AAI’s Authorized representative”
will note that the amount claimed by him is due to him owing to the concurrence of one or any of the
above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the “Bid Manager/Engineer-in-charge/AAI’s Authorized representative”, notice of which
extension (s) to the bank is hear by waived. Any demand in respect of this guarantee should reach the
bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS ..., SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Name of Work:....ccooeviiniiniiiiiiiiiiiiiinininnnn Name of
L601) 110 - T4 11) o
Contract Agreement No. and Date...coovveiiniinniiniiniennnnn R/A Bill
L N
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement |Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Supdt. (Engg)

Signature of Engineer-in-Charge.

AAL

Signature of Manager / AM (Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
L7001 172 010 )

Name and location of the

WOTK . e
Name of the Father’s/husband’s  Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN AIRPORTS AUTHORITY OF INDIA
WORKS(CLAUSE 19F)

Name and address of the contractor
- Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7 Date on which the woman informs about the expected delivery.

8) Date of delivery/misccarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity
benefit after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

Address of Contractor ---------------

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Name of the Establisk

Register of Workmen Employed by Contractor

Form-XIII

[See rule 2(1)]

[Part-A: For all Establishments]

Name 0f QWREE-rsweseeeseemmeemesemeeemes s -

APPENDIX-VI

SI1. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining

1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address

*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the
remarks Column.

AAL
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APPENDIX-VII
Form-XVI
[See Rule 78 (1) (a) ()]
Muster Roll
Name and address of
(70 ) 013 172 07102
Name and address of establishment which contractor is carried
[0 |
Name and location of
(0] 4 T
Name and address of Principal Employer...............cooooiiiiiiii. For the month of
fortnight................
S1 | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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FORM B
[See Rule 78 (1) (a) (i)] APPENDIX-VIII

FORMAT FOR WAGE REGISTER
JAE:Voa TR Vo le B=Te (o FES TR o) i 10 0L 2 Toi (o) S
Name and address of establishment which contractor 1S Carried ON........c..vviiiieiiit e

Name and 10CatION OF WOTK. ... e

Name and address of Principal Employer..............coooiiiiiiiiiiiiinn. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
S1. No. in Name Rate of No. of Days | Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
Payment | PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AAL
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine

AAL
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (a)]

Register of wages

Amount of wages
S. [ Name of |[Serial no | Descript | No.of [Units |Daily Basic | Dearness | Over- [ Other [ Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of wage | Allowanc |time cash tion if | amou | thumb | contract
register nature worked | work |wages/ s e payme any nt impre | or his
of of work done | piece rate nt. (indic | paid | ssion | represe
workman | done (indic ate of the [ ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD

Wages Card No.........cocevviiiiiinnnnnn.
Name and Address of Contractor........................ Date of issu€........coceveeviiieinninnn
Name and location of work.................ccooevinnnnn. Designation............cccoeevvenvnnnn..
Name of workman..................ooc Month/Fortnight..........................
Rate of Wages......cooiviiiiiie

12345678 91 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 33

0 1 0O 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from...........cooviiiiiiiiii the sum of RS......coooiiiiiii on account of my wages
Signature

The Wage Card is valid for one month from the date of iss
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19/Form-XIX APPENDIX-IX
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTIACTOT. .....vvviiiet ittt e
Name and Father’s/Husband name of workman............coooiiiiiiiiiii i,
Name and 10cation Of WOTK. ........oiiiit e e

For the week/Fortnight/Month ending. ...,
L. No. of days WOrKed. ......c.oouiiniii i

2. No. of units worked in case of piece rate WOrkers.............ccvvevrivriirinrinninnennenn.
3. Rate of daily Wages/Piece rate. ........oouinuentitii e
4. Amount Of OVEITIME WaAZES. ...\ uviurietintititeteteetetenteeetetetereeaeeeaneanss
5. Gross wages payable. ... ..ot

6. Deduction, I any.......c.viiii i e

7. Net amount of Wages Paid.........c.ovuiiriiniitii i

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XI1V
[See rule 76]
Employment Card

Name and address 0f CONTrACLOT. .. ... .ouuiei e
Name and address of establishment under which is carried....................c.ooo.
Name of work and location of work.............ooo
Name and address of Principal Employee........ccoovviiiiiiiiiiiieie e
1. Name of the Workman..............oooiiii i e,
2. Sl No. in the register of workman employed..................ocoviiiiiiiiiiiiiii,
3. Nature of employment/designation..............evuiiuiieiiitiiiiii i,
4. Wage rate (with particulars of unit in case of piece work).....................ol
T T o T o (o o
6. Tenure of eMPlOYMENL. .....o..iuiei it
T ReMaArK. ...

Signature of Contractor
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the work ......................oii. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAL

We o (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AALI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(Rupees .......ooevvviviiiiinnnns only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We . (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. i (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.

Page 110



[ ]
Various Formats to be maintained (Appendix ) }4.\?

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ..............c.ocooiiiiiii. unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ..........ccceennen. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorizations No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.
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Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is
made to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of
dues without any reference /consent /notice from me / our side and the bank is fully

discharged by making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Willful insubordination or disobidience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVI

I [See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIII

SI. No. | Name of |Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount |Dateon | Remarks
workman | Husband’ | n nature of | action for | Offence |workman in whose period of the which
] employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | lment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
AAL
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment |amount on
workma | s Name employmen fand amount | advance | by which of each which
n t wages of paid advance to | installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL Page 117
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APPENDIX-XVI
Form-XXIII [See Rule 78 (2) (e)]

Register of Overtime

Name and address Of COMITACTOT. ... oet ittt ettt e e,
Name and address of establishment under which contract 1S Carried OnN.........ovvuiiiiiiiii s
Name and 10CatIon OF WOTK. .. ...ttt e e e,

Name and address of Principal EMplOyer. .......c.ooiiiiii e e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12

AAL

Page 118




[ ]
Various Formats to be maintained (Appendix ) }4,“_;

APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

XA W=

— = = e e e e = e
O 01NN WN—O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose
following documents.

1. Statement of claims with amount of claims.

2.
3.
4.
Yours faithfully
(Signature)
Copy to:

1. The Engineer-in-charge ......................
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AAL

“This Pact made this ........ day of ...... between Airports
corporate constituted by the Central Government unde
India Act,1994 and having its Corporate Office at Rajiv
and offices at ............. in India, hereinafter called the
unless excluded by or is repugnant to the context, be
or Member, Executive Directors, Airport Directors,

hairman,

by the Chairman in this behalf, and shall also inclu signs) of the
one part

AND
...... represented by ......... of the fter called the

“Bidder/Contractor “(which term shall un
context be deemed to include its heirs, re

xcluded by or is repugnant to the
tatr<es, successors and assigns of the

Bidder/ Contractor)
WHEREAS the Authority intends t down organizational
procedures, tender/ contract for ......... ty, while discharging its

ith all relevant laws and
cs, equity, fairness and

functions on business principles, valu
regulations, and the principles of natu
transparency in its relations with the Bidders/ Con

=

WHEREAS the Authority is desirous to make its busj
to ensure strict adherence of the a id objective
instrument developed by the inter
“Transparency International” (T
appoint an Independent External
execution of the contract for co

echanism more transparent, thus
, the Authority hereby adopts the

non-governmental organization
in ( Germany ). The Authority will
1l monitor the tender process and the
les mentioned above.

itting a tender to the Authority for
tice Inviting Tender) dated .........

of ...... NOW, therefore, To avoid all
at is fair, transparent and free from any
ng and subsequent to the currency of the
contract to be entered into wit nabling the Authority to obtain the desired
q_of words at a competitive price in conformity with
Jing the high cost and the distortionary impact of
d Enabling Authority to abstain from bribing or
in order to secure the contract by providing
jetitors will also abstain from bribing and other
will commit to prevent corruption, in any form, by
ent procedures. The parties hereto hereby agree to
agree as follows:

the defined specif
corruption on p
indulging in 3
assurance to
corrupt practices~
its officials by followrs,
enter into this Integrity Pact™
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1. Commitments of the Authority;

1.1 The Authority undertakes that no official of the Aut

contract in exchange for an advantage in the
contracting or implementation process relat

1 2 The Authority will, during the pre-contact stage, treat all BIDDERs alike, an
will provide to all BIDDERS the same 1
information to any particular BIDDER
particular BIDDER in comparison to

1.3 All the officials of the Authority wi
attempted or completed breache
substantial suspicion of such a br

to the appropriafe’ authority office any
ove commitments as well as any

1.4 In case any such preceding mi
by the BIDDER to the Authoy
prima facie found to be ¢ by the Authority, necessary disciplinary
proceedings, or any other ed fit, including criminal proceedings
may be initiated by the i
further dealings related
being conducted by th
be stalled.

such a case while an enquiry is
gs under the contract would not

ke all measures necessary to prevent

activities during any stage of its bid or

stage in order to secure the contract or in
furtherance to secu r commit itself to the following.

2.1 The Bidd fer, directly or through intermediaries, any

favour, any material or immaterial benefit or

s, brokerage or inducement to any official of the

indirectly with the bidding process, or to any

rty related to the contract in exchange for any

aluation, contracting and implementation of the

2.2 further undertakes that it has not given, offered or promised
\irectly any bribe, gift, consideration, reward, favour, any
benefit or other advantage, commission, fees, brokerage or
cial of the Authority or otherwise in procuring the Contract
or having done any act in relation to the obtaining or

tract or any other contract with the Authority for showing or
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23

24

2.5

2.6

2.7

2.8

2.9

2.10

2.11

AAL

forbearing to show favour or disfavour to any person in relp
any other contract with the Authority.

The Bidder / Contactor has not entered and will not e
any undisclosed agreement or understanding, whethe,
applies in particular to prices, specification, certificatro

to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting
address of agents and representatives and Indj
foreign principals or associates.

The Bidder/Contactor shall when presenti ' d all the
payments he has made or, is committed ents/brokers or
any other intermediary, in connection

The Bidder/Contractor further confi
BIDDER is the original manufac
sponsored export entity of the stor y individual or firm
or company whether Indian or for< te or in any way to

recommend to the Authority or its functionaries, whether officially or

unofficially to the award of th
paid, promised or intended t
respect of any such interces

ed government

The Bidder/Contractor, eit

negotiations or before signing the
made or has committed to or intends to m
family members, agents, brokers or any f<her intermediaries in connection with
the contract and the ils of services

The Bidder/Cont

contract to impajg_the tr ss and progress of the bidding process,

tation of the contract.

s, any information provided by the Authority as
ip, regarding plans, technical proposals and

and for an illegal/undue payment/benefit.
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2.12

2.13

2.14

2.15

2.16

3.1

3.2

33

3.4.

AAL

i1)  If he comes to know of any unethical or illegal payy

ii1)  If he makes any payment to any Authority’s assg

The Bidder/Contactor commit to refrain from givj
through any other manner without supporting it witk

The Bidder/Contactor shall not instigate or cau i person to
commit any of the actions mentioned above.

If the Bidder/Contractor or any employee o
acting on behalf of the Bidder/ Contrac
relative of any of the officers of the Autho
an officer of the Authority

Bidder’s/Contractor’s firm, the same s
at the time filing of tender. The te tive’ for this putpose would be as
defined in Section 6 of the Compani

The Bidder/Contractor shall not 1
any monetary dealings or transa
of the Authority.

That if the Bidder/ Contract i r process or before the award of the
contract or during executio s committed a transgression
in violation of section 2 h as to put his reliability or
credibility as Bidder/C the Authority is entitled to
disqualify him from the erminate the contract for such
reason and to debar the BIDDE ing in future bidding processes.

Previous Transgression

ious transgression occurred in the last
this Integrity Pact, with any other
corrupt practices envisaged hereunder
or with any P ndia or any Government Department in
India that co i 1 sion from the tender process.

The Bidde it makes incorrect statement on this subject,
he can be, der process or the contract, if already awarded,
can be t and he may be considered for debarment for

dertakes to get this Pact signed by the subcontractor
\ose value of the work contribution exceeds Rs 0.5 Cr.

r.) and to submit the same to the Authority along-with
tract before contract signing.

associate(s) engaged by the Contractor, with the approval

of the Av igning of the contract, and whose value of the work
contribution eXe~_ /Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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3.5

3.6

5.1

AAL

sign this Pact by the Contractor, and the same will be submitty
before doing/ performing any act/ function by such subconty
in relation to the contract/ work.

That the Authority will disqualify from the tender proce
sign this Pact or violate its provisions or fails to get this Pac
policy of authority

That if the Contractor(s) does/ do not sign this Pac
fails to get this Pact signed in terms of polic

Earnest Money, Security Deposit, Bank G er or any
other mode and its validity i/c rformance
Guarantee/Bond.

D/SD/BG/DRAFT/PAY
ITY etc., which is
ocuments sold to

While submitting bid, the BIDDER sha
ORDER ETC I/C WARRANTY PERI
as per terms and conditions and detai
the Bidders.

Sanctions for Violations/Disqualy tender process and exclusion
from future Contacts.

or any one employed by
owledge of the BIDDER)
of the following actions,

it or acting on its behalf (whe
shall entitle the Authority to ta
wherever required:

1) otiations without assigning any
reason or givin the BIDDER. However, the
proceedings wit uld continue.

i1)  To immediate Iready signed, without giving any

/ debarred the Bidder from the tender
process ction 2 or 3 or 4, the Authority is entitled

to forfej

id by the Authority, and in case of an Indian

iv)  To recover all su
4 on at 2% higher than the prevailing Prime

BIDD”

with interest thereon at 2% higher than the LIBOR.
nent is due to the BIDDER from the Authority in
her contract or any other stores, such outstanding
tilized to recover the aforesaid sum and interest.
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5.2

53

AAL

v)

vi)

vii)

viii)

X1)

xii)

prevention of co

To en-cash the advance bank guarantee and perfo
bond, if furnished by the BIDDER, in order
already made by the BUYER, along with interes

~hond/warranty

To cancel all or any other Contracts with the
be liable to pay compensation for any los¢
resulting from such cancellation/rescission ana
entitled to deduct the amount so payable fi
BIDDER.

To debar the BIDDER from participa
minimum period of three years, w
discretion of the Authority.

To recover all sums paid in viola R(s) to any
middleman or agent or broker w/ i contract.

In case where irrevocable Le
any contract signed by the
be opened.

Forfeiture of Performa in case of a decision by the BUYER to

ntract under section 2 or 3 or 4
the contract under section 2 or 3
o demand and recover from the
of the contract value or the amount
rmance bank guarantee, whichever is

or 4, the Authority shall be
contractor damages equivalent
urity deposit

es and undertakes to pay the said amount
ubject only to condition that if the
yve and establish to the satisfaction of the
tion / debarment of the bidder from the tender
f the contract after award of the contract has
uthority.

to take all or any of the actions mentioned at para

also on the Commission by the BIDDER or any one
g on its behalf (whether with or without the knowledge of
fffence as defined in Chapter IX of the Indian Penal code,
of Corruption Act, 1988 or any other statute enacted for
ption.
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54

5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.

AAL

That if the Bidder/Contractor applies to the Authority for qtion of
the debarment and proves to the satisfaction of the Aut
a suitable and effective corruption prevention system a
the damage, if any, caused by him, the Authority may;
debarment prematurely considering the facts and cird
the documents/evidence adduced by the Bidder/Contracto

That a transgression is considered to have occu
satisfied with the available documents and
Independent External Monitor’s recommenda
doubt is possible in the matter.

The decision of the Authority to the effect sions of this
Pact has been committed by the BIDDE sive on the
BIDDER. However, the BIDDER ca ent External

Allegations against Bidders/Contr,

or Sub- Contractor or of an e
Bidder, Contractor or Sub-

Authority has substantive sus
Vigilance Department for ap

€ or a representative or an associate of the
hich constitute corruption, or if the
e Authority will inform the

Independent External M.

That the Authority has appointed co
Monitor(s) for this Pact.

redible Independent External

The task of the Mo
and to what extent

ndently and objectively, whether
e obligations under this Pact. He will
nsgression of any provision of this

ts that the Monitor(s) has the right to access
ocumentation of the Authority including that

{s project documentation including minutes of meeting.
Sub - Contractors and Associates. The Monitor is under
ation and documents of the Authority and Bidder/
tors/ Associates with confidentiality.

itor notices, or believes to notice, a violation of this Pact,

he will so inTo anagement of the Authority and request the management

Page 126



Various Formats to be maintained (Appendix ) }4.\?

7.6

7.1

7.8

7.9

10.

10.1

10.2

AAL

to discontinue or heal the violation, or to take other relgs «tign. The
Monitor(s) can in this regard submit his recommendations)/,
this, the Monitor(s) has no right to demand from the partiy
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) suff?
meetings among the parties related to the project provided
have an impact on the contractual relations bet \
Contractor / Bidder. The parties offer to the Monit ' ~pate in
such meetings.

That the Monitor(s) will submit a written repg
of the Authority within 2 weeks from the dat
by the Authority and, should the occasion axse, S
problematic situations.

That if the Monitor(s) has reported
substantiated suspicion of an offence ti- Corruption Laws of
India and the Chairperson has not, wi

Facilitation of Investigatio

ons of this Pact or payment of
be entitled to examine all the
the BIDDER and the BIDDER
ents in English and shall extend
1nation.

In case of any allegation of viola
commission, the Authority or its agen
documents including the Books of Accounts
shall provide necessary information an

That this ] ns under Indian Law. The place of
performance i 1

s as well as termination notice need to be made

\ctor are a partnership or a consortium, this Pact must
ners and consortium members or their authorized
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11.

11.1

11.2.

11.3

12.

13.

AAL

Pact duration (Validity)

That if any claim is made / lodged during this
and continue to be valid despite the lapse of thy
unless it is discharged/determined by Chairma

invalid; the
will strive to

That should one or several provisions of
remainder of this Pact shall remain valid, In
come to an agreement to their original int

Company Code of Conduct
ct (clearly rejecting the

nce program for the
any.

Bidders are also advised to have a ¢
use of bribes and other unethical
implementation of the code of con roughout t

The parties hereby sign thi grijy_Pact  at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

Witness
1.
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(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ...% of the e
agency in case of composite contract agenc
N\
SI. | Sub-head Nature of wo N % e net payment to be
ma pecialized agency

<\ .
1 | Sub-head I /\ \ \ \V/ ”
SA\\

\ N

ate percentage payable to specialized agency in case of all sub-heads.
ed in by the contractor against one or more subhead in this schedule, then 75%
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Schedules
@A MEW $T IQ@F / SKETCH OF CEMENT GODOWN
A.C. ORG.I. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD
ANY KIND T
OF WALL o T0 BAGS HEIGHT
240
0 2 1400
¥ J
e i — — — — — WOODEN PLANKS OVER
e WOODEN BATTENS
77 NN\
- 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
S [0 4600
CEMENT IN BAGS
=
8 &)
= <«
wn
A » B
; < SR .
Ay
TOTALQUANTITYOF CEMENT
IN THE GODOWN 30 TONNES
L | 1 1
00 T400 " 600 ' 1400 ' 600
I DOOR I
ALL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN
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Form of Insurance Surety Bond towards EMD
(To be stamped in accordance with Stamp Act of India)

Insurance Surety Bond No. :
Date :

Name of work

To,
{AIRPORTS AUTHORITY OF INDIA,
......................... AIRPORT}
WHEREAS THIS SURETY BOND AGREEMENT IS executed at ...............cooevviininn.e
this ........... dayof................ 20......
BETWEEN
A M/S. (Name of the Bidder) having its
Registered/Head Office at ..............cooiiiiiiiiiiiiiiiiin, (Hereinafter called “the
bidder” which expression shall include its successors, administrators, executors and
assigns);
AND
o (Name and address of Insurer) having its registered office
Al ( hereinafter called “the Insurer” which expression shall
include its successors, administrators, executors and assigns)
AND
c. Airports Authority of India, a Statutory Body constituted under the Airports Authority of
India Act, 1994 State Bank of India Act, 1995 having its Central Headquarters at Rajiv
Gandhi Bhavan, Safdarjung Airport, New Delhi, 110003 (hereinafter called the “AATI”);
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AN
Dear Sirs,

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference
No.}, dated ........... M/s. {Agency’s Name} having its Registered/Head Office at
{Address} (hereinafter called the ‘Agency’) wish to participate in the said bid for {Tender
Title}.

As an irrevocable Insurance Surety Bond against Bid Security for an amount of
............................. (*) valid for
................................................ days from
............................................... (**) required to be submitted by the Supplier as a
condition precedent for participation in the said bid which amount is liable to be forfeited
on the happening of any contingencies as mentioned under the Bidding Document/NIT
NO.

We, the {Name of the Insurer} having our Head Office at {address of the Insurer}
guarantee and undertake to pay truly AND immediately on demand by Airports Authority
of India (hereinafter called the ‘Owner’) and its successors and assigns by these presents
the amount of .............. (*) e on first written demand, without any
DEMUR, reservation, protest, demand and recourse, the insurer binds itself, its
successors and assigns by these presents. Any such demand made by the ‘Owner’ shall be
conclusive and binding on us irrespective of any dispute or difference raised by the
Agency and/or any right/remedy available to the obligation are:

(1) If the Bidder withdraws its bid during the period of bid validity specified by the
Bidder in the Bid Form; or

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the
cost of withdrawal stated by him in the bid and /or accept the withdrawals/
rectifications pursuant to the declaration/confirmation made by him; or

(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified
time limit

To execute the Contract Agreement, or

To furnish the required performance security/guarantee within the prescribed time.

The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any
of the terms and conditions of the tender by the bidder.

WE undertake to pay to the Owner up to the above amount upon receipt of its first
written demand, without the Owner having to substantiate its demand, and that in its
demand the Owner/may note that the amount claimed by it is due to it, owing to the
occurrence of any of the above-named CONDITIONS or their combination, and
specifying the occurred condition or conditions.
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The Surety Bond shall not be affected by any change in the constitution or winding up,

any absorption, merger or amalgamation of any parties to this surety bond, with any other
person.

In the event that the obligations of Owner of this Surety Bond are assigned or novated to
a third party, the Surety agrees that this Bond shall remain in full force and effect and
shall be deemed to apply to the new principal as if originally named herein, provided that
the Surety’s liability shall not be increased or extended beyond the original terms of this
Bond.

This Surety Bond shall be governed by Indian Law and is to be construed in accordance
with Indian Law in all its respects. Each hereby agrees to submit to the jurisdiction of the
Courts at (#)

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall
remain valid up to ... @ if any further extension of this
Insurance

Surety Bond is required, the same shall be extended to such required period (not
exceeding one year) on receiving instructions from M/s {Agency’s Name} on whose
behalf this Insurance Surety Bond is issued.

In witness where of the Insurer, through its authorized officer, has set its hand and stamp
onthis ................... dayof........... 20.......i. at e

(Designation with Insurer Stamp and Complete Address,
Telephone and Email of the Authorized Signatory)

Authorized Vide Power Attorney POA No........................
WITNESSES:

(1) Name & Signature
(i)  Name & Signature
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NOTE:

1.

(*) The amount shall be equivalent to EMD amount specified in the tender.

(**) This shall be the last date of bid submission deadline.

(@) This date shall be thirty (30) days after the last date for which the bid is valid.
(#) This shall be the place where the tender is floated by AAL

The Insurance Surety Bond shall be from an Insurer, registered under the Insurance
Act, 1938 as per guidelines issued by Insurance Regulatory and Development
Authority of India (IRDAI) as amended from time to time.

The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the
Insurance company/Insurer shall be the Surety in respect of the Insurances Surety
Bond to be issued by the Insurer.

The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp
paper of appropriate value as per Stamp Act prevailing in the state(s) where the
Insurance Surety Bond is submitted or is to be acted upon or the rate prevailing in
State where the Insurance Surety Bond is executed, wherever is higher. The Stamp
Paper/e-stamp paper shall be purchased in the name of Supplier/Insurer issuing the
Insurance Surety Bond.

While getting the Insurance Surety Bond issued, Suppliers are required to ensure
compliance to the points mentioned in Form of Bank Guarantee/ Insurance Surety
Bond Verification Check List enclosed in this Section of Bidding Documents.
Further, Suppliers are required to fill up this Form and enclose the same with the
Insurance Surety Bond.

Each page of Insurance Surety Bond for EMD shall be duly singed / initialed by the

executing officers and the last page shall be signed in full by the duly authorized
signatory of Insurance Company along with two witnesses.
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard SOQ format at page no. SOQ-1 to SOQ-2 with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open
it and complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

of Applicab
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SCHEDULE "C’°

Tools and plants to be hired to the contractor.

S1.No. Description Hire charges per day Place of Issue

1 2 3 4

, o@‘@\e
\

xP‘Q

ﬁO

SCHEDULE 'D’
Extra schedule for specific requirements/ documents for the work, if any. - N.A. -
SCHEDULE 'E’
Reference to General Condition of Replacement of damaged portion of double skin
contract Name of work : roofing at Chhatrapati Sambhajinagar Airport
Estimated cost of work Rs. 1,12,88,800/-
(Excluding GST)
i.  Earnest Money Rs. 3,38,700/- through online payment gateway
at CPP portal.
ii  Performance Guarantee: N/A
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iii  Security deposit: 10% of contract value
SCHEDULE "F’
GENERAL RULES & DIRECTION
Officer inviting tender . Asst. General Manager (Engg-Civil),
Chhatrapati Sambhajinagar
Definitions:
Office inviting tender : Asst. General Manager (Engg-Civil), AAI,
Chhatrapati Sambhajinagar Airport.
Engineer-in-Charge : Asst. General Manager (Engg-Civil), AAI,
2(v) Chhatrapati Sambhajinagar Airport
2(viii) Accepting Authority : As per AAI’s DOP.
2(x) Percentage on cost materials & Labour to cover all overheads & Profits : 25%
2(xi) Standard schedule of rates : DSR 2023 with up to date correction slips,
MORTH, AAI, Airfield Pavement Specification &
Market Rates as on last date of submission of
tenders.
2(xiti) Department : AALI, Engineering
Clause 1
. Time allowed for submission of Performance o .
M Guarantee from the date of Issue of letter of W1th1n 1.0 days after price
bid opening
acceptance
(i1) Maximum allowable period of extension : N/A
Clause 2
Authority for fixing compensation under
Clause 2 As per DOP
Clause 2A
| Whether Clause 2A shall be applicable | NO
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Number of days from the date of issue
of letter of acceptance for reckoning
date of Start

10 days or as decided by Engineer-In-Charge

Mile Stone(s) as per table given below:

SI.No. [ Description of Milestones (Physical) | Time allowed Amount to be withheld in case of
in days (from non achievement of milestone
date of start)
1 Cum Total 25% Progress Cum.60% of total 2% of remaining value of contract
time allowed amount
2 Cum.Total 60% Progress Cum.75% of total 2% of remaining value of contract amount,
time allowed over and above the amount
3 Cum. Total 100% Progress Cum.100% of total [Cumulative total @ 0.5% (zero decimal five
time allowed percent) of contract value per week of delay
subject to maximum 10% of contract value.

Time allowed for execution of work. : 04 (Four) Months
Authority to decide:

i. Extension of time.........  ........ Engineer-in-Charge.

ii. Rescheduling of milestone ........... Engineer-in-Charge

iii. Shifting of date of start in case of Engineer-in-Charge
delay in handing over of site........

Clause 6, 6A

Clause applicable — (6 or 6A)

Clause 7

6A

Gross work to be done together with net

payment/adjustment of advances for material
collected, if any since the last such payment for

being eligible to interim payment.

Rs. 30.00 Lakhs except final bill

Clause 10A
Testing equipment to be provided by the contractor at site lab
All the Testing equipments required for conducting test for building (Civil) pavement works as per
CPWD, AAI Specifications, Manufacture’s specifications, MORTH, IRC as applicable.

Clause 10 B(II)

Whether Clause 10B(II) shall be
Applicable

No

AAL
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Clause 10C: Not Applicable

Component of labour expressed as percent of value of work: 5%

Clause 10 CA — Not Applicable

Materials covered under this| Nearest Material  (other than
Clause cement®, reinforcement
bars, structural steel
Bitumen) for which Al
Wholesale Prices \
followed
1. Cement (OPC/ PPC) or cement and
inforcement steel to be
determined as issued under
T\ authority of DG (Works).
2. Reinforcemen\ CPWD or concerned Zonal
(TMT) Chief Engineer, CPWD as on
3. Structural Steel \ last date of receipt of tender.
4. Bitumen - In case base price for cement,
reinforcement steel and
Bitumen as to be issued by
CPWD s not available
concerned ED (Engg)
empowered to determine the
same.
*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.
Clause 10 CC — Not Applicable

Clause 10CC to be applicable in contracts with 18 Months
stipulated period of completion exceeding the
period shown in next column

A. For Construction period

S. No. | Relevant Component of Material / Labour for * \ii against total
price escalation vi foh\ \rk
. Cement component A ‘ \
. Labour component - /
. i \—

B[N |
Q
S,
Q
5
1]
@]
=
o
=
=
o
A
-+
=
e}
[
o
S
w2

E&M (Electrie\ a acha
System) eny \Const
/ \/

Toal 100%
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B. For operation & maintenance period

AN

O\

S. No. | Relevant Component of Material / Labo tage against total

price escalation @ \Vwork
1. Labour component 'l )
2. Civil Compos- tion\ \teri \—
3 E 1/c IT irp

aterials

4 \ ~vement work component)
5 i

T\ 100%

Clause 11

Specification to be followed for execution of work

a) 1) AAI specification of flexible rigid and
pavement
2) MORTH or other specification as applicable.
3) CPWD Specification 2019, Vol. I to II with
upto date correction slips

b) Technical specifications

¢) Manufacturer’s Specification.

Clause 12
12.2 [Deviation limit beyond which clauses
& [12.2 & 12.3 shall apply for buildings, | 15% (Fifteen Percent)
12.3 |Pavements and all other works above
Foundation level
12.5 |Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
(Work
Overall deviation i/c extra items if any 30% (Thirty percent)
Clause 16
Competent Authority for deciding As per AAI rules
reduced rates
Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work (Please refer SCC

and Technical Specifications of tender document)

Clause 25

Place of Arbitration: Chhatrapati Sambhajinagar.
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Clause 36(1) e
Requirement of Technical Representative(s) and recovery rate

SL. Minimum Discipline Designation Rate at which recovery
No.| Qualification of (Principal g 3 shall be made from the
Technical Technical S 5 5 | contractor in the event of
. : g€ g 2 . .
Representative representative) g g g not fulfilling provision of
=g Z | clause 36
Figures Words
Rs.
Degree
Rupees Two
1 OR Civil Site Engineer | 3 Years| 1 Rs. 2,000 - S isand per
per day
day
Diploma

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b. Diploma holder with minimum 10 years relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers.

c. Manpower mentioned is minimum and shall be deployed as per site requirement.

Clause 37
License Fee for unpaved land : Free up to DLP. Security Deposit at the rate of Rs. 500/- per sqm
Clause 41(b)
Integrity Pact applicable ¥es/No

Clause 42

(i) | Schedule/statement for  determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of

Schedule of Rates submission of tender, technical
specifications & BOQ.
(ii) | Variations permissible on theoretical quantities
a. |Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs.5 lakhs.
For works with estimated cost put to tender more 2% plus/minus

than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. [ All other materials
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
Variation permissible variation*
I. Cement
2. Steel reinforcement .
3. Structural Sections
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed price

* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge

Clause 48

Escrow Account :  Applieable / Not applicable.+
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

S1.No.

Material of surfacing

Quantity or areas

1.

Consolidation of earth subgrade

1860 Sq.m

2.

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cum

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sq.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@?2.25
Kg perm2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(1) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg
per m2 or

(i1)) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sq.m. or

(i) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sq.m with

(1) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.

Or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.

600Sq.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(i1)1.25 kg of bitumen emulsion per Sg.m. 1670 Sq.m.

1670 Sq.m.
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 930Sq.m
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. | 460 Sq.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. | 370 Sq.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. | 280 Sq.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 230Sq.m.
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back
bitumen over a tack coat of hot cut back bitumen.

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 750Sqg.m.
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 560Sq.m.
mm nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

18. Laying full grouted surface using stone aggregate 40 mm nominal size | 460 Sq.m.
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar as specified.

19. Laying full grouted surface using stone aggregate 50 mm nominal size | 370Sq.m.
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 560Sq.m.
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

21. Scm. thick premix macadum surfacing using stone aggregate 25 mm 460 Sq.m.
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.
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Clause 3

ADDENDUM

When contract can be determined

If contractor:

i)

ii)

(C-NIL 1-NIL

(a)

(b)

At any time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge. The Engineer- in-Charge without invoking
action under clause 3 may, without prejudice to any other right or remedy
against the contractor which have either accrued or accrue thereafter to
AAl, by a notice in writing to take the part work / part incomplete work of
any item(s) out of his hands and shall have powers to:

Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and execute at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered
by AAIl because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate
as if it had been carried out by the original contractor under the terms of his
contract, the value of contractor’'s materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action
under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the department
are less than the amount payable to the contractor at his agreement rates,
the difference shall not be payable to the contractor.

O - NIL) AD-1



(C-NIL

I - NIL

Any excess expenditure incurred or to be incurred by AAIl in completing the
part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by AAI as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to
AAl in law or per as agreement be recovered from any money due to the
contractor or any account, and if such money is insufficient, the contractor
shall be called upon in writing and shall be liable to pay the same within 30
days.

If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the
dues recoverable from the contractor under the contract and if thereafter
there remains any balance outstanding, it shall be recovered in accordance
with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge the
contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or
entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.”

O - NIL) AD-2



SPECIAL CONDITIONS OF CONTRACT

1.

GENERAL :-

Special Conditions shall be read in conjunction with the General Conditions of contract.

Technical specifications, drawings, any other documents forming part of this contract and
amendments / corrections thereto wherever the context so requires. Notwithstanding the
subdivision of documents in to these separate sections and volumes every part of each shall be
deemed to be supplementary to and complementary of every other part and shall be read with
into the contract so far as it may be practicable to do so. Where any portion of the general
condition of contract is repugnant to or at variance with any provisions of the special conditions of
the contract unless a different intension appears, the provision of the special condition of the
contract shall be deemed to override the provision of general conditions of contract and shall to
the extent of such repugnancy, or variations, prevail.

2. BILL OF QUANTITIES : -

3.1

3.2

3.3

The Bill of Quantities shall be read in conjunction with General Conditions of Contract,
Special Conditions of Contract, Technical Specifications, Drawings and any other Document
forming a part of this tender. The quantities shown against the various items are only
approximate and subject to variations as made in General Conditions of the Contract.

TEMPORARY WORKS :-

The tenderer should see the approaches and conditions of the same. If any approach
from main road is required at site or existing approach is to be made and maintained for
cartage of materials etc. by the contractor, the same shall be provided, improved and
maintained by the contractor at his own cost.

The contractor shall segregate the site of work from operational area by providing
barricade of 9-1/2 feet high with G | sheets fixed on wooden ballies or angle iron posts
as directed by the engineer-in-charge. The sheets on operational area site shall be
painted with red and white squares. After completion of the work these shall be removed
and taken away by the contractor. Cost of providing the barricades/fencing shall be
borne by the contractor and shall be deemed to have included in the rates quoted by
him. However in case no segregation of area is required, then decision of the engineer-
in-charge will be final and binding and no deduction in this respect will be made from the
bills of the contractor. Similarly nothing extra will be payable to the contractor to provide
barricades etc.

All temporary and ancillary works including enabling works connected with the work
shall be responsibility of the contractor and the price quoted by them shall be deemed
to have included the cost of such works which shall be removed by the contractor at his
cost, immediately after completion of the work.

[C-NIL, I-NIL, O-NIL] scc-1



3.4 The site for the proposed “Replacement of damaged portion of double skin roofing

at Chhatrapati Sambhajinagar Airport” shall be handed over to the contractor along
with the existing structures such as, Underground Bore-well, plantations /trees, stone
pitching in the edge of runway basic strip/building site, paths, roads, open well etc. are to be
dismantled / demolished and cleared. All the salvageable materials received after
demolitions are to be stacked properly and handed over to Engineer-in-Charge. These
dismantled materials shall be the property of the AAI. The contractor shall include in his
quoted rates, the cost of dismantling/cutting and carrying away the same from the site.
Nothing extra shall be payable / deducted on this account.

3.5 Site to the contractor shall be made available in phases. Nothing extra shall be
paid on this account.

WATER SUPPLY : -

The Contractor shall make his own arrangement of suitable water for construction, his staff
and workmen at his own cost or 1 % of gross value of work done shall be recovered if the
water is used from the sources available within the premises of AAl. The water shall tested
from approved test house as per instruction of Engineer-in-charge. The testing charges for
water will be born by the Contractor.

POWER SUPPLY: -

The Contractor shall make his own arrangement of power for construction as well as for
general lighting at his own cost and make necessary payments directly to the Department/
Authority concerned. The Contractor shall lay necessary wiring and arrange for main switch
and meter at his own cost and remove, the same on completion / termination of the contract.
The contractor shall also install and maintain at his own cost minimum one stand — by Diesel
Generator sets of sufficient capacity to supply adequate electricity necessary for the
construction work in case of power cut / break down.

PAYMENT : -

The payment due to the contractor shall be made within 30 days of the submission of the bill
by the contractor and the measurements shall be verified by the Engineer-in-Charge or his
representative within 10 days of submission of the bill. The bill shall not be entertained if the
gross amount of the work done including secured advance payable is less than
Rs. 30.00 Lakhs except Final Bill. The payment shall be made from the AAIl office at
Chhatrapati Sambhajinagar.

Running payment shall be made to Contractor Bimonthly or as per decision of Engineer-in-
charge after deducting security deposit, compensation for delay, other statutory deductions
etc, which the contractor may become liable.

INCOME TAX AND LABOUR CESS

Income Tax deductions shall be made from all payments made to the Contractor as per the
rules and regulations in force in accordance with the Income Tax Act prevailing from time to
time.

Labour cess as per rules and regulation in force shall be deducted from the bills of
contractors and deposited with designated authority.

[C-NIL, I-NIL, O-NIL] SCC-2



8. CONTRACT AGREEMENT : -
The Contract agreement shall be executed on a non-judicial Stamp paper of the value of
Rs. 500/- or as per prevailing practice by court of law and the cost of the Stamp paper shall
be borne by the Contractor.

Contractor's tender including the letters of clarifications between the contractor and the AAI
prior to the award of contract shall form a part of the contract agreement to the extent they
have been accepted by AAI.

9. REGULATIONS : -

All men and vehicles will observe the regulations in force in the operational area and will do
nothing to pose a danger to the aircraft and their operations. All vehicles will fly the
mandatory red flag during day light hours and red lights during night while working in
operational areas.

10. INSPECTION OF SITE AND TESTING : -

i) The Engineer-in-charge or his authorized representative shall have full power to inspect any
portion of the work examine the materials and workmanship at the contractors work or at
any other place from where the material is obtained. Acceptance of any material shall in no
way relieve the contractor of his responsibility for meeting the requirement of the
Specifications.

ii) Routine type tests for the various items of material shall be performed at the contractor’s
works and test certificates furnished. The contractor shall permit the Engineer-in-charge or
his authorized representative to be present during any or all the tests. After notification to
the Engineer-in-charge that the work has been completed, the contractor shall make under
the direction and in the presence of Engineer-in-charge such tests and inspections as have
been specified or as the Engineer-in-charge shall consider necessary to determine whether
or not the full intent of requirements of the plans and specifications have been fulfilled. In
case the work does not meet the full intent of the specifications, it shall be rectified by the
contractor at no extra cost and the contractor shall bear all the expenses for any further
tests considered necessary.

iii) All tools, instruments, plants and labour /operating personnel for the test shall be
provided by the contractor at his own cost. The contractor will establish a full fledged
laboratory at site at his own cost within one month from the date of issue of work order.
The testing facilities should be sufficient to do various routine test of works and as approved
by Engineer-in-Charge.

iv) The Engineer-in-Charge may at his discretion, check the test results obtained at contractors
laboratory by independent tests at an approved laboratory. The cost of such material,
transport, cost of testing etc. shall be borne by the contractor

11. MATERIALS AT SITE : -

(@) Materials brought to the site by the contractor shall be stored by the contractor in a
safe/dry storage space. The contractor shall be responsible for safe custody of materials
at site till such time; the installation is commissioned and handed over to the Engineer-in-
Charge.

[C-NIL, I-NIL, O-NIL] SCC-3



12. Site for stacking of materials, machines, installations of T & P and construction of

temporary hutments.

12.1

b)

ii)

12.2

The contractor shall be allowed to install plants and machineries, store and stack the
material within Airport premises in non-operational area. However, installing crushing
plant within AAl area will not be permitted. The contractor shall not be permitted to enter
on (other than for inspection purpose) or take possession of the site until instructed to do
so by the Engineer-in-Charge in writing. The portion of the site to be occupied by the
contractor shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-Charge at site and the contractor shall on no account be
allowed to extend his operations beyond these areas. In respect of any land allotted to the
contractor for purpose of or in connection with the contract, the contractor shall be a
licensee subject to the following and such other terms and conditions as may be imposed
by the licenser:

Land/space (Paved / Unpaved / Covered-AC or Non-AC), to the extent allotted to
contractors during execution of work for the purpose of installation of plants, labour
camps, cement godown , site office, stacking of materials shall be provided at free of cost
up to defect liability period/ maintenance period.

A security deposit at the rate of Rs. 500/- per sgm in the form of DD/BG shall be
deposited by the contractor. In case contractor do not deposit security deposit same shall
be deducted from 1st Running Account Bill.

Such security deposit shall be released only after allotted land has been fully vacated by
the contractor to entire satisfaction of Engineer-in- Charge. If contractor fails to vacate the
allotted land / space (Paved/ Unpaved/ Covered — AC / Non-AC) after Defect Liability
Period / Maintenance Period of the work shall be charged as per prevailing licence fee of
the airport plus 25% penalty over that.

That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

That the contractor shall be liable to vacate the land on demand by the Engineer-in-
Charge.

That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-Charge. In case, he is allowed to construct any
structure he shall have to demolish and clear the same before handing over the
completed work unless agreed to the contrary.

The contractor shall co-operate with any other agency working on the same project,
compare plans, specifications and the time schedule and so arrange his work that there
will be no interference the contractor shall forward to the engineer-in-charge all
correspondence and drawings so exchanged failure to check plans for conditions will
render the contractor responsible for bearing the cost of any subsequent change found
necessary, contractor should co-ordinate in such a way that on no account there should
be any disturbance to the work.

[C-NIL, I-NIL, O-NIL] SCC-4



13.

14.

15.

i)

vi)

STANDARD OF WORKMKANSHIP: -

To determine the acceptable standard of workmanship, the contractor shall execute
portion of the item of work as sample for approval of the Engineer-in-charge, before
taking up the actual execution of the particular item of work.

REDUCED RATE PAYMENT:-

All works have to be carried out strictly as per standard contract specification and the
drawings applicable to the contract. Any work found below specification and not as per
the drawings is liable to be rejected. However, if any work is below specification but is
technically acceptable as per the discretion of the Engineer-in-charge, the same work
will be considered for acceptance and will be paid at a reduced rate at the sole discretion
of the Engineer-in-charge, and his decision will be final in this respect and no claim of
the contractor shall be entertained in this regard at any stage. The decision of the
Engineer-in-charge, regarding rejection or acceptance of substandard work and its
reduced rate payable shall be beyond the purview of the Arbitration under Clause 25 of
this Contract.

SITE PRECAUTIONS: -

Any materials or T & P etc., found lying outside the sites approved by the Engineer-in-
charge, shall be removed by the Engineer-in-charge at the risk and cost of the
contractor.

When the Contractor’'s equipments or personnel require to cross areas which are not
closed to aircraft operations, the contractor shall provide competent flagmen at locations
designated by the Engineer-in-charge to relay signals from airport traffic control to
personnel wishing to cross such areas.

Every transport vehicle shall carry a permit issued by the Chief Authority of Airport /
Aerodrome Concerned and shall be produced on demand by him or his authorized
agent. All vehicles entering the airport limits shall follow the routes prescribed by the
Chief Authority of Airport for entering the areas and shall display red flags on top. No
vehicle shall be allowed between sunset and surprise, also during the day when visibility
is 500 meter or less, within the Airport limits where motor vehicle act does not apply.

With regard to construction safety measures, the contractor shall adhere to various
Indian Standard Codes of Practice, requirements of Provincial Government and local
Municipal Authority wherever the provisions of the latter two agencies shall be more
stringent than the provisions of the former. When these codes do not exist, the
contractor shall adhere to such safety measures as directed by the Engineer-in-Charge.

The contractor shall, during construction, provide barricades at his own cost as per
specifications prescribed by the Engineer-in-Charge to segregate the working area to
ensure safety of all concerned. The type of barricade is of chain link fencing with proper
support or as approved by Engineer-in-Charge.

The contractor shall be responsible for any damage, resulting from his operations, either
to buildings, structures, airport fixtures such as underground cable, contact lights, hard
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17.

18.

19.

20.

21.

22,

23.

surface areas, water mains, other operational installations, Airport roads etc. The
contractor shall restore, replace or repair any such damage to the complete satisfaction
of the Engineer-in-Charge and in default the Engineer-in-Charge may cause the same to
be made good by any other means and deduct the expenses from any sums due to
contractor.

vii) The work shall be carried out in phases in such a way that there is least obstruction to

the office working. The phasing shall be decided by the Engineer-in-Charge, who will be
at liberty to change the phasing to suit the requirements. The contractor shall have to abide
by these instructions and nothing extra shall be paid to him on this account.

Contractor’s tender including the letters of clarifications between the contractor and AAI prior
to the award of contract shall form a part of the tender documents to extent they have been
accepted by AAL.

CLOSING DAY’S WORK: -

After the closure of day’s work, all equipment and stock piled materials must be so placed
that after darkness their tops are below a fifty to one ratio from the ends of the basic strips of
the runway and twenty to one from sides of useable aircraft traffic areas and must be
marked with red flags by day and red lights by night to indicate that they project above the
general contour of the aerodrome.

LABOUR CAMPS: -

No labour camps will be allowed in the operational area.

In case CPWD/B. I. S. (Formerly ISI) codes / specifications are not available; the decision of
the Engineer-in-charge based on acceptable sound engineering practice and local usage
shall be final and binding on the contractor.

The rates for different items of works shall be for all heights and depths of the building
except where otherwise specified in the items of work or in special conditions appended with
the tender.

Wherever any reference to any Indian Standard specification occurs in the documents
relating to the contract the same shall be inclusive of all amendments issued thereto or
revisions thereof if any, upto the date of receipt of tenders.

The work shall be carried out in accordance with the architects’ drawings and structural
drawings. The structural and architectural drawings shall have to be properly correlated
before executing the work. In case of any difference noticed between architectural and
structural drawings, final decision, in writing of the Engineer-in-charge shall be obtained by
the contractor. For items, where so required, samples shall be prepared before starting the
particular items of work for prior approval of the Engineer-in-charge and nothing extra shall
be payable on this account.

All materials to be used on works shall bear I. S. I. certification mark unless otherwise the
make specified in the item or special conditions appended with tender document. In case ISI
marked materials or the materials mentioned in the tender document are not used due to
non-availability, the materials used shall confirm to ISI code or CPWD specification
applicable in this contract. In such cases the Engineer-in-charge shall satisfy him self about
the quality of such materials and give his approval in writing. Only articles classified, as
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25.

26.

27.

28.

29.

30.

31.

32.

33.

“First Quality” by the manufacturers shall be used unless otherwise specified. All materials
not having IS| specifications. The Engineer-in-charge may relax the condition regarding
testing if the quantity of materials requirement the work is small.

For the products bearing ISI certification mark, no further testing is required at site. In all
such cases of use of ISI certified materials, proper proof of procurement of materials from
authentic manufacturers shall be provided by the contractor to the satisfaction of Engineer-
in-charge.

Other agencies doing work of electrification, air-conditioning, external services, other
building work, horticulture work, etc. for this project will also simultaneously execute the
works and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, openings, etc for laying / burying in the work pipes, cables,
conduits, clamps, boxes and books for fan clamps, etc as may be system, telephone
system, C.C. T.V. system, etc and nothing extra over the agreement rates shall be paid for
the same.

Unless otherwise specified in the schedule of quantities the rates for all items of the work
shall be considered as inclusive of pumping out of bailing out-water if required for which no
extra payment will be made. This will include water encountered from any source such as
rains, floods, subsoil, and water table being high due to any other cause whatsoever.

Any cement slurry added over base surface (or) for continuation of concreting for bond is
added its cost in deemed to have in built in the item unless otherwise / explicitly stated and
nothing extra shall be payable or extra cement considered with consumption of this account.

The rate for all items in which the use of cement is involved is inclusive of charges for
curing.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing barriers.
He shall be responsible for all damages and accidents caused due to negligence on his part.
No hindrance shall be cause to traffic during the execution of the work. Nothing extra will be
payable on this account.

The foundation trenches shall be kept free from water while all the works below ground level
are in progress.

The contractor shall maintain in perfect condition all works executed till the completion of the
entire work allotted to him. Where phased delivery is contemplated the provisions mentioned
above will apply to each phase.

No compensation shall be payable to the contractor for any damage caused by rains,
lightening wind, storm, floods, earthquakes or other natural calamity during execution of
work. He will make good all such damages at his own cost and no claim on this account will
be entertained.

The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc. left
out of his work and dress the site around the building to the satisfaction of the Engineer-in-
charge before the work is considered as complete.

The contractor shall obtain a valid Labour License if applicable under the Contract Labour
(R & A) Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971
well before the commencement of work and retains the validity of license till its completion.

[C-NIL, I-NIL, O-NIL] SCC-7



34.

35.

36.

If the contractor is found to violate any security regulation, he shall be blacklisted in addition
to being subjected to other legal proceedings.

ROYALTY OF MATERIALS

(i) “The contractor shall at his own expense, provide all materials required for the works other
than those which are to be supplied by AAIl. The contractor shall deposit tax invoices royalty
and obtain necessary permit for collection of stone, sand, red bajri, kankar, earth, manure etc.
from the local authority in the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference in statutory taxes /
royalty and penalty proposed by Local State Authorities to AAI till finalization of settlement of
all demands in this regard by Central / State Govt.”.(ii) This will also be applicable to forest
produce.

BYE-LAWS

36.1 The contractor shall comply with all bye-laws and regulations of local and statutory

authorities having jurisdiction over the works and shall be responsible for payment of all fees
and other charges and for giving and receiving of all necessary notices and keeping the
engineer-in-charge, informed of the said compliance with the bye-laws, payments made,
notices issued and received.

36.2 The contractor shall indemnify the AAI against all claims in respect of patent rights, design,

37.

38.

39.

40.

trade marks of name or other protected rights in respect of any plant, machine, work or
materials used for or in connection with the work or temporary works and from and against
all claims, demands proceedings, cost, charges and expenses whatsoever in respect
of orin relation thereto. the contractor shall defend all actions arising from such claims
and shall himself pay all royalties license fees, damages, costs and charges of all and
every sort that may be legally incurred in respect thereto.

The firm shall submit test certificates wherever applicable as per CPWD/ IS / Manufacturer’s
practice and the AAl reserves the right to get them checked independently.

Approval of the Engineer-in-charge shall be taken well in advance for all materials to be
used on work by the contractor.

APPARTITIONING OF WORK : -

The Airport Authority of India reserves the right to apparition the work at different levels
amongst not more than two contractors, by negotiations if necessary.

DAMAGE TO PERSON AND PROPERTY : -

The Contractor shall indemnify and keep indemnified AAl against all losses and claims for
injuries or damage to any person or any property whatsoever, which may arise out of or in
consequence of the construction and maintenance of the works by them and against all
claims, demands, and proceedings of or in relation thereof.
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42,

43.

44,

Agency should submit the copies of purchase vouchers of materials, as desired by E-I-C,
incorporated in the works.

DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE -

The duties of the representative of the Engineer-In-charge, are to watch and supervise the
Works and to test and examine any materials to be used or workmanship employed in
connection with the Works. He shall have no authority to order any work involving any extra
payment by AAI nor to make any variation in the works.

42.1 The Engineer-In-charge may from time to time in writing delegate to his Representative
any of the powers and authorities vested in the Engineer-In-charge and shall furnish to the
Contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the Representative of the Engineer-In-charge to the
Contractor within the terms of such delegations shall bind the Contractor and AAl as if it had
been given by the Engineer-In-charge.

42.2 Failure of the Representative of the Engineer-In-charge to disapprove any work or
materials shall not prejudice the power of the Engineer-In-charge thereafter to disapprove
such work or materials and to order the pulling down, removal or breaking up thereof.

42.3 If the Contractor shall be dissatisfied with any decision of the Representative of the
Engineer-In-charge he shall be entitled to refer the matter to the Engineer-in Charge who
shall thereupon confirm, reverse or vary such decision.

RESTRICTED WORKING HOURS:

In case normal working hours are reduced due to operational / security requirement etc. no
extra payment shall be admissible to the contractor but suitable extension of time shall be
granted subiject to verification of proper records of such restricted working hours maintained
at site.

SITE CONDITIONS AND REQUIREMENTS

The contractor shall be responsible for the true and proper setting out of the work and for
the correctness of the positions levels and dimension and alignments of all parts of the
works and for the provisions of all necessary applications and labour in connections
therewith.

If any times during the progress of the work any error may appear of arise in the position,
levels, dimension or alignments of any part of the work the contractor on being required to
do so by the Engineer-in-Charge shall at his own expense rectify such errors to the
satisfaction of the Engineer-in-Charge.

The checking or any setting out of any line by the Engineer-in-Charge or his representative
shall not relieve in any way the contractor of responsibility for the correctness thereof and
shall carefully project and preserve all bench mark site rails, pegs and other things used in
the set is out of work.

The contractor has to adjust his work and progress to work in co-ordination with other
agencies working at site.
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46.

47.

48.

49.

50.

50.1

No crushing of aggregate will be allowed within AAI premises and its vicinity.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER (L-1) AND SECOND LOWEST
BIDDER (L-2).

Final bill will be worked out at the accepted agreement rates (L-1) and also with quoted
rates of second lowest (L-2). The amount of final bill to be paid will be restricted to the lower
of the two (L-1 and L-2), so that overall position of the lowest tenderer remains unchanged.

Purchase tax / Turnover tax / Octroi / Royalty / CESS / work contract tax or any other tax on
work or on materials and labour in respect of this contract shall be payable by the contractor
and Airports Authority of India will not entertain any claim whatsoever in this respect.

This notice of Tender shall form part of the contract document. The successful Tenderer /
contractor, on acceptance of his Tender by the Accepting Authority, shall within 15 days
from the stipulated date of start of work sign the contract consisting of Notice Inviting
Tender, General Conditions of Contract, Special / Additional Condition, General and
Particular Specification, Tender Conditions as issued at the time of invitation of Tender and
acceptance thereof with any correspondence leading there to.

ENTRY PASSES: - The work lies in the restricted area. The Contractor shall apply in writing
in advance of issue of necessary entry passes to workmen engaged by him along with
Certificate of Police Verification. The submission of applications for Temporary Photo
Identification Cards (PICs) in advance along with Certificate of Police Verification etc. as per
the prevailing practice and regulations of BCAS will be the responsibility of contractor. Any
financial expenditure involved such as fees for PICs, Photos, and fees for Police Verification
if any will be borne by the contractor. The PICs has to be re—validated in advance to ensure
that the employees are always in possession of their entry passes. No employee will be
permitted in the operational areas without valid PICs. The employees will enter in that area
only for which the pass is permitted. A Cost of Rs.30/- for each TAEP (Labour Pass) per day
will be charged from the contractors towards issue of each web-based photo pass as per
BCAS guidelines as applicable from time to time.

SECURITY: - The contractor and his employees shall abide by security regulations framed
by AAI, BCAS or the Police Authorities. Any worker of the contractor, whose presence is
found undesirable in AAlI premises, shall not be allowed to work at the Airport. The
contractor shall be fully responsible for the working of his staff. If contractor is found to
violate any of security regulations, he shall be black listed and will be subjected to other
legal proceedings. After award and start of work agency shall apply for obtaining BCAS
Security Clearance on BCAS, Mumbai e-Sahaj Portal in order to enable issue of TAEPs for
restricted area working and get it vetted within one Month time period. Any failure to obtain
Security Clearance requirement shall be treated as the breach of contract and agency shall
be banned from further tendering process of any work at Chhatrapati Sambhajinagar Airport.

INSURANCE OF WORKS ETC
Without limiting its obligations and responsibilities under Clause 15 of Special Conditions of

Contract contractor shall insure in the joint name of AAl and the contractor against all losses
or damages from whatever cause arising (other than the accepted risks) for which he is
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52.

53.

responsible under the terms of the contract and in such manner that the AAl and the
contractor are covered during the period of construction of works and also damage arising
from a cause occurring prior to the commencement of the defect liability period any loss or
damage occasioned by the contractor in the course of any operation carried out by them for
the purpose of complying with its obligations of defect liability clause hereof.

a) The work and the temporary works to the full value of such works executed from time to
time.

b) The materials construction equipment and other things brought on to the site by the
contractor or issued by AAIl to the contractor to the full value of such materials,
construction plant and other things. Also the insurance policies for the workers and staff
shall be taken.

¢) Such insurance shall be effected with any subsidiary of the General Insurance Company
of India or by a company approved by the Insurance Regulatory Authority of India and the
contractor shall whenever required, produce to the AAIl the policy or the policies of
insurance and the receipts for payments of the premiums.

d) In case there is any repetition/duplication of insurance cover already mentioned in GCC
clause 46 or sub clause thereof than insurance cover shall be as per SCC clause.

DAMAGE TO PERSON AND PROPERTY

The Contractor shall indemnify and keep indemnified AAI against all losses and claims for
injuries or damage to any person or any property whatsoever, which may arise out of or in
consequence of the construction and maintenance of the works by them and against all
claims, demands, and proceedings of or in relation thereof.

THIRD PARTY INSURANCE

Before commencing the execution of the works the contractor (But without limiting his
obligations and responsibilities) shall insure against any damage, loss or injury which may
occur to any property (including that of the Employer) or to any person, including any
employee of the employer by or arising out of the execution of the works or temporary works
or in carrying out of the contract.

MINIMUM AMOUNT OF THIRD PARTY INSURANCE

(i) Such insurance shall be effected with any subsidiary of the General Insurance Company
of India or by a company approved by the Insurance Regulatory Authority of India and for at
least the minimum amount of Rs. 1 Lakh with unlimited number of occurrences. Whenever
required the contractor shall produce to the AAI the policy or policies of Insurance and the
receipts for payments of the premiums.

(ii) If the Contractor could not effect a comprehensive insurance cover against risks which he
may be required to effect under the terms of this clause, then he shall give his attention to
get the best insurance cover available and even in case of effecting a wider insurance cover
than the one which the subsidiary of the General Insurance Company or by a company
approved by the Insurance Regulatory Authority of India could offer, such an Insurance is
ought to be done after the AAl's approval, by or through the subsidiary of the General
Insurance Company.
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USE OF READY MIX CONCRETE

The contractor is allowed to use Ready Mix Concrete (RMC) from the batching plant as
approved by the Engineer-In-charge subjected to meeting Technical Specification of
respective item. Also the contractor can use admixture to increase the workability of the
concrete. However, nothing shall be paid extra for using RMC, admixture and
transportation to site of work in transit mixer for all leads etc., reason what so ever. The
concrete shall be paid into the respective item.

WATCH AND WARD OF SITE:

The Contractor shall provide and maintain round the clock security of the site at his own
expense including area lighting and deployment of adequate security staff for the protection
of the Works or for the safety and convenience of those employed on the Works.

EQUIPMENTS FOR NIGHT WORKING:

(i) In case in view of operational reasons if it appears, at any stage that the project may not
be completed within the stipulated period due to restricted working hours in day time or work
can be taken up in the night period, if the site is made available for execution of work in
night time only, the contractor shall execute the work during the night as and when asked by
the Engineer-in- Charge in writing. Nothing extra shall be payable to contractor for working
in night time. For proper execution, the work site shall be properly illuminated and the
following arrangement shall be made by the contractor at his own expenses :-

a) Two Nos. of DG sets of 25 KVA capacity of each with mobile arrangement to give
illumination of suitable/required nos. of 1000 watt halogen lamps with suitable wiring shall be
installed at the work site.

b) Pumps with Gensets to bail out water/mud encountered during excavation of earth i.e.
dewatering wherever required.

(ii) No Construction equipment shall be supplied by the AAl

SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to contractors’
liabilities and responsibilities to provide adequate qualified and skilled personnel on the
work. Contractor shall deploy site organization and augment the same as decided by the
Engineer-in-Charge depending on the exigencies of work. No engineering personnel
deployed at site shall be removed from the site without prior approval of the Engineer-in-
charge.

Coordination with electrical section for getting electricity connection is necessary for
which proper correspondence shall be made before executing civil work. Electricity
charges shall be payable as raised by Electrical Section, same will be deducted from
the amount payable.

Wherever required existing fixtures shall be safely removed and handed over to AAI
with details in working condition. Nothing extra shall be paid for this.
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67.

68.

69.

70.

Necessary barricading shall be done to cutoff working area for avoiding
inconvenience as per directions of Engineer In-Charge.

Informatory signage with message ‘CIVIL WORK IN PROGRESS, INCONVENIENCE
REGRETTED’ shall be displayed in front of site at which civil work is taken up.

No extra cost shall be paid for providing barricading and informatory signages.

Site to the contractor shall be made available in phases. Nothing extra shall be paid
on this account. Not all the sites will be handed over at once. But all the sites will be
completed within stipulated completion period of 04 (Four) months only. Necessary
manpower, material and machineries shall be mobilized / procured accordingly.

In case the contractor fails to deposit performance guarantee within the stipulated
period (10 days after price bid opening), tender shall stands cancelled without any
notice. Further, EMD shall be forfeited, and the contractor shall be liable for
debarment up to a period of two (02) years.

Award letter shall be issued only after receipt of Performance Guarantee and
Additional, Performance Guarantee and contract agreement shall be signed within 10
days of issue of award letter.

Work permission may be denied during VIP / VVIP movements.

Any damage to AAI property shall be recovered from the bill payable.

Please read Technical Specification page no. TS-4 to TS-9 before quoting rate.

Contractor shall visit the site before quoting rate to know about site conditions.

These provisions supersede any of the provisions mentioned in tender document.

Asstt. General Manager (Engg- Civil)
Airports Authority of India
Chhatrapati Sambhajinagar Airport

Chhatrapati Sambhajinagar
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TECHNICAL SPECIFICATIONS

PREAMBLE

These technical specifications shall be read in conjunction with the various other documents
forming the contract, namely Notice Inviting Tender & Instructions to Tenders, Conditions of
Contract, Special Conditions of Contract, bill of Quantities and other related documents, together
with any addendum issued thereto issued.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description
does not even remotely suggest that the contractor is absolved of such providing, supplying etc.
unless an explicit stipulation is made in this contract. The owner shall bear no cost of materials,
equipment’s duties, taxes, royalties etc.

In addition to the general obligation of the contractor during defect liability period, the Contractor
shall guarantee successful performance of waterproofing treatment for a period of ten years from
the certified date of completion of work. The Engineer shall prescribe the form and the manner of
executing such guarantees. The Contractor hereby conforms that there is nothing in the
items/specifications (or a shortcoming therein) as will prevent such successful performance. The
work shall be executed through approved specialists experienced in the respective trades.

The classification of various items of work for purpose of measurements and payments shall be
as per bills of quantities (BOQ). Except where distinguishing by the BOQ, the rates apply to all
heights, depths, sizes, shapes and locations. They also cater for all cuts and wastes.

The specifications may have been divided in different sections/sub-head for convenience only.
They do not restrict any cross-reference. The Contractor shall take in to account inter-relations
between various parts of works/trades. No claims shall be entertained on basis of compartment
interpretations.

Any builder’s work required as part of electrical and other installation shall be executed by the
Contractor as directed under this contract.

The payment for excavation shall be made assuming a vertical cut at the end of PCC under the
foundations. The bidder should build the cost of such extra excavations in his bid including any
shoring, strutting, etc. for stabilizing and safety of the sided of excavation.

The Contractor shall be required to submit and take approval from the Engineer of shop drawing
of the items of work specified in the specifications or as directed from time to time. No extra
payment shall be made for the same. Shop drawing shall be in metric units and shall be prepared
in a format approved by engineer.

The Contractor shall prepare and submit as-built drawings by way of making
modifications/changes carried out with respect to the construction drawings issued prior to the
construction of respective elements. These will be then incorporated by the respective
Consultant/agency in to their drawings for maintaining necessary records for the owner.

No wall, terraces shall be cut for making any opening after waterproofing has been done without
approval of the Engineer. Cutting of waterproofing when authorized by Engineer in writing shall
be done very carefully so that on other portion of the waterproofing is damaged. On completion
of the work at such places, the waterproofing membrane shall be made good and ensured that the
opening/cutting is made fully waterproof as per specifications and details of waterproofing
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2.0

b)

approved by the Engineer at no extra cost. No structural member shall be cut or chased without
the written permission of the Engineer.

All materials intended to be used at site shall be tested prior to its use in an approved manner. A
list of tests including frequency of test including in the special specifications. Cost of all such test
and any other tests felt necessary by the engineer shall be deemed to be included in the price of
respective materials quoted by the Contractor. Any defective materials brought to site shall be
returned without any extra cost for the same.

Performance tests shall be carried out as the discretion of Engineer on all/any items, of work as
directed by the Engineer. Should any item shall fail to pass the tests, the Contractor shall be given
opportunity to take corrective measures and have the same re-test to the satisfaction of the
Engineer, he may at his sole discretion order dismantling of the whole or part of the works done
and order the Contractor to reconstruct the same. The cost of all these operations and materials
shall be borne by the Contractor without any extra claim.

The contractor may make a special note of the strictness of the concrete mix to be adopted in items
of maximum water-cement ratio, minimum slump, control of total chloride and sulphate contents,
use of admixture etc.

Minimum cement contents are given purely from durability point of view. Larger contents shall
have to be provided if demanded by mix design.

Provision of cement slurry to create bond between plain/reinforced concrete surface and
subsequent applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra.

Special benches shall be provided at site for stacking reinforcement bars of different size as per
the specifications.

Formwork for beams of RCC areas shall be designed in such a way that the formwork of the
adjacent slabs can be removed without disturbing the props/supports of the beams.

Whenever there are tension/suspended concrete members, which are suspended from upper level
structure members, the shuttering/ scaffolding of such members at lower level shall have to be
kept in place till upper level supporting members gain minimum required strength. Cost of such
larger durations of keeping in place the shuttering/ scaffolding shall be deemed to be included in
the price quoted for respective structural members.

In the mobilization period, the Contractor shall carry out expeditiously and without delaying the
following works:

Material testing.

Any other pre-requisite items required for final execution.

SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per description of
works contained in the Bill of Quantities. Any discrepancy between the details given in Bill of
Quantities and that provided in Technical Specifications of the corresponding items, the
provisions of the Bill of Quantities shall take precedence.

The items rates quoted by the contractor shall, unless otherwise specified also include compliance
with/supply of the following:

TS-2



3.0

4.0

4.01

a) General works such as setting out, clearance of site before setting out and clearance of works
after completion.

b) A detailed program for the construction and completion of works (using Bar Chart
techniques) including updating of all such activities on the basis of decisions taken at the
period site review meetings as directed by Engineer-in Charges.

c) Samples of various materials proposed to be used on the work for conducting tests thereon is
required as per the provisions of the contract.

d) Setting of field —testing laboratory with all required apparatus and staffs for conducting day-
to-day quality control tests.

e) Any other item of work which is not specifically provided in the Bill of Quantities but which
is necessary for complying with the provisions of the contract.

OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this Agreement
and in time, the Contractor shall have the following obligations at no extra cost to the Engineer-
in-Charge in addition to such other obligations and responsibilities as have been specified
elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for mechanized system
of construction, handling and transportation.

ii) Provision of special magazine at the site for storage of explosive, if necessary, for which
required licence shall be obtained from the concerned authorities.

iii) Fulfil all the Contractor’s labour regulations i.e. fair wages, display of notices regarding
wages, payment of wages, labour records, attendance card-cum-wages slips, labour welfare
etc. as per standard practices and norms applicable at site.

All fossils, gold, silver, oil and other minerals, precious stones, coins, articles of value, of antiquity
and structures and other remains/things of geological or archaeological interest discovered on the
site of work shall be notified by the Contractor immediately to the Engineer-in-Charge for onward
information to the concerned authorities.

The Contractor shall take all reasonable precaution to prevent his workmen or any other person
from removing or damaging any such article(s) or thing(s) and protect the same till the removal
as per the instructions of the Engineer-in-Charges.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and

cleaned condition.

Opening up of covered work if instructed by the Engineer, if such covering was done before
inspection by the Engineer or without permission/approval from the Engineer-in- Charge.

GENERAL

The works will be executed as indicated in the nomenclature of each item and technical
specifications as given hereunder as made applicable to this contract.

TS-3



4.02

4.03

4.04

5.0

6.0

6.01

7.0

7.1

7.2

In the absence of any definite provision in the technical specifications contained herein, reference
may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and BIS codes, in that
order. Wherever these are silent, the construction and completion of the works shall conform to
sound engineering practice and in case of any dispute arising out of the interpretation of the above,
the decision of the Engineer-in-Charge shall be final and binding on the Contractor.

In reference to abbreviations CPWD, IRC, MORTH, BIS, BS, ICAO ASTM, AASHTO shall be
considered to have the following meaning: -

CPWD : Central Public Works Department

IRC : Indian Road Congress

MORTH : Ministry of Road Transport & Highway
Government of India.

BIS : Bureau of Indian Standards

BS : British Standard of the British Standard

ICAO : International Civil Aviation Organisation

ASTMA : American Standards of the American Society of Testing
Materials.

AASHTO : American Association of State Highway and Transportation
Officials.

All the codes of practice, standards and specifications applicable shall be latest editions with up-
to-date correction slips etc. or as directed by the Engineer-in-Charges.

TESTING

It is made clear that cost of testing, cost of material for testing, all field apparatus required for
sampling and testing as per CPWD/BIS code and manpower incident to such testing will be
provided along with necessary transport arrangement to and fro to the approved testing agency or
laboratory by the Contractor during the construction phase of the work and defect liability period.
The expenditure in this regard shall be borne by the Contractor and nothing extra shall be payable
by AAI on this account. Field laboratory with all the required apparatus and staff shall be
established by the contractor at site of work at his cost for carrying out field test at stipulated
frequencies.

SAMPLING AND TESTING

The Contractor or his accredited representative shall be present during sampling/testing and
signify his concurrence for sampling/testing carried out by signing test records. The Contractor
shall be liable of all actions consequent to the test and their results as if he himself attended to the
tests. The Contractor is duly advised to be present himself for sampling and testing or in the
alternative, have fully qualified duly authorized Engineer for this purpose.

Scope of work:

Replacing all damaged and dislodged roofing sheets, clips, fasteners, and associated
accessories in the affected zone.

Review and rectify purlin spacing. Provide additional intermediate purlins wherever required to

comply with the roofing system and design requirements by considering K4 factor of 1.3 for
cyclonic condition.
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7.3 Remove and reinstall all improperly fixed screws. Provide the correct type, quantity, and
embedment of fasteners as per approved shop drawings and manufacturer specifications.

7.4 Inspect all roof sheet-to-clip and clip-to-purlin connections across the affected and adjoining areas.
Tighten, replace, or reinforce loose and defective connections.

7.5 Install additional wind-uplift restraint measures, including extra clips, wind clamps and
reinforcement members in edge and eave zones where wind pressure is highest.

8.0 Specification for New Metal Roof:

8.1 Designing, Providing and fixing suitable 65/400 “Self-Supported” Concealed Fix Aluminium
Standing Seam Roofing System in 0.90 MM Thick AA 3004 aluminium Alloy in Stucco
Embossed finish, comprising of the following layers.

8.2 For designing wind load calculation shall be as per IS 875 and pull-out strength of fasteners for
the roofing system to be submitted to Engineer in charge. Contractor shall submit System warranty
15 years and Installation warranty 10 year.

9.0 Roofing Installer Qualifications:

The Roofing Installer shall submit the company's credentials along with details of all completed
projects, including the following:

a) The Roofing Installer shall be a certified installer of Double Skin Standing Seam Roofing
Systems of roofing sheet manufacturing company. A valid installer certification shall be
submitted upon award of the contract.

b) A comprehensive list of successfully completed similar Double Skin Standing Seam Roofing
Systems projects along with corresponding completion certificates.

c) Training and authorization certificates issued by roofing sheet manufacturing company for the
installation team.

d) The Roofing Installer shall have adequate experience in the installation of Double Skin Standing
Seam Roofing Systems, with proven successful completion of similar projects.

10.0  Material Specification:

10.1  Roof Construction from bottom to top:

The general roof construction should comprise from the bottom to top from existing Metal Liner
Sheets. Item includes supplying, installation and fixing of profiled aluminium sheeting including
cost of system accessories insulation, vapour barrier, liner sheet, fasteners, brackets, screws,
rivets, sealants, flashing at all location including welding of new sheet with old sheet as per
requirement etc, inner closure fillers, fixtures, all machineries, scaffolding and all taxes, duties,
cess, fee, royalty excluding GST etc., complete as desired. The above work is to be carried out
by a specialized agency as per approved by the Engineer-in-Charge along with existing roof
manufacturer company.

Vapour Control Layer:

VCL Material Specification

Material Scrim-reinforced polyethylene

Weight 150-180 GSM
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Tensile Strength- MD N/50 mm

150 -170

Moisture Vapor Transmission, g/m2/24hr as per
IASTM F1249

< 0.2gms/ m2/ 24Hours

Insulation:

Insulation — Rockwool Insulation

Material Specification

Density, kg/m3 60Kgs/m3

Fire Classification BS 476 Part 4
Thermal conductivity, W/m?K at 20°C 00.038 W/m-K.
Thickness, mm 100

Standing Seam Roof Panel - 65/400 Stucco Finish:

Panel 65/400 Material Specification
Material Aluminium Alloy
Aluminium Alloy Designation EN AW 3004
Minimum Tensile Strength, N/mm? 200

Minimum Yield Strength, N/mm? 185

Minimum Elongation in 50mm, AT = 50% Minimum 3
Thickness, mm 0.9 mm

Finish Stucco Embossed
Thickness of PVDF 2, um excluding primer
. . NA
&adhesive coatings
Product Geometry Curved
e Cover Width, mm 400
e Depth, mm 65

10.2  Flashing & Capping:

Flashing and capping to the roof will be manufactured from the same quality grade and colour

of material as the roof elements.

10.3  Accessories:

General Capping’s, closure pieces, flashings, trims sills, gutters, fillers, spacers, tapes, sealant,
fixing etc. where not specified should be types recommended by the manufacturer.
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10.4  Roof Build Up:

Exivting Liner

10.5  Sealing Laps:

a) The Sheet Manufacturer should recommend weather grade silicone sealant like Dow
Corning/Wacker/GE for the purpose.

b) The position of sealing laps should be in straight unbroken lines immediately below fixing
positions and parallel to the edges of sheets. They should be placed into corrugation and not
allowed to stretch or sag in position.

c) Ensure continuity and effectiveness of seal especially at corners of sheets. Do not over compress.
10.6  Fixing Bolts, Anchors, Brackets, Screws, Rivet and Nuts:

a) Stainless steel to be grade 300 series for clips or in areas where connection is between dissimilar
metals. Carbon Steel shall be used for all unexposed connections unless specified in the drawing

b) Type, size and positioning of all bolts & nuts, anchors, screws and rivets should be shown on the
Contractors Drawing, together with full details of their installation technique and torque settings
where appropriate. Where it is not possible to conceal fixings, a maximum of five-exposed
bolt/stud threads should be used, subjected to approval from the Architect.

11.0  General specifications:

Installation of 65/400 Aluminium Standing Seam Roofing System or equivalent with outer sheet
having finish of Stucco Embossed finish. The aluminum roofing system supplier must have valid
British Board of Agreement (BBA) and DIBT-Germany certifications.

The VCL layer shall be 150-180 microns. The Rockwool insulation shall be 100 mm thick with
minimum density 60 kg/m3. Outer sheet comprises of profiled sheeting of aluminium self-
supported standing seam roof system manufactured from aluminium alloy AlMnlMgl as
specified in BS EN 485 Part2 (comparable AA 3004), minimum material thickness of 0.9 mm
and Stucco Embossed finish on the exposed surface.
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12.0

13.0

14.0

15.0

16.0

17.0

18.0

a)

c)
d)

Supply and Installation Procedure:

Aluminum elements to be supplied in single length with no laps with a sheet element cover width
of 400mm and a standing seam height of 65mm. Sheets are to be laid to meet the requirements of
the building geometry. The aluminum roof elements will be supported by and joined
longitudinally with an electrically operated closure machine over concealed extruded aluminum
clips integrated into the longitudinal element flange thereby allowing for the possibility of
transmitting reaction forces resulting from positive and/or negative loads and also accommodating
unobstructed thermal movements resulting from the specified ambient temperature range. The
aluminum clips shall be capable of transmitting all reaction forces to the purlin without the aid of
any other material, thus resulting in an overall “Self -supporting standing seam roof system”. The
roofing system supplier must have valid certification by the DIBT-Germany and British Board of
Agreement and shall be manufactured by a company accredited with ISO 9001:2015. The
aluminum clip shall be manufactured from extruded Aluminum Alloy. Each aluminum clip shall
come with a Smm height black polyamide thermal barrier pad. This material shall have a minimum
tensile strength of 83 Mpa and maximum tensile elongation of 10%in room temperature.

The material properties are as follows:

Tensile strength: minimum 200 N/mm?2
Yield strength: minimum 185 N/mm?2
Accessories:

Capping, closure pieces, flashings, fillers, spacers, tapes, sealant, fixing etc. where not specified
shall be types recommended by the manufacturer.

Sealing Laps:

The Sheet Manufacturer should recommend weather grade silicone sealant like Dow
Corning/Wacker/GE for the purpose. The position of sealing laps shall be in straight unbroken
lines immediately below fixing positions and parallel to the edges of sheets. They shall be placed
into corrugation and not allowed to stretch or sag in position. Ensure continuity and effectiveness
of seal especially at corners of sheets. Do not over compress.

Measurement:

The Length & Breadth shall be measured in area. Surface area shall be measured for payment
corrected to a cm. Area shall be worked out in Sqm correct to two decimal places.

Rate:

The rate shall include the cost of all the materials, machinery, T&P, Accessories and the
manpower/ scaffolding involved in all the operations i/c welding wherever required described
above for all heights. Any incidental additional requirements for execution of this item to the
satisfaction of engineer- in charge shall also be treated as included in the item and nothing extra
will be paid for such extra work.

Roofing Manufactures Credentials:

The roofing manufacture shall possess the following manufacturing credentials and capabilities:
British Board of Agreement Certificate
The Institute of Bautechnic Zulassungbeschield N R -14.1 .181.
Factory Mutual certification in India

Should possess site manufacture facilities in India with at least 3 mobile roll formers in India
at the time of tender.
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19.0

23.0

b)

Roofing Installer Qualifications:
The Roofing Installer shall submit the company's credentials along with details of all completed
projects, including the following:

a) The Roofing Installer shall be a certified installer of Double Skin Standing Seam Roofing
Systems. A valid installer certification shall be submitted upon award of the contract.

b) A comprehensive list of successfully completed Double Skin Standing Seam Roofing
Systems roofing projects, along with corresponding completion certificates.

¢) Training and authorization certificates issued by Double Skin Standing Seam Roofing
Systems for the installation team.

d) The Roofing Installer shall have adequate experience in the installation of Double Skin
Standing Seam Roofing Systems, with proven successful completion of similar projects.

General:

Submit listed submittals in accordance with Conditions of the Contract

Product Data:

bmit manufa

Shop Drawings:
Show roof panel system with flashings and accessories in plan and elevation; sections and
details. Include metal thicknesses and finishes, panel lengths, joining details, anchorage
details, flashings and special fabrication provisions for termination and penetrations.
Indicate relationships with adjacent and interfacing work.
Do not proceed with manufacture of roofing materials prior to review of shop drawings and
field verification of all dimensions.

Installation:

Roof Installer mi il mentation to incl non-exh i
Quality Assurance and Quality Control plan
Manpower allocation
Method statement
Safety plan pertaining to the roof installation.
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Annexure-'A'

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1.

Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

No.

Item Name Brands / makes / Manufacturers

CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee / Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement {Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Lid. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Lid.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune{Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
QVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Lid.} / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvi. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor

COMPOSITE PANELS
(HCP)

Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
Ltd.)/ Alstone(Alstone International } / VIVA(Viva

S>>
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvtlid / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /s
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14, | WOOD POLYMER ECOBOARD (Aistone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicais (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Dangsa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Lid. / Tata Steel Limited
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No.

Item Name

Brands / makes / Manufacturers

18.

HARDWARE FITTING

Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.
(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19.

STEEL/WOOD FIRE
RESISTANT SHUTTER

Navair Ltd. / Pormat International Ltd. / Shakti Hormann
Pvt. Ltd. / Sukri Paints & Chemicais / Iclean / Signum Fire
Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20.

LAMINATES/
LAMINATED
PARTICLE BOARD/
PRELAMINATED
BOARD/ MDF/ PLY
BOARD/FLUSH
DOORS/

COMPACT LAMINATE
TOILET CUBICAL/
URINAL PARTITIONS

Greenlam Industries Ltd. / Merino Industries Ltd. / Century
Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
Industries Limited) / Kitply Industries / Novapan / Duro /
Mayur Doors / Greenply / ASIS / Greenpanel Industries
Limited / Punjab Plywood Industries / Stylam Industries
Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
Arjnwoodmart Private Limted / Virgo Laminates Ltd

21,

FASTENERS/ANCHOR
FASTENERS

Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
India / Mungo / Rawl Plug / Koncept Steel Private Limited
/ Axel India / AFT (Anchorite Fixing Technology)

22.

WOODEN
LAMINATED
FLOORING/ VINYL
FLOORING / RUBBER
FLOORING

Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / Epitome / Scheit /
Responsive Industries Ltd. / Greenlam Industries Ltd. /
Greenpanel Industries Ltd.

23.

EPOXY/PU FLOORING

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC
Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24.

TILE JOINT FILLER,
TILE/AAC BLOCK/
STONE FIXING
ADHESIVE/ SOLID
EPOXY GROUT

Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvi.Ltd
/ MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India
Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Uktratech Cement Ltd / Kerakoll India

s,
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S. Item Name Brands / makes / Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT )}/ Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions

BITUMINOUS WORKS

Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.
Ltd. / Terrain Infratech / Flexituff International Litd. /
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles
Private Limited

My
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S. Item Name Brands / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEQO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / S5

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Lid. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvi. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

et
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's. | Item Name Brands / makes / Manufacturers |

No.

' Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
| Foams Pvt. Ltd.

39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
| /GLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox |
= Technologies Pvt, Ltd. / Kich Architectural Products Pvt. |

' Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann

Ltd. / Maruti Architectural Products Pvt Ltd
40, | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top

B Surface Limited

41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
. )  Ferrari India Pvt. Ltd. / Sattler PRO-TEX. _

42. | AUTOCLAVED | Magicrete Building Solutions | Remark: Apart from these |
‘ | AERATED CEMENT Pvt. Ltd. / Finecrete Eco-  makes, locally available

|(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored
Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | specifications. '
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
| / Jindal AIR / NCL Buildtek Pvt.
- Ltd. / Renaatus Procon Private |
| i | Limited .
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
| DOOR Ltd. / Assa Abloy / Autoingers

44. | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /|

PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
' SYSTEM / ROOF | Ltd./ NYSTROM / BABENKO / BILCO
| HATCH : -

45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain |
| POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
! SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.

! | MORTAR | / Dudhi Industries Private Limited

146, | CURING COMPOUND ‘ FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. |
(RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /

\ WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India

i | Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities

47. | DECORATIVE FILMS/ | 3M/ Avery Dennison / Deck
‘ SAFETY FILMS
 48. ‘ STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives

| Pvt. Ltd. / Advanced Lab
j 49 GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
| PRODUCTS / SOIL (Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri

| Environmental Solutions |
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S. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries itd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Lid. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I PIPE Tata Steel Lid. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Ltd. / Nezone Tubes Lid. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

k.

Y

(¢
P Lo i
Dlmited

Page 9 of 9




Validate

Item Rate BoQ

Tender Inviting Authority: Asst. General Manager (Engg-Civil) Airports Authority of India, Chhatrapati Sambhajinagar Airport, Chhatrapati Sambhajinagar

Name of Work: Replacement of damaged portion of double skin roofing at Chhatrapati Sambhajinagar Airport

Contract No: 2026_AAI_283357_1

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders
are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units BASIC RATE In TOTAL AMOUNT |TOTAL AMOUNT
No. Figures To be Without Taxes in  |In Words (Excluding GST)

entered by the Rs. P
Bidder (Excluding GST)
Rs. P
(Excluding GST)
1 2 4 5 13 53 55
1 DOUBLE SKIN INSULATED ALUMINIUM STANDING SEAM ROOF SYSTEM: Design,
Supply and Fixing of Aluminium 65/400 Standing Seam Roofing System (KALZIP (Kalzip
India Pvt. Ltd.) / Kingspan (Kingspan Jindal Pvt. Ltd.) / BEMO (Bemo System GmbH)):
Design, supply, fabrication and fixing of Aluminium 65/400 straight profile standing seam
roofing system manufactured from aluminium alloy AA 3004 H44 (AIMn1Mg1) conforming to
BS EN 1396:2015, minimum 0.9 mm thick with stucco finish on the exposed surface. The
profile shall be self-supported, non-penetrative type with three (3) mini ribs and complete
with all necessary clips, fasteners, flashings and accessories for a weather-tight installation.
The roof build-up over the existing liner sheet shall comprise, from top to bottom, of :
Aluminium 65/400 standing seam roofing sheets manufactured from aluminium alloy AA
3004 (AIMn1Mg1), minimum 0.9 mm thick with stucco finish; Aluminium ST clips
manufactured from aluminium alloy AA 6061-T5 of suitable height and fixed using SS 304
fasteners; 100 mm thick Rockwool insulation of minimum 60 kg/m3 density ; galvanised 900.00 sgm 0.00 INR Zero Only

steel top hat sections of minimum 2.0 mm thickness, minimum yield strength of 245 MPa
and galvanization of 275 GSM, fixed over continuous top hats using carbon steel self-drilling
screws at maximum 900 mm c/c; continuous galvanised steel top hat sections of minimum
3.0 mm thickness, minimum yield strength of 245 MPa and galvanization of 275 GSM,
installed over the existing liner sheet along the purlin direction and fixed using carbon steel
self-drilling screws at maximum 600 mm c/c; a single-layer polyethylene reinforced vapour|
control membrane (VCL) reinforced with monofilament scrim having tensile strength of 150-
170 N/sq.mm (MD) and weight of 150-180 GSM : and the existing trapezoidal liner sheet.
The complete roofing system shall be supplied and installed in accordance with the
manufacturer's recommendations and project specifications.
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SI. Item Description Quantity Units BASIC RATE In TOTAL AMOUNT |TOTAL AMOUNT
No. Figures To be Without Taxes in |In Words (Excluding GST)
entered by the Rs. P
Bidder (Excluding GST)
Rs. P
(Excluding GST)
2 0.9 MM THICK NON INSULATED ALUMINIUM FLASHING FOR ROOF : Supply and
fixing flashing manufactured from aluminium alloy AA 3004 / 3005 (AIMn1mg1) as
specified in BS EN 1396: 2015 minimum material thickness of 0.9 mm of same finish as 70.00 metre 0.00 INR Zero Only
Top Sheet. Max width up to 578 mm.
3 WIND CLAMPS : Supply and installation of Wind Clamp for perimeter region of the
roof as an additional safety requirement over and above the design requirement.
Wind clamps made of aluminium alloy AA6082/AA6061 (Mill finish) of size 100mm 2000.00 each 0.00 INR Zero Only
long at required intervals along the length with fastener along the seam at every clip
location. Finish: Mill Finsh
Total in Figures 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only
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