
NAME OF WORK: Annual Maintenance Contract for Non-
Operational Area including AAI 
Residential Colony at Imphal Airport 
for the Year 2026-27

TENDER ID: 2026_AAI_284001_1

Prepared by:- Approved by:-

Manager (E-C) SM (E-C)
AAI, Imphal Airport AAI, Imphal Airport

AIRPORTS AUTHORITY OF INDIA
IMPHAL INTERNATIONAL AIRPORT 
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AIRPORTS AUTHORITY OF INDIA 

DEPARTMENT OF ENGINEERING 

 

TENDER DOCUMENT 
 
 

1. Name of work : Annual Maintenance Contract for Non-

Operational Area including AAI 

Residential Colony at Imphal Airport 

for the Year 2026-27 

2. Estimated Cost Put to Tender  

 

: Rs. 90,00,000/- (Exclusive GST)  

3. Earnest Money : Rs. 2,70,000/- to be paid online 

4. Time Period : 12 months  

5. Cost of Tender Document : Rs. 1,180/-(i/c GST ) non refundable. 

6. Published Date : 15/07/2026 from 1700 hrs. 

 

7. Bid Document Download/ Sale  

Start Date 

: 15/07/2026 from 1700 hrs. 

8. Clarification start date : 15/07/2026 from 1700 hrs. 

9. Clarification end date : 29/07/2026 up to 1700 hrs. 

10. Bid submission Start Date : 15/07/2026 from 1700 hrs. 

11. Bid submission End Date : 05/08/2026 up to 1700 hrs. 

12. Bid Opening Date (Envelope-I) : 07/08/2026 at 1100 hrs. 

 

13. Date of opening of Financial Bids 

(Envelope-II) 

: 10/08/2026 at 1100 hrs. (Tentative) 

 



 

 

INDEX 

 

Name of Work:  Annual Maintenance Contract for Non-Operational Area including 

AAI Residential Colony at Imphal Airport for the Year 2026-27 

 

 
 

The Details of Tender Documents are given below: - 
 
 

Sl. 
No. 

Description Page No. Total pages 

1.  Cover Page CP-01 CP-01 

2.  Tender Details TD-01 TD-01 

3.  Index IDX-01 IDX-01 

4.  Notice Inviting e-Tender NIT-01 NIT-06 

5.  PQ Performa to be filled by bidder PQP-01 PQP-06 

6.  Forms & Annexures FA-01 FA-10 

7.  General Guidelines for Bidders A-01 A-09 

8.  General Instructions for Online Bid 
Submission (Appendix-A) 

G-01 G-04 

9.  Procedure for Online Collection of EMD and 
Tender Fee from Bidder 

NIC-01 NIC-20 

10.  General Conditions of Contract – Cover Page GCC CP -01 GCC CP -01 

11.  General Conditions of Contract GCC-01 GCC-140 

12.  Special Conditions of Contract (Civil) SCC-01 SCC-13 

13.  Technical Specifications (Civil) TSC-01 TSC-04 

14.  List of Preferred Makes (Civil) LPM-01 LPM-12 

15.  Additional Miscellaneous Works 
AMW-01 AMW-04 

16.  Percentage BOQ 
BOQ-01 BOQ-01 

TOTAL 233 
 

 
THIS TENDER DOCUMENT CONTAINS TOTAL PAGES 233 AS DETAILED ABOVE. 
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AIRPORTS AUTHORITY OF INDIA 

IMPHAL AIRPORT 
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NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender) 

 

TENDER ID: 2026_AAI_284001_1 
 

 

1. Percentage rate e-tenders are invited through the e-tendering CPP portal by Senior Manager 

(Engg-C), Airports Authority of India, Imphal Airport-795140 (Bid Manager) on 

behalf of Chairman, AAI from the eligible contractors for the work of “Annual 

Maintenance Contract for Non-Operational Area including AAI Residential 

Colony at Imphal Airport for the Year 2026-27” at an estimated cost of    

Rs. 90,00,000/- (Excluding GST) with completion period 12 months. 

 

 The tendering process is online at CPP Portal URL address 

http://etenders.gov.in/eprocure/app or www.aai.aero.  Prospective Tenders may 

download and go through the tender document. 

 Prospective Tenderers are advised to get themselves register at CPP- portal, obtain ‘Login 

ID’ & ‘Password’ and go through the instructions available in the Home Page after log in to 

the CPP-portal http://etenders.gov.in/eprocure/app or www.aai.aero. They should also 

obtain Digital Signature Certificate (DSC) in parallel, which is essentially required for 

submission of their application. The process normally takes 03 days of time. The tenderer 

may also take guidance from AAI Help Desk Support through path aai.aero/tender/e-

tender/help desk support.  

(i) For any technical related queries, please call the helpdesk. The 24 X 7 Help Desk 

details are as below: - 

Tel:  0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787,  

E-mail: support-eproc@nic.in 

International bidders are requested to prefix 91 as country code. 

 

Tenderers are requested to mention the URL of the portal and Tender ID in the 

subject while emailing any issue along with the contact details. 

 

Before submitting queries, bidders are requested to follow the instruction given in 

“Guidelines to Bidders” and get their computer system configured according to the 

recommended settings as specified in the portal at “System Settings for CPPP”. 

 

(ii) For any further technical assistance with regard to functioning of CPP portal the 

Tenderer may contact to the following AAI help desk no. on all working days only 

between: - 

 

SI. 

No. 

Support 

Persons 

Escalation 

Matrix 
E-mail Address 

Contact 

Numbers 
Timings* 

1 Technical 

Help Desk 

Team 

Instant 

Support 

eprochelp@aai.aero 011-24632950, 

Ext- 3512 

0800-2000 

Hrs. 

(MON-SAT) 

http://etenders.gov.in/eprocure/app
http://www.aai.aero/
https://eprocure.gov.in/eprocure/app
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero


Imphal International Airport             C-NIL I-NIL O-NIL                        WNIT-2 
   

 

2 JE(IT) After 4 Hrs.  etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

011-24632950, 

Ext- 3523 
0930-1800 

Hrs. 

(MON-FRI ) 

3 Sr. 

Manager 

(IT) 

After 12 

Hrs.  shripatim@aai.aero 

011-24632950, 

Ext- 3509 

0930-1800 

Hrs. 

(MON-FRI ) 

4 Jt. GM (IT) After 24 

Hrs.  Sunil.km@aai.aero 

011-24632950, 

Ext- 3506 

0930-1800 

Hrs. 

(MON-FRI ) 

5 General 

Manager 

(IT) 

After 03 

Days  gmit@aai.aero 

011-24657900  0930-1800 

Hrs. 

(MON-FRI ) 

 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 
 

Tender processing fee of ₹ 1,180/- (i/c GST), Non-refundable will be required to be paid 

online on CPP Portal only.  

Earnest Money Deposit (EMD) Fee of ₹ 2,70,000/- (Rupees Two Lakh Seventy 

Thousand only) will be required to be paid online on CPP portal only.  

2. Following 2 envelopes shall be submitted through online at CPP portal by the Tenderer as per 

the following schedule: - 

CRITICAL DATA SHEET 

Publishing Date  15/07/2026 from 1700 hrs. 

Bid Document Download / Sale Start Date   15/07/2026 from 1700 hrs. 

Clarification Start Date  15/07/2026  from 1700 hrs. 

*Clarification End Date  29/07/2026 up to 1700 hrs. 

Bid Submission Start Date  15/07/2026 from 1700 hrs 

**Bid Submission End Date  05/08/2026 up to 1700 hrs. 

Bid Opening Date (Envelope- I)  07/08/2026 at 1100 hrs. 

Bid Opening Date (Envelope- II)  10/08/2026 at 1100 hrs (Tentative) 
 

Note: If the bidder has any query related to the Bid Document of the work, they should 

use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of 

communication in this regards shall be entertained. 
 

Envelope-I (EMD, Tender fee, Technical Bid and Pre-qualification):- Bid Containing 

following:- 

 

A. Technical Bid containing the following: -    

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As per 

Annexure-1, pg. no. FA-4) 

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 

Head. (As per Annexure-2, pg.no. FA-5) 

iv) Scanned copy of Form- A, pg. no. FA-1 - details of similar works completed during 

last seven years supported with completion certificate issued by client. 
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v) Scanned copy of Form- B, pg.no. FA-2 - Financial Information (Turnover). 

vi) Scanned copy of Form- C, pg.no. FA-3 – Net Worth. 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on company’s Letter Head that  

I/We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and 

overall completion within the time period. (As per Annexure 3, pg. no. FA-6). 

viii) Bidders other than proprietary firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company and Copy of Board Resolution regarding Authority to assign Power of 

Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney 

only if the tender is processed by a person other than proprietor. 

ix) Pre-qualification (PQ) Performa duly filled. 

x) Undertaking regarding restriction under rule 144 (xi) of the General financial rules 

2017 (Annexure 5 -LBS, pg. no. FA -10). 

xi) Scan copy of Form –D on pg. no. FA-9 

 

B.   Qualifying requirements of contractors / tenderers containing the following: -  

 

i) Should have successfully completed or substantially completed Three works, each of   

₹ 36.00 Lakh or Two works, each of ₹ 45.00 Lakh or One work of ₹ 72.00 Lakh in 

single contract of similar nature of work (i.e. AMC Civil repairing and other Civil 

works) during last 07 (Seven) years ending on last day of month previous to the one in 

which tenders are invited i.e. 30/06/2026. 

 

        The details of similar works completed during last seven years in the given format i.e. 

Form-A with supporting documents issued by client.  

 

NOTE:  
1. The experience certificate of works completed pre GST era, Completion amount 

will be divided by 1.12 (to exclude pre GST taxes) to make it at par with experience 

certificates of post GST era but excluding GST. 

 

2. Experience gained by executing work on back-to-back contract/ Sub-contract basis 

is acceptable in the following conditions: 

 

a. Work should be actually executed by the second agency (sub-contractor) with 

due concurrence of the owner as tripartite agreement/ written approval. It should 

be backed by valid agreement and experience certificate. 

 

b. Payments received by second agency should be reflected in TDS certificates. 

 

3. Experience gained in composite works for the specialized nature of works                                   

were executed by main contractor either by in-house expertise & experience or by 

engaging the specialized agencies with the approval of main client as per contract 

conditions. In such cases, main contractor as well as specialized agency both get the 

experience certificate for the same work from their respective client(s) i.e. main 
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contractor for composite work along with specialized works from owner and 

specialized agency for specialized work(s) from the main contractor. 
 

In this situation, the experience certificate of either specialized agency or main 

agency having in-house expertise & experience, who has actually executed the 

specialized work(s), shall be considered for Technical /Pre-qualifying criteria in 

similar specialized nature of work(s). 
 

4. Substantial completion shall be based on 80(eighty) percent of awarded cost or 

more value wise works completed under the contract. 
 

“The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to date of bid opening (Cover-I/ Technical bid). 
 

Client certificate for experience should show the nature of work done, the value of 

work, date of start, date of completion as per agreement, actual date of completion and 

satisfactorily completion of work. Tenderers showing work experience certificate 

from non-government/ non-PSU organizations should submit copy of tax 

deduction at sources (TDS) certificate(s) along with a certificate issued by 

registered Chartered Accountant, clearly specifying the name of work, total 

payment received against the work and TDS amount for the work. 
 

ii) Should have Average Annual Financial Turnover of ₹ 31.86 Lakh on Construction 

works during last three years ending 31st March of the previous financial year i.e. 

31/03/2026. The Financial Information shall be submitted in the given format – Form-B.  
Tenderers showing continuous losses during the last three years in the balance sheet 

shall be summarily rejected. 

 

iii) The Tenderers should have a minimum net worth of ₹ 13.50 Lakh issued by certified 

Chartered Accountants. The Certificate should be submitted in the given format – 

Form-C.  
 

iv) The applicant should have achieved minimum annual value of general construction 

work  (as certified by Chartered Accountant, and at least 50(Fifty) percent of which is 

from Engineering (Civil/Electrical/ Mechanical as relevant to the work being procured 

/construction works) carried out in any of the year during last five (05) years, ending 

31st March of previous year (31/03/2026) calculated by applying a multiplier of 2. The 

Certificate should be submitted in the given format – Form-D.  
 

Envelope –II: - The Financial e-Bid through CPP Portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the 

price bid has been given as a standard BOQ format with the tender document, then the same 

is to be downloaded and to be filled by all the tenderers. Tenderers are required to download 

the BOQ file, open it and complete the blue colored (unprotected) cells with their respective 

financial quotes and other details (such as name of the tenderer). No other cells should be 

changed. Once the details have been completed, the tenderer should save it and submit it 

online, without changing the filename. If the BOQ file is found to be modified by the 

tenderer, the bid will be rejected. 
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3. Refund of EMD 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned 

within one week from the date of opening of the financial bid. EMD of the successful bidder 

shall be returned on receipt of Security Deposit equivalent to EMD amount/ performance 

bank guarantee. 

 

4. Bid Submission: - 

The tenderer shall submit their application only at CPP Portal: 

https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the 

instructions provided in the tender document for online submission of bids.  Tenderers are 

required to upload the digitally signed file of scanned documents as per Para 2. Bid 

documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. 
 

Uploading of application in location other than specified above shall not be considered. 

Hard copy of application shall not be entertained. 

 

5. Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who 

have business relationship with one another (i.e. when one or more partner(s)/director(s) are 

common) be allowed to tender for the same contract as separate competitors. A breach of 

this condition will render the tenders of both parties liable to rejection. 

 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http.//etenders.gov.in/eprocure/app, shall not tamper/modify the tender form 

including downloaded price bid template in any manner.  In case if the same is found to be 

tamper/modified in any manner, tender will be completely rejected and EMD would be 

forfeited and tenderer is liable to be banned from doing business with AAI. 

 

7. Bid Opening Process is as below: - 
 

Envelope- I (Technical bid and Pre-qualification):  

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall 

be opened on date & time mentioned in CRITICAL DATA SHEET. 

If any clarification is needed from the tenderer about the deficiency in his uploaded 

documents in Envelope-I, he will be asked to provide it through CPP portal, if required. The 

tenderer shall upload the requisite clarification/documents within time specified by AAI, 

failing which it shall be presumed that bidder does not have anything to submit and bid shall 

be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through CPP portal. 

Envelope- II (Financial Bid):   

 

Envelope-II containing financial bid of the tenderers found to be meeting the technical 

criteria and qualifying requirements shall be opened on date & time mentioned in 

CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II 

(Financial bid) is required to be changed, the same shall be intimated through CPP 

Portal). 
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8. AAI reserves the right to accept or reject any or all applications without assigning any 

reasons. AAI also reserves the right to call off tender process at any stage without assigning 

any reason. 

9. AAI reserves the right to disallow the working agencies whose performance at ongoing 

project(s) is below par and usually poor and has been issued letter of restrain/Temporary or 

Permanent debarment/blacklisting by any department   of AAI. AAI reserves the right to 

verify the credential submitted by the tenderer at any stage (before or after the award 

the work). If at any stage, any information/documents submitted by the applicant is 

found to be incorrect/false or have some discrepancy which disqualifies the tenderer 

then AAI shall take the following action: 

a) Forfeit the entire amount of EMD submitted by the tenderers. 

b) The tenderer shall be liable for debarment for a period up to two years from 

tendering in AAI, including termination of the contract apart from any other 

appropriate contractual/legal action. 

10. Consortium/JV companies shall not be permitted. 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance. 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc to be given as per the 

provisions of Public Procurement Policy for MSEs Order 2012 with up to date amendments, 

shall be applicable for tenders of supply/services and shall not be extended to construction 

work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 

documents like Financial information (Turnover with loss/ profit), Net worth Certificate etc. 

as per NIT conditions duly certified by CA and having UDIN. The documents submitted by 

bidders without UDIN shall not be entertained. 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce 

and Industry, Government of India, issued Public Procurement (Preference to Make in 

India), Order 2017 vide OM No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India 

based on order no. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, 

Ministry of Finance, Department of Expenditure (Public procurement Division) with up to 

date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules 

(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on 

Company’s letterhead in this regard. (Annexure- LBS) 

                    Sd/- 

Sr. Manager (Engg-C), 

Airports Authority of India, 

Imphal Int. Airport- 795140 

Airports Authority of India 
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PRE-QUALIFICATION PROFORMA – ENVELOPE-I 
 

(To be filled & uploaded by applicants along with tender documents) 
 
 

Name of Work:  Annual Maintenance Contract for Non-Operational Area including 

AAI Residential Colony at Imphal Airport for the Year 2026-27. 

 
  
 

S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

1.0 Details of Agency   

1.1 Name and registered 
office address of the 
Applicant Contractor/ 
Firm 

Name: 
Registered Address: 
 

  

2.0 Telephone, Fax & E-
mail 

Telephone: 
Fax: 
Email: 

Copy 
uploaded:  
Yes / No 

  

3.1 Whether Bidder is 
Proprietary firm 

YES/ NO    

3.2 Scanned copy of 
Power of Attorney if 
not a Proprietary firm 

Name of Power of Attorney 
Holder: 

Details to 
be filled. 
Copy 
uploaded: 
Yes / No 

  

4.0 Scanned copy of 
receipt of tender 
processing fee paid 

Bank Name: 
 
Amount: 
 
Date: 

Details to 
be filled. 
Copy 
uploaded
: Yes / No 

  

5.0 Scanned copy of 
receipt for EMD-Fee 

Bank Name: 

Amount: 

Date: 

 

Details to 
be filled. 
Copy 
uploaded:  
Yes / No 

  

6.0 Scanned copy of 
Tender Acceptance 
Letter  
(As per Annexure 1) 

 Details to 
be filled. 
Copy 
uploaded:  
Yes / No 

  

7.0 a) Permanent Account 
No. (PAN) 

PAN No:  
 

Copy of 
PAN 
uploaded: 
Yes/ No 
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S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

 b) GST Registration 
No. 

GST Number: 
 

Copy of 
GST 
Registrati
on No. 
Uploaded
:  
Yes/ No 

  

8.0 Scanned copy of 
declaration regarding 
blacklisting/ 
debarring of firm 
submitting tender  
(As per Annexure-2) 

 Uploaded
: Yes/No 

  

9.0 Undertaking for 
deployment of T&P  
(As per Annexure-3) 

 Uploaded
: Yes/No 

  

10.0 Qualifying Criteria 
i) All details regarding work experience are to be filled properly as per 

completion/experience certificate. Separate paper if required can be used. 
ii) Scanned copy of duly filled Form-A also to be submitted. 

 Should have satisfactorily completed (# Phase/Part completion of the scope of work in a 
contract shall not be considered, however pre-determined phasing of the work will be 
accepted) three works, each of 36.00 Lakh or Two works, each of ₹ 45.00 Lakh or One 

work of  ₹ 72.00 Lakh  in single contract of similar nature (i.e. AMC Civil repairing and 

other Civil works) during last seven years ending on last day of month previous to the one in 
which tender is invited i.e. 30/06/2026 

 Should have 
satisfactorily 
completed the 
specified work. 

A) Certificate of completion of 
the Three/ Two/ One work(s) 
for meeting eligibility criteria 
as applicable. 

   

 One work of   Rs. 

72.00 Lakhs in a 

single contract of 

similar nature of work 

during last seven 

years ending on 

30/06/2026. 

Work No. 1 
-Name of work: 

-Nature of work done: 

- Value of contract: 

-Value of work done: 

-Date of start: 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

compensation. 

- Whether experience from 

Govt. organizations or private 

clients? 

 
Details to 
be filled.  
 
 
Copy                
of 
certificate 
uploaded:  
Yes / No 

TDS 
certificate 
enclosed:  
YES / NO 
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S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

 Two works of Rs. ₹ 

45.00 Lakh (each in 

single contract) of 

similar nature of work 

during last seven 

years ending on 

30/06/2026. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Work No. 1 
-Name of work : 

-Name of Client: 

-Nature of work done: 

- Awarded Value of contract: 

-Completion Cost of work: 

-Date of start: 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

compensation. 

- Whether experience from 
Govt. organizations or private 
clients? 

 
Details to 
be filled.  
 
 
 
Copy                
of 
certificate 
uploaded:  
 
Yes / No 

 
 
TDS 
certificat
e 
uploaded
:  

YES / NO 

  

Work No. 2 
-Name of work : 

-Name of Client: 

-Nature of work done: 

- Awarded Value of contract: 

-Completion Cost of work: 

-Date of start: 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

compensation. 

 

- Whether experience from 

Govt. organizations or private 

clients? 

Copy                
of 
certificate 
enclosed:  
Yes / No 

 
 
 
 
 
TDS 
certificat
e 
enclosed:  

YES / NO 

  

 Three works of                       

Rs. 36.00 Lakh (each 

in single contract) of 

similar nature of work 

during last seven 

years ending 

30/06/2026 

Work No. 1 
-Name of work : 

-Name of Client: 

-Nature of work done: 

- Awarded Value of contract: 

-Completion Cost of work: 

-Date of start: 

Details to 
be filled.  
 
Copy                
of 
certificate 
uploaded:  
 
Yes / No 
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S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

 
 
 
 
 
 
 
  
 
 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

compensation. 

 

- Whether experience from Govt. 

organizations or private clients? 

 
 
 
TDS 
certificate 
enclosed:  
YES / NO 

Work No. 2 
-Name of work : 

-Name of Client: 

-Nature of work done: 

- Awarded Value of contract: 

-Completion Cost of work: 

-Date of start: 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

compensation. 

 

- Whether experience from 

Govt. organizations or private 

clients? 

 
Details to 
be filled.  
 
Copy                
of 
certificate 
uploaded:  
Yes / No 
 
TDS 
certificate 
enclosed:  
YES / NO 

  

Work No. 3 
-Name of work : 

-Name of Client: 

-Nature of work done: 

- Awarded Value of contract: 

-Completion Cost of work: 

-Date of start: 

-Date of Completion as per 

agreement: 

-Actual Date of Completion: 

-Satisfactory completion of 

work: 

-EOT granted (if any) up to 

…………. with/ without levy of 

Copy                
of 
certificate 
enclosed:  
Yes / No 

 
 
 
 
 

TDS 
certificat
e 
enclosed:  

YES / NO 
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S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

compensation. 

- Whether experience from 

Govt. organizations or private 

clients? 

11.0 TURNOVER     
 Annualized average 

financial turnover of 
not less than Rs. 
31.86 Lakh on 
construction works 
during last three 
financial years i.e. 
ending on 
31/03/2026  As a 
proof, copy of 
Abridged Balance 
Sheet along with 
profit and loss 
account statement of 
the firm for last three 
years shall be 
submitted along with 
the application  
(Scanned copy of 
duly filled Form-B 
also to be 
submitted) 

Year Turnover  
(In Lakhs) 

Proof of 
turn over 
supported 
with 
abridged 
balance 
sheets and 
profit & 
loss 
account 
uploaded:  
YES / NO 

 

  

2022-23    

2023-24    

2024-25    

 
 
Average:  

  

12.0 Minimum net worth 
of               Rs. 13.50 
Lakh, issued by 
certified Chartered 
Accountants  
(Scanned copy of 
duly filled Form-C 
also to be 
submitted) 

NET WORTH VALUE: Uploaded: 
Yes/No 

  

13.0 Annexure 5 - LBS  Uploaded: 
Yes/No 

  

15.0 Authorization 

Letter/Power of 

Attorney if required 

 Uploaded: 
Yes/No 

  

16.0 Scan copy of Form-

D, Minimum annual 

value of General 

construction work. 

 

 

 

 

 Uploaded: 
Yes/No 
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S. 
No. 

Qualifying criterion Supporting Document must 
have the following salient 

information which AAI would 
like to note. 

BIDDER TO FILL ALL 
RELEVANT DETAILS IN PQ 

PERFORMA 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

Page 
Number 

of 
Documen
t in PDF 

File 

17.0 Any other information 
 
 
 
 

 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
Place:                                                                                               SIGNATURE WITH STAMP 
 
 

 
 
Date:                                                                                      Authorized signatory of the Firm 
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FORM-A 
 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED DURING THE 
LAST SEVEN YEARS ENDING ON 30/06/2026 

 
  

Sl

.  

No.  

Name of 

work/ 

project 

and 
Location  

 

Name 

and 

Address 

of client  

Awarded 

Cost of 

work  

(in Rs. 
Lakhs)  

 

Completio

n Cost/ 

Actual 

work done 

Date of 

commence

-ment as 

per 
contract  

 

Stipulated 

date of 

completio

n  
 

Actual 

date of 

completio

n  
  

 

Whether 

the work 

was done 

on back to 
back basis  

Yes/No  

1  1111 2 3 4 5 6 7 8 9 

         

 

 
 
 

 
 
  

SIGNATURE (S) OF BIDDER (S)  
(WITH STAMP)  

 
 
 
 
 
 
Note: The contractor should give list of only of eligible category works of requisite 
amount with supporting documents issued from client. 
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Form - B 
 

Financial Information 

 
 

Name of the firm / contractor………………………………. 
 

1. Financial Analysis - Details to be furnished profit and loss account for the last 

three years duly certified by the Chartered Accountant as submitted by the 

applicant to the Income - Tax Department 

 Fig in lakhs Rs. 
 

Sl. 
No.  

 

Particulars  
 

Financial Year (Last Three years) 
 

2023-24 2024-25 2025-26 

1.  Turn-Over on 

Construction 
Works  

   

2.  Profit/loss 
after Taxes  
(standalone)  

   

 
The bidder should give information strictly in above format.  

 
2. Average Annual Financial Turnover for construction works during last 

three years ending 31st March of the previous financial year = Rs_ _ _ _ _  
 
 

3. Financial arrangements for carrying out the proposed work.  
 
 
 
 

Unique Document Identification Number (UDIN)…………………………….. 
 
 
 
 

Signature of Chartered Accountant with Seal  
 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
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Form – C 
 
 

 
CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 
 

"This is to certify that as per the audited balance sheet and profit & loss account 

during the financial year ............................., the Net Worth of M/s 

....................................... (Name & Registered Address of individual/firm/company), 

as on …..(the date of certificate) is Rs ............................. after considering all 

liabilities. It is further certified that the Net Worth of the company has not eroded by 

more than 30% in the last three years ending on 31st March……… (the relevant 

year*) 

 
Unique Document Identification Number (UDIN)…………………………….. 

 
 
 

 
Signature of Chartered Accountant _________________ 

 
Name of Chartered Accountant ____________________ 

 
Membership No. of ICAI ________________________ 

 
Date and Seal _________________________________ 

 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
 
 
 
 

*The relevant year shall be the financial year ending 31st March preceding the 
calendar year of bid submission or 31st March of the financial year preceding 
the previous financial year, if the balance sheet of the previous financial year 
has not been audited.  
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Annexure-1 
TENDER ACCEPTANCE LETTER  

(To be given on Contractor’s Letter Head)  
                                                                                                                                            

Date: 
To, 
 Senior Manager, Engg(C), 
 Airports Authority of India, 
 Imphal International Airport, 
 Imphal West - 795140 
 
 Sub: Acceptance of Terms & Conditions of Tender.  
  

[Tender ID -                              ] 
  

 Name of Work: Annual Maintenance Contract for Non-Operational Area 

including AAI Residential Colony at Imphal Airport for the Year 

2026-27. 

 
 
Dear Sir,  
  
1. I/ We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from CPP Portal web site(s) namely: 
https://etenders.gov.in/eprocure/app as per your advertisement, given in the 
above mentioned website(s).    

  
2. I / We hereby certify that I / we have inspected the site and read the entire 

terms and conditions of the tender documents, corrigendum(s) and reply to 
query if any made available to me/ us which shall form part of the contract 
agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein.  

  
3. I / We hereby unconditionally accept the tender conditions of AAI’s tender 

documents in its totality / entirety for above mentioned work.   
  
4. I/We declare that I/We have not paid and will not pay any bribe to any officer 

of AAI for awarding this contract at any stage during its execution or at the 
time of payment of bills, and further if any officer of AAI asks for 
bribe/gratification, I will immediately report it to the Appropriate Authority in 
AAI’. 
 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest 
money as per NIT conditions. 
 

6. I / We certify that all information/ documents furnished by our Firm is true & 

correct and in the event at any stage, the information/ documents is found to 
be incorrect/ untrue or found violated, then we shall be liable for debarment 
from tendering in AAI without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any 
other rights or remedy including the forfeiture of the full said earnest money 
deposit absolutely.  

          Yours Faithfully,  
  
 

https://etenders.gov.in/eprocure/app
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(Signature of the Bidder, with Official Seal)  
 

Annexure-2 

 
UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 

 
 

Name of Work: Annual Maintenance Contract for Non-Operational Area 

including AAI Residential Colony at Imphal Airport for the 

Year 2026-27. 
 
 
Tender ID - 
 
 
I/We ………………………… (name and post of authorized signatory) on behalf of 
………………………. (Name of firm) do here by solemnly affirm and declare as 
follows: 
 
i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of 

India (AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), 

Ministry of Finance and the debarment/ blacklisting/ restrainment is not in 

force as on last date of opening of tender (Envelope-I, normally called as 

technical bid). 

 

ii) None of Proprietor /Partners /Board Members /Directors of 

M/s……………………… 

(Name of firm) has remained Proprietor /Partner /Board Member /Director in 

any firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE 

and the debarment/ blacklisting/ restrainment is not in force as on last date 

of opening of tender (Envelope-I, normally called as technical bid). 

 

iii) Our firm understands that if our firm either debarred before the date of 

opening of tender (first bid, normally called as technical bid, in case of two 

packet/two stage bidding) or debarred before the date of contract by AAI/ 

MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid is 

liable to be rejected at that stage. 

 

iv) Our firm understands that at any stage, if above statements are found to be 

false, our firm shall be liable for debarment from bidding in AAI, apart from 

any other appropriate contractual legal action including debarment/ 

blacklisting/ restrainment, termination of the contract etc. as deemed fit. 

 
 
Date: 

[Signature and name of the 
authorized signatory of the firm] 

 
Place: 
 
 
Note: Above undertaking is to be given on company’s letter head. 
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Annexure-3 
 

UNDERTAKING FOR DEPLOYMENT OF T&P 

(on Agency/ Firms letter head) 
 

Name of work:Annual Maintenance Contract for Non-Operational Area 
including AAI Residential Colony at Imphal Airport for the 
Year 2026-27.

 
 

Name of Contractor / Firm: 

 

I / we have applied for issue of tender for the work of “Annual Maintenance 
Contract for Non-Operational Area including AAI Residential Colony at Imphal 
Airport for the Year 2026-27” and hereby undertake that: -
 

I / we have gone through the tender documents and drawings in its 

entirety, visited the site and have understood the nature of work to be 

executed. 

I / we will deploy adequate T&P in working condition with adequate 

standby arrangement for efficient / timely execution of the work. 

I / we have submitted the details of T&P owned by us and undertake to 

procure or take on lease the balance T&P for the work as per 

requirement of the work matching with the work programme. 

I / we will abide by any instructions by AAI for such procurement / 

arrangement of T&P on lease as is considered necessary for efficient / 

timely execution of work. 

 

 

Date: Signature of Contractor: 

 

Witness: 
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Annexure – 4 

 

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM/ MOBILISATION 
ADVANCE 

(On Non-Judicial Stamp Paper) 
To  
 

The Airports Authority India  
1. In consideration of the Airports Authority India having its head office at New 

Delhi (hereinafter called “AAI” which expression shall unless repugnant to the 
subject or context include its administrators, successors and assigns) having 
agreed under the terms and conditions (Contract Agreement No. _____________ 
dated ____________made between ___________ * __________ and AAI in connection 
with the work of (hereinafter called “the said contract”), to make at the request 
of the Contractor a lump-sum advance of Rs. __________ (Rupees 
_____________________ only) for utilizing it for the purpose of the Contract on his 
furnishing a guarantee acceptable for AAI we, the Bank (hereinafter referred to 
as “the said Bank”) and having our registered office at do hereby guarantee the 
due recovery by AAI of the said advance with interest thereon -as provided 
according to the terms and conditions of the Contract. If the said Contractor 
fails to utilize the said advance for the purpose of the Contract and/or the said 
advance together with interest thereon as aforesaid is not fully recovered by AAI 
we, the _________________ Bank hereby unconditionally and irrevocably 
undertake to pay to AAI on demand and without demur to the extent of the said 
sum of Rs _____________ (Rupees ________________________________only) any 
claim made by AAI on us for the loss or damage caused to or suffered by AAI by 
reason of not being able to recover in full the said sum of Rs_______________ 
(Rupees __________________________________only) with interest, as aforesaid.  

2. We, the _________________ Bank, further agree that AAI shall be the sole judge of 
and as to whether the said Contractor has not utilized the said advance or any 
part thereof for the purpose of the Contract and the extent of loss or damage 
caused to or suffered by AAI on account of the said advance together with 
interest not being recovered in full and the decision of AAI that the said 
Contractor has not utilized the said advance or any part thereof for the purpose 
of the Contract and as to the amount or amounts loss or damage caused to or 
suffered by AAI should be final and binding on us.  

3. We, the said Bank, further agree that the Guarantee therein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said Contract and till the said advance with interest has 
been fully recovered and its claims satisfied or discharged and till the Accepting 
Authority of the contract certifies that the said advance with interest has been 
fully recovered from the said Contractor, and accordingly on discharges this 
guarantee subject, however, that AAI shall have no claim under this Guarantee 
after 90 (Ninety) days from the date of completion of the said contract, i.e., 
________________ (date) or from the date of cancellation of the said Contract, as 
the case may be, unless a notice of the claim under this Guarantee has been 

served on the Bank before the expiry of the said period in which case the same 
shall be enforceable against the Bank notwithstanding the fact, that the same is 
enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without effecting in any way the liability of the 
Bank under this Guarantee or Indemnity, from time to time to vary any of the 
terms and conditions of the said Contract or the advance or to extend time of 
performance by the said Contractor or to postpone for any time and from time 
to time any of the powers exercisable by it against the said Contactor and either 
to enforce a forbear from enforcing any of the terms and conditions governing 
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the said Contract or the advance or securities available to AAI and the said 
Bank shall not be released from its liability under these presents by any 
exercise by AAI of the liberty with reference to the matters aforesaid or by 
reason of time being given to the said Contractor or any other forbearance, act 
or omission on the part of AAI or any indulgence by AAI to the said Contractor 
or of any other matter or thing whatsoever after I which under the law relating 
to sureties would but for this provisions have the effect of so releasing the Bank 
from its such liability.  

5. It shall not be necessary for AAI to proceed against the Contractor before 
proceeding against the Bank if and the Guarantee herein contained should be 
enforceable against the Bank notwithstanding any security which AAI may have 
obtained or obtain from the Contractor shall at the time when proceedings are 
taken against the Bank hereunder be outstanding or unrealized.  

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of AAI in writing and agree that any 
change in the Constitution of the said Contractor or the said mess Bank shall 
not discharge our liability hereunder.  

 

In presence of: Dated this _____ Day of ___________  
 

WITNESS  
 

1. For and on behalf of (The Bank)  
 

Signature _________________________  
2. Name & Designation _______________  
Authorisation no. __________________  
Name & Place_____________________  
Bank’s Seal _______________________  
 

The above Guarantee is accepted by Airports Authority of India.  
for and on behalf of Airports Authority of India.  
 

Signature _____________________________  
Name & Designation____________________  
Dated________________________________  
 

Note:  
*For Proprietary Concerns  
Sh. _____________________son of’ ________________resident of ____________carrying on 
business under the name and style of _________________at ________(hereinafter called 
“the said Contractor” which expression shall unless the context requires otherwise 
include his heirs, executors, administrators and legal representatives).  
 
For Partnership Concerns  
1. Sh. _______________________son of ___________________resident of ____________  
2. Sh. ______________________son of ____________________resident of_____________  
carrying on business in co-partnership under the name and style of ___________at 
______________ (hereinafter collectively called “the said contractor” which expression 
shall unless the context requires otherwise include each of them and their respective 
heirs, executor’s administrators and legal representatives).  
For Companies  
M/s _____________________a Company registered under the Companies Act, 1956 and 
having its registered office in the State of (Hereinafter called “the said Contractor” 
which expression shall unless the context requires otherwise include its 
administrators, successors and assigns).  
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FORM-“D” 

 
ANNUAL VALUE OF GENERAL CONSTRUCTION WORK (CIVIL WORKS) 

DURING THE LAST FIVE YEARS ENDNG 31.03.2026 

 
Name of the firm/contractor:……………………………………………………………… 

 

Fig in lakhs Rs. 
 

Sl. 
No. 

Particulars Financial Year (Last Five Financial Years 

2025-26 2024-25 2023-24 2022-23 2021-22 

1. *Annual Value of 
General Construction 

works carried out in 
the corresponding 

financial year. 

     

2. *Value of similar 

nature of works (Civil 
Works) in the above 
(Mentioned in Sl. 

No.1) 

     

 

Unique Document Identification Number (UDIN)…………………………………… 
 
 
 
 

SIGNATURE OF CHARTERED    SIGNATURE (S) OF BIDDER (S) 
ACCOUNTANT WITH SEAL 
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ANNEXURE-(5)LBS 
 

Performa for declaration by Bidder for compliance of order on 
Restriction under Rule 144(xi) of the General Financial Rules 

(GFRs)-2017 
(Scanned copy to be submitted by Bidder in Cover-I on letter 

head of Company/Firm) 
 

Name of Work : _____________________________________________ 
 
Tender ID : ___________________________  

 
I, the undersigned,   (full names), do hereby 
declare, in my capacity as of M/s (Name of company/Firm)
 that: 

 
1) I am competent to swear this undertaking on behalf of M/s (Name of 

company/ Firm) 
________________________________________________________ 

2)  I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from 
a bidder of a country which shares a land border with India and comply to all the 
provisions of the Order(s). 

3) I certify that M/s    (Name of company/Firm)    ) is not from such a 

country / is from such a country, has been registered with the 

Competent Authority (strike out whichever is not applicable). I hereby 

certify that this BIDDER fulfills all requirements in this regard and is eligible to be 

considered [Where applicable, evidence of valid registration with the 

Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate/ 

declaration given by M/s (Name of company/Firm) is found to be false, this 

would be a ground for immediate termination and further legal action in 

accordance with law as per Clause 12 of the Public Procurement Order on 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 

 
 

Signature and name of the authorized signatory of the firm 
With Rubber Stamp  

 

Dated:______________   

Place :______________ 
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(DE-6) 

 

AIRPORTS AUTHORITY OF INDIA 

General Guidelines for Bidders 

 

Percentage rate e-tenders are invited through the e-tendering CPP Portal by Senior Manager 

(Engg-Civil), Airports Authority of India, Imphal International Airport-795140 on 

behalf of The Chairman AAI, from the eligible contractors for the work “Annual 

Maintenance Contract for Non-Operational Area including AAI Residential 

Colony at Imphal Airport for the Year 2026-27” at an estimated cost of ₹ 90,00,000/- 

(Excluding GST) with period of completion of 12 months. 
 

1. The Tenders shall be in the prescribed Form are invited in two bid system: 

 

i) 1st Bid Envelope-I : Tender processing fee, EMD, Technical Bid and 

Pre-qualification 

ii) 2nd Bid Envelope-II : Price Bid 

 

2. Not more than one Tender shall be submitted by a contractor or by a firm. No two or 

more concerns in which an individual is interested, as Proprietor and/or partner shall 

tender for the execution of the same works. If they do so, all such Tenders shall be 

liable to be rejected. 

 

4. The Accepting Authority as mentioned in Schedule “F”/2(viii), shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this contract. 

 

5. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a power-of-attorney authorizing him to do so. Such 

power of attorney to be uploaded in Envelope-I, and it must disclose that the firm is 

duly registered under the Indian Partnership Act, 1952.   

 

6. Tender documents can be downloaded from the CPP e-tendering portal.  Tender 

processing fee of Rs. 1,180/‐ (i/c GST) Non‐refundable will be required to be paid 

online through Payment Gateway on CPP Portal. The last date of submission of bid is 

as mentioned in Critical Data Sheet of Notice Inviting Tender. 

 

7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so 

far as is practicable), the form and nature of the site, the means of access to the site, 

the accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. The bidders shall be responsible for arranging and 

maintaining at his own cost all materials, tools &plants, water, electricity access, 

facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents.  

 

8. Submission of a bid by a bidder implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

work to be done and of conditions and rates at which stores, tools and plant, etc. will 

be issued to him by Airports Authority of India, local conditions and other factors 
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having a bearing on the execution of the work. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge consequent on 

any misunderstanding or otherwise shall be allowed. 

 

9.  All rates shall be quoted in the respective Section in CPP e-tender Portal (Price Bid 

i.e. Envelope-II). 
 

10. As this tender is an Item rate Tender, rates for all items quoted shall only be 

considered. Any Tender containing percentage below/above the total estimated cost is 

liable to be rejected. Tenderers which propose any alteration in the works specified in 

the said form of invitation to tender, or in the time allowed for carrying out the work, 

or which contain any other conditions of any sort including conditional rebates will be 

summarily rejected.  In case above conditions are found violated, the tender shall be 

rejected and AAI shall, without prejudice to any other remedy, be at liberty to debar 

tenderer from tendering in AAI, including termination of the contract apart from any 

other appropriate contractual/legal action. 

 

11. Tenders shall be received through CPP e-tendering portal as per the dates in critical 

data sheet of NIT. 

 

12. The tenderer should study the complete tender document. In order to facilitate AAI to 

prepare responses, the interested tenderers are requested to submit their queries (if 

any), in CPP e-tender portal only, as per time schedule specified in NIT. The 

tenderers queries shall be replied through e-portal only. 

 

13. Earnest Money Deposit (EMD): 

 

 EMD Fee of ₹ 2,70,000 /- to be paid online through payment gateway on CPP portal. 

 

14. Power of attorney/authorization for signing tender: 
a)  Only the Power of Attorney/Authorization holder of the tenderer on 

whose name the tender has been uploaded shall sign the Tender documents. 

b)  The name and designation of the person or persons of the company 

who is authorized to sign shall be clearly indicated in the authority letter. 

c)  In the event of the tender submitted by a firm, it must be signed by a 

person holding a power-of-attorney to sign the tender document. Such power 

of attorney to be uploaded in Envelope-I, and it must disclose that the firm is 

duly registered under the Indian Partnership Act, 1952. 

 

15. Notification of Award of contract will be made in writing to the successful bidder by 

the Accepting Authority or his representative. The contract will normally be awarded 

to the qualified and responsive Bidder offering lowest evaluated bid in conformity 

with the requirements of the specifications and contract documents and the Accepting 

Authority shall be the sole judge in this regard. The Accepting Authority does not 

bind himself to accept the lowest or, any tender or to give any reason for his decision.  

A responsive bidder is one who submits priced Tender and accepts all terms and 

conditions of the specifications and contract documents. A Tenderer shall submit 

a responsive bid, failing which his Tender will be liable to be rejected. 
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16. The Accepting Authority does not bind itself to accept lowest tender or any tender and 

reserves to himself the right of accepting the whole or any part of the tender and 

tenderer shall be bound to perform the same at his quoted rates. No claim whatsoever 

will be entertained on this account 

 

17. The Tenderer shall not be permitted to tender for works in Airports Authority of India 

Engineering Department, responsible for award and execution of contracts, in which 

his near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an 

engineer in any capacity. He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are 

near relatives to any officer in Airports Authority of India. Any breach of this 

condition by the contractor would render him liable to be debarred from Tendering for 

next 2 years.  

 

18. The contractors shall give a list of AAI employees related to him. 

 

19. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of 

India/Govt. of India is allowed to work as a contractor for a period of two years of his 

retirement from Airports Authority of India/ Government service, without the prior 

permission of Airports of India/Govt. of India. The contract is liable to be cancelled if 

either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of Airports Authority of India/Govt. of India as 

aforesaid before submission of the Tender or engagement in the contractor’s service. 

 

20. The Tender for the work shall remain open for acceptance for a period of Ninety 

days (90) days from the date of opening of Financial Bid (Envelope-II). If any 

Tenderer withdraws his tender before the said period or makes any 

modifications in the terms and conditions of the Tender which are not acceptable 

to the Department, then Airports Authority of India shall without prejudice to 

any other right or remedy, be at liberty to debar tenderer from tendering in 

AAI, including termination of the contract apart from any other appropriate 

contractual/legal action. 
 

21. The site for the work shall be made available in phases.  Bidders are advised to 

visit site in detail, before submission of the bid. 

 

22. On acceptance of the Tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-

in-Charge shall be communicated to the Engineer-in-Charge within 10 days of 

acceptance of tender. 

 

23. A tenderer shall submit the tender which satisfies each and every condition laid down 

in this notice failing which the Tender will be liable to be rejected. Also if the 

credential submitted by the firm found to be incorrect/false or have some discrepancy 

which disqualifies the firm then the AAI shall take the following action: 

a) Debar the firm for minimum three years to tender in AAI in any name/style. 

24. Taxes  

i)  All tendered rates should be inclusive of all taxes, duties, cess, fee, royalty 

charges etc. levied under any statute but exclusive of GST (Goods & Service 

Tax).  Wherever supplies/ services involve imports, the same should be 
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identified separately.  Basic Custom Duty will be paid by AAI by utilising 

EPCG license/ duty scrip under SEI scheme of Govt.  GST shall be paid to 

bidder for any taxable supply/ services against a valid Tax invoice. 

ii) An understanding should be submitted for registration under GST and 

compliance of GST provisions. 

iii) In case of non-compliance of GST provisions and blockage of any input 

credit the bidder shall be responsible to indemnify AAI. 

 

25. a) If any further tax or levy is imposed by Statute, after the last stipulated date for 

the receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pay such taxes/ levies, the contractor shall be reimbursed 

the amount so paid, provided such payments, if any, is not, in the opinion of the 

Engineer-In-Charge (whose decision shall be final and binding on the contractor) 

attributable to delay in execution of work within the control of the contractor. 

a) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of Airports Authority of India and / or 

Engineer-In-Charge and further shall furnish such other information/document as 

the Engineer-In-Charge may require from time to time. 

b) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give a 

written notice thereof to the Engineer-In-Charge that the same is given pursuant to 

this condition, together with all necessary information relating thereto. 

 

 MODE OF SUBMISSION OF TENDERS:  

Tender for the present work shall be submitted online through e-tendering portal in 

two bids (i.e. Envelope I& II) system as detailed below:  

Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-qualification): 
Bid containing scanned copy of following documents: 

 

A. Tender Processing Fee, EMD 

i) Tender Processing Fee of Rs. 1,180.00 to be paid online through payment 

gateway on CPP portal 

ii) EMD Fee of Rs. 2,70,000/- to be paid online through payment gateway on 

CPP portal. 

B. Technical Bid containing the following: 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As 

per Annexure-1) 

ii) Scanned copy of Permanent Account Number (PAN) and GST 

Registration Number 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on 

Bidder’s Letter Head. (As per Annexure-2) 

iv) Scanned copy of Form- A - details of similar works completed during last 

seven years with completion certificate issued by client. 

v) Scanned copy of Form- B - Financial Information (Turnover). 

vi) Scanned copy of Form- C – Net Worth. 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on company’s Letter 

Head that I/We will deploy sufficient plant and machinery as per the 

requirement of work in consultation with the Engineer-in-Charge (EIC) to 

achieve the milestones/targets and overall completion within the time 

period. (As per Annexure 3). 
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viii) Bidders other than proprietary firm shall submit scanned copy of 

Authorization Letter/Power of Attorney along with copy of Certificate of 

Incorporation of the Company under Companies Act showing 

CIN/LLPIN/Name of Directors of the Company and copy of Board 

Resolution regarding Authority to assign Power of Attorney.   

Proprietary firm shall submit scanned copy of Authorization letter/ power 

of attorney only if tender is processed by a person other than proprietor. 

ix) Pre-qualification (PQ) Performa duly filled. 

x) Undertaking regarding restriction under rule 144 (xi) of the General 

financial rules 2017 (Annexure 5 -LBS). 

xi) Scan copy of Form –D on pg. no. FA-9 

 

C. Qualifying requirements of contractors/ tenderers containing the following:- 

i) Should have satisfactorily completed (Phase/Part completion of the scope of work 

in a contract shall not be considered, however pre-determined phasing of the work 

will be accepted) Three works, each of Rs. 36.00 Lakh or Two works, each of  

Rs. 45.00 Lakh or One work of Rs. 72.00 Lakh in single contract of similar 

nature (i.e. AMC Civil repairing and other Civil works) of work during last seven 

years ending on last day of month previous to the one in which tender is 

invited i.e 30/06/2026. The cost of completed works as referred in para are 

inclusive of all taxes but exclusive of GST. 

 

NOTE:  

1) The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to date of bid opening (Cover-I/ Technical bid). 

2) The experience certificate of works completed pre GST era, Completion 

amount will be divided by 1.12 (to exclude pre GST tax of VAT 12%) to make it 

at par with experience certificates of post GST era but excluding GST. 

3) For experience certificate of works completed in post GST era, completion 

cost of work shall be considered excluding GST. If it is not specified in the 

certificate whether the completion cost is inclusive/ exclusive of GST, an 

undertaking in this regard shall be submitted by the bidder on their letterhead 

clearly mentioning that the completion cost is inclusive/ exclusive of GST. In 

case no such clarification is submitted by the bidders, the cost mentioned in 

experience certificate shall be deemed to be inclusive of GST and GST 

component shall be deducted from the same. The value of work arrived after 

deducting the GST shall only be considered for qualifying requirement as per 

NIT.  

Client certificate for experience should show the nature of work done, the value of 

work, date of start, date of completion as per agreement, actual date of completion 

and satisfactorily completion of work. Tenderers showing work experience 

certificate from non-government / non-PSU organizations should submit copy of 

tax deduction at sources (TDS) certificate(s) along with a certificate issued by 

registered Chartered Accountant, clearly specifying the name of work, total 

payment received against the work and TDS amount for the work. 
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ii) Should have annualized average financial turnover of Rs. 31.86 Lakh 

against works executed during last three years ending 31st March of the 

previous financial year (as per Form-B). As a proof, copy of Abridged 

Balance Sheet along with Profit and Loss Account Statement of the tenderer 

should be submitted along with the application. Tenderers showing 

continuous losses during the last three years in the balance sheet shall be 

summarily rejected. 

 

iii) The Tenderer should have a minimum net worth of Rs. 13.50 Lakh on the 

date of NIT published, issued by certified Chartered Accountant (as per 

Form-C) 
 

Tenderers have to submit UDIN generated documents like Balance Sheet / 

Turnover certificate, Working Capital Certificate (works done during last 5 

financial years & works in hand), Net worth Certificate, Tax Deduction at 

Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly 

certified by CA and having UDIN. The documents submitted by bidders without 

UDIN shall not be entertained. 

 

The bidders shall submit their applications as per “Pre-qualification Performa”, in the 

tender document and fill up the required information and upload the digitally signed 

file of scanned documents and firm’s bio-data in support of their meeting each 

criterion in the technical bid/ attachment section in the portal. Uploading of 

application in location other than specified above not shall be considered.  Hard copy 

of application shall not be entertained. 

 

The bidder shall only upload/ submit the above-mentioned documents. The 

tender document containing General Conditions of Contract, Special Conditions 

of contract, Technical Specifications and all other contents in the tender 

document for the work is not required to be uploaded. 

 

(iii) Envelope-II (Price Bid) 

 

Rates to be quoted (exclusive of GST) in the respective Section only in “Envelope-

II”/ Price Bid where brief indicative description of item & unit have been given. Full 

description of Item & unit is available in Schedule “A” of GCC. Before quoting rates 

in respective section in Price bid, the bidders are advised to read the full description of 

respective item & Unit from Schedule “A”. No other format is acceptable. 

 

Tenders shall be processed as below 

Envelope-I: Containing Tender processing fee, EMD, Technical bid and Pre-

qualification Documents (Uploaded by the contractors/ firms) shall be opened on as 

mentioned in CRITICAL DATA SHEET.  The intimation regarding acceptance/ 

rejection of their bids will be intimated to the contractors / firms through CPP e-

tendering portal. 

 

Envelope-II: Containing financial bid of the tenderers found to be meeting the 

technical criteria and qualifying requirements shall be opened on date & time 

mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of 

Envelope-II (Financial bid) is required to be changed, the same shall be intimated 

through CPP Portal).  
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Note: Once the bidder has submitted the digitally signed file of Unconditional 

Acceptance of AAI’s Tender Conditions, he is not permitted to upload any additional 

file or put any remark(s)/conditions(s) 

 

AAI reserves the right to accept or reject any or all applications without assigning any 

reasons.  AAI also reserves the right to call off tender process at any stage without 

assigning any reason. 

 

Clarifications: If the bidder has any query related to the Tender Document of the 

work they should use ‘Clarification’ tab in CPP-tendering portal to seek clarifications. 

No other means of communication in this regards shall be entertained. Last date and 

time for raising query shall be as stipulated in NIT.  
 
If any clarification is needed by AAI from the bidder about the deficiency in their 
uploaded documents in Envelope-I, they will be asked to provide it though CPP-
tendering portal. The bidder shall upload the requisite clarification/documents within 
specified time by AAI failing which tender will be liable for rejection. 

 

In case above conditions are found violated, the tender shall be rejected.  

 

27. COMPARISON AND EVALUATION OF TENDER 

a) Prior to detailed evaluation, AAI will determine the substantial responsiveness of 

Tender document. A substantial responsive Tender is one, which confirms to all 

the terms and conditions of the Tender.  

 

b) A tender is determined as not responsive, if tender is submitted incomplete, 

Annexure are not filled up, unconditional acceptance letter minimum wages 

affidavit, integrity pact and power of attorney not found in proper form etc. etc. as 

described above such tenders are liable to be rejected by AAI. 

 

c) In case if any condition is found violated after opening Envelope-I i.e. Technical 

Bid, the tender shall be summarily rejected and AAI shall, without prejudice to 

any other remedy, be at liberty to forfeit the 10% of said earnest money.   

 

Only those tenderers whose Technical Bid documents are acceptable to AAI will 

be examined and their techno-commercial bid shall be evaluated to determine 

whether they are complete, meets tender requirements, free from computational 

errors, whether the data have been properly filled up, and whether the requisite 

documents as detailed have been submitted in conformity to the Tender 

specifications, drawings and conditions. 

 

28. Price bid:- 
The Price e-Bid through CPP e-portal. 

a)  Tenderer should download the “Tender Document” file along with BOQ from the 

CPP e-tendering portal and upload the digitally signed BOQ file along with 

desired documents in Envelope-I. 

b)  Rates to be quoted in the column mentioned for rate only. 

c) The offer from those contractors whose digitally signed required documents are 

not found in “Envelope-I” will not be considered and will stand rejected and 

Envelope-II (financial bid) of such contractors shall not be opened. 
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d) Price bid shall only be accepted in the desired format. No other format shall be 

accepted. 

e)  In case, the condition 28 (d) above is found violated, the tender shall be rejected. 

 

29. REJECTION OF TENDER: - 

a. Airports Authority of India reserves the right to reject all the tenders or any of the 

tender or any part of tender without assigning any reason.  

b. AAI reserves the right at its sole discretion not to award any work under this 

tender. AAI shall not pay any costs or loss incurred by the tenderers in the 

preparation and submission of any requisite tender or technical proposal or to 

procure contract for any of the items described herein. 

c. If the tenderer deliberately gives wrong information or suppress any information 

in his Tender, AAI reserves the right to reject such tender at any stage or to cancel 

the contract, if awarded, in addition to any other appropriate/legal action.  

d. Canvassing in any form in connection with the tenders is strictly prohibited and 

the tenders submitted by firms who resort to canvassing are liable for rejection. 

e. Any deviation in the Tender submission procedure will be considered as non-

responsive bid and liable to be rejected. 

f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable 

to be rejected.  

g. Tender in which any of the particulars and prescribed information are missing or 

are incomplete, in any respect and/or prescribed conditions are not fulfilled, shall 

be considered non-responsive and is liable to be rejected. 

h. The tenderer is expected  to examine the tender document  including all 

instructions, forms, terms, specifications, drawings, etc. Failure to furnish all 

information required as per the tender documents or submission  of  a  tender not 

substantially responsive to the tender document in any respect may result in the 

rejection of the tender. 

i A Tenderer shall submit the Tender which satisfies each and every condition laid 

down in this notice failing which the Tender will be liable to be rejected. 

30. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall 

within 15-days from the stipulated date of start of work, sign the contract 

consisting of Notice inviting Tenders, General conditions of contract, 

special/additional condition, General and particular specifications, Tender conditions 

as issued at the time of invitation of Tender and acceptance thereof with any 

correspondence leading there to.  

 

31. The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has/have tendered or who may have tendered for the same work. 

Failure to observe this condition would render tender of the contractor tendering as 

well as witnessing the tender, liable to summarily rejection. 

32. AAI shall be the sole judge in the matter of evaluating & accepting technical bids, 

Price bids and award of contract and decision of AAI shall be final & binding. 

33. AAI reserve the right to verify the credential submitted by the agency at any stage 

(before or after the award of work) If at any stage, any information / documents 

submitted by the applicant is found to be incorrect / false or have some discrepancy 

which disqualifies the firm then AAI shall take the following action: 

a. The agency shall be liable for debarment from tendering for minimum three years 

in AAI in any name/style, apart from any other appropriate contractual / legal 

action. 
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34. STANDARD PRINTED CONDITIONS 

 

 Standard printed conditions of the tenderer if any submitted along with the offer will 

not be accepted.   

 

For and on behalf of  

Airports Authority of India 

Signature: 

Designation: 

Date:  

 

Signature of Witness      Signature of Tenderer 

     

Address          Date 
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Annexure-AA 

General Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 
CPP Portal, using valid Digital Signature Certificates. The instructions given 
below are generally meant to assist the bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be 
obtained at: http://etenders.gov.in/eprocure/app 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. These would be used for any 
communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /  
nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form 
of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk.  
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PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in 
PDF / XLS / RAR / DWF formats. There is no limit on the size of the file 
uploaded at the server end. However, the upload is decided on the Memory 
available at the Client System as well as the Network bandwidth available at 
the client side at that point of time. In order to reduce the file size, bidders 
are suggested to scan the documents in 75-100 DPI so that the clarity is 
maintained and also the size of file also gets reduced. This will help in quick 
uploading even at very low bandwidth speeds. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Space” or ‘’Other Important Documents’’ area available to them 
to upload such documents. These documents may be directly submitted 
from the “My Space” area while submitting a bid, and need not be uploaded 
again and again. This will lead to a reduction in the time required for bid 
submission process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that 
they can upload the bid in time i.e. on or before the bid submission time. 
Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one 
by one as indicated in the tender document. 

3) Bidder has to upload; Scanned Copy of online receipt generated against 
Tender processing fee, Scanned copy of online receipt generated against 
EMD. 

4) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If 
the price bid has been given as a standard BOQ format with the tender 
document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and 
complete the white colored (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the 
BoQ file is found to be modified by the bidder, the bid will be rejected.  
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5) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid 
openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

8) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details.  

10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 
 

ASSISTANCE TO BIDDERS  

Any bid related issue/ query pertaining to technical support or otherwise on CPP 
portal (URL:-https//etender.gov.in/eprocure/app) for submission of tender 
documents should be addressed to AAI Help Desk Support (details also 
mentioned in the web-NIT) as below: 

(i) Call Helpdesk.  24 x 7 Help Desk Number 0120-4200462, 0120-4001002, 

0120-4001005, 0120-6277787 or can send e-mail at: support-

eproc@nic.in  Bidders are requested to mention the URL of the Portal and 

Tender ID in the e-mail sent along with their contact details. 

(ii) For any further technical assistance with regard to functioning of CPP 

portal, the bidder should contact personnel at following AAI help desk 

numbers on all working days as below: 

 

SI. 
No
. 

Support 
Persons 

Escalati
on 

Matrix 
E-mail Address 

Contact 
Numbers 

Timings* 

1 Technical 
Help Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 011-
24632950, 
Ext- 3512 

0800-2000 
Hrs. 

(MON-SAT) 

2 JE(IT) After 4 
Hrs.  

etendersupport@aai.ae
ro or 

vaibhav_g@aai.aero 

011-
24632950, 
Ext- 3523 

0930-1800 
Hrs. 

(MON-FRI ) 

-https/etender.gov.in/eprocure/app
mailto:support-eproc@nic.in
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
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3 Sr. 
Manager 
(IT) 

After 12 
Hrs.  shripatim@aai.aero 

011-
24632950, 
Ext- 3509 

0930-1800 
Hrs. 

(MON-FRI ) 

4 Jt. GM 
(IT) 

After 24 
Hrs.  Sunil.km@aai.aero 

011-
24632950, 
Ext- 3506 

0930-1800 
Hrs. 

(MON-FRI ) 

5 General 
Manager 
(IT) 

After 03 
Days  gmit@aai.aero 

011-
24657900  

0930-1800 
Hrs. 

(MON-FRI ) 

 

 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

 

In case of technical support regarding e-tender portal, if the AAI Help 
Desk is non responsive the Bid Manager can be contacted as below on all 
working days from 0930 hrs. to 1800 hrs. 

Name   : SM (E-C), Imphal Int. Airport 
 
Mobile No.  : +91-9444844151 

E-mail ID  : mrajalakshmi@aai.aero 

 

All bid procedure related queries be referred to HELP DESK as above and 
then to Bid Manager only.   

 

Please note that under no circumstances bid procedure related 

queries shall be referred to the Independent External Monitors 

(IEMs). 

 
 

mailto:mrajalakshmi@aai.aero
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GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both types of tenders i. e.” 

Percentage rate tenders and Item rate tenders”. Accordingly, alternative provisions for 

conditions Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending on whether this is used 

for percentage rate tenders or item rate tenders 

 

 

2. Notice Inviting Tender, Schedules A to F, special conditions/specifications and drawings only 

will be issued to intending bidders. The standard form will not be issued along with the 

Tender Documents but the same shall form part of the agreement to be drawn and signed by 

both parties after acceptance of tender. 

 

 

3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 

 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in Notice 

Inviting Tender and in Schedules B to F before issue of Tender documents. 

 

 

5. The intending bidders will quote their rates in Schedule A. 

 

 

6. The proforma for registers and Schedules A to F are only for information and guidance. These 

are not to be filled in the Standard Form. The Schedules with all blanks, duly filled, shall be 

separately issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA  

  

Item Rate Tender & Contract for Work  

  

Airport : Imphal 

  

Branch :      Office of: SM (E-C), Imphal International Airport  

  

  

(A) Tender for the work of:- Annual Maintenance Contract for Non-Operational Area 

including AAI Residential Colony at Imphal Airport for 

the Year 2026-27. 
  

(i) To be submitted/ uploaded as per date and time mentioned in CRITICAL DATA SHEET in NIC 

CPP Portal.  

  

(ii) To be opened in presence of tenders who may be present on  at   hrs. in the office of      

  

Issued to ---------------------------------------------------------------------------------- * Signature of officer 

issuing documents ------------------------------------------------ * Designation ---------------------------------

----------------------------------------------- * Date of issue --------------------------------------------------------

----------------------- *  

  

*(ii) Not applicable for e-tendering  

  

TENDER  

  

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work.  

  

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance 

with, such conditions so far as applicable.  

  

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions.  

  

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed 

on back to back basis through another contractor. Further that, if such a violation comes to the notice 

of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 

works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 

in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 

Guarantee.  
  
I / We further undertake and confirm that information/ documents submitted by us are genuine, and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in AAI, and any other appropriate legal action. 

 

A sum of ₹ 2,70,00.00 is hereby submitted as online on CPP Portal in the format prescribed in tender 

documents as earnest money (Annexure-1, 1A, 1B & 1C). If I/we, fail to furnish the prescribed 

performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his 

successors in office shall without prejudice to any other right or remedy, be at liberty to take 

appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we 
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agree that Chairman, A.A.I. or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said 

earnest money shall be retained by AAI towards security deposit to execute all the works referred to 

in the tender documents upon the terms and conditions contained or referred to therein and to carry 

out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule 'F' 

and those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of 

earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.   

  

I / We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of the State.  

 

Date     :  

Signatures of Contractor  :  

Witness    :  

Postal Address    : 

Occupation   :  

 

 

ACCEPTANCE 

  

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, Airports   Authority   of   India   for   sum   of Rs.  ----

-------------------- (Excluding GST)  

  

The letters referred to below shall form part of this contract Agreement: -  

  

 

For & on behalf of Chairman, 

Airports Authority of India 

 

Signature……………………….. 

 

Designation………….………….. 

 

Date…………………………….. 
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

 

1. General Rules 

& Directions 

All work proposed for execution by contract are notified in a form of 

invitation to tender pasted in public places /NIC CPP Portal and signed 

by the officer inviting tender or by publication in Newspapers and 

posted on AAI web-site and NIC CPP Portal http://etenders.gov.in and 

www.aai.aero (for reference only).  

  

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender, 

and the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. Copies of the specifications, designs and drawings 

and any other documents required in connection with the work signed 

for the purpose of identification by the officer inviting tender shall also 

be open for inspection by the contractor at the office of Officer inviting 

tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be 

digitally signed. Such tender will be treated as signed tender. For 

physical tender it must be signed separately by each partner thereof or in 

the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power-of-attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose 

that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy 

of joint venture / consortium agreement in the specified proforma 

defining the lead partner should be submitted. The lead partner shall sign 

all the documents in respect of the works. The documents signed by any 

other person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a 

firm, must also be signed by all the partners, except where contractors 

are described in their tender as a firm, in which case the receipts must be 

signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. Bank 

details shall be furnished by the firm through an application duly signed 

by all partners for payment to the firm through bank transfer.  

4. Applicable for 

item Rate 

Tender only. 

Any person who submits a tender shall fill up the usual printed form, 

stating at what rate he is willing to undertake each item of the work. 

Tenderers, which propose any alteration in the work specified in the said 

form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, including 

conditional rebates, will be summarily rejected. No single tender shall 

include more than one work, but contractors who wish to tender for two 

or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the 

envelopes. The rate(s) must be quoted in decimal coinage. Amount must 

be quoted in full Rupees by ignoring 50 paise and considering more than 

50 paise as Rupee one. In case the lowest tendered amount (worked out 

on the basis of quoted rate of Individual items) of two or more 

contractors is same, then such lowest  contractors will be asked to 

submit revised offer quoting rate of each item of the schedule of quantity 

for all sub sections/sub heads as the case may be, but the revised quoted 

rate of each item of schedule of quantity for all sub sections/sub heads 

should not be higher than their respective original rate quoted already at 

the time of submission of tender. The lowest tender shall be decided on 
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the basis of revised offer. If the revised tendered amount (worked out on 

the basis of quoted rate of individual items) of two or more contractors 

received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the 

presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager 

(Engg) in-Charge of major and minor component(s) work and the lowest 

contractors those have quoted equal amount of their tenders. In case of 

any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted earlier at the time of 

submission of tender, then such revised offer shall be treated invalid. 

Such case of revised offer of the lowest contractor or case of refusal to 

submit revised offer by the lowest contractor shall be treated as 

withdrawal of his tender before acceptance and 50% of his earnest 

money shall be forfeited. In case all the lowest contractors those have 

same tendered amount (as a result of their quoted rate of individual 

items), refuse to submit revised offers, then tenders are to be recalled 

after forfeiting 50% of EMD of each lowest contractors. Contractor, 

whose earnest money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their 

respective original rate quoted already at the time of submission of his 

bid shall not be allowed to participate in the retendering process of the 

work.  

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 

prescribed for “Restricted call of tenders” shall be adopted (for e-

tenders).  

4. (A) Applicable for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual 

printed form, stating at what percentage below/above (in figures as well 

as in words) the total estimated cost given in Schedule of Quantities at 

Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if; 1. The contractor dose not quote 

percentage above/below on the total amount of tender or any 

section/sub-head of the tender. 2. The percentage above / below is not 

quoted in figures & words both on the total amount of tender or any 

section / sub-head of the tender. 3. The percentage quoted above/below 

is different in figures and words on the total amount of tender or any 

section / sub-head of the tender. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the 

time allowed for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but 

contractors who wish to tender for two or more works shall submit 

separate tender for each. Tender shall have the name and number of the 

works to which they refer, written on the envelopes. In case the lowest 

tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more bidders is same, such lowest 

bidders will be asked to submit revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender 

including all sub sections/sub heads as the case may be, but the revised 

percentage quoted above / below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the 

time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractor refuses to submit 

revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. If the revised 

tendered amount of two more bidders received in revised offer is again 

found to be equal, the lowest tender, among such bidders, shall be 
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decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) 

/ AGM (Engg) / Sr. Manager (Engg) in-Charge of work & the lowest 

bidders those who have quoted equal amount of their tenders. In case all 

the lowest bidders those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% 

of EMD of each bidder. Bidders, whose earnest money is forfeited 

because of non-submission of revised offer, shall not be allowed to 

participate in the re-tendering process of the work. Note: Till the time 

software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for 

“Restricted call of tenders” shall be adopted.  

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on 

the basis of percentage above/below) of two or more contractor is same, 

such lowest contractor will be asked to submit sealed revised offer in the 

form of letter mentioning percentage above/below on estimated cost of 

tender including all sub section/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub 

section /sub head should not be higher than the percentage quoted at the 

time or submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractor refuses to submit 

revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. If the revised 

tendered amount of two more contractors received in revised offers is 

again found to be equal, the lowest tender, among such contractor, shall 

be decided by draw of lots in the presence of Jt.GM (Engg) / DGM 

(Engg), AGM (Engg) / Sr. Manager (Engg) in -Charge of major & minor 

component(s) of work & the lowest bidders those who have quoted same 

tendered amount of their tenders. In case all the lowest contractors those 

have quoted same tendered amount, refuse to submit revised offers, then 

tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non- submission of 

revised offer, shall not be allowed to participate in the re-tendering 

process of the work  

5.  The officer inviting tender or his duly authorized representative, will 

open tenders in the presence of any intending bidders who may be 

present at the time, and will enter the amounts of the several tenders in a 

comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents mentioned in Rule – I. 

In the event of a tender being rejected, the earnest money shall 

thereupon be returned to the contractor remitting the same, without any 

interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of 

the tenders and will not be bound to accept the lowest or any other 

tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder 

towards tender fee will not be considered as any acknowledgement or 

payment to the officer inviting tender and the bidder shall be responsible 

for seeing that he procures a receipt signed by the officer inviting tender 

or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to 

be supplied by the department and their issue-rates, shall be filled and 

completed in the office of the officer inviting tender before the tender 

form is issued. If a form is issued to an intending bidder without having 

been so filled in and incomplete, he shall request the officer to have this 

done before he completes and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, 

for maintaining secrecy of the tender documents drawings or other 

records connected with the work given to them. The unsuccessful 

bidders shall return all the drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. 

Such tender is liable for rejection. If there is any correction it should be 

cut with a straight line and should be initialed and cello tape to be 

provided on all the rates quoted in case of physical tenders.  

10. Applicable for 

Item Rate 

Tender Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. 

Any tender containing percentage below / above the rates quoted is 

liable to be rejected. Rates quoted by the bidder in item rate tender in 

figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, 

then the rates which correspond with the amount worked out by 

the bidder shall unless otherwise proved be taken as correct.  

ii. If the amount of an item is not worked out by the bidder or it 

does not correspond with the rates written either in figures or in 

words, then the rates quoted by the contractor in words shall be 

taken as correct.  

iii. Where the rates quoted by the bidder in figures and in words 

tally, but the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise proved be taken 

as correct and not the amount.  

iv. In event no rate has been quoted for any item(s) leaving space 

blank both in figure(s) and word(s) or cancelled the quoted rate 

in figure(s), and word(s) but the amount corresponding to the 

item(s) is worked out by the bidder and added to the grand total, 

then rate(s) of the items(s) shall be derived from the amount(s) 

quoted by the contractor against such item(s).  

v. In event no rate has been quoted for any item(s), leaving space 

both in figure(s), word(s), and amount blank, it will be presumed 

that the bidder has included the cost of this/these item(s) in other 

items and rate for such item(s) will be considered as zero and 

work will be required to be executed accordingly.  

vi. Sub Para i to iv above shall not be applicable in case of e-

tendering 

  Applicable for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected 

Percentage quoted by the bidder in percentage rate tender shall be 

accurately filled in figures and words, so that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if 

any discrepancy is found in the percentage quoted in words and figures,  

i. The percentage which corresponds with the amount worked out 

by the bidder shall, unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it 

does not correspond with the percentage written either in figures 

or in words, then the percentage quoted by the bidder in words 

shall be taken as correct.  

iii. Where the percentage quoted by the bidder in figures and in 

words tally but the amount is not worked out correctly, the 

percentage quoted by the bidder will, unless otherwise proved, 

be taken as correct and not the amount 

11.  In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is 

liable to be disqualified and rejected. 
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12. Applicable for 

Item Rate 

Tender only. 

All rates shall be quoted on the tender form. The amount for each item 

should be worked out and requisite totals given. Special care should be 

taken to write the rates in figures as well as in words and the amount in 

figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of 

figures, the word ‘Rs’ should be written before the figure of rupees and 

word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paise’ should be 

written at the end. Unless the rate is in whole rupees and followed by the 

word ‘only’ it should invariably be upto two decimal places. While 

quoting the rate in schedule of quantities, the word ‘only’ should be 

written closely following the amount and it should not be written in the 

next line 

12(A). Applicable for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / 

above (in figures as well as in words) at which he will be willing to 

execute the work. He shall also work out the total amount of his offer 

and the same should be written in figures as well as in words in such a 

way that no interpolation is possible. In case of figures, the word ‘Rs’ 

should be written before the figure of rupees and work ‘P’ after the 

decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 

‘Rupees’ should precede and the word ‘Paise’ should be written at the 

end. (quoting of rates in Paise is not applicable in e-tenders) 

 

13 Acceptance of   

abnormally  

low quoted bid 

(Capital  

& Revenue 

Expenditure 

Contract) 

 

 

An Abnormally Low Bid is one in which the Bid price, in combination 

with other elements of the Bid, appears so low that it raises material 

concerns as to the capability of the Bidder to perform the contract at 

the offered price. Processing of such bid shall be as follows: 

i) The Bid Manager shall seek written clarifications from the 

lowest Bidder with approval of the tender accepting authority, 

including detailed price analyses of its Bid price in relation to scope, 

schedule, resource mobilization, allocation of risks and responsibilities, 

and any other requirements of the bids document. 

ii) If, after evaluating the price analyses, the Tender Accepting 

Authority determines that the Bidder has substantially failed to 

demonstrate its capability to deliver the contract at the offered price, 

then the bid/ proposal may be rejected. 

iii) Such contracts should be closely monitored that final payments in 

such cases do not abnormally increases due to extra items. Further, 

there is no abnormal increase in quantities of the item for which 

contractors have initially quoted very high rates. 

13A   

 

In case the contractor does not carry out the work on ALQ items as per 

schedule or as per NIT specifications, the Engineer-in-charge shall 

issue a letter to the contractor to comply its obligations as per NIT, for 

ALQ items. Engineer-in- charge shall also give one reminder after 10 

days of 1st letter and if contractor still do not start the work on ALQ 

items, then bank guarantee i.e. QPBG should be encashed and work 

should be got executed through another agency at his risk and cost. 

 

14   i. The bidder, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered 

amount within the period specified in Schedule F. This 

guarantee shall be in the form of an irrevocable Insurance Surety 

bond, demand draft, bank guarantee issued from Scheduled 

Commercial Bank (i.e. Indian or Foreign Banks included in in 

the Second Schedule of Reserve Bank of India Act,1934 

excluding Co-Operative /Regional Rural Banks) amounting to 

5% of the contract value, in accordance with the prescribed 
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form, provided confirmatory advice is enclosed.  

ii. The bidder, whose tender is accepted, will also be required to 

furnish by way of Security Deposit for the fulfillment of his 

contract, an amount equal to 5% of the contract amount of the 

work.  

iii. In works where condition of submission of Performance 

Guarantee is not applicable, the security deposit @ 10% of the 

tendered value shall be deducted.  

iv. The Security deposit (under ii & iii above) will be collected by 

deductions from the running bills of the contractor at the rates 

mentioned above and the earnest money deposited at the time of 

tenders, will be refunded after submission of performance 

guarantee. 

v. Security deposit will also be accepted in form of Bank 

Guarantee issued by Scheduled Commercial Banks (i.e. Indian 

or Foreign Banks included in the Second Schedule of Reserve 

Bank of India Act,1934 excluding Co-Operative /Regional Rural 

Banks), 

15.  On acceptance of the tender, the name of the accredited representative(s) 

of the contractor who would be responsible for taking instructions from 

the Engineer-in- Charge shall be communicated in writing to the 

Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 

exclusive of GST for all the items.  

  

2. However GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract.  

  

3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly 

by AAI by utilizing EPCG license / Duty Credit Scrip under service 

Export from India Scheme (SEIS) of Govt. of India 

17.  The contractor/ bidder shall give a list of AAI employees related to him.  

18.  The tender for the work shall not be witnessed by a contractor or 

contractors / bidders who himself / themselves has / have tendered or 

who may and has / have tendered for the same work. Failure to observe 

this condition would render, tenders of the contractors tendering, as well 

as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which 

are eligible to tender for sanitary and water supply drainage, electrical 

and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 

years*as well as which are in hand (in progress) in the following format 

for assessing bidding capacity of the bidders:- 

 

Name of work Name and particulars 

of Office where work 

is being executed 

Value of work Position of works 

in progress 

 

Remarks 

 

 

1 2 3 4 5 
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21  The contractor/bidder shall comply with the provisions of the Apprentices 

Act 1961, and the rules and orders issued there under from time to time. If 

he fails to do so, his failure will be a breach of the contract and the 

Executive Director (Engg.)may in his discretion, without prejudice to any 

other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the 

manner specified here in special condition of contract and NIT 

specifications.  

  

Note: In such case para 23 below may be deleted by NIT approving 

authority 

23  If complete site is not available for taking up the work, the same shall be 

made available in phases. The scope of work covered in each phase, time 

for completion of work in each phase and methodology of taking over 

completed work in phased manner has been specified under special 

conditions of contract. The completion time for each phase shall be 

applicable as indicated in tender documents. The work shall also be taken 

over by Engineer-In-Charge in phases. The warranty for the works executed 

in each phase shall be applied independently w.e.f. date of completion 

/taking over of individual phase.  

  

Note: In such case para 22 above may be deleted by NIT approving 

authority 
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CONDITIONS OF CONTRACT 

Definitions: 

 

1.  The contract means the documents forming the tender and acceptance 

thereof and the formal agreement / agreements executed between the 

competent authority(s) on behalf of the Chairman, Airports Authority of 

India and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-Charge and all 

these documents taken together, shall be deemed to form one contract / 

two contracts and shall be complimentary to one another. Contractor has 

to sign two agreements, one consisting BOQ for Civil works and another 

one for SITC and O&M/ AMC / AICMC part. Engineer-in charge could 

be common for both the agreements. Separate invoices for the civil 

/construction works and SITC / O&M / AICMC / AMC works have to 

be raised by the agency referring to the respective agreements to 

facilitate AAI to claim input tax credit on such SITC / O&M / AICMC / 

AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively assigned to 

them:- 

  i. The expression works or work shall, unless there be something 

either in the subject or context repugnant to such construction, be 

construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, 

and whether original, altered, substituted or additional.  

ii. The site shall mean the land / or other places on, into or through 

which work is to be executed under the contract or any adjacent 

land, path or street through which work is to be executed under the 

contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract.  

iii. The Contractor / tenderer / bidder shall mean the individual, firm or 

company whether incorporated or not, Joint Venture / Consortium 

undertaking the works and shall include the legal personal 

representative of such individual or the persons constituting such 

firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company.  

iv. The Chairman means the Chairman Airports Authority of India and 

his Successors.  

v. The Engineer-in-Charge means the Engineering Officer who shall 

supervise and be incharge of the work and who shall sign the 

contract on behalf of the Chairman, Airports Authority of India as 

mentioned in Schedule ‘F’ hereunder.  

vi. AAI or Airports Authority of India shall mean the Chairman 

Airports Authority of India.  

vii. The terms Member (Planning) means the head of Department of 

Engineering, Airports Authority of India.  

viii.  Accepting Authority shall mean the authority mentioned in 

Schedule ‘F’.  

ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act 

of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, terrorism, military or usurped power, any acts of 

Airports Authority of India, damages from aircraft, acts of God, 

such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as 

such by the Accepting Authority or causes solely due to use or 
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occupation by Airports Authority of India of the part of the works 

in respect of which a certificate of completion has been issued or a 

cause solely due to Airports Authority of India’s faulty design of 

works.  

x. Market Rate shall be the rate as decided by the Engineer-in-Charge 

on the basis of the prevailing cost of materials and labour at the site 

where the work is to be executed plus the percentage mentioned in 

Schedule ‘F’ to cover, all overheads and profits. Provided that no 

extra overheads and profits shall be payable on the parts of works 

assigned to other agency(s) by the contractor as per terms of 

contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule 

of Rates of the government mentioned in Schedule ‘F’ hereunder, 

with the amendments thereto issued upto the date of receipt of the 

tender.  

xii. Department means Airports Authority of India, which invites tender 

on behalf of Chairman, Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in 

the letter of award. 3 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 

shall whenever required include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract 

shall not be deemed to form part thereof or be taken into consideration in 

the interpretation or construction thereof or of the contract.  

5.  The contractor shall be furnished, free of cost one certified copy of the 

contract documents except standard specifications, Schedule of Rates 

and such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other than that of this contract 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities (Schedule – A) shall, 

unless otherwise stated, be held to include wastage on materials, carriage 

and cartage, carrying and return of empties, hoisting, setting, fitting and 

fixing in position and all other labours necessary in and for the full and 

entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of Quantities, 

which rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for 

the proper completion and maintenance of the works. 

8. Discrepancies 

and Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small scale drawing and figured dimensions in preference 

to scale and special conditions in preference to General Conditions 

 

8.1  In the case of discrepancy between the Schedule of Quantities, the 

Specifications and / or the Drawings, the following order of preference 

shall be observed :- 

  i. Description of Schedule of Quantities.  

ii. Particular/ technical Specification and Special Condition, if any.  
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iii. Drawings.  

iv. C P W D Specifications.  

v. Indian Standard Specifications of B I S / IRC Code of Practice / 

ASTM standards.  

vi. Sound Engineering practice as directed by the Engineer-in-charge, 

whose decision in this regard shall final and binding on the contractor 

8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the 

deciding authority with regard to the intention of the document and his 

decision shall be final and binding on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  

or  any omission therefrom shall not vitiate the Contract or release the 

Contractor from the execution of the whole or any part of the works 

comprised therein according to drawings and specifications or from any 

of his obligations under the contract 

8.4 

 

 

Payment for 

similar items 

with different 

quoted rates in 

different 

subheads of the 

contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation 

of quantity of such item, payments shall be made at the lowest quoted 

rate for quantity executed upto the deviation limit specified in the 

contract. Beyond the deviation limit the rate shall be derived as per 

relevant contract provision 

9. Reverse Auction 

for purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of 

supplies put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 15 days from the stipulated date of 

start of the work, shall sign either single or Two agreements , as the case 

may be, one consisting BOQ for Civil works and another one for SITC 

and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, 

if any, forming the tender as issued at the time of invitation of 

tender and acceptance thereof together with any correspondence 

leading thereto.  

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :  

i) Various standard clauses with corrections upto the date 

stipulated in Schedule ‘F’ along with annexures thereto.  

ii) AAI Safety Code.  

iii) Model Rules for the protection of health, sanitary 

arrangements for workers employed by AAI or its 

contractors.  

iv) AAI Contractor’s Labour Regulations.  

v) List of Acts and omissions for which fines can be imposed.  

iii.  No payment for the work done will be made unless contract in 

form of agreement is signed by the contractor.  
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             CLAUSES OF CONTRACT 

CLAUSE 1 

 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.5 crores 

  i. The contractor shall submit an irrevocable Performance Guarantee of 

5% (Five percent) of the Tendered amount in addition to other 

deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or 

without prejudice to any other provisions in the contract) within 

period specified in Schedule ‘F’ from the date of issue of award letter. 

This guarantee shall be in the form of an Insurance Surety bond, 

demand draft, bank guarantee issued from Scheduled Commercial 

Bank (i.e. Indian or Foreign Banks included in in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 

/Regional Rural Banks) amounting to 5% of the contract value. 

(Appendix-XI) In case a fixed deposit receipts or Insurance Surety 

Bonds or Guarantee Bonds of any Bank is furnished by the contractor 

to the AAI as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed deposit receipts or 

Insurance Surety Bonds or Guarantee Bonds, the loss caused thereby 

shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to make good the deficit. 

  ii. Performance guarantee should be furnished within 30 days of issue of 

award letter. In case the contractor fails to deposit performance 

guarantee within the stipulated period, no payment will be released to 

the contractor for the work done in respect of 1st running account bill. 

Moreover, interest @10% per annum on performance guarantee 

amount would be levied (non- refundable) for delayed period of 

submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated 

date of completion plus 180 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for 

the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case 

of contracts involving maintenance of buildings and services / any 

other work thereafter, 50% of Performance Guarantee shall be 

retained as Security Deposit as per contract conditions. The same 

shall be returned on successful completion of commitment year wise 

proportionately 

  iv.  The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: a. Failure by the 

contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in- Charge may 

claim the full amount of the Performance Guarantee. b. Failure by the 

contractor to pay the Chairman, AAI any amount due, either as 

agreed by the contractor or determined under any of the Clauses / 

Conditions of the agreement, within 30 days of the service of notice 

to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 

Security 

Deposit  

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 5% of the gross 

amount of each running and final bill till the sum deducted will amount to 

security deposit of 5% of the tendered value of the work. Such deductions 

will be made and held by AAI by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in 

the form of Bank Guarantee (including e-Bank Guarantee) from any of the 

Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-

Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank 

is furnished by the contractor to the AAI as part of the security deposit and 

the Bank is unable to make payment against the said Guarantee Bond, the 

loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the AAI to make good 

the deficit. In works where condition of submission of performance 

guarantee is not applicable, the security deposit at the rate of 10% (Ten 

Percent) of gross amount of each running bill shall be deducted instead of 

5%, till the sum will amount to security deposit of 10% of the contract 

value of work. Other conditions shall remain same as stated above. 

 

All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from, or paid by the sale 

of a sufficient part of his security deposit or from the interest arising 

therefrom, or from any sums which may be due to or may become due to 

the contractor by AAI on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the contractor shall within 10 days make good in Fixed Deposit 

Receipt, Insurance Surety Bonds, Account Payee Demand Draft or Bank 

Guarantee from any of the Commercial Bank (if deposited for more than 12 

months) endorsed in favor of the Airports Authority of India, any sum or 

sums which may have been deducted from, or raised by sale of his security 

deposit or any part thereof. The security deposit shall be collected from the 

running bills and the final bill of the contractor at the rates mentioned 

above. 

The security deposit as deducted above can be released against Bank 

Guarantee issued by any Commercial Bank (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India Act,1934 

excluding Co-Operative /Regional Rural Banks), on its accumulations to a 

minimum of Rs. 5 lakh to the condition amount of such bank guarantee, 

except last one, shall not be less than Rs. 5 lakh. 

 

Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 

extended from time to time depending upon extension of contract under 

provision of Clause 2 & Clause 5. 

 

 Note 2: Note 1 above shall be applicable for both clause 1 and 1 A 
 

CLAUSE 1 (B) 

 Additional 

Performance 

Security 

 

The contractor shall submit an irrevocable additional performance security 

in the form of an irrevocable Insurance Surety bond, demand draft, bank 

guarantee issued from Scheduled Commercial Bank (i.e Indian or Foreign 

Banks included in the Second Scheduled of Reserve Bank of India Act, 

1934 excluding Co-Operative / Regional Rural Banks, If the Bid price 

offered by the selected bidder is lower than 10% of the estimated cost put to 

tender. This clause shall be binding and enforceable in relation to all works, 
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irrespective of their nature, scope, or value. 

Additional performance security Amount and Treatment – 

The additional performance security shall be calculated as below- 

(i) Where the bid price is below 10% but not below 20% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0.25% for every percentage of bid price below 10% of 

the project cost put to bid starting at 11% with the additional bid 

performance security being 0.25% and this additional performance 

security percentage shall be applied on the bid price; 

(ii) Where the bid price is below 20% but not below 25% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0.50% for every percentage of bid price below 20% of 

the project cost put to bid starting at 21% with the additional bid 

performance security being 0.50% and this additional performance 

security percentage shall be applied on the bid price; 

(iii) Where the bid price is below 25% but not below 30% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0.75% for every percentage of bid price below 25% of 

the project cost put to bid starting at 26% with the additional bid 

performance security being 0.75% and this additional performance 

security percentage shall be applied on the bid price; 

(iv) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price 

below 30% of the project cost put to bid starting at 31% with the 

additional bid performance security being 1% and this additional 

performance security percentage shall be applied on the bid price; 

(v) The additional performance security percentage shall be rounded off to 

the next lower percentage based on whether the decimal point of the 

percentage of bid price is below 0.5% or next higher percentage based 

on whether the decimal point of the percentage of bid price is 0.5% or 

more. 

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any 

other conditions in relation to the additional performance security shall 

be governed by the provisions of Clause 1: Performance Security. 

Clause 2 
 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 

or to complete the Work and clear the site on or before the contract or 

justified extended date of completion as per clause 5(excluding any 

extension under clause 5.5) as well as any extension granted under clause 

12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the AAI on account of such breach, pay as compensation 

the amount calculated at the rates stipulated below as the authority specified 

in schedule ‘F’ may decide on the amount of Tendered Value of the work 

for every completed day/month (as determined) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete. This 

will also apply to items or group of items for which a separate period of 

completion has been specified.  

i) Compensation for delay 

of work 

If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall 

be entitled for compensation for delay as 

detailed below: 

i. For works costing upto Rs. 10.00 

Lac: 

1.0% (one percent) of tendered value 

per week of delay or lesser amount as 

decided by the competent authority 

subject to a maximum of 10% of 
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contract value.  

ii     For the works costing more than Rs 

10 Lac     

 

0.5% (half percent) of tendered value 

per week of delay or lesser amount as 

decided by the competent authority 

subject to a maximum of 10% of the 

tendered value.  

  Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work or 

of the Tendered Value of the Sectional part of work as mentioned in 

schedule ‘F’ for which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ 

during the progress of work, this shall be no waiver of right to levy 

compensation by the said authority if the work remains incomplete on final 

justified extended date of completion. If the Engineer in Charge decides to 

give further extension of time allowing performance of work beyond the 

justified extended date, the contractor shall be liable to pay compensation 

for such extended period. If any variation in amount of contract takes place 

during such extended period beyond justified extended date and the 

contractor becomes entitled to additional time under clause 12, the net 

period for such variation shall be accounted for while deciding the period 

for levy of compensation. However, during such further extended period 

beyond the justified extended period, if any delay occurs by events under 

sub clause 5.2, the contractor shall be liable to pay compensation for such 

delay. 
 

Provided that compensation during the progress of work beyond the 

justified extended date of completion for delay under this clause shall be for 

non- achievement of sectional completion or part handing over of work on 

stipulated / justified extended date for such part work or if delay affects any 

other works / services. This is without prejudice to right of action by 

Engineer-in- Charge under clause 3 for delay in performance and claim of 

compensation under that clause. In case action under clause 2 has not been 

finalized and the work has been determined under clause 3, the right of 

action under this clause shall remain post determination of contract but levy 

of compensation shall be for days the progress is behind the schedule on 

date of determination, as assessed by the authority in schedule ‘F’, after due 

consideration of justified extension. The compensation for delay, if not 

decided before the determination of contract, shall be decided after of 

determination of contract. The amount of compensation may be adjusted or 

set-off against any sum payable to the’ Contractor under this or any other 

contract with AAI. In case, the contractor does not achieve a particular 

milestone mentioned in schedule F, or the re-scheduled milestone(s) in 

terms of Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied as above. With-

holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 
 

 

 

 

 



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

C-NIL I-NIL O-NIL                                          GCC-19 

 

Clause 2A 
 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of 

completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of 

the tendered value per month computed on per day basis, shall be payable 

to the contractor, subject to a maximum limit of 5% (five per cent) of the 

tendered value. The amount of bonus, if payable, shall be paid along with 

final bill after completion of work. Bonus/ Incentive shall be applicable 

for the contract completed before stipulated dated of completion and 

shall not be applicable for the contract extended beyond the stipulated 

period even with justified hindrance and without any 

action of compensation for delay. 

This clause shall not be applicable for the works which estimated 

cost put to tender is less than Rs. 50.00 Cr. 
  

 

Clause 2B 

 

 Release of 

withheld 

amount against 

compensation 

for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 

lacs, can be released against Bank Guarantee (on the format given at 

Appendix-1) or in the form of fixed deposit receipts or guarantee bonds of 

any Scheduled Bank but not Co-operative or Gramin Bank, pending 

finalization of case of extension of time by competent authority as per 

delegation of powers. Concerned Executive Director (Engg) will authorize 

such action on receipt of proposal from the Engineer-In-Charge through 

proper channel 

 

Clause 3 

 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and / or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  

i. If the contractor having been given a notice by the Engineer-in-

Charge in writing to rectify, reconstruct or replace any defective 

work or that the work is being performed in an inefficient or 

otherwise improper or un-workman like manner shall omit to 

comply with the requirement of such notice for a period of seven 

days thereafter.  

iii. If the contractor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work with 

due diligence and continues to do so after a notice in writing of 

seven days from the Engineer- in-Charge.  

iv. If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date on or before such date of completion, and the 

Engineer in Charge without any prejudice to any other right or 

remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either 

mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion 

of Engineer in Charge, the contractor will be unable to complete the 

same or does not complete the same within the period specified.  

v. If the contractor persistently neglects to carry out his obligations 

under the contract and / or commits default in complying with any 

of the terms and conditions of the contract and does not remedy it 

or take effective steps to remedy it within 7 days after a notice in 
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writing is given to him in that behalf by the Engineer-in-Charge.  

vi. If the contractor shall offer or give or agree to give to any person in 

AAI service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract 

for AAI.  

vii. If the contractor shall enter into a contract with Airports Authority 

of India in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the particulars 

of any such commission and the terms of payment thereof have 

been previously disclosed in writing to the Engineer-in-charge.  

viii. If the contractor shall obtain a contract with AAI as a result of 

wrong tendering or other non-bonafide methods of competitive 

tendering or commits any breach of Integrity Pact.  

ix. If the contractor being an individual, or if a firm, any partner 

thereof shall at any time be adjudged insolvent or have a receiving 

order or order for administration of his estate made against him or 

shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or 

purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of 

his estate or if a trust deed be executed by him for benefit of his 

creditors.  

x. If the contractor being a company shall pass a resolution or the 

court shall make an order that the company shall be wound up or if 

a receiver or a manager on behalf of a creditor shall be appointed or 

if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order.  

xi. If the contractor shall suffer an execution being levied on his goods 

and allow it to be continued for a period of 21 days. 

xii. If the contractor assigns (excluding part(s) of work assigned to 

other agency(s) by the contractor as per terms of contract), 

transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not 

be deemed to be subletting) or otherwise parts with or attempts to 

assign, transfer, sublet or otherwise parts with the entire works or 

any portion thereof without the prior written approval of the 

Engineer-in-Charge. When the contractor has made himself liable 

for action under any of the cases aforesaid, the Engineer-in-Charge 

on behalf of the Chairman, AAI shall have powers :  

a) To determine the contract as aforesaid so far as performance of 

work by the Contractor of work is concerned (of which 

determination notice in writing to the contractor under the hand 

of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security 

Deposit already recovered and Performance Guarantee under 

the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the AAI.  

b) After giving notice to the contractor to measure up the work of 

the contractor and to take such whole, or the balance or part 

thereof, as shall be un-executed out of his hands and to give it 

to another contractor or any other means to complete the work. 
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The contractor, whose contract is determined as above, shall 

not be allowed to participate in the tendering process for the 

balance work. In the event of above courses being adopted by 

the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view 

to the execution of the work or the performance of the contract. 

And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be 

paid any sum for any work thereof or actually performed under 

this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be 

paid the value so certified 
 

CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 

one month whichever is higher, either party may close the contract by 

giving notice to the other party stating the reasons. In such eventuality, the 

Earnest Money Deposit and the Performance Guarantee of the contractor 

shall be refunded within 30 days. Neither party shall claim any 

compensation for such eventuality. This clause is not applicable for any 

breach of the contract by either party 

 

CLAUSE 3 B 
 

 Debarment of 

Contractor 

i) Contractor may be debarred if it is determined under breached the 

Integrity Pact of clause 41(a) and Code of Integrity of clause 41(b). 
 

ii) Contractor can also be debarred for the reasons like supply of sub-

standard material, non-supply of material, abandonment of work, sub-

standard quality of work, poor/ unsatisfactory performance. 
 

iii) The period of debarment shall be upto two years. 

 

CLAUSE 4 

 

 Contractor 

liable to pay 

compensation 

even if action 

not taken under 

Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same 

are not exercised, the non-exercise thereof shall not constitute a waiver of 

any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after 

giving a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on 

the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used for the 

execution of the work/ or any part thereof, paying or allowing for the same 

in account at the contract rates, or, in the case of these not being applicable, 

at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorised agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such 
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notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer- in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor 

and his risk in all respects and the certificate of the Engineer-in-Charge as 

to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor 

 

CLAUSE 5 

 Time and 

Extension for 

Delay 

 

The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence 

from such time period as mentioned in schedule ‘F’ or from the date of 

handing over of the site whichever is later. If the Contractor commits 

default in commencing the execution of the work as aforesaid, AAI shall 

without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the earnest money & performance guarantee absolutely 

 

5.1  After the Contract is awarded, within 15 days, the Contractor shall 

submit a Time and Progress Chart for each mile stone and get it approved 

by the Engineer-in-charge. The Chart shall be prepared in direct relation 

to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement 

and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and 

the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for 

any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per mile stones 

given in Schedule ‘F’.  

Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 

b. Works costing more than Rs. 5.00 Cr. -- By using Project 

Management Software like Primavera / MS Project or any other 

software with the approval of Engineer-in-charge.  

c. Contractor shall submit monthly progress reports (2 copies) 

highlighting status of various activities and physical completion of 

work 

 

PROGRAMME CHART  

  

i. The Contractor shall prepare an integrated programme chart in 

Project Management Software for the execution of work, showing 

clearly all activities from the start of work to completion, with 

details of manpower, equipment and machinery required for the 

fulfillment of the programme within the stipulated period or earlier 

and submit the same for approval to the Engineer-in- Charge within 

fifteen days of award of the contract. A recovery of Rs. 2500/- (for 

works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing 

more than Rs. 5.00 Crores) shall be made on per day basis in case 

of delay in submission of the above programme.  

ii. The programme chart should include the following:  

a) Descriptive note explaining sequence of the various activities.  

b) Network (PERT / CPM / BAR CHART).  

c) Programme for procurement of materials by the contractor.  

Programme for deployment of machinery / equipment’s having 
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adequate capacity, commensurate with the quantum of work to be 

done within the stipulated period, by the contractor. In addition to 

above, to achieve the progress of work as per programme, the 

contractor must bring at site adequate shuttering material required 

for cement concrete and R.C.C. works etc. for three floors within 

one month from the date of start of work till the completion of RCC 

work as per requirement of work. The contractor shall submit 

shuttering schedule adequate to complete structure work within laid 

down physical milestone.  

iii. If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme 

referred above or after rescheduling of milestones, the contractor 

shall produce a revised programme within 7 (seven) days, showing 

the modifications to the approved programme to ensure timely 

completion of the work. The modified schedule of programme shall 

be approved by the Engineer in Charge. A recovery of Rs. 2500/- 

(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs.5.00 Crores) shall be made on per day basis in 

case of delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of 

any of the duties or responsibilities under the contract. This is 

without prejudice to the right of Engineer-in-Charge to take action 

against the contractor as per terms and conditions of the agreement.  

v. The contractor shall submit the progress report using MS Project / 

Primavera software with base line programme referred above for 

the work done during previous month to the Engineer-in-charge on 

or before 5th day of each month failing which a recovery Rs. 2500/ 

- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs.5.00 Crores) shall be made on per day basis in 

case of delay in submission of the monthly progress report. 

5.2  If the work(s) be delayed by:-  

i. Force majeure, or an act of terrorism  

ii. Abnormally bad weather, or  

iii. Serious loss or damage by fire, or  

iv. Civil commotion, local commotion of workmen, strike or 

lockout, affecting any of the trades employed on the work, or  

v. Delay on the part of other contractors or tradesmen engaged by 

Engineer- in- Charge for executing work not forming part of the 

Contract, or  

vi. Non-availability of stores, which are the responsibility of AAI to 

supply or  

vii. Non-availability or break down of tools and Plant to be supplied 

or supplied by AAI or  

viii. Any other cause which, in the absolute discretion of the 

Engineer-in-Charge is beyond the Contractor’s control. then 

upon the happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the 

Engineer-in-Charge but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do 

all that may be reasonably required to the satisfaction of the 

Engineer-in-charge to proceed with the works.  All 

correspondence with the agency and concerned stakeholders 

during execution of works will be taken into consideration 

for evaluation of hindrances causing delay, for grant of 

extension of time by the Competent Authority. 
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5.3  Request for rescheduling of Milestones and extension of time, to be 

eligible for consideration, shall be made by the contractor in writing 

within fourteen days of the happening of the event causing delay on the 

prescribed form to the authority indicated in schedule ‘F’. The contractor 

may also, if practicable, indicate in such a request the period for which 

extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority 

indicated in Schedule ‘F’ may give a fair and reasonable extension of 

time and reschedule the Milestones for completion of work. Such 

extension or re- scheduling of the milestone shall be communicated to 

the contractor by the Engineer-in-charge in writing, within 1 month or 4 

weeks of the date of receipt of such request respectively. Non-application 

by the contractor for extension of time / rescheduling of milestones shall 

not be a bar for giving a fair and reasonable extension / re-scheduling of 

milestones by the Engineer-in-charge with the approval of authority 

indicated in schedule ‘F’ and this shall be binding on the contractor 
 

CLAUSE 6 

 Measurements 

of Work 

Done 

 

Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of 

work done.  

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract.  

All measurements and levels shall be taken jointly by the Engineer-in-

Charge or his authorised representative and by the contractor or his 

authorised representative from time to time during the progress of the 

work and such measurements shall be signed and dated by the Engineer-

in-Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by 

both the parties.  

If for any reason the contractor or his authorised representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in- Charge or his representative, the Engineer-in-Charge and 

the Department shall not entertain any claim from contractor for any loss 

or damages on this account. If the contractor or his authorised 

representative does not remain present at the time of such measurements 

after the contractor or his authorised representative has been given a 

notice in writing three (3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then 

such measurements recorded in his absence by the Engineer- in- Charge 

or his representative shall be deemed to be accepted by the Contractor.  

The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements and 

recording levels.  

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any 

provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available, then a 

mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the 

Engineer-in- Charge or his authorised Representative of the work, before 

covering up or otherwise placing beyond the reach of measurement any 
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work in order that the same may be measured and correct dimensions 

thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer-in-

Charge or his authorised representative of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer-in- Charge’s consent being 

obtained in writing, the same shall be uncovered at the Contractor’s 

expense, or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels.  

It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the interim, 

on account or final bill shall not be considered as conclusive evidence as 

to the sufficiency of any work or material to which it relates nor shall it 

relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period 

Clause 6 A 

 

 Computerised 

Measurement 

Book 

 

Computerized measurement is mandatory for works costing more than 

Rs 5.00 Lacs. However, in case of works costing lesser than Rs. 5.00 

Lacs Engineer-in- Charge may decide for adopting computerized 

measurement if required, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with 

the contract. All measurements of all items having financial value shall 

be entered by the contractor and compiled in the shape of the 

Computerized Measurement Book having pages of A-4 size as per the 

format of the department so that a complete record is obtained of all the 

items of works performed under the contract 

  All such measurements and levels recorded by the contractor or his 

authorised representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in-

Charge or his authorised representative as per interval or program fixed 

in consultation with Engineer-in- Charge or his authorised 

representative. After the necessary corrections made by the Engineer-in- 

Charge, the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for resubmission to the Engineer-in-

Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements would 

be got checked/test checked from the Engineer-in-Charge and/or his 

authorized representative. The contractor will, thereafter, incorporate 

such changes as may be done during these checks/test checks in his draft  

computerized measurements, and submit to the department a 

computerized measurement book, duly bound, and with its pages 

machine numbered. The Engineer-in-Charge and/or his authorised 

representative would thereafter check this MB, and record the necessary 

certificates for their checks / test checks. The final, fair, computerized 

measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or 

overwriting in the measurements would thereafter be allowed. If at all 
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any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, 

after getting the earlier MB cancelled by the department. Thereafter, the 

MB shall be taken in the records of Engineer-in-charge, and allotted a 

number as per the Register of Computerized MBs. This should be done 

before the corresponding bill is submitted to the Engineer-in-charge for 

payment. The contractor shall submit two spare copies of such 

computerized MB’s for the purpose of reference and record by the 

various officers of the department. The contractor shall also submit to 

the department separately his computerized Abstract of Cost and the bill 

based on these measurements, duly bound, and its pages machine 

numbered along with two spare copies of the “bill. Thereafter, this bill 

will be processed by the Engineer-in-charge and allotted a number as per 

the computerized record in the same way as done for the measurement 

book meant for measurements. The contractor shall, without extra 

charge, provide all assistance with every appliance, labour and other 

things necessary for checking of measurements / levels by the Engineer-

in-charge or his representative. Except where any general or detailed 

description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general of local custom. In the case of 

item which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement 

issued by the Bureau of Indian Standards and if for any item no such 

standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the 

Engineer-in- Charge or his authorized representative of the work before 

covering up or otherwise placing beyond the reach of checking and / or 

test checking the measurement of any work in order that the same be 

checked and / or test checked and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of checking 

and / or test checking measurement and shall  not  cover  up and place  

beyond reach of  measurement  any work without consent in writing of 

the Engineer-in-charge or his authorized representative of the work who 

shall within the aforesaid period of seven days inspect the work, and if 

any work shall be covered up or placed beyond the reach of checking 

and / or test checking measurements without such notice having been 

given or the Engineer-in charge’s consent being obtained in writing the 

same shall be uncovered at the contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. It 

is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects 

liability period. 
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CLAUSE 7 

 

 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

 

No payment shall be made for work, estimated to cost Rs. One lac or less 

till after the whole of the work shall have been completed and certificate 

of completion given. For works estimated to cost over Rs. One lac, the 

interim or running account bills shall be submitted by the contractor for 

the work executed on the basis of such recorded measurements on the 

format of the Department in triplicate on or before the date of every month 

fixed for the same by the Engineer-in-Charge. The contractor shall not be 

entitled to be paid any such interim payment if the gross work done 

together with net payment/ adjustment of advances for material collected, 

if any, since the last such payment is less than the amount specified in 

Schedule ‘F’, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. 

Engineer-in- Charge shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the 

work.  In the event of the failure of the contractor to submit the bills, 

Engineer-in- Charge shall prepare or cause to be prepared such bills in 

which event no claims whatsoever due to delays on payment including that 

of interest shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer-in-Charge certifying the 

sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in- Charge. An amount 

of ad-hoc payment not less than 75% of the net amount of the bill under 

check, shall be made within 10 working days of submission of the bill by 

the Contractor to the Engineer-in-Charge or his Authorized Engineer 

together with the account of the material issued by the department, or 

dismantled materials, if any. The remaining payment is also to be made 

after final checking of the bill within 28 working days of submission of 

bill by the contractor. In case of delay in payment of intermediate bills 

after 30 days of submission of bill by the contractor, provided the bill 

submitted by the contractor found to be in order, a simple interest @ 

prevailing rate of interest of General Provident Fund shall be paid to the 

contractor from the date of expiry of prescribed time limit. 

All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by 

itself be conclusive evidence that any work or materials  to   which   it   

relates  is  are  in   accordance   with  the  contract  and specifications. Any 

such interim payment, or any part thereof shall not in any respect 

conclude, determine of affect in any way powers of the Engineer-in- 

charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the 

contract. Pending consideration or extension of date of completion, interim 

payments shall continue to be made as herein provided without prejudice 

to the right of the department to take action under the terms of this 

contract for delay in the completion of work, if the extension of date of 

completion is not granted by the competent authority. The Engineer-in-

Charge in his sole discretion on the basis of a certificate from the Asstt 

Manager / Manager (Engg) to the effect that the work has been completed 

up to the level in question make interim advance payments without 

detailed measurements for work done (other than foundations, items to be 

covered under finishing items) up to lintel level (including sunshade etc.) 
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and slab level, for each floor working out at 75% of the assessed value. 

The advance payments so allowed shall be adjusted in the subsequent 

interim bill to be submitted by the contractor within 10 days of the interim 

payment. In case of delay in submission of bill by the contractor a simple 

interest @ 10% (percent) per annum on the advance payment made shall 

be paid to the AAI from the date of expiry of prescribed 10 days. 

 

CLAUSE 7A 

 

  No Running Account Bill shall be paid for the work till the applicable 

labour licenses, registration with EPFO, ESIC and BOCW Welfare Board, 

whatever applicable are submitted by the contractor to the Engineer-in-

Charge 

 

CLAUSE 8 

 

 Completion 

Certificate and 

Completion 

Plans 

 

Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in-Charge and within thirty 

days of the receipt of such notice, the Engineer-in-Charge shall inspect the 

work and if there is no defect in the work, shall furnish the contractor with 

a final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be 

issued. But no final certificate of completion shall be issued, nor shall the 

work be considered to be complete for ‘Civil Construction Works’ until 

the contractor shall have removed from the premises on which the work 

shall be executed all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood 

work, doors, windows, walls, floor or other parts of the building, in, upon, 

or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the 

work shall have been measured by the Engineer-in-charge. If the 

contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and 

sanitary arrangement as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer-in- charge may at the 

expense of the contractor remove such scaffolding, surplus materials and 

rubbish etc., and dispose of the same as he thinks fit and clean off such 

dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof.  

a. For electrical and mechanical capital works: The contractor shall 

remove the rubbish from the site. Following conditions must be met 

before recording completion certificate: Submits completion plan, 

maintenance manual, manufactures catalogue and gives performance test 

for system.  

b.  For repair works: The performance of the repaired system has been 

tested and found satisfactory.  

c. For AMC work: The system has been tested for its performance / 

completeness and taken over by AAI / next agency for operation and 

maintenance 
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CLAUSE 8 A 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing colour washing, painting etc., 

on walls, floor, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the 

individual rooms, quarters or premises etc. Where the work is done 

without waiting for the actual completion of all the other items of work in 

the contract, in case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-charge shall have the right to get this work 

done at the cost of the contractor either departmentally or through any 

other agency. Before taking such action, the Engineer-in-charge shall give 

ten days notice in writing to the contractor. 

 

CLAUSE 8 B 

 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2013 and (Part -II 

External) 1994 or latest available specifications, as applicable within thirty 

days of the completion of the work. The contractor shall submit 

completion plan for building works, all services, and obtain occupancy 

certificate from local bodies on the basis of completion drawings within a 

period of 30 days from the date of completion. The contractor shall also 

submit catalogues of all equipment’s and maintenance manual for the 

complete E & M systems. If contractor fails to submit completion plans of 

all works, he shall be liable to pay compensation @ 0.5% of the tendered 

value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 

Lac and 0.25% for works costing more than Rs. 5 crores subject to 

maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard 

shall be final and binding on the contractor 

 

 

CLAUSE 9 

 Payment of 

final bill 

 

The corrected final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within three months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in-charge whichever is 

earlier. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there 

is no dispute and for those items which are in dispute on account of 

quantity and/ or rates shall be paid at approved quantity and/ or rates by 

the Engineer-in-charge, within three months period reckoned from the date 

of receipt of the bill by the Engineer in- Charge or his authorized 

representative, complete with account of materials issued by the 

Department and dismantled materials. 

lf the final bill is submitted by the contractor within the period specified 

above and payment of final bills is made by the AAI within above 

prescribed time limit, if delay in payment, a simple interest @ prevailing 

rate of interest of General Provident Fund shall be paid to the contractor 

from the date of expiry of prescribed time limit, provided the final bill 

submitted by the Contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered 

items (excluding Extra Items based on market rate) and payment shall be 

made on the basis of lower of the two. 
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CLAUSE 9 A 

 

 Payment of 

contractor’s 

bills to Banks 

 

Payments due to the contractor and refund of various nature may, if so 

desired by him and wherever possible in banks be made through electronic 

payment mechanism instead of direct to him, provided that the contractor 

furnishes to the Engineer-in- Charge.  

i. Informations as per proforma attached.  

ii. An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and  

iii.  His own acceptance of the correctness of the amount made out as 

being due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in-charge of 

the account or claim by payment to the bank. While the receipt given by 

such banks shall constitute a full and sufficient discharge for the payment, 

the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank.  

Nothing herein contained shall operate to create in favour of the bank any 

rights or equities vis-à-vis the Airports Authority of India 

 

CLAUSE 10 

 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which 

also stipulates quantum, place of issue and rate(s) to be charged in respect 

thereof. The contractor shall be bound to procure them from the Engineer-

in-charge. As soon as the work is awarded, the contractor shall finalise the 

programme for the completion of work as per clause 5 of this contract and 

shall give his estimates of materials required on the basis of drawings/ or 

schedule of quantities of the work. The contractor shall give in writing his 

requirement to the Engineer-in-charge, which shall be issued to him 

keeping in view the progress of work as assessed by the Engineer-in- 

Charge in accordance with the agreed phased programme of work 

indicating monthly requirements of various materials. The contractor shall 

place his indent in writing for issue of such materials at least 7 days in 

advance of his requirement. Such materials shall be supplied for the 

purpose of the contract only and the value of the materials so supplied at 

the rates specified in the aforesaid schedule shall be set off or deducted, as 

and when materials are consumed in items of work (including normal 

wastage) for which payment is being made to the contractor, form any sum 

then due or which may therefore become due to the contractor under the 

contract or otherwise or from the security deposit. At the time of 

submission of bills, the contractor shall certify that balance of materials 

supplied is available at site in original good condition. The contractor shall 

submit along with every running bill (on account or interim bill) material-

wise reconciliation statement supported by complete calculations 

reconciling total issue, total consumption and certified balance (diameter / 

section-wise in the case of steel) and resulting variations and reasons 

thereof. Engineer-in-charge shall (whose decision shall be final and 

binding on the contractor) be within his rights to follow the procedure of 

recovery in clause 42 at any stage of the work if reconciliation is not found 

to be satisfactory. The contractor shall bear the cost of getting the material 

issued, loading, transporting to site, unloading, storing under cover as 

required, cutting assembling and joining the several parts together as 

necessary. Notwithstanding anything to the contrary contained in any 

other clause of the contract and all stores / materials so supplied to the 

contractor or procured with the assistance of the AAI shall remain the 



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

C-NIL I-NIL O-NIL                                          GCC-31 

 

absolute property of Authority and the contractor shall be the trustee of the 

stores/ materials, and the said stores/ materials shall not be removed/ 

disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-charge or his authorised agent. 

Any such stores / materials remaining unused shall be returned to the 

Engineer- in-charge in as good a condition in which they were originally 

supplied at a place directed by him, at a place of issue or any other place 

specified by him as he shall require, but in case it is decided not to take 

back the stores / materials  the contractor shall have no claim for 

compensation on any account of such stores / materials so supplied to him 

as aforesaid and not used by him or for any wastage in or damage to in 

such stores / materials. On being required to return the stores / materials, 

the contractor shall hand over the stores/ materials on being paid or 

credited such price as the Engineer-in- charge shall determine, having due 

regard to the condition of the stores / materials. The price allowed for 

credit to the contractor, however, shall be at the prevailing market rate not 

exceeding the amount charged to him, excluding the storage charge, if 

any. The decision of the Engineer-in-charge shall be final and conclusive. 

In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to account for contravention of the 

terms of the licenses or permit and / or for criminal breach of trust, be 

liable to Authority for all advantages or profits resulting or which in the 

usual course would have resulted to him by reason of such breach. 

Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in supply or non-supply 

thereof all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the materials are 

supplied by the Authority within the original scheduled time for 

completion of the work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work exceeds 12 months, 

but if a part of the materials only has been supplied within the aforesaid 

period, then the contractor shall be bound to do so much of the work as 

may be possible with the materials and stores supplied in the aforesaid 

period. For the completion of the rest of the work, the contractor shall be 

entitled to such extension of time as may be determined by the Engineer-

in-charge whose decision in this regard shall be final and binding on the 

contractor. The contractor shall see that only the required quantities of 

materials are got issued. Any such material remaining unused and in 

perfectly good / original condition at the time of completion or 

determination of the contract shall be returned to the Engineer-in- charge 

at the stores from which it was issued or at a place directed by him by a 

notice in writing. The contractor shall not be entitled for loading 

transporting, unloading and stacking of such unused material except for 

the extra lead, if any involved, beyond the original place of issue 

 

 

 

CLAUSE 10 A 

 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

 

1. The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to 

be supplied by the Authority.  

2. The contractor shall, at his own expense and without delay 

supply to the Engineer-in-Charge samples of materials to be 

used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in 
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conformity with the specifications laid down or referred to in 

the contract. The contractor shall, if requested by the Engineer-

in- Charge furnish proof, to the satisfaction of the Engineer-in-

Charge that the materials so comply. The Engineer-in-Charge 

shall within thirty (30) days of supply of samples or within such 

further period as he may require intimate to the Contractor in 

writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer in-Charge for his approval, fresh 

samples complying with the specifications laid down in the 

contract. When materials are required to be tested in accordance 

with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received. 

3. The Contractor shall at his own cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge..  
4. The contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing 

of materials.  

5. The contractor shall, at his cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for 

collecting and preparing the required number of samples for such 

tests at such time and to such place or places as may be directed by 

the Engineer-in-charge and bear all charges including testing 

charges. The Engineer-in- charge or his authorized representative 

shall always have access to the works and to all workshops and places 

where work is being prepared or from where materials manufactured, 

articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining 

the right to such access.  

6. The Engineer-in-charge shall have full powers to require the removal 

from the premises of all materials which in his opinion are not in 

accordance with the specifications and in case of default, the 

Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being 

answerable or accountable for any loss or damage that may happen or 

arise to such materials. The Engineer-in-charge shall also have full 

powers to require other proper materials to be substituted thereof and 

in case of default, the Engineer-in-charge may cause the same to be 

supplied and all costs which may be attracted for such removal and 

substitution shall be borne by the Contractor.  

7. The contractor shall at his own expense, provide a material testing lab 

at the site for conducting routine field tests. The lab shall be equipped 

at least with the testing equipment as specified in Schedule F.  

 

 

 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

materials 

The contractor, on signing an indenture form specified in 

Appendix- XX, shall be entitled to be paid during the progress 

of the execution of the work up to 75% of the assessed value of 



                                                                                

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

C-NIL I-NIL O-NIL                                          GCC-33 

 

 any materials, which are in the opinion of the Engineer-in- 

charge non-perishable, non-fragile and non-combustible and are 

in accordance with the contract and which have been brought on 

the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been made 

under this subclause are incorporated in the work, the amount of 

such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this 

contract. 

 

Such secured advance shall also be payable on other items of 

perishable nature, fragile and combustible with the approval of 

the Engineer-in-charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer-in-charge shall be final 

and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as 

ordinary glass, sand, petrol, diesel. 
 

(II) Mobilisation 

Advance 

 

1. Mobilization advances not exceeding 10% of the contract 

amount may be given, if requested by the contractor in 

writing within six months of the order to commence the 

work. Such advance shall be released in two or more 

installments to be determined by the Engineer-in-Charge. 

The amount of any installment shall not exceed 5% of the 

Contract amount of the work. The first installment of such 

advance shall be released by the Engineer-in-charge to the 

contractor on a request made by the contractor to the 

Engineer-in-Charge in this behalf. The second and 

subsequent installments shall be released by the Engineer-in-

Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment(s) to the 

satisfaction of the Engineer-in-Charge. Before any 

instalment of advance is released, the contractor shall 

execute Bank Guarantee Bonds not more than 6 (six) in 

number from commercial Bank for the amount equal to 

110% of the amount of advance and valid for the period till 

recovery of advance. This (Bank Guarantee from 

commercial Bank on prescribed format for the amount equal 

to 110% of the balance amount of advance) shall be kept 

renewed from time to time to cover the balance amount and 

likely period of complete recovery. 
 

 Interest on  

Mobilisation 

advance 

 

The interest, on mobilization advance shall be calculated from 

the date of payment to the date of recovery (both days inclusive) 

on the outstanding amount of advance, simple interest @ 

Prevailing bank rate + 3% in all future tenders of AAI. 

 Recovery of 

Mobilisation 

advance 

 

Recovery of such sums advanced shall be made by the 

deduction from the contractor's bills commencing after first 

ten percent of the gross value of the work is executed and 

paid, on pro-rata percentage basis to the gross value of the 
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work billed beyond 10% in such a way that the entire advance 

is recovered by the time eighty percent of the gross value of 

the contract is executed and paid, together with interest due on 

the entire outstanding amount up to the date of recovery of the 

installment. 

 

If the circumstances are considered reasonable by the 

Engineer-in-Charge1 the period mentioned for request by the 

contractor in writing for grant of mobilization advance may be 

extended at the discretion of the Engineer-in-Charge. 

 

CLAUSE 10 C 

 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

 

If after submission of tender, if the price of any material 

incorporated in the work and/ or wages of labour increases as a 

direct result of the coming into force of any fresh, law or statutory 

rule or order (but not due to any variation of rate in GST applicable 

on such material(s) being considered under this clause) beyond the 

prices/wages prevailing at the time of the last stipulated date of 

receipt of tenders including extensions, if any, for the work during 

contract period including the justified period extended under the 

provisions of Clause 5 of the contract without any action under 

Clause 2, then the amount of the contract shall accordingly be 

varied. 

If after submission of the tender, the price of any material 

incorporated in the works and/or wages of labour as prevailing at the 

time of last stipulated date of receipt of tender including extensions, 

if any, is decreased as a direct result of the coming into force of any 

fresh law or statutory rules or order (but not due to any variation of 

rate in GST applicable on such material(s) being considered under 

this clause), Authority shall in respect of materials incorporated in 

the works and/or labour engaged on the execution of the work after 

the date of coming into force of such law, statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as 

shall be equivalent to the difference between the prices of the 

materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of tenders including extensions if any, for the work 

and the prices of materials and/or wages of labour on the coming 

into force of such law, statutory rule or order. This will be 

applicable for the contract period including the justified period 

extended under the provisions of Clause 5 of the contract without 

any action under Clause 2. 

Engineer-in-charge shall call books of account and other relevant 

documents from the contractor to satisfy himself about reasonability  

of increase in prices of materials and wages. The contractor shall, 

within a reasonable time of his becoming aware of any alteration in 

the price of any such materials and/ or wages of labour, give notice 

thereof to the Engineer-in-charge stating that the same is given 

pursuant to this condition together with all information relating 

thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the 

work executed during period under consideration shall not exceed 

the percentage as specified in Schedule F, and the increase I 
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decrease in labour shall be considered on the minimum daily wages 

in rupees of any unskilled mazdoor, fixed under any law, statutory 

rule or order. 

The cost of work for which escalation applicable is same as cost of 

work done shall be worked out as below: 

(a) Gross value of work done up to this quarter: (A)  

(b) Gross value of work done up to the last quarter: (B)  

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this 

quarter: (D) I  

(e) Full assessed value of Secured Advance recovered in this 

quarter: (E) I 

(f) Full assessed value of Secured Advance for which escalation 1 

Payable in this quarter, (F)= (D-E)  

(g) Advance payment made during this quarter: (G) (h) Advance 

payment recovered during this quarter: (H) 

 (i) Advance payment for which escalation is payable in this Quarter 

(I)= (G-H)  

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, 

M = C-F+I-J  

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 

and recovered during the quarter (L)  

I. Less cost of Engineering Consultancy Services rendered at fixed 

charges as per BOQ and paid during the quarter (X).  

Cost of work for which escalation is applicable W=N-(L+X) 

Provided always that:  

(a) Where provisions of clause 10C are applicable, provisions of 

clause 10 CC will not be applicable and; 

 (b) Where provisions of clause 10 CC are applicable, provisions of 

clause 10C will not be applicable. 

 

CLAUSE 10 CA 

 Payment due 

to variation in 

prices of 

materials after 

receipt of tender 

 

DELETED 

 

 

Clause 10CC 

 Price 

adjustment 

for works 

If the prices of materials and/or wages of labour required for 

execution of the work increase, the contractor shall be compensated 

for such increase as per provisions detailed below and the amount of 

the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation in prices and wages shall be 

available only for the work done  during the stipulated period of the 

contract including the justified period extended under the provisions 

of Clause 5 of the contract without any action under Clause 2. 
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Such compensation for escalation in the prices of materials and 

labour, when due, shall be worked out based on the following 

provisions:  

(i) The base date for working out such escalation shall be the last 

stipulated date of receipt of tenders including extension, if any. 

 (ii) The cost of work on which escalation will be payable shall be 

reckoned as below:  

(a) Gross value of work done up to this quarter: (A)  

(b) Gross value of work done up to the last quarter: (B) 

 (c) Gross value of work done since previous quarter (C)= (A-B)     

(d) Full assessed value of Secured Advance fresh paid in this quarter: 

(D) 

 (e) Full assessed value of Secured Advance recovered in this quarter: 

(E) 

 (f) Full assessed value of Secured Advance for which escalation 

Payable in this quarter, (F)= (D-E)  

(g) Advance payment made during this quarter: (G) 

 (h) Advance payment recovered during this quarter: (H) 

 (i) Advance payment for which escalation is payable in this Quarter 

(I)= (G-H)  

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M 

= C+F+l-J N= 0.85 M  

k. Less cost of services rendered at fixed charges as per Clause 34 

and recovered during the quarter (L) 

 I. Less cost of Engineering Consultancy Services rendered at fixed 

charges as per BOQ and paid during the quarter (X).  

Cost of work for which escalation is applicable W=N-(L+X)  

 

*Cost of Design & Detailing shall be treated as civil work for 

EPC contract.  

Components for materials, labour, etc. shall be pre-determined for 

every work and incorporated in the conditions of contract attached to 

the tender documents included in Schedule 'F'. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding 

on the contractors. (iii) The following principles shall be followed 

while working out the payment/recovery on account of variation of 

prices of materials and/ or wages of labour. 

 (a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as per 

bills paid during the three calendar months of the said quarter. The 

date of submission of bill finally by the contractor to the department 

shall be the guiding factor to decide the bills relevant to the quarterly 

interval. The first such payment shall be made at the end of three 

months after the month (excluding the month in which the work order 

issued) and thereafter at three months' interval. At the time of 

completion of the work, the last period for payment might become 

less than 3 months, depending on the actual date of completion.  

(b) The indices as defined below (excluding LI) relevant to any 

quarter/period for which such compensation is to be paid shall be the 

arithmetical average of the indices relevant to the three calendar 

months. If the period up to the date of completion after the quarter 
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covered by the last such instalment of payment, is less than three 

months, the indices shall be the average of the indices for the months 

falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher 

of the wage notified by Government of India, Ministry of Labour and 

that notified by the local administration both relevant to the place of 

work and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in cost of materials is paid 

under this clause. If such revision of minimum wages takes place 

during any such quarterly intervals, the escalation compensation shall 

be payable at revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of 

labour, for the purpose of this clause, the variation in the rate for an 

unskilled Mazdoor alone shall form the basis for working out the 

escalation compensation payable on the  labour component.   

(iv) In the event the price of materials and/or wages of labour 

required for execution of the work decreases, there shall be a 

downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of 

work under this contract and in this regard the formula herein stated 

below under this Clause lOCC shall mutatis mutandis apply. 

(iv) The contract price shall be adjusted for increase or decrease in 

rates and prices of labour, cement, steel reinforcement bar, fuel and 

lubricants and other input materials as per percentage of 

materials/labour specified in schedule F and in accordance with the 

principles, procedures and formulae specified below: 

(a) Price adjustment for change in cost shall be paid in accordance 

with the following formulae: 

 
(i)For construction:- 

Vw= W * (1/100) * [Cp * (Ci-Co)/Co + Lp* (Lr-Lo)/Lo+CMp* (CMi-

CMo)/  CMo+EMp*(EMi-EMo)/ EMo +Fp* (Fi-Fo)/Fo+Sp* (Si-So)/So+ 

BP *(Bi- Bo)/ Bo 

(ii) For Maintenance: 

Vw= W * (1/100) * [LP* (Li-Lo)/Lo +CMP* (CMi-

CMo)/CMo+EMp*(EMi-EMo)/ EMo + Bp*(Bi- Bo)/Bo] 

Where, W=cost of work done as per para (ii) above. 

Vw (Variation of cost of Work) =Increase or decrease in the cost of 

works during the period under consideration due to change in the 

rates for relevant components. 

Percentage components of materials &labour as specified in the 

schedule F are defined as under: - 

Cp- Cement component, 

Lp - Labour component, 

CMp- Civil component of other construction materials, 

EMp- E & M i/c IT and AS component of construction materials  

Fp-POL (Diesel) component 

Sp- Reinforcement steel bars/TMT bars/structural steel (including 

strands and cables) component 

Bp- Bitumen Component 

Indices for various components of materials & labour to be used for 

the purpose of this Clause are defined as under: Co= Wholesale Price 
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CLAUSE 10 D 

  

 Dismantled 

Material 

AAI 

Property 

 

The contractor shall treat all materials obtained during dismantling 

of a structure, excavation of the site for a work etc. as property of 

AAI and such materials shall be disposed off to the best advantage 

of Authority according to the instructions in writing issued by the 

Engineer-in-charge. 

 

 

Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of 

last date of receipt of tender including extension, if any.  

C1= Wholesale Price Index for Pozzolana Cement published by 

office of the Economic Adviser, Ministry of Industry & Commerce 

for the period under consideration.  

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, 

fixed under any law, statutory rule or order as on the last date of 

receipt of tender including extension, if any.  

Li= Minimum wage in rupees of an unskilled adult mazdoor, fixed 

under any law, statutory rule or order as applicable on the last date of 

the quarter previous to the one under consideration. 

 CMo= Price Index for civil components of other construction 

materials valid for the month of the last date of receipt of tender 

including extension, if any, as published by AAI. 

CMi= Price Index for civil components of other construction 

materials for the period under consideration, as published by  AAI . 

EMo= Price Index for E & M components of construction materials 

valid for the month of the last date of receipt of tender including 

extension, if any, as published by AAI.  

EMi= Price Index for E & M components of construction materials 

for the period under consideration, as published by AAI. 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published 

by office of the Economic Adviser, Ministry of Industry & 

Commerce valid for the month of the last date of receipt of tender 

including extension, if any. 

Fi= Wholesale Price Index of HSD (High Speed Diesel) published  

by office of the Economic Adviser, Ministry of Industry &  

Commerce for the period under consideration. 

So= Wholesale Price Index of Mild Steel-long products published  by 

office of the Economic Adviser, Ministry of Industry & Commerce 

valid for the month of the last date of receipt of  tender including 

extension, if any 

Si= Wholesale Price Index of Mild Steel-long products published  by 

office of the Economic Adviser, Ministry of Industry & Commerce 

for the period under consideration. 

Bo= Wholesale Price Index of Bitumen published by office of the  

Economic Adviser, Ministry of Industry & Commerce valid for the  

month of the last date of receipt of tender including extension, if any  

Bi= Wholesale Price Index of Bitumen published by office of the  

Economic Adviser, Ministry of Industry & Commerce for the  period 

under consideration. 
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CLAUSE 11 

 

 Work to be 

executed in 

accordance with 

specifications, 

drawings, orders 

etc. 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. 

The contractor shall also conform exactly, fully and faithfully to the 

design, drawings and instructions in writing in respect to the work 

signed by the Engineer in charge and the contractor shall be furnished 

free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in 

the standard specifications of Central Public Works Department 

specified in Schedule F or in any Bureau of Indian Standard or any 

other published standard or code or Schedule of Rates or any other 

printed publication referred to elsewhere in the contract. The contractor 

shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and 

materials, tools and plants including for measurements and supervision 

of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far 

as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The contractor shall take full responsibility 

for adequacy suitability and safety of all the works and methods of 

construction.  

 

CLAUSE 12 

 

 Deviations/ 

variations extent 

and pricing 

The engineer-in-charge shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the work, and (ii) to 

omit a part of the works in case of non-availability of a portion of the 

site or for any other reasons and the contractor shall be bound to carry 

out the works in accordance with any instructions given to him in 

writing signed by the Engineering- charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to do 

the main work except as hereafter provided 

12.1  The time for completion of the works shall, in the event of any 

deviations resulting in additional cost over the tendered value being 

ordered, be extended, if requested by the contractor, as follows:  

i. In the proportion which the additional cost of the altered, additional 

or substituted work, bears to the original tendered value plus  

ii.  25% of the time calculated in (i) above or such further additional 

time as may be considered reasonable by the engineer-in-charge 

12.2 Deviation, Extra 

Items and 

Pricing 

 

In the case of extra item(s) (items that are completely new, and in 
addition to the items contained in the contract) the contractor  may 
within fifteen days  of receipt  of order or occurrence of the item(s) 
claim rates, supported by proper analysis, for the work and the 
Engineer-in-charge shall within Six weeks of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the 
rates so determined. 
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 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para.  

(i) If the market rate for the substituted item so determined is more than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate for the 

agreement item (to be substituted) so increased to the extent of the 

difference between the market rates of substituted item and the 

agreement item (to be substituted).  

(ii) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate for the 

agreement item (to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and the 

agreement item (to be substituted). 

 

 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in schedule F, the contractor 

may within fifteen days of receipt of order or occurrence of the excess, 

claim revision of the rates, supported by proper analysis for the work in 

excess of the above mentioned limits, provided that if the rates so 

claimed are in excess of the rates specified in the schedule of quantities, 

the Engineer-in-Charge shall within prescribed time limit of receipt of 

the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on 

the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined 

12.3  The provisions of the preceding paragraph shall also apply to the 

decrease in the rates of items for the work in excess of the limits laid 

down in Schedule F, and the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the excess 

and after taking into consideration any reply received from him within 

fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen 

days having regard to the market rates 

 

12.4  The contractor shall send to the Engineer-in-Charge once every three 

months, an upto date account giving complete details of all claims for 

additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer-in-Charge, 

which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the 

Executive Director Engineering may authorize consideration of such 

claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be 

treated as works relating to foundation unless & otherwise defined in the 

contract:  

i. For Buildings: All works up to 1.2 meters above ground level or up 

to floor 1 level whichever is lower.  

ii. For abutments, piers and well staining: All works up to 1.2 m above 

the bed level.  

iii. For retaining walls, wing walls, compound walls, chimneys, 

overhead reservoirs/tanks and other elevated structures: All works up 

to 1.2 m above the ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling 
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GSBC and including treatment of sub-base.  

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All 

works up to 1.2 meters above the ground level.  

vi. For basement: All works up to 1.2 m above ground level or up to 

floor 1 level whichever is lower 

12.6  Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing, tender, or necessary for proper execution of the 

item included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed 

to be included in the rates quoted by the tenderer or the rate given in the 

said schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations 

CLAUSE 13 

 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of 

work the purpose or object for which the work is being done changes 

due to any supervening cause and as a result of which the work has to be 

abandoned or reduced in scope the Engineer-in-Charge shall give notice 

in writing to that effect to the contractor and the contractor stating the 

decision as well as the cause for such decision and the contractor shall 

act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of 

the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. The contractor shall be 

paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for 

the items hereunder mentioned which could not be utilized on the work 

to the full extent in view of the foreclosure;  

  

i. Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks.  

  

ii. AAI shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however AAI shall be bound to take 

over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by AAI, 

cost of such materials as detailed by Engineer-in- Charge shall be paid. 

The cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been caused 

to materials whilst in the custody of the contractor.  

  

iii. If any materials supplied by AAI are rendered surplus, the same 

except normal wastage shall be returned by the contractor to AAI at rates 

not exceeding those at which these were originally issued, less 

allowance for any deterioration or damage which may have been caused 

whilst the materials were in the custody of the contractor. In addition, 

cost of transporting such materials from site to AAI stores, if so required 

by AAI, shall be paid 

 

iv. Reasonable compensation for transfer of T & P from site to 

contractor’s permanent stores or to his other works, whichever is less. If 

T & P are not transported to either of the said places, no cost of 
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transportation shall be payable.  

  

v. Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary.  

 

The contractor shall, if required by the Engineer- in-Charge, furnish to 

him, books of account, wage books, time sheets and other relevant 

documents and evidence as may be necessary to enable him to certify the 

reasonable amount payable under this condition.  

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less 

the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the AAI as per item (ii) 

above. Provided always that against any payments due to the contractor 

on this account or otherwise, the Engineer- in-Charge shall be entitled to 

recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were recoverable by 

the AAI from the contractor under the terms of the contract. In the event 

of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance 

tendered amount and initially valid upto the extended date the 

completion or stipulated date of completion if no extension has been 

granted plus 180 days beyond that. Wherever, such a fresh Performance 

Guarantee is furnished by the contractor, the Engineer in Charge may 

return the previous Performance Guarantee 
 

CLAUSE 14  
 

 Carrying out 

part Work at 

risk & cost 

of contractor              

a. If contractor: i. At any time makes default during currency of work or 

does not execute any part of the work with due diligence and continues to 

do so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or ii. Commits default in complying with any of the 

terms and conditions of the contract and does not remedy it or takes 

effective steps to remedy it within 7 days even after a notice in writing is 

given in that behalf by the Engineer- in-Charge; or iii. Fails to complete the 

work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-

Charge.  

  

b. The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy against the contractor which 

have either accrued or accrue thereafter to AAI, by a notice in writing to 

take the part work / part incomplete work of any item(s) out of his hands 

and shall have powers to:  

i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or  

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor 

 

c. The Engineer-in-Charge shall determine the amount, if any, is 

recoverable from the contractor for completion of the part work/ part 

incomplete work of any item(s) taken out of his hands and executed at the 

risk and cost of the contractor, the liability of contractor on account of loss 
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or damage suffered by AAI because of action under this clause shall not 

exceed 10% of the tendered value of the work.  

 d. In determining the amount, credit shall be given to the contractor with 

the value of work done in all respect in the same manner and at the same 

rate as if it had been carried out by the original contractor under the terms 

of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of work 

done shall be final and conclusive against the contractor provided always 

that action under this clause shall only be taken after giving notice in 

writing to the contractor. Provided also that if the expenses incurred by the 

department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.  
 

e. Any excess expenditure incurred or to be incurred by AAI in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by AAI as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

AAI in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 

days.  

 

 
 

f. If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all of 

the contractors' unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof 

towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract/ provisions of law.  
  

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by 

him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract 
 

 

CLAUSE 15 
  

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-

in- Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and in 

such manner as the Engineer-in- Charge may consider necessary so as not 

to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons:  

a. on account of any default on the part of the contractor or;  

b. for proper execution of the works or part thereof for reasons other than 

the default of the contractor; or  

c. For safety of the works or part thereof.    

The contractor shall, during such suspension, properly protect and secure 

the works to the extent necessary and carry out the instructions given in 

that behalf by the Engineer-in-Charge 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above (but not attributed to contractor):  

 a. the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the item or 
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group of items of work for which a separate period of completion is 

specified in the contract and of which the suspended work forms a part, 

and;  

 

b. If the total period of all such suspensions in respect of an item or group 

of items or work for which a separate period of completion is specified in 

the contract exceeds thirty days, the contractor shall, in addition, be 

entitled to such compensation as the Engineer-in-Charge may consider 

reasonable in respect of salaries and/or wages paid by the contractor to 

his employees and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported by details 

to the Engineer-in- Charge within fifteen days of the expiry of the period 

of 30 days.  

 

c. If the works or part thereof is suspended on the orders of the Engineer-

in- Charge for more than three months at a time, except when suspension 

is ordered for reasons (a) in sub-para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in- 

charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is 

not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as on omission of 

such part by AAI or where it affects whole of the works, as an 

abandonment of the works by AAI, shall within ten days of expiry of 

such period of 15 days give notice in writing of his intention to the 

Engineer- in-Charge. In the event of the contractor treating the suspension 

as an abandonment of the contract by AAI, he shall have no claim to 

payment  of any compensations on account of any profit or advantage 

which he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-Charge 

may consider reasonable, in respect of salaries and/or wages paid by him 

to his employees and labour at site, remaining idle in consequence adding 

to the total thereof 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to the 

Engineer-in- Charge within 30 days of the expiry of the period of 3 

months 

 

CLAUSE 15 A 

 

 Compensation in 

case of delay due 

to late supply of 

stipulated 

material by AAI.  

The contractor shall not be entitled to claim any compensation from 

AAI for the losses suffered by him on account of delay by AAI in the 

supply of materials in Schedule ‘B’ where such delay is covered by the 

difficulties relating to supply of wagons, force majeure or any 

reasonable cause beyond the control of AAI.  

  

This clause 15 A will not be applicable for works where no material is 

stipulated for issue by AAI. 

CLAUSE 16 

 

 Action in 

case Work 

not done as 

per 

Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-Charge, his authorize subordinates in charge 

of the work and all the superior officers, officer of the Quality Assurance 

Unit of the AAI or any organization engaged by the Department of Quality 
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 Assurance and of the Chief technical Examiner’s Office, and the contractor 

shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to have 

the same force as if they had been given to the contractor himself. If it shall 

appear to the Engineer-in -charge or his authorized subordinates in charge 

of the work or to the Executive Director-In-charge of quality assurance or 

his subordinate officers or the officers of the organization engaged by the 

AAI for quality Assurance or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with unsound, 

imperfect, or unskillful workmanship, or with materials or articles provided 

by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within 

twelve months (six months in the case of work costing Rs.10 lac and below 

except road work) of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 2 of the contract (for non-completion of the work 

in time) for this default. In such case the Engineer-in-Charge may not 

accept the item of work at the rates applicable under the contract but may 

accept such items at reduced rates as the authority specified in schedule ‘F’ 

may considered reasonable during the preparation of on account bills or 

final bill if the item is so acceptable without detriment to the safety and 

utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor 

 

CLAUSE 17 

 

 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, 

injure or destroy any part of building in which they may be working, or 

any building, road, road kerb fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other 

faults appear in the work within twelve months (six months in the  case  

of  work costing Rs.  Ten  lacs  and  below  except  road  work)  after  a 

certificate  final  or  otherwise  of  its  completion  shall  have  been  

given  by the Engineer-in-charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense 

or in default the Engineering- charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due 

or at any time thereafter may become due to the contractor, or from his 

security deposit or the proceeds of sale thereof or of a sufficient portion 
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thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill 

has been prepared and passed whichever is later. Provided that in the 

case of road work, if in the opinion of the Engineer-in-charge, half of the 

security deposit is sufficient, to meet all liabilities of the contractor 

under this contract, half of the security deposit will be refundable after 

six months and the remaining half after twelve months of the issue of the 

said certificate of completion or till the final bill has been prepared and 

passed whichever is later.  

 

In case of Maintenance and Operation works of E&M services, the 

security deposit deducted from contractors shall be refunded within one 

month from the date of final payment or within one month from the date 

of completion of the maintenance contract whichever is earlier 

 

CLAUSE 18 

 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied 

from the Engineer-in charge’s stores) machinery, tools & plants as specified 

in Schedule F. in addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements 

of the Engineer-in charge as to any matter as to  which under these 

conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefor to and from the work. The contractor shall 

also supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and 

from time to time of the work or materials. Failing his so doing, the same 

may be provided by the Engineer-in-charge at the expense of the contractor 

and the expenses may be deducted, from any money due to the contractor, 

under this contract or otherwise and / or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof 

 

CLAUSE 18 A 
 

 Recovery of 

Compensatio

n 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 

12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 

compensation to a workman employed by the contractor, in execution of the 

works, AAI will recover from the contractor, the amount of the 

compensation so paid, and, without prejudice to the rights of the AAI under 

sub-section(2) of Section 12, of the said act, AAI shall be at liberty to 

recover such amount or any part thereof  by deducting it from the security 

deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise. AAI shall not be bound to contest any claim made 

against it under subsection(1) of Section 12, of the said Act, except on the 

written request of the contractor and upon his giving to AAI full security 

for all costs for which AAI might become liable in consequence of 

contesting such claim 
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CLAUSE 18 B 
 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of 

wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 

19H or under the AAI Contractor’s Labour Regulations or under the Rules 

framed by AAI from time to time for the protection of health and sanitary 

arrangements for workers employed by AAI Contractors, AAI will recover 

from the contractor the amount of wages so paid or the amount of 

expenditure so incurred and without prejudice to the rights of the AAI 

under sub section (2) of Section 20, sub section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 

liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by AAI to the contractor whether 

under this contract or otherwise AAI shall not be bound to contest any 

claim made against it under sub section (1) of Section 20, sub section (4) of 

Section 21, of the said Act, except on the written request of the contractor 

and upon his giving to the AAI full security for all costs for which AAI 

might become liable in contesting such claim 

 

CLAUSE 19 

 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 

Act, 1970 and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986.  

 

The contractor shall also comply with the provisions of the building and 

other construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and other Construction Workers 

Welfare Cess Act, 1996. Any failure to fulfill these requirements shall 

attract the penal provisions of this contract arising out of the resultant non 

execution of the work 

CLAUSE 19 A 

 

  No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B 

 

 Payment of  

wages 

Payment of wages:  

i   The contractor shall pay to labour employed by him either directly or 

through subcontractors, wages not less than fair wages as defined in the 

AAI Contractor’s Labour Regulation or as per the provisions of the 

Contract Labour (Regulation and Abolition) act, 1970 and the contract 

labour (Regulation and Abolition) Central Rules, 1971 wherever 

applicable.  

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 

work, including any labour engaged by his sub-contractors in 

connection with the said work, as if the labour had been immediately 

employed by him.  

iii In respect of all labour directly or indirectly employed in the works for 
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performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of 

India contractor’s Labour Regulations made by AAI from time to time 

in regard to payment of wages wage period, deductions from wages 

recovery of wages not paid and deductions unauthorisedly made, 

maintenance of wage books or wage slips, publication of scale of wages 

and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of 

the Contract Labour (Regulation and Abolition) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable.  

iv. The following deductions shall be permissible to be made by the 

Engineer-in- Charge.  

a. The Engineer-in-charge concerned shall have the right to deduct from 

the moneys due to the contractor or any sum required or estimated 

to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of 

deductions made from his or their wages which are not justified by 

their terms of the contract or nonobservance of the Regulations.  

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums 

not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money 

due to the contractor by the Engineer-in-charge concerned.  

  

In the case of Union Territory of Delhi, however, as the all-inclusive 

minimum daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question 

of extra payment for weekly holiday would not arise.  

  

v. The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 

and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rule made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid 

and the AAI Contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub-contractors.  

vii. The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract.  

viii.  Whatever is the minimum wage for the time being, or if the wage 

payable  is higher than such wage, such wage shall be paid by the 

contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of 

commission or otherwise  

ix. The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen 
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CLAUSE 19 C 

 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions as per AAI Safety Code 

framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-

in charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor 

 

 

CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the 

Engineer- in charge a true statement showing in respect of the second half 

of the preceding month and the first half of the current month respectively:  

i. the number of labourers employed by him on the work,  

ii. their working hours,  

iii. the wages paid to him,  

iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and  

v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 

each default or materially incorrect statement. The decision of the Engineer- 

in-charge shall be final in deducting from any bill due to the contractor; the 

amount levied as fine and shall be binding on the contractor. 

 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by AAI from 

time to time for the protection of health and sanitary arrangements for 

workers employed by the AAI and its contractor. 

 

CLAUSE 19 F 

  Leave and pay during leave shall be regulated as follows:  

1. Leave:  

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 

weeks upto and including the day of delivery and 4 weeks 

following that day.  

ii. In the case of miscarriage - upto 3 weeks from the date of 

miscarriage.  

2. Pay:  

i. In the case of delivery – leave pay during maternity leave will be at 

the rate of women’s average daily earnings, calculated on total 

wages earned on the days when full time work was done during a 

period of three months immediately preceding the date on which 

she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater.  

ii. In the case of miscarriage – leave pay at the rate of average daily 

earning calculated on the total wages earned on the days when full 
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time work was done during a period of three months immediately 

preceding the date of such miscarriage.  

  

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave.  

 

4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in appendix – III and IV, and the same shall be 

kept at the place of work.  

 

CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of 

the provisions of the Airports Authority of India Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions 

of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of 

the Engineer-in-Charge shall be final and binding on the parties.  

 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI 

Contractor’s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition ) Act 1970, and the Contract 

Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work – people employed by the contractor (s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor (s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the 

work-people within a reasonable time to be specified in the notice. If the 

contractor (s) shall fail within the period specified in the notice to comply 

with and/ observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The 

contractor (s) shall erect, make and maintain at his / their own expense and 

to approved standards all necessary huts and sanitary arrangements required 

for his / their work –people on the site in connection with the execution of 

the works, and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor (s) requiring that the said huts and 

sanitary arrangements be remodeled and / or reconstructed according to 

approved standards, and if the contractor (s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, the Engineer-in-Charge 

shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor 

(s) 
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CLAUSE 19 H 

 

  The contractor (s) shall at his / their own cost provided his/ their labour 

with a sufficient number of huts (hereinafter referred to as the camp) on the 

following specifications on a suitable plot of land to be approved the 

Engineer-in-Charge.  

 

i. Facility to be provided  

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) 

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) 

for each member of the worker’s family staying with the labourer.  

b. The contractor shall in addition construct suitable cooking places having 

a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 

family 

  c. The contractor(s) shall also construct temporary latrines and urinals for 

the use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

for women.  

 

d.  The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably screened.  

 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 

Engineer-in- Charge in case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6”) above the 

surrounding ground. The roofs shall be laid with the thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor 

shall ensure that throughout the period of their occupation, the roofs remain 

water – tight.  

 

b. The contractor (s) shall provide each hut with proper ventilation.  

 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes.  

 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed.  

 

iii. Water Supply  

The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons 

of clean water per head per day for bathing and washing purposes. Where 

piped water supply is available supply shall be at stand posts and where the 

supply is from wells or river, tanks which may be of metal or masonry, 

shall be provided. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour 

camp from the existing mains wherever available and shall pay all fees and 

charges therefor.  
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iv. The site selected for the camp shall be high ground, removed from 

jungle.  

 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor (s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee / authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee / authority 

for the removal of excreta. All charges on this account  shall  be  borne  by  

the  contractor  and  paid  direct  by  him  to  the Municipality / authority. 

The contractor shall provide one sweeper for every eight seats in case of dry 

system.  

 

vi. Drainage  

The contractor (s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  

 

vii. The contractor (s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers.  

 

viii. Sanitation  

The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and 

Medical Authorities 

 

CLAUSE 19 I 

 

  The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ 

upon the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy 

access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant 

Manager/Junior Executive will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service 

center, to apprise the residents about the same 

 

CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 

complete building. If such building though completed is occupied illegally, 

then the Engineer-in-Charge shall have the option to refuse to accept the 

said building/buildings in that position. Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay, a levy 

upto 5% of tendered value of work may be imposed by the General 

Manager Engg. Whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. However, the 

Executive Director Engg., through a notice may require the contractor to 

remove the illegal occupation any time on or before construction and 

delivery 
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CLAUSE 19 K 

 

 Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi-skilled 

tradesmen who are qualified and possess certificate in particular trade 

from CPWD Training Institute / Industrial Training Institute/National 

Institution of Construction Management and research (NICMAR) 

National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed / certified by State / Central 

Government. The number of such qualified tradesmen shall not be less 

than 20% of total skilled / semi-skilled workers required in each trade 

at any stage of work. The contractor shall submit number of man days 

required in respect of each trade, its scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the  

tradesmen  are  found  to  have  inadequate  skill  to  execute  the  

work  of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineer –in- 

Charge. Failure on the part of contractor to obtain approval of 

Engineer-in-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of Rs.100 

per such tradesman per day. Decision of Engineer in Charge as to 

whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding.  

 

Provided always, that the provision of this clause shall not be 

applicable for works with estimated cost put to tender being less than 

Rs.5 crores 

 

CLAUSE 19 L  

 

 Contribution 

of EPF and 

ESI 

The ESI and EPF contributions on the part of employer in respect 

of this contract shall be paid by the contractor. These contributions 

on the part of the employer paid by the contractor shall be 

reimbursed by the Engineer-in-charge to the contractor on actual 

basis. The verification of deployment of labour will be done 

through biometric attendance system or any other suitable method 

by the Engineer in Charge. The applicable and eligible amount of 

EPF & ESI shall be reimbursed preferably within 7 days but not 

later than 30 days of submission of documentary proof of payment 

provided same are in order. 

 

 

CLAUSE 19 M 

 

 Compliance of 

NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the 

construction site and any violation of such guidelines will be in his account 

 

 

CLAUSE 20 

 

 Minimum 

Wages 

Act to be 

Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970 

amended from time to time and rules framed thereunder and other labour 

laws affecting contract labour that may be brought into force from time to 

time 
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CLAUSE 20(A) 

 

 Employees 

Provident 

Fund & 

Miscellaneous 

Provision Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

Deleted 

 

CLAUSE 21 

 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 

or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly, be given, promised or offered 

by the contractor, or any of his servants or agent to any public officer or 

person in the employ of AAI in any way relating to his office or 

employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineers in Charge on 

behalf of the AAI shall have power to adopt the course specified in Clause 3 

hereof in the interest of AAI and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue 

 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 

AAI without reference to the actual loss or damage sustained and whether or 

not any damage shall have been sustained 

 

CLAUSE 23 

 Changes in 

firm’s 

Constitution 

to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in-Charge shall be obtained before any change is made in 

the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken and the 

same consequences shall ensue as provided in the said Clause 21 
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CLAUSE 24 

 

  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on 

CLAUSE 25 

 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

 

 

Dispute Resolution Clause 

 

All disputes or differences which may arise out of or in connection with or 

incidental to the Agreement(s) including any dispute or difference 

regarding the interpretation of terms and conditions of any clause(s) 

thereof shall be dealt with as provided hereinafter: 

 

i) Through Mediation: All dispute(s), at the first instance, shall be 

referred to the Mediation Committee of Independent Experts 

(MCIE) or individual mediator for mediation as per AAI Mediation 

Policy and applicable laws. All cost of mediation, shall be borne 

equalZv by the parties. 
 

In case either party withdraws from the Mediation or the dispute(s) 

is not resolved within 120 days of reference to the Mediation, then 

the aggrieved party may invoke arbitration through sub para (ii) 

within 30 days from the date of receipt of Partial Settlement 

Agreement or Failure Report. 
 

ii) Adjudication through Arbitration: In case no final settlement has 

been arrived at between the parties after mediation or partially 

settled as per sub Para (i) above, the unresolved dispute(s), on 

invocation by the aggrieved party shall be referred for adjudication 

by arbitration. 

a) When the amount involved is above 25 crores, adjudication 

shall be made by Arbitral Tribunal comprising of 03 

arbitrators. Each party to appoint one arbitrator and the two 

appointed arbitrators shall appoint the Presiding Arbitrator. 
 

b) When the amount involved is Rs. 25 Crores and below shall 

be referred to a Sole Arbitrator to be appointed by 

Chairman/Member, AAI, after obtaining consent of the other 

party, as per format annexed at Annexure-A. 
 

Unless the contract has already been repudiated or terminated, the parties 

shall, in every case, continue to proceed to perform their respective 

obligations under the agreement.  
 

Arbitration proceedings shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act, 1996, as amended from 

time to time. 
 

Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the 

Arbitration & Conciliation Act, 1996 and shall be borne by both the parties 

equally. 
 

No dispute shall be referred for resolution under this clause through 

arbitration in matters for which eviction & recovery procedure is provided 

under Chapter -VA of the Airports Authority of India Act, 1994. 
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Annexure-A  

 

Format Consent Letter 
 

Dispute Resolution Clause- Para 2 ii (b) 

To,  

 

The Chairman/Member/Regional Executive Director,  

Airports Authority of India  

------------------------------------------  

SUB: Request for appointment of arbitrator under Clause --------------- of 

the -----------------agreement dated ------------------------------------ for--------

-----  
 

Sir/Madam,  
 

1. We state that _ _ ___ _ __ (contractor/agency) was awarded 

work/concession of at ---- - ---Airport/ (other location) of Airports 

Authority of India through Award Letter dated _ __ _  
 

2. Dispute related to ____ ___ arose between us (contractor/agency) 

and AAI.  
 

3. On ____(date), dispute was referred to Mediation as per AAI 

Mediation Policy and any settlement on the following 

claims/disputes was not reached between the parties:  

i)  

ii)  

iii)  

4. A concise statement along with claim in respect of each of such 

disputes is attached herewith.  

 

5. In view of the above, we invoke arbitration under clause____ of 

the _ _ _ ___ ___ agreement between us and AAI and as per 

proviso to Section-12(5) of the Arbitration & Conciliation Act, 

1996, we hereby agree and request the 

Chairman/Member/Regional Executive Director AAI to appoint 

arbitrator from AAI 's panel of arbitrators.  

 

6. I / We also give my/ our consent for appointing any of an 

arbitrator from AAJ's approved panel of arbitrators, as per 

paragraph-5 above.  

 

Thanking you, 

 

 

(_____________________)  

 

 

(Authorized Signatory of)  
 

 

Encl: As above 
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CLAUSE 26 

 

 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman 

AAI against any action, claim or proceeding relating to infringement or use 

of any patent or design or any alleged patent or design rights and shall pay 

and royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 

brought against AAI in respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expense, to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to 

indemnify the AAI if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer-

in-Charge in this behalf 

 

CLAUSE 27 

 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect of 

the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items ,or if the part of work 

in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump- 

sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with 

regard to any sum or sums payable to him under the provision of the clause 

 

CLAUSE 28 

 

 Action where no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications 

as referred to in Clause 11, such work shall be carried out in accordance 

with the Bureau of Indian Standards Specifications.  
 

In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers’ specifications. In case 

there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge 

 

CLAUSE 29 

 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i.   Whenever any claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer-in-Charge or 

the AAI shall be entitled to withhold the security deposit if any, 

furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and have lien to retain to the extent 

of such claimed amount or amounts referred to above  from any sum or 

sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the 

Engineer-in Charge of the AAI or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such 

claim.  
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It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 

Charge or AAI will be kept withheld or retained as such by the 

Engineer-in- Charge or AAI till the claim arising out of or under the 

contract is determined by the arbitrator. (if the contract is governed by 

the arbitration clause) or by the competent court, as the case may be and 

that the contractor will have no  claim for interest or damages 

whatsoever on any account in respect of such withholding or retention 

under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or the 

AAI shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum 

found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise.  
 

ii.  AAI shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 

vouchers, abstract, etc,. to be made after payment of the final bill and if 

as a result of such audit and technical examination any sum is found to 

have been overpaid in respect of any work done by contractor under the 

contract or any work claimed to have been done by the him under the 

contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over payment and it shall be lawful for 

AAI to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and 

if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by AAI to the 

contractor, without any interest thereon whatsoever.  
 

Provided that the AAI shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short 

where such payment has been agreed upon between the Executive 

Director Engineering / General Manager Engineering on the one hand 

and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering 

CLAUSE 29 A 

 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the 

security deposit refundable to him) under the contract may be 

withheld or retained by way of lien by the Engineer-in-Charge or the 

AAI or any other contracting person or persons through Engineer-in-

Charge against any claim of the Engineer-in-Charge or AAI or such 

other person or persons in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor 

with the Engineer-in-Charge or the AAI or with such other person or 

persons.  

ii. It is an agreed term of the contract that the sum of money so 

withheld or retained under this clause by the Engineer-in-Charge or 

the AAI will be kept withheld or retained as such by the Engineer-

in-Charge or the AAI or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may 

be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 
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CLAUSE 30 
 

 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area 

labour falling under any category whatsoever or in connection with 

the work or recruit labour from area within a radius of 32 km (20 

miles) of the controlled area. Subject as above the contractor shall 

employ imported labour only i.e., deposit imported labour or 

labour imported by contractors from area, from which import is 

permitted.  

ii. Where ceiling price for imported labour has been fixed by State or 

Regional Labour Committees not more than that ceiling price shall 

be paid to the labour by the contractor.  

iii. The contractor shall immediately remove any labourer who may be 

pointed out by the Engineer-in-Charge as being a coal mining or 

controlled area labourer. Failure to do so shall render the contractor 

liable to pay to AAI a sum calculated at the rate of Rs.10/- per day 

per labourer. The certificate of the Engineer-in –Charge about the 

number of coal mining or controlled area labourer and the number 

of days for which they worked shall be final and binding upon all 

parties to this contract.  

iv. It is declared and agreed between the parties that the aforesaid 

stipulation in this clause is one in which the public are interested 

within the meaning of the exception in Section 74 of Indian 

Contract Act, 1872.  
 

Explanation :- Controlled area mean the following areas:  

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District 

of Bilaspur. Any other area which may be declared a Controlled Area by or 

with the approval of the Central Government 

 

CLAUSE 31 
 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject 

to the following conditions.  
 

i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

  

ii.  The Engineer-in-Charge shall make alternative arrangements for supply 

of water at the risk and cost of contractor (s) if the arrangements made 

by the contractor (s) for procurement of water are in the opinion of the 

Engineer-in- Charge, unsatisfactory.  
 

 

CLAUSE 31A 

 

 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department 

subject to the following conditions:-  

i. The water charges @1% shall be recovered on gross amount of the 

work done.  

 

ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of 

supply.  

 

iii. The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor (s) to make 
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alternative arrangements for water at his/their own cost in the event of 

any temporary break down in the AAI’s water main so that the 

progress of his/their work is not held up for want of water. No claim 

of damage or refund of water charges will be entertained on account 

of such break down 

 

CLAUSE 32 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is 

taken by  the contractor from the wells or hand pump constructed by the 

AAI, no charge shall be recovered from the contractor or that account. 

The contractor shall, however, draw water at such hours of the day that it 

does not interfere with the normal use for which the hand pumps and well 

are intended. He will also be responsible for all damage and abnormal 

repairs arising out of his use, the cost of which shall be recoverable from 

him. The Engineer-in-Charge shall  be the  final  authority  to  determine  

the  cost  recoverable  from  the contractor on this account and his 

decision shall be binding on the contractor.  

ii. The contractor shall be allowed to construct temporary wells in AAI 

land for taking water for construction purposes only after he has got 

permission of the Engineer-in-Charge in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be 

required to provide necessary safety arrangements to avoid any accidents 

or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the 

work 

CLAUSE 33 

 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 

assistance of  AAI either by issue from AAI stocks or purchase made under 

orders or permits or licenses issued by AAI, the contractor shall hold the said 

materials economically and solely for the purpose of the contract and not 

dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all surplus or unserviceable materials 

that may be left with him after the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such prices 

as the Engineer-in-Charge shall determine having due regard to the condition 

of the materials. The price allowed to the contractor however shall not 

exceed the amount charged to him excluding the element of storage charges. 

The decision of the Engineer-in-Charge shall be final and conclusive. In the 

event of breach of the aforesaid condition, the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the license 

or permit and / or for criminal breach of trust, be liable to AAI for all 

moneys, advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach 

 

CLAUSE 34 

 

 Hire of plant & 

Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, 

machinery and equipment (hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in 

Schedule ‘C’ and stipulated for issue to the contractor. If the contractor 

requires any item of T&P on hire from the T&P available with the AAI 

over and above the T&P stipulated for issue, the AAI will, if such item 

is available, hire it to the contractor at rates to be agreed upon between 
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him and the Engineer-in-charge. In such a case, all the conditions 

hereunder for issue of T & P shall also be applicable to such T&P as is 

agreed to be issued.  

ii. Plant & Machinery when supplied on hire charges shown in Schedule 

‘C’ shall be made over and taken back at the departmental equipment 

yard / shed shown in Schedule ‘C’ and the contractor shall bear the cost 

of carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation and otherwise during transit 

including damage to or loss of plant and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor 

iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange 

his programme of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the department.  

iv. The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over upto and 

inclusive of the date of the return in good order even though the same 

may not have been working for any cause except major breakdown due 

to no fault of the contractor or faulty use requiring more than three 

working days continuously (excluding intervening holidays and 

Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in-charge when any 

plant or machinery gets out of order requiring major repairs as 

aforesaid. The Engineer-in- charge shall record the date and time of 

receipt of such intimation in the log sheet of the plant or machinery. 

Based on this if the breakdown before lunch period or major breakdown 

will be computed considering half a day’s breakdown on the day of 

complaint. If the breakdown occurs in the post lunch period of major 

breakdown will be computed starting from the next working day. In 

case of any dispute under this clause, the decision of the Executive 

Director (Engg) /General Manager (Engg) shall be final and binding on 

the contractor.  

v. The hire charges shown above are for each day of 8 hours (inclusive of 

the one hour lunch break) or part thereof.  

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of 

approved type, firewood, kerosene oil etc. for running the plant and 

machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the 

contractor who shall be fully responsible for the safeguard and security 

of plant and machinery. The contractor shall on or before the supply of 

plant and machinery sign an agreement indemnifying the Department 

against any loss or damage caused to the plant and machinery either 

during transit or at site of work.  

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one hour lunch break. In case of an urgent work 

however, the Engineer-incharge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 
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charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one 

hour and a period of less than half an hour will be ignored.  

viii. The contractor shall release the plant and machinery every seventh day 

for periodical servicing and / or wash out which may take about three to 

four hours or more. Hire charges for full day shall be recovered from 

the contractor for the day of servicing / wash out irrespective of the 

period employed in servicing.  

ix. The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 

materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-

charge, the work or a portion of work for which the same was issued is 

completed.  

x. Log Book for recording the hours of daily work for each of the plant 

and machinery supplied to the contractor will be maintained by the 

Department and will be countersigned by the contractor or his 

authorised agent daily. In case the contractor contests the correctness of 

the entries and / or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will 

be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road 

rollers shall be made for the minimum number of days worked out on 

the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the 

annexed statement (see attached annexure).  

xi. In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day 

or each occasion. (a) In case rollers for consolidation are employed by 

the contractor himself, log book for such rollers shall be maintained in 

the same manner as is done in case of departmental rollers, maximum 

quantity of any items to be consolidated for each roller-day shall also be 

same as in Annexure to Clause 34(x). For less use of rollers, recovery 

for the less roller days shall be made at the stipulated issue rate.  

xii. The contractor shall be responsible to return the plant and machinery in 

the condition in which it was handed over to him and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor.  

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge 

to suspend execution of the work, provided AAI’s plant and machinery 

in question have, in fact, remained idle with the contractor because of 

the suspension.  

xiv. In the event of the contractor not requiring any item of plant and 

machinery issued by AAI though not stipulated for issue in Schedule 

‘C’ any time after taking delivery at the place of issue, he may return it 

after two days written notice or at any time without notice if he agrees 

to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in- charge to use the said plant and 

machinery during the said period of two days as he likes including 

hiring out to a third party 
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CLAUSE 35 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of 

the work by the firm supplying the tar or bitumen used.  

ii. The contractor shall collect the total quantity of tar or bitumen 

required for the work as per standard formula, before the process of 

painting is started and shall hypothecate it to the Engineer-in-Charge. 

If any bitumen or tar remains unused on completion of the work on 

account of lesser use of materials in actual execution of for reasons 

other than authorised changes of specifications and abandonment of 

portion of work, a corresponding deduction equivalent to the cost of 

unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials 

are hypothecated to AAI, the contractor undertakes the responsibility 

for their proper watch, safe custody and protection against all risks. 

The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing 

iii. The contractor shall be responsible for rectifying defects noticed 

within a year from the date of completion of the work and the portion 

of the security deposit relating asphaltic work shall be refunded after 

the expiry of this period. 
 

CLAUSE 36 
 

 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees  
 

i.   The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 

proper fulfilling of the obligations under the contract.  
  

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name (s), qualifications experience, age, address 

(s) and other particulars along with certificates, of the principal technical 

representative to be charge of the work and other technical representative 

(s) who will be supervising the work. Minimum requirement of such 

technical representative (s) and their qualifications and experience shall 

not be lower than specified in schedule ‘F”. The Engineer-in-Charge shall 

within 3 days of receipt of such communication intimate in writing his 

approval or otherwise of such a representative (s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative (s) 

according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative (s) 

shall be appointed by the contractor soon after receipt of the approval from 

Engineer-in-charge and shall be available at site before start of work.  
  

All the provisions applicable to the principal technical representative under 

the clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) 

shall be present at the site of work for supervision at all times when any 

construction activity is in progress and also present himself/themselves, as 

required to the Engineer-in-Charge and / or his designated representative 

to take instructions. Instructions given to the principal technical 

representative or other technical representative (s) shall be deemed to have 

the same force as if these have been given to the contractor. The Principal 

Technical Representative and other technical representatives shall be 

actually available at site fully during all stages of execution work, during 

recording / checking / test checking of measurements of works whenever 
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so required by the Engineer-in-Charge and shall also note down 

instructions conveyed by the Engineer-in-Charge or his designated 

representative (s) in the site order book and shall affix his/their signature in 

token of noting down the instructions and in token of acceptance of 

measurements / checked measurements / test checked measurements. The 

representative (s) shall not look after any other work. Substitutes, duly 

approved by engineer – in-Charge of the work in similar manner as 

aforesaid shall be provided in event of absence of any of the representative 

(s) by more than two days. If the Engineer–in–Charge, whose decision in 

this respect is final and binding on the contractor, is convinced that no 

such technical representative (s) is/are effectively appointed  or  is/are  

effectively attending or  fulfilling the  provision  of this clause, a recovery 

(non-refundable)  shall  be  effected from the contractor as specified in 

Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in 

the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further if 

the contractor fails to appoint suitable technical Principal technical 

representative and / or other technical representative (s) and if such 

appointed persons are not effectively present or are absent by more than 

two days without duly approved substitute or do not discharge their 

responsibility satisfactorily, the Engineer–in–Charge shall have full 

powers to suspend the execution of the work until such date as suitable 

other technical representative (s) is / are appointed and the contractor shall 

be held responsible for the delay so caused to the work. The contractor 

shall submit a certificate of employment of the technical representative (s) 

(in the form of copy of Form- 16 or CPF deduction issued to the Engineer 

employed by him) along with every running account bill / final bill and 

shall produce evidence if at any times so required by the Engineer– in–

Charge.  
 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision 

to the work. The contractor shall provide and employ skilled, semi-skilled 

and unskilled labour as is necessary for proper and timely execution of the 

work. The Engineer-in-Charge shall be at liberty to object to and require 

the contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of 

his duties or whose employment is otherwise considered by the Engineer-

in Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and 

the persons so removed shall be replaced as soon as possible by competent 

substitutes.  
  

iii. The contractor shall not change his engineer/supervisory staff after 

approval of the Engineer-In-Charge. If Contractor wants to replace any of 

his staff  due to unavoidable circumstances, he will seek permission of 

Engineer-In- Charge indicating reasons for such change, qualification and 

experience of the alternative employee suggested by him. The qualification 

and experience of the alternative staff shall not be inferior to the person 

employed earlier 

CLAUSE 37 

 

 Levy/ Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes:  

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items   
 

b. However GST, as applicable, shall be paid to the contractor, for any 
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taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract.  
 

c. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

AAI by utilizing EPCG license/ Duty Credit Scrip under service Export from 

India Scheme (SEIS) of Govt. of India 
 

2. Royalty:  

a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The contractor 

shall deposit royalty and obtain necessary permit for collection of stone, 

sand, red bajri, kankar etc. from the local authority in the matter and will 

abide by the notification issued by Central Govt. / State Government / Local 

State Authorities as applicable from time to time in this regard. The 

contractor is also bound to allow deduction from his bills any difference in 

statutory taxes/royalty and penalty proposed by Local State Authorities to 

AAI till finalization of settlement of all demands in this regard by Central / 

State Govt.  
 

b. This will also be applicable to forest produce.  
 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become payable 

by the contractor to the State Government. Local authorities in respect of any 

material used by the contractor in the works then in such a case, it shall be 

lawful to the AAI and it will have the right and be entitled to recover the 

amount paid in the circumstances as aforesaid from dues of the contractor.  
 

3. License fee for land  

a. Land/space (Paved/Unpaved/ Covered-AC or Non-AC), to the extent 

allotted to contractors during execution of work for the purpose of 

installation of plants, labour campus, cement godown, site office, stacking of 

materials shall be provided at free of cost up to defect liability 

period/maintenance period. 
 

b. A Security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG 

shall be deposited by the contractor. In case contractor do not deposit 

security deposit same shall be deducted from 1st Running Account Bill.  
 

c. Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in-Charge. 

If contractor fails to vacate the allotted land/space (Paved/ 

Unpaved/Covered-AC/ Non-AC) after Defect Liability Period/ maintenance 

Period of the work shall be charged as per prevailing licence fee of the 

airport plus 25% penalty over that. 

 

CLAUSE 38 

 

 Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute 

applicable on last stipulated date of receipt of tender including 

extension if any but exclusive of GST. No adjustment i.e. increase or 

decrease shall be made for any variation in the rate of GSI Building and 

Other Construction Workers Welfare Cess or any tax, levy or Cess 

applicable on inputs.  

  

However, effect of variation, as per Govt. order after the last date of 

receipt of tender including extension if any, in rates of GST or Building 

and Other Construction Workers Welfare Cess or imposition or repeal 
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of any other tax, levy or Cess applicable on output of the works contract 

shall be adjusted on either side, increase or decrease.  

  

Provided further that for Building and Other Construction Workers 

Welfare Cess or any tax (other than GST), levy or Cess varied or 

imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of 

taxes / levies / Cess.  

  

Provided further that such increase in tax / levy / Cess including GST 

shall not reimbursed if made in the extended period of contract for 

which the contractor alone is responsible for delay as determined by 

authority for extension of time under Clause 5 in Schedule F.  

  

2. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorised representative 

of AAI or the Engineer-in-Charge and further shall furnish such other 

information /document as the Engineer-in- Charge may require from 

time to time.  

  

3. The contractor shall, within a period of 30 days of the imposition of 

any such further tax or levy or Cess, give a written notice thereof to the 

Engineer-incharge that the same is given pursuant to the condition, 

together with all necessary information / documents relating thereto.  

 

CLAUSE 39 

 

 Termination of 

contract on death 

of contractor 

Without prejudice to any of the rights or remedies under this contract, if 

the contractor dies, the Engineer-in-charge on behalf of the AAI shall have 

the option of terminating the contract without compensation to the 

contractor. 

 

CLAUSE 40 

 

 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his 

near relative is posted as an Officer responsible for award and execution of 

work. He shall also intimate the names of persons who are working with him 

in any capacity or / are subsequently employed by him and who are near 

relatives to any officer of AAI. Any breach of this condition by the 

Contractor would render him, the contract liable to be rejected at any stage.  

  

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grand parents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws 

 

CLAUSE 41  

 

 No any officer 

in Department 

of Engineering 

to work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in 

an engineering department of AAI shall not work as a contractor or 

employee of contractor for a period of one year after his retirement from 

AAI service without the prior permission of AAI in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is 

found at any time to be such a person who had not obtained the permission 

of AAI as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 
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CLAUSE 41(a)  

 

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. All tenderers shall have to 

submit an undertaking as per Appendix XVIII along with tender 

documents. AAI shall appoint Independent External Monitor(s) to oversee 

effective implementation of Integrity Pact for such works/supplies. For this 

purpose, a panel of Independent External Monitors shall be constituted by 

the Authority in concurrence with Central Vigilance Commission (CVC).  

 

i.     The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact.  

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor 

in this procurement/bid process  

b. The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage as specified in section 3 of the 

integrity pact.  

c.    Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without 

the knowledge of the Bidder) shall entitle the authority to take all 

or any one of the action as specified in section 6 of the integrity 

pact.  

 

ii.     In case any violation of above conduct is established, AAI reserves 

right to take following actions.  

a. If contractor commits a violation of its commitments and 

obligations under the Integrity Pact Program during bidding 

process, he shall be liable for disqualification from tender 

process and forfeiture of his Earnest Money Deposit/ Bid 

Security.  

b. In case of violation of the Integrity Pact after award of the 

contract, Authority is entitled to terminate the contract and 

shall be entitled to demand and recover from the contractor 

damages equivalent to 5% of the contract value or the amount 

equivalent to Security Deposit or Performance Bank 

Guarantee, whichever is higher.  

c. Authority may initiate appropriate proceedings against the 

contractor.  

d. Contractor will be liable to pay damages as determined by the 

Authority.  

e. Contractor against whom an action for violation of its 

commitments and obligations has been taken earlier again 

commits a violation, the Authority is entitled to debar such 

contractor for future tender/ contract processes for a period as 

deemed fit.  

f. A violation is considered to have occurred if the Authority is 

fully satisfied with the available documents and evidence 

submitted along- with Independent External Monitor’s 

recommendations / suggestions that no reasonable doubt exist 

in the matter  
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CLAUSE 41(b) 

 Code of 

Integrity 

No official of AAI or a bidder shall act in contravention of the codes which 

includes; 

i) prohibition of 

a) making offer, solicitation or acceptance of bribe, reward or gift or 

any material benefit, either directly or indirectly, in exchange for an 

unfair advantage in the procurement process or to otherwise 

influence the procurement process. 

b)  any omission, or misrepresentation that may mislead or attempt to 

mislead so that financial or other benefit may be obtained or an 

obligation avoided.  

c)  any collusion, bid rigging or anticompetitive behaviour that may 

impair the transparency, fairness and the progress of the 

procurement process.  

d)  improper use of information provided by the procuring entity to the 

bidder with an intent to gain unfair advantage in the procurement 

process or for personal gain.  

e)  any financial or business transactions between the bidder and any 

official of the procuring entity related to tender or execution process 

of contract; which can affect the decision of the procuring entity 

directly or indirectly. 

f) any coercion or any threat to impair or harm, directly or indirectly, 

any party or its property to influence the procurement process.  

g) obstruction of any investigation or auditing of a procurement 

process.  

h) making false declaration or providing false information for 

participation in a tender process or to secure a contract; 
 

ii) disclosure of conflict of interest.  
 

iii) Disclosure by the bidder of any previous transgressions made in respect 

of the provisions of sub-clause (i) with any entity in any country during 

the last three years or of being debarred by any other procuring entity. 
 

CLAUSE 42 
 

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the 

event of non-reconciliation of materials issued, consumed and in 

balance – (see Clause 10), Theoretical quantity of materials issued by 

the AAI for use in the work shall be calculated on the basis and method 

given hereunder;  

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule ‘F’. In case 

any item is executed for which standard co-efficient for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down 

by the Engineer-in-Charge.  

b. Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design or as 

authorised by Engineer-in- Charge, including authorised lappages, 

chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual 

issues each diameter-wise, section wise and category wise 

separately.  

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 

and cables pig lead and G.I. / M.S. sheets shall be taken as quantity 

actually required and measures plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
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such determination & comparison being made diameter-wise & 

categorywise.  

d. For any other material as per actual requirements.  

 

ii. Over the theoretical quantities of materials so computed a variation shall 

be allowed as specified in Schedule ‘F’. The difference in the net 

quantities of material actually issued to the contractor and the theoretical 

quantities including such authorised variation, if not returned by the 

contractor or if not fully reconciled to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written notice by the Engineer-

in-Charge to this effect shall be recovered at the rates specified in 

Schedule ‘F’, without prejudice to the provision of the relevant conditions 

regarding return of materials governing the contract. Decision of 

Engineer-in-Charge in regard to theoretical quantities of materials, which 

should have been actually used as per the Annexure of the standard 

schedule of rates and recovery at rates specified in Schedule ‘F’ shall be 

final and binding on the contractor. For non scheduled items, the decision 

of the Engineer – in - charge regarding theoretical quantities of materials 

which should have been actually used, shall be final and binding on the 

contractor.  

g. The said action under this clause is without prejudice to the right of the 

AAI to take action against the contractor under any other conditions of 

contract for not doing the work according to the prescribed specifications.  

h. For materials brought by the contractor for use in item of work at site, 

similar theoretical consumption shall be prepared and submitted to the 

Engineer-in-Charge for verification. If it is found that material consumed 

in the work is less than the theoretical consumption after taking into 

account permissible minus variation, the recovery for corresponding 

material shall be effected as per rates specified in schedule ‘F’ under 

Clause 42 

 

CLAUSE 43 

 

 Compensation 

during warlike 

situations / act of 

terrorism 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants scaffolding, temporary buildings and other things 

connected therewith shall be at the risk of the contractor until the work 

has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly 

brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operation or act of 

terrorism, the contractor shall when ordered (in writing) by the Engineer-

in-Charge to remove any debris from the site, collect and properly stack 

or remove in store all serviceable materials salvaged from the damaged 

work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, 

stacking or removal of serviceable material and for reconstruction of all 

works ordered by the Engineer- in-Charge, such payments being in 

addition to compensation upto the value of the work original executed 

before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- 

and by the Executive Director Engg. concerned for a higher amount. The 

contractor shall be paid for the damages / destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all 
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parties to this contract.  

 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operation (a) unless the contractor 

had taken all such precautions against air raid as are deemed necessary by 

the A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. 

not on the site of the work or for any tools plant, machinery, scaffolding, 

temporary building and other things not intended for the work.  

 

In the event of the contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such extension of time for its completion as 

is considered reasonable by the Engineer – in – charge. 

 

CLAUSE 44 

 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he fails 

to do so, his failure will be a breach of the contract and the Executive 

Director Engg. / General Manager (Engg.) may, in his discretion, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising 

on account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 

 

 Release of 

security deposit  

The Security Deposit of the work shall be refunded if no labour complaint 

has been received from the labour officer till the due date of its payment. lf a 

labour complaint is received during this period, the Engineer-in-Charge 

shall, after issue of notice in this regard to the contractor, withheld the 

amount required to settle the complaint from his security deposit and refund 

the balance amount. 

 

CLAUSE 46 

 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall 

take full responsibility for the case thereof and for taking precautions to 

prevent loss or damage and to minimize loss or damage to the greatest 

extent possible and shall be liable for any damage or loss that may 

happen to the Works or any part thereof and all AA l’s T & P from any 

cause whatsoever (save and except the Excepted Risks) and shall at his 

own cost repair and make good the same so that at completion, the 

Works and all AAI’s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and 

instructions of the Engineer-in-Charge.  

ii. In the event of any loss or damage to the Works or any Part thereof or to 

any T & P, to any material or articles at the Site from any of the 

Excepted Risks the following provisions shall have effect:  

a.  The Contractor shall, as may be directed in writing by the Engineer-

in- Charge, remove from the Site any debris and so much of the 

works as shall have been damaged, taking to AAI’s store such 

AAI’s T & P, articles and/or materials as may be directed;  

b.  The contractor shall, as may be directed in writing by the Engineer-

in- Charge, proceed with the erection and completion of the Works 

under and in accordance with the provisions and Conditions of the 

Contract; and  

iii. Provided always that the Contractor shall not be entitled to payment 

under the above provisions in respect of so much loss or damage as has 

been occasioned by any failure on his part to perform his obligation 
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under the Contract or not taking precautions to prevent loss or damage 

or minimize the amount of such loss or damage.  

iv. Without limiting its obligations and responsibilities under other clauses 

of General Conditions of Contracts, the contractor at his own cost shall 

insure, in the joint name of AAI and the contractor, against all losses or 

damages from whatever cause, arising (other than the accepted risks) 

for which he is responsible under the terms of the contract and in such 

manner that the AAI and the contractor are covered during the period of 

construction of works and any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the 

purpose of complying with its obligations of defects liability clause 

hereof;  

a.   All works including temporary works to their full value executed 

from time to time.  

b.   The construction materials and equipments to their full value 

brought on to the site by the contractor.  

v. The Contractor shall indemnify and keep indemnified AAI against all 

losses and claims for injuries or damage to any persons or any property 

whatsoever which may arise out of or in consequence of the 

construction and maintenance of Works and against all claims, demands 

proceedings, damage costs, charges and expenses whatsoever in respect 

of or in relation thereto.  

vi. Before commencing execution of the work, the Contractor shall, 

without in any way limiting his obligations and responsibilities under 

this condition, insure at his own cost against any damage, loss or injury 

which may occur to any AAI property, or to any person for at least the 

minimum amount of Rs. 1.00 lakh with unlimited number of 

occurrences (including any employee of AAI) by or arising out of 

carrying out of the Contract.  

vii. The contractor shall at all times indemnify AAI against all claims, 

damages or compensation under the provisions of Payment or Wages 

Act, 1936 Minimum Wages Act, 1948, Employer’s Liability Act, 1938, 

the  Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 

and the Maternity Benefit Act, 1961 or any modifications thereof or any 

other law relating thereto and rules made there under from time to time 

or as a consequence of any accident or injury to any workman or other 

persons in or about the Works, whether in the employment of the 

Contractor or not, his agents or servants, and also against all costs, 

charges and expenses of any suit, action or proceedings arising out of 

such accident or injury and against all sum or sums which may with the 

consent of the Contractor be paid to compromise or compound any 

claim. Without limiting his obligations and liabilities as above provided, 

the Contractor shall insure against all claims, damages or compensation 

payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto.  

viii. All insurance mentioned above shall be effected with any subsidiary of 

the General Insurance Company of India or by a company approved by 

the Insurance Regulatory Authority of India.  

ix. The aforesaid insurance policy / policies shall provide that they shall 

not be cancelled till the Engineer-in-Charge has agreed to their 

cancellation in writing.  

x. The Contractor shall prove to the Engineer-in-Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. A self-certified copy of such policies is 

required to be submitted to the Engineer-in-charge.  

xi. The Contractor shall ensure that similar insurance policies are taken out 
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by his subcontractors (if any) and shall be responsible for any claims or 

losses to AAI resulting from their failure to obtain adequate insurance 

protection in connection thereof. The contractor shall produce or cause 

to be produced by his subcontractor (if any) as the case may be, the 

relevant policy or policies and premiums receipts as and when required 

by the Engineer-in-Charge. A self-certified copy of such policies is 

required to be submitted to the Engineer-in-charge.  

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and  

keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the Contract 

then and in any such case AAI may, without being bound to, effect and 

keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the 

amount equivalent to 150% of premium or premiums as may be by AAI 

from any moneys due or which may become due to the Contractor or 

recover the same as a debt due from the Contractor only after issuing 

notice to contractor in this regard.  

Engineer – In- Charge shall ensure that all applicable insurances 

shall be in force without any break as per contract requirement to 

avoid any losses to AAI on account of non- availability of insurance 

policies and/or break in insurances policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name 

of AAI and Contractor for full tendered value along with third party 

liability (max of 10% of tendered value or as applicable as per 

Insurance Regulatory Authority of India) then there is no requirement 

for taking separate insurance by sub-contractors.  

However, workmen compensation policy is required to be taken 

separately by main contractor and sub-contractor for workers employed 

by them 

 

CLAUSE 47  

 Composite Contract 

and responsibilities  

of main agency 

i. The tenders have been called for composite work consisting of 

civil construction and other associated specialized works. The 

pre-qualification criteria shall be applicable for each subhead of 

work independently. The agency  meeting  PQ  criteria  for  the  

main  work  shall  be  considered  for execution of composite 

work.  However  the  agency  shall  be  allowed  to execute only 

those specialized subheads of works for which bidder meet PQ 

criteria individually.  

ii. The main contractor shall be permitted to execute only those 

works (covered under one or more subhead) for which he meets 

all requirements of pre- qualification including financial, 

technical and technological requirement specified in the PQ 

criteria.  

iii. Main contractor will associate expert agencies for the execution 

of specialized works under various subheads for which he himself 

has failed to meet PQ criteria. In such case he will appoint his 

associate for the execution of each specialized work with the 

approval of the NIT approving authority. The main contractor 

shall intimate the names of only those agencies who fully meet 

the PQ criteria for each specialized work for the acceptance of the 

department.  

iv. Main contractor shall not be permitted to change their associate 

agencies in the course of execution of work. If change of agency 

is inevitable then a request shall be submitted to the engineer-in-

charge in writing giving full justification for change of agency. 

The proposal should include name of the alternate agency along 
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with his financial, technical capabilities and work experience in 

the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 

 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores.  

i. The main contractor shall finalise his rates, terms and conditions and 

mode of execution of work with specialised agencies for all works 

covered in various subhead of works on receipt of work order but 

specifications, preferred makes of materials and performance of system 

shall remain as specified in tender document.  

ii. The main contractor shall arrange an agreement between department, 

main contractor and associated agencies for all subheads on receipt of 

work order from the engineer-in-charge. Main contractor and expert 

agency shall be jointly responsible for quality of work and performance 

of the system.  

iii. Main contractor shall submit list of associated agency for each 

specialized work within 1/12th of stipulated completion period or 

within one month from issue of work order whichever is later along 

with documentary evidence for financial soundness, technical 

capabilities and their experience for executing similar specialized works 

along with his application seeking acceptance for the name of 

associated agency. Approval / rejection for the name of associated 

agency shall be accorded thereafter by NIT approving authority within a 

period of 15 days each subhead wise.  

iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period 

or 60 days whichever is later for acceptance and signature of 

department. The extension of time for signing of this agreement shall 

not be generally permitted. The signing time shall only be extended if 

handing over of site is delayed due to reasons beyond control of the 

contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money.  

ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 

installment of mobilization advance shall be corresponding to the value 

of work which shall be executed by the main contractor. The subsequent 

mobilization advances corresponding to value of work covered in each 

subhead shall be released on signing of each Tripartite Agreement with 

expert agency for the same.  

iii. The security deposit shall be deducted from the running bills of main 

contractor after adjustment of full earnest money.  

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be 

levied on the main contractor only.  

v. The coordination meetings called by AAI or its representative shall be 

attended by associated expert agencies as and when required. Expert 

agency shall be responsible for technical soundness, quality of work and 

adherence to tender specifications. The main contractor as well as 

associated agency shall be responsible for rectification of deficiencies 

noticed in specialized work 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert 

agencies for the execution of works covered under all subheads of NIT 

and get the tripartite agreements signed as per NIT requirement at an 

early date. The main contractor shall not be paid for value of work 

covered under second running bill & subsequent bills till all Tripartite 

Agreements are signed by all agencies concerned.  
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ii. The main contractor must fill the ratio of work which shall govern the 

ratio of direct payment to the expert agency and to the main contractor 

for each subhead of work in schedule F. This ratio may also be 

indicated in tripartite agreement. Thus direct payment to each expert 

agency shall be released in the same ratio from the net payment (after 

all deductions).  

iii. The running bill for specialized work shall be processed as per terms 

and conditions of the contract. All deductions like security deposit, 

income tax and part rate for incomplete work or due to any other reason 

shall be made as per contract conditions from each running bill. In case 

the ratio as desired under (ii) is not filled by the main contractor AAI 

will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor 

 

Clause 48 

  

 Escrow 

Account 

 

 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However 

for works costing less than Rs.500 Cr., it shall be at the discretion of 

Technical Sanctioning authority to opt for Escrow account or not. The 

bank charges for Escrow Account shall be borne by contractor. The 

detailed conditions of Escrow Account shall be drawn in consultation 

with associated bank.  

ii. Mobilization advance for mobilization of resources and purchase of 

plant & machinery shall be credited directly to the escrow account 

opened for this contract through bank transfer as per terms and 

condition of contract. The agency shall be able to utilize 25% (or as 

decided by TS authority) of each installment of mobilization advance to 

meet minor expenses like construction of site office, purchase of office 

equipment and other minor works, while release of balance 75% fund 

shall be regulated by the department. The contractor shall seek prior 

concurrence of Engineer-in Charge for release of payment to the 

supplier etc. through Escrow Account by the Bank. Funds against 

cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilized 

25% directly by the contractor for minor expenses like salary, 

stationary, office expenses etc. AAI shall exercise control for release of 

payment by contractor for balance 75%.  

iv. The Contractor shall submit his proposal to the Engineer-in- 

Charge/Authority for utilization of funds made available by AAI (75% 

against each RA bill)  

a.    Name of agency for whom payment is proposed to be released.  

b.   Details of work executed/material supplied by agency to whom he 

intends to release payment.  

c.   Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only.  

d.   Documentary evidence in support of his claim.  

v. Engineer –in-charge will examine and approve full / part of such 

payments as per agency’s request within maximum of three working 

days. The terms and condition of Escrow Account shall be finalized 

with bank according to terms and conditions of contract. Bank shall 

release payment against such cheques only after written consent of 

authorised officer of AAI is received.  
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vi. Contractor shall be permitted to close Escrow Account on receipt of 

final payment for the work/project or on receipt of letter for foreclosure 

of work by the AAI. All balances and liabilities against this Escrow 

Account shall be left at the disposal of the contractor 
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AIRPORTS AUTHORITY OF INDIA 

 

SAFETY CODE 

 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

1 (¼ horizontal and 1 vertical).  

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure.  

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above.  

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm.(3ft.)  

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 

½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be 

increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not 

more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the site or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor  shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings to any such 

person on which may, with the consent of the contractor, be paid to compensate any claim by 

any such person.  

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the 

ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges 

of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 

top to bottom. Under no circumstances, undermining or undercutting shall be done.  

 

b. Safety Measures for digging bore holes: -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of 

the bore well. The failed and the abandoned ones should be completely refilled to avoid 

caving and collapse;  
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ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry of people/animals;  

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed around 

the well casing;  

v. After the completion of the bore well, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 

shrubs over the soil. This should be done even while repairing the pump; vi. After the 

bore well is drilled the entire site should be brought to the ground level; 

 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. iii) All practical steps 

shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe.  

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided.  

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes shall be provided with protective goggles.  

iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields.  

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for 

an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals 

or boards to prevent accident to the public. In addition, the contractor shall ensure that 

the following safety measures are adhered to:-  

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr. Superintendent (Engg.) or any other higher officer.  

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working 

inside.  

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence 

d) d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with oxygen kit.  

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency.  

f) The area should be barricaded or condoned off by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.  
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g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned.  

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba.  

i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time 

upto which a worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 meters away 

from the opening and on the leeward side protected from wind so that they will not 

be a source of friction on any inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly 

trained before allowing to work in the manhole.  

m) The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air 

blowers (when necessary). They must be supplied with barrier cream for anointing 

the limbs before working inside the sewer lines.  

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well.  

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  

p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be taken 

in this regard in an individual case will be final.  

vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken:- a) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. b) Suitable face masks should be supplied for use 

by the workers when paint is applied in the form of spray or a surface having lead 

paint is dry rubbed and scrapped. c) Overall shall be supplied by the contractors to the 

workmen and adequate facilities shall be provided to enable the working painters to 

wash during and on the cessation of work 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any 

form, wherever men above the age of 18 are employed on the work of lead painting, the 

following principles must be observed for such use:  

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use.  

ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray  

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping.  

iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work.  

v) Overall shall be worn by working painters during the whole of working period.  

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials.  

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI.  

viii) AAI may require, when necessary medical examination of workers.  
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ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work.  

 

11.  Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:  

i) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. (b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from patent 

defects.  

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing.  

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work and get it verified by the electrical Engineer 

concerned.  

 

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity.  

 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work 

 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor.  

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION  

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress.  

2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress.  

3. FIRST-AID FACILITIES  

i)        At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment.  

a)   For work places in which the number of contract labour employed does not exceed 

50 Each first –aid box shall contain the following equipments:  

1. 6 small sterilized dressings  

2. 3 medium size sterilized dressings  

3. 3 large size sterilized dressings  

4. 3 large sterilized burn dressings  

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.  

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms) bottle of potassium permanganate crystals.  

9. 1 pair scissors.  

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India.  

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution.  

b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments.  

1. 12 small sterilized dressings.  

2. 6 medium size sterilized dressings.  

3. 6 large size sterilized dressings  

4. 6 large size sterilized burn dressings.  

5. 6 (15 gms) packets sterilized cotton wool.  

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.  

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms) bottle of potassium permanganate crystals.  

11. 1 pair scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute / Government of India.  

13. A bottle containing 100 tablets (each of 5 gms) of aspirin  

14. Ointment for burns. 15. A bottle of suitable surgical antiseptic solution.  

 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
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v)         The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more.  

vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on duty 

and shall be available at all hours when the workers are at work.  

viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken 

ill to the nearest hospital.  

 

4. DRINKING WATER  

i)        In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  

ii)   Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored.  

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 

which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap door which shall be dust and 

waterproof.  

iv)   A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month.  

 

5. WASHING FACILITIES  

i)   In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein.  

ii)   Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers.  

iii)   Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition.  

 

6. LATRINES AND URINALS  

i)   Latrines shall be provided in every work place on the following scale namely:  

a) Where female are employed, there shall be at least one latrine for every 25 females.  

b) Where males are employed, there shall be at least one latrine for every 25 males.  

ii)   Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  

for every 50 thereafter.  

iii)   Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings.  

iv)   Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than borehole system  

v)   (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women Only” as the case may be.  

(b) The notice shall also bear the figure of a   or of a woman, as the case may be.  

vi)   There shall be at least one urinal for male workers upto 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females upto the first 500 and one for every 100 or part thereafter.  

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times.  
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(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities.  

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.  

ix)   Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure).  

x)   The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf.  

 

7. PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose.  

 

8. CRECHES  

i)   At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 

(ii) a, b & c.  

ii)   The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean.  

iii)   The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room.  

iv)   The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50.  

v)   The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children 

 

 

9. CANTEENS  

i)   In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 

more are ordinarily employed, an adequate canteen shall be provided by the contractor for 

the use of such contract labour.  

ii)   The canteen shall be maintained by the contractor in an efficient manner.  

iii)   The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils.  

iv)   The canteen shall be sufficiently lighted at all times when any person has access to it.  

v)   The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls of 

the kitchen shall be lime washed every four months.  

vi)   The premises of the canteen shall be maintained in a clean and sanitary condition.  

vii)         Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  

viii) Suitable arrangements shall be made for the collection and disposal of garbage.  
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ix)   The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time.  

x)   The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule (ix).  

xi)   (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy.  

xii)        Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule (ix).  

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipment necessary for the efficient running of the canteen.  

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition.  

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained.  

2. A service counter, if provided, shall have top of smooth and impervious material.  

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments.  

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour.  

xv)   The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.  

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely :-  

a) The rent of land and building.  

b) The depreciation and maintenance charges for the building and equipments provided 

for the canteen.  

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils.  

d) The water charges and other charges incurred for lighting and ventilation.  

e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen.  

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors 

 

 

10.  ANTI-MALARIAL PRECAUTIONS  

  

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him.  

  

11.  The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts.  

 

 

  

12.  AMENDMENTS  

  

AAI may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

 

1.  SHORT TITLE  

These regulations may be called the AAI Contractors Labour Regulations.  

  

2.  DEFINITIONS  

i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or 

reward, whether the terms of employment are expressed or implied but does not 

include any person:- a) Who is employed mainly in a managerial or administrative 

capacity: or b) Who, being employed in a supervisory capacity draws wages 

exceeding five hundred rupees per mensem or exercises either by the nature of the 

duties attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature : or c) Who is an out worker, that is to say, person to whom any 

article or materials are given out by or on behalf of the principal employers to be 

made up cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 

processed for sale for the purpose of the trade or business of the principal employers 

and the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the principal 

employer. No person below the age of 18 years shall be employed to act as a 

workman.  

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time.  

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor.  

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 3.  

3.  i) Normally working hours of an adult employee should not exceed 9    

hours a day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by 

him at double the ordinary rate of wages.  

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from 

time to time irrespective of whether such worker is governed by the Minimum Wages 

Act or not.  

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the 

worker shall be entitled to rest day wages at the rate applicable to the next preceding 

day, provided he has worked under the same contractor for a continuous period of not 

less than 6 days.  

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for the 

whole day on one of the five days immediately before or after the normal weekly 

holiday and pay wages to such worker for the work performed on the normal weekly 

holiday at overtime rate.  

 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority of 

the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
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wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix’ VIII’. 

 

5. PAYMENT OF WAGES  

i)   The contractor shall fix wage periods in respect of which wages shall be payable.  

ii)   No wage period shall exceed one month.  

iii)   The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last day 

of the wage period in respect of which the wages are payable.  

iv)   Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the 

date on which his employment is terminated.  

v)   All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before 

the expiry of the wage period, final payment shall be made within 48 hours of the last 

working day.  

vi)   Wages due to every worker shall be paid to him direct or to other person authorised by him 

in this behalf.  

vii)   All wages shall be paid in current coin or currency or in both.  

viii)       Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956.  

ix)   A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-

Charge under acknowledgement.  

x)   It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge 

who will be required to be present at the place and time of disbursement of wages by the 

contractor to workmen.  

xi)   The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following 

form: “Certified that the amount shown in column No. ………… has been paid to the 

workman concerned in my presence on …………..at ......................... ”  

  

Note: payment of wages will be paid through online mode only and the contractor shall submit a 

copy of bank statement for relevant period duly signed by him.  

  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  

i)   The wages of a worker shall be paid to him without any deduction of any kind except the 

following:  

a) Fines  

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 

the period for which he was absent.  

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default.  

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register.  

e) Any other deduction which the Central Government may from time to time allow.  

ii)   No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Chief Labour Commissioner. Note: An approved 

list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-XII 
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iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions.  

iv)   The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 

respect of that wage period.  

v)   No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed.  

vi)   Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect. of which it was imposed.  

 

7. LABOUR RECORDS  

i)   The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI)  

ii)   The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 

(Appendix VII).  

iii)         The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VIII)  

iv)   Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars : (a) Full particulars of the labourers who met with accident. (b) Rate of 

Wages (c) Sex (d) Age (e) Nature of accident and cause of accident (f) Time and date of 

accident (g) Date and time when admitted in Hospital (h) Date of discharge from the 

Hospital (i) Period of treatment and result of treatment (j) Percentage of loss of earning 

capacity and disability as assessed by Medical officer (k) Claim required to be paid under 

Workmen’s Compensation Act. (l) Date of payment of compensation (m) Amount paid 

with details of the person to whom the same was paid (n) Authority by whom the 

compensation was assessed. (o) Remarks  

v)   The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971 (Appendix-XIII). The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omissions for which fines can be 

imposed (Appendix-XII)  

vi)   The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix-XIV)  

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XV)  

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XVI).  

 

8. ATTENDANCE CARD-CUM-WAGE SLIP  

i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX)  

ii) The card shall be valid for each wage period.  

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work.  

iv) The card shall remain in possession of the worker during the wage period under reference 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference.  

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself.  

 

9. EMPLOYMENT CARD  

i) The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-X).  
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10. SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central 

Rules 1971.  

 

11. PRESERVATION OF LABOUR RECORDS  

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for 

a period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf.  

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The Labour Officer or any person authorised by Central Government on their behalf shall have power 

to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage 

Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the 

default made by the contractor or subcontractor in regard to such provision.  

 

13. REPORT OF LABOUR OFFICER  

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by 

the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Engineer-in-Charge after G.M. Engg. has given his decision on such appeal.  

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.  

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 

authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days 

from the date of decision, but subject to such appeal, the decision of the officer shall be final and 

binding upon the contractor.  

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by :  

a) An officer of a registered trade union of which he is a member.  

b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated.   

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or 

by any other workman employed in the industry in which the worker is employed.  

ii)  An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :  

a) An officer of an association of employers of which he is a member.  

b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated.  

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged.  

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations.  

 

16. INSPECTION OF BOOKS AND SLIPS  

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to 

his agent at a convenient time and place after due notice is received or to the Labour Officer or any 

other person, authorised by the Central Government on his behalf .  
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17. SUBMISSION OF RETURNS  

The contractor shall submit periodical returns as may be specified from time to time.  

 

18. AMENDMENTS  

The Central Government/AAI may from time to time add to or amend the regulations and on any 

question as to the application/interpretation or effect of those regulations the decision of the General 

Manager (Engg.) concerned shall be final 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

 

[Refer Clause 1A and 2B] 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed under the terms and 

condition of Contract Agreement No. ………………………dated……………made 

between……….and AAI in connection with the work of …………………….(hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 

said Bank” and having our registered office at ……………………do hereby undertake and 

agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 

by reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extent aforesaid.  

 

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 

and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 

the decision of AAI that the said Contractor has committed such breach and breaches and as 

to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 

of that may be caused to or suffered by AAI from time to time shall be final and binding on 

us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served on the Bank before the 

expiry of the period in which case the same shall be enforceable against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 
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contract or securities available to AAI and the said Bank shall not be released from its 

liability under these present by any exercise by AAI of any liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other 

forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 

Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect of so releasing the Bank from its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 

the said Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2. 

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note:  

*For Proprietary Concerns  
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Sh. ____________________son of’ ________________resident of _____________carrying on 

business under the name and style of _________________at ________(hereinafter called “the said 

Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 

administrators and legal representatives).  

 

For Partnership Concerns  

 

1. Sh. ___________________son of ____________________resident of _______________ A- 178  

2. Sh. ________________________son of ____________________resident of___________  

carrying on business in co-partnership under the name and style of ___________at ______________ 

(hereinafter collectively called “the said contractor” which expression shall unless the context requires 

otherwise include each of them and their respective heirs, executors administrators and legal 

representatives).  

 

For Companies  

 

M/s _____________________a Company registered under the Companies Act, 1956 and having its 

registered office in the State of (Hereinafter called “the said Contractor” which expression shall unless 

the context requires otherwise include its administrators, successors and assigns). 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated _______________ (date) for the construction of 

“_______________________________ ”(name of work) (hereinafter called “the TENDER”). 

KNOW ALL PEOPLE by this presence that we _________________ (name of bank) having our 
registered office at _________________  (hereinafter called “the bank”) are bound unto  Airports 
Authorty of India having its head office at Rajiv Gandhi Bhawan, Safdarjung Airport, New Delhi-
110003 (hereinafter called the ‘AAI’ which expression shall unless repugnant to the subject or 
contract includes its administration, successors and assigns) in sum of Rs. _________________  (Rs. 
In words _________________) for which payment well and truly to be made to the said Engineer-in-
Charge the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the Bank this ___________ day of _____________20 __. 
THE CONDITIONS of this obligation are: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required –  

OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor,  
OR

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 
  OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract. 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first written demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended  by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date.  

DATE    ………………………..   SIGNATURE OF THE BANK

WITNESS   ……………………….. SEAL
(SIGNATURE NAME AND ADDRESS)

Date to be worked out on the basis of validity period of 6 months from last date of receipt of 
tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Name of work:………………………………………………………..…………………………………. 

Name of Contractor……………………………………………………………………….……………... 

Contract Agreement No. and Date………………………... R/A Bill No…………………………..… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

 

Remarks 

 

1 2 3 4 5 6 7 8 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

 

 

 

   

 

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

 

Signature of Sudt. (Engg) 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the contractor………………………………………………………………… 

………………………………………………………………………………………………………. 

Name and location of the work……………………………………………………………………... 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 

name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on which 

notice of 

confinement given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   Ended 

6 7 8 9 10 

     

     

     

     

     

 

 

Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 

 

Rate of leave pay  

 

Amount paid 

 

Rate of leave 

pay 

 

Amount 

paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

Name and address of the contractor ------------------------------------------------------------------------------- 

 

Name and location of the work ------------------------------------------------------------------------------------- 

 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

 

 

Name of work--------------------------------------------------------------------------------------------------------- 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

--------------------------------------------------------------------------------------------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------------- 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------------- 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer-------------------------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

      

      

      

      

      

 

 

Weekly holiday ------------------------------------------------------------------------------------------------------- 

Wage period  --------------------------------------------------------------------------------------------------------- 

Date of payment of wages ------------------------------------------------------------------------------------------ 

Working hours  ------------------------------------------------------------------------------------------------------- 

Rest interval----------------------------------------------------------------------------------------------------------- 
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                                                                                                                  Form-XIII                                                                                    APPENDIX-VI 

[See rule 2(1)] 

 [Part-A: For all Establishments] 

   Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………………………... 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN------------------------------ 

 

Sl. 

No. 

Employee 

Code 

Nam

e 

Surnam

e 

Gende

r 

Father’s/Spouse 

Name 

Date of 

Birth# 

Nationalit

y 

Education 

Level 

Date 

of 

Joinin

g 

Designatio

n 

1 2 3 4 5 6 7 8 9 10 11 

 

Category 

Address 

*(HS/S/SS/U

S) 

Type of 

Employment 

Mobil

e 

UAN PAN ESIC IP LWF AADHAA

R 

Bank 

A/c 

Number 

Bank Branc

h 

(IFSC

) 

Present 

Address 

Permanen

t 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 

Servie Book 

No. 

Date of 

Exit 

Reason for 

Exit 

Mark of 

Identification 

Phot

o 

Specimen 

Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78 (1) (a) (i)] 

 

Muster Roll 

 

 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of 

fortnight……………. 

 

Sl

. 

1 

Name of 

work 

Man 

2 

Se

x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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 FORM B                  

[See Rule 78 (1) (a) (i)]        APPENDIX-VIII 

 

          FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 

date.............. 
 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. 

in 

Employe

e register 

Name Rate 

of 

Wage 

No. of 

Days 

worked 

Overtim

e hours 

worked 

Basic Specia

l 

Basic 

DA Payment

s 

Overtim

e 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare 

Found 
PF ESIC Society Income 

Tax 

Insurance Others Recoverie

s 

Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 

Receipt by 

Employee/Bank 

Transaction ID 

Date of 

Payment 

Remark

s 

23 24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment  LIN   

 

Sl. Number In 

Employee 

register 

Nam

e 

Recovery Type 

(Damage/loss/fine/advance/loan

s 

Particular

s 

Date of 

damage/Loss* 

Amoun

t 

1 2 3 4 5 6 

 

 

Whether show 

cause 

issued* 

Explanation heard 

in presence of* 

Number of 

Instalments 

First Month/Year Last 

Month/Year 

Date of 

Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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  Form-XVII        [See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workman 

 

 

 

 

Serial no 

in the 

register 

of 

workman 

 

 

Descript

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked  

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage

s 

 

 

Dearness 

Allowanc

e 

 

 

Over-

time 

 

 

 

Other 

cash 

payme

nt. 

(indic

ate 

nature

) 

 

Total 

 

 

 

 

Deduc

tion if 

any  

(indic

ate 

nature

) 

 

 

 

Net 

amou

nt 

paid 

 

 

Sig. or 

thumb 

impre

ssion 

of the 

work

men 

 

Initial 

contract

or his 

represe

ntative 

 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 

 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue……………………….. 

 

Name and location of work………………………….Designation………………………… 

 

Name of workman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

8 

3

0 

31 

 

Morning 

 

 

 

                               

Rate 

 

Evening 

 

 

 

                               

Amount 

 

Initial 

 

 

 

                               

 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

      

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation………………………………………………….. 

 

4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as 

“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 

………………… (Rupees ………………… only) on demand by AAI. 

 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ……………….. 

(Rupees ……………………… only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 

 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by AAI against in the said contractor(s) and 

to forebear and enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 

any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to securities would, but for this provision, have  effect of so 

relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 

 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 

 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 

writing is lodged within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signaure __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to Airport 

Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       favour 

of Airport Authority of India A/c…………… 

 

Sir, 

 

  The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / 

Earnest Money / Performance Guarantee on account of contract awarded / to be awarded by M/s 

Airports Authority of India to me / us. 

 

  I hereby authorized the Airport Authority of India in whose favour the deposit is made to 

close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without any 

reference /consent /notice from me / our side and the bank is fully discharged by making the payment 

to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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APPENDIX-XII 

 

 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 

 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 
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16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

 

 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 

 

                                                                                                                     Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband’

s 

Name 

Designatio

n nature of 

employmen

t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

 

 

              Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n 

Father’s 

Husband’

s Name 

Designation

/nature of 

employmen

t 

Particular 

of 

Damages 

or Loss 

Date of 

damag

es or 

loss  

Whether 

workman 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. of 

install

ments 

Date of 

recovery 

 

 

 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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  APPENDIX-XV 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name of 

workman 

Father’s 

Husband’s 

Name 

Designation/n

ature of 

employment 

Wage period 

and wages 

payable 

Date and 

amount of 

advance paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date on 

which last 

installment 

was repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 

 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 

                                                                                        

                                                                                                             Register of Overtime 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S.

N

o 

Name of 

workme

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 

worked 

Total overtime 

worked at 

project in case 

of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 

      ……………………………….. 

      ……………………………….. 

Dear Sir, 

 In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

Yours faithfully 

(Signature)  

Copy to: 

1. The Engineer-in-charge …………………., 

………………………… 
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APPENDIX -XVIII 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

 “This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and having 

its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….in India, 

hereinafter called the Authority (which term shall unless excluded by or is repugnant to the 

context, be deemed to include its Chairman, or Member, Executive Directors, Airport Directors, 

officers or any of them specified by the Chairman in this behalf, and shall also include its 

successors and assigns) of the one part 

 

AND 

 

 ……represented by ……… of the other part, hereinafter called the “Bidder/Contractor “(which 

term shall unless excluded by or is repugnant to the context be deemed to include its heirs, 

representatives, successors and assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 

contract for ………………….The Authority, while discharging its functions on business 

principles, values proper compliance with all relevant laws and regulations, and the principles of 

natural ,justice, ethics, equity, fairness and transparency in its relations with the Bidders/ 

Contractors. 

 

 WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 

ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 

“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 

appoint an Independent External Monitor (IEM) who will monitor the tender process and the 

execution of the contract for compliance with the principles mentioned above. 

 

 AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. In 

response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the contract for 

execution of ……NOW, therefore, To avoid all forms of corruption by following a system that is 

fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent 

to the currency of the contract to be entered into with a view to Enabling the Authority to obtain 

the desired said stores/equipment/execution of works at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and Enabling Authority to abstain from bribing or indulging in any corrupt 

practice in order to secure the contract by providing assurance to them that their competitors will 

also abstain from bribing and other corrupt practices and the Authority will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. The parties hereto 

hereby agree to enter into this Integrity Pact and agree as follows: 

 

1. Commitments of the Authority; 

1.1  The Authority undertakes that no official of the Authority, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 

benefit or any other advantage from the BIDDER, either for themselves or for any person, 

organization or third party related to the contract in exchange for an advantage in the bidding 

process, bid evaluation, contracting or implementation process related to the contract. 
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1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will provide to 

all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 

1.3  All the officials of the Authority will report to the appropriate authority office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of 

such a breach. 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie found to 

be correct by the Authority, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the Authority and such a 

person shall be debarred from further dealings related to the contract process. In such a case 

while an enquiry is being conducted by the Authority the proceedings under the contract 

would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt practice, 

unfair means and illegal activities during any stage of its bid or during any pre‐contract or 

post‐contract stage in order to secure the contract or in furtherance to secure it and in particular 

commit itself to the following. 

 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting 

and implementation of the contract. 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the Authority or otherwise in procuring the Contract or forbearing to do or having 

done any act in relation to the obtaining or execution of the contract or any other contract 

with the Authority for showing or forbearing to show favour or disfavour to any person in 

relation to the contract or any other contract with the Authority. 

2.3  The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 

non‐submission of bids or any actions to restrict competitiveness or to introduce cartelization 

in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals or 

associates. 

2.5  The Bidder/Contactor shall when presenting his bid disclose any and all the payments he has 

made or, is committed to or intends to make to agents/brokers or any other intermediary, in 

connection with this bid/contract. 

2.6     The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is the 

original manufacturer/integrator/ authorized government sponsored export entity of the 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the Authority or any of its functionaries, 

whether officially or unofficially to the award of the contract to the BIDDER, nor has any 
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amount been paid, promised or intended to be paid to any such individual, firm or company 

in respect of any such intercession, facilitation or recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract negotiations or 

before signing the contract, shall disclose any payments he has made or has committed to or 

intends to make to officials of the Authority or their family members, agents, brokers or any 

other intermediaries in connection with the contract and the details of services agreed upon 

for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

2.9    The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or personal 

gain ,or pass on to others, any information provided by the Authority as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained in any electronic data carrier. The Bidder / Contractor also under takes to exercise 

due and adequate care lest any such information is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i)  If he receives demand for an illegal/undue payment/benefit. 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 

2.12  The Bidder/Contactor commit to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

2.13  The Bidder/Contactor shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above. 

2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on 

behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of the 

officers of the Authority, or alternatively, if any relative of an officer of the Authority has 

financial interest/stake in the Bidder’s/Contractor’s firm, the same shall be disclosed by the 

Bidder/Contractor at the time filing of tender. The term ‘relative’ for this purpose would be 

as defined in Section 6 of the Companies Act 1956. 

2.15  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the Authority. 

2.16  That if the Bidder/ Contractor, during tender process or before the award of the contract or 

during execution of the contract/work has committed a transgression in violation of section 2 

or in any other form such as to put his reliability or credibility as Bidder/Contractor into 

question, the Authority is entitled to disqualify him from the tender process or to terminate 

the contract for such reason and to debar the BIDDER from participating in future bidding 

processes. 

 

 

3. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 

India or any Government Department in India that could justify Bidders’s exclusion from the 

tender process. 

3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can be 

disqualified from the tender process or the contract, if already awarded, can be terminated for 

such reason and he may be considered for debarment for future tender/contract processes. 

3.3   That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) and 

associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point five 
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Cr.) and to submit the same to the Authority along-with the tender document/ contract before 

contract signing. 

3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work contribution exceeds Rs 

0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by the Contractor, and 

the same will be submitted to the Authority before doing/ performing any act/ function by 

such subcontractor(s) / associate(s) in relation to the contract/ work. 

3.5   That the Authority will disqualify from the tender process all Bidder(s) who don’t sign this 

Pact or violate its provisions or fails to get this Pact signed in terms of policy of authority 

3.6   That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to get this 

Pact signed in terms of policy of authority. Authority will terminate the contract and initiate 

appropriate action against such Contractor(s). 

 

4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other mode 

and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 

conditions and details given in NIT / tender documents sold to the Bidders. 

 

5.  Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contacts. 

5.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 

Authority to take all or any one of the following actions, wherever required: 

i)   To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue. 

ii)  To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender process prior to 

the award under section 2 or 3 or 4, the Authority is entitled to forfeit the earnest 

money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the Authority in connection with any other contract or any other 

stores, such outstanding payment could also be utilized to recover the aforesaid sum 

and interest. 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to 

pay compensation for any loss or damage to the Authority resulting from such 

cancellation/rescission and the Authority shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

vii)   To debar the BIDDER from participating in future bidding processes for a period upto 

two years. 

viii)   To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

ix)   In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Authority with the BIDDER, the same shall not be opened. 
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x)   Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

xi)   That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 

shall be entitled to demand and recover from the contractor damages equivalent to 5% 

of the contract value or the amount equivalent to security deposit or performance bank 

guarantee, whichever is higher. 

xii)   That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove and 

establish to the satisfaction of the Authority that the disqualification / debarment of the 

bidder from the tender process or the termination of the contract after award of the 

contract has caused no damage to the Authority. 

5.2  The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above. 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence 

as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 

1988 or any other statute enacted for prevention of corruption. 

5.4  That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable and 

effective corruption prevention system and also restored/recouped the damage, if any, caused 

by him, the Authority may, if thinks fit, revoke the debarment prematurely considering the 

facts and circumstances of the case, and the documents/evidence adduced by the 

Bidder/Contractor for first time default. 

5.5  That a transgression is considered to have occurred if the Authority is fully satisfied with the 

available documents and evidence submitted along with Independent External Monitor’s 

recommendations/suggestions that no reasonable doubt is possible in the matter. 

5.6  The decision of the Authority to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 

BIDDER can approach the Independent External Monitor(s) appointed for the purpose of 

this Pact. 

 

6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor or 

Sub- Contractor which constitute corruption, or if the Authority has substantive suspicion in 

this regard, the Authority will inform the Vigilance Department for appropriate action. 

 

7.  Independent External Monitor(s), 

7.1. That the Authority has appointed competent and credible Independent External Monitor(s) 

for this Pact. 

7.2  The task of the Monitor(s) is to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. He will also enquire into any 

complaint alleging transgression of any provision of this Pact made by the Bidder, 

Contractor or Authority. 

7.3.  That the Monitor(s) is not subject to any instructions by the representatives of the parties and 

would perform his functions neutrally and independently. He will report to the Chairperson 

of the Board of the Authority. 

7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation including minutes of meeting. The same is applicable to Sub - Contractors 
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and Associates. The Monitor is under obligation to treat the information and documents of 

the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he will so 

inform the management of the Authority and request the management to discontinue or heal 

the violation, or to take other relevant action. The Monitor(s) can in this regard submit his 

recommendations/ suggestions. Beyond this, the Monitor(s) has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action. 

7.6  That the Authority will provide to the Monitor(s) sufficient information about all meetings 

among the parties related to the project provided such meetings could have an impact on the 

contractual relations between the Authority and the Contractor / Bidder. The parties offer to 

the Monitor(s) the option to participate in such meetings. 

7.7  That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the Authority 

and, should the occasion arise, submit proposals for correcting problematic situations. 

7.8  That if the Monitor(s) has reported to the Chairperson of the Board a substantiated suspicion 

of an offence under relevant Anti- Corruption Laws of India and the Chairperson has not, 

within reasonable time, taken visible action to proceed against such offence or reported it to 

the Vigilance Department, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner, Government of India. 

7.9  The word ‘Monitor’ would include singular and plural. 

 

8.  Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of 

such Examination. 

 

9.  Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the Authority, 

as applicable. 

 

 

 

10.  Other Legal Actions 

10.1  That the changes and supplements as well as termination notice need to be made in writing. 

10.2  That if the Bidder / Contractor are a partnership or a consortium, this Pact must be signed by 

all the partners and consortium members or their authorized representatives. 

10.3  That a person signing IP shall not approach the Courts while representing the matter to IEMs 

and he/she will await their decision in the matter. 

 

11.  Pact duration (Validity) 

11.1  That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all other 

Bidders 3 months after the contract is awarded. 

11.2.  That if any claim is made / lodged during this period, the same shall be binding and continue 

to be valid despite the lapse of this Pact as specified herein before, unless it is 

discharged/determined by Chairman of the Authority. 

11.3  That should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 
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12.  Company Code of Conduct 

 Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behaviour) and a compliance program for the implementation of 

the code of conduct throughout the company. 

 

 

13.  The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

4. ______________________________ 
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APPENDIX-XIX 

(To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized      :       …% of the net payment to be made to Specialized 

agency in case of composite contract                      agency 

                                                                                   

 

 

 

Sl. Sub-head Nature of work % of the net payment to be made 

to Specialized agency 

1 Sub-head I   

    

    

    

 

 

Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The 

bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of 

the net payment admissible as per AAI for the subhead under consideration shall be paid directly 

to specialized agency in case of composite contract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

 

 

SCHEDULE `A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable.  The price bid has been given 

as a standard BOQ format at page no.  BOQ-1 with the tender document, then the same is to be downloaded and 

to be filled by all the bidders.  Bidders are required to download the BOQ file, open it and complete the white 

coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder).  

No other cells should be changed.  Once the detailes have been completed, the bidder should save it and submit 

it online, without changing the File name. If the BOQ file is found to be modified by the bidder, the bid will be 

rejected and EMD shall be forfeited. 

 

 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 

 

 

Sl. No. Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 

  

 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE `D’ 

 

Extra schedule for specific requirements/ documents for the work, if any. Please refer Special Condition 

of Contract for Civil & Electrical works (As applicable). 

 

SCHEDULE `E’ 

 

Reference to General Condition of contract  

 

Name of work: Annual Maintenance Contract for Non-Operational Area including 

AAI Residential Colony at Imphal Airport for the Year 2026-27. 
   
 

Estimated cost of work                  Rs. 90,00,000/- (Excluding GST) 

 

i. Earnest Money                           Rs. 2,70,000.00 

 

ii Performance Guarantee:             As per Clause 1(B) 

 

iii Security deposit:             10% of contract value 
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SCHEDULE `F’ 

 

GENERAL RULES & DIRECTION 

 

Officer inviting tender:  Sr. Manager (Engg-C), Airports Authority of India, Imphal 

International Airport, Imphal -795140 

 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 

12.3 

30% (Overall) 

 

100% (For foundation items) 

 

Definitions: 

 

   

2(v) Engineer-in-Charge : SM (Engg.-Civil), AAI, Imphal International Airport  

2(viii) Accepting Authority  

 

: As per AAI’s DOP 

 

2(x) Percentage on cost 

materials &             

Labour to cover all 

overheads & Profits

  

: 15% 

2(xi)      Standard schedule of 

rates 

: DSR-2023 with up to date correction slips as on last date of 

submission of tender, MoRTH 2019 & Market rates. 

2(xii) Department : AAI, Engineering 

 

Clause 1   

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance. 

 

NA for Clause 1(A) 

(ii) Time allowed for submission of 

Performance Guarantee towards 

abnormally low quoted bids                                     

Within 30 days of issue of letter for intent.  

For Clause 1(B) 

 

 

Clause 2 

 

 Authority for fixing compensation under 

Clause 2  
 As per AAI delegation of powers 

 

Clause 2A 

 

 Whether Clause 2A shall be applicable NO 

 

 

 

 



 

C-NIL I-NIL O-NIL                                          GCC-132 

 

 

 

 

 

 

Clause 5 

 

 Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start 

 

10 days 

 

Mile Stone(s) as per table given below: 

 

Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to

 be withheld 

in case of 

non achievement of 

milestone 

    

    

    

    

 

Time allowed for execution of work  : 12 months.  

i. Extension of time…………………..  : As per DoP 

ii. Rescheduling of milestone ………..  : Engineer-In-Charge 

iii. Shifting of date of start in case of delay in handing over of site… Engineer-In-Charge 

 

Clause 6, 6A 
 

Clause applicable – (6 or 6A):  Clause 6A is Applicable 
 

Clause 7 
 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

7 Lakhs   

 

Clause 10A 
 

Testing equipment to be provided by the contractor at site lab. All the testing equipment required 

for conducting test for work as per AAI ,CPWD, MoRTH and IRC specifications as applicable and 

as per the directions of the Engineer-in-Charge 

  

 

Clause 10 B(II) 

 

 Whether Clause 10B(II) shall be 

applicable 
   Yes 

 

Clause 10C:                                                      Applicable 
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Component of labour expressed as percent of value of work:  

Building works                 : 25% 

 

 

Clause 10 CA     : Deleted                                                              

 

 

 

 

Clause 10 CC    : NOT APPLICABLE 

 

A. For Construction period 
 

S. No Relevant component of Material/ Labour for 

price escalation 

*Percentage against total 

value of work 

1 Cement component  

2 Labour component  

3 Civil Component of other Construction Materials  

4 E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 

 

5 POL (Diesel) component  

6 Reinforcement steel bars/ TMT bars/ structural 

steels (including strands and cables) component 

 

7 Bitumen component  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B. For operation & Maintenance period  

 

S. No Relevant component of Material/ Labour for 

price escalation 

*Percentage against total 

value of work 

1 Labour component  

2 Civil Component of other Construction Materials  

3 E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 

 

4 Bitumen component (For Pavement work 

component) 

 

 Total 100% 

 

Clause 11 

 

Specification to be followed for 

execution of work 

a) Technical specification. 

b) AAI Specifications, MoRTH specification 2019 & 

CPWD Specification 2019, Vol. I to II with upto date 

correction slips, or other standard engineering 

specification as applicable. 

c) Manufacturer’s Specification. 
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Clause 12 

 

12.2 

& 

12.3 

 

Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for buildings, 

pavements and all other works above 

foundation level. 

 

 

15% (Fifteen Percent) of the contract value of the 

respective item. 

12.5 Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 

work  

 

                

 100% (Hundred Percent)  of the contract value of 

the respective item.                    

 Items not included in contracts 

(Extra/substituted items)  

30% (Thirty Percent) of Contract value 

 Overall Deviation i/c extra items, 

if any. 

 30% (Thirty Percent) of Contract value                      

 

Clause 16 

 

  

Competent Authority for deciding 

reduced rates 

 

DGM (Engg) 

 

Clause 17 

 

Contractor Liable for Damages, defects during maintenance period –  Twelve (12) months 

 

Clause 18 

 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

 

To be provided as per NIT/SCC and other Machinery required for timely completion of work. 

 

Clause 25 

 

Place of Arbitration:  Guwahati 
 

Clause 36(1) 
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Requirement of Technical Representative(s) and recovery rate 

 

Sl. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

Discipline Designation 

(Principal  

Technical 

representative) 

M
in

im
u

m
  
 

E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36  

Figures Rs. Words 

1. Diploma Civil 

Engineer  

Site Engineer  2 

years 

1 Rs. 1000 

per day 

Rupee One 

thousand per 

day 

 

Clause 37 

 

License Fee for unpaved land – NIL 

  

Clause 41(a) 

Integrity Pact applicable               Not applicable 

 

Clause 42 
 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

AAI Specifications, MoRTH 

Specifications 2019, DSR 2023 (Civil) 

printed by C.P.W.D with up-to date 

correction slips till last date of 

submission of tender, technical 

specifications & BOQ 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to tender 

not more than Rs.5 lakhs. 

3% plus/minus 

   For works with estimated cost put to tender more 

than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 

each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 

variation 

Less use beyond the 

permissible variation* 

1. Cement Not Applicable Not permitted 

2. Steel reinforcement Not Applicable Not permitted 

3. Structural Sections Not Applicable Not permitted 

4. Bitumen issued free Not Applicable Not permitted 

5. Bitumen issued at 

stipulated fixed price 

Not Applicable Not permitted 
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*   Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge  

 

Clause 48  
 

Escrow Account:      Not Applicable.   

Annexure to clause 34 (x) 

 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 

working out minimum period for which hire charges of road roller are to be recovered. 

 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

 

 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 

Kg per m2   or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 

Kg per m2 

930 Sq.m. 

 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size 

 

 

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2   or 

 

 (i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 

Sq.m.   or 

 

 (ii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 

 

600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   

or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 

930 Sq.m 
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quantities. 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 

nominal size per 100 m2and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 

quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 

and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 

tack coat of hot cut back bitumen. 

460 Sq.m. 

 

 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 

and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 

tack coat of hot cut back bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 

(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 

and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 

tack coat of hot cut back bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 

Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 

100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 

bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 

mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 

sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 

coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 

mm nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 

sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 

coat of hot cut back bitumen. 

 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 

6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar as specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 

9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 

to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 

Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 

Cu.m. per 100 Sq.m. 

460 Sq.m. 
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Appendix - XX 
INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

 

 (For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) THIS 

INDENTURE made the.... ........... .. .... day of .. .............. ....... 20.. ..... BETWEEN (hereinafter 

called the Contractor which expression shall where the context so admits or implies be deemed 

to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI 

(hereinafter called the AAI which expression shall where the context so admits or implies be 

deemed to include his successors in office and assigns) of the other part. WHEREAS by an 

agreement dated ............................. (hereinafter called the said agreement) the Contractor has 

agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances 

on the security of materials absolutely belonging to him and brought by him to the site of the 

works the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the 

sum of Rupees ............................................. .... on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account Bill for the said works signed by the Contractor on ............................................. and the 

AAI has reserved to himself the option of making any further advance or advances on the 

security of other materials brought by the Contractor to the site of the said works. Now THIS 

INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 

the sum of Rupees ......................... ........... on or before the execution of these presents paid to 

the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of 

such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby 

covenant and agree with the AAI and declare as follows: - 

 (1) That the said sum of Rupees .. .................... .................................. so advanced by the AAI to 

the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for no 

other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been offered 

to and accepted by the AAI as security are absolutely the Contractor's own property and free 

from encumbrances of any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own property and free 

from encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any 

materials in respect of which an advance has been made to him as aforesaid.  

(3) That the materials detailed in the said Account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Engineer-in-Charge of the project 

(hereinafter called the Engineer-in-Charge) and in the term of the said agreement. 

 (4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works in 

the Contractor's custody and on his own responsibility and shall at all times be open to inspection 

by the Engineer-in-Charge or any officer authorised by him. In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
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than is due to reasonable use and wear thereof the Contractor will forthwith replace the same 

with other materials of like quality or repair and make good the same as required by the 

Engineer-in-Charge.  

(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Engineer-in-Charge or an officer authorised by him on 

that behalf.  

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the AAI of the price payable to him for the said works under the terms and provisions of 

the said agreement. Provided that if any intermediate payments are made to the Contractor on 

account of work done than on the occasion of each such payment the AAI will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting there from the value of 

the said materials then actually used in the construction and in respect of which recovery has not 

been made previously, the value for this purpose being determined in respect of each description 

of materials at the rates at which the amounts of the advances made under these presents were 

calculated. 

 (7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances that may still be owing to the AAI shall immediately on the 

happening of such default be repayable by the Contractor to the President together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs charges, damages and expenses incurred by 

the President in or for the recovery thereof or the enforcement of this security or otherwise by 

reason of the default of the Contractor and the Contractor hereby covenants and agrees with the 

President to repay and pay the same respectively to him accordingly.  

(8) That the Contractor hereby charges all the said materials with the repayment to the President 

of the said sum of Rupees ................................................ and any further sum or sums advanced 

as aforesaid and all costs charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the 

said agreement and without prejudice to the powers contained therein if and whenever the 

covenant for payment and repayment herein before contained shall become enforceable and the 

money owing shall not be paid in accordance therewith the AAI may at any time thereafter adopt 

all or any of the following courses as he may deem best :- ·. (a) Size and utilize the said materials 

or any part thereof in the completion of the said works on behalf of the Contractor in accordance 

with the provisions in that behalf contained in the said agreement debiting the Contractor with 

the actual cost of effecting such completion and the amount due in respect of advances under 

these presents and crediting the Contractor with the value of work done as if he had carried it out 

in accordance with the said agreement and at the rates thereby provided. If the balance is against 

the Contractor, he is to pay same to the MI on demand. (b) Remove and sell by public auction 

the seized materials or any part thereof and out of the moneys arising from the sale retain all the 

sums aforesaid repayable or payable to the MI under these presents and pay over the surplus (if 

any) to the Contractor. Deduct all or any part of the moneys owing out of the security deposit or 

any sum due to the Contractor under the said agreement.  

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 

the said advance shall not be payable.  

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has not 
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been herein before expressly provided for the same shall be finally resolved as per provisions of 

clause 25 of the contract. 

In witness whereof the said ........... .. ........... and .................... ..... .. by the order and under the 

direction of the MI have hereunto set their respective hands the day and year first above written. 

 

Signed, sealed and delivered by ................. .. ........... the said contractor in the presence of  

 

Signature  ........................... 

 

Witness Name  ...............................................................  

 

Address  ............................  

 

Signed by  .............................. 

 

by the order and direction of the AAI in the presence of  

 

Signature  ...........................  

 

Witness Name  ...............................................................  

 

Address  .............................. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 
 

1.1 Special conditions of Contract shall be read in conjunction with General Conditions of 
Contract, Technical Specifications, Drawings and any other documents forming part of 
this contract wherever the context so requires. 

1.2 Notwithstanding the sub-division of the documents into these separate sections and 
volume every part of each shall be deemed to be supplementary to and complementary 
to every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
1.3 Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to 
over-ride the provisions of the General Conditions of Contract and shall to the extent 
of such repugnancy, or variations, prevail. 

2. Site Office: 

2.1 A site office and an attached store yard have to be established by the Contractor at 
suitable Location as directed by the Engineer-in-charge. The agency shall pay a license 
fee at the rate as given below:- 

Particulars of the area License fees to be charge: 

(a) Unpaved area (Land) Rs. 500.00 per sqm. per annum 

(b) Land Allotted by AAI for installations of plant, labour camp (if provided), cement 
godown and site office, license fee from agency shall be charged @ Rs. 125.00 per 
sqm. per annum with annual compound escalation as per prevailing AAI rates. Land 
used for stacking of material to the extent available is, however provided at free of cost, 
with the approval of Project /Airport In charge. 

2.2 In case any vacant room and store yard of AAI can be spared same will be handed over 
to the Contractor for use a site office and store yard during execution of work at free of 
cost upto defect liability period/ maintenance period. A security deposit at the rate of Rs 
500/- per sqm and security deposit shall be deducted from Ist Running Account Bill. 

 
2.3 Such case or occupation shall not confer any right of tenancy of the land/room/store yard 

to the contractor. 
 

2.4 The Contractor shall be liable to vacate the occupied land/room/yard within 15 days on 
demand by the Engineer-in-charge. 

 
2.5 Where any existing site office and store yard cannot be provided by AAI , the contractor 

shall construct a site office and attached store yard at a suitable location as directed by 
the Engineer-in-charge as per following specifications :-Site Office size : 3 m X 3 m 
Store size : 3 m X 4.5 m Floor: Ordinary PCC Wall: Brick/Stone/CGI sheet Roof: CGI 
sheet Door & Windows: Timber/steel/glazing/with grills 

Electrical fittings: Minimum as per site requirement 
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2.6 The above specifications are for guidance only and the contractor shall construct the site 
office and store yard as per site requirement and direction of the Engineer-in-charge. 
The cost of such construction shall be borne by contractor and nothing shall be paid by 
AAI. 

2.7 As regards License fee, right of tenancy, vacation etc, for such newly constructed site 
office and store condition 2.2 to 2.4 mentioned above shall also be applicable. 

3. Permissible time for attending complaint:- 

 
3.1 All day to day maintenance complaint shall be attended by the contractor in totality to the 

entire satisfaction of the complainant and Engineer-in-charge or his authorized 
Representative within 03 (three) days of their registration. However for any emergency 
work, day to day operational or providing proper services as water supply, drainage and 
sewer has to be attended immediately without loss of time. In case the contractor fails to 
do so the compensation as mentioned in clause 3.4 shall be applicable. The decision of 
EIC or his authorized representative shall be final and binding to the contractor. 

3.2 All complicated nature of complaints as so certified by the Engineer-in-charge or his 
Authorized representative shall be attended in totality to the entire satisfaction of the 
Complainant and Engineer-in-charge or his authorized Representative within 4 days of 
their registration. 

 
3.3 In case of major break down as so certified by the Engineer-in-charge or his authorized 

Representative the complaint shall be attended in totality to the entire satisfaction of the 
complaint and Engineer-in-charge or his authorized representative within 7 days of the 
registration. 

 
3.4 The contractor shall be liable to pay compensation for delay if he fails to meet the 

Conditions as stipulated in paras 3.1, 3.2 and 3.3 @ Rs. 100/- Rs. 200/- and Rs. 500/-
respectively per complaint in case of terminal building area. However, if engineer-in-
charge or his authorized representative feels that the contractor is not taking any 
appropriate action for attending the day to day complaints as mentioned above 
intentionally or closed his office temporarily, the same complaint will be attended by AAI 
by engaging other agency and 4 (four) times the actual expenditure incurred for this will 
be deducted from the Contractor’s bill as compensation. This is over and above the 
deduction mentioned in this Para above. 

3.5 For the works mentioned in Para 2.1 (b) of particular specification, in case of any delay 
Compensation will be levied as per the relevant clause stipulated in the general terms 
and Conditions of tender. Decision of Engineer-in-charge and his authorized 
representative is final binding to the Contractor. 

 
4. Order for execution works:- 

 
4.1 For ordering the various works on the Contractor, a register of complaint works shall be 

maintained at site an appropriate location as directed by the Engineer-in-charge. Any 
day to day maintenance complaint registered in this register by any AAI employee of the 
station /aerodrome shall be completed by the Contractor within the time schedule 
stipulated in condition 3 above. 
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4.2  For other maintenance /repair works or any other within the scope of this contract, 
description of each work along with the stipulated time of completion shall be entered in 
the registered of complaint work by the Engineer-in-charge or his authorized 
Representative. 

4.3 The Contractor shall see the register every day and sign the same as a token of having 
received the work/work order. 

5.  Stores: - 

5.1 The Contractor shall procure well in advance the necessary construction materials like 
cement, steel, bricks, sand etc. and stores like paint door/window fittings, 
plumbing/sanitary fitting/fixture, glass panels and so on which are to be corporate in the 
works to ensure prompt attendance of complaint and timely completion of each work. 

 
5.2 The contractor shall carry out regular survey of the local market and in case certain 

Items/stores of approved make are not available locally, same have to be arranged by 
the contractor from another place and nothing extra shall be paid by AAI. 

5.3 The stores shall be kept in a systematic manner and properly stacked as directed by 
Engineer in-Charge. Necessary chowkidar and store keeper shall be arranged by the 
Contractor at his own cost for watch and ward and handling of stores. 

6. Manpower:- 
 

6.1 The Contractor shall deploy minimum one full-time supervisor (having adequate 
experience in maintenance) for site supervision and works which are carried out by him. 
The other necessary manpower like carpenter, plumber, mason, sewer man, beldar etc. 
for timely attendance of complaints and execution of work shall also be arranged by the 
Contractor. Nothing extra other than the quoted rate in Schedule” A” shall be paid by AAI 
in this regard. 

 
6.2 The supervisor shall inspect the site as per the complaints and works recorded in the 

register and get the defects / works rectified /completed to the satisfaction of Engineer – 
in-Charge. 

7 TEMPORARY WORKS 
 

7.1 The Tenderer should see the approaches and conditions of the same. If any approach 
from main road is required at site or existing approach is to be made and maintained for 
cartage of materials etc. by the Contractor, the same shall be provided, improved and 
maintained by the Contractor at his own cost. 

 
7.2 Wherever required, the contract shall segregate the site of work from operational area by 

providing barricade of 2.00m high. The payment for the barricading shall be made to the 
agency. 

 
7.3 All Temporary and ancillary works including enabling works connected with the work 

shall be responsibility of the Contractor and the price quoted by them shall be deemed 
to have included the cost of such works which shall be removed by the contractor at his 
cost, immediately after completion of the work. 

7.4 The site for the work shall be handed over to the contractor alongwith the existing 
structures, houses, plantations/trees etc. The contractor shall include in his quoted rates, 



AAI C = Nil / I = Nil / O= Nil SCC - 4  

the cost of dismantling/cutting and carrying away the same from the site wherever 
required and nothing extra shall be payable on this account. 

8. PAYMENTS 
 

8.1 The bill shall be submitted at intervals as provided at GCC Clause 7 in Schedule- F on or 
before the date fixed by the Engineer-in-Charge for all the works executed since 
previous bill in accordance with provision of clause 7 of GCC. The contractor shall 
submit all the bills on the proforma prescribed by the Engineer-in-Charge, preferably 
through computerized billing in triplicate. 

8.2 The payment due to the contractor shall be made within 30 days of the submission of the 
bill by the contractor and the measurements shall be verified by the Engineer-in-Charge 
or his representative within 10 days of submission of the bill. 

8.3 Running payment shall be made to Contractor if the amount of the gross bill is Rs.  
7.00 lakhs or more or as per decision of Engineer-in-charge after deducting  
security deposit, compensation for delay, other statutory deductions etc, which the 
contractor may become liable. 

 
8.4 Payment will be released on submission of proof of PF & ESI contribution and other 

relevant records / documents of the applicable month. 

8.5 The rates quoted shall be inclusive of all taxes, duties, packing, insurance, 
transportation, loading, unloading, handling, incidental charges, local levis etc but 
excluding G.S.T. However, ESI & PF shall be extra which will be reimbursed against 
documentary evidence. 

9. INCOME TAX & LABOUR CESS 

9.1 Income Tax deductions shall be made from all payments made to the Contractor as per 
the rules and regulations in force in accordance with the Income Tax Act prevailing from 
time to time. 

9.2 Labour CESS as per rules and regulation in force shall be deducted from the bills of 
contractors and deposited with designated authority. 

10. WATER 
 

10.1 Generally water required for the work shall not be given by AAI and same has to be 
arranged by the contractor. In case AAI water source is available near the work site and 
water can be spared to the contractor as per discretion of the Engineer-in-charge, the 
contractor may draw water from the AAI source as approved by Engineer-in-charge. 

10.2 Wherever AAI water source is used by the Contractor, 1% of gross bill amount (work 
Done) shall be deducted from the running/final bill. 

11. POWER SUPPLY 
 

11.1 Generally Power required for the work shall not be given by the department and same 
has to be arranged by the contractor. In case AAI electricity source is available near the 
work site and electricity can be spared to the contractor as per direction of Engineer-in-
charge, the contractor may draw electricity from the AAI source as approved by 
Engineer-in-charge. 
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11.2 Necessary meter and connection from the source as approved by Engineer-in-charge 
shall be arranged by the Contractor. No extra payment towards meter and connection 
arrangement shall be paid by AAI. 

 
11.3 Wherever AAI electricity source is used by the contractor as per prevailing rates per unit 

of meter reading or the charge as fixed by the local Electricity Board /Airports Authority 
of India whichever is higher shall be recovered from the running /final bill. 

12. CONTRACT AGREEMENT 
 

12.1 The contract agreement shall be executed on a non-judicial stamp paper of value 
Rs.100/- and cost of the stamp paper shall be borne by the Contractor. 

12.2 Contractor's tender including the letters of clarifications between the contractor and the 
AAI prior to the award of contract shall form a part of the Contract Agreement to the 
extent they have been accepted by AAI. 

13. DAMAGE TO PERSON AND PROPERTY 
 

13.1 The Contractor shall indemnify and keep indemnified AAI against all losses and claims 
for injuries or damage to any person or any property whatsoever, which may arise out of 
or in consequence of the construction and maintenance of the works by them and 
against all claims, demands, and proceedings of or in relation thereof. 

14. CLOSING DAY’S WORK 
 

14.1 Work shall be closed at 2 hrs. Notice for VVIP movement and also other exigencies, if 
Directed by the Engineer-in-Charge. No compensation shall be entertained on this 
account from the contractor. 

15. LABOUR CAMPS 
 

15.1 No labour camps will be allowed in the operational area. 

16. REGULATIONS 
 

16.1 All men and vehicles will observe the regulations in force in the operational area and will 
do nothing to pose a danger to the aircraft and their operations. All vehicles will fly the 
mandatory red flag during day light hours and red lights during night while working in 
operational areas. 

 
17. ADMISSION TO SITE 

 
17.1 For the works falling within the restricted area, execution shall be restricted to non-

operational hours. The contractor is expected to finish the work before each break by 
adequate planning with suitable construction joints etc. as per the satisfaction of 
Engineer-in-Charge. All men and vehicles shall be permitted to enter the aerodrome 
operational area only on possession of the security passes issued by AIRPORT-
INCHARGE. The contractor shall apply in writing in advance of the commencement of 
work for issue of security passes and shall submit a list of personnel concerned with 
their addresses and shall satisfy the Engineer-in-Charge who shall, at his discretion, 
have the right to recommend the issue of passes to control the admission of contractor, 
his agents, his staff and workmen. The contractor shall ensure that his men shall work 
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in areas/zones allotted to them. Passes shall be deposited with the Engineer-in-Charge 
on demand and in any case immediately after completion of work. The contractor’s 
staff/workmen shall observe all the rules promulgated from time to time by the 
concerned authorities such as prohibition of smoking & lighting, search of persons 
on entry and exit, keeping to specified routes etc. Any person found violating the 
security rules laid down by the authorities will be expelled from the area without 
assigning any reason whatsoever and contractor shall have no claim on this account. No 
time extension shall be granted and nothing extra shall be payable by AAI on account of 
restriction due to non-operational hours and in restricted working conditions. 

18. STANDARD OF WORKMANSHIP 
 

18.1 To determine the acceptable standard of workmanship, the contractor shall execute 
portion of the item of work as sample for approval of the Engineer-in-Charge, before 
taking up the actual execution of the particular item of work. 

19. BYE-LAWS 
 

19.1 The contractor shall comply with all bye-laws and regulations of local and statutory 
authorities having jurisdiction over the works and shall be responsible for payment of all 
fees and other charges and for giving and receiving of all necessary notices and keeping 
the Engineer-in-Charge, informed of the said compliance with the bye-laws, payments 
made, notices issued and received. 

 
19.2 The contractor shall indemnify the AAI against all claims in respect of patent rights, 

design, trademarks of name or other protected rights in respect of any plant, 
machine, work or materials used for or in connection with the work or temporary works 
and from and against all claims, demands proceedings, cost, charges and expenses 
whatsoever in respect of or in relation thereto. The contractor shall defend all actions 
arising from such claims and shall himself pay all royalties license fees, damages, 
costs and charges of all and every sort that may be legally incurred in respect thereto. 

20. SITE PRECAUTIONS 

Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-
Charge shall be removed by the Engineer-in-Charge at the risk and cost of the 
contractor. 
a) When the contractor's equipment or personnel require crossing areas which are not 

close to aircraft operations, the contractor shall provide competent flagmen at 
locations designated by the Engineer-in-Charge to relay signals from airport traffic 
control to personnel wishing to cross such areas. 

b) Every transport vehicle shall carry a permit issued by the Chief Authority of 
Airport/Aerodrome concerned and shall be produced on demand by him or his 
authorized agent. All vehicles entering the Airport limits shall follow the routes 
prescribed by the Chief Authority of Airport for entering the areas and shall display 
red flags on top. No vehicle shall be allowed between sunset and sunrise, also 
during the day when visibility is 500 meter or less, within the Airport limits where 
motor vehicle Act does not apply. 

c) With regard to construction safety measures, the contractor shall adhere to various 
Indian Standard Codes of Practice, requirements of Provincial Government and local 
Municipal Authority wherever the provisions of the latter two agencies shall be more 
stringent than the provisions of the former. When these codes do not exist, the 
contractor shall adhere to such safety measures as directed by the Engineer-in-
Charge. 
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d) The contractor shall, during construction, provide barricades as per specifications 
prescribed by the Engineer-in-Charge to segregate the working area to ensure safety 
of all concerned. 

e) The contractor shall be responsible for any damage, resulting from his operations, 
either to buildings, structures, airport fixtures such as underground cable, surface 
lights, hard surface areas, water mains, other operational installations, Airport roads 
etc. The contractor shall restore, replace or repair any such damage to the complete 
satisfaction of the Engineer-in-Charge and in default the Engineer-in-Charge may 
cause the same to be made good by any other means and deduct the expenses from 
any sums due to contractor. 

f) The work shall be carried out in phases in such a way that there is least obstruction 
to the movements of Traffic/Air Traffic at the Airport. The phasing shall be decided by 
the Engineer-in-Charge, who will be at liberty to change the phasing to suit the 
requirements. The contractor shall have to abide by these instructions and nothing 
extra shall be paid to him on this account. 

21. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
day & night caution boards, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrances shall be caused to traffic during execution of 
work. 

 
22. No payment will be made to the contractor for damage caused by rains or other natural 

calamities during the execution of the works and no such claim on this account will be 
entertained. 

23. The contractor shall remove the labour huts, temporary barricades etc. on completion of 
the work and leave the site in a neat and tidy state. The payment of final bill will be 
subject to the compliance of this condition by the contractor. 

24. MATERIALS AT SITE 
 

(a) Materials brought to the site by the contractor shall be stored by the contractor in a 
safe/dry storage space. The contractor shall be responsible for safe custody of 
materials at site till such time, the installation is commissioned and handed over to 
the Engineer-in-Charge. 

(b) Cement bags shall be stored in separate godown to be constructed by Contractor at 
his own cost as per sketch at Page GCC - 131 with weather proof roofs and walls. 
Each godown shall be provided with a single door with two locks, the keys of one 
lock shall remain with AAI Engineer-in-Charge of work and that of the other lock with 
the authorized agent of the contractor at the site of work so that the cement is 
removed from the godown according to the daily requirement with the knowledge of 
both the parties and the account maintained. 

25. WORK IN OPERATIONAL AREA 
 

For the work to be carried out in operational area, whenever necessary, the work shall 
be carried out in the non-operational period. The Contractor shall have to coordinate with 
the Airports Authority for locating T&P and stacking of materials etc. Nothing extra shall 
be paid to the Contractor for all the above factors. 
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26. REDUCED RATE PAYMENT:- 
 

All works have to be carried out strictly as per standard contract specification and the 
drawings applicable to the contract. Any work found below specification and not as per 
the drawings is liable to be rejected. If any material used in works and their dimensions 
like thickness, length, weight, area, volume is not as per specified as stipulated in SOQ 
Items. However, if any work is below specification or not as per specified dimensions, 
but if it is technically acceptable as per the discretion of the Engineer-in-charge, the 
same work will be considered for acceptance and will be paid at a reduced rate, which 
may be correspondent/proportionate rate at the sole discretion of the Engineer-in-
charge, and his decision will be final in this respect and no claim of the contractor shall 
be entertained in this regard at any stage. For example, if quoted rate for Item No: 
8.2.2.1 of 18mm thick granite is Rs. 4679.35 and contractor has placed 16mm thick 
granite instead of 18mm whatsoever reason may be, the payable reduced rate will be 
Rs. 4679.35 x16/18 = Rs.4159.42 The decision of the Engineer-in-charge, regarding 
rejection or acceptance of substandard work and its reduced rate payable shall be 
beyond the purview of the Arbitration under Clause 25 of this Contract GCC Page No – 

56 to 57. 

27. PERIOD OF COMPLETION, PHASING OF WORKS & AVAILABILITY OF SITE: - 

 
The site shall be handed over to the executing agency in phased manner. 

28. The entire work shall be carried out as per latest CPWD specifications all volumes with 
upto date correction slips upto the date of receipt of tender for civil works and CPWD 
specifications 2019 unless otherwise specified in the nomenclature of individual item, or 
in the particular specifications. 

 
29. However, in the event of any discrepancy in the description of any item as given in the 

schedule of quantities or particular specifications appended with the tender and the 
specifications relating to the relevant item as per CPWD specifications mentioned 
above, the former shall prevail. 

30. In case B. I. S. (Formerly ISI) codes / specifications are not available, the decision of the 
Engineer-in-charge based on acceptable sound engineering practice and local usage 
shall be final and binding on the contractor. 

 
31. The rates for different items of works shall be for all heights and depths of the building 

except where otherwise specified in the items of work or in special conditions 
appended with the tender. 

 
32. Wherever any reference to any Indian Standard specification occurs in the documents 

relating to the contract the same shall be inclusive of all amendments issued thereto or 
revisions thereof if any, upto the date of receipt of tenders. 

33. The work shall be carried out in accordance with the architects’ drawings and 
structural drawings. The structural and architectural drawings shall have to be properly 
correlated before executing the work. In case of any difference noticed between 
architectural and structural drawings, final decision, in writing of the Engineer-in-
charge shall be obtained by the contractor. For items, where so required, samples 
shall be prepared before starting the particular items of work for prior approval of the 
Engineer-in-charge and nothing extra shall be payable on this account. 
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34. All materials to be used on works shall bear I. S. I. certification mark unless otherwise 
the make specified in the item or special conditions appended with tender document. 
In case ISI marked materials or the materials mentioned in the tender document are 
not used due to non-availability, the materials used shall confirm to ISI code or CPWD 
specification applicable in this contract. In such cases the Engineer-in-charge shall 
satisfy him self about the quality of such materials and give his approval in writing. 
Only articles classified, as “First Quality” by the manufacturers shall be used unless 
otherwise specified. All materials not having ISI specifications. The Engineer-in-charge 
may relax the condition regarding testing if the quantity of materials requirement the 
work is small. 

35. For the products bearing ISI certification mark, no further testing is required at site. In 
all such cases of use of ISI certified materials, proper proof of procurement of 
materials from authentic manufacturers shall be provided by the contractor to the 
satisfaction of Engineer-in-charge. 

 
36. Other agencies doing work of electrification, air-conditioning, external services, other 

building work, horticulture work, etc. for this project will also simultaneously execute 
the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings, etc for laying / burying in the 
work pipes, cables, conduits, clamps, boxes and books for fan clamps, etc as may be 
system, telephone system, C.C. T.V. system, etc and nothing extra over the 
agreement rates shall be paid for the same. 

 
37. Unless otherwise specified in the schedule of quantities the rates for all items of the 

work shall be considered as inclusive of pumping out of bailing out-water if required for 
which no extra payment will be made. This will include water encountered from any 
source such as rains, floods, subsoil and water table being high due to any other 
cause whatsoever. 

38. Any cement slurry added over base surface (or) for continuation of concreting for bond 
is added its cost in deemed to have in built in the item unless otherwise / explicitly 
stated and nothing extra shall be payable or extra cement considered with 
consumption of this account. 

 
39. The rate for all items in which the use of cement is involved is inclusive of charges for 

curing. 

40. a) The building work will be carried out in the manner complying in all respects with the 

requirements of relevant byelaws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-charge and nothing extra will 
be paid on this account. 

b) Water tanks, taps, pipes, fittings and accessories should conform to bylaws and 
specifications of the municipal body / Corporation authorities, wherever required, at 
his own cost. The work shall be carried out according to municipal bylaws. 

c) The contractor shall comply with proper and legal orders and directions of the local 
or public authority or municipality and abide by their rules and regulations and pay all 
fees and charges, which be may be liable. 

d) The work of fire fighting, internal sanitary, installations and drainage work etc. shall 
be carried out as per local Municipal Corporation or such local bodies bylaws and the 
contractor shall produce necessary certificates from such authorities after completion 
of work. 
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e) The sanitary, water supply, drainage pipes, fittings and other materials shall be of 
approved quality and shall confirmed to the relevant CPWD specification for works 
with upto date correction slips, 2019. The work shall be carried out without omitting / 
overruled on any of the local Municipal bylaws. 

41. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be cause to traffic during the execution of the 
work. Nothing extra will be payable on this account. 

42. The foundation trenches shall be kept free from water while all the works below ground 
level are in progress. 

 
43. The rate for all items of work, shall, unless clearly specified otherwise include cost of all 

labour, material and others inputs like during involved in the execution of the item. 

44. The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, 
kitchen etc. and nothing extra on this account is admissible. 

45. The contractor shall be responsible for the protection of sanitary and water supply fittings 
and other fittings and fixtures against pilferages and breakage during the period of 
installation and there after until the building is handed over. 

46. The contractor shall maintain in perfect condition all works executed till the completion of 
the entire work allotted to him. Where phased delivery is contemplated the provisions 
mentioned above will apply to each phase. 

 
47. No compensation shall be payable to the contractor for any damage caused by rains, 

lightening wind, storm, floods, earthquakes or other natural calamity during execution of 
work. He will make good all such damages at his own cost and no claim on this account 
will be entertained. 

 
48. The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc. 

left out of his work and dress the site around the building to the satisfaction of the 
Engineer-in-charge before the work is considered as complete. 

 
49. The painting of Runway, Taxiway, Apron, Isolation bay and Night parking as and when 

required on operational requirement will be carried out using Mechanically (painting 
machine/ manual is to be executed as directed by the Engineer-in-charge. 

 
CLARIFICATION REGARDING PLINTH LEVEL 

 
50. The following works shall be treated as works relating to foundations: 

a) For building, compound walls, plinth level (or) 1.2 meter (4 feet) above ground level 
whichever is lower, excluding items of flooring and DPC but including base concrete 
below the floors. 

b) For abutment, piers, retaining walls of culverts and bridges, wall of water reservoirs, 
the floor level or where floor is not determinate upto 1.2 meter above bed level. 

c) For retaining walls where the floor level is not determinate upto, 1.2 meter above 
average ground level or bed level. 
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d) For roads, all items of excavation and filling including treatment of sub base and 
soling work. 

e) For water supply lines, sewer lines, underground storm water drain and similar 
works, all items of work below ground level except items of pipe work and masonry 
work. 

f) For open storm water drains, all items of work. 
 

51. In respect of projected balconies, projected slabs at roof level and projected verandah, 
the payment for the RCC work shall be made under the item of RCC slabs. 

52. Nothing extra shall be paid for the side shuttering at the edges of these projected 
balconies and projected verandahs. All exposed edge shall however be finished as per 
specification and nothing extra shall be paid for this. 

 
53. In the item of RCC walls, railings and roofs etc., nothing extra shall be paid for making 

designs as per patterns given by Architects or for thickness of sections. 

54. The rates for railing are inclusive of all the labour and the materials including execution 
as given in the description of the item, portion of the railings, which is embedded in the 
masonry or RCC shall not be included for measurement. 

 
55. The rate of item of reinforcement in RCC work includes all operations including 

straightening, cutting, bending, with annealed wire and placing in position at all the floors 
weight all leads and lifts complete. 

56. The contractor shall obtain a valid Labour License under the Contract Labour (R & A) 
Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971 if 
applicable well before the commencement of work and retains the validity of license till 
its completion. 

 
57. Before releasing payment to the contractor, all taxes & labour welfare cess recovery 

shall be made from the contractor’s bill at the rate as applicable during that time as per 
prevailing Government Policy. 

 
58. If the contractor is found to violate any security regulation, he shall be blacklisted in 

addition to being subjected to other legal proceedings. 

59. The contractor shall be responsible for any damage, resulting from his operation to 
existing fixtures such as cables, lights, electric or telephone wires or destroy to any part 
of the building in which they may be working etc. The contractor shall restore, replace or 
repair any such damage to the complete satisfaction of the Engineer-in-charge. 

 
60. All incidental charges of any kind whatsoever including cartage, storage, cutting and 

wastage etc. shall be borne exclusively by the contractor and nothing extra shall be 
payable to the contractor on this account. 

 
61. All the stores and materials except the materials stipulated for issue by the Authority 

required for the satisfactory completion of the work shall be arranged by the contractor 
from his own sources / open market. No claim whatsoever shall be entertained by the 
Authority on account of delay in either providing these materials or non-availability of 
these materials in the market. 
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62. Cement: Cement used shall be PPC-(IS 1489 Part I):2015 /OPC (43 grade) conforming 
to IS 8112 – 1989 OR OPC 53 grade. 

 
63. Water: Water used for construction work shall be clean and reasonably free from 

injurious quantities of deleterious materials such as oils, acids, alkalies, salts and 
vegetable growth. Generally, potable water shall be used. 

64. Bricks: Brickwork shall generally confirm to specifications for second-class bricks. The 
size of bricks shall be 21 x 10 x 7 cm or available local size brick of one size only shall 
be used in the same wall. Bricks shall have a minimum crushing strength of 75 kg per 
square centimeter. All bricks, which absorb more than 25 % of their oven dry weight after 
24 hours immersion in cold water, shall be rejected. 

65. Fine Aggregate: Fine aggregate shall either be sand or crushed stone dust. Percentage 
of deleterious materials shall not be more than 5 %. Maximum quantity of silt as 
determined shall not be more than 8 %. Fine sand shall be confirming to grading zone IV 
as per IS: 383. Coarse sand shall be either river sand or pit sand. It shall be clean, 
sharp, strong, and angular and composed of hard silicone materials. It shall be 
confirming to grading zone II as per IS: 383 – 1970. 

 
66. Coarse Aggregate: It shall be crushed or broken from hard stone-obtained form 

approved quarry. It shall be clean and free from dirt and any other foreign materials and 
other deleterious materials in the aggregate shall not exceed 5 % of its weight. 

67. Timber: Timber required for all wood work shall be wall seasoned such that the moisture 
content does not exceed the limits laid down in IS 287 – 1973. 

68. Steel: Steel used shall be thermo mechanically treated bars (TMT – bars). 

 
69. Welding iron and steel work shall be done in approved manner specified in IS 816 – 

1969 and IS 823 – 1964. All steel works shall have joint welded all-round. Spot welding 
shall not be permitted. 

70. The Contractor shall submit the purchase voucher of cement, steel bitumen, paints and 
other important materials procured for incorporation in the works to the Engineer-in-
charge. 

71. GOODS AND SERVICES TAX / CONTRACT TAX: 
Rates to be quoted by the parties should be inclusive of all taxes, duties, cess, fee, 
royalty charges etc levied under any statute but exclusive of GST. In case supplies 
/services involve imports the same should be identified separately basic custom duty & 
IGST will be paid by AAI by utilizing EPCG license/duty credit Scrip under service Export 
from India Scheme (SEIS) of Govt of India. GST shall be paid to contractor for any 
taxable supply/services against a valid tax invoice as per terms and condition of the 
contract. 

71. E-PAYMENT 

The payments to the contractor shall be made through e-banking services. The 
contractor shall intimate his account number, Branch name of the bank with code 
number, PAN No. and other relevant details to AAI. 
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72. USE OF READY MIX CONCRETE 
 

The contractor is allowed to use Ready Mix concrete (RMC) from the batching plant as 
approved by the Engineer-in-charge. Also the contractor can use admixture to increase 
the work availability of the concrete. However nothing shall be paid extra for using RMC, 
admixture, and lead etc, reason what so ever. The concrete shall be paid into the 
respective item as mentioned in the SOQ. 

73. The contractor is allowed to use PPC and OPC. 53 grade OPC cement is also allowed in 
case of non- availability of 43 grades OPC cement. However, nothing shall be paid extra 
to contractor on this account. Contractor is also allowed to use approved blended 
cement, but site blending is not allowed. Contractor is also allowed to use approved 
crushed sand in lieu of natural river sand for concrete work 

 
74. Agency is bound to take away dismantled material received from dismantling as per his 

quoted rates. He has no option to deny in any circumstances. 
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1. TECHNICAL SPECIFICATIONS (CIVIL) 
 

PREAMBLE 

These technical specifications shall be read in conjunction with the various other documents forming 

the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of Contract, 

Special Conditions of Contract and other related documents, together with any addendum issued 

thereto. 

 

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description does 

not even remotely suggest that the contractor is absolved of such providing, supplying etc. unless an 

explicit stipulation is made in this contract. The owner shall bear no costs of materials, equipment’s 

duties, taxes, royalties etc. 

 

In addition to the general obligation of the Contractor during defect liability period, the Contractor 

shall guarantee successful performance of waterproofing treatments for a period of five years from the 

certified date of completion of the work. The Engineer shall prescribe the form and the manner of 

executing such guarantees. The Contractor hereby confirms that there is nothing in the 

items/specifications (or a shortcoming therein) as will prevent such successful performance. The work 

shall be executed through approved specialists experienced in the respective trades. 5 % of the security 

deducted from the bills for such specialized items of work shall be refunded to the contract agency 

only after expiry of guarantee period. 

 

The specifications may have been divided in different sections/sub-head for convenience only. They 

do not restrict any cross-reference. The Contractor shall take in to account interrelations between 

various parts of works/trades. No claim shall be entertained on basis of compartment interpretations. 

 

Any builder’s work required as part of electrical and other installation shall be executed by the 

Contractor as directed under this contract. 

 

The Contractor shall be required to submit and take approval from the Engineer-in- Charge/Consultant 

of shop drawings of the items of work specified in the specifications or as directed from time to time. 

No extra payment shall be made for the same. Shop drawings shall be in metric units and shall be 

prepared in a format approved by the Engineer-in- Charge. 

 

The Contractor shall prepare and submit as-built drawings by way of making modifications/changes 

carried out with respect to the construction drawings issued prior to the construction of respective 

elements. These will be then incorporated by the respective Consultant/ agency in to their drawings for 

maintaining necessary records for the owner. 

 

No walls, terraces shall be cut for making any opening after waterproofing has been done without 

approval of the Engineer. Cutting of waterproofing when authorized by the Engineer in writing shall 

be done very carefully so that no other portion of the waterproofing is damaged. On completion of the 

work at such places, the waterproofing membrane shall be made good and ensured that the 

opening/cutting is made fully waterproof as per specifications and details of waterproofing approved 

by the Engineer at no extra cost. No structural member shall be cut or chased without the written 

permission of the Engineer. 

 

All materials intended to be used at site shall be tested prior to its use in an approved manner. A list of 

tests including frequency of tests on construction materials is included in the special specifications. 

Cost of all such tests and any other tests felt necessary by the Engineer shall be deemed to be included 

in the price of respective materials quoted by the Contractor. Any defective materials brought to site 

shall be returned without any extra cost for the same. 
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Performance tests shall be carried out as the discretion of the Engineer on all/any items, of work as 

directed by the Engineer. Should any item shall fail to pass the tests, the Contractor shall be given 

opportunity to take corrective measures and have the same re-tested to the satisfaction of the Engineer, 

he may at his sole discretion order dismantling of the whole or part of the works done and order the 

Contractor to reconstruct the same. The cost of all these operations and materials shall be borne by the 

Contractor without any extra claim. 

 

The Contractor may make a special note of the strictness of the concrete mix to be adopted in items of 

maximum water-cement ratio, minimum slump, control of total chloride and sulphate contents, use of 

admixtures etc. 

 

Minimum cement contents are given purely from durability point of view. Larger contents shall have 

to be provided if demanded by mix design. 

 

Provision of cement slurry to create bond between plain/reinforced concrete surface and subsequent 

applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra. 

 

Mix design using smaller aggregate of 10mm down shall also be done in advance for the use in 

junction having congested reinforcement. 

 

All full-fledged laboratories shall be established at site to start of construction and shall also stock all 

relevant codes like BIS, EN, ASTM, MORTH, ICAO etc. as per the requirements of the special 

specifications/Technical specification. 

 

Procedure of mixing the admixtures shall be strictly as per manufactures recommendations if not 

otherwise directed by the Engineer. 

 

The batching plant for all concrete shall be used. Alternatively, use of ready mix concrete from an 

approved source shall be permitted. Concrete shall be transported using concrete pumps of adequate 

capacity including necessary stand by. 

 

All the water tanks and other liquid retaining concrete structures shall undergo hydro-testing as per 

special specifications. 

 

Special benches shall be provided at site for stacking reinforcement bars of different sizes as per the 

specifications. 

 

Form work for beams of RCC areas shall be designed in such a way that the form work of the adjacent 

slabs can be removed without disturbing the props/supports of the beams.  

 

Wherever there are tension/suspended concrete members, which are suspended from upper level 

structure members, the shuttering/scaffolding of such members at lower level shall have to be kept in 

place till upper level supporting members gain minimum required strength. Cost of such larger 

durations of keeping in place the shuttering/scaffolding shall be deemed to be included in the price 

quoted for respective structural members. 

 

In the mobilization period, the Contractor shall carry out expeditiously and without delaying the 

following works: 

a)  Material testing and mix design of concrete as contemplated in the specifications. 

b)  Setting up of full-fledged site laboratory as per the requirement of these specifications. 

c)  Any other pre-requisite items required for final execution. 

 

The specifications for market rate items to be executed under this contract are enclosed. Items, which 

are not covered under the specifications, shall be executed; as per latest CPWD specifications & 

relevant IS codes, MORTH specifications, ICAO recommendations & Guidelines under the directions 

of Engineer- In-charge. 
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2. SCOPE OF WORK 

 
 

The work to be carried out under this contract shall consist of various heads as per Scope of 

Work as mentioned at Para 3 of Special Conditions of Contract (Civil) at Page No. SCC (C)-2. 

 

The item unless otherwise specified also include compliance with/supply of the following: 

 

a) General works such as setting out, clearance of site before setting out and clearance of 

works after completion. 

b) A detailed program for the construction and completion of works (using CPM/PERT 

techniques) including updating of all such activities on the basis of decisions taken at the 

periodic site review meetings as directed by the Engineer-in-Charges. 

c) Samples of various materials proposed to be used on the work for conducting tests 

thereon is required as per the provisions of the contract. 

d) Design of mixes as per relevant clauses of the specifications given proportions of 

ingredients, source of aggregates and binder along with accompanying trial mixes to be 

submitted to the Engineer-in-Charge for his approval before use on the works. 

e) Setting of field-testing laboratory with all required apparatus and staffs for conducting 

day-to-day quality control tests. 

f) Any other item of work which is not specifically provided in the Bill of Quantities but 

which is necessary for complying with the provisions of the contract. 
 

3. OBLIGATIONS OF THE CONTRACTOR 
 

 

In order to ensure that the contract work is executed strictly in accordance with this Agreement 

and in time, the Contractor shall have the following obligations at no extra cost to the Engineer-

in-Charge in addition to such other obligations and responsibilities as have been specified 

elsewhere in this Contract. 

 

i. Provision of adequate number of constructional Plant and machinery for mechanized system 

of construction, handling and transportation. 

ii. Provision of special magazine at the site for storage of explosives, if necessary, for which 

required license shall be obtained from the concerned authorities. However controlled 

blasting/chemical blasting shall be permitted by AAI subjected to other guideline instead of 

chiseling where blasting is prohibited, but no extra cost shall be paid on this account. 

iii. Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding 

wages, payment of wages, labour records, attendance cards-cum-wage slips, labour welfare 

etc. as per standard practices and norms applicable at site. 

 

All fossils, gold, silver, oil and other minerals, precious stones, coins, articles of value, of antiquity and 

structures and other remains/things of geological or archaeological interest discovered on the site of 

the works shall be notified by the Contractor immediately to the Engineer-in-Charge for onward 

information to the concerned authorities. 

 

The Contractor shall take all reasonable precaution to prevent his workmen or any other person from 

removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the 

instructions of the Engineer-in-Charges. 

 

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and 

machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and cleaned 

condition. 
 

Opening up of covered work if instructed by the Engineer, if such covering was done before inspection 

by the Engineer or without permission/ approval from the Engineer-in-Charge. 
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4. GENERAL 
 

4.1 The works will be executed as indicated in the nomenclature and technical specifications as 

given hereunder as made applicable to this contract. 
 

4.2 In the absence of any definite provision in the technical specifications contained herein, 

reference may be made to the latest CPWD, MORTH, IRC, CPCB, GRIHA, NBC, ICAO 

Specifications and IS codes, in that order. Wherever these are silent, the construction and 

completion of the works shall conform to sound engineering practice and in case of any dispute 

arising out of the interpretation of the above, the decision of the Engineer-in-Charge shall be 

final and binding on the Contractor. 
 

4.3 In addition, to abbreviations CPWD, IRC, MOST, IS, BS, ICAO, ASTM, AASHTO shall be 

considered to have the following meaning: - 

 

CPWD  : Central Public Works Department 

IRC   : Indian Road Congress 

MORTH  : Ministry of Shipping & Transport (Road Wing) Government of India. 

BIS   : Bureau of Indian Standards 

BS   : British Standard of the British Standard 

ICAO   : International Civil Aviation Organization 

ASTM   :  American Standards of the American Society of Testing Materials. 

AASHTO : American Association of State Highway and Transportation Officials. 

CPCB  : Central Pollution Control Board. 

GRIHA   : Green Rating for Integrated Habitat Assessment. 

NBC   : National Building Code 

 

4.3.1 All the codes of practice, standards and specifications applicable shall be the latest editions with 

up to date correction slips etc. or as directed by the Engineer-in-Charges. 

 

4.4 TESTING 

It is made clear that cost of testing, cost of material for testing, all field apparatus required for 

sampling and testing as per CPWD/IS codes and manpower incident to such testing will be 

provided along with necessary transport arrangement to and fro to the approved testing agency 

or laboratory by the Contractor during the construction phase of the work and defect liability 

period. The expenditure in this regard shall be borne by the Contractor and nothing extra shall be 

payable by AAI on this account. Field laboratory with all the required apparatus and staffs shall 

be established by the Contractor at site of work at his cost for carrying out field tests at 

stipulated frequencies. 

 

4.5 SAMPLING, TESTING AND MOCK-UP 

 

4.5.1 The Contractor or his accredited representative shall be present during sampling/testing and 

signify his concurrence for sampling / testing carried out by signing the test records. The 

Contractor shall be liable of all actions consequent to the test and their results as if he himself 

attended to the tests. The Contractor is duly advised to be present himself for sampling and 

testing or in the alternative, have fully qualified duly authorized Engineer for this purpose. 

 

4.5.2 The Contractor or his accredited representative shall prepare shop drawings of all specialized 

works thereafter prepare mock-up as per approved shop drawings for specialized works and all 

finishing items in specified colors and shade (minimum three options) as specified by 

Consultant/Engineer –in –Charge and shall execute the same on based on approved mock-up. 

The Contractor shall be liable of all actions consequent to the mock-up and their results as if he 

himself attended to the mock up. The Contractor is duly advised to be present himself for mock-

up, in the alternative have fully qualified duly authorized Engineer for this purpose. 

 



AIRPORTS AUTHORITY OF INDIA 

0 /o Member (Planning) 

Ref No. AAijMember (Plg.)/Tech-Cir./2025/ P--I1.3}3S 

Technical Circular No.- 04/2025 

Date: l.f) uly, 2025 

Subject: Preferred make list of Civil En&:&:· items for use in AAI works- rea:. 

In supersession of Technical Instruction No. 130, ref no. AAijMember (Plg.)/Tech-lnst/Preferred 
Makes/2023/P-186/129 dated 13th September 2023, the revised preferred makes list of Civil Engg. 
items for use in AAI works along with the implementation guidelines and criteria is hereby issued. 
This updated list, compiled by the Competent Committee following an extensive review of 
Expressions oflnterest (EO I) for civil item makes shall take effect immediately and remain valid until 
further notice. 
Implementation Guidelines: 

1. Incorporation in Tenders: 
• The approved list of preferred makes as periodically updated, must be incorporated into all 

relevant tender documents. 
• Where a Project Management Consultant (PMC) or Engineering Consultant is engaged their 

Terms of Reference (ToR) must explicitly require that before recommending a brand/ make, 
the following considerations must be evaluated for the inclusion of additional equivalent 
brands/ makes: 
);>- Avoidance of any monopoly in item selection. 
);>- Recognize SIS-certified makes when no preferred make is available in the current 

make list 
);>- Prioritise makes or brands manufactured near the project/work site and those with 

accessible service centres. 
);>- Consider the ease of availability of the proposed makes or brands. 
);>- Any equivalent make proposed for inclusion must fall within ±10% of the prevailing 

price, in accordance with Para 58.4.1 (r) of the AAI Engineering Works Manual. 

2. Scrutiny and Approyal; 
• The makes or brands recommended by the Project Management Consultant or Engineering 

Consultant for a given project shall undergo a comprehensive and meticulous evaluation by 
the designated engineering officials, taking into full consideration the projects nature, 
location, duration and relevant experience gained from analogous prior projects. 

• Subsequent approval must be obtained from the Executive ~irector (Engg.) for Corporate 
Headquarters (CHQ) schemes and from the General Manager (Engg.) for Regional 
Headquarters (RHQ) schemes. Following s~ch approval, the authority responsible for 
approving the Notice Inviting Tender (NIT) shall ensure the specified makes or brands are 
appropriately incorporated in the tender document. 

3. Special Approvals and Additions: 

• The Executive Director (Engineering) may approve preferred makes or products for a 
specific project at the time of granting Technical Sanction (TS) without requiring formal 
enlistment based on suitable recommendations. 

• Project-specific items not listed in the preferred make list may be included in the tender, 
subject to approval by the competent authority and recommendations from the Project 
Management Consultant or Engineering Consultant, if appointed. 

• For maintenance works with less than three enlisted makes, additional makes or brands may 
be considered, with the approval of the General Manager (Engg.) on a station-to-station 
basis. 

Contd .. 



• For ongoing works or projects, in case of non-availability or other challenges, additional 
makes or brands may be included with the requisite approval, as detailed in the following 
note from 'Annexure-A': 

• "Note: The following list of preferred makes is exhaustive. Howeve'"' additional manufacturers 
or brands may be considered for any specified product or item, depending on market 
availability, delivery timelines, and proven satisfactory performance in similar projects or 
works-preferably where such a make or product has been used in quantities constituting at 
least eighty percent (80%) of the estimated or proposed requirement for the relevant project 
or work. To establish performance, completion certificates, performance certificates and 
purchase orders accompanied by tax invoices will be considered, provided that the products 
comply with the technical specifications stipulated in the tender document." 

• This preferred list may also be considered for those items which are not included in the 
existing make list incorporated in the tender of any ongoing work subject to mutual 
agreement of the current agency. 

4. Standardization and Uniformity: 
• Any additionally recommended makes or brands as per the above provisions must be duly 

forwarded to the Executive Director (Engg.), MIS & STD, for the purpose of standardization 
and subsequent inclusion in the Ml's approved list of preferred makes. 

• The authority approving the Notice Inviting Tender (NIT) must ensure equitable 
consideration for domestic manufacturers alongside international brands, in accordance 
with the General Financial Rules (GFR) 2017. 

• All technical specifications must align with applicable national technical regulations, 
standards, and building codes. Where such national standards are unavailable, recognized 
international standards shall apply. 

• Compliance with the Government of India's Make in India and MSME policies, as per the 
prevailing guidelines, must be strictly observed. 

5. Feedback and Updates: 
• Any discrepancies, complaints or feedback regarding the approved list should be reported 

to ED (Engg.) MIS & Standardization for necessary modifications, additions or deletions. 
• The approved preferred makes list shall be periodically updated by ED (Engg.) MIS & STD as 

required. 
• These instructions must be circulated to all concerned parties for strict adherence. 

All Technical Circular can be accessed at the MI website: www.aai.aerojen => Emp_Login =>Circular 
& Orders=> Dept. (Engineering)=> Circular Types (Technical Circular)=> Search 

Enclosure: Annexure-'A' (List of Preferred Makes) 

Distribution: As per standard list 

(A.r.itita) 
Member (Planning) 



Annex- ' A' 
LIST OF PREFERRED MAKES FOR USE IN AAI WORKS 

1. Brand names of materials to be used are listed here and indicative only. Mere inclusion of brand name in this list does 
not guarantee for use in work unless specification of brand meets technical specifications of product as stipulated in 
tender document. The specifications of the products as mentioned in this tender document shall take preference over the 
make list. The contractor will be required to provide items/material as per the specifications indicated in tender 
document. 

2. The following list of preferred makes is exhaustive. However, additional manufacturers or brands may be considered 
for any specified product or item, depending on market availability, delivery timelines, and proven satisfactory 
performance in similar projects or works-preferably where such a make or product has been used in quantities 
constituting at least eighty percent (80%) of the estimated or proposed requirement for the relevant project or work. To 
establish performance, completion certificates, performance certificates and purchase orders accompanied by tax 
invoices will be considered, provided that the products comply with the technical specifications stipulated in the tender 
document." 

3.In case, Model no. of any product as mentioned in tender document is discontinued by manufacturer (documentary 
evidence from manufacturer is must to establish this) ,then contractor is bound to provide latest model of same 
manufacturer subject to meeting the technical specification without any financial implication. 

4.The tenderers shall quote his rates on the basis of the price for the best quality product of the brand/make stipulated 
for the item of work in the list of preferred make/specifications. The agency shall submit at least three brands from the 
list given below along with the rates (having price variation within 10%) and specifications for the approval of ~ngineer-
in-Charge before placing order. EIC shall approve any of the two brands. 

SI.No. 
Name of Product I Proposed Brands I Makes I Manufacturers 
item 

1 CEMENT ACC Ltd. I Ultra Tech I Shree Cement ltd. I Ambuja I Jaypee I Century /J.K.laxmi (JK 
Lakshmi Cement Ltd.} I JK Cement I Nuvoco I Dalmia Cement (Bharat) Ltd. I Birla Al 
(Orient cement Ltd.) I Star Cement I PENNA I Max Cement I Ramco Cement I Chettinad 
Cement I Wonder (Wonder Cement Limited) I JSW Cement I Zuari Cement I Prism 
Cement 

2 TMT REINFORCEMENT SAIL/ RINL (VIZAG Steel)/ TATA TISCON (TATA Steel Limited} I JSW Steel Ltd./ JSPL I 
STEEL Shyam Steel Industries Ltd. I ESL Steel Ltd. I Shyam Metalics & Energy Ltd. I Shri 

Bajrang Power & Ispat Ltd. I Rashmi Metaliks Limited I SRMB Srijan Private Limited I MS 
Agarwal Foundries Private Limited I Real !spat and Power Limited I Jai Balaji Industries 
Limited I Maithan Steel & Power Limited 

3 STRUCTURAL STEEL-MS SAIL/ RINL (VIZAG Steel)/ TATA Structura (TATA Steel Limited)/ JSW Steel Ltd. / JSPL 
TUBULAR SECTIONS 
(CIRCULAR,SQUARE,RECT 

I APL Apollo Tubes Ltd. I Shyam Metalics & Energy Ltd. I Surya Roshni Ltd. 

ANGULAR) FOR COLUMNS 
Nezone Tubes Ltd. I Utkarsh India Ltd. I Hi-Tech For works costing up to 15 Cr ,TRUSS,MS PIPES, 

FLATS,ANGLES,BEAMS, Pipes Ltd. works 
CHANNELS, STRIPS ETC. 

4 VITRIFIED /CERAMIC Prism Johnson Limited ( H&R Johnson (India) Ltd.} I NITCO Tiles Ltd. I Somany Ceramics 
TILES Ltd. I Orient Bell Ltd. I Oracle Granito Ltd. I Kajaria Ceramics Ltd./ RAK Ceramics (RAK 

Ceramics Ltd.) I AGL(Asian Granito India Ltd.} I Oasis Vitrified Tiles(Oasis Vitrified Pvt. 
Ltd.) I Varmora Granito Pvt. Ltd. I Qutone Ceramic Pvt. Ltd. I Ambani Vitrified Pvt. Ltd. I 
Simpolo Vitrified Pvt. Ltd. I Pavit Ceramics Pvt. Ltd. I Aparna Enterprises Ltd. I 
SUNHEAART CERAMIK(Sunshine Tiles Company Pvt. Ltd) 

5 ALUMINIUM STANDING KALZIP (Kalzip India Pvt. Ltd.) I Kingspan (Kingspan Jindal Pvt. Ltd) I BEMO(Bemo 
SEAM ROOFING SYSTEM System GmbH) I 

New Look Furnishers For roofing work upto 15,000 sqm. 

6 METAL CEILING Hunter Douglas India Pvt. Ltd./ Durlum India Pvt. Ltd./ Saint Gobain Gyproc India Ltd. I 
TILE/BAFFLE CEILING Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. 

Ltd.) 1 USG Knauf (Knauf India Pvt. Ltd.) I Dexune(Dexune Marketing Pvt Ltd.) I Ceiflo 
Technologies Pvt. Ltd. 

~~~ ~~ Pagelof5 ~ Q 
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Sl. No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

7 GALVALUME/STEEL SHEET Tata Bluescope Steel Ltd. 1 Jindal Steel (Jindal India Ltd.) I JSW Steel Coated Products 
ROOFING ( TOP & Limited 1 APL Apollo Building Products Private Limited I Colorshine Coated Pvt. Ltd. 
BOTTOM) OVER M.S. 
STRUCTURE 

8 ALUMINIUM COMPOSITE Alucobond (3A Composite India Pvt. Ltd.) I Alstrong Enterprises India Pvt. Ltd. I Aludecor 
PANELS (ACP) Lamination Pvt. Ltd I EUROBOND(Euro Panel Product Ltd.) I Alstone(Aistone 

International) I VIVA(Viva Composite Panel Pvt Ltd.) I Alutech(Aiutech Industries) I 
VIRGO(Virgo Laminates Ltd.) I Alutuff(Ashoka foam multiplast Pvt. Ltd.) I Alexia Panels I 
limexbond Industries Pvt. Ltd. 

9 HONEYCOMB COMPOSITE Alucobond(3A Composite India Pvt. Ltd.) I Aludecor Lamination Pvt. ltd I 
PANELS (HCP) EUROBOND(Euro Panel Product Ltd.) I Alstone(Aistone International ) I VIVA(Viva 

Composite Panel Pvt Ltd.) I Alutuff(Ashoka foam multiplast Pvt. Ltd.) 

10 ZINC COMPOSITE PANELS Aludecor Lamination Pvt. Ltd I Alstone(Aistone International ) I VIVA(Viva Composite 
(ZCP) Panel Pvt Ltd.) I EUROBOND(Euro Panel Product Ltd.) 

11 ALUMINIUM EXTRUSIONS Hindalco Industries Ltd. I Jindal Aluminium Ltd. I Bhoruka (Bhoruka Extrusions Pvt. Ltd.) 
I STRUCTURAL MEMBERS I NALCO 

12 FLOAT GLASS I HIGH Saint Gobain Glass India ltd. I AIS Glass Solution Ltd I Pilkington I Guardian Sun Guard 
PERFORMANCE GLASS / Modi Guard(Gujarat Guardian Limited) I Sisecam Flat Glass India Pvt. Ltd. I Gold Plus 

Glass Industry Ltd. I TPRS Enterprises Pvt. Ltd. 

13 UPVC DOORS & WINDOW Aparna venster IOkotech(Aparna Enterprises Ltd.) I Fenesta{Fenesta Building Systems} I 
Aluplast I NCL Veka Ltd. I Window Magic India Pvt. Ltd. I Rajshri Plastiwood 

14 WOOD POLYMER ECOBOARD (Aistone Industries Pvt. Ltd.) I Rajshri Plastiwood ( Div. of Rajshri 
COMPOSITE(WPC) Productions Pvt. Ltd.) I KAKA Industries Ltd. 

15 ADMIXTURES /WATER Pidilite Industries Ltd. I FOSROC Chemicals {India) Pvt. Ltd. I CICO Technologies Ltd. I 
PROOFING COMPOUND/ Sika India Pvt. Ltd. I BASF India Ltd. I MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) I 
ACRYLIC CEMENTITIOUS Ardex Endura (India) Pvt. Ltd. I STP Ltd. I Choksey Chemicals Pvt. Ltd. I MYK Laticrete 
COATING/ UQUID (MYK Laticrete Pvt. Ltd. I Mapei (Mapei Construction Products Pvt. Ltd) I Chryso India MEMBRANE 
(POLYURETHANE & Pvt. Ltd. I Maruti Bitumen Pvt. Ltd. I Penetron India Pvt. Ltd. I Supreme Bituchem India 

POLYUREA)/HDPE & SELF Pvt. Ltd. I Asian Paints Ltd. I IWL India Ltd. I TP Buildtech Pvt. Ltd. I MYK Arment Pvt. 
ADHESIVE MEMBRANE Ltd. I Technonicol India Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. I Ferrous Crete(India) 

Pvt. Ltd. I Fair Mate Chemicals Pvt. Ltd. I Berger Paints India Ltd. 

16 BIPOLAR CORROSION STP Ltd. I Sika India Pvt. Ltd. I BASF India Ltd. I Chryso India Pvt. Ltd. I Supreme 
INHIBITOR ADMIXTURE Bituchem India Pvt. Ltd. 

17 REINFORCEMENT Dextra I G-Tech I HI-Tech Engineering Solutions I Sanfeild (India) Ltd. 
COUPLER 

18 HARDWARE FITTlNG Dormakaba India Pvt. Ltd. I Q-Railing India Pvt. Ltd. (Formely D-Line) I Hafele India Pvt. 
Ltd. I GEZE Gmbh I Linox Technology Pvt. Ltd. I Assa Abloy I Kich Architectural Products 
Pvt. Ltd. I Godrej & Boyce I LGF Sysmac India Pvt. Ltd. I Rinox Kaufmann Ltd. I Ozone 
India Pvt. ltd. I Everite I Define I Hardwyn(Hardwyn India Ltd.) I Arkay I Dorset 
Industries Pvt. Ltd. I Prayag Polymers Pvt. Ltd. I Hettich India Pvt. Ltd. I Ozone Overseas 
Pvt. Ltd. 

19 STEEL/WOOD FIRE Navair Ltd. I Pormat International Ltd. I Shakti Hormann Pvt. Ltd. 1 Sukri Paints & 
RESISTANT SHLTTTER Chemicals I Iclean I Signum Fire Protection I Pacific( Pacific Fire Controls Pvt. Ltd.) 1 ASES 

Security Pvt. Ltd. 

20 LAMINATES/ LAMINATED Greenlam Industries Ltd. I Merino Industries ltd. I Century Plyboard (I) Ltd. I Nation] Ply 
PARTICLE BOARD/ I Archidply(Archidply Industries Limited) I Kitply Industries I Novapan I Duro I Mayur 
PRELAMINATED BOARD/ Doors I Greenply I ASIS I Greenpanel Industries Limited I Punjab Plywood Industries 1 
MDF/ PLY BOARD/ FLUSH Stylam Industries Ltd. DOORS 

\ 
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SI.No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

21 GYPSUM BOARD Saint Gobain Gyproc India Ltd. 1 USG Knauf (Knauf India Private Limited) I Knauf Ceiling 
PARTTT10N Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. Ltd./ Kanuf 

AMF India Pvt. Ltd.) I Vans Gypsum 

22 FASTENERS/ ANCHOR Hilti(Hilti (India) Pvt. Ltd.) I Fischer I BOSCH I Fasteners India I Mungo I Rawl Plug 
FASTENERS 

23 WOODEN LAMINATED Pergo Ltd. 1 Action Tesa 1 Unitex 1 Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly 
FLOORING/ VINYL Armstrong World Industries (India) Pvt. Ltd.) I Epitome I Scheit I Responsive Industries 
FLOORING I RUBBER Ltd. I Greenlam Industries Ltd. I Greenpaneiindustries Ltd. 
FlOORING 

24 EPOXY /PU FlOORING STP Ltd./ Sika India Pvt. Ltd./ BASF India Ltd./ FOSROC Chemicals (India) Pvt. Ltd. / 
Tremco CPG (India) Pvt. Ltd. I Cipy Polyurethanes Pvt. Ltd I NITCO Tiles Corp./ Maruti 
Bitumen Pvt. Ltd. 1 Supreme Bituchem India Pvt. Ltd. I Chryso India Pvt. Ltd. I Saint-
Gobain India Pvt. Ltd. I Bostik India Pvt Ltd. I Asian Paints Ltd. I Pidilite Industries Ltd./ 
Berger Paints India Ltd. I MYK Arment Pvt. Ltd. 

25 TilE JOINT FILLER, Ardex Endura (India) Pvt. Ltd. I Ferrouscrete India Pvt. Ltd I MYK Laticrete (MYK Laticrete 
TILE/ AAC BLOCK/ STONE Pvt. Ltd.) I Pidilite Industries Ltd. I FOSROC Chemicals (India) Pvt. Ltd./ BASF India Ltd. 
FIXING ADHESIVE/ SOliD 1 Fairmate(Fair Mate Chemicals Pvt.Ltd.) I STP Ltd./ Home Pride Adhesive Pvt. Ltd. I 
EPOXY GROUT Saint-Gobain India Pvt. Ltd./ Berger Paints India Ltd. I Somany Ceramics Ltd. 

26 FlOOR HARDENER STP Ltd./ Sika India Pvt. Ltd. I BASF India Ltd./ Pidilite Industries Ltd. I FOSROC 
Chemicals (India) Pvt. Ltd. I Ironite I Mapei (Mapei Construction Products Pvt. Ltd.) I 
Chryso India Pvt. Ltd. I Supreme Bituchem India Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. I 
MYK Arment Pvt. Ltd. 

27 POlYCARBONATESHEET Lexan/Sabic (GE Plastic) I Dan Pal I Polygal India Pvt. Ltd. I Gallina India Pvt. Ltd./ 
Coxwell Domes (Coxwell Domes Engineers Pvt. Ltd.) I Tuflite I DPI Daylighting Pvt Ltd. 

28 CAlOUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. I Llyod Insulation India Ltd. I Knauf Ceiling 
/MINERAl FIBER FALSE Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt.Ltd./Knauf 
CEILING TILES/GYPSUM AMF India Pvt. Ltd.) I Aerolite Ceiling SystemiAndhra Polymers Pvt. Ltd. I USG Knauf 
FALSE CEILING BOARDS/ (Knauf India Pvt Ltd.) I Hilux(Ramco Industries Ltd) I Gridline I Everest I Dexune(Dexune 
PARTTT10N BOARDS 

Marketing Pvt Ltd.) I Vans Gypsum I New Age False Ceiling Pvt. Ltd. 

29 FIBER CEMENT BOARD/ Bison (NCL Industries Ltd.) I Hicem(Ramco Industries Ltd. ) I Everest (Everest Industries 
CEMENT BOARD Ltd.) I Visaka Industries Ltd. 

30 PAINTS FOR STEEL Akzo Nobel India Pvt. Ltd. 1 Jenson & Nicholson I Oikos India Pvt.Ltd./ Asian Paints Ltd. 
STRUCTURE (EPOXY I Berger Paints India Ltd. I Nerolac I Aero Paints Ltd. I Snowcem India Ltd. I Shalimar 
PAINTS)/ PU PAINTS/ (Shalimar Paints Ltd.) I Jotun I Grauer & Weil (India) Ltd./ STP Ltd. I Hempel Paints 
WATER PROOF CEMENT India Pvt. Ltd. 
PAINTS/ PRIMER/ 
DISTEMPER/ TEXTURE 
FINISH PAINT/ 
SYNTHETIC ENAMEL 
PAINT/ FIRE RETARDANT 
PAINT 

31 WALL PLJTTY J.K.Cement I Toyo Ferrouscrete India Pvt. Ltd. I Birla White I Dalmia Magic Premium 
Skim Coat(Dalmia Cement (Bharat) Ltd.) I Asian· Paints Ltd. I NCL Buildtek Pvt. Ltd./ 
Ferrous Crete(India) Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. 

32 EXPANSION JOINT FILLER Vexcolt International Ltd. (U.K) I Construction Specialities (USA) I The Supreme 
BOARD/ JOINT COVERS Industries Ltd. I STP Ltd. I Dupont I Sanfeild I Hercules I Z-Tech I DECG International I 

M.M.Systems I Kantaflex-Balco (Kantaflex (India) Pvt. Ltd.) I Mapei(Mapei Construction 
Products Pvt. Ltd.) 1 Migua 1 Insuboard I Soprema I Supreme Bituchem India Pvt. Ltd. 

~~ ~ ~) \1.. -~b~ c.) 
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SI.No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

33 GLASS GRID FOR Saint Gobain ADFORS I Maccaferri Environmental Solutions Pvt. Ltd./ Techfab Industies 
BITUMINOUS WORKS Ltd. I Giridhar Techfab Pvt. Ltd. I Terrain Infratech I Flexituff International Ltd. I 

Supreme Non-Woven Ind. Pvt. Ltd. 

34 RUNWAY MARKING PAINT Nerolac I Berger Paints(Berger Paints India. Ltd.) I Asian Paints Ltd. I ITS Coating 
(WATER BASED) Pvt.Ltd. I Supreme Bituchem India Pvt. Ltd./ STP Ltd. 

35 SANITARY WARE/ Kohler Co. (USA) 1 Jaquar and Company Pvt. Ltd. I American Standard I HINDWARE I 
FIXTURE/ FITTINGS QUEO (Hindware limited)/ PARRYWARE / ROCA (Roca Bathroom Products Pvt. Ltd.)/ 

Grohe AG (Germany) I Franke (Switzerland) I Bobrick Washroom Equipment Inc. I 
Duravit I Marc I H&R Johnson (India) Ltd/Prism Johnsons Ltd. I CERA/Senator (Cera 
Sanitaryware Ltd.) I Somany Ceramics Ltd./ Dolphy India Pvt. Ltd. I Rak Ceramics India 
Pvt. Ltd 

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin and Soap Dispenser) 

36 GLASS MIRROR Saint Gobain Glass India Ltd. I Pilkington I AIS Glass Solution Ltd I Modi Guard (Gujarat 
Guardian Ltd.) I Atul Ltd. I Glaverbel/ Sisecam Flat Glass India Pvt. Ltd. 

37 SS SINK Nirali (Jyoti Kitchen Industries Pvt. Ltd.) I Jayna I Franke (Switzerland) I Prayag(Prayag 
Polymers (P) Ltd.) I Cera Sanitaryware Ltd. 

38 SPECIALLY -ABLED Pressalit Ltd./ HindustanI Euronics Industries Pvt. Ltd. 
FITnNG 

39 G.I. PIPE FITnNGS Unik I Zoloto Malleables I Leader Valves Ltd. I Surya I R-Brand I KS ISS 

40 SOIL WASTE & VENT NECO(Jayaswal Neco Industries Ltd.) I BIC I RIF I Electrosteel Steels casting Ltd. I SKF I 
PIPES & FITnNGS AND Kapilansh Dhatu Udyog(P) Ltd. I Saint Gobain I HEPCO(Binay Udyog Pvt Ltd.) I Raj 
WATER SUPPLY PIPES- Pattern Makers & Founders Pvt. Ltd. 
SAND CAST IRON S&S/ 
CENTRIFUGALLY CAST 
(SPUN) S&S/ HUBLESS 
CENTRIFUGALLY CAST 
SPUN IRON PIPES 

41 SOIL WASTE & VENT Kesoram I Electro Steel casting Ltd I NECO(Jayaswal Neco Industries Ltd.) I BIC I TATA I 
PIPES & FITnNGS AND RIF /SAIL 
WATER SUPPLY PIPES-
CENTRIFUGALLY (SPUN) 
a PIPES CLASS 'LA'/ 
DUCTILE IRON PIPE 

42 CI MANHOLE COVERS & NECO(Jayaswal Neco Industries Ltd.) I BIC I RIF I Electro Steel casting Ltd. I SKF I 
CI GRATING Kesoram I Kapilansh Dhatu Udyog(P) Ltd. I Kartar I HEPCO (Binay Udyog Pvt Ltd.) 

43 STRUCTURAL/ WEATHER Wacker I Dow corning I G.E. Plastics I Pidilite I ndustries Ltd. I FOSROC Chemicals (India) 
SEALANT FOR Pvt. Ltd. / BASF India Ltd. / STP Ltd. I Rawl Plug/ Choksey Chemicals Pvt. Ltd. I 
STRUCTURAL Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd./ Sika India Pvt. Ltd. 
GLAZING/ACP 

44 POLY SULPHIDE I FOSROC Chemicals (India) Pvt. Ltd. I Choksey Chemicals Pvt. Ltd./ Pidilite Industries 
POLYURETHANE SEALANT Ltd. 1 Sika India Pvt. Ltd. 1 Dow corning 1 MYK Laticrete (MYK Laticrete Pvt. Ltd.) 1 
FOR JOINTS Tuffseal/ Wacker I G.E. I STP Ltd. I ASF India Ltd. I Maruti Bitumen Pvt. Ltd. I Chryso 

India Pvt. Ltd. 1 Supreme Bituchem India Pvt. Ltd. I Bostik India Pvt Ltd 1 MYK Arment 
Pvt. Ltd. I McCoy Soudal Sealants Adhesives & Foams Pvt. Ltd. 

45 MODULAR S.S. /GLASS Dormakaba India Pvt. Ltd. I Jindal Lifestyle Ltd./ GEZE Gmbh I Q-Railing India Pvt. Ltd. 
RAIUNG (Formerly D-Une) I Linox Technologies Pvt. Ltd. I Kich Architectural Products Pvt. Ltd. I 

Ozone India Pvt. Ltd. I Assa Abloy I Rinox Kaufmann Ltd. 

46 COMPACT LAMINATE Greenlam Sturdo (Greenlam Industries Ltd.) I Merino I ndustries Ltd. I Bobrick Washroom 
TOILET CUBICAL/URINAL Equipment Inc. I Dormakaba India Pvt. Ltd. I Trespa I T-Line(INNER SPACE) I Stylam 
PARmrONS I ndustries Ltd. 

47 SOLID ACRYLIC SURFACE Dupont I LG-Himacs (LX Hausys India .Pvt. Ltd) I Hanex I GMGR India (Samsung Staron) 
BOARDS I Neonnex · ' 



•.· 

SI.No. Name of Product I Proposed Brands 1 Makes 1 Manufacturers 
item 

48 TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge Ferrari India Pvt. Ltd./ Sattler 
PRQ-TEX 

49 AUTOCLAVED AERATED Magicrete Building Solutions Pvt. Ltd./ Finecrete Eco-Biocks Pvt. Ltd./ Aerocon I Bllt 
CEMENT(AAC)BLOCKS Technologies I JK I Instablock I Max Blocks I RS Green Infra (India) Pvt. Ltd. I Siporex I 

Kataria Ecotech. Pvt. Ltd. / Krrish White Bricks LLP I Jindal AIR / NCL Buildtek Pvt. Ltd. 

50 AUTOMATIC REVOLVING / Dorrnakaba India Pvt. Ltd. I Hafele India Pvt. Ltd./ GEZE Gmbh I Gilgen Door System AG 
SWING DOOR I Linox Technology Pvt. Ltd./ Assa Abloy I Autoingers 

51 WAL'KWAYS/ FALL WULMET /latchways (Fall Arrest Systems & Technologies Pvt. Ltd.) I Capital 5afety(3M 
PROTECTION SYSTEM SAMCO) I Honeywell/ Checkmate I Karam safety Pvt. Ltd. I Kingspan Jindal Pvt. Ltd. 

52 ROOF HATCH NYSTROM I BABENKO I BILCO I Checkmate 

53 GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. I Ultra Tech 1 Saint Gobain Gyproc India Ltd. I Dow 
POLYMER MODIFIED SELF 
CURING MORTAR 

Construction Chemicals I BASF India Ltd. I Asian Paints Ltd. I Saint-Gobain India Pvt. Ltd. 

54 CURING COMPOUND FOSROC Chemicals (India) Pvt. Ltd. I Sika India Pvt. Ltd. / BASF India Ltd. / Supreme 
(RESIN BASED & WAX Bituchem India Pvt. Ltd. I CICO Technologies Ltd. I STP Ltd. I Berger Paints India ltd. 
BASED) 

55 DECORATIVE FILMS/ 3M 1 Avery Dennison I Deck 
SAFETY FILMS 

56 STEEL NANO COAT Four Solutions Pvt. Ltd. I Meta-Chem Paints & Adhesives Pvt. Ltd. I Advanced lab 

57 GEOT~LEPRODUCTS TechFab India Industries Ltd. I Strata Geosystems (India) Pvt. Ltd. I Suntech Geotextile 
Pvt. Ltd. 

58 SOIL REINFORCEMENT Maccaferri Environmental Solutions Pvt. Ltd. I Strata Geosystems (India) Pvt. Ltd. / Tech 
GEOSYNTHETICS Fab India Industries Ltd. 

59 UPVC/CPVC/SWR PVC The Supreme Industries Ltd. I Finolex Industries Ltd I Savoir Faire Manufacturing Co. Pvt. 
PIPES & FITTINGS Ltd. I AKG Extrusions Pvt Ltd. I Surya Roshni I Astral I Prince I Ori-plast I Ashirvad I 

Vectus 1 Prayag(Prayag Polymers Pvt. Ltd.) I Balco I Texmo Pipes and Products Ltd. 

60 ROCKWOOL I UP Twiga I Roxui-Rockwool/ Rockloyd I Rockwool India I Uoyd Insulations India Ltd. I 
GLASSWOOL INSULATION Polybond Insulation Pvt. Ltd. 

61 G.I. PI PE Tata Steel Ltd./ Jindal Pipes Ltd. I Surya Roshni (Surya Roshni Ltd.) I APL Apollo Tubes 
Ltd./ Zenith I Utkarsh Pipes & Tubes Ltd./ Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. I 
Jotindra Steel & Tubes Ltd. 

62 SLUICE VALVE/PRESSURE Sant Valves Pvt. Ltd. I Zoloto I Audco(L& T) I Castle I Leader Valves Ltd. I Kartar I 
REDUCING VALVE/NON· Honeywell/ IVC 
RETURN VALVE (CI/GUN 
METAL) 

63 HOPE PIPES Geberit I Saint Gobain I Savior Faire Manufacturing Co. Ltd. I Jain Irrigation I Ori-piast I 
East - Hooghly Agro Plantation Pvt. Ltd. 
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44‐46              Airport Director, AAI, Kolkata/Chennai/Trivandrum Airports 

47.                   GM (Vigilance) AAI, CHQ 

48.  GM (Law) AAI, CHQ 

49.                   GM (C&C) AAI, CHQ 

50.  GM (BDC), AAI, CHQ 

51‐52.              GM Engg (project) AAI, Kolkata Project/ Chennai Project 

53‐60.             GM Engg (Civil/Electrical), AAI, Northern Region/Western Region/ Southern Region/ Eastern &North Eastern Region, 

CHQ 

61‐72               GM Engg (Project)/project in‐charge, AAI, Port Blair/ Patna/ Hollongi/ Leh/ Dehradun/ Vijayawada/ Trichy/ 

Rajahmundry/ Guwahati/Rajkot/ Pune/ Jabalpur Airport. 

73‐76  GM: PMQA / Planning / RCS / Airport System, CHQ 

77‐81               GM Engg, AAI, Northern Region/Western Region/ Eastern Region/ Southern Region/ North Eastern, RHQ. 

82.                    GM (IT), Safdarjung Airport 

83‐92               MIS (Civil) & MIS (Electrical)‐NR/SR/WR/ER/NER, AAI, CHQ 

 

 

 

 

 

 



 

िवतरण सूची 
1. अÚयक्ष के िवशषे कायर्कारी अिधकारी, भा॰िव॰प्रा॰, िनगिमत मुख्यालय। 
2. सदèय (िवƣ), भा॰िव॰प्रा॰, िनगिमत मुख्यालय। 
3. सदèय (प्रचालन), भा॰िव॰प्रा॰, िनगिमत मुख्यालय। 
4. सदèय (योजना), भा॰िव॰प्रा॰, िनगिमत मुख्यालय। 
5. सदèय (मानव संसाधन), भा॰िव॰प्रा॰, िनगिमत मुख्यालय। 
6. सदèय (ए एन एस), भा०िव०प्रा०, िनगिमत मखु्यालय।  
7. मुख्य सतकर् ता अिधकारी, भा॰िव॰प्रा॰, िनगिमत मुख्यालय।  
8-12 कायर्पालक िनदेशक (अिभ.)  भा०िव०प्रा, उƣरी के्षत्र / पæचमी के्षत्र / पूवीर् एवं उƣर पूवीर् के्षत्र / दक्षणी के्षत्र /  एम आई एस एवं 

मानकीकरण िनगिमत मुख्यालय 
13   कायर्पालक िनदेशक (भूिम प्रबंधन/बी डी), भा०िव०प्रा०, िनगिमत मखु्यालय। 
14  कायर्पालक िनदेशक (पिरयोजना अनुवीक्षण एवं गुणवƣा आæवसन), भा०िव०प्रा०, िनगिमत मखु्यालय। 
15-19 के्षत्रीय कायर्पालक िनदेशक, भा०िव०प्रा०, उƣरी के्षत्र / पæचमी के्षत्र / पूवीर् के्षत्र / दक्षणी के्षत्र / उƣर पूवीर् के्षत्र। 
20-21  कायर्पालक िनदेशक, (संचार िदक्चालन व िनगरानी) -(योजना)-I/II, भा०िव०प्रा०, िनगिमत मखु्यालय। 
22        कायर्पालक िनदेशक, (संचार िदक्चालन व िनगरानी) -(ओ०एम०), भा०िव०प्रा०, िनगिमत मखु्यालय। 
23   कायर्पालक िनदेशक, (आर सी डी यू & एफ आइ यू), भा०िव०प्रा०, िनगिमत मखु्यालय। 
24-27  कायर्पालक िनदेशक, (ए.टी.एम.)/एटीएम-एएसएम/एटीएम-एएफटीएम/एटीएम-केप, भा०िव०प्रा०, िनगिमत मखु्यालय। 
28  कायर्पालक िनदेशक (योजना), भा०िव०प्रा०, िनगिमत मखु्यालय। 
29 कायर्पालक िनदेशक (प्रचालन), भा०िव०प्रा०, िनगिमत मखु्यालय। 
30 कायर्पालक िनदेशक (जेवीसी), भा०िव०प्रा०, िनगिमत मखु्यालय। 
31 कायर्पालक िनदेशक (एिव. सेफटी), भा०िव०प्रा०, िनगिमत मखु्यालय।  
32 कायर्पालक िनदेशक (आकर् ), भा०िव०प्रा०, िनगिमत मखु्यालय। 
33 कायर्पालक िनदेशक (प्रशासिनक), भा०िव०प्रा०, िनगिमत मखु्यालय। 
34-35 कायर्पालक िनदेशक (िवƣ)- I / II, भा०िव०प्रा०, िनगिमत मखु्यालय। 
36 कायर्पालक िनदेशक (वािणÏय), भा०िव०प्रा०, िनगिमत मखु्यालय।  
37 कायर्पालक िनदेशक (सूचना प्रोɮयोिगकी), भा०िव०प्रा०, िनगिमत मखु्यालय। 
38 िनदेशक (सुरक्षा), भा०िव०प्रा०, िनगिमत मखु्यालय। 
39 कायर्पालक िनदेशक (तकनीकी), भा०िव०प्रा०, िनगिमत मखु्यालय।  
40 कायर्पालक िनदेशक (एसआईयू), भा०िव०प्रा०, िनगिमत मखु्यालय। 
41 कायर्पालक िनदेशक (आरसीएस), भा०िव०प्रा०, िनगिमत मखु्यालय। 
42 प्रधानाचायर् (सी ए टी सी), इलाहबाद। 
43 िनदेशक, (आई.ए.ए), भा०िव०प्रा०, रंगपुरी। 
44-46 िवमानपƣन िनदेशक, भा०िव०प्रा०, कोलकाता/चेÛनई/ित्रवेÛद्रम िवमानपƣन। 
47 महाप्रबंधक (सतकर् ता), भा०िव०प्रा०, िनगिमत मखु्यालय। 
48 महाप्रबंधक (िविध), भा०िव०प्रा०, िनगिमत मखु्यालय। 
49 महाप्रबंधक (सी.एव.सी.), भा०िव०प्रा०, िनगिमत मखु्यालय।  
50 महाप्रबंधक (िबजनस िवकास एकक), भा०िव०प्रा०, िनगिमत मखु्यालय। 
51-52 महाप्रबंधक (अिभ. -प्रोजेक्ट), भा०िव०प्रा०, कोलकाता प्रोजेक्ट / चÛेनई प्रोजेक्ट।  
53-60 महाप्रबंधक (अिभ) (िसिवल/ िवɮधुत), भा०िव०प्रा०उƣरी के्षत्र / पæचमी के्षत्र/ दक्षणी के्षत्र / पूवीर् एंड उƣर पूवीर् के्षत्र, िनगिमत 

मुख्यालय। 
61-72 महाप्रबंधक (अिभ-प्रोजेक्ट)/प्रोजेक्ट इंचाजर्, भा०िव०प्रा०, पोटर् Þलेयर / पटना / होलɉगी / लेह / देहरादनू / िवजयवाड़ा / ित्रची / 

राजमुदंरी / गुवाहाटी / राजकोट / पुणे / जबलपुर हवाई अɬडा। 
73-76 महाप्रबंधक (पिरयोजना अनुवीक्षण एवं गुणवƣा आæवसन)/ योजना/आर सी एस / एयरपोटर् िसèटम, भा०िव०प्रा०, िनगिमत मुख्यालय 
77-81 महाप्रबंधक अिभ, भा०िव०प्रा, उƣरी के्षत्र / पæचमी के्षत्र / पूवीर् के्षत्र / दक्षणी के्षत्र / उƣर पूवीर् के्षत्र, के्षत्रीय मुख्यालय। 
82 महाप्रबंधक (सूचना प्रोधोिगकी), सफदरजंग हवाई अɬडा। 
83-92    एम आई एस (िसिवल) एवं एम आई एस (िवɮधुत)- उƣरी के्षत्र / दक्षणी के्षत्र / पæचमी के्षत्र/ पूवीर् के्षत्र/ उƣर पूवीर् के्षत्र, भा०िव०प्रा०, 

िनगिमत मखु्यालय। 



Cleaning of choked/blocked rain water pipe, soil waste pipe, vent pipe, manhole,
sewerage pipe, gully traps, EWC, IWC, wash basin, kitchen sink, bottle traps, house
drain, storm water drain, etc. of any diameter and sizes including.

(a) Earthen storm water drain i/c disposal upto 50 m Mtr 79.90

(b) Storm water drain (covered) including disposal of malba to a designated location
upto 200m.

Mtr 61.35

(c) RCC Open Drain  including disposal of malba to a designated location upto 200m. Mtr 37.55
2 Cleaning of septic tank by suction machine of 3000 litre capacity including removal of 

accumulated sludge, semi-solid waste, floating scum and sewage from septic 
tank/manhole by mechanical suction, transportation in leak-proof tanker and disposal 
of the collected waste at the nearest authorized Municipal/Local Body sewage 
treatment plant (STP)/fecal sludge treatment facility (FSTP)/approved disposal site, 
complete as directed by the Engineer-in-Charge. 
The rate shall include deployment of suction machine with operator and helpers, fuel, 
loading, transportation, unloading, payment of all municipal/user charges, necessary 
safety precautions, barricading, PPE for workers, cleaning of working area after 
completion, and all labour, tools & plants, consumables, taxes, duties, royalties and 
incidental charges. Nothing extra shall be paid on any account.

Each 5130.95

Cleaning of PVC over head tank including removal of malba as directed by Engineer-
in-charge and disinfecting the tank with bleaching powder.

a) Upto 500 liter capacity. Each 92.70
b) Upto 1000 liter capacity. Each 176.85
c) Upto 2000 liter capacity. Each 265.25

4 Supplying unskilled labour for day to day maintenance Jobs (The contractor is bound
to pay the minimum fair wages prevalling at the time of opening the tender and or
statutory increase in future during tht entire period of the contrract by State/Central
Govt. the contractor will be reponsible to super vise the work assigned to labours and
has to supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling minimum wages should be paid under this
item.)

Each 791.00

5 Supplying semi-skilled labour for day to day maintenance Jobs, (The contractor is
bound to pay the minimum fair wages prevalling at the time of opening the tender and
or statutory increase in future during the entire period of the contract by Stat/Central
Govt. the contractor will be responsible to super vise the work assigned to labours and
has to supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling minimum wages should be paid under this
item.)

Each 924.70

3

All items as given and included in the DSR 2023 including the following Additional Items.

Sl. 
No.

Description of Item Unit

Additional Miscellaneous Works (AMW)

Name of Work : Annual Maintenance Contract for Non-Operational Area including AAI Residential 
Colony at Imphal Airport for the Year 2026-27

Rate

ADDITIONAL ITEMS

1

C…………I………...O…………... AMW - 1 A.A.I.



Sl. 
No.

Description of Item Unit Rate

6 Supplying skilled labour for day to day maintenance Jobs, (The contractor is bound to
pay the minimum fair wages prevalling at the time of opening the tender and or
statutory increase in future during tht entire period of the contrract by State/Central
Govt. the contractor will be reponsible to super vise the work assigned to labours and
has to supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling min wages should be paid under this item.)

Each 1111.10

7 Supplying Highly skilled labour for day to day maintenance Jobs, (The contractor is
bound to pay the minimum fair wages prevalling at the time of opening the tender and
or statutory increase in future during the entire period of the contract by Stat/Central
Govt. the contractor will be responsible to super vise the work assigned to labours and
has to supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling minimum wages should be paid under this
item.)

Each 1306.00

8 Supplying and providing of potable water through water tanker of capacity 12,000.00
ltr complete as per direction and satisfaction of Engineer-in-charge.

Each 1539.30

9 Providing and fixing 4 mm thick Acrylic sheet of white or any other colour on existing
board/ frame as per requirement.

Sqm 2505.80

10 Providing and fixing 6 mm thick Acrylic sheet of white or any other colour on existing
board/ frame as per requirement.

Sqm 2575.40

11 Printing on Vinyl sticker paper and pasting on information/ notice board made of
acrylic sheet complete as per satisfaction of engineer-in-Charge. ( Cost of acrylic sheet
will be paid extra.) 

Sqm 1045.60

12 Providing and pasting Reflective Vinyl Computer cut letters on existing board as per
design provided by AAI all complete as directed by Engineer - in-charge.

Sqm 2530.40

13 Providing and fixing in position printed flex sheet with high quality digital print
including preparing of design / matter for outdoor hoardings and banners. (Frame work
to be measured separately)

Sqm 215.45

14 Providing and fixing C.P. brass pillar cock of approved make and quality for wash
basin as per direction of Engineer-in-Charge. Each 1760.70

Providing and fixing plywood with necessary screws, and nuts wherever necessary etc.
complete as per direction of Engineer-in-charge. 
a)  4 mm Plywood Sqm 467.00
b) 6 mm plywood Sqm 558.10
c) 12 mm plywood Sqm 669.45

16 Providing and fixing C.P brass liquid Soap Container with necessary screws etc.in
toilets as directed by E-I-C

Each 1115.05

17 Providing and fixing CP brass health faucet of approved make in existing bibcock as
per the direction of Engineer In charge. 

Each 1217.15

Providing and fixing uPVC pipe 6 Kgf/cm2 (IS 4985-1983) including injection
moulded fittings wherever required e.g., tees, bends of any degree, clamps, couplings,
adapters, plugs, unions etc.and jointing with solvent cement including cutting and
making good the floors and walls where required complete as per instruction of
Engineer-in-Charge.
a) 50 mm dia pipe Mtr 221.30
b) 75 mm dia pipe Mtr 282.55
c) 110 mm dia pipe Mtr 437.40

15

18
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Sl. 
No.

Description of Item Unit Rate

19

Providing and operating Tractor with ripper / blade / ploughing arrangements along
with skilled driver and fuel for earth work/levelling works in operational area , removal
of wild growth and roots of trees etc. and other works in operational area with valid
papers and licence of vehicle and drivers, as per direction of Engineer-in-charge.

Hour 674.50

20

Providing and operating hydraulic excavator (3D) (JCB or equivalent) along with
skilled driver and fuel for earth work/desilting of stormwater drains in operational area
, removal of wild growth and roots of trees etc. and other works in operational area
with valid papers and licence of vehicle and drivers, as per direction of Engineer-in-
charge.

Hour 1957.25

21

Providing and operating tipper truck along with skilled driver including fuel for various
activities such as shifting of earth, malba etc. as required all complete as per direction
of Engineer-in-charge.

Hour 750.40

22 Credit item towards taking away distmantled/ obsolete items as directed by E-I-C.
a C.P. brass / brass items such as bib cock, stop cock, pillar tap, etc. Kg 255.15
b GI items, MS items such as GI pipes, GI sheet, structural steels, reinforcement steel,

etc.
Kg 16.05

c Wooden items such as door chowkhats, door shutter, plywood , frames etc. Kg 16.75
d Aluminium items such as extruded sections from doors, windows, partitions, etc. Kg 80.20

23 Supplying M-seal in sealed pack of 90 gms. & applying the same at locations as
directed by Engineer-in-charge.  

Each 25.65

24 Supplying and providing welder with Helper, welding machine including generator
with fuel and all accessories required for welding complete as per satisfaction of
Engineer-in-charge.

Per
Day

4174.45

25 Brick work with F.P.S. bricks (Old Bricks collected from Collapsed Boundary wall
will be supplied by Department) of class designation 75 in foundation and plinth in :
Cement mortar 1:4 (1 cement : 4 coarse sand)

Cum 3604.35

26 Providing and fixing PVC Mosquito Net in the existing frame work of windows as per
direction and as per satisfaction of Engineer-In-Charge.

Sqm 171.05

27 Attending various day to day complaints upto 200 complaints in a Month and
rectifying the defects/cause of complaints in AAI residential colonies and allied areas
by deploying manpower (unskilled, semi-skilled, skilled) with necessary T & P i/c
nails, screws, fevicol, tape, washers etc. The agency has to provide 1 no. plumber, 1
no. carpentar, 1 no. sewer man & 1 no. Enquiry Clerk daily for day to day works. Item
includes the payement of all above manpower nothing extra will be payable in this
regards. (fitting & fixtures will be paid seperately if provided)
Note:
i) Minimum wages should be paid by agency to workers deployed against this job.
ii) PF & ESI will be reimbursed only when the agency submits the PF & ESI challan,
etc. to Engineer-In-Charge.

Each 79564.00

28 Providing and fixing mirror of superior glass (of approved quality) and of required
shape and size with wooden beading frame of approved make and shade with 12 mm
thick plyboard backing all complete as per direction of Engineer in charge.

Sqm 3773.30

29 Providing and fixing Chromium plated anti cockroach Jali of approved make of 100
mm dia fixing over water outlet complete as per direction and satisfaction of Engineer-
in-charge  

Each 235.15

C…………I………...O…………... AMW - 3 A.A.I.



Sl. 
No.

Description of Item Unit Rate

30 Re-fixing aluminium work for doors, windows, ventilators and partitions with extruded
built up standard tubular sections/ appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium
sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snap beading for glazing / paneling, C.P.
brass / stainless steel screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and dash fasteners to be paid for
separately) :
For fixed portion
Anodised aluminium (anodised transparent or dyed to required shade according to IS:
1868, Minimum anodic coating of grade AC 15)
 (Note: Aluminium Sections provided by the Dept.)

Kg 77.30

31 Providing and laying after dismantling the broken/ vitrified tiles in floors pre-polished
Mirror finished vitrified tiles of approved brand/ Manufacturer, of size 600 x 600mm x
12mm and 600 x 300 x 12mm in patch work laid on 20mm thick cement mortar 1:4
(1cement: 4 coarse sand) including grouting the joints with white cement and matching
pigment etc. and laying the tiles in pattern as per the drawing and as per direction and
satisfaction of Engineer-in-charge.

Sqm 1670.05

32 Providing and fixing vinyl flooring of required shade and size as per satisfaction and
direction of Engineer-in-charge.

Sqm 865.40

33 Providing and fixing venetian blinds of required shade as per satisfaction and direction
of Engineer-in-charge.

Sqm 2198.35

34 Providing and fixing roller blinds of required shade as per satisfaction and direction of
Engineer-in-charge.

Sqm 2224.00

35 Supply of Mali for day to day maintenance for horticulture work including Khurpi,
Belcha, pot for pouring water etc. which are required for maintaning garden/flower
pots all complete as per direction of Engineer-in-charge. (Unskilled Category)

Day 565.25

(A)

The rate of DSR items & Additional Miscellaneous Items  except Additional 
Miscellaneous Items no. 4, 5, 6 & 7. = X

Rate Considered for payment=(X/1.2127) x (100 ±Quoted Percentage Rate)/100

(B) For Additional Miscellaneous Items no. 4, 5, 6 & 7.
The rate of Additional Miscellaneous Items no. 4, 5, 6 & 7. = Y

Rate Considered for payment=(Y/1.2127) 
Note: -
Quoted Percentage (Above or Below) will Not be applicable on Additional 
Miscellaneous Items No. - 4, 5, 6 & 7.

For all DSR items and Additional Miscellaneous Items except Additional Miscellaneous Items no. 4, 
5, 6 & 7.

Guideline for payment to the bidder
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Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units Estimated Rate 
in

Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

1 2 3 4 5 6 7
1.01 Schedul -'A' ( which consists of all items of 

DSR'23/ Vol-I & II including all correction slips 
from Sub -Head 1 to 26 and Additional 
miscellaneous works items)

1.000 Nos 100.00 100.00 INR  One Hundred    Only

Total in Figures 100.00 INR  One Hundred    Only

Quoted Rate in Figures
Select 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. 

Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: Senior Manager (E-C), AAI, Imphal Airport

Name of Work: Annual Maintenance Contract for Non-Operational Area including AAI Residential Colony at Imphal Airport for the Year 2026-27

Contract No:  2026_AAI_284001_1

Validate Print Help
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