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Name of Work: Annual Maintenance Contract (Civil Works) for Operation
Area at Imphal Airport for the Year 2026-27.
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1. Cover Page CP-01 CP-01
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3. Index IDX-01 IDX-01
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AIRPORTS AUTHORITY OF INDIA
IMPHAL AIRPORT

Ref. No: AAI/IMP/CIVIL/AMC-OPS/2026/ Date: 15/07/2026

NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender)

TENDER ID: 2026_AAI 284171_1

1. Percentage rate e-tenders are invited through the e-tendering CPP portal by Deputy General
Manager (Engg-C), Airports Authority of India, Imphal Airport-795140 (Bid
Manager) on behalf of Chairman, AAI from the eligible contractors for the work of
“Annual Maintenance Contract (Civil Works) for Operational Area at Imphal Airport
for the Year 2026-27” at an estimated cost of Rs. 85, 00,000/- (Excluding GST) with
completion period 12 months.

The  tendering  process is online at CPP  Portal URL  address
http://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenders may
download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP- portal, obtain ‘Login
ID’ & ‘Password’ and go through the instructions available in the Home Page after log in to
the CPP-portal http://etenders.gov.in/eprocure/app or www.aai.aero. They should also
obtain Digital Signature Certificate (DSC) in parallel, which is essentially required for
submission of their application. The process normally takes 03 days of time. The tenderer
may also take guidance from AAI Help Desk Support through path aai.aero/tender/e-
tender/help desk support.

(1) For any technical related queries, please call the helpdesk. The 24 X 7 Help Desk
details are as below: -
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787,
E-mail: support-eproc@nic.in
International bidders are requested to prefix 91 as country code.

Tenderers are requested to mention the URL of the portal and Tender ID in the
subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

(11) For any further technical assistance with regard to functioning of CPP portal the
Tenderer may contact to the following AAI help desk no. on all working days only

between: -
SI. Support Escalation . Contact s
No. Persons Matrix E-mail Address Numbers Timings
1 | Technical Instant eprochelp@aai.aero 011-24632950, 0800-2000
Help Desk | Support Ext- 3512 Hrs.
Team (MON-SAT)
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2 | JEUT) After 4 Hrs. | etendersupport@aai.aecro | 011-24632950, 0930-1800
or Ext- 3523 Hrs.
vaibhav_g(@aai.aero (MON-FRI )
3 | Sr. After 12 011-24632950, 0930-1800
Manager Hrs. shripatim@aai.aero Ext- 3509 Hrs.
IT) (MON-FRI)
4 | Jt. GM (IT) | After 24 011-24632950, 0930-1800
Hrs. Sunil. km@aai.aero Ext- 3506 Hrs.
(MON-FRI)
5 | General After 03 011-24657900 0930-1800
Manager Days gmit@aai.aero Hrs.
(IT) (MON-FRI)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of X 1,180/- (i/c GST), Non-refundable will be required to be paid
online on CPP Portal only.

Earnest Money Deposit (EMD) Fee of ¥ 2,55,000/- (Rupees Two Lakh Fifty Five
Thousand only) will be required to be paid online on CPP portal only.

2. Following 2 envelopes shall be submitted through online at CPP portal by the Tenderer as per
the following schedule: -

CRITICAL DATA SHEET
Publishing Date 15/07/2026 from 1400 hrs.
Bid Document Download / Sale Start Date 15/07/2026 from 1400 hrs.
Clarification Start Date 15/07/2026 from 1400 hrs.
*Clarification End Date 22/07/2026 up to 1800 hrs.
Bid Submission Start Date 15/07/2026 from 1400 hrs.
**Bid Submission End Date 05/08/2026 up to 1800 hrs.
Bid Opening Date (Envelope- I) 07/08/2026 at 1100 hrs.
Bid Opening Date (Envelope- II) 14/08/2026 at 1100 hrs (Tentative)

Note: 1) If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regards shall be entertained.
ii) All queries raised by bidders shall be categorized with reference to the relevant
clause or provision of the tender document, clearly indicating the page number.
A sample format for compiling and submitting replies is provided below:

Sr. No. | Tender Page | Clause No. & | Query raised | Clarification / Reply
No. Provision

iii) Under no circumstances bid procedure related queries shall be referred to the
Independent External Monitors (IEMs).
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Envelope-1 (EMD, Tender fee, Technical Bid and Pre-qualification):- Bid Containing
following:-

A. Technical Bid containing the following: -
1)  Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As per

Annexure-1, pg. no. FA-4)

i1)  Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

ii1)  Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter
Head. (As per Annexure-2, pg.no. FA-5)

iv)  Scanned copy of Form- A, pg. no. FA-1 - details of similar works completed during
last seven years supported with completion certificate issued by client.

v)  Scanned copy of Form- B, pg.no. FA-2 - Financial Information (Turnover).

vi)  Scanned copy of Form- C, pg.no. FA-3 — Net Worth.

vii) Bidder shall submit scanned copy of ‘Undertaking’ on company’s Letter Head that
I/We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and
overall completion within the time period. (As per Annexure 3, pg. no. FA-6) (Ref
SCC-13).

viii) Bidders other than proprietary firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company and Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney
only if the tender is processed by a person other than proprietor.

ix)  Pre-qualification (PQ) Performa duly filled.
x)  Undertaking regarding restriction under rule 144 (xi) of the General financial rules
2017 (Annexure 5 -LBS, pg. no. FA -09).

B. Qualifying requirements of contractors / tenderers containing the following: -

1) Should have successfully completed or substantially completed Three works, each of
T 34.00 Lakh or Two works, each of ¥ 42.50 Lakh or One work of ¥ 68.00 Lakh in
single contract of similar nature of work (i.e. Civil maintenance / repairing works)
during last 07 (Seven) years ending on last day of month previous to the one in which
tenders are invited i.e. 30/06/2026.

The details of similar works completed during last seven years in the given format i.e.
Form-A with supporting documents issued by client.

NOTE:

1. The experience certificate of works completed pre GST era, Completion amount
will be divided by 1.12 (to exclude pre GST taxes) to make it at par with
experience certificates of post GST era but excluding GST.

2. The Tenders invited for Annual Rate Contracts for O&M / AMC / CMC works,
agency having experience of completed AMC contract of more than one year
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shall be counted for the value of work for a completed one year on pro-rata
basis. However, the agency = who has completed one year of work in running
AMC contract of more than one year, may be counted for the value of work for
a completed one year on pro-rata basis.

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis
is acceptable in the following conditions:

a. Work should be actually executed by the second agency (sub-contractor) with
due concurrence of the owner as tripartite agreement/ written approval. It should
be backed by valid agreement and experience certificate.

b. Payments received by second agency should be reflected in TDS certificates.

4. Experience gained in composite works for the specialized nature of works
were executed by main contractor either by in-house expertise & experience or by
engaging the specialized agencies with the approval of main client as per contract
conditions. In such cases, main contractor as well as specialized agency both get the
experience certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main
agency having in-house expertise & experience, who has actually executed the
specialized work(s), shall be considered for Technical /Pre-qualifying criteria in
similar specialized nature of work(s).

5. Substantial completion shall be based on 80 (eighty) per cent (value wise) or
more works completed under the contract. Substantial completion should not be
defined in terms of percentage completion, rather it should be based on functional
consideration.

Certificate for ‘substantial completion’ of project / work / asset should contain
two parts. Part-I shall contain ‘financial value of work done’ and part-II shall
contain certificate of functional completion of project / work / asset’

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (Cover-1/ Technical bid).

Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion and
satisfactorily completion of work. Tenderers showing work experience certificate
from non-government/ non-PSU organizations should submit copy of tax
deduction at sources (TDS) certificate(s) along with a certificate issued by
registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work.

1) Should have Average Annual Financial Turnover of ¥ 30.09 Lakh on Construction
works during last three years ending 31% March of the previous financial year i.e.
31/03/2025. The Financial Information shall be submitted in the given format - Form-B.
Tenderers showing continuous losses during the last three years in the balance sheet
shall be summarily rejected.
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ii1) The Tenderers should have a minimum net worth of ¥ 12.75 Lakh issued by certified
Chartered Accountants. The Certificate should be submitted in the given format —
Form-C.

Envelope —1I: - The Financial e-Bid through CPP Portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the same
is to be downloaded and to be filled by all the tenderers. Tenderers are required to download
the BOQ file, open it and complete the blue colored (unprotected) cells with their respective
financial quotes and other details (such as name of the tenderer). No other cells should be
changed. Once the details have been completed, the tenderer should save it and submit it
online, without changing the filename. If the BOQ file is found to be modified by the
tenderer, the bid will be rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned
within one week from the date of opening of the financial bid. EMD of the successful bidder
shall be returned on receipt of Security Deposit equivalent to EMD amount/ performance
bank guarantee.

Bid Submission: -

The tenderer shall submit their  application only at CPP  Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s) are
common) be allowed to tender for the same contract as separate competitors. A breach of
this condition will render the tenders of both parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http.//etenders.gov.in/eprocure/app, shall not tamper/modify the tender form
including downloaded price bid template in any manner. In case if the same is found to be
tamper/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAI

Bid Opening Process is as below: -

Envelope- I (Technical bid and Pre-qualification):
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10.
11.

12.

13.

14.

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall
be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-1, he will be asked to provide it through CPP portal, if required. The
tenderer shall upload the requisite clarification/documents within time specified by AAI
failing which it shall be presumed that bidder does not have anything to submit and bid shall
be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

Envelope- II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II
(Financial bid) is required to be changed, the same shall be intimated through CPP
Portal).

AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without assigning
any reason.

AAI reserves the right to disallow the working agencies whose performance at ongoing
project(s) is below par and usually poor and has been issued letter of restrain/Temporary or
Permanent debarment/blacklisting by any department of AAI. AAI reserves the right to
verify the credential submitted by the tenderer at any stage (before or after the award
the work). If at any stage, any information/documents submitted by the applicant is
found to be incorrect/false or have some discrepancy which disqualifies the tenderer
then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderers.

b) The tenderer shall be liable for debarment for a period up to two years from
tendering in AAI, including termination of the contract apart from any other
appropriate contractual/legal action.

Consortium/JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc to be given as per the
provisions of Public Procurement Policy for MSEs Order 2012 with up to date amendments,
shall be applicable for tenders of supply/services and shall not be extended to construction
work.

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Financial information (Turnover with loss/ profit), Net worth Certificate etc.
as per NIT conditions duly certified by CA and having UDIN. The documents submitted by
bidders without UDIN shall not be entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in
India), Order 2017 vide OM No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 is applicable.
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15. Requirement of registration by the Bidder from a country sharing land border with India
based on order no. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India,
Ministry of Finance, Department of Expenditure (Public procurement Division) with up to
date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on
Company’s letterhead in this regard. (Annexure- LBS)

16. AAI has registered itself as a buyer under TReDS hence MSME vendors themselves may
registered with any one of the RBI approved TReDS service providers to avail the benefits
of TReDS, a Govt. of India initiative.

Sd/-

Dy. General Manager (Engg-C),
Airports Authority of India,
Imphal Int. Airport- 795140

Airports Authority of India
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PRE-QUALIFICATION PROFORMA - ENVELOPE-I

(To be filled & uploaded by applicants along with tender documents)

Name of Work:  Annual Maintenance Contract (Civil Works) for Operational Area at
Imphal Airport for the Year 2026-27.
S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
1.0 | Details of Agency
1.1 | Name and registered | Name:
office address of the | Registered Address:
Applicant Contractor/
Firm
2.0 | Telephone, Fax & E- | Telephone: Copy
mail Fax: uploaded:
Email: Yes / No
3.1 | Whether Bidder is | YES/NO
Proprietary firm
3.2 | Scanned copy of | Name of Power of Attorney | Details to
Power of Attorney if | Holder: be filled.
not a Proprietary firm Copy
uploaded:
Yes / No
4.0 | Scanned copy of | Bank Name: Details to
receipt of tender be filled.
processing fee paid Amount: Copy
uploaded
Date: :Yes / No
5.0 | Scanned copy of Bank Name: Details to
receipt for EMD-Fee be filled.
Amount:
Copy
Date: uploaded:
Yes / No
6.0 | Scanned copy of Details to
Tender  Acceptance be filled.
Letter Copy
(As per Annexure 1) uploaded:
Yes / No
7.0 | a) Permanent Account | PAN No: Copy of
No. (PAN) PAN
uploaded:
Yes/ No

Imphal International Airport
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S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
b) GST Registration | GST Number: Copy of
No. GST
Registrati
on No.
Uploaded
Yes/ No
8.0 | Scanned copy of Uploaded
declaration regarding :Yes/No
blacklisting/
debarring of firm
submitting tender
(As per Annexure-2)
9.0 | Undertaking for Uploaded
deployment of T&P :Yes/No
(As per Annexure-3)
10.0 | Qualifying Criteria
i) All details regarding work experience are to be filled properly as per

completion/experience certificate. Separate paper if required can be used.
ii) Scanned copy of duly filled Form-A also to be submitted.

Should have satisfactorily completed or substantially completed Three works, each of 34.00
Lakh or Two works, each of ¥ 42.50 Lakh or One work of ¥ 68.00 Lakh in single
contract of similar nature ( i.e. Civil maintenance / repairing works) during last seven years

ending on last day of month previous to the one in which tender is invited i.e. 30/06/2026

Should have | A) Certificate of completion of
satisfactorily the Three/ Two/ One work(s)
completed the | for meeting eligibility criteria
specified work. as applicable.
One work of Rs. | Work No. 1
68.00 Lakhs in a | -Name of work: Details to
single contract of | -Nature of work done: be filled.
similar nature of work | - Value of contract:
during last seven | -Value of work done: Copy
years ending on | -Date of start: of
30/06/2026. -Date of Completion as per | certificate
agreement: uploaded:
-Actual Date of Completion: Yes / No
-Satisfactory  completion of [TDS
work: certificate
-EOT granted (if any) up to Se{r;:cSk}sI\eIg:
............. with/ without levy of
compensation.
- Whether experience from
Govt. organizations or private
clients?
Two works of Rs. ¥ | WorkNo. 1
-Name of work : Details to
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S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
42.50 Lakh (each in | -Name of Client: be filled.
single contract) of | -Nature of work done:
similar nature of work | - Awarded Value of contract:
during last seven | -Completion Cost of work: Copy
years ending on | -Date of start: of
30/06/2026. -Date of Completion as per | certificate
agreement: uploaded:
-Actual Date of Completion:
-Satisfactory completion of | Yes / No
work:
-EOT granted (if any) up to TDS
............. with/ without levy of | .. tificat
compensation. e
- Whether experience from | uploaded
Govt. organizations or private | :
clients? YES / NO
Work No. 2 Copy
-Name of work: of
-Name of Client: certificate
-Nature of work done: enclosed:
- Awarded Value of contract: Yes /No
-Completion Cost of work:
-Date of start:
-Date of Completion as per
agreement:
-Actual Date of Completion: TDS
-Satisfactory completion of certificat
work: ©
) enclosed:
-EOT granted (if any) up to | ygg / NO
............. with/ without levy of
compensation.
- Whether experience from
Govt. organizations or private
clients?
Three works of Work No. 1 Details to
Rs. 34.00 Lakh (each | -Name of work: be filled.
in single contract) of | -Name of Client:
imi -Nature of work done: Copy
similar nature of work
of
during last seven |- Awarde_d Value of contract: certificate
years ending | ~Completion Cost of work: uploaded:
30/06/2026 -Date of start:
-Date of Completion as per |Yes / No
agreement:
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S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
-Actual Date of Completion:
-Satisfactory completion of [TDS
work: certificate
-EOT granted (if any) up to Se(r];csl(}sl\el(cl):
............. with/ without levy of
compensation.
- Whether experience from Govt.
organizations or private clients?
Work No. 2
-Name of work: Details to
-Name of Client: be filled.
-Nature of work done:
- Awarded Value of contract: S;)py
-Completion Cost of work: certificate
-Date of start: uploaded:
-Date of Completion as per |Yes / No
agreement:
-Actual Date of Completion: TDS
-Satisfactory completion of certificate
work: enclosed:
. YES / NO
-EOT granted (if any) up to
............. with/ without levy of
compensation.
- Whether experience from
Govt. organizations or private
clients?
Work No. 3 Copy
-Name of work: of
-Name of Client: certificate
-Nature of work done: enclosed:
- Awarded Value of contract: Yes /No
-Completion Cost of work:
-Date of start:
-Date of Completion as per
agreement:
-Actual Date of Completion: TDS
-Satisfactory completion of certificat
work: ©
) enclosed:
-EOT granted (if any) up to | ygg / NO
............. with/ without levy of
compensation.
- Whether experience from
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S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
Govt. organizations or private
clients?
11.0 | TURNOVER
Annualized average | Year Turnover Proof  of
financial turnover of (In Lakhs) turn over
not less than Rs.|2022-23 supported
30.09 Lakh on with
construction  works | 2023-24 abridged
during last three balance
financial years i.e. 2024-25 sheets and
ending on profit &
31/03/2025 As a loss
proof, copy of ) account
Abridged Balance Average: uploaded:
Sheet along with 'YES / NO
profit and loss
account statement of
the firm for last three
years shall be
submitted along with
the application
(Scanned copy of
duly filled Form-B
also to be
submitted)
12.0 | Minimum net worth | NET WORTH VALUE: Uploaded:
of Rs. 12.75 Yes/No
Lakh, issued by
certified  Chartered
Accountants
(Scanned copy of
duly filled Form-C
also to be
submitted)
13.0 | Annexure 5 - LBS Uploaded:
Yes/No
14.0 | Authorization Uploaded:
Letter/Power of Yes/No
Attorney if required
15.0 | Any other information
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S. Qualifying criterion | Supporting Document must (Enclosure UDIN Page
No. have the following salient |Check-list | Number of | Number
information which AAI would Certificate of
like to note. (wherever |Documen
BIDDER TO FILL ALL applicable) | tin PDF
RELEVANT DETAILS IN PQ File
PERFORMA
Place: SIGNATURE WITH STAMP
Date: Authorized signatory of the Firm
Imphal International Airport C-NIL I-NIL O-NIL PQP-6



FORM-A

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED DURING THE
LAST SEVEN YEARS ENDING ON 30/06/2026

Name of | Name Awarded Completio | Date of | Stipulated | Actual Whether
Sl | work/ and Cost of | n Cost/ commence | date of | date of | the work
. project Address work Actual -ment as | completio | completio | was done
No.| and of client (in Rs. | work done | per n n on back to
Location Lakhs) contract back basis

Yes/No

1 2 4 S 6 7 8 9

SIGNATURE (S) OF BIDDER (S)

(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.

Imphal International Airport

C-NIL I-NIL O-NIL
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Form - B

Financial Information

Name of the firm / contractor.....c..ccceeeeeeeneeecneeeccnececnens

1. Financial Analysis - Details to be furnished profit and loss account for the last
three years duly certified by the Chartered Accountant as submitted by the
applicant to the Income - Tax Department

Fig in lakhs Rs.

SL Particulars Financial Year (Last Three years)
No.

2022-23 2023-24 2024-25

1. | Turn-Over on
Construction
Works

2. | Profit/loss
after Taxes
(standalone)

The bidder should give information strictly in above format.

2. Average Annual Financial Turnover for construction works during last
three years ending 31st March of the previous financial year = Rs

3. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)......cccceceeeeincecacececennnns

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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Form -C

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

"This is to certify that as per the audited balance sheet and profit & loss account
during the financial year ..ol , the Net Worth of M/s
....................................... (Name & Registered Address of individual/firm/company),
as on ... (the date of certificate) is Rs ..........cooceeiiiinini. after considering all
liabilities. It is further certified that the Net Worth of the company has not eroded by

more than 30% in the last three years ending on 31st March......... (the relevant

year¥)

Unique Document Identification Number (UDIN)..........ccooeiiiiiinininnnninnne.

Signature of Chartered Accountant

Name of Chartered Accountant

Membership No. of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the
calendar year of bid submission or 31st March of the financial year preceding
the previous financial year, if the balance sheet of the previous financial year
has not been audited.
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Annexure-1
TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

Date:
To,
Dy. General Manager, Engg(C),
Airports Authority of India,
Imphal International Airport,
Imphal West - 795140

Sub: Acceptance of Terms & Conditions of Tender.
[Tender ID -2026_AAI 284171_1]

Name of Work: Annual Maintenance Contract (Civil Works) for Operational Area at
Imphal Airport for the Year 2026-27.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work’ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure /app as per your advertisement, given in the
above mentioned website(s).

2. I / We hereby certify that I / we have inspected the site and read the entire
terms and conditions of the tender documents, corrigendum(s) and reply to
query if any made available to me/ us which shall form part of the contract
agreement and I / we shall abide hereby by the terms / conditions / clauses
contained therein.

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender
documents in its totality / entirety for above mentioned work.

4. I/We declare that I/We have not paid and will not pay any bribe to any officer
of AAI for awarding this contract at any stage during its execution or at the
time of payment of bills, and further if any officer of AAI asks for
bribe/gratification, I will immediately report it to the Appropriate Authority in
AAT’.

S. I/ We hereby submitted that I/ We paid/ submitted the required earnest
money as per NIT conditions.

0. I / We certify that all information/ documents furnished by our Firm is true &
correct and in the event at any stage, the information/ documents is found to
be incorrect/ untrue or found violated, then we shall be liable for debarment
from tendering in AAI without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any
other rights or remedy including the forfeiture of the full said earnest money
deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Imphal International Airport C-NIL I-NIL O-NIL FA-4



Annexure-2

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

Name of Work: Annual Maintenance Contract (Civil Works) for Operational Area

at Imphal Airport for the Year 2026-27.

Tender ID -

I/We .ecverneieieiniecncnnnnnnnnes (name and post of authorized signatory) on behalf of
............................ (Name of firm) do here by solemnly affirm and declare as
follows

ii)

Date:

Place:

Our firm is not restrained/ debarred/ blacklisted by Airports Authority of
India (AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE),
Ministry of Finance and the debarment/ blacklisting/ restrainment is not in
force as on last date of opening of tender (Envelope-I, normally called as
technical bid).

None of Proprietor /Partners /Board Members /Directors of

(Name of firm) has remained Proprietor /Partner /Board Member /Director in
any firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE
and the debarment/ blacklisting/ restrainment is not in force as on last date
of opening of tender (Envelope-I, normally called as technical bid).

Our firm understands that if our firm either debarred before the date of
opening of tender (first bid, normally called as technical bid, in case of two
packet/two stage bidding) or debarred before the date of contract by AAI/
MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid is
liable to be rejected at that stage.

Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from
any other appropriate contractual legal action including debarment/
blacklisting/ restrainment, termination of the contract etc. as deemed fit.

[Signature and name of the
authorized signatory of the firm]

Note: Above undertaking is to be given on company’s letter head.
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Annexure-3

UNDERTAKING FOR DEPLOYMENT OF T&P
(on Agency/ Firms letter head)

Name of work: Annual Maintenance Contract (Civil Works) for Operational Area at
Imphal Airport for the Year 2026-27.

Name of Contractor / Firm:

I /| we have applied for issue of tender for the work of “Annual Maintenance

Contract (Civil Works) for OPS at Imphal Airport for the Year 2026-27” and hereby

undertake that: -

I / we have gone through the tender documents and drawings in its
entirety, visited the site and have understood the nature of work to be
executed.

I / we will deploy adequate T&P in working condition with adequate
standby arrangement for efficient / timely execution of the work.

I / we have submitted the details of T&P owned by us and undertake to
procure or take on lease the balance T&P for the work as per
requirement of the work matching with the work programme.

I / we will abide by any instructions by AAI for such procurement /

arrangement of T&P on lease as is considered necessary for efficient /

timely execution of work.

Date: Signature of Contractor:

Witness:

Imphal International Airport C-NIL I-NIL O-NIL FA-6



To

Annexure - 4

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM/ MOBILISATION
ADVANCE
(On Non-Judicial Stamp Paper)

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New

Delhi (hereinafter called “AAI” which expression shall unless repugnant to the

subject or context include its administrators, successors and assigns) having

agreed under the terms and conditions (Contract Agreement No.
*

dated made between and AAI in connection
with the work of (hereinafter called “the said contract”), to make at the request
of the Contractor a lump-sum advance of Rs. (Rupees

only) for utilizing it for the purpose of the Contract on his
furnishing a guarantee acceptable for AAI we, the Bank (hereinafter referred to
as “the said Bank”) and having our registered office at do hereby guarantee the
due recovery by AAI of the said advance with interest thereon -as provided
according to the terms and conditions of the Contract. If the said Contractor
fails to utilize the said advance for the purpose of the Contract and/or the said
advance together with interest thereon as aforesaid is not fully recovered by AAI

we, the Bank hereby unconditionally and irrevocably
undertake to pay to AAI on demand and without demur to the extent of the said
sum of Rs (Rupees only) any

claim made by AAI on us for the loss or damage caused to or suffered by AAI by
reason of not being able to recover in full the said sum of Rs
(Rupees only) with interest, as aforesaid.

We, the Bank, further agree that AAI shall be the sole judge of
and as to whether the said Contractor has not utilized the said advance or any
part thereof for the purpose of the Contract and the extent of loss or damage
caused to or suffered by AAI on account of the said advance together with
interest not being recovered in full and the decision of AAI that the said
Contractor has not utilized the said advance or any part thereof for the purpose
of the Contract and as to the amount or amounts loss or damage caused to or
suffered by AAI should be final and binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said Contract and till the said advance with interest has
been fully recovered and its claims satisfied or discharged and till the Accepting
Authority of the contract certifies that the said advance with interest has been
fully recovered from the said Contractor, and accordingly on discharges this
guarantee subject, however, that AAI shall have no claim under this Guarantee
after 90 (Ninety) days from the date of completion of the said contract, i.e.,
(date) or from the date of cancellation of the said Contract, as
the case may be, unless a notice of the claim under this Guarantee has been
served on the Bank before the expiry of the said period in which case the same
shall be enforceable against the Bank notwithstanding the fact, that the same is
enforced after the expiry of the said period.

AAI shall have the fullest liberty without effecting in any way the liability of the
Bank under this Guarantee or Indemnity, from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time
to time any of the powers exercisable by it against the said Contactor and either
to enforce a forbear from enforcing any of the terms and conditions governing
the said Contract or the advance or securities available to AAI and the said
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Bank shall not be released from its liability under these presents by any
exercise by AAI of the liberty with reference to the matters aforesaid or by
reason of time being given to the said Contractor or any other forbearance, act
or omission on the part of AAI or any indulgence by AAI to the said Contractor
or of any other matter or thing whatsoever after I which under the law relating
to sureties would but for this provisions have the effect of so releasing the Bank
from its such liability.

S. It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank if and the Guarantee herein contained should be
enforceable against the Bank notwithstanding any security which AAI may have
obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said mess Bank shall
not discharge our liability hereunder.

In presence of: Dated this Day of
WITNESS
1. For and on behalf of (The Bank)

Signature
2. Name & Designation
Authorisation no.
Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
for and on behalf of Airports Authority of India.

Signature
Name & Designation
Dated

Note:

*For Proprietary Concerns

Sh. son of’ resident of carrying on
business under the name and style of at (hereinafter called
“the said Contractor” which expression shall unless the context requires otherwise
include his heirs, executors, administrators and legal representatives).

For Partnership Concerns

1. Sh. son of resident of
2. Sh. son of resident of
carrying on business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression
shall unless the context requires otherwise include each of them and their respective
heirs, executor’s administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said Contractor”
which expression shall unless the context requires otherwise include its
administrators, successors and assigns).
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Name of Work

Tender ID

ANNEXURE-(5)LBS

Performa for declaration by Bidder for compliance of order on

Restriction under Rule 144(xi)of the General Financial Rules
ERs)-2017

(Scanned copy to be submitted by Bidder in Cover-l on letter

head of Company/Firm)

I, the undersigned, (full names), do hereby

declare, in my capacity as of M/s___(Name of company/Firm)

that:

1)

2)

4)

I am competent to swear this undertaking on behalf of M/s(Name of
company/ Firm)

I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules(GFRs), 2017 regarding restrictions on procurement from
a bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

[ certify that M/s (Name of company/Firm) ) is not from such a
country / is from such a country, has been registered with the
Competent Authority (strike out whichever is notapplicable). 1 hereby
certify that this BIDDER fulfills all requirements in this regard and is eligible to be
considered [Where applicable, evidence of valid registration with the
Competent Authority is attached].

I understand that the submission of incorrect data and / or if certificate/

declaration given byM/s_(Name of company/Firm) is found to be false, this
would be a ground for immediate termination and further legal action in
accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
With Rubber Stamp

Dated:

Place :
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(DE-6)

AIRPORTS AUTHORITY OF INDIA
General Guidelines for Bidders

Percentage rate e-tenders are invited through the e-tendering CPP Portal by Dy. General
Manager (Engg-Civil), Airports Authority of India, Imphal International Airport-
795140 on behalf of The Chairman AAI, from the eligible contractors for the work “Annual
Maintenance Contract (Civil Works) for operational area at Imphal Airport for the
Year 2026-27” at an estimated cost of I 85,00,000/- (Excluding GST) with period of
completion of 12 months.

1. The Tenders shall be in the prescribed Form are invited in two bid system:

1)  1st Bid Envelope-I :  Tender processing fee, EMD, Technical Bid and
Pre-qualification
ii) 2" Bid Envelope-II . Price Bid

2. Not more than one Tender shall be submitted by a contractor or by a firm. No two or
more concerns in which an individual is interested, as Proprietor and/or partner shall
tender for the execution of the same works. If they do so, all such Tenders shall be
liable to be rejected.

4. The Accepting Authority as mentioned in Schedule “F”/2(viii), shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

5. In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be signed on
his behalf by a person holding a power-of-attorney authorizing him to do so. Such
power of attorney to be uploaded in Envelope-I, and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

6. Tender documents can be downloaded from the CPP e-tendering portal. Tender
processing fee of Rs. 1,180/- (i/c GST) Non-refundable will be required to be paid
online through Payment Gateway on CPP Portal. The last date of submission of bid is
as mentioned in Critical Data Sheet of Notice Inviting Tender.

7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so
far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools &plants, water, electricity access,
facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents.

8. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant, etc. will
be issued to him by Airports Authority of India, local conditions and other factors
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having a bearing on the execution of the work. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed.

9. All rates shall be quoted in the respective Section in CPP e-tender Portal (Price Bid
i.e. Envelope-II).

10. As this tender is an Item rate Tender, rates for all items quoted shall only be
considered. Any Tender containing percentage below/above the total estimated cost is
liable to be rejected. Tenderers which propose any alteration in the works specified in
the said form of invitation to tender, or in the time allowed for carrying out the work,
or which contain any other conditions of any sort including conditional rebates will be
summarily rejected. In case above conditions are found violated, the tender shall be
rejected and AAI shall, without prejudice to any other remedy, be at liberty to debar
tenderer from tendering in AAI, including termination of the contract apart from any
other appropriate contractual/legal action.

11. Tenders shall be received through CPP e-tendering portal as per the dates in critical
data sheet of NIT.

12. The tenderer should study the complete tender document. In order to facilitate AAI to
prepare responses, the interested tenderers are requested to submit their queries (if
any), in CPP e-tender portal only, as per time schedule specified in NIT. The
tenderers queries shall be replied through e-portal only.

13. Earnest Money Deposit (EMD):
EMD Fee of X 2, 55,000 /- to be paid online through payment gateway on CPP portal.

14. Power of attorney/authorization for signing tender:

a) Only the Power of Attorney/Authorization holder of the tenderer on
whose name the tender has been uploaded shall sign the Tender documents.

b) The name and designation of the person or persons of the company
who is authorized to sign shall be clearly indicated in the authority letter.

C) In the event of the tender submitted by a firm, it must be signed by a
person holding a power-of-attorney to sign the tender document. Such power
of attorney to be uploaded in Envelope-I, and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

15. Notification of Award of contract will be made in writing to the successful bidder by
the Accepting Authority or his representative. The contract will normally be awarded
to the qualified and responsive Bidder offering lowest evaluated bid in conformity
with the requirements of the specifications and contract documents and the Accepting
Authority shall be the sole judge in this regard. The Accepting Authority does not
bind himself to accept the lowest or, any tender or to give any reason for his decision.
A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents. A Tenderer shall submit
a responsive bid, failing which his Tender will be liable to be rejected.
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16. The Accepting Authority does not bind itself to accept lowest tender or any tender and
reserves to himself the right of accepting the whole or any part of the tender and
tenderer shall be bound to perform the same at his quoted rates. No claim whatsoever
will be entertained on this account

17. The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which
his near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an
engineer in any capacity. He shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and who are
near relatives to any officer in Airports Authority of India. Any breach of this
condition by the contractor would render him liable to be debarred from Tendering for
next 2 years.

18. The contractors shall give a list of AAI employees related to him.

19. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a contractor for a period of two years of his
retirement from Airports Authority of India/ Government service, without the prior
permission of Airports of India/Govt. of India. The contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of Airports Authority of India/Govt. of India as
aforesaid before submission of the Tender or engagement in the contractor’s service.

20. The Tender for the work shall remain open for acceptance for a period of Ninety
days (90) days from the date of opening of Financial Bid (Envelope-II). If any
Tenderer withdraws his tender before the said period or makes any
modifications in the terms and conditions of the Tender which are not acceptable
to the Department, then Airports Authority of India shall without prejudice to
any other right or remedy, be at liberty to debar tenderer from tendering in
AAlI including termination of the contract apart from any other appropriate
contractual/legal action.

21. The site for the work shall be made available in phases. Bidders are advised to
visit site in detail, before submission of the bid.

22. On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated to the Engineer-in-Charge within 10 days of
acceptance of tender.

23. A tenderer shall submit the tender which satisfies each and every condition laid down
in this notice failing which the Tender will be liable to be rejected. Also if the
credential submitted by the firm found to be incorrect/false or have some discrepancy
which disqualifies the firm then the AAI shall take the following action:

a) Debar the firm for minimum three years to tender in AAI in any name/style.

24.  Taxes

i) All tendered rates should be inclusive of all taxes, duties, cess, fee, royalty
charges etc. levied under any statute but exclusive of GST (Goods & Service
Tax). Wherever supplies/ services involve imports, the same should be
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identified separately. Basic Custom Duty will be paid by AAI by utilising
EPCG license/ duty scrip under SEI scheme of Govt. GST shall be paid to
bidder for any taxable supply/ services against a valid Tax invoice.

ii) An understanding should be submitted for registration under GST and
compliance of GST provisions.

iii) In case of non-compliance of GST provisions and blockage of any input
credit the bidder shall be responsible to indemnify AAI.

25. a) If any further tax or levy is imposed by Statute, after the last stipulated date for
the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pay such taxes/ levies, the contractor shall be reimbursed
the amount so paid, provided such payments, if any, is not, in the opinion of the
Engineer-In-Charge (whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor.

a) The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorized representative of Airports Authority of India and / or
Engineer-In-Charge and further shall furnish such other information/document as
the Engineer-In-Charge may require from time to time.

b) The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give a
written notice thereof to the Engineer-In-Charge that the same is given pursuant to
this condition, together with all necessary information relating thereto.

MODE OF SUBMISSION OF TENDERS:

Tender for the present work shall be submitted online through e-tendering portal in
two bids (i.e. Envelope 1& II) system as detailed below:

Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-qualification):
Bid containing scanned copy of following documents:

A. Tender Processing Fee, EMD

1) Tender Processing Fee of Rs. 1,180.00 to be paid online through payment

gateway on CPP portal

i1) EMD Fee of Rs. 2,55,000/- to be paid online through payment gateway on
CPP portal.

B. Technical Bid containing the following:

1) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As
per Annexure-1)

i1) Scanned copy of Permanent Account Number (PAN) and GST
Registration Number

1) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on
Bidder’s Letter Head. (As per Annexure-2)

1v) Scanned copy of Form- A - details of similar works completed during last
seven years with completion certificate issued by client.

V) Scanned copy of Form- B - Financial Information (Turnover).

vi) Scanned copy of Form- C — Net Worth.

vii)  Bidder shall submit scanned copy of ‘Undertaking’ on company’s Letter
Head that I/We will deploy sufficient plant and machinery as per the
requirement of work in consultation with the Engineer-in-Charge (EIC) to
achieve the milestones/targets and overall completion within the time
period. (As per Annexure 3).
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viii)  Bidders other than proprietary firm shall submit scanned copy of
Authorization Letter/Power of Attorney along with copy of Certificate of
Incorporation of the Company under Companies Act showing
CIN/LLPIN/Name of Directors of the Company and copy of Board
Resolution regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization letter/ power
of attorney only if tender is processed by a person other than proprietor.

1X) Pre-qualification (PQ) Performa duly filled.

X) Undertaking regarding restriction under rule 144 (xi) of the General
financial rules 2017 (Annexure 5 -LBS).

C. Qualifying requirements of contractors/ tenderers containing the following:-
1) Should have satisfactorily completed or substantially completed three works, each
of Rs. 34.00 Lakh or Two works, each of Rs. 42.50 Lakh or One work of Rs.
68.00 Lakh in single contract of similar nature (i.e. Civil maintenance/repairing
works) of work during last seven years ending on last day of month previous to
the one in which tender is invited i.e 30/06/2026. The cost of completed works
as referred in para are inclusive of all taxes but exclusive of GST.

NOTE:
1) The value of executed works shall be brought to current costing level by

enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (Cover-1/ Technical bid).

2) The experience certificate of works completed pre GST era, Completion
amount will be divided by 1.12 (to exclude pre GST tax of VAT 12%) to make it
at par with experience certificates of post GST era but excluding GST.

3) For experience certificate of works completed in post GST era, completion
cost of work shall be considered excluding GST. If it is not specified in the
certificate whether the completion cost is inclusive/ exclusive of GST, an
undertaking in this regard shall be submitted by the bidder on their letterhead
clearly mentioning that the completion cost is inclusive/ exclusive of GST. In
case no such clarification is submitted by the bidders, the cost mentioned in
experience certificate shall be deemed to be inclusive of GST and GST
component shall be deducted from the same. The value of work arrived after
deducting the GST shall only be considered for qualifying requirement as per
NIT.

Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion
and satisfactorily completion of work. Tenderers showing work experience
certificate from non-government / non-PSU organizations should submit copy of
tax deduction at sources (TDS) certificate(s) along with a certificate issued by
registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work.

1) Should have annualized average financial turnover of Rs. 30.09 Lakh
against works executed during last three years ending 31st March of the
previous financial year (as per Form-B). As a proof, copy of Abridged
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Balance Sheet along with Profit and Loss Account Statement of the tenderer
should be submitted along with the application. Tenderers showing
continuous losses during the last three years in the balance sheet shall be
summarily rejected.

1i1) The Tenderer should have a minimum net worth of Rs. 12.75 Lakh on the
date of NIT published, issued by certified Chartered Accountant (as per
Form-C)

Tenderers have to submit UDIN generated documents like Balance Sheet /
Turnover certificate, Working Capital Certificate (works done during last 5
financial years & works in hand), Net worth Certificate, Tax Deduction at
Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly
certified by CA and having UDIN. The documents submitted by bidders without
UDIN shall not be entertained.

The bidders shall submit their applications as per “Pre-qualification Performa”, in the
tender document and fill up the required information and upload the digitally signed
file of scanned documents and firm’s bio-data in support of their meeting each
criterion in the technical bid/ attachment section in the portal. Uploading of
application in location other than specified above not shall be considered. Hard copy
of application shall not be entertained.

The bidder shall only upload/ submit the above-mentioned documents. The
tender document containing General Conditions of Contract, Special Conditions
of contract, Technical Specifications and all other contents in the tender
document for the work is not required to be uploaded.

(iii) Envelope-1I (Price Bid)

Rates to be quoted (exclusive of GST) in the respective Section only in “Envelope-
I1”/ Price Bid where brief indicative description of item & unit have been given. Full
description of Item & unit is available in Schedule “A” of GCC. Before quoting rates
in respective section in Price bid, the bidders are advised to read the full description of
respective item & Unit from Schedule “A”. No other format is acceptable.

Tenders shall be processed as below

Envelope-I: Containing Tender processing fee, EMD, Technical bid and Pre-
qualification Documents (Uploaded by the contractors/ firms) shall be opened on as
mentioned in CRITICAL DATA SHEET. The intimation regarding acceptance/
rejection of their bids will be intimated to the contractors / firms through CPP e-
tendering portal.

Envelope-II: Containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of
Envelope-II (Financial bid) is required to be changed, the same shall be intimated
through CPP Portal).

A-6
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27.

28.

Note: Once the bidder has submitted the digitally signed file of Unconditional
Acceptance of AAI’s Tender Conditions, he is not permitted to upload any additional
file or put any remark(s)/conditions(s)

AAl reserves the right to accept or reject any or all applications without assigning any
reasons. AALI also reserves the right to call off tender process at any stage without
assigning any reason.

Clarifications: If the bidder has any query related to the Tender Document of the
work they should use ‘Clarification’ tab in CPP-tendering portal to seek clarifications.
No other means of communication in this regards shall be entertained. Last date and
time for raising query shall be as stipulated in NIT.

If any clarification is needed by AAI from the bidder about the deficiency in their
uploaded documents in Envelope-I, they will be asked to provide it though CPP-
tendering portal. The bidder shall upload the requisite clarification/documents within
specified time by AAI failing which tender will be liable for rejection.

In case above conditions are found violated, the tender shall be rejected.

COMPARISON AND EVALUATION OF TENDER

a) Prior to detailed evaluation, AAI will determine the substantial responsiveness of
Tender document. A substantial responsive Tender is one, which confirms to all
the terms and conditions of the Tender.

b) A tender is determined as not responsive, if tender is submitted incomplete,
Annexure are not filled up, unconditional acceptance letter minimum wages
affidavit, integrity pact and power of attorney not found in proper form etc. etc. as
described above such tenders are liable to be rejected by AAIL

c) In case if any condition is found violated after opening Envelope-I i.e. Technical
Bid, the tender shall be summarily rejected and AAI shall, without prejudice to
any other remedy, be at liberty to forfeit the 10% of said earnest money.

Only those tenderers whose Technical Bid documents are acceptable to AAI will
be examined and their techno-commercial bid shall be evaluated to determine
whether they are complete, meets tender requirements, free from computational
errors, whether the data have been properly filled up, and whether the requisite
documents as detailed have been submitted in conformity to the Tender
specifications, drawings and conditions.

Price bid:-

The Price e-Bid through CPP e-portal.

a) Tenderer should download the “Tender Document” file along with BOQ from the
CPP e-tendering portal and upload the digitally signed BOQ file along with
desired documents in Envelope-I.

b) Rates to be quoted in the column mentioned for rate only.

c) The offer from those contractors whose digitally signed required documents are
not found in “Envelope-I” will not be considered and will stand rejected and
Envelope-II (financial bid) of such contractors shall not be opened.

A-7
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29.

30.

31.

32.

33.

d) Price bid shall only be accepted in the desired format. No other format shall be
accepted.
e) In case, the condition 28 (d) above is found violated, the tender shall be rejected.

REJECTION OF TENDER: -

a. Airports Authority of India reserves the right to reject all the tenders or any of the
tender or any part of tender without assigning any reason.

b. AAI reserves the right at its sole discretion not to award any work under this
tender. AAI shall not pay any costs or loss incurred by the tenderers in the
preparation and submission of any requisite tender or technical proposal or to
procure contract for any of the items described herein.

c. If the tenderer deliberately gives wrong information or suppress any information
in his Tender, AAI reserves the right to reject such tender at any stage or to cancel
the contract, if awarded, in addition to any other appropriate/legal action.

d. Canvassing in any form in connection with the tenders is strictly prohibited and
the tenders submitted by firms who resort to canvassing are liable for rejection.

e. Any deviation in the Tender submission procedure will be considered as non-
responsive bid and liable to be rejected.

f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable
to be rejected.

g. Tender in which any of the particulars and prescribed information are missing or
are incomplete, in any respect and/or prescribed conditions are not fulfilled, shall
be considered non-responsive and is liable to be rejected.

h. The tenderer is expected to examine the tender document including all
instructions, forms, terms, specifications, drawings, etc. Failure to furnish all
information required as per the tender documents or submission of a tender not
substantially responsive to the tender document in any respect may result in the
rejection of the tender.

i A Tenderer shall submit the Tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
within 15-days from the stipulated date of start of work, sign the contract
consisting of Notice inviting Tenders, General conditions of contract,
special/additional condition, General and particular specifications, Tender conditions
as issued at the time of invitation of Tender and acceptance thereof with any
correspondence leading there to.

The tender for the work shall not be witnessed by a contractor or contractors who

himself / themselves has/have tendered or who may have tendered for the same work.

Failure to observe this condition would render tender of the contractor tendering as

well as witnessing the tender, liable to summarily rejection.

AALI shall be the sole judge in the matter of evaluating & accepting technical bids,

Price bids and award of contract and decision of AAI shall be final & binding.

AALI reserve the right to verify the credential submitted by the agency at any stage

(before or after the award of work) If at any stage, any information / documents

submitted by the applicant is found to be incorrect / false or have some discrepancy

which disqualifies the firm then AAI shall take the following action:

a. The agency shall be liable for debarment from tendering for minimum three years
in AAI in any name/style, apart from any other appropriate contractual / legal
action.
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34. STANDARD PRINTED CONDITIONS

Standard printed conditions of the tenderer if any submitted along with the offer will
not be accepted.

For and on behalf of
Airports Authority of India
Signature:

Designation:

Date:

Signature of Witness Signature of Tenderer

Address Date

A-9
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Annexure-AA

General Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the
CPP Portal, using valid Digital Signature Certificates. The instructions given
below are generally meant to assist the bidders in registering on the CPP Portal,
prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: http://etenders.gov.in/eprocure/app

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by
clicking on the link “Online bidder Enrollment” on the CPP Portal which is
free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile
numbers as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify /
nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders
to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form
of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP
Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the
Helpdesk.
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PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have
to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations
from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in
PDF / XLS / RAR / DWF formats. There is no limit on the size of the file
uploaded at the server end. However, the upload is decided on the Memory
available at the Client System as well as the Network bandwidth available at
the client side at that point of time. In order to reduce the file size, bidders
are suggested to scan the documents in 75-100 DPI so that the clarity is
maintained and also the size of file also gets reduced. This will help in quick
uploading even at very low bandwidth speeds.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use “My Space” or “Other Important Documents” area available to them
to upload such documents. These documents may be directly submitted
from the “My Space” area while submitting a bid, and need not be uploaded
again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

Bidder should log into the site well in advance for bid submission so that
they can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to upload; Scanned Copy of online receipt generated against
Tender processing fee, Scanned copy of online receipt generated against
EMD.

Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and
complete the white colored (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.
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5)

7)

8)

9)

The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for
submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid
openers public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and
the date & time of submission of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the

submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

Any bid related issue/ query pertaining to technical support or otherwise on CPP
portal (URL:-https//etender.gov.in/eprocure/app) for submission of tender
documents should be addressed to AAI Help Desk Support (details also
mentioned in the web-NIT) as below:

(1)

(ii)

Call Helpdesk. 24 x 7 Help Desk Number 0120-4200462, 0120-4001002,
0120-4001005, 0120-6277787 or support-
eproc@nic.in Bidders are requested to mention the URL of the Portal and
Tender ID in the e-mail sent along with their contact details.

For any further technical assistance with regard to functioning of CPP
portal, the bidder should contact personnel at following AAI help desk
numbers on all working days as below:

can send e-mail at:

SI. Subport Escalati Contact
No PP on E-mail Address Timings*
Persons . Numbers
. Matrix
1 Technical | Instant | eprochelp@aai.aero 011- 0800-2000
Help Desk | Support 24632950, Hrs.
Team Ext- 3512 (MON-SAT)
2 JE(IT) After 4 etendersupport@aai.ae | 011- 0930-1800
Hrs. ro or 24632950, Hrs.
vaibhav_g@aai.aero Ext- 3523 (MON-FRI )
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3 |Sr After 12 011- 0930-1800
Manager | Hrs. shripatim@aai.aero | 24632950, Hrs.

(IT) Ext- 3509 | (MON-FRI)

4 |Jt.GM After 24 011- 0930-1800
(IT) Hrs. Sunil.km@aai.aero | 24632950, Hrs.

Ext- 3506 | (MON-FRI )

5 | General After 03 011- 0930-1800
Manager | Days gmit@aai.aero 24657900 Hrs.

(Im (MON-FRI )

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

In case of technical support regarding e-tender portal, if the AAI Help
Desk is non responsive the Bid Manager can be contacted as below on all
working days from 0930 hrs. to 1800 hrs.

Name : DGM (E-C), Imphal Int. Airport
Mobile No. : +91-9678850706
E-mail ID : chtsingh@aai.aero

All bid procedure related queries be referred to HELP DESK as above and
then to Bid Manager only.

Please note that under no circumstances bid procedure related
queries shall be referred to the Independent External Monitors
(IEMs).
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Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. Uger ID mapped with

Digital Signature Certificate) and follow the process of participation to the tender.

After Login search the tender in “Search Active Tender™ tab with different criteria after that click

on “set as favonte” to move on “My Tender”. Then click on “My tender” and view the tender details

and click on proceed for Bid Submission.

For submission of online Tender Fee and EMD, click on Button as “Pay Online”

In case of Tender Fee: [fthe Bidder is exempted from the tender fee payment, then select the option

to “Yes” other wise “NO” as per below screenshot:

\g ‘Government
e eProcurement

System

14-Owe- 3019 0534 P84

BID SUNMISSTION
Uswr Bansgermest

O My Tenders + Tender Fee Examotson

Tl Mansgement Wl

In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swilt Transfer (ST)

- Exempted from EMD Payment,

Note: For submiitting “EMD through BG/ST” or “Exemption fiom EMD payment” bidder must
select “Yes " otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

Government L Last login : 14-Dec-2018 03:09
' eProcurement e e
O System ;

BID SUBMISSION

Uver Hansgrment

O My Tanders » CMD Examption

Auction Hansgement

Nt Management

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.
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National Informatics Centre Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SBI ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of India

Central Public Procurement Portal

(ePROCUREMENT) = _—

IS Reposts
Temabers by Location

>
P> Goog ~) T
Temder by Organisation ; - = EUJTDF
s e
P —

Femers im Archie

Tenders stats

Latrst Carmigendum updsies every LS mams.

Certitying Agency

NIC-GePNIC Version 1.09.06 Page 1
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National Informatics Centre Payment Gateway
Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.
BID MANAGEMENT
User Management
' My Tenders » 20459 ' 2
Auction Management
Bid Management s £ ARE
> Bid Process List
v S No Bid Process Action
5 Bad Payment Detarls
S.No Fee Type Actual Fee Exempled fee fee To Be Paid Paid Fee
z Pay Onlne EncryptdUpload
Verson: 1.09.06 04-Feb-2018 () 2008 Tenders NIC, Al ngits reserved.

NIC-GePNIC Version 1.09.06 Page 2
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National Informatics Centre

Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

User Management
¥

Auction Management

Bid Management

BID MANAGEMENT

Offline /OnLine Payment Confirmation

NIC Contracts

Organization Chain : NIC

Bid Payment Details

S.No Fee Type Actual Fee Exempted Fee
Portal Alert
Beyond this stage, you will nol be able 1o edit Fee or Exemption details
Please confirm that the exemption and amount to be paid are correct
1 hereby confirm that the above payment details are correct

Back

Version:1.09.06 04-Feb-2018

Fee To Be Paid

(c) 2008 Tenders NIC, All nights reserved.

Confirm to Pay

NIC-GePNIC

Version 1.09.06

Page 3
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National Informatics Centre | Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact
TIA for clarifications.

BID MANAGEMENT
User Management
OnLine Payment Gateway

.

.

Auction Management
Organization Chain : NIC||NIC Contracts

.

.

Bid Management

’
Bid Payment Details

Fee Type Actual Fee Exempted Fee Fee To be Paid

40,000

Choose Payment Option

o
Back Submit
Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.
NIC-GePNIC Version 1.09.06 Page 4

C-NIL I[-NIL O-NIL NIC-5




National Informatics Centre | Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI

i. Bidders with SBI account may click SBI option to proceed to its Net Banking Page

) State Bank of India - Intern.. % | &

ft €@ onfinesbi e + Vid -4 =

OSBI o

Login to Onlinessl Wk ome 10 Intemet Bankng
(CARE afsfslisf=fsf" )
* Please seiect the @

customer Segment BN ANIHG 5 s 4 3
q w y

ot M esct |

Forbefter secunty us e the Onling Virkial Keyboard to login

o Mangatory fields ase marked with an asterisk (')

+ Donetpron

assword

whers olher Ban in This page q

¥ Yourusernam tial Never pa em SBI will never ask fof this information

¢ passwory

+ Pilease donot call Contact Centre o raise CMS complaind on v of ransacticn

,

NIC-GePNIC Version 1.09.06 Page 6
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Iational Informatics Centre |

Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

e O b i skt com = = ety © | @ St Burk e ndin - rdee ,

Login to Online $81 iekome i internet Sanking
CARE @liefn A I
[ #) PERSONAL ORPORA
Eustom el FLANNING i ‘ ]
= - i [ ' . % ¥
AR " "
LTI -
CAPS LOCK LEAR
&
L
For bt smcurly use e Coine Vi Keyboad 1 login
o Mancatory heids are marked with an ashenk (%)
Do ol provide yout asemame and yahere other Than o thes page r@
+  Your username and pateword ate highly conbderiial Mevar part with Mam 551 wil never ask for it iscrmanon .
o Piease 20 nol call Comtact Contre of iy fo raiss CMS comptant on the day of rantacion
t v o T min
x U
NIC-GePNIC Yersion 1.09.06

Page 7
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National Informatics Centre Fayment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

vE +$ /06 ¢ -

Your pravious site visit: 28-Feb-2018 165.08 1ST

UP Electronics Corporation 014ae2018 [130415T]  paig

1\ You have not perfocmed any UP Electionics Corporation ransactions today.

Verily and conlirm UP Electronics Corpocation transaction delails

- Debit Account Details

d Account No. Description Branch

BESANT
0000020063 127225 Saings Account NAGAR
CHENNA
Reference Humber 20957521676
Deparyment 1D UPELCC
EMD Amount 2
Tendet Feo 1
RISL Fee 0
Amount 2]

Amount in Words Theee Rupees only

Pricacy Ststwment | Toems of Une |8

_J_,‘hh.-ﬁﬂ. e Far eca i Ta © iear b ot nts . ‘- RIS 5o A - e I AT A L [
¢ & ' bt (v 'y o . ‘0 4+ R0 ygnr- 8
OSBI =2

Your previcws v vt 64ke 2010 300 7

UP Electronics Corporation DM X008 g

oty g ety

(Chch by o wvterm 3 P P Elecrings Comonton e v you wil 2 storatcaly redencied 1o the P Eiscironty Copoaon bta = 1) mecostn
Oy 5 Prvacy et | e TUM

NIC-GePNIC Yersion 1.09.06 Page 8
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot,

BID MANAGEMENT
User Management
. Bank Response On Payment Details
L]
Auction Management O Your Online transaction has been completed successfully.
.
’ Org n Chain 1 NIC||NIC Contracts
’
Bid Management N A NES
'
'
Bank Response On Payment Details

'

220957531332
'

220957531332
¢ 3Nk TR K er : IGADAZGGO6
. ank Name : SBI Bank

Success
’

Completed successfully.
0

'
’ i
t:2
'
' Next
NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMENT
Her Management
N My Tenders £SIT™_2 ] ¢ Tramss Mesnage
0
Amtion Mansgereend

"

N
Bl Mansgement
Bid Pre<ess Lint

" SNo  Bid Process Actran

Bid Payment Detads

SNe Fee Type Aitusl Tee Faempled | re Fee To Be Pad Paid | e
. Facrypek Updosd
NIC-GePNIC Version 1.09.06 Page 10
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Iational Informatics Centre

Payment Gateway
b) OTHER BANKS :
i. Bidders with other bank account may click Other Banks option Lo proceed lo SBI Net
Banking Page
0SBl 0SB

Sam Hanks

Bank Charges: 1.8 Bank Charges: 132.5

ancel

© St Hank of Insa St bast viewed i (10 », Miills 30 +. Gaogfe Chiama 304

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

lidek iem

State Bank 110

Vadti Optues Pyt J52em 0
o ——
225 et Oty > Solect your Bank

Payment Amount 1 62.00

Pu Bak

I‘A XI5 BANK Elm {’rcn:m-nl

Maks Payment

NIC-GeFNIC Yersion 1.09.06 Page 11
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National Informatics Centre

Payment Gateway

I - oIEN
State B.nn*. ﬂ‘ °
oo y [T
A F6200
A Bank
NIC-GePNIC Version 1.09.06 Page 12
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National Informatics Centre

Payment Gateway

i. After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet
banking page. Further steps may depend on the Bank Procedure.
I — x|
S.late Bank 0 o
B wemetaong > Soct your Bank ot 76200
I‘ E‘m . (’n:nc.n\ .
-
Make Payment
BiIDesky
= x|
IQ O mp o yiocbetion - D 8 Mt G 0oy et i
ﬂlClClBank
Payment through ICICI Bank
SLY e— i
NIC-GePNIC Yersion 1.09.06 Page 13
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National Informatics Centre Payment Gateway

- SR
? e xkekoom o B« @ Betfiedby . G| 0 vt

/ LEGE ﬁlClClBank

[S ST

Remarys

kot gry 1% v e & condfon
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Iational Informatics Centre

Payment Gateway

I

" van wxherhcon P+ §detbuity 0 0 i e
Ponsee 6
o/ AIVILEGE ICICI Bank
onfirm "';'l 3
Detaits
Py From [ )]
Pay To Sate Bard Of india - INE Dept (BILL DESK BFC
e o
Roragrny
Piease enter these detasls 10 JUEhorize the transaction
e Card
S J—
-
wate witer B bfoeng S of your oot (e | The will be oo P a0y of pous cart) for ACooumt Mormber  OB6621 50 7800
’ W
One Tene Peswwcrs ’
- o o v .
=
I - =N
o & en SaSemh o ) BECRmlL. S| 2. -
Rz Picicisank
Pa g Successf
2 parwet . e " e a ot ¥
. wt O eterees Martar 0 0 M
T LS - 4
PR, . P * as Of incka - Pl i DESR
...... 5 s VLR e et (dagne cora] Bt w o o U T

NIC-GePNIC

Version 1.09.06
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National Informatics Centre Fayment Gateway

iili. After, successful payment, system will direct you to payment confirmation page.

teniombiceny « £+ @ FATMNC 0 | O iasrrcess e vmensre 20 n

'_._:o_!u_g- " N0
OSBI oS!

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

User Management

J Bank Response On Payment Details

Auction Management {) Your Online transaction has been completed successfully,
i\

» raanization Chalr NIC|INIC

Contracts

Bid Management

Bank Response On Payment Details
ement Ref. be: 220957531332
220957531332
. 2 3 TR Number | IGADAZGGO6
581 Bank
Success

Completed successiully.

NIC-GePNIC Yersion 1.09.06 Page 16
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National Informatics Centre Fayment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BED MANACE MENT
tirr Manasgrment
’ { My Tenders » 2OI8_KSITHM_JOYSLE 2 + Transschen Mescage
Az Vo Mansgemsent Organizs -
- DVN.I0 VARIOUS LANES
SR — el Prodess Lind
- No flad Proxcess A Lacmry,
: Bl P agrment Dot aidsy
A SMe Fee Type Actusl Fe Enmmmpied Fou Fou Te Be Pad Paid P
& —— " Encryprl Uipdond
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.
O SBI 0SBl
Please Select Appropriate Card Type To Avoid Failures (C-Credit Card Options/l For Debit Card)
L1] it
S8 Other Banks
Bank Charges: Bank Charges: 59.0
Cand Paymonts
NEFT/RTIGS
Bank Charges: 0.0
(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.
NIC-GePNIC | Version 1.09.06 Page 17
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National Informatics Centre Fayment Gateway

OSBI

Disclaimer Clause

SBI does nat have any canttol over third party websites and accepts no responsibiity or
lisbuty for any of the maderial contzined on those sanvers. You will be using such third
party websites at your own risk and responsibilty and SBI will not be responsebie for any
loss. damage. costs & charges. direct of indurect incurted by you, arising out of orin
connection with your access to the extemal website or for any deficiency m the products
and senices of the third party or for the failure or disruption of the websile of the thard
padty.

SBt is not in any way liabla for tha contents of any linked websites or wabpages. By
mlegrating with an extermal website or web page. 381 shall nol be deemed lo sndorse,
racammand, approve, quarantes indemndy of inieduce any third parties of the
seraces/products they provide on their websies. Please note SBI is only facilitating the
onlne transaction and wAll not be a party to any contractual amangements entesed into
between you and the provider of the extemal website unless ciherwise expressly
specified of agreed to by SBE. Such extemnal websites are gavemed by their respective policies.

| ha read and accepted (he terms and conddions siated sbove

(Click Chack Box ta proceed for payment)

© Copyright S8

(iii) Please ensure that your account has sufficient balance, before proceeding further. After
checking the same, Click Confirm button as below, to transfer payment.

0SBl C

Your site visit 15-Sep-2018 [114515T)

e-procurement payment

Payment dotalls

"\\ Refferance Number NTT2615313%
@ — A
EMD Amourt k]
Tender Fee 2
RISLFes []
Amount §
Amocnt m words Fhve Rupees only
Confirm | Resel

(Cheic haeg 1o abort this tranaaction 3ad retum 10 (he E-procurement payment ol

# Mandatory felds are marted with an astensk ()

©Copyat SB. Prvacy Stenuet | Disostine | Paaswoct Massgemest | SiostsTes [TwrmadlUse

NIC-GePNIC Yersion 1.09.06 Page 18
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National Informatics Centre | Payment Gateway

(iv)

Click Confirm button as below, to transfer payment.

0SBl

B Capyptsa

Your vite visit: 15-Sap-2016 1146 1ST]

e-procurement payment

Paymant
Relerenca Humbae NN
Depatment AAk

EMD Amourt k]

Tender Fee 2

RSt Fou

Amount

Amound in worts Five Rupees only

¥ Mandatory Sekds are mariced with an astenak [7)

The challan is generated after successful transaction.

| ety Tea' | o ik

et et WLTT [RTCA Farm

iy pa
e e o g e o o b f e Dot i Bt

S [ ——
P e i b i s ks s b gt ELUTLL i s o Ot Bl s it R s ks ot St
# It e e e
§ Baklhe i s Ak e . et Ao B3 XIFT s oy b st Bt ko 6% o 0 st v P st e . b b o s e i
N N0 it i L0 Fi A 1 e 3 SAnld W e o e g\ T8 e M 1D T Torsee
L Cxter B -

i (78 s e foms g e 00 el b
P o 13 3 3 8 S Y o A 1 B S AT

S

S s e et . s e Sy st sl e e By by b . f P e s i st Ty 3.5 b i ) it o, b e e il ol e bty 1B 1 b i e gt g 1253 4
S foue e o e By 103, ar kg o 58 o i i 40 s el b, e i e P e B o P 120 8 ol e

0wy 1 20 o e o et o, P 0 v 1 o, 3 e s sl e [, ) et 3 Bk s e i
i Pt 12 o e e e s 3 b e st ek o gt by 2 o wabims i gt B
g

=T
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National Informatics Centre | Payment Gateway

{vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement pavment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details

Be-uenclm'_\: Account :\‘mn-ln-r PSEGACPIS923167

(to be entered as it appears)

Amount Rs 5

Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IF;( Code SBINOO17676

Name and Address e-procurement payment
Beneficiary Reference No 117725193159

Lrstepictions for vemitting Bank:

a. This form iz valid for remittance through non-SBI branches
b Bengficiary account no. iz alpha-numeric and case sensitive. It should be enteved az 1t appears above
. Amount to be remitted should not be higher or lezzer and showld be the same az shown above

Note for Bidders"

a. Bidder should ensure that account no. entered during RTGS/NEFT remittance at any bank cownter or
Internet banking =ite iz the same az It appears in hiz remiftance form. Bidder should not rmuncate or add
any other detail ro the above account mimber,

b. No addirional myormanon like bidder name, comparp' name, erc. should be enrered i the account no
column along with account no. for RTGS/NEFT remittance

. Account ro Account rrangfers or Caszh payments are not allowed and are trvalid mode of paymaents. Hence,
thizs resmittance form iz 1o be uzed only for RTGS or NEFT payment

d. Bidder should encure thar tender document foes and EMD are remitred as one single mansaction and not
SCpNErae The remirtance should be within the prezcribad fime and as per the termz and condinons specified
in render

Aferchant iprarted
B8 ®6® 1 O®
shotild ma ofore date and

e. Pleaze ensure the correcmezs of details inpurted while remirrance through RTGSNEFT. Pleaze alzo ensure
Jf. For RTGS be relevans for
fime for submission of tender.

thar your banker keyvs in the Account Number cwhich 13 case sensimve) as displaved in this form. SBI and
rhe prrpos Thergfore , bidders
g Bids for which Payment iz recetved after closing datetime for submission of tender bid would be rgfected

NIC-GePNIC Version 1.09.06 Page 20
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GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both types of tenders i. e.”
Percentage rate tenders and Item rate tenders”. Accordingly, alternative provisions for
conditions Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending on whether this is used
for percentage rate tenders or item rate tenders

2. Notice Inviting Tender, Schedules A to F, special conditions/specifications and drawings only
will be issued to intending bidders. The standard form will not be issued along with the
Tender Documents but the same shall form part of the agreement to be drawn and signed by
both parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender and Schedules A to F.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in Notice
Inviting Tender and in Schedules B to F before issue of Tender documents.

5. The intending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for information and guidance. These
are not to be filled in the Standard Form. The Schedules with all blanks, duly filled, shall be
separately issued to all intending tenderers.

C-NIL I-NIL O-NIL GCC-2



AIRPORTS AUTHORITY OF INDIA
Percentage Rate Tender & Contract for Work
Airport : Imphal
Branch : Office of: DGM (E-C), Imphal International Airport
(A) Tender for the work of:- Annual Maintenance Contract (Civil Works) for operational area at
Imphal Airport for the Year 2026-27.

(1) To be submitted/ uploaded as per date and time mentioned in CRITICAL DATA SHEET in NIC
CPP Portal.

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

1/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the notice
of AAI then I/'We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

1/ We further undertake and confirm that information/ documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

A sum of X 2, 55,00.00 is hereby submitted as online on CPP Portal in the format prescribed in tender
documents as earnest money (Annexure-1, 1A, 1B & 1C). If I/we, fail to furnish the prescribed
performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.L or his
successors in office shall without prejudice to any other right or remedy, be at liberty to take
appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/'we
agree that Chairman, A.A.L or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said

C-NIL I-NIL O-NIL GCC-3



carnest money shall be retained by AAI towards security deposit to execute all the works referred to
in the tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule 'F'
and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form. Further, I/'We agree that in case of forfeiture of
earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee as
aforesaid, /'We shall be debarred for participation in the re-tendering process of the work.

I/ We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date

Signatures of Contractor

Witness

Postal Address

Occupation

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum ofRs. ----
(Excluding GST)

The letters referred to below shall form part of this contract Agreement: -

For & on behalf of Chairman,
Airports Authority of India

Signature............covvvevierinnnnn

Designation............cc..ooveeen....

C-NIL I-NIL O-NIL GCC-4



AIRPORTS AUTHORITY OF INDIA
General Rules & Directions

General Rules
& Directions

All work proposed for execution by contract are notified in a form of
invitation to tender pasted in public places /NIC CPP Portal and signed
by the officer inviting tender or by publication in Newspapers and
posted on AAI web-site and NIC CPP Portal http://etenders.gov.in and
www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the
work, also the amount of earnest money to be deposited with the tender,
and the amount of the security deposit and Performance guarantee to be
deposited by the successful tenderer and the percentage, if any, to be
deducted from bills. Copies of the specifications, designs and drawings
and any other documents required in connection with the work signed
for the purpose of identification by the officer inviting tender shall also
be open for inspection by the contractor at the office of Officer inviting
tender during office hours.

In the event of the e-tender being submitted by a firm, it must be
digitally signed. Such tender will be treated as signed tender. For
physical tender it must be signed separately by each partner thereof or in
the event of the absence of any partner, it must be signed on his behalf
by a person holding a power-of-attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose
that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy

\{ :l C rtium de—
ED )1 [ amarny) E_m‘ﬂd %itte( e lef %r D )
all the documents 1 respect of the works. The documents signed by any

other person or firm other than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a
firm, must also be signed by all the partners, except where contractors
are described in their tender as a firm, in which case the receipts must be
signed in the name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for the firm. Bank
details shall be furnished by the firm through an application duly signed
by all partners for payment to the firm through bank transfer.

Applicable for
item Rate
Tender only.

Any person who submits a tender shall fill up the usual printed form,
stating at what rate he is willing to undertake eac  of the work.
Tenderers, which propose any alteration in the wo
form of invitation to tender, or in the time allo

conditional rebates, will be summarily rej dingle tender shall
include more than one work, but contra ’ sh to tender for two
or more works shall submit separate r each. Tender shall have
the name and number of the wor whi ey refer, written on the
envelopes. The rate(s) must be cimal coinage. Amount must
be quoted in full Rupees by igno ise and considering more than
50 paise as Rupee one. In ¢age the £st tendered amount (worked out
on the basis of quote dividual items) of two or more
contractors is same, Owest contractors will be asked to
submit revised offer of each item of the schedule of quantity
for all sub sectionyp as the case may be, but the revised quoted
rate of each itg le of quantity for all sub sections/sub heads
should not be Iy, An their respective original rate quoted already at
the time of submi of tender. The lowest tender shall be decided on

C-NIL I-NIL O-NIL
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the basis of revised offer. If the revised tendered amount (worked out on
the basis of quoted rate of individual items) of two or morgeqqutractors
received in revised offer is again found to be equal, tp
tender, among such contractors, shall be decided by d
presence of Jt. GM (Engg) / DGM (Engg) / AGM
(Engg) in-Charge of major and minor component e lowest
contractors those have quoted equal amount of¢ . In case of
q e of any item
d earnr at the time of
submission of tender, then such revis 11 be treated invalid.
Such case of revised offer of the lo or case of refusal to
submit revised offer by the lo actor shall be treated as
withdrawal of his tender befor and 50% of his earnest
money shall be forfeited. In case a Oowest contractors those have
same tendered amount (a; their quoted rate of individual
items), refuse to submi s, then tenders are to be recalled
after forfeiting 50% ach lowest contractors. Contractor,
whose earnest mo because of non-submission of revised
offer, or quoting 1sed rate(s) of any item(s) than their
respective origs ¢ ed already at the time of submission of his
bid shall ngy @ d to participate in the retendering process of the
work.

Note: Till the @1 Oftware supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted (for e-
tenders).

4. (A)

Applicable for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual
printed form, stating at what percentage below/above (in figures as well
as in words) the total estimated cost given in Schedule of Quantities at
Schedule-A, he will be willing to execute the work. The tender
submitted shall be treated as invalid if; 1. The contractor dose not quote
percentage above/below on the total amount of tender or any
section/sub-head of the tender. 2. The percentage above / below is not
quoted in figures & words both on the total amount of tender or any
section / sub-head of the tender. 3. The percentage quoted above/below
is different in figures and words on the total amount of tender or any
section / sub-head of the tender. Tenders, which propose any alteration
in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit
separate tender for each. Tender shall have the name and number of the
works to which they refer, written on the envelopes. In case the lowest
tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more bidders is same, such lowest
bidders will be asked to submit revised offer in the form of letter
mentioning percentage above/ below on estimated cost of tender
including all sub sections/sub heads as the case may be, but the revised
percentage quoted above / below on tendered cost or on each sub
section/ sub head should not be higher than the percentage quoted at the
time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit
revised offer, then it shall be treated as withdrawal of his tender before
acceptance and 50% of earnest money shall be forfeited. If the revised
tendered amount of two more bidders received in revised offer is again
found to be equal, the lowest tender, among such bidders, shall be

C-NIL I-NIL O-NIL
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decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg)
/ AGM (Engg) / Sr. Manager (Engg) in-Charge of work & the lowest
bidders those who have quoted equal amount of their tenders. In case all
the lowest bidders those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50%
of EMD of each bidder. Bidders, whose earnest money is forfeited
because of non-submission of revised offer, shall not be allowed to
participate in the re-tendering process of the work. Note: Till the time
software supports the above provisions, revised offers from tenderers
forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on
the basis of percentage above/below) of two or more contractor is same,
such lowest contractor will be asked to submit sealed revised offer in the
form of letter mentioning percentage above/below on estimated cost of
tender including all sub section/sub heads as the case may be, but the
revised percentage quoted above/below on tendered cost or on each sub
section /sub head should not be higher than the percentage quoted at the
time or submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit
revised offer, then it shall be treated as withdrawal of his tender before
acceptance and 50% of earnest money shall be forfeited. If the revised
tendered amount of two more contractors received in revised offers is
again found to be equal, the lowest tender, among such contractor, shall
be decided by draw of lots in the presence of Jt.GM (Engg) / DGM
(Engg), AGM (Engg) / Sr. Manager (Engg) in -Charge of major & minor
component(s) of work & the lowest bidders those who have quoted same
tendered amount of their tenders. In case all the lowest contractors those
have quoted same tendered amount, refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non- submission of
revised offer, shall not be allowed to participate in the re-tendering
process of the work

The officer inviting tender or his duly authorized representative, will
open tenders in the presence of any intending bidders who may be
present at the time, and will enter the amounts of the several tenders in a
comparative statement in a suitable form. In the event of a tender being
accepted, a receipt for the earnest money shall thereupon be given to the
contractor who shall thereupon for the purpose of identification sign
copies of the specifications and other documents mentioned in Rule — L.
In the event of a tender being rejected, the earnest money shall
thereupon be returned to the contractor remitting the same, without any
interest.

The officer inviting tenders shall have the right of rejecting all or any of
the tenders and will not be bound to accept the lowest or any other
tender.

The receipt of an accountant or clerk for any money paid by the bidder
towards tender fee will not be considered as any acknowledgement or
payment to the officer inviting tender and the bidder shall be responsible
for seeing that he procures a receipt signed by the officer inviting tender
or a duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to

& dpeaartmen tpased—idaasy - —
@ f]l |of the E['nvit tend ét @
s Xdq Ju |inte| [g bij )0

been so filled in and incomplete, he shall request the officer to have this
done before he completes and delivers his tender.
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9. The bidders shall sign a declaration under the officials Secret Act 1923,
for maintaining secrecy of the tender documents drawings or other
records connected with the work given to them. The unsuccessful
bidders shall return all the drawmgs given to them.

9(A). Uﬁj(;.“ il ipdanywh s 1! itted.

g —He reject ere y c(d —it] )
@ 4 E| 1 n edin e
provided on all the rates quoted in case of physical tenders.

10. Applicable for | In the case of Item Rate Tenders, only rates quoted shall be considered.
Item Rate Any tender containing percentage below / above the rates quoted is
Tender Only. | liable to be rejected. Rates quoted by the bidder in item rate tender in

figures and words shall be accurately filled in so that there is no

discrepancy in the rates written in figures and words. However,

i. If a discrepancy is found between rates in figures and ds,
then the rates which correspond with the amount g y
the bidder shall unless otherwise proved be takg

ii. If the amount of an item is not worked g SFale ar it
does not correspond with the rates wrpi¢ oMEs or in
words, then the rates quoted by t ofds shall be
taken as correct.

ii. Where the rates quoted figures and in words
tally, but the amou ut correctly, the rates
quoted by the contrac s otherwise proved be taken
as correct an

iv. In event oted for any item(s) leaving space
blan nd word(s) or cancelled the quoted rate
in rd(s) but the amount corresponding to the
< d out by the bidder and added to the grand total,

of the items(s) shall be derived from the amount(s)
d by the contractor against such item(s).

V. vent no rate has been quoted for any item(s), leaving space
both in figure(s), word(s), and amount blank, it will be presumed
that the bidder has included the cost of this/these item(s) in other
items and rate for such item(s) will be considered as zero and
work will be required to be executed accordingly.

vi. Sub Para i to iv above shall not be applicable in case of e-
tendering

Applicable for | In case of percentage Rate Tenders only percentage quoted shall be
percentage considered. Any tender containing item rates is liable to be rejected
rate tender Percentage quoted by the bidder in percentage rate tender shall be
only. accurately filled in figures and words, so that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if

any discrepancy is found in the percentage quoted in words and figures,

i. The percentage which corresponds with the amount worked out
by the bidder shall, unless otherwise proved, be taken as correct.

ii. If the amount of the tender is not worked out by the bidder or it
does not correspond with the percentage written either in figures
or in words, then the percentage quoted by the bidder in words
shall be taken as correct.

1. Where the percentage quoted by the bidder in figures and in
words tally but the amount is not worked out correctly, the
percentage quoted by the bidder will, unless otherwise proved,
be taken as correct and not the amount

11. In the case of any tender where unit rate of any item / items appear
unrealistic, such tender will be considered as unbalanced and in case the
tenderer is unable to provide satisfactory explanation, such a tender is
liable to be disqualified and rejected.

C-NIL I-NIL O-NIL
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12.

Applicable for
Item Rate
Tender only.

All rates shall be quoted on the tender form. The amg each item

should be worked out and requisite totals given.

the figure of rupees and
word ‘P’ after the deci s. 2.15 P’ and in case of words,

n schedule of quantities, the word ‘only’ should be
following the amount and it should not be written in the

quoting thd
written closé
next line

12(A).

Applicable for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below /
above (in figures as well as in words) at which he will be willing to
execute the work. He shall also work out the total amount of his offer
and the same should be written in figures as well as in words in such a
way that no interpolation is possible. In case of figures, the word ‘Rs’
should be written before the figure of rupees and work ‘P’ after the
decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the
end. (quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance of
abnormally
low quoted bid
(Capital

& Revenue
Expenditure
Contract)

An Abnormally Low Bid is one in which the Bid price, in combination
with other elements of the Bid, appears so lg it raises material
concerns as to the capability of the Bidde the contract at
the offered price. Processing of such bid vs:

i) The Bid Manager shall seek written
lowest Bidder with approval of
including detailed price analyses
schedule, resource mobilization,

épting authority,
relation to scope,
and responsibilities,

reases due to extra items. Further,
there is no aby ! 7 in quantities of the item for which

13A

In case the ¢ J ot carry out the work on ALQ items as per
schedule g Specifications, the Engineer-in-charge shall

should be got ¥ecuted through another agency at his risk and cost.

14

1. The bidder, whose tender is accepted, will be required to furnish
performance guarantee of 5% (Five Percent) of the tendered
amount within the period specified in Schedule F. This
guarantee shall be in the form of an irrevocable Insurance Surety
bond, demand draft, bank guarantee issued from Scheduled
Commercial Bank (i.e. Indian or Foreign Banks included in in
the Second Schedule of Reserve Bank of India Act,1934
excluding Co-Operative /Regional Rural Banks) amounting to
5% of the contract value, in accordance with the prescribed

C-NIL I-NIL O-NIL
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form, provided confirmatory advice is enclosed.

ii. The bidder, whose tender is accepted, will also be required to
furnish by way of Security Deposit for the fulfillment of his
contract, an amount equal to 5% of the contract amount of the
work.

1. In works where condition of submission of Performance
Guarantee is not applicable, the security deposit @ 10% of the
tendered value shall be deducted.

iv. The Security deposit (under ii & iii above) will be collected by
deductions from the running bills of the contractor at the rates
mentioned above and the earnest money deposited at the time of
tenders, will be refunded after submission of performance
guarantee.

V. Security deposit will also be accepted in form of Bank
Guarantee issued by Scheduled Commercial Banks (i.e. Indian
or Foreign Banks included in the Second Schedule of Reserve
Bank of India Act,1934 excluding Co-Operative /Regional Rural
Banks),

15.

On acceptance of the tender, the name of the accredited representative(s)
of the contractor who would be responsible for taking instructions from
the Engineer-in- Charge shall be communicated in writing to the
Engineer-in-Charge.

16.

1. Rates to be quoted by the parties should be inclusive of all taxes,
duties, CESS, fee, royalty charges etc. levied under any statute but
exclusive of GST for all the items.

2. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

3. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly
by AAI by utilizing EPCG license / Duty Credit Scrip under service
Export from India Scheme (SEIS) of Govt. of India

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by, Qtractor or
contractors / bidders who himself / themselves hasg
who may and has / have tendered for the same w;
this condition would render, tenders of the con;

as witnessing the tender, liable to summary T

NAering, as well

19.

building work, all
nstallations drainage
roads and paths etc. The
ctor (B&R) of appropriate
ies of appropriate class which
are eligible to tender for sar ater supply drainage, electrical
and horticulture works in the co ite tender.

The tender for composite work includes, j
other works such as sanitary and w
installation, electrical work, horticu
tenderer apart from being a regi
class, must associate himself

20.

The contractor/ bidd 11 nit list of works completed in last 5
years*as well as wjy/ and (in progress) in the following format

for assessing bi 'y of the bidders:-

<

Name of work

is being execute

Name and particul T work Position of works | Remarks
of Office where Q in progress
2 \ S 3 4 5

C-NIL I-NIL O-NIL
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21

The contractor/bidder shall comply with the provisions of the Apprentices
Act 1961, and the rules and orders issued there under from time to time. If
he fails to do so, his failure will be a breach of the contract and the
Executive Director (Engg.)may in his discretion, without prejudice to any
other right or remedy available in law, cancel the contract. The contractor
shall also be liable for any pecuniary liability arising on account of any
violation by him of the provisions of the said Act.

22

If complete site is available for work, the work shall be complege
manner specified here in special condition of contrge
specifications.

Note: In such case para 23 below may be T approving
authority

23

If complete site is not available for talg
made available in phases. The sc
for completion of work in ¢ nd methodology of taking over
completed work in phased as been specified under special
conditions of contr The letion time for each phase shall be
applicable as ind; Wr documents. The work shall also be taken

' ¢ in phases. The warranty for the works executed
e applied independently w.e.f. date of completion

e work, the same shall be
vered in each phase, time

C-NIL I-NIL O-NIL
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Definitions:

CONDITIONS OF CONTRACT

L.

The contract means the documents forming the tender and acceptance
thereof and the formal agreement / agreements executed between the
competent authority(s) on behalf of the Chairman, Airports Authority of
India and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract /
two contracts and shall be compllmentary to one another Contractor-has

be—common—for—both—the—agreements: Separate invoices for the civil
/construction works and SITC / O&M / AICMC / AMC works have to

be raised by the agency referring to the respective agreements to
facilitate AAI to claim input tax credit on such SITC / O&M / AICMC /
AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context
otherwise requires, have the meanings, hereby respectively assigned to
them:-

i.  The expression works or work shall, unless there be something
either in the subject or context repugnant to such construction, be
construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent,
and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through
which work is to be executed under the contract or any adjacent
land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

iii. The Contractor / tenderer / bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal
representative of such individual or the persons constituting such
firm or company, or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and
his Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be incharge of the work and who shall sign the
contract on behalf of the Chairman, Airports Authority of India as
mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman
Airports Authority of India.

vii. The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in
Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act
of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, terrorism, military or usurped power, any acts of
Airports Authority of India, damages from aircraft, acts of God,
such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as
such by the Accepting Authority or causes solely due to use or

C-NIL I-NIL O-NIL
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occupation by Airports Authority of India of the part of the works
in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of
works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge
on the basis of the prevailing cost of materials and labour at the site
where the work is to be executed plus the percentage mentioned in
Schedule ‘F’ to cover, all overheads and profits. Provided that no
extra overheads and profits shall be payable on the parts of works
assigned to other agency(s) by the contractor as per terms of
contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule
of Rates of the government mentioned in Schedule ‘F’ hereunder,
with the amendments thereto issued upto the date of receipt of the
tender.

xii. Department means Airports Authority of India, which invites tender
on behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in
the letter of award. 3

Scope and
Performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender
shall whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract
shall not be deemed to form part thereof or be taken into consideration in
the interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except standard specifications, Schedule of Rates
and such other printed and published documents, together with all
drawings as may be forming part of the tender papers. None of these
documents shall be used for any purpose other than that of this contract

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule — A) shall,
unless otherwise stated, be held to include wastage on materials, carriage
and cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and
entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for
the proper completion and maintenance of the works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference
to scale and special conditions in preference to General Conditions

8.1

In the case of discrepancy between the Schedule of Quantities, the
Specifications and / or the Drawings, the following order of preference
shall be observed :-

i. Description of Schedule of Quantities.
ii. Particular/ technical Specification and Special Condition, if any.

C-NIL I-NIL O-NIL
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1ii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B I S / IRC Code of Practice /
ASTM standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge,
whose decision in this regard shall final and binding on the contractor

8.2 If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the
deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.
8.3 Any error in description, quantity or rate in Schedule of Quantities
or any omission therefrom shall not vitiate the Contract or release the
Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any
of his obligations under the contract
8.4 Payment for If the contractor has quoted different rates for the same item appearing in
similar items two or more subheads, then the lowest of the rates quoted shall only be
with different considered for payments during execution of work. In case of deviation
quoted rates in of quantity of such item, payments shall be made at the lowest quoted
different rate for quantity executed upto the deviation limit specified in the
subheads of the | contract. Beyond the deviation limit the rate shall be derived as per
contract relevant contract provision
agreement

0. Reverse Auction 0 auctiq— . n . f
for purchase 1 ﬁﬂore th ,RE'CL | | é: Dj
tenders ] | ]

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the

Contract Accepting Authority, shall, within 15 days from the stipulated date of
start of the work, shall sign either single or Two agreements , as the case
may be, one consisting BOQ for Civil works and another one for SITC
and O&M / AMC / AICMC part.

1) i.  The notice inviting tender, all the documents including drawings,

if any, forming the tender as issued at the time of invitation of
tender and acceptance thereof together with any correspondence
leading thereto.
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
i) Various standard clauses with corrections upto the date
stipulated in Schedule ‘F’ along with annexures thereto.
ii) AAI Safety Code.

iii) Model Rules for the protection of health, sanitary
arrangements for workers employed by AAI or its
contractors.

iv) AAI Contractor’s Labour Regulations.

v) List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in

form of agreement is signed by the contractor.

C-NIL I-NIL O-NIL

GCC-14




CLAUSES OF CONTRACT

CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to
Guarantee tender is more than Rs.5 crores

i.  The contractor shall submit an irrevocable Performance G
5% (Five percent) of the Tendered amount in addiy

performance of the contract agreement, (not withy
without prejudice to any other provisions in the

Schedule of Reserve Bank of India Act, 1934 g Co-Operative
£ contract value.
(Appendix-XI) In case a—fixed-depe g £ Insurance Surety
Bonds or Guarantee Bonds of any Bank ]
to the AAI as part of the performance™
unable to make payment against the/Spid fiXed—depe i

Insurance Surety Bonds or Guarantef' Aonds, the loss caused thereby
shall fall on the contractor and contractor shall forthwith on
demand furnish additional securit good the deficit.

ii. Performance guarantee should b d within 30 days of issue of
award letter. In case the co ails to deposit performance
guarantee within the stipulated’ feriod, no payment will be released to
the contractor for the work dQne in respect of 1st running account bill.
Moreover, interest @10% num on performance guarantee
amount would be levie efundable) for delayed period of
submission.

111. The Performance Guar:
date of completion
completion of work
of Performance Guarant
completion of work. Af
the work by the comp
be returned to the ¢y

1 be initially valid upto the stipulated
days beyond that. In case the time for
rged, the contractor shall get the validity
extended to cover such enlarged time for
9t recording of the completion certificate for
Ent authority, the performance guarantee shall
ractor W1thout any 1nterest Hewwer—m—e&se

o/ ' Do

R}
De
=

t withstanding and/or without prejudice to any other
in the contract agreement) in the event of: a. Failure by the
r to extend the validity of the Performance Guarantee as
gscribed herein above, in which event the Engineer-in- Charge may

m the full amount of the Performance Guarantee. b. Failure by the

tractor to pay the Chairman, AAI any amount due, either as
0 eed by the contractor or determined under any of the Clauses /

onditions of the agreement, within 30 days of the service of notice
o this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under
provision of any of the Clause/Condition of the agreement, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Chairman, AAI

C-NIL I-NIL O-NIL -
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for
work done under the contract to deduct a sum at the rate of 5% of the gross
amount of each running and final bill till the sum deducted will amount to
security deposit of 5% of the tendered value of the work. Such deductions
will be made and held by AAI by way of Security Deposit unless he/they
has/have deposited the amount of Security at the rate mentioned above in
the form of Bank Guarantee (including e-Bank Guarantee) from any of the
Commercial Bank (i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and
the Bank is unable to make payment against the said Guarantee Bond, the
loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the AAI to make good
the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten
Percent) of gross amount of each running bill shall be deducted instead of
5%, till the sum will amount to security deposit of 10% of the contract
value of work. Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from, or paid by the sale
of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to
the contractor by AAI on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in Fixed Deposit
Receipt, Insurance Surety Bonds, Account Payee Demand Draft or Bank
Guarantee from any of the Commercial Bank (if deposited for more than 12
months) endorsed in favor of the Airports Authority of India, any sum or
sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the
running bills and the final bill of the contractor at the rates mentioned
above.

The security deposit as deducted above can be released against Bank
Guarantee issued by any Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act, 1934
excluding Co-Operative /Regional Rural Banks), on its accumulations to a
minimum of Rs. 5 lakh to the condition amount of such bank guarantee,
except last one, shall not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be
extended from time to time depending upon extension of contract under
provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A

CLAUSE 1 (B)

Additional
Performance
Security

The contractor shall submit an irrevocable additional performance security
in the form of an irrevocable Insurance Surety bond, demand draft, bank
guarantee issued from Scheduled Commercial Bank (i.e Indian or Foreign
Banks included in the Second Scheduled of Reserve Bank of India Act,
1934 excluding Co-Operative / Regional Rural Banks, If the Bid price
offered by the selected bidder is lower than 10% of the estimated cost put to
tender. This clause shall be binding and enforceable in relation to all works,
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irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment —

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of
the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance
security percentage shall be applied on the bid price;

(i1)) Where the bid price is below 20% but not below 25% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of
the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance
security percentage shall be applied on the bid price;

(iii)Where the bid price is below 25% but not below 30% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of
the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance
security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based
on whether the decimal point of the percentage of bid price is 0.5% or
more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall
be governed by the provisions of Clause 1: Performance Security.

Clause 2
Compensation | If the contractor fails to maintain the required progress in terms of clause 5
for Delay or to complete the Work and clear the site on or before the contract or

justified extended date of completion as per clause S5(excluding any
extension under clause 5.5) as well as any extension granted under clause
12 and 15, he shall, without prejudice to any other right or remedy available
under the law to the AAI on account of such breach, pay as compensation
the amount calculated at the rates stipulated below as the authority specified
in schedule ‘F’ may decide on the amount of Tendered Value of the work
for every completed day/month (as determined) that the progress remains
below that specified in Clause 5 or that the work remains incomplete. This
will also apply to items or group of items for which a separate period of
completion has been specified.

i) Compensation for delay | If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall
be entitled for compensation for delay as
detailed below:

C-NIL I-NIL O-NIL
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contract-value:
ii ~ For the works costing more than Rs
10 Lac

0.5% (half percent) of tendered value
per week of delay or lesser amount as
decided by the competent authority
subject to a maximum of 10% of the
tendered value.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or
of the Tendered Value of the Sectional part of work as mentioned in
schedule ‘F’ for which a separate period of completion is originally given.
In case no compensation has been decided by the authority in Schedule ‘F’
during the progress of work, this shall be no waiver of right to levy
compensation by the said authority if the work remains incomplete on final
justified extended date of completion. If the Engineer in Charge decides to
give further extension of time allowing performance of work beyond the
justified extended date, the contractor shall be liable to pay compensation
for such extended period. If any variation in amount of contract takes place
during such extended period beyond justified extended date and the
contractor becomes entitled to additional time under clause 12, the net
period for such variation shall be accounted for while deciding the period
for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under
sub clause 5.2, the contractor shall be liable to pay compensation for such
delay.

Provided that compensation during the progress of work beyond the
justified extended date of completion for delay under this clause shall be for
non- achievement of sectional completion or part handing over of work on
stipulated / justified extended date for such part work or if delay affects any
other works / services. This is without prejudice to right of action by
Engineer-in- Charge under clause 3 for delay in performance and claim of
compensation under that clause. In case action under clause 2 has not been
finalized and the work has been determined under clause 3, the right of
action under this clause shall remain post determination of contract but levy
of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in schedule ‘F’, after due
consideration of justified extension. The compensation for delay, if not
decided before the determination of contract, shall be decided after of
determination of contract. The amount of compensation may be adjusted or
set-off against any sum payable to the’ Contractor under this or any other
contract with AAIL In case, the contractor does not achieve a particular
milestone mentioned in schedule F, or the re-scheduled milestone(s) in
terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied as above. With-
holding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.
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Clause 2A

Incentive for
early
completion
shall be paid along with
final bill after completlon of Centive shall be applicable
for the contract cornple d befo ed dated of completion and
shall not be a a% Contract extended beyond the stipulated
period ev N indrance and without any
actie 1on for delay.
e all not be applicable for the works which estimated
put to tender is less than Rs. 50.00 Cr.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00
withheld lacs, can be released against Bank Guarantee (on the format given at
amount against | Appendix-1) or in the form of fixed-depesitreeeipts or guarantee bonds of
compensation | any Scheduled Bank but not Co-operative or Gramin Bank, pending
for delay. finalization of case of extension of time by competent authority as per
delegation of powers. Concerned Executive Director (Engg) will authorize
such action on receipt of proposal from the Engineer-In-Charge through
proper channel
Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge
may, without prejudice to his any other rights or remedy against the
contractor in respect of any delay, inferior workmanship, any claims for
damages and / or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

I If the contractor having been given a notice by the Engineer-in-
Charge in writing to rectify, reconstruct or replace any defective
work or that the work is being performed in an inefficient or
otherwise improper or un-workman like manner shall omit to
comply with the requirement of such notice for a period of seven
days thereafter.

iii. If the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work with
due diligence and continues to do so after a notice in writing of
seven days from the Engineer- in-Charge.

iv. If the contractor fails to complete the work or section of work with
individual date of completion on or before the stipulated or justified
extended date on or before such date of completion, and the
Engineer in Charge without any prejudice to any other right or
remedy under any other provision in the contract has given further
reasonable time in a notice given in writing in that behalf as either
mutually agreed or in absence of such mutual agreement by his own
assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the
same or does not complete the same within the period specified.

. If the contractor persistently neglects to carry out his obligations
under the contract and / or commits default in complying with any
of the terms and conditions of the contract and does not remedy it
or take effective steps to remedy it within 7 days after a notice in
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V1.

Vii.

Viil.

1X.

X1.

Xil.

writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in

AAI service or to any other person on his behalf any gift or

consideration of any kind as an inducement or reward for doing or

forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract
for AAL

If the contractor shall enter into a contract with Airports Authority

of India in connection with which commission has been paid or

agreed to be paid by him or to his knowledge, unless the particulars
of any such commission and the terms of payment thereof have
been previously disclosed in writing to the Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of

wrong tendering or other non-bonafide methods of competitive

tendering or commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner

thereof shall at any time be adjudged insolvent or have a receiving

order or order for administration of his estate made against him or
shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in
force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any

Insolvency Act for the time being in force for the sequestration of

his estate or if a trust deed be executed by him for benefit of his

creditors.

If the contractor being a company shall pass a resolution or the

court shall make an order that the company shall be wound up or if

a receiver or a manager on behalf of a creditor shall be appointed or

if circumstances shall arise which entitle the court or the creditor to

appoint a receiver or a manager or which entitle the court to make a

winding up order.

If the contractor shall suffer an execution being levied on his goods

and allow it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to

other agency(s) by the contractor as per terms of contract),

transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not
be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the

Engineer-in-Charge. When the contractor has made himself liable

for action under any of the cases aforesaid, the Engineer-in-Charge

on behalf of the Chairman, AAI shall have powers :

a) To determine the contract as aforesaid so far as performance of
work by the Contractor of work is concerned (of which
determination notice in writing to the contractor under the hand
of the Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee under
the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the AAIL

b) After giving notice to the contractor to measure up the work of
the contractor and to take such whole, or the balance or part
thereof, as shall be un-executed out of his hands and to give it
to another contractor or any other means to complete the work.
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The contractor, whose contract is determined as above, shall
not be allowed to participate in the tendering process for the
balance work. In the event of above courses being adopted by
the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view
to the execution of the work or the performance of the contract.
And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be
paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be
paid the value so certified

CLAUSE3 A

In case, the work cannot be started due to reasons not within the control of

the contractor within 1/8th of the stipulated time for completion of work or

one month whichever is higher, either party may close the contract by
giving notice to the other party stating the reasons. In such eventuality, the

Earnest Money Deposit and the Performance Guarantee of the contractor

shall be refunded within 30 days. Neither party shall claim any

compensation for such eventuality. This clause is not applicable for any
breach of the contract by either party
CLAUSE 3B
Debarment of i) Contractor may be debarred if it is determined under breached the
Contractor Integrity Pact of clause 41(a) and Code of Integrity of clause 41(b).

ii) Contractor can also be debarred for the reasons like supply of sub-
standard material, non-supply of material, abandonment of work, sub-
standard quality of work, poor/ unsatisfactory performance.

iii) The period of debarment shall be upto two years.

CLAUSE 4
Contractor In any case in which any of the powers conferred upon the Engineer-in-
liable to pay Charge by Clause-3 thereof, shall have become exercisable and the same
compensation are not exercised, the non-exercise thereof shall not constitute a waiver of

even if action
not taken under
Clause-3

any of the conditions hercof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In
the event of the Engineer-in-Charge putting in force all or any of the powers
vested in him under the preceding clause he may, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and binding on
the contractor) use as on hire (the amount of the hire money being also in
the final determination of the Engineer-in-Charge) all or any tools, plant,
materials and stores, in or upon the works, or the site thereof belonging to
the contractor, or procured by the contractor and intended to be used for the
execution of the work/ or any part thereof, paying or allowing for the same
in account at the contract rates, or, in the case of these not being applicable,
at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such
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notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor
and his risk in all respects and the certificate of the Engineer-in-Charge as
to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the
contractor

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule
‘F’ or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence
from such time period as mentioned in schedule ‘F’ or from the date of
handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, AAI shall
without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee absolutely

5.1

After the Contract is awarded, within 15 days, the Contractor shall
submit a Time and Progress Chart for each mile stone and get it apyp

the Contractor within the limitations of time impos
documents, and further to ensure good progress durj
the work, the contractor shall in all cases in whic
any work, exceeds one month (save for special jo
programme has been agreed upon) complete thy

ich a separate

E A O ostingo Nt P 00 D, -1

a- OF-W-oO O S HPto —YY
)
a o acting a [2 D, O Dy
B O O 2 O By 2 O
& &
NMonacemen D+ N D+ othe
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c. Contractor shall submit
highlighting status of vario
work

rogress reports (2 copies)
s and physical completion of

PROGRAMME CHART
1.  The Contractor are an integrated programme chart in
tware for the execution of work, showing
clearly all agqvift om the start of work to completion, with
er, equipment and machinery required for the
ogramme within the stipulated period or earlier
me for approval to the Engineer-in- Charge within
ward of the contract. A recovery of Rs. 2500/- (for
upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing
s. 5.00 Crores) shall be made on per day basis in case
in submission of the above programme.

Descriptive note explaining sequence of the various activities.
Network (PERT / CPM / BAR CHART).

Programme for procurement of materials by the contractor.
Programme for deployment of machinery / equipment’s having
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iii.

1v.

work as per requirement of work. The ¢
shuttering schedule adequate to complete s
down physical milestone.

If at any time, it appears to the Engin
progress of work does not confo
referred above or after reschedul;
shall produce a revised program
the modifications to the ap
completion of the work. Th
be approved by the Engi
(for works costing upt
costing more than Rs.5.00
case of delay in submissi
The submission
programme or
any of the )
without py
against
The co
Pri <

rge that the actual
the approved programme
tlestones, the contractor
7 (seven) days, showing
¢d programme to ensure timely
schedule of programme shall
arge. A recovery of Rs. 2500/-
Crores) / Rs. 5000/- (for works
es) shall be made on per day basis in
f the modified programme.

val by the Engineer-in-Charge of such
iculars shall not relieve the contractor of
responsibilities under the contract. This is
the right of Engineer-in-Charge to take action
Ctor as per terms and conditions of the agreement.

shall submit the progress report using MS Project /
ftware with base line programme referred above for
done during previous month to the Engineer-in-charge on
¢ 5th day of each month failing which a recovery Rs. 2500/
orks costing upto Rs.5.00 Crores) / Rs. 5000/- (for works
s Ang more than Rs.5.00 Crores) shall be made on per day basis in
case of delay in submission of the monthly progress report.

52

If the work(s) be delayed by:-

1.
il.

iii.
1v.

V.

V1.

vil.

viii.

Force majeure, or an act of terrorism

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or
lockout, affecting any of the trades employed on the work, or
Delay on the part of other contractors or tradesmen engaged by
Engineer- in- Charge for executing work not forming part of the
Contract, or

Non-availability of stores, which are the responsibility of AAI to
supply or

Non-availability or break down of tools and Plant to be supplied
or supplied by AAI or

Any other cause which, in the absolute discretion of the
Engineer-in-Charge is beyond the Contractor’s control. then
upon the happening of any such event causing delay, the
contractor shall immediately give notice thereof in writing to the
Engineer-in-Charge but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works. All
correspondence with the agency and concerned stakeholders
during execution of works will be taken into consideration
for evaluation of hindrances causing delay, for grant of
extension of time by the Competent Authority.
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Request for rescheduling of Milestones and extension of time, to be
eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay on the
prescribed form to the authority indicated in schedule ‘F’. The contractor
may also, if practicable, indicate in such a request the period for which
extension is desired.

In any such case the Engineer-in-Charge with the approval of authority
indicated in Schedule ‘F’ may give a fair and reasonable extension of
time and reschedule the Milestones for completion of work. Such
extension or re- scheduling of the milestone shall be communicated to
the contractor by the Engineer-in-charge in writing, within 1 month or 4
weeks of the date of receipt of such request respectively. Non-application
by the contractor for extension of time / rescheduling of milestones shall
not be a bar for giving a fair and reasonable extension / re-scheduling of
milestones by the Engineer-in-charge with the approval of authority
indicated in schedule ‘F’ and this shall be binding on the contractor
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CLAUSE 6
Measurements
of Work
Done

work done.
All measurement of all items having financial value shall by d in
Measurement Book and/or level field book so that a comp
obtained of all works performed under the contract.
All measurements and levels shall be taken jointly by fe En¥ineer-in-
Charge or his authorised representative and by the
authorised representative from time to time durin
work and such measurements shall be signed and
in-Charge and the contractor or their represent
acceptance. If the contractor objects to a
recorded, a note shall be made to that effect
both the parties.

If for any reason the contractor or his a
available and the work of recording m
Engineer-in- Charge or his represent
the Department shall not entertain a;
or damages on this account. I
representative does not remain pr;
after the contractor or his aut
notice in writing three (3) da
record objection within a week
such measurements recorded in
or his representative shall be
The contractor shall,
every appliance, labo
recording levels.
Except where any,
shows to the co

the Engineer-
token of their
€ measurements
th reason and signed by

representative is not
nts is suspended by the
e, the Engineer-in-Charge and
laim from contractor for any loss
ontractor or his authorised
the time of such measurements
epresentative has been given a
ance or fails to countersign or to
the date of the measurement, then
js absence by the Engineer- in- Charge
ed to be accepted by the Contractor.

xtra charge, provide all assistance with
her things necessary for measurements and

al or detailed description of the work expressly
easurements shall be taken in accordance with
rth in the specifications notwithstanding any
evant Standard Method of measurement or any
stom. In the case of items which are not covered by
easurements shall be taken in accordance with the
hrd method of measurement issued by the Bureau of Indian
d if for any item no such standard is available, then a

mut eed method shall be followed.
T actor shall give, not less than seven days’ notice to the
Efy -in- Charge or his authorised Representative of the work, before

coverig up or otherwise placing beyond the reach of measurement any
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aforesaid period of seven days inspect the wg any work shall be
covered up or placed beyond the reach easwements without such
notice having been given or the Engj \g- Charge’s consent being

e Overed at the Contractor’s
nt or allowance shall be made for
e same was executed.

ed representative may cause either
fficer of the department to check the
tly or otherwise as aforesaid and all
above shall be applicable to such checking

obtained in writing, the same shall
expense, or in default thereof no
such work or the materials wi
Engineer-in-Charge or his
themselves or through anot
measurements recq )

provisions stipul

of measureme

It is also a is contract that recording of measurements of any
item of ¢ measurement book and/or its payment in the interim,
on a br tinal bill shall not be considered as conclusive evidence as

ciency of any work or material to which it relates nor shall it

re e contractor from liabilities from any over measurement or
defe¥ts noticed till completion of the defects liability period
Clause 6 A
Computerised Computerized measurement is mandatory for works costing more than
Measurement Rs 5.00 Lacs. However, in case of works costing lesser than Rs. 5.00
Book Lacs Engineer-in- Charge may decide for adopting computerized

measurement if required, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with
the contract. All measurements of all items having financial value shall
be entered by the contractor and compiled in the shape of the
Computerized Measurement Book having pages of A-4 size as per the
format of the department so that a complete record is obtained of all the
items of works performed under the contract

All such measurements and levels recorded by the contractor or his
authorised representative from time to time, during the progress of the
work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorised representative as per interval or program fixed
in consultation with Engineer-in- Charge or his authorised
representative. After the necessary corrections made by the Engineer-in-
Charge, the measurement sheets shall be returned to the contractor for
incorporating the corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.
Whenever bill is due for payment, the contractor would initially submit
draft computerized measurement sheets and these measurements would
be got checked/test checked from the Engineer-in-Charge and/or his
authorized representative. The contractor will, thereafter, incorporate
such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the department a
computerized measurement book, duly bound, and with its pages
machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks. The final, fair, computerized
measurement book given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct, and no cutting or
overwriting in the measurements would thereafter be allowed. If at all
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any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the department. Thereafter, the
MB shall be taken in the records of Engineer-in-charge, and allotted a
number as per the Register of Computerized MBs. This should be done
before the corresponding bill is submitted to the Engineer-in-charge for
payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the
various officers of the department. The contractor shall also submit to
the department separately his computerized Abstract of Cost and the bill
based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill. Thereafter, this bill
will be processed by the Engineer-in-charge and allotted a number as per
the computerized record in the same way as done for the measurement
book meant for measurements. The contractor shall, without extra
charge, provide all assistance with every appliance, labour and other
things necessary for checking of measurements / levels by the Engineer-
in-charge or his representative. Except where any general or detailed
description of the work expressly shows to the contrary, measurements
shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement
issued by the Bureau of Indian Standards and if for any item no such
standard is available then a mutually agreed method shall be followed.
The contractor shall give not less than seven days’ notice to the
Engineer-in- Charge or his authorized representative of the work before
covering up or otherwise placing beyond the reach of checking and / or
test checking the measurement of any work in order that the same be
checked and / or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking
and / or test checking measurement and shall not cover up and place
beyond reach of measurement any work without consent in writing of
the Engineer-in-charge or his authorized representative of the work who
shall within the aforesaid period of seven days inspect the work, and if
any work shall be covered up or placed beyond the reach of checking
and / or test checking measurements without such notice having been
given or the Engineer-in charge’s consent being obtained in writing the
same shall be uncovered at the contractor’s expense, or in default thereof
no payment or allowance shall be made for such work or the materials
with which the same was executed.

Engineer-in-charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated herein
above shall be applicable to such checking of measurements or levels. It
is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects
liability period.
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CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less
till after the whole of the work shall have been completed and certificate
of completion given. For works estimated to cost over Rs. One lac, the
interim or running account bills shall be submitted by the contractor for
the work executed on the basis of such recorded measurements on the
format of the Department in triplicate on or before the date of every month
fixed for the same by the Engineer-in-Charge. The contractor shall not be
entitled to be paid any such interim payment if the gross work done
together with net payment/ adjustment of advances for material collected,
if any, since the last such payment is less than the amount specified in
Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved.
Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the
work. In the event of the failure of the contractor to submit the bills,
Engineer-in- Charge shall prepare or cause to be prepared such bills in
which event no claims whatsoever due to delays on payment including that
of interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by the Engineer-in-Charge certifying the
sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount
of ad-hoc payment not less than 75% of the net amount of the bill under
check, shall be made within 10 working days of submission of the bill by
the Contractor to the Engineer-in-Charge or his Authorized Engineer
together with the account of the material issued by the department, or
dismantled materials, if any. The remaining payment is also to be made
after final checking of the bill within 28 working days of submission of
bill by the contractor. In case of delay in payment of intermediate bills
after 30 days of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple interest @
prevailing rate of interest of General Provident Fund shall be paid to the
contractor from the date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it
relates is are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any respect
conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final
settlement and adjustment of accounts or in any way vary or affect the
contract. Pending consideration or extension of date of completion, interim
payments shall continue to be made as herein provided without prejudice
to the right of the department to take action under the terms of this
contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority. The Engineer-in-
Charge in his sole discretion on the basis of a certificate from the Asstt
Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.)
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and slab level, for each floor working out at 75% of the assessed value.
The advance payments so allowed shall be adjusted in the subsequent
interim bill to be submitted by the contractor within 10 days of the interim
payment. In case of delay in submission of bill by the contractor a simple
interest @ 10% (percent) per annum on the advance payment made shall
be paid to the AAI from the date of expiry of prescribed 10 days.

CLAUSE 7A
No Running Account Bill shall be paid for the work till the applicable
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board,
whatever applicable are submitted by the contractor to the Engineer-in-
Charge
CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give
Certificate and notice of such completion to the Engineer-in-Charge and within thirty
Completion days of the receipt of such notice, the Engineer-in-Charge shall inspect the
Plans work and if there is no defect in the work, shall furnish the contractor with

a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be
issued. But no final certificate of completion shall be issued, nor shall the
work be considered to be complete for ‘Civil Construction Works’ until
the contractor shall have removed from the premises on which the work
shall be executed all scaffolding, surplus materials, rubbish and all huts
and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood
work, doors, windows, walls, floor or other parts of the building, in, upon,
or about which the work is to be executed or of which he may have had
possession for the purpose of the execution; thereof, and not until the
work shall have been measured by the Engineer-in-charge. If the
contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in- charge may at the
expense of the contractor remove such scaffolding, surplus materials and
rubbish etc., and dispose of the same as he thinks fit and clean off such
dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall
remove the rubbish from the site. Following conditions must be met
before recording completion certificate: Submits completion plan,
maintenance manual, manufactures catalogue and gives performance test
for system.

b. For repair works: The performance of the repaired system has been
tested and found satisfactory.

c. For AMC work: The system has been tested for its performance /
completeness and taken over by AAI / next agency for operation and
maintenance
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CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the
splashes and droppings from white washing colour washing, painting etc.,
on walls, floor, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the
individual rooms, quarters or premises etc. Where the work is done
without waiting for the actual completion of all the other items of work in
the contract, in case the contractor fails to comply with the requirements of
this clause, the Engineer-in-charge shall have the right to get this work
done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give
ten days notice in writing to the contractor.

the Contractor

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II
Submitted by External) 1994 or latest available specifications, as applicable within thirty

days of the completion of the work. The contractor shall submit
completion plan for building works, all services, and obtain occupancy
certificate from local bodies on the basis of completion drawings within a
period of 30 days from the date of completion. The contractor shall also
submit catalogues of all equipment’s and maintenance manual for the
complete E & M systems. If contractor fails to submit completion plans of
all works, he shall be liable to pay compensation @ 0.5% of the tendered
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00
Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard
shall be final and binding on the contractor

CLAUSE 9
Payment of The corrected final bill shall be submitted by the contractor in the same
final bill manner as specified in interim bills within three months of physical

completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-charge whichever is
carlier. No further claims shall be made by the contractor after submission
of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there
is no dispute and for those items which are in dispute on account of
quantity and/ or rates shall be paid at approved quantity and/ or rates by
the Engineer-in-charge, within three months period reckoned from the date
of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the
Department and dismantled materials.

If the final bill is submitted by the contractor within the period specified
above and payment of final bills is made by the AAI within above
prescribed time limit, if delay in payment, a simple interest @ prevailing
rate of interest of General Provident Fund shall be paid to the contractor
from the date of expiry of prescribed time limit, provided the final bill
submitted by the Contractor is found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered
items (excluding Extra Items based on market rate) and payment shall be
made on the basis of lower of the two.
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CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so
desired by him and wherever possible in banks be made through electronic
payment mechanism instead of direct to him, provided that the contractor
furnishes to the Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorization in the form of a legally valid document such as power
of attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as
being due to him by Authority or his signature on the bill or other claim
preferred against Authority before settlement by the Engineer-in-charge of
the account or claim by payment to the bank. While the receipt given by
such banks shall constitute a full and sufficient discharge for the payment,
the contractor shall whenever possible present his bills duly receipted and
discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank any
rights or equities vis-a-vis the Airports Authority of India

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in
also stipulates quantum, place of issue and rate(s) tg
thereof. The contractor shall be bound to procure t
in-charge. As soon as the work is awarded, the cg
programme for the completion of work as per
shall give his estimates of materials required
schedule of quantities of the work. The con
requirement to the Engineer-in-charge,
keeping in view the progress of work
Charge in accordance with the ag
indicating monthly requirements of v,
place his indent in writing for iss
advance of his requirement. S
purpose of the contract only an
the rates specified in the afore
and when materials are co
wastage) for which payme
then due or which may
contract or otherwise o
submission of bills, the contra
supplied is available at site i
submit along with
wise reconciliat
reconciling toty/™y
section-wise /

e ‘B’ which

balYfs of drawings/ or
give in writing his
be issued to him
by the Engineer-in-
programme of work
us materials. The contractor shall
ch materials at least 7 days in
s shall be supplied for the
of the materials so supplied at
schedule shall be set off or deducted, as
7N items of work (including normal
ade to the contractor, form any sum
‘come due to the contractor under the
e security deposit. At the time of
r shall certify that balance of materials
iginal good condition. The contractor shall
ng bill (on account or interim bill) material-
ent supported by complete calculations
1 consumption and certified balance (diameter /
e of steel) and resulting variations and reasons

thereof. E arge shall (whose decision shall be final and
binding o ctor) be within his rights to follow the procedure of
recovery 1 at any stage of the work if reconciliation is not found

to be sgp&a he contractor shall bear the cost of getting the material
issuey g, transporting to site, unloading, storing under cover as

re ng assembling and joining the several parts together as
ng {otwithstanding anything to the contrary contained in any
0 e of the contract and all stores / materials so supplied to the

contra or procured with the assistance of the AAI shall remain the

C-NIL I-NIL O-NIL

GCC-30




absolute property of Authority and the contractor shall be the trustee af the
stores/ materials, and the said stores/ materials shall not be p
disposed off from the site of the work on any account and sh.
times open to inspection by the Engineer-in-charge or his authy
Any such stores / materials remaining unused shall be rg

specified by him as he shall require, but in case it is }ed not to take
back the stores / materials the contractor shall claim for
compensation on any account of such stores / materj plied to him
as aforesaid and not used by him or for any was damage to in
such stores / materials. On being required to ret
the contractor shall hand over the stores/
credited such price as the Engineer-in- charg
regard to the condition of the stores / ma
credit to the contractor, however, shall be
exceeding the amount charged to him,
any. The decision of the Engineer-in-c
In the event of breach of the aforesa
addition to throwing himself ope
terms of the licenses or permit a
liable to Authority for all adva
usual course would have res
Provided that the contract
compensation or damages on
thereof all or any such materia
contractor shall be bound to
supplied by the Authority
completion of the wo,
whichever is more 1§
but if a part of the m
period, then the

all determine, having due
als. The price allowed for
evailing market rate not
¢ the storage charge, if
1 be final and conclusive.
condition, the contractor shall in
account for contravention of the
r criminal breach of trust, be
profits resulting or which in the
him by reason of such breach.
in no case be entitled to any
of any delay in supply or non-supply
and stores provided further that the
ute the entire work if the materials are
ithin the original scheduled time for
0% thereof or schedule time plus 6 months
e of completion of work exceeds 12 months,
s only has been supplied within the aforesaid
ctor shall be bound to do so much of the work as
e materials and stores supplied in the aforesaid
tion of the rest of the work, the contractor shall be
sion of time as may be determined by the Engineer-
cision in this regard shall be final and binding on the
ontractor shall see that only the required quantities of
materia ¢ got issued. Any such material remaining unused and in
od / original condition at the time of completion or
fn of the contract shall be returned to the Engineer-in- charge
s from which it was issued or at a place directed by him by a
writing. The contractor shall not be entitled for loading
fting, unloading and stacking of such unused material except for
the™ra lead, if any involved, beyond the original place of issue

CLAUSE 10 A

Materials to be 1. The contractor shall, at his own expense, provide all materials,

provided by the required for the works other than those which are stipulated to

contractor be supplied by the Authority.

and Mandatory | 5 The contractor shall, at his own expense and without delay

Tests supply to the Engineer-in-Charge samples of materials to be
used on the work and shall get these approved in advance. All
such materials to be provided by the Contractor shall be in
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conformity with the specifications laid down or referred to in
the contract. The contractor shall, if requested by the Engineer-
in- Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge
shall within thirty (30) days of supply of samples or within such
further period as he may require intimate to the Contractor in
writing whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to
supply to the Engineer in-Charge for his approval, fresh
samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance
with specifications, approval of the Engineer-in-Charge shall be
issued after the test results are received.

The Contractor shall at his own cost submit the samples of
materials to be tested or analyzed and shall not make use of or
incorporate in the work any materials represented by the
samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-Charge..

The contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing
of materials.

The contractor shall, at his cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for
collecting and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by
the Engineer-in-charge and bear all charges including testing
charges. The Engineer-in- charge or his authorized representative
shall always have access to the works and to all workshops and places
where work is being prepared or from where materials manufactured,
articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining
the right to such access.

The Engineer-in-charge shall have full powers to require the removal
from the premises of all materials which in his opinion are not in
accordance with the specifications and in case of default, the
Engineer-in-charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or
arise to such materials. The Engineer-in-charge shall also have full
powers to require other proper materials to be substituted thereof and
in case of default, the Engineer-in-charge may cause the same to be
supplied and all costs which may be attracted for such removal and
substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab
at the site for conducting routine field tests. The lab shall be equipped
at least with the testing equipment as specified in Schedule F.

CLAUSE 10 B

(D) Secured
Advance on
materials

The contractor, on signing an indenture form specified in
Appendix- XX, shall be entitled to be paid during the progress
of the execution of the work up to 75% of the assessed value of
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any materials, which are in the opinion of the Engineer-in-
charge non-perishable, non-fragile and non-combustible and are
in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and/or
protected against damage by weather or other causes but which
have not at the time of advance been incorporated in the works.
When materials on account of which an advance has been made
under this subclause are incorporated in the work, the amount of
such advance shall be recovered/deducted from the next
payment made under any of the clause or clauses of this
contract.

Such secured advance shall also be payable on other items of
perishable nature, fragile and combustible with the approval of
the Engineer-in-charge provided the contractor provides a
comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured
advance, shall however, be paid on high-risk materials such as
ordinary glass, sand, petrol, diesel.

)

Mobilisation
Advance

1. Mobilization advances not exceeding 10% of the contract
amount may be given, if requested by the contractor in
writing within six months of the order to commence the
work. Such advance shall be released in two or more
installments to be determined by the Engineer-in-Charge.
The amount of any installment shall not exceed 5% of the
Contract amount of the work. The first installment of such
advance shall be released by the Engineer-in-charge to the
contractor on a request made by the contractor to the
Engineer-in-Charge in this behalf. The second and
subsequent installments shall be released by the Engineer-in-
Charge only after the contractor furnishes a proof of the
satisfactory utilization of the earlier installment(s) to the
satisfaction of the Engineer-in-Charge. Before any
instalment of advance is released, the contractor shall
execute Bank Guarantee Bonds not more than 6 (six) in
number from commercial Bank for the amount equal to
110% of the amount of advance and valid for the period till
recovery of advance. This (Bank Guarantee from
commercial Bank on prescribed format for the amount equal
to 110% of the balance amount of advance) shall be kept
renewed from time to time to cover the balance amount and
likely period of complete recovery.

Interest on
Mobilisation
advance

The interest, on mobilization advance shall be calculated from
the date of payment to the date of recovery (both days inclusive)
on the outstanding amount of advance, simple interest @
Prevailing bank rate + 3% in all future tenders of AAI

Recovery of
Mobilisation
advance

Recovery of such sums advanced shall be made by the
deduction from the contractor's bills commencing after first
ten percent of the gross value of the work is executed and
paid, on pro-rata percentage basis to the gross value of the
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work billed beyond 10% in such a way that the entire advance
is recovered by the time eighty percent of the gross value of
the contract is executed and paid, together with interest due on
the entire outstanding amount up to the date of recovery of the
installment.

If the circumstances are considered reasonable by the
Engineer-in-Chargel the period mentioned for request by the
contractor in writing for grant of mobilization advance may be
extended at the discretion of the Engineer-in-Charge.

CLAUSE10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of tender, if the price of any material
incorporated in the work and/ or wages of labour increases as a
direct result of the coming into force of any fresh, law or statutory
rule or order (but not due to any variation of rate in GST applicable
on such material(s) being considered under this clause) beyond the
prices/wages prevailing at the time of the last stipulated date of
receipt of tenders including extensions, if any, for the work during
contract period including the justified period extended under the
provisions of Clause 5 of the contract without any action under
Clause 2, then the amount of the contract shall accordingly be
varied.

If after submission of the tender, the price of any material
incorporated in the works and/or wages of labour as prevailing at the
time of last stipulated date of receipt of tender including extensions,
if any, is decreased as a direct result of the coming into force of any
fresh law or statutory rules or order (but not due to any variation of
rate in GST applicable on such material(s) being considered under
this clause), Authority shall in respect of materials incorporated in
the works and/or labour engaged on the execution of the work after
the date of coming into force of such law, statutory rule or order be
entitled to deduct from the dues of the contractor, such amount as
shall be equivalent to the difference between the prices of the
materials and/or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any, for the work
and the prices of materials and/or wages of labour on the coming
into force of such law, statutory rule or order. This will be
applicable for the contract period including the justified period
extended under the provisions of Clause 5 of the contract without
any action under Clause 2.

Engineer-in-charge shall call books of account and other relevant
documents from the contractor to satisfy himself about reasonability
of increase in prices of materials and wages. The contractor shall,
within a reasonable time of his becoming aware of any alteration in
the price of any such materials and/ or wages of labour, give notice
thereof to the Engineer-in-charge stating that the same is given
pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the
work executed during period under consideration shall not exceed
the percentage as specified in Schedule F, and the increase I
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decrease in labour shall be considered on the minimum daily wages
in rupees of any unskilled mazdoor, fixed under any law, statutory
rule or order.

The cost of work for which escalation applicable is same as cost of
work done shall be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this
quarter: (D) I

(e) Full assessed value of Secured Advance recovered in this
quarter: (E) I

(f) Full assessed value of Secured Advance for which escalation 1
Payable in this quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G) (h) Advance
payment recovered during this quarter: (H)

(1) Advance payment for which escalation is payable in this Quarter
(D= (G-H)

(j) Amount paid based on prevailing market rates due to
deviations/variations as per Clause 12 during this quarter:(J) Then,
M = C-F+I-J

N=0.85M

k. Less cost of services rendered at fixed charges as per Clause 34
and recovered during the quarter (L)

I. Less cost of Engineering Consultancy Services rendered at fixed
charges as per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable W=N-(L+X)
Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of
clause 10 CC will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions of

clause 10C will not be applicable.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

DELETED

Clause 10CC

Price
adjustment
for works

If the prices of materials and/or wages of labour reguize=—or
execution of the work increase, the contractor .
for such increase as per provisions dgte : of

the contract shall accordingl ctt ondition that
prices and wages shall be

such com esca
: 0 ¢ during the stipulated period of the
c c e justified period extended under the provisions

oberatse S5 of the contract without any action under Clause 2.
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Such compensation for escalation in the prices o \terials and

labour, when due, shall be worked out based g following
provisions:

(1) The base date for working out such escalatig be the last
stipulated date of receipt of tenders including exty if any

(i1) The cost of work on which escalation wi
reckoned as below:

(D)
(e) Full assessed value of Secured Adva
(E)
(f) Full assessed value of Secured Adv
Payable in this quarter, (F)= (D-E)
(g) Advance payment made during t
(h) Advance payment recovered d
(i) Advance payment for which ¢
(D= (G-H)

(j) Amount paid based on
deviations/variations as per Cl
=C+F+l-JN=0.85 M

k. Less cost of services ren
and recovered during the qu,
I. Less cost of Engineeri
charges as per BOQ and
Cost of work for which

vered in this quarter:

e for which escalation

quarter: (G)
is quarter: (H)
n is payable in this Quarter

revailling market rates due to
e 12 during this quarter:(J) Then, M

fixed charges as per Clause 34

ultancy Services rendered at fixed
ng the quarter (X).
n is applicable W=N-(L+X)

*Cost of Design & Detailing shall be treated as civil work for
EPC contract.

Components for materia
every work and incorpo
the tender docum -

labour, etc. shall be pre-determined for
d in the conditions of contract attached to
luded in Schedule 'F'. The decision of the
Engineer-in-Char orking out such percentage shall be binding
on the contractors: The following principles shall be followed
while working qut the payment/recovery on account of variation of
/ or wages of labour.

n for escalation shall be worked out at quarterly
be with respect to the cost of work done as per

bills paid e three calendar months of the said quarter. The
date of su n of bill finally by the contractor to the department
shall be t ing factor to decide the bills relevant to the quarterly

interval. The first such payment shall be made at the end of three
months the month (excluding the month in which the work order
issued thereafter at three months' interval. At the time of
comyp of the work, the last period for payment might become
less months, depending on the actual date of completion.

(b) ndices as defined below (excluding LI) relevant to any
q eriod for which such compensation is to be paid shall be the
a ical average of the indices relevant to the three calendar

months. If the period up to the date of completion after the quarter
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covered by the last such instalment of payment, is less tha
months, the indices shall be the average of the indices for the,
falling within that period.

(¢) The minimum wage of an unskilled Mazdoor shall be
of the wage notified by Government of India, Ministry of]
that notified by the local administration both relevant tq
work and the period of reckoning.
(d) The escalation for labour also shall be paid at the san®>uarterly
intervals when escalation due to increase in cost of fPategals is paid
under this clause. If such revision of minimum
during any such quarterly intervals, the escalation
be payable at revised rates only for work done in
(e) Irrespective of variations in minimum wages
labour, for the purpose of this clause, the variaty
unskilled Mazdoor alone shall form the basis ft
escalation compensation payable on the lab
(iv) In the event the price of materials and/q
required for execution of the work decreas
downward adjustment of the cost of wor
materials and/or wages of labour shall b
work under this contract and in this re
below under this Clause IOCC shall
(iv) The contract price shall be adjust
rates and prices of labour, cement,
lubricants and other input materia
materials/labour specified in sch
principles, procedures and form
(a) Price adjustment for chang
with the following formulae:

component.

ages of labour

there shall be a

such price of

tible from the cost of
formula herein stated
atis mutandis apply.

for increase or decrease in
inforcement bar, fuel and
percentage of

and in accordance with the
cified below:

t shall be paid in accordance

(i)For construction:-

Vw=W * (1/100) * [Cp * (Ci-CoY 2o + Lp* (Lt-Lo)/Lo+CMp* (CMi-
CMo)/ CMo+EMp*(EMi-EMo)/ Mo +Fp* (Fi-Fo)/Fo+Sp* (Si-So)/So+
BP *(Bi- Bo)/ Bo

(i1) For Maintenance:
Vw=W *(1/100) * [ -Lo)/Lo +CMP* (CMi-
CMo)/CMo+EMp*( 0)/ EMo + Bp*(Bi- Bo)/Bo]

Where, W=cost of work done as per para (i1) above.

Vw (Variation of 'Work) =Increase or decrease in the cost of
works during the under consideration due to change in the

rates for releva onents

Percentage co ts of materials &labour as specified in the
schedule F ar d as under: -

Cp- Cement

Lp - Labour co

CMp- Civij~mponent of other construction materials,
EMp- c IT and AS component of construction materials
el) component

, tment steel bars/TMT bars/structural steel (including
strang ables) component

the purpbse of this Clause are defined as under: Co= Wholesale Price
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Index for Pozzolana Cement published by office of the Economj

Adviser, Ministry of Industry & Commerce valid for the montl

last date of receipt of tender including extension, if any.

C1= Wholesale Price Index for Pozzolana Cement published

office of the Economic Adviser, Ministry of Industry & Co e
for the period under consideration.

Lo= Minimum daily wage in rupees of an unskilled adulyynazdoor,
fixed under any law, statutory rule or order as on the la
receipt of tender including extension, if any.

Li= Minimum wage in rupees of an unskilled adult
under any law, statutory rule or order as applicable last date of
the quarter previous to the one under consideration!
CMo= Price Index for civil components of other

including extension, if any, as published by A
CMi= Price Index for civil components of oth
materials for the period under consideration,
EMo= Price Index for E & M components

extension, if any, as published by AAL
EMi= Price Index for E & M componen

for the period under consideration, as ed by AAL
Fo= Wholesale Price Index of HSD ( peed Diesel) published
by office of the Economic Adviser, y of Industry &

Commerce valid for the month of the last'date of receipt of tender
including extension, if any.
Fi= Wholesale Price Index of HSD (}f /gh Speed Diesel) published

by office of the Economic Advi nistry of Industry &
Commerce for the period unde deration.

So= Wholesale Price Index o Steel-long products published by
office of the Economic Adviger, Ministry of Industry & Commerce
valid for the month of the | e of receipt of tender including
extension, if any

Si= Wholesale Price Ind
office of the Economic
for the period under ¢
Bo= Wholesale Price Index of Bitumen published by office of the
btry of Industry & Commerce valid for the
receipt of tender including extension, if any

ild Steel-long products published by

CLAUSE 10D

Dismantled
Material
AAI
Property

The contractor shall treat all materials obtained during dismantling
of a structure, excavation of the site for a work etc. as property of
AALI and such materials shall be disposed off to the best advantage
of Authority according to the instructions in writing issued by the

Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance with
specifications,
drawings, orders
etc.

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials and
otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the
design, drawings and instructions in writing in respect to the work
signed by the Engineer in charge and the contractor shall be furnished
free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in
the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any
other published standard or code or Schedule of Rates or any other
printed publication referred to elsewhere in the contract. The contractor
shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision
of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far
as the necessity for providing these, is specified or is reasonably
inferred from the contract. The contractor shall take full responsibility
for adequacy suitability and safety of all the works and methods of
construction.

CLAUSE 12

Deviations/
variations extent
and pricing

The engineer-in-charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work, and (ii) to
omit a part of the works in case of non-availability of a portion of the
site or for any other reasons and the contractor shall be bound to carry
out the works in accordance with any instructions given to him in
writing signed by the Engineering- charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do
the main work except as hereafter provided

Items and
Pricing

12.1 The time for completion of the works shall, in the event of any
deviations resulting in additional cost over the tendered value being
ordered, be extended, if requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional
or substituted work, bears to the original tendered value plus

il.  25% of the time calculated in (i) above or such further additional
time as may be considered reasonable by the engineer-in-charge

12.2 | Deviation, Extra

In the case of extra item(s) (items that are completely new, and in
addition to the items contained in the contract) the contractor may
within fifteen days of receipt of order or occurrence of the item(s)
claim rates, supported by proper analysis, for the work and the
Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of the
market rates and the contractor shall be paid in accordance with the
rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than
the market rate of the agreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

(i1) If the market rate for the substituted item so determined is less than
the market rate of the agreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted
items, which exceed the limits laid down in schedule F, the contractor
may within fifteen days of receipt of order or occurrence of the excess,
claim revision of the rates, supported by proper analysis for the work in
excess of the above mentioned limits, provided that if the rates so
claimed are in excess of the rates specified in the schedule of quantities,
the Engineer-in-Charge shall within prescribed time limit of receipt of
the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on
the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined

12.3

The provisions of the preceding paragraph shall also apply to the
decrease in the rates of items for the work in excess of the limits laid
down in Schedule F, and the Engineer-in-Charge shall after giving
notice to the contractor within one month of occurrence of the excess
and after taking into consideration any reply received from him within
fifteen days of the receipt of the notice, revise the rates for the work in
question within one month of the expiry of the said period of fifteen
days having regard to the market rates

12.4

The contractor shall send to the Engineer-in-Charge once every three
months, an upto date account giving complete details of all claims for
additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge,
which he has executed during the preceding quarter failing which the
contractor shall be deemed to have waived his right. However, the
Executive Director Engineering may authorize consideration of such
claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be
treated as works relating to foundation unless & otherwise defined in the
contract:

i. For Buildings: All works up to 1.2 meters above ground level or up
to floor 1 level whichever is lower.

ii. For abutments, piers and well staining: All works up to 1.2 m above
the bed level.

iii. For retaining walls, wing walls, compound walls, chimneys,
overhead reservoirs/tanks and other elevated structures: All works up
to 1.2 m above the ground level.

iv. For roads, apron, runway & taxi track all items of excavation, filling
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GSBC and including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All
works up to 1.2 meters above the ground level.

vi. For basement: All works up to 1.2 m above ground level or up to
floor 1 level whichever is lower

12.6

Any operation incidental to or necessarily has to be in contemplation of
tenderer while filing, tender, or necessary for proper execution of the
item included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed
to be included in the rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing extra shall be
admissible for such operations

CLAU

SE 13

Foreclosure of
contract due to
Abandonment
or Reduction in
Scope of Work

If at any time after acceptance of the tender or during the progress of
work the purpose or object for which the work is being done changes
due to any supervening cause and as a result of which the work has to be
abandoned or reduced in scope the Engineer-in-Charge shall give notice
in writing to that effect to the contractor and the contractor stating the
decision as well as the cause for such decision and the contractor shall
act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the execution of
the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be
paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for
the items hereunder mentioned which could not be utilized on the work
to the full extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary
access roads, temporary labour huts, staff quarters and site office;
storage accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any
part thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or
incidental to the work) provided, however AAI shall be bound to take
over the materials or such portions thereof as the contractor does not
desire to retain. For materials taken over or to be taken over by AAI,
cost of such materials as detailed by Engineer-in- Charge shall be paid.
The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused
to materials whilst in the custody of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same
except normal wastage shall be returned by the contractor to AAI at rates
not exceeding those at which these were originally issued, less
allowance for any deterioration or damage which may have been caused
whilst the materials were in the custody of the contractor. In addition,
cost of transporting such materials from site to AAI stores, if so required
by AAI, shall be paid

iv. Reasonable compensation for transfer of T & P from site to
contractor’s permanent stores or to his other works, whichever is less. If
T & P are not transported to either of the said places, no cost of
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transportation shall be payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to
him, books of account, wage books, time sheets and other relevant
documents and evidence as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in
excess of 2% of the cost of the work remaining incomplete on the date of
closure, i.e. total stipulated cost of the work as per accepted tender less
the cost of work actually executed under the contract and less the cost of
contractor’s materials at site taken over by the AAI as per item (ii)
above. Provided always that against any payments due to the contractor
on this account or otherwise, the Engineer- in-Charge shall be entitled to
recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials
and any other sums which at the date of termination were recoverable by
the AAI from the contractor under the terms of the contract. In the event
of action being taken under clause 13 to reduce the scope of work, the
contractor may furnish fresh Performance Guarantee on the same
conditions, in the same manner and at the same rate for the balance
tendered amount and initially valid upto the extended date the
completion or stipulated date of completion if no extension has been
granted plus 180 days beyond that. Wherever, such a fresh Performance
Guarantee is furnished by the contractor, the Engineer in Charge may
return the previous Performance Guarantee

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor: i. At any time makes default during currency of work or
does not execute any part of the work with due diligence and continues to
do so even after a notice in writing of 7 days in this respect from the
Engineer-in-Charge; or ii. Commits default in complying with any of the
terms and conditions of the contract and does not remedy it or takes
effective steps to remedy it within 7 days even after a notice in writing is
given in that behalf by the Engineer- in-Charge; or iii. Fails to complete the
work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-
Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may,
without prejudice to any other right or remedy against the contractor which
have either accrued or accrue thereafter to AAI by a notice in writing to
take the part work / part incomplete work of any item(s) out of his hands
and shall have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor

c. The Engineer-in-Charge shall determine the amount, if any, is
recoverable from the contractor for completion of the part work/ part
incomplete work of any item(s) taken out of his hands and executed at the
risk and cost of the contractor, the liability of contractor on account of loss
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or damage suffered by AAI because of action under this clause shall not
exceed 10% of the tendered value of the work.

d. In determining the amount, credit shall be given to the contractor with
the value of work done in all respect in the same manner and at the same
rate as if it had been carried out by the original contractor under the terms
of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the
contractor. The certificate of the Engineer-in-Charge as to the value of work
done shall be final and conclusive against the contractor provided always
that action under this clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses incurred by the
department are less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing
the part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by AAI as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to
AAI in law or per as agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contractor
shall be called upon in writing and shall be liable to pay the same within 30
days.

f. If the contractor fails to pay the required sum within the aforesaid period
of 30 days, the Engineer-in-Charge shall have the right to sell any or all of
the contractors' unused materials, constructional plant, implements,
temporary building at site etc. and adjust the proceeds of sale thereof
towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered
into any engagements or made any advance on any account or with a view
to the execution of the work or the performance of the contract

CLAUSE 15
Suspension 1. The contractor shall, on receipt of the order in writing of the Engineer-
of Work in- Charge, (whose decision shall be final and binding on the contractor)

suspend the progress of the works or any part thereof for such time and in
such manner as the Engineer-in- Charge may consider necessary so as not
to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than
the default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in
that behalf by the Engineer-in-Charge

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i)
above (but not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25% for completion of the item or
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group of items of work for which a separate period of completion is
specified in the contract and of which the suspended work forms a part,
and;

b. If the total period of all such suspensions in respect of an item or group
of items or work for which a separate period of completion is specified in
the contract exceeds thirty days, the contractor shall, in addition, be
entitled to such compensation as the Engineer-in-Charge may consider
reasonable in respect of salaries and/or wages paid by the contractor to
his employees and labour at site, remaining idle during the period of
suspension, adding thereto 2% to cover indirect expenses of the
contractor provided the contractor submits his claim supported by details
to the Engineer-in- Charge within fifteen days of the expiry of the period
of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-
in- Charge for more than three months at a time, except when suspension
is ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is
not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the
Engineer- in-Charge. In the event of the contractor treating the suspension
as an abandonment of the contract by AAI he shall have no claim to
payment of any compensations on account of any profit or advantage
which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him
to his employees and labour at site, remaining idle in consequence adding
to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the
Engineer-in- Charge within 30 days of the expiry of the period of 3
months

CLAU

SE15 A

to late supply of

Compensation in | The contractor shall not be entitled to claim any compensation from

case of delay due | AAI for the losses suffered by him on accou ‘1
| supply of ials p-Scheduf e
stipulated el g supp| ago forc ¢

material by AAI @ 1 e the ¢

aus¢ 15 A will not be applicable for works where no material is
stipulated for issue by AAL

Specifications

CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge
per of the work and all the superior officers, officer of the Quality Assurance

Unit of the AAI or any organization engaged by the Department of Quality
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Assurance and of the Chief technical Examiner’s Office, and the contractor
shall, at all times, during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor’s agent shall be considered to have
the same force as if they had been given to the contractor himself. If it shall
appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the
AAI for quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided
by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be made within
twelve months (six months in the case of work costing Rs.10 lac and below
except road work) of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to
do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the
same rate as under clause 2 of the contract (for non-completion of the work
in time) for this default. In such case the Engineer-in-Charge may not
accept the item of work at the rates applicable under the contract but may
accept such items at reduced rates as the authority specified in schedule ‘F’
may considered reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright
without any payment and/or get it and other connected and incidental items
rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of
the same will be final and binding on the contractor

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface,
Liable for injure or destroy any part of building in which they may be working, or
Damages, any building, road, road kerb fence, enclosure, water pipe, cables, drains,
defects electric or telephone post or wires, trees, grass or grassland, or cultivated
during ground contiguous to the premises on which the work or any part is
maintenance being executed, or if any damage shall happen to the work while in
period progress, from any cause whatever or if any defect, shrinkage or other

faults appear in the work within twelve months (six months in the case
of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been
given by the Engineer-in-charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense
or in default the Engineering- charge cause the same to be made good by
other workmen and deduct the expense from any sums that may be due
or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion
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thereof. The security deposit of the contractor shall not be refunded
before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the
certificate final or otherwise, of completion of work, or till the final bill
has been prepared and passed whichever is later. Provided that in the
case of road work, if in the opinion of the Engineer-in-charge, half of the
security deposit is sufficient, to meet all liabilities of the contractor
under this contract, half of the security deposit will be refundable after
six months and the remaining half after twelve months of the issue of the
said certificate of completion or till the final bill has been prepared and
passed whichever is later.

In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one
month from the date of final payment or within one month from the date
of completion of the maintenance contract whichever is earlier

CLAU

SE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such
special materials, if any, as may in accordance with the contract be supplied
from the Engineer-in charge’s stores) machinery, tools & plants as specified
in Schedule F. in addition to this, appliances, implements, other plants,
ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and
whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and
from time to time of the work or materials. Failing his so doing, the same
may be provided by the Engineer-in-charge at the expense of the contractor
and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and / or from his security deposit or the
proceeds of sale thereof, or of a sufficient portions thereof

CLAU

SE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section
12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, AAI will recover from the contractor, the amount of the
compensation so paid, and, without prejudice to the rights of the AAI under
sub-section(2) of Section 12, of the said act, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise. AAI shall not be bound to contest any claim made
against it under subsection(1) of Section 12, of the said Act, except on the
written request of the contractor and upon his giving to AAI full security
for all costs for which AAI might become liable in consequence of
contesting such claim
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CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation
and Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of
wages to a workman employed by the contractor in execution of the works,
or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause
19H or under the AAI Contractor’s Labour Regulations or under the Rules
framed by AAI from time to time for the protection of health and sanitary
arrangements for workers employed by AAI Contractors, AAI will recover
from the contractor the amount of wages so paid or the amount of
expenditure so incurred and without prejudice to the rights of the AAI
under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether
under this contract or otherwise AAI shall not be bound to contest any
claim made against it under sub section (1) of Section 20, sub section (4) of
Section 21, of the said Act, except on the written request of the contractor
and upon his giving to the AAI full security for all costs for which AAI
might become liable in contesting such claim

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A)
Act, 1970 and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, before the commencement of the work, and continue to have a
valid license until the completion of the work. The contractor shall also
abide by the provisions of the Child Labour (Prohibition and Regulation)
Act, 1986.

The contractor shall also comply with the provisions of the building and
other construction workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers
Welfare Cess Act, 1996. Any failure to fulfill these requirements shall
attract the penal provisions of this contract arising out of the resultant non
execution of the work

CLAUSE 19 A

| No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as defined in the
AAI Contractor’s Labour Regulation or as per the provisions of the
Contract Labour (Regulation and Abolition) act, 1970 and the contract
labour (Regulation and Abolition) Central Rules, 1971 wherever
applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately
employed by him.

iii In respect of all labour directly or indirectly employed in the works for
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performance of the contractor’s part of this contract, the contractor shall

comply with or cause to be complied with the Airports Authority of

India contractor’s Labour Regulations made by AAI from time to time

in regard to payment of wages wage period, deductions from wages

recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages
and other terms of employment, inspection and submission of periodical
returns and all other matters of the like nature or as per the provisions of
the Contract Labour (Regulation and Abolition) Act, 1970 and the

Contract Labour (Regulation and Abolition) Central Rules, 1971,

wherever applicable.

iv. The following deductions shall be permissible to be made by the

Engineer-in- Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from
the moneys due to the contractor or any sum required or estimated
to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by
their terms of the contract or nonobservance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and
pay wages at the same rate as for duty. In the event of default, the
Engineer-in-charge shall have the right to deduct the sum or sums
not paid on account of wages for weekly holidays to any labours
and pay the same to the persons entitled thereto from any money
due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive
minimum daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from
time to time are inclusive of wages for the weekly day of rest, the question
of extra payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation
and Abolition) Act 1970, or the modifications thereof or any other laws
relating thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid
and the AAI Contractor’s Labour Regulations without prejudice to his
right to claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and

any breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage
payable is higher than such wage, such wage shall be paid by the
contractor to the workmen directly without the intervention of Jamadar
and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of
commission or otherwise

ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen
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CLAUSE 19 C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at
his own expense arrange for the safety provisions as per AAI Safety Code
framed from time to time and shall at his own expense provide for all
facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable
to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-
in charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the
Engineer- in charge a true statement showing in respect of the second half
of the preceding month and the first half of the current month respectively:
i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with all the rules framed by AAI from
time to time for the protection of health and sanitary arrangements for
workers employed by the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:

1. Leave:

1. In the case of delivery - maternity leave not exceeding 8 weeks, 4
weeks upto and including the day of delivery and 4 weeks
following that day.

il. In the case of miscarriage - upto 3 weeks from the date of
miscarriage.

2. Pay:

I In the case of delivery — leave pay during maternity leave will be at
the rate of women’s average daily earnings, calculated on total
wages earned on the days when full time work was done during a
period of three months immediately preceding the date on which
she gives notice that she expects to be confined or at the rate of
Rupee one only a day whichever is greater.

il. In the case of miscarriage — leave pay at the rate of average daily
earning calculated on the total wages earned on the days when full
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time work was done during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has
been employed for a total period of not less than six months immediately
preceding the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the
Prescribed Form as shown in appendix — III and IV, and the same shall be
kept at the place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of
the provisions of the Airports Authority of India Contractor’s Labour
Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing
any information or submitting or filling any statement under the provisions
of the above Regulations and Rules which is materially incorrect, he / they
shall, without prejudice to any other liability, pay to the AAI a sum not
exceeding Rs.200/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum
of 5 per cent of the estimated cost of the work put to tender. The decision of
the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI
Contractor’s Labour Regulations and Model Rules and the provisions of the
Contract Labour (Regulation and Abolition ) Act 1970, and the Contract
Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for work — people employed by the contractor (s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to
give notice in writing to the contractor (s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the
work-people within a reasonable time to be specified in the notice. If the
contractor (s) shall fail within the period specified in the notice to comply
with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and
to approved standards all necessary huts and sanitary arrangements required
for his / their work —people on the site in connection with the execution of
the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power
to give notice in writing to the contractor (s) requiring that the said huts and
sanitary arrangements be remodeled and / or reconstructed according to
approved standards, and if the contractor (s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved
standards within the period specified in the notice, the Engineer-in-Charge
shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor

(s)
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his/ their labour
with a sufficient number of huts (hereinafter referred to as the camp) on the
following specifications on a suitable plot of land to be approved the
Engineer-in-Charge.

i. Facility to be provided

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)
and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.)
for each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having
a minimum area of 1.80m x 1.50m (6’ x 5°) adjacent to the hut for each
family

c. The contractor(s) shall also construct temporary latrines and urinals for
the use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud
mortar or other suitable local materials as may be approved by the
Engineer-in- Charge in case of sun-dried bricks, the walls should be
plastered with mud gobri on both sides. The floor may be kutcha but
plastered with mud gobri and shall be at least 15 cm (6”) above the
surrounding ground. The roofs shall be laid with the thatch or any other
materials as may be approved by the Engineer-in-Charge and the contractor
shall ensure that throughout the period of their occupation, the roofs remain
water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons
of clean water per head per day for bathing and washing purposes. Where
piped water supply is available supply shall be at stand posts and where the
supply is from wells or river, tanks which may be of metal or masonry,
shall be provided. The contractor (s) shall also at his / their own cost make
arrangements for laying pipe lines for water supply to his / their labour
camp from the existing mains wherever available and shall pay all fees and
charges therefor.
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iv. The site selected for the camp shall be high ground, removed from
jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of
excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If
trenching or incineration is not allowed, the contractor (s) shall make
arrangements for the removal of the excreta through the Municipal
Committee / authority and inform it about the number of labourers
employed so that arrangements may be made by such Committee / authority
for the removal of excreta. All charges on this account shall be borne by
the contractor and paid direct by him to the Municipality / authority.
The contractor shall provide one sweeper for every eight seats in case of dry
system.

vi. Drainage
The contractor (s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the
camp area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation
in the labour camps according to the rules of the Local Public Health and
Medical Authorities

CLAU

SE191

The Engineer-in-Charge may require the contractor to dismiss or remove
from the site of the work any person or persons in the contractors’ employ
upon the work who may be incompetent or misconduct himself and the
contractor shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the labour have an easy
access to the individual work premises, the contractor shall issue identity
cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour. Assistant
Manager/Junior Executive will display a list of contractors working in the
colony/Blocks on the notice board in the colony and also at the service
center, to apprise the residents about the same

CLAU

SE19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction,
and is handed over to the Engineer-in-Charge with vacant possession of
complete building. If such building though completed is occupied illegally,
then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay, a levy
upto 5% of tendered value of work may be imposed by the General
Manager Engg. Whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor. However, the
Executive Director Engg., through a notice may require the contractor to
remove the illegal occupation any time on or before construction and
delivery
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CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled
tradesmen who are qualified and possess certificate in particular trade
from CPWD Training Institute / Industrial Training Institute/National
Institution of Construction Management and research (NICMAR)
National Academy of Construction, CIDC or any similar reputed and
recognized Institute managed / certified by State / Central
Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade
at any stage of work. The contractor shall submit number of man days
required in respect of each trade, its scheduling and the list of qualified
tradesmen along with requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such approval, if the
tradesmen are found to have inadequate skill to execute the
work  of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer —in-
Charge. Failure on the part of contractor to obtain approval of
Engineer-in-Charge or failure to deploy qualified tradesmen will
attract a compensation to be paid by contractor at the rate of Rs.100
per such tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be
applicable for works with estimated cost put to tender being less than
Rs.5 crores

CLAUSE 19 L

Contribution
of EPF and
ESI

The ESI and EPF contributions on the part of employer in respect
of this contract shall be paid by the contractor. These contributions
on the part of the employer paid by the contractor shall be
reimbursed by the Engineer-in-charge to the contractor on actual
basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method
by the Engineer in Charge. The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably within 7 days but not
later than 30 days of submission of documentary proof of payment
provided same are in order.

CLAUSE 19M

Compliance of
NGT

The contractor is required to follow latest NGT guidelines at the
construction site and any violation of such guidelines will be in his account

guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages
Wages Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970
Act to be amended from time to time and rules framed thereunder and other labour
Complied laws affecting contract labour that may be brought into force from time to
with time
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CLAU

SE 20(A)

Employees
Provident
Fund &
Miscellaneous
Provision Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
Provisions)
Act, 1961and
State

Deleted

Insurance
(ESI) Act,
1948.
CLAUSE 21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract,
Action in or attempt to do so, or become insolvent or commence any insolvency
case of proceedings or make any composition with his creditors or attempt to do so,
insolvency or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary
or otherwise, shall either directly or indirectly, be given, promised or offered
by the contractor, or any of his servants or agent to any public officer or
person in the employ of AAI in any way relating to his office or
employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineers in Charge on
behalf of the AAI shall have power to adopt the course specified in Clause 3
hereof in the interest of AAI and in the event of such course being adopted,
the consequences specified in the said Clause 3 shall ensue
CLAUSE 22
All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use of
AAI without reference to the actual loss or damage sustained and whether or
not any damage shall have been sustained
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing
firm’s of the Engineer-in-Charge shall be obtained before any change is made in
Constitution | the constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise
be intimated | be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken and the
same consequences shall ensue as provided in the said Clause 21
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CLAU

SE 24

All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Engineer-in-
Charge who shall be entitled to direct at what point or points and in what
manner they are to be commenced, and from time to time carried on

CLAUSE 25
Dispute Dispute Resolution Clause
Resolution
Mechanism All disputes or differences which may arise out of or in connection with or
and incidental to the Agreement(s) including any dispute or difference
Arbitration regarding the interpretation of terms and conditions of any clause(s)

thereof shall be dealt with as provided hereinafter:

1) Through Mediation: All dispute(s), at the first instance, shall be
referred to the Mediation Committee of Independent Experts
(MCIE) or individual mediator for mediation as per AAI Mediation
Policy and applicable laws. All cost of mediation, shall be borne
equalZv by the parties.

In case either party withdraws from the Mediation or the dispute(s)
is not resolved within 120 days of reference to the Mediation, then
the aggrieved party may invoke arbitration through sub para (ii)
within 30 days from the date of receipt of Partial Settlement
Agreement or Failure Report.

i) Adjudication through Arbitration: In case no final settlement has
been arrived at between the parties after mediation or partially
settled as per sub Para (i) above, the unresolved dispute(s), on
invocation by the aggrieved party shall be referred for adjudication
by arbitration.

a)  When the amount involved is above 25 crores, adjudication
shall be made by Arbitral Tribunal comprising of 03
arbitrators. Each party to appoint one arbitrator and the two
appointed arbitrators shall appoint the Presiding Arbitrator.

b) When the amount involved is Rs. 25 Crores and below shall
be referred to a Sole Arbitrator to be appointed by
Chairman/Member, AAI, after obtaining consent of the other
party, as per format annexed at Annexure-A.

Unless the contract has already been repudiated or terminated, the parties
shall, in every case, continue to proceed to perform their respective
obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended from
time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties
equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction & recovery procedure is provided
under Chapter -VA of the Airports Authority of India Act, 1994.
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Annexure-A

Format Consent Letter
Dispute Resolution Clause- Para 2 ii (b)
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India

SUB: Request for appointment of arbitrator under Clause --------------- of

the ------------—--—- agreement dated for

Sir/Madam,

1. We state that ~~ (contractor/agency) was awarded
work/concession of at ---- - -—-Airport/ (other location) of Airports

Authority of India through Award Letter dated

2. Dispute related to ____arose between us (contractor/agency)
and AAL
3. On (date), dispute was referred to Mediation as per AAI

Mediation Policy and any settlement on the following
claims/disputes was not reached between the parties:

1)
ii)
iii)

4. A concise statement along with claim in respect of each of such
disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause of
the ~ agreement between us and AAI and as per
proviso to Section-12(5) of the Arbitration & Conciliation Act,
1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint

arbitrator from AAI 's panel of arbitrators.

6. I / We also give my/ our consent for appointing any of an
arbitrator from AAJ's approved panel of arbitrators, as per
paragraph-5 above.

Thanking you,

(Authorized Signatory of)

Encl: As above
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CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman
AAI against any action, claim or proceeding relating to infringement or use
of any patent or design or any alleged patent or design rights and shall pay
and royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claims made under or action
brought against AAI in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expense, to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to
indemnify the AAI if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf

CLAUSE 27

Lump sum
Provisions
in Tender

rates as are payable under this
in question is not, i i

measureme n > ge may at his discretion pay the lump-
Sy U MThe estimate, and the certificate in writing of the
n tge shall be final and conclusive against the contractor with

ard to any sum or sums payable to him under the provision of the clause

CLAUSE 28

Action where no
specifications
are specified

In the case of any class of work for which there is no such specifications
as referred to in Clause 11, such work shall be carried out in accordance
with the Bureau of Indian Standards Specifications.

In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturers’ specifications. In case
there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i.  Whenever any claims for payment of a sum of money arises out of or
under the contract or against the contractor, the Engineer-in-Charge or
the AAI shall be entitled to withhold and also have a lien to retain such
sum or sums in whole or in part from the security, if any deposited by
the contractor and for the purpose aforesaid, the Engineer-in-Charge or
the AAI shall be entitled to withhold the security deposit if any,
furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the Engineer-in-Charge or
the AAI shall be entitled to withhold and have lien to retain to the extent
of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable
to the contractor under the same contract or any other contract with the
Engineer-in Charge of the AAI or any contracting person through the
Engineer-in-Charge pending finalization of adjudication of any such
claim.
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ii.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the
Engineer-in- Charge or AAI till the claim arising out of or under the
contract is determined by the arbitrator. (if the contract is governed by
the arbitration clause) or by the competent court, as the case may be and
that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the
AATI shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole or in part from any sum
found payable to any partner/limited company as the case may be,
whether in his individual capacity or otherwise.

AAI shall have the right to cause an audit and technical examination of
the works and the final bills of the contractor including all supporting
vouchers, abstract, etc,. to be made after payment of the final bill and if
as a result of such audit and technical examination any sum is found to
have been overpaid in respect of any work done by contractor under the
contract or any work claimed to have been done by the him under the
contract and found not to have been executed, the contractor shall be
liable to refund the amount of over payment and it shall be lawful for
AAI to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and
if it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by AAI to the
contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid,
nor the contractor shall be entitled to payment of any sum paid short
where such payment has been agreed upon between the Executive
Director Engineering / General Manager Engineering on the one hand
and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Executive Director
Engineering / General Manager Engineering

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the
security deposit refundable to him) under the contract may be
withheld or retained by way of lien by the Engineer-in-Charge or the
AAI or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or AAI or such
other person or persons in respect of payment of a sum of money
arising out of or under any other contract made by the contractor
with the Engineer-in-Charge or the AAI or with such other person or
persons.

It is an agreed term of the contract that the sum of money so
withheld or retained under this clause by the Engineer-in-Charge or
the AAI will be kept withheld or retained as such by the Engineer-
in-Charge or the AAI or till his claim arising out of the same
contract or any other contract is either mutually settled or determined
by the arbitration clause or by the competent court, as the case may
be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly
notified as such to the contractor.
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CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

i. The contractor shall not employ coal mining or controlled area
labour falling under any category whatsoever or in connection with
the work or recruit labour from area within a radius of 32 km (20
miles) of the controlled area. Subject as above the contractor shall
employ imported labour only i.e., deposit imported labour or
labour imported by contractors from area, from which import is
permitted.

ii. Where ceiling price for imported labour has been fixed by State or
Regional Labour Committees not more than that ceiling price shall
be paid to the labour by the contractor.

1. The contractor shall immediately remove any labourer who may be
pointed out by the Engineer-in-Charge as being a coal mining or
controlled area labourer. Failure to do so shall render the contractor
liable to pay to AAI a sum calculated at the rate of Rs.10/- per day
per labourer. The certificate of the Engineer-in —Charge about the
number of coal mining or controlled area labourer and the number
of days for which they worked shall be final and binding upon all
parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid
stipulation in this clause is one in which the public are interested
within the meaning of the exception in Section 74 of Indian
Contract Act, 1872.

Explanation :- Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District
of Bilaspur. Any other area which may be declared a Controlled Area by or
with the approval of the Central Government

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject
to the following conditions.

i.  That the water used by the contractor (s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

ii.  The Engineer-in-Charge shall make alternative arrangements for supply
of water at the risk and cost of contractor (s) if the arrangements made
by the contractor (s) for procurement of water are in the opinion of the
Engineer-in- Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department

subject to the following conditions:-

1. The water charges @1% shall be recovered on gross amount of the
work done.

ii. The contractor(s) shall make his/their own arrangement of water
connection and laying of pipelines from existing main of source of

supply.

iii.  The Department do not guarantee to maintain uninterrupted supply of
water and it will be incumbent on the contractor (s) to make
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alternative arrangements for water at his/their own cost in the event of
any temporary break down in the AAI’s water main so that the
progress of his/their work is not held up for want of water. No claim
of damage or refund of water charges will be entertained on account
of such break down

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is
taken by the contractor from the wells or hand pump constructed by the
AAIL no charge shall be recovered from the contractor or that account.
The contractor shall, however, draw water at such hours of the day that it
does not interfere with the normal use for which the hand pumps and well
are intended. He will also be responsible for all damage and abnormal
repairs arising out of his use, the cost of which shall be recoverable from
him. The Engineer-in-Charge shall be the final authority to determine
the cost recoverable from the contractor on this account and his
decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI
land for taking water for construction purposes only after he has got
permission of the Engineer-in-Charge in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be
required to provide necessary safety arrangements to avoid any accidents
or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its
original condition after the wells are dismantled on completion of the
work

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where
any materials for the execution of the contract are procured with the
assistance of AAI either by issue from AAI stocks or purchase made under
orders or permits or licenses issued by AAI, the contractor shall hold the said
materials economically and solely for the purpose of the contract and not
dispose of them without the written permission of the AAI and return, if
required by the engineer-in-Charge, all surplus or unserviceable materials
that may be left with him after the completion of the contract or at its
termination for any reason whatsoever on being paid or credited such prices
as the Engineer-in-Charge shall determine having due regard to the condition
of the materials. The price allowed to the contractor however shall not
exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the
event of breach of the aforesaid condition, the contractor shall in addition to
throwing himself open to action for contravention of the terms of the license
or permit and / or for criminal breach of trust, be liable to AAI for all
moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant,
machinery and equipment (hereinafter referred to as T&P) required for
execution of the work except for the Plant & Machinery listed in
Schedule ‘C’ and stipulated for issue to the contractor. If the contractor
requires any item of T&P on hire from the T&P available with the AAI
over and above the T&P stipulated for issue, the AAI will, if such item
is available, hire it to the contractor at rates to be agreed upon between
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ii.

1il.

1v.

V1.

Vii.

him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is
agreed to be issued.

Plant & Machinery when supplied on hire charges shown in Schedule
‘C’ shall be made over and taken back at the departmental equipment
yard / shed shown in Schedule ‘C’ and the contractor shall bear the cost
of carriage from the place of issue to the site of work and back. The
contractor shall be responsible to return the plant and machinery with
condition in which it was handed over to him, and he shall be
responsible for all damage caused to the said plant and machinery at the
site of work or elsewhere in operation and otherwise during transit
including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it
was issued. The Engineer-in-charge shall be the sole judge to determine
the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange
his programme of work according to the availability of the plant and
machinery and no claim, whatsoever, will be entertained from him for
any delay in supply by the department.

The hire charges shall be recovered at the prescribed rates from and
inclusive of the date the plant and machinery made over upto and
inclusive of the date of the return in good order even though the same
may not have been working for any cause except major breakdown due
to no fault of the contractor or faulty use requiring more than three
working days continuously (excluding intervening holidays and
Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any
plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of
receipt of such intimation in the log sheet of the plant or machinery.
Based on this if the breakdown before lunch period or major breakdown
will be computed considering half a day’s breakdown on the day of
complaint. If the breakdown occurs in the post lunch period of major
breakdown will be computed starting from the next working day. In
case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on
the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of
the one hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the
contractor who shall be fully responsible for the safeguard and security
of plant and machinery. The contractor shall on or before the supply of
plant and machinery sign an agreement indemnifying the Department
against any loss or damage caused to the plant and machinery either
during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a
day inclusive of one hour lunch break. In case of an urgent work
however, the Engineer-incharge may, at his discretion, allow the plant
and machinery to be worked for more than normal period of 8 hours a
day. In that case, the hourly hire charges for overtime to be borne by the
contractor shall be 50% more than the normal proportionate hourly
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Viii.

1X.

X1.

Xil.

Xiii.

X1v.

charges (1/8th of the daily charges) subject to a minimum of half day’s
normal charges on any particular day. For working out hire charges for
over time, a period of half an hour and above will be charged as one
hour and a period of less than half an hour will be ignored.

The contractor shall release the plant and machinery every seventh day
for periodical servicing and / or wash out which may take about three to
four hours or more. Hire charges for full day shall be recovered from
the contractor for the day of servicing / wash out irrespective of the
period employed in servicing.

The plant and machinery once issued to the contractor shall not be
returned by him on account of lack of arrangements of labour and
materials, etc. on his part, the same will be returned only when they are
required for major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same was issued is
completed.

Log Book for recording the hours of daily work for each of the plant
and machinery supplied to the contractor will be maintained by the
Department and will be countersigned by the contractor or his
authorised agent daily. In case the contractor contests the correctness of
the entries and / or fails to sign the Log Book, the decision of the
Engineer-in-charge shall be final and binding on him. Hire charges will
be calculated according to the entries in the Log Book and will be
binding on the contractor. Recovery on account of hire charges for road
rollers shall be made for the minimum number of days worked out on
the assumption that a roller can consolidate per day and maximum
quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the
hopper cleaned and the drum washed at the close of the work each day
or each occasion. (a) In case rollers for consolidation are employed by
the contractor himself, log book for such rollers shall be maintained in
the same manner as is done in case of departmental rollers, maximum
quantity of any items to be consolidated for each roller-day shall also be
same as in Annexure to Clause 34(x). For less use of rollers, recovery
for the less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in
the condition in which it was handed over to him and he shall be
responsible for all damage caused to the said plant and machinery at the
site of work or elsewhere in operation or otherwise or during transit
including damage to or loss of parts, and for all losses due to his failure
to return the same soon after the completion of the work for which it
was issued. The Engineer-in-charge shall be the sole judge to determine
the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge
to suspend execution of the work, provided AAI’s plant and machinery
in question have, in fact, remained idle with the contractor because of
the suspension.

In the event of the contractor not requiring any item of plant and
machinery issued by AAI though not stipulated for issue in Schedule
‘C’ any time after taking delivery at the place of issue, he may return it
after two days written notice or at any time without notice if he agrees
to pay hire charges for two additional days without, in any way,
affecting the right of the Engineer-in- charge to use the said plant and
machinery during the said period of two days as he likes including
hiring out to a third party

C-NIL I-NIL O-NIL

GCC-62




CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of
the work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen
required for the work as per standard formula, before the process of
painting is started and shall hypothecate it to the Engineer-in-Charge.
If any bitumen or tar remains unused on completion of the work on
account of lesser use of materials in actual execution of for reasons
other than authorised changes of specifications and abandonment of
portion of work, a corresponding deduction equivalent to the cost of
unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials
are hypothecated to AAI the contractor undertakes the responsibility
for their proper watch, safe custody and protection against all risks.
The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing

iii.  The contractor shall be responsible for rectifying defects noticed

within a year from the date of completion of the work and the portion
of the security deposit relating asphaltic work shall be refunded after
the expiry of this period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i.  The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address
(s) and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative
(s) who will be supervising the work. Minimum requirement of such
technical representative (s) and their qualifications and experience shall
not be lower than specified in schedule ‘F”. The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative (s) to the contractor. Any
such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative (s)
according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a
principal technical representative and other technical representative (s)
shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s)
shall be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative
to take instructions. Instructions given to the principal technical
representative or other technical representative (s) shall be deemed to have
the same force as if these have been given to the contractor. The Principal
Technical Representative and other technical representatives shall be
actually available at site fully during all stages of execution work, during
recording / checking / test checking of measurements of works whenever
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so required by the Engineer-in-Charge and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated
representative (s) in the site order book and shall affix his/their signature in
token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly
approved by engineer — in-Charge of the work in similar manner as
aforesaid shall be provided in event of absence of any of the representative
(s) by more than two days. If the Engineer—in—Charge, whose decision in
this respect is final and binding on the contractor, is convinced that no
such technical representative (s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Engineer—in- Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if
the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than
two days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full
powers to suspend the execution of the work until such date as suitable
other technical representative (s) is / are appointed and the contractor shall
be held responsible for the delay so caused to the work. The contractor
shall submit a certificate of employment of the technical representative (s)
(in the form of copy of Form- 16 or CPF deduction issued to the Engineer
employed by him) along with every running account bill / final bill and
shall produce evidence if at any times so required by the Engineer— in—
Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision
to the work. The contractor shall provide and employ skilled, semi-skilled
and unskilled labour as is necessary for proper and timely execution of the
work. The Engineer-in-Charge shall be at liberty to object to and require
the contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-
in Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and
the persons so removed shall be replaced as soon as possible by competent
substitutes.

iii. The contractor shall not change his engineer/supervisory staff after
approval of the Engineer-In-Charge. If Contractor wants to replace any of
his staff due to unavoidable circumstances, he will seek permission of
Engineer-In- Charge indicating reasons for such change, qualification and
experience of the alternative employee suggested by him. The qualification
and experience of the alternative staff shall not be inferior to the person
employed earlier

CLAUSE 37
Levy/ Taxes/ 1. Taxes:
Royalty/ Land | a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
Licence fee CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by GST for all the items
Contractor

b. However GST, as applicable, shall be paid to the contractor, for any
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taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export from
India Scheme (SEIS) of Govt. of India

2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government / Local
State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference in
statutory taxes/royalty and penalty proposed by Local State Authorities to
AAI till finalization of settlement of all demands in this regard by Central /
State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become payable
by the contractor to the State Government. Local authorities in respect of any
material used by the contractor in the works then in such a case, it shall be
lawful to the AAI and it will have the right and be entitled to recover the
amount paid in the circumstances as aforesaid from dues of the contractor.

3. License fee for land

a. Land/space (Paved/Unpaved/ Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour campus, cement godown, site office, stacking of
materials shall be provided at free of cost up to defect liability
period/maintenance period.

b. A Security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from 1% Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-Charge.
If contractor fails to vacate the allotted land/space (Paved/
Unpaved/Covered-AC/ Non-AC) after Defect Liability Period/ maintenance
Period of the work shall be charged as per prevailing licence fee of the
airport plus 25% penalty over that.

CLAUSE 38

tenders

Conditions for

reimbursement of
levy/taxes if levied applicable on last stipulated date of receipt of tender including
after receipt of

1. Rates to be quoted by the parties should be inclusive of all taxes,
duties, CESS, fee, royalty charges etc. levied under any statute

extension if any but exclusive of GST. No adjustment i.e. increase or
decrease shall be made for any variation in the rate of GSI Building and
Other Construction Workers Welfare Cess or any tax, levy or Cess
applicable on inputs.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or imposition or repeal
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of any other tax, levy or Cess applicable on output of the works contract
shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers
Welfare Cess or any tax (other than GST), levy or Cess varied or
imposed after the last date of receipt of tender including extension if
any, any increase shall be reimbursed to the contractor only if the
contractor necessarily and properly pays such increased amount of
taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST
shall not reimbursed if made in the extended period of contract for
which the contractor alone is responsible for delay as determined by
authority for extension of time under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and
shall allow inspection of the same by a duly authorised representative
of AAI or the Engineer-in-Charge and further shall furnish such other
information /document as the Engineer-in- Charge may require from
time to time.

3. The contractor shall, within a period of 30 days of the imposition of
any such further tax or levy or Cess, give a written notice thereof to the
Engineer-incharge that the same is given pursuant to the condition,
together with all necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on death

Without prejudice to any of the rights or remedies under this contract, if
the contractor dies, the Engineer-in-charge on behalf of the AAI shall have

of contractor the option of terminating the contract without compensation to the
contractor.
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his
working in AAI | near relative is posted as an Officer responsible for award and execution of
then the work. He shall also intimate the names of persons who are working with him
contractor not | in any capacity or / are subsequently employed by him and who are near
allowed to relatives to any officer of AAIL Any breach of this condition by the
tender. Contractor would render him, the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and
grand parents, children and grandchildren, brothers and sisters, uncles, aunts
and cousins and their corresponding in-laws
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in
an engineering department of AAI shall not work as a contractor or
employee of contractor for a period of one year after his retirement from
AAI service without the prior permission of AAI in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission
of AAI as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory fg

submit an undertaking as per Appendix XVIII along
documents. AAI shall appoint Independent External Monitor(y
effective implementation of Integrity Pact for such works/su

1. The Contractor/Supplier shall have to act in aj e with the
conditions laid down in the integrity pact.

a.Signing of Integrity Pact is mandatory for e
in this procurement/bid process

b.The Bidder/contractor shall commit its
measures necessary to prevent corrup
and illegal activities during any stage
contract or post-contract stage as
integrity pact.

c. Any breach of the aforesaid pro
employed by it or acting on it
the knowledge of the Bidder)
or any one of the action as
pact.

ces, unfair means
or during any pre-

ii. In case any violation of ab

right to take following actj
iolation of its commitments and
egrity Pact Program during bidding
ble for disqualification from tender
of his Earnest Money Deposit/ Bid

b. In case of violat/ A of the Integrity Pact after award of the
is entitled to terminate the contract and
to demand and recover from the contractor
lent to 5% of the contract value or the amount
Security Deposit or Performance Bank
e,whichever is higher.

ay initiate appropriate proceedings against the

or will be liable to pay damages as determined by the
ty.
actor against whom an action for violation of its
itments and obligations has been taken earlier again
ommits a violation, the Authority is entitled to debar such
ontractor for future tender/ contract processes for a period as
deemed fit.
A violation is considered to have occurred if the Authority is
fully satisfied with the available documents and evidence
submitted along- with Independent External Monitor’s
recommendations / suggestions that no reasonable doubt exist
in the matter
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CLAUSE 41(b)

Code of
Integrity

No official of AAI or a bidder shall act in contravention of the codes which
includes;

i)

prohibition of

a) making offer, solicitation or acceptance of bribe, reward or gift or
any material benefit, either directly or indirectly, in exchange for an
unfair advantage in the procurement process or to otherwise
influence the procurement process.

b) any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided.

¢) any collusion, bid rigging or anticompetitive behaviour that may
impair the transparency, fairness and the progress of the
procurement process.

d) improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

e) any financial or business transactions between the bidder and any
official of the procuring entity related to tender or execution process
of contract; which can affect the decision of the procuring entity
directly or indirectly.

f) any coercion or any threat to impair or harm, directly or indirectly,
any party or its property to influence the procurement process.

g) obstruction of any investigation or auditing of a procurement
process.

h) making false declaration or providing false information for
participation in a tender process or to secure a contract;

disclosure of conflict of interest.

Disclosure by the bidder of any previous transgressions made in respect
of the provisions of sub-clause (i) with any entity in any country during
the last three years or of being debarred by any other procuring entity.

CLAUSE 42

Return of
material and
recovery for
excess material
issued.

After completion of the work and also at any iy diate stage in the

balance — (see Clause 10), Theoretical quan
the AAI for use in the work shall be calcul
given hereunder;

a. Quantity of cement & bitumen sha lated on the basis of

quantity of cement & bitumen req fferent items of work as
shown in the Schedule of Rates tioned in Schedule ‘F’. In case
any item is executed for w, dard co-efficient for the

consumption of cement or bi not available in the above

mentioned schedule / statemy cannot be derived from the same
shall be calculated on the ndard formula to be laid down
by the Engineer-in-Charg

b. Theoretical quantity of st einforcement or structural steel
sections shall be taken_as th¢ juantity required as per design or as
authorised by Engin arge, including authorised lappages,
chairs etc. plus 3 e due to cutting into pieces, such
theoretical quanti etermined and compared with the actual
issues each dj ise, section wise and category wise
separately.

c. Theoretical g
and cables p
actually re
into pieces (€

G.I. & C.I. or other pipes, conduits, wires
q hnd G.I. / M.S. sheets shall be taken as quantity

d measures plus 5% for wastage due to cutting
ft in the case of G.I./M.S. sheets it shall be 10%),
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il.

g. The said action und

h. For materials b

such determination & comparison being mgA—~diameter-wise &
categorywise.

d. For any other material as per actual requirey

Over the theoretical quantities of materials s nited a variation shall
be allowed as specified in Schedule °F;
quantities of material actually issued to t
quantities including such authorised v.
contractor or if not fully reconciled to
Charge within fifteen days of the iss
in-Charge to this effect shall be
Schedule ‘F’, without prejudice to
regarding return of materials
Engineer-in-Charge in regard t
should have been actually
schedule of rates and recov
final and binding on the cont?’
of the Engineer — in - charge
which should have beg,
contractor.

ctor and the theoretical
if not returned by the
faction of the Engineer-in-
f written notice by the Engineer-
ed at the rates specified in
ision of the relevant conditions
verning the contract. Decision of
tical quantities of materials, which
per the Annexure of the standard
tes specified in Schedule ‘F’ shall be
. For non scheduled items, the decision
arding theoretical quantities of materials
y used, shall be final and binding on the

>

ause is without prejudice to the right of the
the contractor under any other conditions of
work according to the prescribed specifications.
y the contractor for use in item of work at site,
similar theoretica sumption shall be prepared and submitted to the
for verification. If it is found that material consumed
bs than the theoretical consumption after taking into

AALI to take actio
contract for not

in the wo

account ble minus variation, the recovery for corresponding
material pe effected as per rates specified in schedule ‘F’ under
Clause 42
CLAUSE 43
Compensation The work (whether fully constructed or not) and all materials, machines,

during warlike
situations / act of
terrorism

tools and plants scaffolding, temporary buildings and other things
connected therewith shall be at the risk of the contractor until the work
has been delivered to the Engineer-in-Charge and a certificate from him
to that effect obtained. In the event of the work or any materials properly
brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation or act of
terrorism, the contractor shall when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for reconstruction of all
works ordered by the Engineer- in-Charge, such payments being in
addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/-
and by the Executive Director Engg. concerned for a higher amount. The
contractor shall be paid for the damages / destruction suffered and for
restoring the material at the rate based on analysis of rates tendered for in
accordance with the provision of the contract. The certificate of the
Engineer-in- Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all
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parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor
had taken all such precautions against air raid as are deemed necessary by
the A.R.P. Officers or the Engineer-in- Charge (b) for any material etc.
not on the site of the work or for any tools plant, machinery, scaffolding,
temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as
aforesaid, he shall be allowed such extension of time for its completion as
is considered reasonable by the Engineer — in — charge.

CLAUSE 44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act,
1961 and the rules and orders issued thereunder from time to time. If he fails
to do so, his failure will be a breach of the contract and the Executive

with Director Engg. / General Manager (Engg.) may, in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation by him of the provisions of the said Act.
CLAUSE 45
Release of The Security Deposit of the work shall be refunded if no labour complaint

security deposit

has been received from the labour officer till the due date of its payment. If a
labour complaint is received during this period, the Engineer-in-Charge
shall, after issue of notice in this regard to the contractor, withheld the
amount required to settle the complaint from his security deposit and refund
the balance amount.

CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall
Liability and take full responsibility for the case thereof and for taking precautions to
Insurance of prevent loss or damage and to minimize loss or damage to the greatest
Works extent possible and shall be liable for any damage or loss that may

happen to the Works or any part thereof and all AA I’s T & P from any
cause whatsoever (save and except the Excepted Risks) and shall at his
own cost repair and make good the same so that at completion, the
Works and all AAI’s T & P shall be in good order and condition and in
conformity in every respect with the requirements of the Contract and
instructions of the Engineer-in-Charge.

ii.  In the event of any loss or damage to the Works or any Part thereof or to
any T & P, to any material or articles at the Site from any of the
Excepted Risks the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-
in- Charge, remove from the Site any debris and so much of the
works as shall have been damaged, taking to AAI’s store such
AAI’s T & P, articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-
in- Charge, proceed with the erection and completion of the Works
under and in accordance with the provisions and Conditions of the
Contract; and

iii. Provided always that the Contractor shall not be entitled to payment
under the above provisions in respect of so much loss or damage as has
been occasioned by any failure on his part to perform his obligation
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1v.

V1.

Vil.

Viii.

IX.

X1.

under the Contract or not taking precautions to prevent loss or damage
or minimize the amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses
of General Conditions of Contracts, the contractor at his own cost shall
insure, in the joint name of AAI and the contractor, against all losses or
damages from whatever cause, arising (other than the accepted risks)
for which he is responsible under the terms of the contract and in such
manner that the AAI and the contractor are covered during the period of
construction of works and any loss or damage occasioned by the
contractor in the course of any operation carried out by them for the
purpose of complying with its obligations of defects liability clause
hereof;
a. All works including temporary works to their full value executed
from time to time.
b. The construction materials and equipments to their full value
brought on to the site by the contractor.
The Contractor shall indemnify and keep indemnified AAI against all
losses and claims for injuries or damage to any persons or any property
whatsoever which may arise out of or in consequence of the
construction and maintenance of Works and against all claims, demands
proceedings, damage costs, charges and expenses whatsoever in respect
of or in relation thereto.
Before commencing execution of the work, the Contractor shall,
without in any way limiting his obligations and responsibilities under
this condition, insure at his own cost against any damage, loss or injury
which may occur to any AAI property, or to any person for at least the
minimum amount of Rs. 1.00 lakh with unlimited number of
occurrences (including any employee of AAI) by or arising out of
carrying out of the Contract.
The contractor shall at all times indemnify AAI against all claims,
damages or compensation under the provisions of Payment or Wages
Act, 1936 Minimum Wages Act, 1948, Employer’s Liability Act, 1938,
the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947
and the Maternity Benefit Act, 1961 or any modifications thereof or any
other law relating thereto and rules made there under from time to time
or as a consequence of any accident or injury to any workman or other
persons in or about the Works, whether in the employment of the
Contractor or not, his agents or servants, and also against all costs,
charges and expenses of any suit, action or proceedings arising out of
such accident or injury and against all sum or sums which may with the
consent of the Contractor be paid to compromise or compound any
claim. Without limiting his obligations and liabilities as above provided,
the Contractor shall insure against all claims, damages or compensation
payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereto.
All insurance mentioned above shall be effected with any subsidiary of
the General Insurance Company of India or by a company approved by
the Insurance Regulatory Authority of India.
The aforesaid insurance policy / policies shall provide that they shall
not be cancelled till the Engineer-in-Charge has agreed to their
cancellation in writing.
The Contractor shall prove to the Engineer-in-Charge from time to time
that he has taken out all the insurance policies referred to above and has
paid the necessary premiums for keeping the policies alive till expiry of
the Defects Liability Period. A self-certified copy of such policies is
required to be submitted to the Engineer-in-charge.
The Contractor shall ensure that similar insurance policies are taken out
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Xil.

Xiii.

by his subcontractors (if any) and shall be responsible for any claims or
losses to AAI resulting from their failure to obtain adequate insurance
protection in connection thereof. The contractor shall produce or cause
to be produced by his subcontractor (if any) as the case may be, the
relevant policy or policies and premiums receipts as and when required
by the Engineer-in-Charge. A self-certified copy of such policies is
required to be submitted to the Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the Contract
then and in any such case AAI may, without being bound to, effect and
keep in force any such insurance and pay such premium or premiums as
may be necessary for that purpose and from time to time deduct the
amount equivalent to 150% of premium or premiums as may be by AAI
from any moneys due or which may become due to the Contractor or
recover the same as a debt due from the Contractor only after issuing
notice to contractor in this regard.

Engineer — In- Charge shall ensure that all applicable insurances
shall be in force without any break as per contract requirement to
avoid any losses to AAI on account of non- availability of insurance
policies and/or break in insurances policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name
of AAI and Contractor for full tendered value along with third party
liability (max of 10% of tendered value or as applicable as per
Insurance Regulatory Authority of India) then there is no requirement
for taking separate insurance by sub-contractors.

However, workmen compensation policy is required to be taken
separately by main contractor and sub-contractor for workers employed
by them

CLAUSE 47

Composite Contract
and responsibilities
of main agency

i.  The tenders have been called for composite work consisting_of
civil construction and other associated specialized worl

pre-qualification criteria shall be applicable for each s
work independently. The agency meeting PQ crite /
main work shall be considered for executio i
work. However the agency shall be allowe te only
those specialized subheads of works for whj

criteria individually.

ii.  The main contractor shall be permitte exedte only those
works (covered under one or more s for which he meets
all requirements of pre- qualifi’ [0 cluding financial,
technical and technological re ment Specified in the PQ

criteria.

iii. ~ Main contractor will associ
of specialized works under va
has failed to meet PQ criteria,
associate for the exy/ Non

gencies for the execution
heads for which he himself
such case he will appoint his

ng authority. The main contractor
only those agencies who fully meet
pecialized work for the acceptance of the

shall intimate t

1v.
b course of execution of work. If change of agency
fien a request shall be submitted to the engineer-in-

C-NIL I-NIL O-NIL




with his financial, technical capabilities and work exper; in
the appropriate field. Such change shall be allowed r
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

1.

il.

This clause is applicable for the works for which the estimat;
tender is more than Rs.500.00 crores.

1il.

1v.

The main contractor shall finalise his rates, terms an
mode of execution of work with specialised agencies
covered in various subhead of works on receipt A work Order but
specifications, preferred makes of materials and peg of system
shall remain as specified in tender document.
The main contractor shall arrange an agreeme
main contractor and associated agencies for a
work order from the engineer-in-charge. M
agency shall be jointly responsible for qualit
of the system.

Main contractor shall submit list of
specialized work within 1/12th of sti
within one month from issue of wor
with documentary evidence for
capabilities and their experience for
along with his application see
associated agency. Approval / r
agency shall be accorded thereaf
period of 15 days each subhead xyi
The main contractor shall sub
format provided by AAI w1t

department,
on receipt of
tor and expert
nd performance

ociated” agency for each
ted completion period or
der whichever is later along
@l soundness, technical
milar specialized works
ance for the name of
the name of associated
y NIT approving authority within a

ligned tripartite agreement on the
of stipulated completion period
acceptance and signature of
r signing of this agreement shall
ing time shall only be extended if
e to reasons beyond control of the

not be generally permitt
handing over of site is
contractor.

Conditions of
composite
contract

iii.

1v.

Payment
Conditions for
Composite
Contract

Main contractor shall be responéible for submission of earnest money.

The mobilization advance 1 be paid to main contractor as per terms
and conditions of contracf Ad indicated under Clause 10 B. The first
dvance shall be corresponding to the value
cuted by the main contractor. The subsequent
esponding to value of work covered in each

of work which
mobilization a

The securif~deposit shall be deducted from the running bills of main
tment of full earnest money.

11 be responsible for completion of work as per time
in the NIT. The compensation for the delay shall be

levie n contractor only.

The n meetings called by AAI or its representative shall be
att ssociated expert agencies as and when required. Expert
agen be responsible for technical soundness, quality of work and

adherence to tender specifications. The main contractor as well as
ed agency shall be responsible for rectification of deficiencies

in specialized work

be the responsibility of main contractor to finalize expert
es for the execution of works covered under all subheads of NIT
et the tripartite agreements signed as per NIT requirement at an
y date. The main contractor shall not be paid for value of work
vered under second running bill & subsequent bills till all Tripartite
greements are signed by all agencies concerned.
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il.

iii.

The main contractor must fill the ratio of work which shall govern_the
ratio of direct payment to the expert agency and to the main cg
for each subhead of work in schedule F. This ratio ma
indicated in tripartite agreement. Thus direct payment to
agency shall be released in the same ratio from the net p
all deductions).

The running bill for specialized work shall be process,
and conditions of the contract. All deductions like

Eposit,

shall be made as per contract conditions from each
the ratio as desired under (ii) is not filled by the
will make payment of 75% of the net payable
agency directly and balance 25% shall be paid t

Clause 48
]?Ascmwt i. All payments for the works estimated cost reMs.SOO Cr shall be
ccoun

ii.

1il.

1v.

made only through Escrow Account ope
for works costing less than Rs.500 Cr,
Technical Sanctioning authority to op
bank charges for Escrow Account
detailed conditions of Escrow Acc
with associated bank.

y the contractor. However
shall be at the discretion of
ow account or not. The
rne by contractor. The
e drawn in consultation

Mobilization advance for mobili
plant & machinery shall be ¢
opened for this contract th
condition of contract. The
decided by TS authority) o
meet minor expenses like
equipment and other mi
shall be regulated by t
concurrence of Engineer-1
supplier etc. through Escrg
cheque issued by contract
written consent from Engi

ion of resources and purchase of
ited directly to the escrow account
transfer as per terms and
be able to utilize 25% (or as
Iment of mobilization advance to
n of site office, purchase of office
while release of balance 75% fund
ent. The contractor shall seek prior
rge for release of payment to the
Account by the Bank. Funds against
all be released by Bank on receipt of
-in Charge.

ited against each RA Bill, can be utilized
ntractor for minor expenses like salary,
s etc. AAI shall exercise control for release of
or balance 75%.

The Con all submit his proposal to the Engineer-in-
utilization of funds made available by AAI (75%

25% directly
stationary, offi

a. ncy for whom payment is proposed to be released.

b. ork executed/material supplied by agency to whom he
release payment.

c. f advance payment if any, has to be released to the supplier

upply of material for the project only.
mentary evidence in support of his claim.

r —in-charge will examine and approve full / part of such
ts as per agency’s request within maximum of three working
The terms and condition of Escrow Account shall be finalized
bank according to terms and conditions of contract. Bank shall
ase payment against such cheques only after written consent of
thorised officer of AAI is received.
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vi. Contractor shall be permitted to close Escrow Account»s eipt of
final payment for the work/project or on receipt gfiaftd @ losure
of work by the AAIL All balance - al S Escrow

s and i
Account shall be left at the dlSpOS%
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than % to
1 (Y2 horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4, Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or railing
whose minimum height shall be 90 cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm. (11
Y5 «) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least ¥4” for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thercof, Ladder
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the
ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.

b. Safety Measures for digging bore holes: -
i.  If the bore well is successful, it should be safely capped to avoid caving and collapse of
the bore well. The failed and the abandoned ones should be completely refilled to avoid
caving and collapse;
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ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv.  After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump; vi. After the
bore well is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the
work, i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected. ii) No electric cable or apparatus which is liable to be a source of danger or a cable
or apparatus used by the operator shall remain electrically charged. iii) All practical steps
shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or
materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably

be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i1) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective goggles.

1i1) Those engaged in welding works shall be provided with welder’s protective eye-
shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

V) When workers are employed in sewers and manholes, which are in active use, the

contractors shall ensure that the manhole covers are opened and ventilated at least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent accident to the public. In addition, the contractor shall ensure that
the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr. Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least
2 to 3 hours before any man is allowed to enter into the manhole for working
inside.

¢) Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of
their presence

d) d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him
to be pulled out during emergency.

f) The area should be barricaded or condoned off by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.
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g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature
of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the time
upto which a worker may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at least 2 meters away
from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should be properly
trained before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump
helmets and gloves non sparking tools safety lights and gas masks and portable air
blowers (when necessary). They must be supplied with barrier cream for anointing
the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

0) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be taken
in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken:- a) No paint containing lead or lead products shall be used except in the
form of paste or readymade paint. b) Suitable face masks should be supplied for use
by the workers when paint is applied in the form of spray or a surface having lead
paint is dry rubbed and scrapped. ¢) Overall shall be supplied by the contractors to the
workmen and adequate facilities shall be provided to enable the working painters to
wash during and on the cessation of work

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any
form, wherever men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use:

i) White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

i1) Measures shall be taken, wherever required in order to prevent danger arising from
the application of a paint in the form of spray

1i1) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

V) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours

being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAIL

viii)  AAI may require, when necessary medical examination of workers.
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iX) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters

10. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions:

1) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order. (b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from patent
defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

1i1) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall
notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any machinery to site of work and get it verified by the electrical Engineer
concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work

14. These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

EMPLOYED BY AAI ORITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which twenty
or more workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in

progress.

3. FIRST-AID FACILITIES

1) At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment.
a) For work places in which the number of contract labour employed does not exceed

50 Each first —aid box shall contain the following equipments:

SR LD

= 9o x A

11.
12.
13.

0.

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

NoUnhA L=

8.
9.
10.
11.
12.

13.
14.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin

Ointment for burns. 15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
iv) Nothing except the prescribed contents shall be kept in the First-aid box.
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vi)

vii)

viii)

The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in
the work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts
shall be established and run by a trained compounder. The compounder shall be on duty
and shall be available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

4. DRINKING WATER

)
ii)

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

ii1) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine

iv)

drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

)
ii)

iii)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i)

ii)

iii)

iv)

vi)

Latrines shall be provided in every work place on the following scale namely:

a) Where female are employed, there shall be at least one latrine for every 25 females.

b) Where males are employed, there shall be at least one latrine for every 25 males.
Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year, Latrines shall not be of a standard lower than borehole system
(a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers
upto fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and

sanitary condition at all times.

C-NIL I-NIL O-NIL GCC-81



(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

viii)  Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

iX) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES
1) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H

(i)a,b &ec.

i) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

v) The contractor shall provide one ayaa to look after the children in the créche when the

number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

V) The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children

9. CANTEENS
1) In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

i) The canteen shall be maintained by the contractor in an efficient manner.

i) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

V) The floor shall be made of smooth and impervious materials and inside walls shall be

lime washed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii)  Suitable arrangements shall be made for the collection and disposal of garbage.
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iX) The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.
(b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

xiii)  (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv)The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

XV) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi)In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-
a) The rent of land and building.
b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.
¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.
d) The water charges and other charges incurred for lighting and ventilation.
¢) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof

C-NIL I-NIL O-NIL GCC-83



AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations

1. SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS
1) Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but does not
include any person:- a) Who is employed mainly in a managerial or administrative
capacity: or b) Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mensem or exercises either by the nature of the
duties attached to the office or by reason of powers vested in him, functions mainly of
managerial nature : or ¢) Who is an out worker, that is to say, person to whom any
article or materials are given out by or on behalf of the principal employers to be
made up cleaned, washed, altered, ornamental finished, repaired adopted or otherwise
processed for sale for the purpose of the trade or business of the principal employers
and the process is to be carried out either in the home of the out worker or in some
other premises, not being premises under the control and management of the principal
employer. No person below the age of 18 years shall be employed to act as a

workman.

ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other

than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 3.

3. 1) Normally working hours of an adult employee should not exceed 9
hours a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

i) When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week, he shall be paid over time for the extra hours put in by
him at double the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from
time to time irrespective of whether such worker is governed by the Minimum Wages
Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the
worker shall be entitled to rest day wages at the rate applicable to the next preceding
day, provided he has worked under the same contractor for a continuous period of not
less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him for the
whole day on one of the five days immediately before or after the normal weekly
holiday and pay wages to such worker for the work performed on the normal weekly
holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority of
the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
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wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII’.

5. PAYMENT OF WAGES

1) The contractor shall fix wage periods in respect of which wages shall be payable.
i) No wage period shall exceed one month.
iii) The wages of every person employed as contract labour in an establishment or by a

contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last day
of the wage period in respect of which the wages are payable.

v) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

V) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before
the expiry of the wage period, final payment shall be made within 48 hours of the last
working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him
in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge

who will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

Note: payment of wages will be paid through online mode only and the contractor shall submit a
copy of bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

1) The wages of a worker shall be paid to him without any deduction of any kind except the
following:
a) Fines
b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.
¢) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglect or default.
d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.
¢) Any other deduction which the Central Government may from time to time allow.

i) No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Chief Labour Commissioner. Note: An approved
list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-XII
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iii)

v)

v)

vi)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in
respect. of which it was imposed.

7. LABOUR RECORDS

i)

vi)
vii)The

viii)

The contractor shall maintain a Register of persons employed on work on contract in
Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971
(Appendix VII).

The contractor shall maintain a Wage Register in respect of all workmen employed by
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix
VIID)

Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following
particulars : (a) Full particulars of the labourers who met with accident. (b) Rate of
Wages (c) Sex (d) Age (e) Nature of accident and cause of accident (f) Time and date of
accident (g) Date and time when admitted in Hospital (h) Date of discharge from the
Hospital (i) Period of treatment and result of treatment (j) Percentage of loss of earning
capacity and disability as assessed by Medical officer (k) Claim required to be paid under
Workmen’s Compensation Act. (1) Date of payment of compensation (m) Amount paid
with details of the person to whom the same was paid (n) Authority by whom the
compensation was assessed. (0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII). The contractor shall display in a good condition and in a
conspicuous place of work the approved list of acts and omissions for which fines can be
imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-X1V)

contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The

contractor shall issue an Attendance card-cum-wage slip to each workman employed by

him in the specimen form at (Appendix-IX)

i) The
iii) The

card shall be valid for each wage period.
contractor shall mark the attendance of each workman on the card twice each day, once at

the commencement of the day and again after the rest interval, before he actually starts work.

iv) The
v) The

card shall remain in possession of the worker during the wage period under reference
contractor shall complete the wage slip portion on the reverse of the card at least a day

prior to the disbursement of wages in respect of the wage period under reference.

vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.
9. EMPLOYMENT CARD
1) The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules

197

1 to each worker within three days of the employment of the worker (Appendix-X).
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10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the workman

whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central
Rules 1971.

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for
a period of three years from the date of last entries made in them and shall be made available for
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the
Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have power
to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which
the default has been committed with a note that necessary deductions from the contractor’s bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by
the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Engineer-in-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Engineer-in-Charge concermned within 30 days
from the date of decision, but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
1) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause
(a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or
by any other workman employed in the industry in which the worker is employed.

ii)) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

¢) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or
by any other employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to
his agent at a convenient time and place after due notice is received or to the Labour Officer or any
other person, authorised by the Central Government on his behalf .
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17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAl may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the General

Manager (Engg.) concerned shall be final
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]
To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement No. ..................c..e.... dated............... made
between.......... and AAI in connection with the work of ......................... (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.ovoiiiiii (Rupees................. only) from a Nationalized Bank in licu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the.................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................ do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rsooooiiiii, (Rupees......ccooevvvvviinnnnnnn. only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. WeE o Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oon.... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
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contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of
WITNESS
1.

2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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Note:

*For Proprietary Concerns

Sh. son of’ resident of carrying on
business under the name and style of at (hereinafter called “the said
Contractor” which expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Sh. son of resident of A-178
2. Sh. son of resident of
carrying on business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the context requires
otherwise include each of them and their respective heirs, executors administrators and legal
representatives).

For Companies
M/s a Company registered under the Companies Act, 1956 and having its

registered office in the State of (Hereinafter called “the said Contractor” which expression shall unless
the context requires otherwise include its administrators, successors and assigns).
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tender dated (date) for the construction of
« ”(name of work) (hereinafter called “the TENDER?).

KNOW ALL PEOPLE by this presence that we (name of bank) having our
registered office at (hereinafter called “the bank™) are bound unto Airports
Authorty of India having its head office at Rajiv Gandhi Bhawan, Safdarjung Airport, New Delhi-
110003 (hereinafter called the ‘AAI’ which expression shall unless repugnant to the subject or
contract includes its administration, successors and assigns) in sum of Rs. (Rs.
In words ) for which payment well and truly to be made to the said Engineer-in-
Charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2)  If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first written demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS .o, SEAL
(SIGNATURE NAME AND ADDRESS)
Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNT BILLS
NAME OF WOTK:. .o e e
NAME OF COMITACTOT. . ...ttt e et et e et e et e e e
Contract Agreement No. and Date...................coeeneee. RABIINO.....civiiiiie
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

Signature of Manager / AM (Engg)
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APPENDIX-IIT

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address Of the CONIACTOT. ... ..vtiiii e

Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5

Date on which maternity leave commenced and ended

In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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Name and address of the contractor

Name and location of the work

1)
2)
3)
4)
5)
6)
7)
8)
9
10)
11)

12)

13)

14)

15)

APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/misccarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board

Name of work

Name of Contractor

Address of Contractor ---------------

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. I. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday

Wage period

Date of payment of wages

Working hours

Rest interval
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Form-XIII APPENDIX-VI

[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and addreSs Of COMTTACTIOT. .. ...ttt ettt e ettt e et e ettt e
Name and address of establishment which contractor is Carried ON.......ooveeittitie e,

Name and 10CatION OF WOTK. .. ... .utiii e e e e e e e e,

Name and address of Principal EMPlOYer.........oouiiuieii ittt e e e e ae e

Name of the Establishment Name of Owner LIN
Sl. Employee Nam Surnam Gende Father’s/Spouse Date of Nationalit Education Date Designatio
No. Code e e r Name Birth# y Level of n
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobil UAN PAN ESIC IP LWF AADHAA | Bank Bank Branc Present | Permanen
Address Employment e R Alc h Address t
*(HS/S/SS/U Number (IFSC
12 13 14 15 16 17 18 19 20 21 22 24
Servie Book Date of Reason for Mark of Phot Specimen Remarks
No. Exit Exit Identification 0 Signature/Thumb
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column.
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Form-XVI
[See Rule 78 (1) (a) ()]

Muster Roll
Name and address of
(00 18 211 10 ) oS

Name and address of establishment which contractor is carried

APPENDIX-VII

WO K . e
Name and address of Principal Employer..............ccooovviiiiiiiiiinininn., For the month of
fortnight................
SI | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

FORM B

[See Rule 78 (1) (a) (i)]

FORMAT FOR WAGE REGISTER

APPENDIX-VIII

Rate of Minimum Wages and since the

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl.  No. Name Rate No. of Overtim Basic Specia DA Payment HRA Others Total
in of Days e hours 1 ]
Employe Wage worked worked Basic Overtim
1 2 3 4 5 6 7 8 9 10 11 12
C-NIL I-NIL O-NIL GCC-99




Deduction Net Employer Share
P t | PF Welf:
PF ESIC Society Income Insurance Others Recoverie Total aymet Foun de are
Tax s
13 14 15 16 17 18 19 20 21 22
Receipt by Date of Remark
Employee/Bank Payment s
Transaction ID
23 24 25
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FORM C

FORMAT OF REGISTER OF LOAN/ RECOVERIES

Name of Establishment LIN
S1. Number In Nam Recovery Type Particular Date of Amoun
Employee e (Damage/loss/fine/advance/loan ] damage/Loss* t
1 2 3 4 5 6
Whether show Explanation heard Number of First Month/Year Last Date of Remarks
cause in presence of* Instalments Month/Year Complete
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Form-XVII [See Rule 78 (2) (a)]

Register of wages

Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer...............coooviviiiiiiiiiiiinnn, For the month of fortnight................
Amount of wages
S. | Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of | wage | Allowanc | time cash tionif | amou | thumb | contract
~JUegiy Jwot vork | wagey | ; t :
) f r— lone | piece nt. aid ED
orl done— | (indic
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIITA

WAGE CARD

Wages Card No..........oooviiiiniininn..n.
Name and Address of Contractor........................ Date of iSSU€.....c.oueveiiiiiiiann
Name and location of work............................... Designation............coceevevvinnannnnn.
Name of workman.................cooeviiiininnnn... Month/Fortnight..........................
Rate of Wages......coiviviiiiiiicce e

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31

0 1 3 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from...........cooviiiiiiiiii the sumof Rs........coooiiiiiii on account of my wages
Signature

The Wage Card is valid for one month from the date of iss
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTACIOT. ... . .viii ittt eeaes
Name and Father’s/Husband name of workman..............ooooiiiiiiiiiiiiiiiiieiaen,
Name and 10Cation Of WOTK. ...ttt e e,

For the week/Fortnight/Month ending..............ccoviviiiiiiiiiii e

L. NO. of days WOTKed. ......ouiiii i e e

2. No. of units worked in case of piece rate WOrkers............covevriiiiiiiiiiineinennannanns
3. Rate of daily Wages/PieCe Tate. .. ...oviiriiri ittt et aae s
4. AmOuUnt Of OVEITIME WaAZES. ... .uvtrintentetentete et etententeteteateetesennenneneanes
5. GIOSS Wages PAYADIC. ... vttt ittt ittt

6. Deduction, I ANy .......ouiieitii i

7. Net amount of Wages paid.........cooviiiiiiiiiiiii e

Initials of the contractor or his representative
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APPENDIX-X

14/Form-XIV
[See rule 76]
Employment Card

Name and address 0f CONTACTOT. . ...ttt e
Name and address of establishment under which is carried........................cooil.
Name of work and location of worki.............ooi
Name and address of Principal Employee...........cooooiiiiiiiiiiiiiii e
1. Name of the Workman....... ..o,
2. SL No. in the register of workman employed...............ccoiiiiiiiiiiiiiiiii
3. Nature of employment/designation............c.cvuiviiitiiiiiiiitiieiiienaeeaeaaan
4. Wage rate (with particulars of unit in case of piece work).................ooooiiiiii
BT T T3 [ o B
6. Tenure of eMPlOYMENT.......o.iitiii i e
T ReMATK. ..

Signature of Contractor
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ....................oooiinil. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We o (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAL

2. WeE oo (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AALI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(Rupees .......ocovvvvviiinninnnnns only).

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. We .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We. i (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We. i (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ................cooeiiiiiinna.. unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees .......cceevvnvennnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of

Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to Airport
Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issuedin  favour

of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /
Earnest Money / Performance Guarantee on account of contract awarded / to be awarded by M/s
Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without any
reference /consent /notice from me / our side and the bank is fully discharged by making the payment

to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

10.

1.

12.

13.

14.

15.

Wilful insubordination or disobidience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.
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16.

17.

18.

19.

20.

21.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthotised divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within the

premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | n nature of | action for | Offence | workman in whose period of the which
] employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

SI. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen |[Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

APPENDIX-XV

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. | Name of Father’s Designation/n [Wage period Date and Purpose | Number of | Date and Date on
No. | workman | Husband’s ature of and wages amount of | for which | installment | amount which last
Name employment payable advance paid | advance by which of each installment
paid advance to | installme | was repaid | Remark
be repaid nt repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2) (e)]
Register of Overtime
Name and address Of COMTACTOT. . ... ... u ittt et ettt e e e e e e eaenes
Name and address of establishment under which contract is carried On............ccviiiiiiiiii i e,
Name and 10cation OF WOTK. ... .. e e et
Name and address of Principal EMPlOYer. ... .....ouiiiii it et e e e e e aeeas
S. | Name of | Father’s/ Sex | Designation/ Date on Total overtime Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0 n Name employement overtime project in case wages wages earning
worked of piece rate

1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give
notice to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.

Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.

Contract amount in the work.

Date of contract.

Date of initiation of work.

9. Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

11. Total number of claim made.

12. Total amount claimed.

13.Date of intimation of final bill (if work is completed).

14.Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16.Date of request made to ED for decision.

17.Date of receipt of ED’s decision.

18.Date of appeal.

19.Date of receipt of decision on our appeal.

NN bW =

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully
(Signature)

Copy to:
1. The Engineer-in-charge ......................
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APPENDIX -XVIII

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

AND

representatives, successors and assigns of the Bidder/
WHEREAS the Authority intends to award, under I
contract for ...................... The Authority, whilg dischdrging its functions on business
principles, values proper compliance with all relefa sand regulations, and the principles of

instrument developed by the rengwn¥d{ /infernational non-governmental organization
“Transparency International” (T 1) b €d in Berlin ( Germany ). The Authority will

AND WHEREAS the Bidder is submitj/ng
response to the NIT (Notice Ipmiting Tender) dated ......... Contractor is signing the contract for
execution of

penefit or Any other advantage from the BIDDER, either for themselves or for any person,
dxganizajfon or third party related to the contract in exchange for an advantage in the bidding
proc®ss/ bid evaluation, contracting or implementation process related to the contract.
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1.2

1.3

1.4

2.1

2.2

23

2.4

2.5

2.6

The Authority will, during the pre-contact stage, treat all BIDDERs alike, and pattgpovide to
all BIDDERs the same information and will not provide any such infgfmation) to any

or completed breaches of the above commitments as well as any
such a breach.

In case any such preceding misconduct on the part of such off
BIDDER to the Authority with full and verifiable facts and the
be correct by the Authority, necessary disciplinary proceed)

would not be stalled.

Commitments of Bidders/Contractor.

unfair means and illegal activities during any stag bi{d or during any pre-contract or
post-contract stage in order to secure the contract oy
commit itself to the following.

The Bidder/Contractor will not offer,
consideration, reward, favour, any ¢ifa) pr/immaterial benefit or other advantage,

and implementation of the contract:
The Bidder/Contactor further undertakedNhat it has not given, offered or promised to give,
directly or indirectly any bribe, gffty consideration, reward, favour, any material or
immaterial benefit or other advantgfe/ commission, fees, brokerage or inducement to any

relation to the contract or al r contract with the Authority.

The Bidder / Conty has not entered and will not enter with other bidders into any
undisclosed agree, derstanding, whether formal or informal. This applies in
particular to pifcg offication, certifications, subsidiary contracts, submission or

non-submissionyo, ny actions to restrict competitiveness or to introduce cartelization

agents and repregentftives and Indian BIDDERs shall disclose their foreign principals or
associates,

whether officially or unofficially to the award of the contract to the BIDDER, nor has any
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amount been paid, promised or intended to be paid to any such individual, firm or company
in respect of any such intercession, facilitation or recommendation.
2.7 The Bidder/Contractor, either while presenting the bid or during pre-contrag

2.8 The Bidder/Contractor will not collude with other parties interested inth
the transparency, fairness and progress of the bidding process, }
and implementation of the contract.

2.9 The Bidder/Contractor will not accept any advantage in exchg
unfair means and illegal activities.

2.10 The Bidder / Contactor shall not use improperly, for purp Jmpetition or personal

as part of the business

2.11 The Bidder/Contractor will inform to the Independ ,

2.12 The Bidder/Contactor commit to refrain froM_giving any complalnt directly or through any
other manner without supporting it with ful

2.13 The Bidder/Contactor shall not instigate g
of the actions mentioned above.

2.14 If the Bidder/Contractor or any empl €/of the/Bidder/Contractor or any person acting on
behalf of the Bidder/ Contractor, e}
officers of the Authority, or alterngti dny relative of an officer of the Authority has
financial interest/stake in the Bidd® factor’s firm, the same shall be disclosed by the

Bidder/Contractor at the time filing of Ysnder. The term ‘relative’ for this purpose would be

as defined in Section 6 of the Companjes Act 1956.
2.15 The Bidder/Contractor shall not leAd/to or borrow any money from or enter into any
tions, dirgctly or indirectly, with any employee of the Authority
2.16 i i / “urife tender process or before the award of the contract or

d to disqualify him from the tender process or to terminate
gofynd to debar the BIDDER from participating in future bidding

3.
3.1 of declares that no previous transgression occurred in the last three years
foreSigning of this Integrity Pact, with any other company in any country in
respect gf any cprrupt practices envisaged hereunder or with any Public Sector Enterprise in
Goprernment Department in India that could justify Bidders’s exclusion from the
3.2 £ R Ontractor agrees that if it makes incorrect statement on this subject, he can be

33 he/Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) and
associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point five

C-NIL I-NIL O-NIL GCC-118



3.4.

3.5

3.6

5.1

Pact or violate its provisions or fails to get this Pact signed in terms of p
That if the Contractor(s) does/ do not sign this Pact or violate its provzsi

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITK /tc. , which is as per terms and
conditions and details given in NIT / tender documents spld&Q the Bidders.

1edge of the BIDDER) shall entitle the
9ng, wherever requlred

{aglons without assigning any reason or
fever, the proceedings with the other

Authority to take all or any one of the following j
i) To immediately call off the pre contrg

the BIDDER from
stores, such outst/
and interest.
To en-cash the /a

ity in connection with any other contract or any other
j8g payment could also be utilized to recover the aforesaid sum

sqirgct signed by the Authority with the BIDDER, the same shall not be opened.

C-NIL I-NIL O-NIL GCC-119



X) Forfeiture of Performance Bond in case of a decision by the BUYER to forfejt the

xi) That if the Authority have terminated the contract under section 2 or 3 ¢t 4 or if the
Authority is entitled to terminate the contract under section 2 or 3 or 4 Ythdrity
shall be entitled to demand and recover from the contractor damages 5%
of the contract value or the amount equivalent to security deposit or j Mgl bank

guarantee, whichever is higher.
Xii) That the Bidder / Contractor agrees and undertakes to pay the said™s

establish to the satisfaction of the Authority that the disqualifightfoh 7 géarment of the
bidder from the tender process or the termination of the cg /

5.2 The Authority will be entitled to take all or any of the actions mghti
53 (1) to (xii) of this Pact also on the Commission by the BIDDER

54 That if the Bidder/Contractor applies to the Authorify for premature revocation of the

by him, the Authority may, if thinks fit, revoke th€ debagues
facts and circumstances of the case, and the/documents/evidence adduced by the
Bidder/Contractor for first time default.

5.5 That a transgression is considered to have occhryelf the Authority is fully satisfied with the
available documents and evidence submittgd, o yith Independent External Monitor’s
recommendations/suggestions that no reasgfighfe Aguhft is possible in the matter.

5.6 The decision of the Authority to the effgt { Yreach of the provisions of this Pact has

been committed by the BIDDER shall bg final
BIDDER can approach the Independént Exte
this Pact.

afld/Conclusive on the BIDDER. However, the
Al Monitor(s) appointed for the purpose of

Rub-Contractors/ Associates:

ation of conduct of a Bidder/ Contractor or Sub-
Entative or an associate of the Bidder, Contractor or
ption, or if the Authority has substantive suspicion in
informthe Vigilance Department for appropriate action.

6. Allegations against Bidders/Contractors
That if the Authority receives any infq
Contractor or of an employee AN\
Sub- Contractor which consftute col
this regard, the Authority

for this Pact.
The task of the M¢gh;
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7.5.

7.6

7.7

7.8

7.9

10.
10.1
10.2

10.3

11.
11.1

11.2.

11.3

and Associates. The Monitor is under obligation to treat the information and gettyents of
the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with conffdentiali}y.
inform the management of the Authority and request the management to i @

recommendations/ suggestions. Beyond this, the Monitor(s) has no riglt to deMafd from the

Facilitation of Investigation.

In case of any allegation of violatio any provisions of this Pact or payment of
, gll Le entitled to examine all the documents
including the Books of Accounts of the R /and the BIDDER shall provide necessary
information and documents in Englislf ghd #hdll/extend all possible help for the purpose of

such Examination.

Law and Place of Jurisdiction.
That this Pact is subject to provisio #der Indian Law. The place of performance and
jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the Authority,
as applicable.

Other Legal Actions

That this Pa /s into force when both the parties have signed it. It expires for the

Contractg months after the final payment under the respective contract, and for all other

Pact sha[f remain valid. In this case, the parties will strive to come to an agreement to their
omgina¥intentions.
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12. Company Code of Conduct
Bidders are also advised to have a company code of conduct (clearly rejecting the use of
bribes and other unethical behaviour) and a compliance program for the implementation of
the code of conduct throughout the company.

13. The parties hereby sign this Integrity a on
Buyer
Name of the Officer
Designation
Deptt./Ministry/PSU
Witness
L hp
Y
2.

Bidder Qy
CHIEF EXEC, OFFICER
Witness

1. @

R

N4
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APPENDIX-XIX
(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ...% of the net tq b¥made to Specialized
agency in case of composite contract agency

A

SL | Sub-head Nature of VV hd % of the net payment to be made

to Specialized agency
1 | Sub-head I Ve "/

in hority must ensure that all sub-heads of works are covered in above table. The
j indicate percentage payable to specialized agency in case of all sub-heads.
@ filled in by the contractor against one or more subhead in this schedule, then 75% of
payment admissible as per AAI for the subhead under consideration shall be paid directly
gecialized agency in case of composite contract.

to
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been given
as a standard BOQ format at page no. BOQ-1 with the tender document, then the same is to be downloaded and
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white
coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the detailes have been completed, the bidder should save it and submit
it online, without changing the File name. If the BOQ file is found to be modified by the bidder, the bid will be
rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5

DI EILIEU[ED
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SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issue

1 2 3 4

D = =[D

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. Please refer Special Condition
of Contract for Civil & Electrical works (As applicable).

SCHEDULE 'E’
Reference to General Condition of contract

Name of work: ANNUAL  MAINTENANCE CONTRACT (CIVIL WORKS) FOR
OPERATIONAL AREA AT IMPHAL AIRPORT FOR THE YEAR 2026-27.

Estimated cost of work Rs. 85, 00,000/- (Excluding GST)
i. Earnest Money Rs. 2,55,000.00

ii Performance Guarantee: As per Clause 1(B)

iii Security deposit: 10% of contract value
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SCHEDULE 'F°
GENERAL RULES & DIRECTION

Officer inviting tender: Dy. General Manager (Engg-C), Airports Authority of India,
Imphal International Airport, Imphal -795140

Maximum percentage for quantity of items of | 30% (Overall)
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & | 100% (For foundation items)
12.3

Definitions:
2(v) Engineer-in-Charge : DGM (Engg.-Civil), AAI Imphal International Airport
2(viii)  Accepting Authority  : As per AAI’s DOP
2(x) Percentage on cost : 15%
materials &

Labour to cover all
overheads & Profits

2(xi)  Standard schedule of : DSR-2023 with up to date correction slips as on last date of

rates submission of tender, MoRTH 2019 & Market rates.
2(xii)  Department . AAI Engineering
Clause 1
(1) Time allowed for submission of | N.A.

Performance Guarantee from the date of
issue  of letter of  acceptance

(i1) Time allowed for submission of | Before award of work
Performance Guarantee towards
abnormally low quoted bids

Clause 2

Authority for fixing compensation under | As per AAI delegation of powers
Clause 2

Clause 2A

| | Whether Clause 2A shall be applicable | NO
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of 10 days
start

Mile Stone(s) as per table given below:

S1.No. [Description of Milestones (Physical) Time allowedAmount to
in days (from| be withheld
date of start) [in case of
non achievement of
milestone

AS [PER CLAUSE N, B 0fF GCE AND SPECGIAL CONDIMON OF CONITRAC

Time allowed for execution of work : 12 months.
i. Extension of time....................... : As per DoP
ii. Rescheduling of milestone ........... : Engineer-In-Charge

iii. Shifting of date of start in case of delay in handing over of site... Engineer-In-Charge
Clause 6, 6A

Clause applicable — (6 or 6A): Clause 6A is Applicable

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material | 7 Lakhs
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab. All the testing equipment required
for conducting test for work as per AAI ,CPWD, MoRTH and IRC specifications as applicable and
as per the directions of the Engineer-in-Charge

Clause 10 B(IT)
Whether Clause 10B(II) shall be Yes
applicable
Clause 10C: Applicable
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Component of labour expressed as percent of value of work: 25%

Clause 10 CA : Deleted

Clause 10 CC : NOT APPLICABLE

A. For Construction period

S. No Relevant component of Material/ Labour for | *Percentage against _total
price escalation value of work /
1 Cement component
2 Labour component
3 Civil Component of other Construction Materials
4 E&M (Electrical and Mechanical i/c IT & Airport
system) component of Construction Materials
5 POL (Diesel) component
6 Reinforcement steel bars/ TMT bars/ ;‘;r?wﬁl
steels (including strands and cables) compogeft
7 Bitumen component
Total 100%

*% of components to be decided by NIT a

B. For operation & Maintenance perj

oving authority for particular tender.

S. No Relevant compon of Material/ Labour for | *Percentage against total
price escalatio value of work
1 Labour compGnent
2 Civil Corponent of other Construction Materials
3 /E?M/(Electrical and Mechanical i/c IT & Airport
stem) component of Construction Materials
4 Bitumen component (For Pavement work
component)
ol Total 100%
Clause 11

execution of work

Specification to be followed for |a) Technical specification.

b) AAI Specifications, MoRTH specification 2019 &
CPWD Specification 2019, Vol. I to II with upto date

other standard engineering

correction  slips, or
specification as applicable.
¢) Manufacturer’s Specification.
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Clause 12

12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings, | 15% (Fifteen Percent) of the contract value of the
12.3 | pavements and all other works above | respective item.
foundation level.
12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation | 100% (Hundred Percent) of the contract value of
work the respective item.
Items not included in contracts | 30% (Thirty Percent) of Contract value
(Extra/substituted items)
Overall Deviation i/c extra items, 30% (Thirty Percent) of Contract value
if any.
Clause 16
Competent  Authority for deciding | DGM (Engg)
reduced rates
Clause 17

Contractor Liable for Damages, defects during maintenance period — Twelve (12) months

Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per NIT/SCC and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: Guwahati

Clause 36(1)
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Requirement of Technical Representative(s) and recovery rate

S1. Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal s 8 .. | shall be made from the
Technical Technical g § —é contractor in the event of
Representative representative) g g 2 not fulfilling provision of
= 5 clause 36
Figures Rs. | Words
1. Diploma Civil Site Engineer 2 1 Rs. 1000 Rupee One
Engineer years per day thousand per
day
Clause 37
License Fee for unpaved land — NIL
Clause 41(a)
Integrity Pact applicable Not applicable
Clause 42
(1) | Schedule/statement for determining theoretical | AAI Specifications, MoRTH
quantity of cement & bitumen on the basis of Delhi | Specifications 2019, DSR 2023
Schedule of Rates printed by C.P.W.D with y»
correction slips till 1gs
submission of  tepqer,
specifications & B
(i1) | Variations permissible on theoretical quantities <
a. | Cement for works with estimated cost put to tender | 3% plus/mjn
not more than Rs.5 lakhs. A
For works with estimated cost put to tender more | 2% inus
than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section % pN#Mminus
each diameter, section and category A
c. | Bitumen P / 7 2.5% plus only & NIL on minus side
d. | All other materials Q /|
RECOVERY RATES FOR QUANITITMEYOND PERMISSIBLE VARIATION
Sl Description of items Q figures and words at which recovery shall be
No. e from the contractor
S\Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement / Not Applicable Not permitted
2. Steelp”” Mt Not Applicable Not permitted
3. SpFleAlra) Ltions Not Applicable Not permitted
4. K o sued free Not Applicable Not permitted
5. n issued at Not Applicable Not permitted
stipulated fixed price
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direction of Engineer-in-charge

Clause 48

Escrow Account:  Not Applicable.

Annex 9 clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfa e considered for
working out minimum period for which hire charges of road roller are to ered.
SL.LNo. | Material of surfacing / / Quantity or areas
1. Consolidation of earth subgrade 4 / 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick ~ 170 Cu.m
3. Consolidation of brick soling 10 cm to 20 ¢cm thick / g 230 Cu.m
4. Consolidation of wearing coat of stone ballast 7.5 %\/cm thick | 30 Cu.m
5. Consolidation of wearing coat of brick ballast 1Qxem thick 60 Cu.m
6. Spreading and consolidation of red bajri 6 / 1860 Sq.m
7. Painting one coat using stone aggregate 17/ ' fiominal size

(a) @ 1.65 m3 per 100 m2 and paving by /A-90 or S-90@?2.25

Kgperm2 or

(b) @ 1.50 m3 per 100 m2 and b1tumen emllsion or Road tar @2.25 930 Sq.m.

Kg per m2
8. Painting two coats using

(a) For first coat, stone aggreg?\u//&m nominal size

(i) @ 1.50 m3 per 100 m2V1ng bitumen A-90 or S-90@2 Kg

perm2 or
(i) @ 1.35 m3 per 100/ /Aapd bitumen emulsion @2 Kg per m2 600
Sq.m. or

(i) @ 1.25m3 per}/ ith roadtar @2.25 Kg per m2 600 Sq.m.

(b) For 2nd Coat, gregate 10 mm nominal size 0.9 Cu.m. per

100Sq.m with

(i) 1kg of paving Biwen A-90 or S-90 or bitumen emulsion per Sq.m.

or /)

(i) 1.25Kg/  Ad tar, per Sq.m. 600 Sq.m. 600Sq.m.
9. Re-painti stone aggregate 10 mm nominal size 0.9 Cu.m. per

100 Sq.

(i) 1k’ &g Ang bitumen A-90 or S-90 per Sq.m. ;k or

(i)l/ A bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m.
10. 2 CWX carpet surfacing using 2.4 m3 of stone aggregate 10 mm | 930 Sq.m

nominal size per 100 m2 and binder including tack coat, the binder

being hot cut back bitumen or bitumen emulsion in specified
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quantities.

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8
(60%25 mm nominal size and 40% 20 mm nominal size) per
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitum
tack coat of hot cut back bitumen.

14.

6 cm thick bitumen concrete surfacing using stone aggregaw.m.
(60%40 mm nominal size and 40% 25 mm nominal W p 0Om2

and coarse sand 2.9 Cu.m. per 100m2 and hot cut back/ fumen over a
tack coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using s gregate 7.3
Cum. (60%50 mm nominal size and 40% 40 al size) per
100m2 and coarse sand 3.65 Cu.m. per 100 hot cut back
bitumen over a tack coat of hot cut back bitum

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregat®’1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal siz 1,100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot bitumen over a tack
coat of hot cut back bitumen.

17.

750 Sq.m.

4 cm bitumastic sheet , using stone e 2.6 Cum. (60% 12.5
mm nominal size, 40% 10 mm nomi per 100 Sq.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. an t back bitumen over a tack
coat of hot cut back bitumen.

560 Sq.m.

18.

Laying full grouted surface using
6.10 Cu.m. per 100 Sq.m. with
mm nominal size stone gty
binder and stone grit 1
the binder being hot bi

e aggregate 40 mm nominal size
der, binding with 20 mm to 12.5
u.m. per 100 Sq.m. and seal coat of
minal size, 1.07Cu.m. per 100 Sq.m.,
tar as specified.

460 Sq.m.

19.

face Using stone aggregate 50 mm nominal size
ith binder, binding with stone grit 20 mm
1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and sto mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder bei tumen or tar,

Laying full grouted
9.14 Cu.m. per 10
to 12.5 mm nomy

370 Sq.m.

20.

4cm. thick acadum surfacing using stone aggregate 25 mm
nominal siz Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seamm bitumen and stone aggregate 10 mm nominal size 1.07

Cu. 0 Sq.m.

560 Sq.m.

21.

5c premix macadum surfacing using stone aggregate 25 mm
n ze 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
gregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
at of hot bitumen and stone aggregate 10 mm nominal size 1.07
. per 100 Sq.m.

460 Sq.m.
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Appendix - XX
INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into an

agreement for the execution of a certain specified quantity of work in a given time) THIS
INDENTURE made the.... ........... .. ... day of .. coeeeies s 20.. ..... BETWEEN (hereinafter
called the Contractor which expression shall where the context so admits or implies be deemed
to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI
(hereinafter called the AAI which expression shall where the context so admits or implies be
deemed to include his successors in office and assigns) of the other part. WHEREAS by an
agreement dated ..........cccccoeveeenenne. (hereinafter called the said agreement) the Contractor has
agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances
on the security of materials absolutely belonging to him and brought by him to the site of the
works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the
sum Of RUPEES ..cc.ovvveiieiiiiieiieiieeeeeen e on the security of materials the quantities and
other particulars of which are detailed in Accounts of Secured Advances attached to the Running
Account Bill for the said works signed by the Contractor on ...........cceeceevveeneeneeneeneennen. and the
AAI has reserved to himself the option of making any further advance or advances on the
security of other materials brought by the Contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of
the sum of Rupees .......cccoocvevvevees e, on or before the execution of these presents paid to
the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of
such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby
covenant and agree with the AAI and declare as follows: -

(1) That the said sum of RUPEES .. ..ccevverevieriiies e so advanced by the AAI to
the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be
employed by the Contractor in or towards expediting the execution of the said works and for no
other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been offered
to and accepted by the AAI as security are absolutely the Contractor's own property and free
from encumbrances of any kind and the contractor will not make any application for or receive a
further advance on the security of materials which are not absolutely his own property and free
from encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the Contractor solely in the execution of
the said works in accordance with the directions of the Engineer-in-Charge of the project
(hereinafter called the Engineer-in-Charge) and in the term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that until
used in construction as aforesaid the said materials shall remain at the site of the said works in
the Contractor's custody and on his own responsibility and shall at all times be open to inspection
by the Engineer-in-Charge or any officer authorised by him. In the event of the said materials or
any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree
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than is due to reasonable use and wear thereof the Contractor will forthwith replace the same
with other materials of like quality or repair and make good the same as required by the
Engineer-in-Charge.

(5) That the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Engineer-in-Charge or an officer authorised by him on
that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives payment
from the AAI of the price payable to him for the said works under the terms and provisions of
the said agreement. Provided that if any intermediate payments are made to the Contractor on
account of work done than on the occasion of each such payment the AAI will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting there from the value of
the said materials then actually used in the construction and in respect of which recovery has not
been made previously, the value for this purpose being determined in respect of each description
of materials at the rates at which the amounts of the advances made under these presents were
calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing to the AAI shall immediately on the
happening of such default be repayable by the Contractor to the President together with interest
thereon at twelve per cent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs charges, damages and expenses incurred by
the President in or for the recovery thereof or the enforcement of this security or otherwise by
reason of the default of the Contractor and the Contractor hereby covenants and agrees with the
President to repay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the President
of the said sum of Rupees ........cccccevvievvvieiciiiiecieee, and any further sum or sums advanced
as aforesaid and all costs charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the
said agreement and without prejudice to the powers contained therein if and whenever the
covenant for payment and repayment herein before contained shall become enforceable and the
money owing shall not be paid in accordance therewith the AAI may at any time thereafter adopt
all or any of the following courses as he may deem best :- -. (a) Size and utilize the said materials
or any part thereof in the completion of the said works on behalf of the Contractor in accordance
with the provisions in that behalf contained in the said agreement debiting the Contractor with
the actual cost of effecting such completion and the amount due in respect of advances under
these presents and crediting the Contractor with the value of work done as if he had carried it out
in accordance with the said agreement and at the rates thereby provided. If the balance is against
the Contractor, he is to pay same to the MI on demand. (b) Remove and sell by public auction
the seized materials or any part thereof and out of the moneys arising from the sale retain all the
sums aforesaid repayable or payable to the MI under these presents and pay over the surplus (if
any) to the Contractor. Deduct all or any part of the moneys owing out of the security deposit or
any sum due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on
the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has not
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been herein before expressly provided for the same shall be finally resolved as per provisions of
clause 25 of the contract.

In witness whereof the said ........... .. ........... and ..o e by the order and under the
direction of the M1 have hereunto set their respective hands the day and year first above written.
Signed, sealed and delivered by .......cccceevees v v the said contractor in the presence of
Signature ..

Witness Name  .o..ooveviriiieneceeieneicceee e

Address

Signed by i

by the order and direction of the AAI in the presence of

Signature i

WINESS NAIME coeeiiiiiiiieieeiieeee e

Address e
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1 Special conditions of Contract shall be read in conjunction with General Conditions of
Contract, Technical Specifications, Drawings and any other documents forming part of
this contract wherever the context so requires.

1.2 Notwithstanding the sub-division of the documents into these separate sections and
volume every part of each shall be deemed to be supplementary to and complementary
to every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention
appears, the provisions of the Special Conditions of Contract shall be deemed
to over-ride the provisions of the General Conditions of Contract and shall to the
extent of such repugnancy, or variations, prevail.

2. Site Office:

2.1 A site office and an attached store yard have to be established by the Contractor at
suitable Location as directed by the Engineer-in-charge. The agency shall pay a license
fee at the rate as given below:-

Particulars of the area License fees to be charge:

(a) Unpaved area (Land) Rs. 500.00 per sqm. per annum

), cement
25.00 per
rates. Land

2.2 In case any vacant room and store yard of AAl can be spared same will be handed over
to the Contractor for use a site office and store yard during execution of work at free of
cost upto defect liability period/ maintenance period. A security deposit at the rate of Rs
500/- per sqm and security deposit shall be deducted from Ist Running Account Bill.

2.3 Such case or occupation shall not confer any right of tenancy of the land/room/store yard
to the contractor.

2.4 The Contractor shall be liable to vacate the occupied land/room/yard within 15 days on
demand by the Engineer-in-charge.

2.5 Where any existing site office and store yard cannot be provided by AAI , the contractor
shall construct a site office and attached store yard at a suitable location as directed by
the Engineer-in-charge as per following specifications :-Site Office size : 3 m X 3 m
Store size : 3 m X 4.5 m Floor: Ordinary PCC Wall: Brick/Stone/CGI sheet Roof: CGI
sheet Door & Windows: Timber/steel/glazing/with grills

Electrical fittings: Minimum as per site requirement
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2.6 The above specifications are for guidance only and the contractor shall construct the site
office and store yard as per site requirement and direction of the Engineer-in-charge.
The cost of such construction shall be borne by contractor and nothing shall be paid by
AAl.

2.7 As regards License fee, right of tenancy, vacation etc, for such newly constructed site
office and store condition 2.2 to 2.4 mentioned above shall also be applicable.

3. Permissible time for attending complaint:-

3.1 All day to day maintenance complaint shall be attended by the contractor in totality to the
entire satisfaction of the complainant and Engineer-in-charge or his authorized
Representative within 03 (three) days of their registration. However for any emergency
work, day to day operational or providing proper services as water supply, drainage and
sewer has to be attended immediately without loss of time. In case the contractor fails to
do so the compensation as mentioned in clause 3.4 shall be applicable. The decision of
EIC or his authorized representative shall be final and binding to the contractor.

3.2 All complicated nature of complaints as so certified by the Engineer-in-charge or his
Authorized representative shall be attended in totality to the entire satisfaction of the
Complainant and Engineer-in-charge or his authorized Representative within 4 days of
their registration.

3.3 In case of major break down as so certified by the Engineer-in-charge or his authorized
Representative the complaint shall be attended in totality to the entire satisfaction of the
complaint and Engineer-in-charge or his authorized representative within 7 days of the
registration.

3.4 The contractor shall be liable to pay compensation for delay if he fails to meet the
Conditions as stipulated in paras 3.1, 3.2 and 3.3 @ Rs. 100/- Rs. 200/- and Rs. 500/-
respectively per complaint in case of terminal building area. However, if engineer-in-
charge or his authorized representative feels that the contractor is not taking any
appropriate action for attending the day to day complaints as mentioned above
intentionally or closed his office temporarily, the same complaint will be attended by AAI
by engaging other agency and 4 (four) times the actual expenditure incurred for this will
be deducted from the Contractor’s bill as compensation. This is over and above the
deduction mentioned in this Para above.

3.5 For the works mentioned in Para 2.1 (b) of particular specification, in case of any delay
Compensation will be levied as per the relevant clause stipulated in the general terms
and Conditions of tender. Decision of Engineer-in-charge and his authorized
representative is final binding to the Contractor.

4, Order for execution works:-

4.1 For ordering the various works on the Contractor, a register of complaint works shall be
maintained at site an appropriate location as directed by the Engineer-in-charge. Any
day to day maintenance complaint registered in this register by any AAlI employee of the
station /aerodrome shall be completed by the Contractor within the time schedule
stipulated in condition 3 above.
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7.1

4.2 For other maintenance /repair works or any other within the scope of this contract,
description of each work along with the stipulated time of completion shall be entered in
the registered of complaint work by the Engineer-in-charge or his authorized
Representative.

4.3 The Contractor shall see the register every day and sign the same as a token of having
received the work/work order.

Stores: -

5.1 The Contractor shall procure well in advance the necessary construction materials like
cement, steel, bricks, sand etc. and stores like paint door/window fittings,
plumbing/sanitary fitting/fixture, glass panels and so on which are to be corporate in the
works to ensure prompt attendance of complaint and timely completion of each work.

5.2 The contractor shall carry out regular survey of the local market and in case certain
Items/stores of approved make are not available locally, same have to be arranged by
the contractor from another place and nothing extra shall be paid by AAI.

5.3 The stores shall be kept in a systematic manner and properly stacked as directed by
Engineer in-Charge. Necessary chowkidar and store keeper shall be arranged by the
Contractor at his own cost for watch and ward and handling of stores.

Manpower:-

6.1 The Contractor shall deploy minimum one full-time supervisor (having adequate
experience in maintenance) for site supervision and works which are carried out by him.
The other necessary manpower like carpenter, plumber, mason, sewer man, beldar etc.
for timely attendance of complaints and execution of work shall also be arranged by the
Contractor. Nothing extra other than the quoted rate in Schedule” A” shall be paid by AAI
in this regard.

6.2 The supervisor shall inspect the site as per the complaints and works recorded in the
register and get the defects / works rectified /completed to the satisfaction of Engineer —
in-Charge.

TEMPORARY WORKS

The Tenderer should see the approaches and conditions of the same. If any approach
from main road is required at site or existing approach is to be made and maintained for
cartage of materials etc. by the Contractor, the same shall be provided, improved and
maintained by the Contractor at his own cost.

7.2 Wherever required, the contract shall segregate the site of work from operational area by

providing barricade of 2.00m high. The payment for the barricading shall be made to the
agency.

7.3 All Temporary and ancillary works including enabling works connected with the work

shall be responsibility of the Contractor and the price quoted by them shall be deemed
to have included the cost of such works which shall be removed by the contractor at his
cost, immediately after completion of the work.

7.4 The site for the work shall be handed over to the contractor alongwith the existing

structures, houses, plantations/trees etc. The contractor shall include in his quoted rates,
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8.1

8.2

8.3

8.4

8.5

9.2

10.

10.1

the cost of dismantling/cutting and carrying away the same from the site wherever
required and nothing extra shall be payable on this account.

PAYMENTS

The bill shall be submitted at intervals as provided at GCC Clause 7 in Schedule- F on or
before the date fixed by the Engineer-in-Charge for all the works executed since
previous bill in accordance with provision of clause 7 of GCC. The contractor shall
submit all the bills on the proforma prescribed by the Engineer-in-Charge, preferably
through computerized billing in triplicate.

The payment due to the contractor shall be made within 30 days of the submission of the
bill by the contractor and the measurements shall be verified by the Engineer-in-Charge
or his representative within 10 days of submission of the bill.

Running payment shall be made to Contractor if the amount of the gross bill is Rs.
10.00 lakhs or more or as per decision of Engineer-in-charge after deducting
security deposit, compensation for delay, other statutory deductions etc, which the
contractor may become liable.

Payment will be released on submission of proof of PF & ESI contribution and other
relevant records / documents of the applicable month.

The rates quoted shall be inclusive of all taxes, duties, packing, insurance,
transportation, loading, unloading, handling, incidental charges, local levis etc but
excluding G.S.T. However, ESI & PF shall be extra which will be reimbursed against
documentary evidence.

INCOME TAX & LABOUR CESS

Income Tax deductions shall be made from all payments made to the Contractor as per
the rules and regulations in force in accordance with the Income Tax Act prevailing from
time to time.

Labour CESS as per rules and regulation in force shall be deducted from the bills of
contractors and deposited with designated authority.

WATER

Generally water required for the work shall not be given by AAl and same has to be
arranged by the contractor. In case AAl water source is available near the work site and
water can be spared to the contractor as per discretion of the Engineer-in-charge, the
contractor may draw water from the AAl source as approved by Engineer-in-charge.

10.2 Wherever AAl water source is used by the Contractor, 1% of gross bill amount (work

11.

11.1

Done) shall be deducted from the running/final bill.

POWER SUPPLY

Generally Power required for the work shall not be given by the department and same
has to be arranged by the contractor. In case AAI electricity source is available near the
work site and electricity can be spared to the contractor as per direction of Engineer-in-
charge, the contractor may draw electricity from the AAIl source as approved by
Engineer-in-charge.
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11.2 Necessary meter and connection from the source as approved by Engineer-in-charge

shall be arranged by the Contractor. No extra payment towards meter and connection
arrangement shall be paid by AAI.

11.3 Wherever AAI electricity source is used by the contractor as per prevailing rates per unit

12.

121

12.2

13.

13.1

14.

141

15.

15.1

16.

16.1

17.

17.1

of meter reading or the charge as fixed by the local Electricity Board /Airports Authority
of India whichever is higher shall be recovered from the running /final bill.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of value
Rs.100/- and cost of the stamp paper shall be borne by the Contractor.

Contractor's tender including the letters of clarifications between the contractor and the
AAI prior to the award of contract shall form a part of the Contract Agreement to the
extent they have been accepted by AAI.

DAMAGE TO PERSON AND PROPERTY

The Contractor shall indemnify and keep indemnified AAIl against all losses and claims
for injuries or damage to any person or any property whatsoever, which may arise out of
or in consequence of the construction and maintenance of the works by them and
against all claims, demands, and proceedings of or in relation thereof.

CLOSING DAY’S WORK

Work shall be closed at 2 hrs. Notice for VVIP movement and also other exigencies, if
Directed by the Engineer-in-Charge. No compensation shall be entertained on this
account from the contractor.

LABOUR CAMPS

No labour camps will be allowed in the operational area.

REGULATIONS

All men and vehicles will observe the regulations in force in the operational area and will
do nothing to pose a danger to the aircraft and their operations. All vehicles will fly the
mandatory red flag during day light hours and red lights during night while working in
operational areas.

ADMISSION TO SITE

For the works falling within the restricted area, execution shall be restricted to non-
operational hours. The contractor is expected to finish the work before each break by
adequate planning with suitable construction joints etc. as per the satisfaction of
Engineer-in-Charge. All men and vehicles shall be permitted to enter the aerodrome
operational area only on possession of the security passes issued by AIRPORT-
INCHARGE. The contractor shall apply in writing in advance of the commencement of
work for issue of security passes and shall submit a list of personnel concerned with
their addresses and shall satisfy the Engineer-in-Charge who shall, at his discretion,
have the right to recommend the issue of passes to control the admission of contractor,
his agents, his staff and workmen. The contractor shall ensure that his men shall work
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18.

18.1

19.

19.1

19.2

20.

in areas/zones allotted to them. Passes shall be deposited with the Engineer-in-Charge
on demand and in any case immediately after completion of work. The contractor's
stafffworkmen shall observe all the rules promulgated from time to time by the
concerned authorities such as prohibition of smoking & lighting, search of persons
on entry and exit, keeping to specified routes etc. Any person found violating the
security rules laid down by the authorities will be expelled from the area without
assigning any reason whatsoever and contractor shall have no claim on this account. No
time extension shall be granted and nothing extra shall be payable by AAl on account of
restriction due to non-operational hours and in restricted working conditions.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute
portion of the item of work as sample for approval of the Engineer-in-Charge, before
taking up the actual execution of the particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all
fees and other charges and for giving and receiving of all necessary notices and keeping
the Engineer-in-Charge, informed of the said compliance with the bye-laws, payments
made, notices issued and received.

The contractor shall indemnify the AAI against all claims in respect of patent rights,
design, trademarks of name or other protected rights in respect of any plant,
machine, work or materials used for or in connection with the work or temporary works
and from and against all claims, demands proceedings, cost, charges and expenses
whatsoever in respect of or in relation thereto. The contractor shall defend all actions
arising from such claims and shall himself pay all royalties license fees, damages,
costs and charges of all and every sort that may be legally incurred in respect thereto.

SITE PRECAUTIONS

Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-

Charge shall be removed by the Engineer-in-Charge at the risk and cost of the

contractor.

a) When the contractor's equipment or personnel require crossing areas which are not
close to aircraft operations, the contractor shall provide competent flagmen at
locations designated by the Engineer-in-Charge to relay signals from airport traffic
control to personnel wishing to cross such areas.

b) Every transport vehicle shall carry a permit issued by the Chief Authority of
Airport/Aerodrome concerned and shall be produced on demand by him or his
authorized agent. All vehicles entering the Airport limits shall follow the routes
prescribed by the Chief Authority of Airport for entering the areas and shall display
red flags on top. No vehicle shall be allowed between sunset and sunrise, also
during the day when visibility is 500 meter or less, within the Airport limits where
motor vehicle Act does not apply.

c) With regard to construction safety measures, the contractor shall adhere to various
Indian Standard Codes of Practice, requirements of Provincial Government and local
Municipal Authority wherever the provisions of the latter two agencies shall be more
stringent than the provisions of the former. When these codes do not exist, the
contractor shall adhere to such safety measures as directed by the Engineer-in-
Charge.
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21.

22.

23.

24,

25.

d) The contractor shall, during construction, provide barricades as per specifications
prescribed by the Engineer-in-Charge to segregate the working area to ensure safety
of all concerned.

e) The contractor shall be responsible for any damage, resulting from his operations,
either to buildings, structures, airport fixtures such as underground cable, surface
lights, hard surface areas, water mains, other operational installations, Airport roads
etc. The contractor shall restore, replace or repair any such damage to the complete
satisfaction of the Engineer-in-Charge and in default the Engineer-in-Charge may
cause the same to be made good by any other means and deduct the expenses from
any sums due to contractor.

f) The work shall be carried out in phases in such a way that there is least obstruction
to the movements of Traffic/Air Traffic at the Airport. The phasing shall be decided by
the Engineer-in-Charge, who will be at liberty to change the phasing to suit the
requirements. The contractor shall have to abide by these instructions and nothing
extra shall be paid to him on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary

day & night caution boards, speed limit boards, red flags, red lights and providing

barriers. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrances shall be caused to traffic during execution of
work.

No payment will be made to the contractor for damage caused by rains or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

The contractor shall remove the labour huts, temporary barricades etc. on completion of
the work and leave the site in a neat and tidy state. The payment of final bill will be
subject to the compliance of this condition by the contractor.

MATERIALS AT SITE

(a) Materials brought to the site by the contractor shall be stored by the contractor in a
safe/dry storage space. The contractor shall be responsible for safe custody of
materials at site till such time, the installation is commissioned and handed over to
the Engineer-in-Charge.

(b) Cement bags shall be stored in separate godown to be constructed by Contractor at
his own cost as per sketch at Page GCC - 124 with weather proof roofs and walls.
Each godown shall be provided with a single door with two locks, the keys of one
lock shall remain with AAI Engineer-in-Charge of work and that of the other lock with
the authorized agent of the contractor at the site of work so that the cement is
removed from the godown according to the daily requirement with the knowledge of
both the parties and the account maintained.

WORK IN OPERATIONAL AREA

For the work to be carried out in operational area, whenever necessary, the work shall
be carried out in the non-operational period. The Contractor shall have to coordinate with
the Airports Authority for locating T&P and stacking of materials etc. Nothing extra shall
be paid to the Contractor for all the above factors.
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26.

27.

28.

REDUCED RATE PAYMENT:-

All works have to be carried out strictly as per standard contract specification and the
drawings applicable to the contract. Any work found below specification and not as per
the drawings is liable to be rejected. If any material used in works and their dimensions
like thickness, length, weight, area, volume is not as per specified as stipulated in SOQ
Items. However, if any work is below specification or not as per specified dimensions,
but if it is technically acceptable as per the discretion of the Engineer-in-charge, the
same work will be considered for acceptance and will be paid at a reduced rate, which
may be correspondent/proportionate rate at the sole discretion of the Engineer-in-
charge, and his decision will be final in this respect and no claim of the contractor shall
be entertained in this regard at any stage. For example, if quoted rate for Item No:
8.2.2.1 of 18mm thick granite is Rs. 4679.35 and contractor has placed 16mm thick
granite instead of 18mm whatsoever reason may be, the payable reduced rate will be
Rs. 4679.35 x16/18 = Rs.4159.42 The decision of the Engineer-in-charge, regarding
rejection or acceptance of substandard work and its reduced rate payable shall be
beyond the purview of the Arbitration under Clause 25 of this Contract GCC Page No —

56 to 57.
PERIOD OF COMPLETION, PHASING OF WORKS & AVAILABILITY OF SITE: -

The site shall be handed over to the executing agency in phased manner.

The entire work shall be carried out as per latest CPWD specifications all volumes with
upto date correction slips upto the date of receipt of tender for civil works and CPWD
specifications 2019 unless otherwise specified in the nomenclature of individual item, or
in the particular specifications.

29. However, in the event of any discrepancy in the description of any item as given in the

schedule of quantities or particular specifications appended with the tender and the
specifications relating to the relevant item as per CPWD specifications mentioned
above, the former shall prevail.

30. In case B. I. S. (Formerly ISI) codes / specifications are not available, the decision of the

Engineer-in-charge based on acceptable sound engineering practice and local usage
shall be final and binding on the contractor.

31. The rates for different items of works shall be for all heights and depths of the building

except where otherwise specified in the items of work or in special conditions
appended with the tender.

32. Wherever any reference to any Indian Standard specification occurs in the documents

relating to the contract the same shall be inclusive of all amendments issued thereto or
revisions thereof if any, upto the date of receipt of tenders.

33. The work shall be carried out in accordance with the architects’ drawings and

structural drawings. The structural and architectural drawings shall have to be properly
correlated before executing the work. In case of any difference noticed between
architectural and structural drawings, final decision, in writing of the Engineer-in-
charge shall be obtained by the contractor. For items, where so required, samples
shall be prepared before starting the particular items of work for prior approval of the
Engineer-in-charge and nothing extra shall be payable on this account.
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34.

35.

36.

37.

38.

39.

40. a)

b)

c)

d)

All materials to be used on works shall bear I. S. |. certification mark unless otherwise
the make specified in the item or special conditions appended with tender document.
In case ISI marked materials or the materials mentioned in the tender document are
not used due to non-availability, the materials used shall confirm to ISI code or CPWD
specification applicable in this contract. In such cases the Engineer-in-charge shall
satisfy him self about the quality of such materials and give his approval in writing.
Only articles classified, as “First Quality” by the manufacturers shall be used unless
otherwise specified. All materials not having ISI specifications. The Engineer-in-charge
may relax the condition regarding testing if the quantity of materials requirement the
work is small.

For the products bearing ISI certification mark, no further testing is required at site. In
all such cases of use of ISI certified materials, proper proof of procurement of
materials from authentic manufacturers shall be provided by the contractor to the
satisfaction of Engineer-in-charge.

Other agencies doing work of electrification, air-conditioning, external services, other
building work, horticulture work, etc. for this project will also simultaneously execute
the works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings, etc for laying / burying in the
work pipes, cables, conduits, clamps, boxes and books for fan clamps, etc as may be
system, telephone system, C.C. T.V. system, etc and nothing extra over the
agreement rates shall be paid for the same.

Unless otherwise specified in the schedule of quantities the rates for all items of the
work shall be considered as inclusive of pumping out of bailing out-water if required for
which no extra payment will be made. This will include water encountered from any
source such as rains, floods, subsoil and water table being high due to any other
cause whatsoever.

Any cement slurry added over base surface (or) for continuation of concreting for bond
is added its cost in deemed to have in built in the item unless otherwise / explicitly
stated and nothing extra shall be payable or extra cement considered with
consumption of this account.

The rate for all items in which the use of cement is involved is inclusive of charges for
curing.

The building work will be carried out in the manner complying in all respects with the
requirements of relevant byelaws of the local body under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-charge and nothing extra will
be paid on this account.

Water tanks, taps, pipes, fittings and accessories should conform to bylaws and
specifications of the municipal body / Corporation authorities, wherever required, at
his own cost. The work shall be carried out according to municipal bylaws.

The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay all
fees and charges, which be may be liable.

The work of fire fighting, internal sanitary, installations and drainage work etc. shall
be carried out as per local Municipal Corporation or such local bodies bylaws and the
contractor shall produce necessary certificates from such authorities after completion
of work.
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41.

42.

43.

44,

45.

46.

47.

48.

49.

e) The sanitary, water supply, drainage pipes, fittings and other materials shall be of
approved quality and shall confirmed to the relevant CPWD specification for works
with upto date correction slips, 2019. The work shall be carried out without omitting /
overruled on any of the local Municipal bylaws.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrance shall be cause to traffic during the execution of the
work. Nothing extra will be payable on this account.

The foundation trenches shall be kept free from water while all the works below ground
level are in progress.

The rate for all items of work, shall, unless clearly specified otherwise include cost of all
labour, material and others inputs like during involved in the execution of the item.

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms,
kitchen etc. and nothing extra on this account is admissible.
The contractor shall be responsible for the protection of sanitary and water supply fittings
and other fittings and fixtures against pilferages and breakage during the period of
installation and there after until the building is handed over.

The contractor shall maintain in perfect condition all works executed till the completion of
the entire work allotted to him. Where phased delivery is contemplated the provisions
mentioned above will apply to each phase.

No compensation shall be payable to the contractor for any damage caused by rains,
lightening wind, storm, floods, earthquakes or other natural calamity during execution of
work. He will make good all such damages at his own cost and no claim on this account
will be entertained.

The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc.
left out of his work and dress the site around the building to the satisfaction of the
Engineer-in-charge before the work is considered as complete.

The painting of Runway, Taxiway, Apron, Isolation bay and Night parking as and when
required on operational requirement will be carried out using Mechanically (painting
machine/ manual is to be executed as directed by the Engineer-in-charge.

CLARIFICATION REGARDING PLINTH LEVEL

50.

The following works shall be treated as works relating to foundations:

a) For building, compound walls, plinth level (or) 1.2 meter (4 feet) above ground level
whichever is lower, excluding items of flooring and DPC but including base concrete
below the floors.

b) For abutment, piers, retaining walls of culverts and bridges, wall of water reservoirs,
the floor level or where floor is not determinate upto 1.2 meter above bed level.

c) For retaining walls where the floor level is not determinate upto, 1.2 meter above
average ground level or bed level.
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51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.

d) For roads, all items of excavation and filling including treatment of sub base and
soling work.

e) For water supply lines, sewer lines, underground storm water drain and similar
works, all items of work below ground level except items of pipe work and masonry
work.

f) For open storm water drains, all items of work.

In respect of projected balconies, projected slabs at roof level and projected verandah,
the payment for the RCC work shall be made under the item of RCC slabs.

Nothing extra shall be paid for the side shuttering at the edges of these projected
balconies and projected verandahs. All exposed edge shall however be finished as per
specification and nothing extra shall be paid for this.

In the item of RCC walls, railings and roofs etc., nothing extra shall be paid for making
designs as per patterns given by Architects or for thickness of sections.

The rates for railing are inclusive of all the labour and the materials including execution
as given in the description of the item, portion of the railings, which is embedded in the
masonry or RCC shall not be included for measurement.

The rate of item of reinforcement in RCC work includes all operations including
straightening, cutting, bending, with annealed wire and placing in position at all the floors
weight all leads and lifts complete.

The contractor shall obtain a valid Labour License under the Contract Labour (R & A)
Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971 if
applicable well before the commencement of work and retains the validity of license till
its completion.

Before releasing payment to the contractor, all taxes & labour welfare cess recovery
shall be made from the contractor’s bill at the rate as applicable during that time as per
prevailing Government Policy.

If the contractor is found to violate any security regulation, he shall be blacklisted in
addition to being subjected to other legal proceedings.

The contractor shall be responsible for any damage, resulting from his operation to
existing fixtures such as cables, lights, electric or telephone wires or destroy to any part
of the building in which they may be working etc. The contractor shall restore, replace or
repair any such damage to the complete satisfaction of the Engineer-in-charge.

All incidental charges of any kind whatsoever including cartage, storage, cutting and
wastage etc. shall be borne exclusively by the contractor and nothing extra shall be
payable to the contractor on this account.

All the stores and materials except the materials stipulated for issue by the Authority
required for the satisfactory completion of the work shall be arranged by the contractor
from his own sources / open market. No claim whatsoever shall be entertained by the
Authority on account of delay in either providing these materials or non-availability of
these materials in the market.
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62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

71.

Cement: Cement used shall be PPC-(IS 1489 Part 1):2015 /OPC (43 grade) conforming
to IS 8112 — 1989 OR OPC 53 grade.

Water: Water used for construction work shall be clean and reasonably free from
injurious quantities of deleterious materials such as oils, acids, alkalies, salts and
vegetable growth. Generally, potable water shall be used.

Bricks: Brickwork shall generally confirm to specifications for second-class bricks. The
size of bricks shall be 21 x 10 x 7 cm or available local size brick of one size only shall
be used in the same wall. Bricks shall have a minimum crushing strength of 75 kg per
square centimeter. All bricks, which absorb more than 25 % of their oven dry weight after
24 hours immersion in cold water, shall be rejected.

Fine Aggregate: Fine aggregate shall either be sand or crushed stone dust. Percentage
of deleterious materials shall not be more than 5 %. Maximum quantity of silt as
determined shall not be more than 8 %. Fine sand shall be confirming to grading zone IV
as per IS: 383. Coarse sand shall be either river sand or pit sand. It shall be clean,
sharp, strong, and angular and composed of hard silicone materials. It shall be
confirming to grading zone Il as per IS: 383 — 1970.

Coarse Aggregate: It shall be crushed or broken from hard stone-obtained form
approved quarry. It shall be clean and free from dirt and any other foreign materials and
other deleterious materials in the aggregate shall not exceed 5 % of its weight.

Timber: Timber required for all wood work shall be wall seasoned such that the moisture
content does not exceed the limits laid down in IS 287 — 1973.

Steel: Steel used shall be thermo mechanically treated bars (TMT — bars).

Welding iron and steel work shall be done in approved manner specified in IS 816 —
1969 and IS 823 — 1964. All steel works shall have joint welded all-round. Spot welding
shall not be permitted.

The Contractor shall submit the purchase voucher of cement, steel bitumen, paints and
other important materials procured for incorporation in the works to the Engineer-in-
charge.

GOODS AND SERVICES TAX/ CONTRACT TAX:

Rates to be quoted by the parties should be inclusive of all taxes, duties, cess, fee,
royalty charges etc levied under any statute but exclusive of GST. In case supplies
[services involve imports the same should be identified separately basic custom duty &
IGST will be paid by AAI by utilizing EPCG license/duty credit Scrip under service Export
from India Scheme (SEIS) of Govt of India. GST shall be paid to contractor for any
taxable supply/services against a valid tax invoice as per terms and condition of the
contract.

E-PAYMENT

The payments to the contractor shall be made through e-banking services. The
contractor shall intimate his account number, Branch name of the bank with code
number, PAN No. and other relevant details to AAL.
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72.

73.

74.

USE OF READY MIX CONCRETE

The contractor is allowed to use Ready Mix concrete (RMC) from the batching plant as
approved by the Engineer-in-charge. Also the contractor can use admixture to increase
the work availability of the concrete. However nothing shall be paid extra for using RMC,
admixture, and lead etc, reason what so ever. The concrete shall be paid into the
respective item as mentioned in the SOQ.

The contractor is allowed to use PPC and OPC. 53 grade OPC cement is also allowed in
case of non- availability of 43 grades OPC cement. However, nothing shall be paid extra
to contractor on this account. Contractor is also allowed to use approved blended
cement, but site blending is not allowed. Contractor is also allowed to use approved
crushed sand in lieu of natural river sand for concrete work

Agency is bound to take away dismantled material received from dismantling as per his
quoted rates. He has no option to deny in any circumstances.

Availability of Critical Machinery for Runway Pavement Maintenance

In view of the sensitive and critical nature of maintenance in operational area including
maintenance of Runway, Apron pavements etc. and considering the direct impact, such
maintenance shall be provided for the safe operation of aircraft and overall airport
functionality, the following Special Conditions shall apply:

a). Mandatory Deployment of Machinery:
The contractor shall ensure the availability of the following essential machinery and
equipment at all times throughout the currency of the contract at site to be mobilised
as and when required by the Engineer-in-Charge:

1. Mini portable hot mix plant (Capacity not less than 8-10 TPH) — suitable for
localized patch repair works — 1 no

2. Tandem Vibratory Roller (8 to 10 MT capacity) — for proper compaction of
bituminous materials - 1 no.

3. Hydraulic Excavator (0.6 Cum) — with appropriate attachments for pavement
cutting, excavation, and removal.

4. Asphalt cutter machine (Capable of cutting depth 150mm).

b). Response Time:
The contractor shall ensure that the machinery listed above is deployed at the
worksite within 2 (two) hours from the time of written/verbal requisition by the
Engineer-in-Charge or his authorised representative.

c). Recovery for Non-Compliance:
In the event of non-availability or delay in deployment of the required machinery
within the stipulated time frame, the following recoveries shall be made from the
contractor’s running/final bills:

SI. Description Amount of Recovery
No.
1 Delay in deployment beyond 2 | %25,000 per 2-hour block of delay or as
hours (per equipment) decided by Engineer-in-Charge.
2 Repeated default (3 or more | May be treated as breach of contract.
instances) Action including termination of contract
may be initiated without further notice.
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d). Rights of Inspection:
The Engineer-in-Charge or any official authorised by him shall have the right to
inspect the machinery at any time and verify its availability, functionality, and location
records.

Failure to produce documents or denial of access shall be treated as non-compliance
and attract suitable action/recovery as deemed fit by the Engineer-in-Charge.
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1. TECHNICAL SPECIFICATIONS (CIVIL)

PREAMBLE

These technical specifications shall be read in conjunction with the various other documents forming
the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of Contract,
Special Conditions of Contract and other related documents, together with any addendum issued
thereto.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description does
not even remotely suggest that the contractor is absolved of such providing, supplying etc. unless an
explicit stipulation is made in this contract. The owner shall bear no costs of materials, equipment’s
duties, taxes, royalties etc.

In addition to the general obligation of the Contractor during defect liability period, the Contractor
shall guarantee successful performance of waterproofing treatments for a period of five years from the
certified date of completion of the work. The Engineer shall prescribe the form and the manner of
executing such guarantees. The Contractor hereby confirms that there is nothing in the
items/specifications (or a shortcoming therein) as will prevent such successful performance. The work
shall be executed through approved specialists experienced in the respective trades. 5 % of the security
deducted from the bills for such specialized items of work shall be refunded to the contract agency
only after expiry of guarantee period.

The specifications may have been divided in different sections/sub-head for convenience only. They
do not restrict any cross-reference. The Contractor shall take in to account interrelations between
various parts of works/trades. No claim shall be entertained on basis of compartment interpretations.

Any builder’s work required as part of electrical and other installation shall be executed by the
Contractor as directed under this contract.

The Contractor shall be required to submit and take approval from the Engineer-in- Charge/Consultant
of shop drawings of the items of work specified in the specifications or as directed from time to time.
No extra payment shall be made for the same. Shop drawings shall be in metric units and shall be
prepared in a format approved by the Engineer-in- Charge.

The Contractor shall prepare and submit as-built drawings by way of making modifications/changes
carried out with respect to the construction drawings issued prior to the construction of respective
elements. These will be then incorporated by the respective Consultant/ agency in to their drawings for
maintaining necessary records for the owner.

No walls, terraces shall be cut for making any opening after waterproofing has been done without
approval of the Engineer. Cutting of waterproofing when authorized by the Engineer in writing shall
be done very carefully so that no other portion of the waterproofing is damaged. On completion of the
work at such places, the waterproofing membrane shall be made good and ensured that the
opening/cutting is made fully waterproof as per specifications and details of waterproofing approved
by the Engineer at no extra cost. No structural member shall be cut or chased without the written
permission of the Engineer.

All materials intended to be used at site shall be tested prior to its use in an approved manner. A list of
tests including frequency of tests on construction materials is included in the special specifications.
Cost of all such tests and any other tests felt necessary by the Engineer shall be deemed to be included
in the price of respective materials quoted by the Contractor. Any defective materials brought to site
shall be returned without any extra cost for the same.

C-NIL I-NIL O-NIL TS (C)-1



Performance tests shall be carried out as the discretion of the Engineer on all/any items, of work as
directed by the Engineer. Should any item shall fail to pass the tests, the Contractor shall be given
opportunity to take corrective measures and have the same re-tested to the satisfaction of the Engineer,
he may at his sole discretion order dismantling of the whole or part of the works done and order the
Contractor to reconstruct the same. The cost of all these operations and materials shall be borne by the
Contractor without any extra claim.

The Contractor may make a special note of the strictness of the concrete mix to be adopted in items of
maximum water-cement ratio, minimum slump, control of total chloride and sulphate contents, use of
admixtures etc.

Minimum cement contents are given purely from durability point of view. Larger contents shall have
to be provided if demanded by mix design.

Provision of cement slurry to create bond between plain/reinforced concrete surface and subsequent
applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra.

Mix design using smaller aggregate of 10mm down shall also be done in advance for the use in
junction having congested reinforcement.

All full-fledged laboratories shall be established at site to start of construction and shall also stock all
relevant codes like BIS, EN, ASTM, MORTH, ICAO etc. as per the requirements of the special
specifications/Technical specification.

Procedure of mixing the admixtures shall be strictly as per manufactures recommendations if not
otherwise directed by the Engineer.

The batching plant for all concrete shall be used. Alternatively, use of ready mix concrete from an
approved source shall be permitted. Concrete shall be transported using concrete pumps of adequate
capacity including necessary stand by.

All the water tanks and other liquid retaining concrete structures shall undergo hydro-testing as per
special specifications.

Special benches shall be provided at site for stacking reinforcement bars of different sizes as per the
specifications.

Form work for beams of RCC areas shall be designed in such a way that the form work of the adjacent
slabs can be removed without disturbing the props/supports of the beams.

Wherever there are tension/suspended concrete members, which are suspended from upper level
structure members, the shuttering/scaffolding of such members at lower level shall have to be kept in
place till upper level supporting members gain minimum required strength. Cost of such larger
durations of keeping in place the shuttering/scaffolding shall be deemed to be included in the price
quoted for respective structural members.

In the mobilization period, the Contractor shall carry out expeditiously and without delaying the
following works:

a) Material testing and mix design of concrete as contemplated in the specifications.

b) Setting up of full-fledged site laboratory as per the requirement of these specifications.

¢) Any other pre-requisite items required for final execution.

The specifications for market rate items to be executed under this contract are enclosed. Items, which
are not covered under the specifications, shall be executed; as per latest CPWD specifications &
relevant IS codes, MORTH specifications, ICAO recommendations & Guidelines under the directions
of Engineer- In-charge.

C-NIL I-NIL O-NIL TS (C)-2



2.  SCOPE OF WORK

The work to be carried out under this contract shall consist of various heads as per Scope of
Work as mentioned at Para 3 of Special Conditions of Contract (Civil) at Page No. SCC (C)-2.

The item unless otherwise specified also include compliance with/supply of the following:

a)  General works such as setting out, clearance of site before setting out and clearance of
works after completion.

b) A detailed program for the construction and completion of works (using CPM/PERT
techniques) including updating of all such activities on the basis of decisions taken at the
periodic site review meetings as directed by the Engineer-in-Charges.

c¢)  Samples of various materials proposed to be used on the work for conducting tests
thereon is required as per the provisions of the contract.

d) Design of mixes as per relevant clauses of the specifications given proportions of
ingredients, source of aggregates and binder along with accompanying trial mixes to be
submitted to the Engineer-in-Charge for his approval before use on the works.

e)  Setting of field-testing laboratory with all required apparatus and staffs for conducting
day-to-day quality control tests.

f)  Any other item of work which is not specifically provided in the Bill of Quantities but
which is necessary for complying with the provisions of the contract.

3.  OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this Agreement
and in time, the Contractor shall have the following obligations at no extra cost to the Engineer-
in-Charge in addition to such other obligations and responsibilities as have been specified
elsewhere in this Contract.

i.  Provision of adequate number of constructional Plant and machinery for mechanized system
of construction, handling and transportation.

ii. Provision of special magazine at the site for storage of explosives, if necessary, for which
required license shall be obtained from the concerned authorities. However controlled
blasting/chemical blasting shall be permitted by AAI subjected to other guideline instead of
chiseling where blasting is prohibited, but no extra cost shall be paid on this account.

iii. Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding
wages, payment of wages, labour records, attendance cards-cum-wage slips, labour welfare
etc. as per standard practices and norms applicable at site.

All fossils, gold, silver, oil and other minerals, precious stones, coins, articles of value, of antiquity and
structures and other remains/things of geological or archaeological interest discovered on the site of
the works shall be notified by the Contractor immediately to the Engineer-in-Charge for onward
information to the concerned authorities.

The Contractor shall take all reasonable precaution to prevent his workmen or any other person from
removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the
instructions of the Engineer-in-Charges.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and cleaned
condition.

Opening up of covered work if instructed by the Engineer, if such covering was done before inspection
by the Engineer or without permission/ approval from the Engineer-in-Charge.
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4.

4.1

4.2

4.3

4.3.1

44

4.5

4.5.1

4.5.2

GENERAL

The works will be executed as indicated in the nomenclature and technical specifications as
given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained herein,
reference may be made to the latest CPWD, MORTH, IRC, CPCB, GRIHA, NBC, ICAO
Specifications and IS codes, in that order. Wherever these are silent, the construction and
completion of the works shall conform to sound engineering practice and in case of any dispute
arising out of the interpretation of the above, the decision of the Engineer-in-Charge shall be
final and binding on the Contractor.

In addition, to abbreviations CPWD, IRC, MOST, IS, BS, ICAO, ASTM, AASHTO shall be
considered to have the following meaning: -

CPWD : Central Public Works Department

IRC : Indian Road Congress

MORTH : Ministry of Shipping & Transport (Road Wing) Government of India.
BIS : Bureau of Indian Standards

BS : British Standard of the British Standard

ICAO : International Civil Aviation Organization

ASTM : American Standards of the American Society of Testing Materials.
AASHTO : American Association of State Highway and Transportation Officials.
CPCB : Central Pollution Control Board.

GRIHA : Green Rating for Integrated Habitat Assessment.

NBC : National Building Code

All the codes of practice, standards and specifications applicable shall be the latest editions with
up to date correction slips etc. or as directed by the Engineer-in-Charges.

TESTING

It is made clear that cost of testing, cost of material for testing, all field apparatus required for
sampling and testing as per CPWD/IS codes and manpower incident to such testing will be
provided along with necessary transport arrangement to and fro to the approved testing agency
or laboratory by the Contractor during the construction phase of the work and defect liability
period. The expenditure in this regard shall be borne by the Contractor and nothing extra shall be
payable by AAI on this account. Field laboratory with all the required apparatus and staffs shall
be established by the Contractor at site of work at his cost for carrying out field tests at
stipulated frequencies.

SAMPLING, TESTING AND MOCK-UP

The Contractor or his accredited representative shall be present during sampling/testing and
signify his concurrence for sampling / testing carried out by signing the test records. The
Contractor shall be liable of all actions consequent to the test and their results as if he himself
attended to the tests. The Contractor is duly advised to be present himself for sampling and
testing or in the alternative, have fully qualified duly authorized Engineer for this purpose.

The Contractor or his accredited representative shall prepare shop drawings of all specialized
works thereafter prepare mock-up as per approved shop drawings for specialized works and all
finishing items in specified colors and shade (minimum three options) as specified by
Consultant/Engineer —in —Charge and shall execute the same on based on approved mock-up.
The Contractor shall be liable of all actions consequent to the mock-up and their results as if he
himself attended to the mock up. The Contractor is duly advised to be present himself for mock-
up, in the alternative have fully qualified duly authorized Engineer for this purpose.

C-NIL I-NIL O-NIL TS (C)-4



Annex-'A'

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1. Brand names of materials to be used are listed here and indicative only. Mere inclusion of brand name in this list does
not guarantee for use in work unless specification of brand meets technical specifications of product as stipulated in
tender document. The specifications of the products as mentioned in this tender document shall take preference over the
make list. The contractor wili be required to provide items/material as per the specifications indicated in tender
document,

2. The following list of preferred makes is exhaustive, However, additional manufacturers or brands may be considered
for any specified product or item, depending on market availability, delivery timelines, and proven satisfactory
performance in similar projects or works—preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%]) of the estimated or proposed requirement for the relevant project or work. To
establish performance, completion certificates, performance certificates and purchase orders accompanied by tax
invoices will be considered, provided that the products comply with the technical specifications stipulated in the tender
document.”

3.In case, Modet no. of any product as mentioned in tender document is discontinued by manufacturer {documentary
evidence from manufacturer is must to establish this) ,then contractor is bound to provide latest model of same
manufacturer subject to meeting the technical specification without any finandial implication.

4,The tenderers shall quote his rates on the basis of the price for the best quality product of the brand/make stipulated
for the item of work in the list of preferred make/specifications. The agency shall submit at least three brands from the
{ist given below along with the rates (having price variation within 10%) and specifications for the approval of Engineer-
in-Charge before placing order. EIC shalf approve any of the two brands.

Sl. No. :::ge of Product / Proposed Brands / Makes / Manufacturers
1 |CEMENT ACC Ltd. / Ultra Tech f Shree Cement Ltd. / Ambuia / Jaypee / Century fJ.K.Laxmi (JK

Lakshmi Cement Ltd.) / K Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla Al
{Orient cement Ltd.) / Star Cement / PENNA / Max Cement / Ramco Cement / Chettinad
Cement / Wonder (Wonder Cement Limited) / JSW Cement / Zuari Cement / Prism

Cement
2 (TMT REINFORCEMENT|SAIL / RINL (VIZAG Steel) / TATA TISCON (TATA Steel Limited) / JSW Steel Ltd. / JSPL /
STEEL Shyam Steel Industries Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. / Shri

Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited / SRMB Srijan Private Limited / MS
Agarwal Foundries Private Limited / Real Ispat and Power Limited / Jai Balaji Industries
Limited / Maithan Steel & Power Limited

3 |STRUCTURAL STEEL-MS|SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel Limited) / JSW Steel Lid. / JSPL
TUBULAR SECTIONS|/ APL Apollo Tubes Ltd. / Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.

(CIRCULAR,SQUARE,RECT

ANGULAR) FOR COLUMNS : _ i

TRUSS,MS pIpES, |Nezone Tubes Ltd. [/ Utkarsh India Ltd. / Hi-Tech For works costing up to 15 Cr
FLATS,ANGLES,BEAMS,  |Pipes Ltd. works

CHANNELS, STRIPS ETC.

4 |VITRIFIED JCERAMIC|Prism Johnson Limited ( H&R Johnson (India) Ltd.) / NITCO Tiles Ltd. / Somany Ceramics
TILES Lid. / Orient Bell Ltd. / Oracle Granito Ltd. / Kajaria Ceramics Ltd. / RAK Ceramics (RAK
Ceramics Ltd.} / AGL{Asian Granito India Ltd.) / Oasis Vitrified Tiles(Qasis Vitrified Pvt.
Ltd.) / Varmora Granito Pvt. Ltd. / Qutone Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. /
Simpolo Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna Enterprises Lid. /
SUNHEAART CERAMIK({Sunshine Tiles Company Pvt. Ltd)

5 |ALUMINIUM  STANDING|KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal Pvt. Ltd) / BEMO{Bemo

New Look Furnishers For roofing work upto 15,000 sqm.

6 |METAL CEILING|Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd, / Saint Gobain Gyproc India Ltd. /
TILE/BAFFLE CEILING  |Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt.
Ltd.) / USG Knauf (Knauf India Pvt. Ltd.) / Dexune(Dexune Marketing Pvt Ltd.} / Ceiflo

Technologies Pvt, Lid.
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Name of Product /

Sl. No. iy Proposed Brands / Makes / Manufacturers
7 |GALVALUME/STEEL SHEET|Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.} / JSW Steel Coated Products
ROCFING  ( TOP  &|imited / APL Apollo Building Products Private Limited / Colorshine Coated Pvt. Ltd.
BOTTOM)}) OVER M.S.
STRUCTURE
8 |ALUMINIUM COMPOSITE Alucobond (3A Composite India Pvt. Ltd.) / Alstrong Enterprises India Pvt. Ltd. / Aludecor

PANELS (ACP)

Lamination Pvt. Ltd / EUROBOND{Eurc Panel Product Ltd.) / Alstone(Alstone
Internatfonal ) / VIVA(Viva Composite Panel Pvt Ltd.) / Alutech(Alutech Industries) /
VIRGO{Virgo Laminates Ltd.) / Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels /
Timexbond Industries Pvi. Ltd.

9 |HONEYCOMB COMPOSITE|Alucobond(3A Composite India Pvi. Ltd.) / Aludecor Lamination Pvt. Ltd /

PANELS (HCP) EUROBOND(Eurc Panel Product Ltd.) / Alstone({Alstone International ) / VIVA(Viva
Composite Panel Pvt Ltd.) / Alutuff(Ashoka foam multiplast Pvt. Ltd.)

10 |ZINC COMPOSITE PANELS|Aludecor Lamination Pvt.Ltd / Alstone(Alstone International ) / VIVA(Viva Composite
(ZCP) Panel Pvt Ltd.) / EUROBOND(Euro Panel Product Ltd.)

11 [ALUMINIUM EXTRUSIONS|Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka (Bhoruka Extrusions Pvt. Ltd.)
/ STRUCTURAL MEMBERS |/ NALCO :

12 |FLOAT GLASS / HIGH|Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd / Pilkington / Guardian Sun Guard
PERFORMANCE GLASS | /Modi Guard(Gujarat Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. / Gold Plus

Glass Industry Ltd. / TPRS Enterprises Pvt. Lid.
13 |UPVC DOORS & WINDOW (Aparna venster /Okotech(Aparna Enterprises Ltd.) / Fenesta(Fenesta Building Systems) /
Aluplast / NCL Veka Lid. / Window Magic India Pvt, Ltd. / Rajshri Plastiwood

14 |WOOD POLYMER|ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri Plastiwood ( Div. of Rajshri
COMPQOSITE(WPC) Productions Pvt. Ltd.) / KAKA Industries Ltd.

15 |ADMIXTURES /WATER|Pidilite Industries Ltd, / FOSROC Chemicals (India) Pvt. Ltd. / CICO Technologies Ltd. /
PROOFING  COMPOUND/|gjka India Pvt, Ltd. / BASF India Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
égR%:\ch CEMENT%‘:S Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey Chemicals Pvt. Ltd. / MYK Laticrete
ME:IBRAKJ’E Q {MYK Laticrete Pvt, Ltd. / Mapei {Mapei Construction Products Pvt. Ltd) / Chryso India
(POLYURETHANE g/ Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India Pvt, Ltd. / Supreme Bituchem India
POLYUREA)/HDPE & SELF|PVt. Ltd. / Asian Paints Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment Pvt.
ADHESIVE MEMBRANE  |Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. / Ferrous Crete(India)

Pvt. Ltd. / Fair Mate Chemicals Pvt. Ltd. / Berger Paints India Ltd.

16 |BIPOLAR CORROSION|STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso India Pvt. Ltd. / Supreme
INHIBITOR ADMIXTURE | Bituchem India Pvt. Ltd.

17 |REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild (India) Ltd.

COUPLER
18 |HARDWARE FITTING Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd. (Formely D-Line) / Hafele India Pvt.
Ltd. / GEZE Gmbh / Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural Products
Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone
India Pvt. Ltd. / Everite / Define / Hardwyn({Hardwyn India Ltd.) / Arkay / Dorset
Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. / Hettich India Pvt. Ltd. / Ozone Qverseas
Pvt. Ltd.

19 |STEEL/WOOD FIRE|Navair Ltd. / Pormat International Ltd. / Shakti Hormann Pvt. Ltd. / Sukri Painis &

RESISTANT SHUTTER Chemicals / Iclean / Signum Fire Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltel.
20 |LAMINATES/ LAMINATED|Greenlam Industries Ltd. / Merino Industries Ltd. / Century Plyboard (I} Ltd. / Nationl Ply

PARTICLE BOARD/
PRELAMINATED BOARD/
MDF/ PLY BOARD/FLUSH
DOORS

| Archidply({Archidply Industries Limited) / Kitply Industries / Novapan / Duro / Mayur
Doors / Greenply / ASIS / Greenpanel Industries Limited / Punjab Plywood Industries /
Stylam Industries Ltd.
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Name of Product /

St. No. ftem Proposed Brands / Makes / Manufacturers
21 |GYPSUM BOARDSaint Gobain Gyproc India Ltd. / USG Knauf (Knauf India Private Limited) / Knauf Ceiling
PARTITION Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. Ltd./ Kanuf
AMF India Pvt. Ltd.) / Vans Gypsum
22 |FASTENERS/ANCHOR Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners India / Mungo / Rawl Plug
FASTENERS
23 |WOODEN LAMINATED|Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FLOORING/ VINYL| Armstrong World Industries (India) Pvt. Ltd.) / Epitome / Scheit / Responsive Industries
FLOORING / RUBBER|) ¢y / Greenlam Industries Ltd. / Greenpane! Industries Ltd.
FLOORING
24 |EPOXY/PU FLOORING STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Tremco CPG (India) Pvt. Ltd. / Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Chryso India Pvt. Ltd. / Saint-
Gobain India Pvt, Ltd. / Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries Ltd. /
Berger Paints India Ltd. / MYK Arment Pvt. Ltd.
25 |TILE JOINT  FILLER,|Ardex Endura (India} Pvt. Ltd. / Ferrouscrete India Pvi.Ltd / MYK Laticrete (MYK Laticrete

TILE/AAC BLOCK/ STONE
FIXING ADHESIVE/ SOLID

Pvt. Ltd.) / Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
/ Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP Ltd. / Home Pride Adhesive Pvt, Lid. /

EPAKY BROLT Saint-Gobain India Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.

26 |FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite Industries Ltd. / FOSROC
Chemiicals (India) Pvt. Ltd. / Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvi. Ltd. / Saint-Gobain India Pvt. Ltd. /
MYK Arment Pvt. Ltd.

27 |POLYCARBONATE SHEET [Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd. / Gallina India Pvt. Ltd. /
Coxwell Domes (Coxwell Domes Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

28 |CALCIUM SILICATE(Saint Gobain Gyproc India Pvt., Lid. / Llyod Insulation India Ltd. / Knauf Ceiling

/MINERAL FIBER FALSE
CEILING TILES/GYPSUM
FALSE CEILING BOARDS/
PARTITION BOARDS

Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt.Ltd./Knauf
AMF India Pvt. Ltd.) / Aerolite Ceiling System/Andhra Polymers Pvi. Lid. / USG Knauf
{Knauf India Pvt Ltd.) / Hilux(Ramco Industries Ltd}) / Gridline / Everest / Dexune(Dexune
Marketing Pvt Ltd.) / Vans Gypsum / New Age False Ceiling Pvt. Lid.

29

FIBER CEMENT BOARD/
CEMENT BOARD

Bison (NCL Industries Ltd.) / Hicem({Ramco Industries Ltd. ) / Everest (Everest Industries
Ltd.) / Visaka Industries Ltd.

30

PAINTS  FOR
STRUCTURE (EPOXY
PAINTS)/ PU  PAINTS/
WATER PROOF CEMENT
PAINTS/ PRIMER/
DISTEMPER/  TEXTURE
FINISH PAINT/
SYNTHETIC ENAMEL
PAINT/ FIRE RETARDANT
PAINT

STEEL

Akzo Nobel India Pvt. Lid. / Jenson & Nicholson / Qikos India Pvt.Ltd. / Asian Paints Ltd.
/ Berger Paints India Ltd. / Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
{Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd. / STP Ltd. / Hempel Paints
India Pvt. Ltd.

31 |WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White / Dalmia Magic Premium
Skim Coat{Dalmia Cement (Bharat) Ltd.) / Asian'Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.

32 |EXPANSION JOINT FILLER|Vexcolt International Ltd. {41.K) / Construction Specialities (USA) / The Supreme

BOARD/ JOINT COVERS

Industries Ltd. / STP Lid. / Dupont / Sanfeild / Hercules / Z-Tech / DECG International /
M.M.Systems / Kantaflex-Balco (Kantaflex (India) Pvt. Ltd.) / Mapei(Mapei Construction
Products Pvt. Ltd.} / Migua / Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd.
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Sl. No.

Name of Product /

Proposed Brands / Makes / Manufacturers

item .

33 ([GLASS GRID FOR{Saint Gobain ADFORS / Maccaferri Environmental Solutions Pvt, Ltd, / Techfab Industies

BITUMINOUS WORKS Ltd. / Giridhar Techfab Pvt. Ltd. / Terrain Infratech / Flexituff Internationat Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd,

34 |RUNWAY MARKING PAINT|Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian Paints Ltd. / ITS Coating
{WATER BASED) Pvt.Ltd. / Supreme Bituchem India Pvt. Ltd. / STP Ltd.

35 [SANITARY WARE/|Kohler Co. (USA) / Jaquar and Company Pvt, Ltd. / American Standard / HINDWARE /
FIXTURE/ FITTINGS QUEQ (Hindware limited) / PARRYWARE / ROCA (Roca Bathroom Products Pvt. Ltd.} /

Grohe AG (Germany) / Franke (Switzerland) / Bobrick Washroom Equipment Inc. /
Duravit / Marc / H&R Johnson (India) Ltd/Prism Johnsons Ltd. / CERA/Senator (Cera
Sanitaryware Ltd.} / Somany Ceramics Ltd. / Dolphy India Pvt. Ltd. / Rak Ceramics India
Pvt. Ltd
Euronics (Furonics Industries Pvt.Ltd.) { Except SS Napkin and Scap Dispenser)

36 |GLASS MIRROR Saint Gobain Glass India Ltd. / Pilkington / AIS Glass Solution Ltd / Modi Guard (Gujarat
Guardian Ltd.} / Atul Ltd. / Glaverbel / Sisecam Flat Glass India Pvt. Ltd.

37 |SSSINK Nirali (Jyoti Kitchen Industries Pvt. Ltd.) / Jayna / Franke {Switzerland) / Prayag(Prayag
Polymers (P} Ltd.) / Cera Sanitaryware Ltd.

38 |SPECIALLY-ABLED Pressalit Ltd. / Hindustan / Euronics Industries Pvt. Ltd.

FITTING

39 |G.I PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-Brand / KS / 55

40 |SOIL WASTE & VENTINECO{Jayaswal Neco Industries Ltd.) / BIC / RIF / Electrosteel Steels casting Ltd. / SKF /
PIPES & FITTINGS AND|Kapjlansh Dhatu Udyog(P) Ltd. / Saint Gobain / HEPCO(Binay Udyog Pvt Ltd.) / Raj
WATER SUPPLY PIPES-|payrarn Makers & Founders Pyt. Ltd.

SAND CAST IRON S&S/
CENTRIFUGALLY CAST
(SPUN) S&S/ HUBLESS
CENTRIFUGALLY ~ CAST
SPUN IRON PIPES _

41 |SOIL WASTE & VENT|Kesoram / Electro Steel casting Ltd / NECO(Jayaswal Neco Industries Ltd.) / BIC / TATA /
PIPES & FITTINGS AND(RIF / SAIL
WATER SUPPLY PIPES-

CENTRIFUGALLY (SPUN)
Cl PIPES CLASS 'LAY
DUCTILE IRON PIPE

42 |CI MANHOLE COVERS & NECO(Jayaswal Neco Industries Ltd.) / BIC / RIF / Electro Steel casting Ltd. / SKF /
CI GRATING Kesoram / Kapilansh Dhatu Udyog(P) Ltd. / Kartar / HEPCO (Binay Udyog Pvt Ltd.)

43 |STRUCTURAL/ WEATHER|Wacker / Dow coming / G.E. Plastics / Pidilite Industries Ltd. / FOSROC Chemicals (India)
SEALANT FOR|pyt, Ltd. / BASF India Ltd. / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
STRUCTURAL Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Sika India Pvt. Ltd.
GLAZING/ACP

44 (POLY SULPHIDE /{FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals Pvt. Ltd. / Pidilite Industries
POLYURETHANE SEALANT|| td. / Sika India Pvt. Ltd. / Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /

FOR JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / ASF India Ltd. / Maruti Bitumen Pvt. Ltd. / Chryso
India Pvt, Ltd. / Supreme Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK Arment
Pvt. Ltd. / McCoy Soudal Sealants Adhesives & Foams Pvt. Ltd.

45 [MODULAR 5.5. [GLASS Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE Gmbh / Q-Railing India Pvt. Ltd.

RAILING (Formerly D-Line) / Linox Technologies Pvt. Ltd. / Kich Architectural Products Pvt. Ltd. /
Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann Lid.

46 |COMPACT LAMINATE!Greenlam Sturde (Greenlam Industries Ltd.} / Merino Industries Ltd. / Bobrick Washroom
TOILET CUBICAL/URINAL| Equipment Inc. / Dormakaba India Pvt. Ltd. / Trespa / T-Line(INNER SPACE) / Stylam
PARTITIONS Industries Ltd.

47 |SOLID ACRYLIC SURFACE|Dupont / LG-Himacs (LX

BOARDS

Hausys India Pvt. Ltd) / Hanex / GMGR India (Samsung Staron)
[ Neonnex ¢
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Name of Product /

Sl Ne. S Proposed Brands / Makes / Manufacturers
48 |TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge Ferrari India Pvt. Ltd. / Sattler
PRO-TEX
49 |AUTOCLAVED  AERATED|Magicrete Buiiding Solutions Pvt. Ltd. / Finecrete Eco-Blocks Pvt. Ltd. / Aerocon / Bilt

CEMENT (AAC) BLOCKS

Technologies / JK / Instablock / Max Blocks / RS Green Infra (India) Pvt. Ltd. / Siporex /
Kataria Ecotech. Pvt. Ltd. / Krrish White Bricks LLP / Jindal AIR / NCL Buildtek Pvt. Ltd.

50 |AUTOMATIC REVOLVING /|Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE Gmbh / Gilgen Door System AG
SWING DOOR / Linox Technology Pvt. Ltd. / Assa Abloy / Autoingers
51 |WALKWAYS/FALL WULMET / Latchways (Fall Arrest Systems & Technologies Pvt. Ltd.) / Capital Safety(3M
PROTECTION SYSTEM  |SAMCO) / Honeywell / Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt. Ltd.
52 |ROOF HATCH NYSTROM / BABENKO / BILCO / Checkmate
53 |GYPSUM PLASTER/|Ferrous Crete{India) Pvt. Ltd. / Ultra Tech / Saint Gobain Gyproc India Ltd. / Dow
POLYMER MODIFIED SELF|Construction Chemicals / BASF India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
CURING MORTAR
54 |CURING COMPOUND [FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Supreme
g;gsgg) BASED & WAX|Bituchem India Pvt. Ltd. / CICO Technologies Ltd. / STP Ltd. / Berger Paints India Ltd.
55 |DECORATIVE FILMS/|3M / Avery Dennison / Deck
SAFETY FILMS
56 |STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives Pvt. Ltd. / Advanced Lab
57 |GEOQTEXTILE PRODUCTS ([TechFab India Industries Ltd. / Strata Geosystems (India) Pvt. Ltd. / Suntech Geotextile
Pvt. Ltd.
58 [SOIL  REINFORCEMENT|Maccaferri Environmental Solutions Pvt. Ltd, / Strata Geosystems (India) Pvt. Ltd. / Tech
GEOSYNTHETICS Fab India Industries Ltd.
59 [UPVC/CPVC/SWR PVC|The Supreme Industries Ltd. / Finolex Industries Ltd / Savoir Faire Manufacturing Co. Pvt.
PIPES & FITTINGS Ltd. / AKG Extrusions Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast / Ashirvad /
Vectus / Prayag(Prayag Polymers Pvt, Ltd.) / Balco / Texmo Pipes and Products Ltd.
60 |ROCKWOOL /IUP Twiga / Roxul-Rockwool / Rockloyd / Rackwool India / Lioyd Insulations India Ltd. /
GLASSWOOL INSULATION | polybond Insulation Pvt. Ltd.
61 |(G.I PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya Roshni Ltd.) / APL Apollo Tubes
Ltd. / Zenith / Utkarsh Pipes & Tubes Ltd. / Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Lid.
62 [SLUICE VALVE/PRESSURE|Sant Valves Pvt. Ltd. / Zoloto / Audco{L& T) / Castle / Leader Valves Ltd. / Kartar /
REDUCING VALVE/NON- Honeyrwe" J IVC
RETURN VALVE (CI/GUN
METAL)
63 |HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd. / Jain Irrigation / Ori-plast /
East - Hooghly Agro Plantation Pvt, Ltd.
o B Seo B G
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Additional Miscellaneous Works
Name of Work : Annual Maintenance Contract (Civil Works) of Operational Area at Imphal Airport for the
year 2026-27
SL Description of Item Unit Rate
No.

a b c d
All items as given and included in the Delhi Schedule of Rates 2023 including the following Additional
Items.

ADDITIONAL ITEMS

1 |Providing wood work in frames of doors, windows, clerestory windows
and other frames, wrought framed and fixed in position :

a) Uningthou cum 63816.40
b) Khangra cum 42676.75

2 |Providing wood work in frames of false ceiling, partitions etc. sawn and put up in
position :

a) Uningthou cum 58599.00
b) Khangra cum 37459.30
¢) Uchaan cum 44556.20

3 [Cleaning of choked/blocked rain water pipe, soil waste pipe, vent pipe, manhole,
sewerage pipe, gully traps, EWC, IWC, wash basin, kitchen sink, bottle traps, house
drain, storm water drain, etc. of any diameter and sizes including.

(a) Earthen storm water drain i/c disposal upto 50 m Mitr 79.90
(b) Manhole including connected sewerage pipes upto the next manhole. Each 804.70
(c) EWC/IWC/wash basin/urinal basin including connected traps and soil waste pipe upto Each 167.80
the nearest opening point in the soil waste pipe. )
(d) Storm water drain (covered) including disposal of malba to a designated location

Mtr 61.35
upto 200m.
(e) RCC Open Drain including disposal of malba to a designated location upto 200m. Mitr 37.55

4 |Cleaning of septic tank including removal of malba complete.

(a) Upto 7.5 sqm surface area. Each 2198.20
(b) Beyond 7.5 sqm surface area upto 15 sqm Each 3677.60
(c) For surface area above 15 sqm Each 6117.80

5 |Cleaning of PVC over head tank including removal of malba as directed by Engineer-in-
charge and disinfecting the tank with bleaching powder.

a) Upto 500 litres capacity. Each 92.70
b) Upto 1000 litres capacity. Each 176.85
¢) Upto 2000 litres capacity. Each 265.25

6 [Supply of ready mix pothole repairing bituminous concrete STP Shalipatch or equivalent
for repairing pot holes in flexible and rigid pavements. kg 30.90

7 [Supply of Polymer Modified Waterproof Sealer Coat for pavement - both flexible and K 171.35
concrete of make STP ShaliSeal® RS TC or equivalent & ’

8 [Laying, spreading and compacting ready mix pothole repairing bituminous concrete STP
Shalipatch or equivalent, applying polymer Modified Waterproof Sealer Coat over BC of]
make STP ShaliSeal® RS TC or equivalent & sprinking of fine sand for repairing pot
holes etc in flexible and rigid pavements rolling with 3 wheeled road/vibratory roller 8-10| kg 3.53
tonne capacity,applying, brooming and compacting all complete as per the Directions of]

Engineer-in-charge. (Supply of materials shall be paid in separate items)

9 [Supplying unskilled labour for day to day maintenance jobs (The contractor is bound to
pay the minimum fair wages prevalling at the time of opening the tender and or statutory
increase in future during tht entire period of the contrract by State/Central Govt.) The
contractor will be reponsible to super vise the work assigned to labours and has to supply| Each 791.00
T & P as per requirement. (quoted pecentage above /below will not be applicable on
this item, The previaling min wages should be paid under this item.)

N (SRR © S, AMW -1 A.A.L



SL

Description of Item

Unit

Rate

b

10

Supplying semi-skilled labour for day to day maintenance jobs, (The contractor is bound
to pay the minimum fair wages prevalling at the time of opening the tender and or
statutory increase in future during the entire period of the contract by Stat/Central Govt.)
The contractor will be responsible to super vise the work assigned to labours and has to
supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling min wages should be paid under this item.)

Each

924.770

11

Supplying skilled labour for day to day maintenance jobs, (The contractor is bound to pay
the minimum fair wages prevalling at the time of opening the tender and or statutory
increase in future during tht entire period of the contrract by State/Central Govt.) The
contractor will be reponsible to super vise the work assigned to labours and has to supply
T & P as per requirement. (quoted pecentage above /below will not be applicable on
this item, The previaling min wages should be paid under this item.)

Each

1111.10

12

Supplying Highly skilled labour for day to day maintenance jobs, (The contractor is
bound to pay the minimum fair wages prevalling at the time of opening the tender and or
statutory increase in future during the entire period of the contract by Stat/Central Govt.
the contractor will be responsible to super vise the work assigned to labours and has to
supply T & P as per requirement. (quoted pecentage above /below will not be
applicable on this item, The previaling min wages should be paid under this item.)

Each

1306.00

13

Supplying and providing of potable water through water tanker of capacity 12,000.00 ltr
complete as per direction and satisfaction of Engineer-in-charge.

Each

1539.30

14

Providing and fixing 6 mm thick Plastic sheet of white or any other colour on existing
board/ frame as per requirement.

Sqm

2579.60

15

Providing and fixing 4 mm thick Acrylic sheet of white or any other colour on existing
board/ frame as per requirement.

Sgm

2505.80

16

Printing on Vinyl sticker paper and pasting on information/ notice board made of acrylic
sheet complete as per satisfaction of engineer-in-Charge. ( Cost of acrylic sheet will be
paid extra.)

Sqm

1045.60

17

Providing and pasting Reflective Vinyl Computer cut letters on existing board as per
design provided by AAI all complete as directed by Engineer - in-charge.

Sgm

2530.40

18

Providing and fixing 4 mm thick Aluminium Composite Panel board of white or any other
colour on existing board/ frame as per requirement.

Sqm

965.05

19

Providing and fixing in position printed flex sheet with high quality digital print including
preparing of design / matter for outdoor hoardings and banners. (Frame work to be
measured separately)

Sqm

215.45

20

Providing and fixing C.P. pillar cock of approved make and quality for wash basin as per
direction of Engineer-in-Charge.

Each

1760.70

21

Providing and fixing plywood with necessary screws, and nuts wherever necessary etc.
complete as per direction of Engineer-in-charge.

a) 4 mm Plywood

Sqm

383.60

b) 6 mm plywood

Sqm

474.70

¢) 12 mm plywood

Sqm

586.05

22

Providing and fixing C.P brass liquid Soap Container with necessary screws etc.in toilets
as directed by E-1-C

Each

1115.05

23

Providing and fixing CP brass health faucet of approved make in existing bibcock as per
the direction of Engineer In charge.

Each

1217.15

24

Providing and fixing uPVC pipe 6 Kg/cm2 (IS 4985-1983) including injection moulded
fittings wherever required e.g., tees, bends of any degree, clamps, couplings, adapters,
plugs, unions etc.and jointing with solvent cement including cutting and making good the
floors and walls where required complete as per instruction of Engineer-in-Charge.

a) 50 mm dia pipe

mtr

230.70

b) 75 mm dia pipe

mtr

292.00

¢) 110 mm dia pipe

mtr

446.85

SN (SRR © ISR, AMW -2
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SL

Description of Item

Unit

Rate

b

25

Providing and operating Tractor with ripper / blade / ploughing arrangements along with
skilled driver and fuel for earth work/levelling works in operational area , removal of wild
growth and roots of trees etc. and other works in operational area with valid papers and
licence of vehicle and drivers, as per direction of Engineer-in-charge.

Hour

674.50

26

Providing and operating hydraulic excavator (3D) (JCB or equivalent) along with skilled
driver and fuel for earth work/desilting of stormwater drains in operational area , removal
of wild growth and roots of trees etc. and other works in operational area with valid
papers and licence of vehicle and drivers, as per direction of Engineer-in-charge.

Hour

1957.25

27

Providing and operating tipper truck along with skilled driver including fuel for various
activities such as shifting of earth, malba etc. as required all complete as per direction of]
E.I.C.

Hour

750.40

28

Credit item towards taking away distmantled/ obsolete items as directed by E-I-C. (This
item rate will be fixed, quoted pecentage above /below will not be applicable on this
item)

C.P. brass / brass items such as bib cock, stop cock, pillar tap, etc.

229.55

GI items, MS items such as GI pipes, GI sheet, structural steels, reinforcement steel, etc.

14.45

Wooden items such as door chowkhats, door shutter, plywood , frames etc.

15.10

Aluminium items such as extruded sections from doors, windows, partitions, etc.

72.15

29

Supplying M-seal in sealed pack applying the same at locations as directed by Engineer-
in-charge.

25.65

30

Cleaning of existing expansion joints and providing & filling with polysulphide joint
sealing compound (confirming to grade BS:5212, Part-1, 1990) of Dr. Fixit or equivalent
including painting the sides of slab with approved primer and filling the groove 20mm
width x 25mm deep including inserting the backer rod of Supreme or equivalent of
appropriate dia of approved make to receive the specified sealing compound, providing
and applying bond breaking tape on top edges of joint to prevent accidental spillage of]
sealant on top surface and to give a neat finish to the sealant has been applied and tooled,
all complete as per specification and direction of Engineer-in-Charge

Per
Metre

234.15

31

Cleaning of existing Dummy/contraction Joint and providing & filling with polysulphide
joint sealing compound (confirming to grade BS:5212, Part-I, 1990) of Dr. Fixit or
equivalent including painting the sides of slab with approved primer and filling the
groove 10mm width x 15mm deep including inserting the backer rod of Supreme or
equivalent of appropriate dia of approved make to receive the specified sealing
compound, providing and applying bond breaking tape on top edges of joint to prevent
accidental spillage of sealant on top surface and to give a neat finish to the sealant has
been applied and tooled, all complete as per specification and direction of Engineer-in-
Charge

Per
Metre

116.55

32

Supplying of packed Elastomeric concrete compound (Flex - O - Patch of Choksey
chemicals/ Delpatch of D.S Brown or equivalent) at site. The one pack of 10 kg
Elastomeric concrete shall consist of 3 kg hardner 1.5 Kg base & 5.5 Kg of sand & fibre
powder.

Kg

333.50

33

Supplying of primer (RDL -942 of Choksey Chemicals/ 105 of D.S Brown or equivalent )
for Elastomeric concrete compound at site.

Litre

367.70

34

Repairing of damaged portion of rigid pavement with Elastomeric concrete
compound(Flex - O - Patch of Choksey chemicals/ Delpatch of D.S Brown or equivalent)
after marking, cutting, chipping the pavement up to required size by using mechanical
chippers, side locking on the vertical face, cleaning the prepared area by sand blasting
with medium grit sand, masking and pouring the compound, finishing & texturing
complete as per manufacturer specifications and the direction of Engineer-In-chage with
required machines & tools.

Note: The rate shall be exclusive of cost of material.

Kg

138.15

SN (SRR © ISR, AMW -3
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SL

Description of Item

Unit

Rate

b

35

Repair of cracks in concrete by preparing the necessary V-joint, priming the surface,
filling with necessary grouting compound of Dr. Fixit or equivalent as per the satisfaction
of Engineer-In-Charge. : Joints of 10 mm wide.

Metre

108.35

36

Repair of cracks in concrete by preparing the necessary V-joint, priming the surface,
filling with necessary grouting compound of Dr. Fixit or equivalent as per the satisfaction
of Engineer-In-Charge. : Joints of 25 mm wide.

Metre

267.90

37

Providing & applying ployester resin anchor grouting chemical MYK or approved
equivalent in pot holes of any depth at concrete surface i/c proper cleaning with
removing damaged loose concrete portion all complete as per satisfaction of Engineer-In-
Charge.

Litre

701.25

38

Supplying and providing welder with welding machine including generator with fuel and
all accessories required for welding complete as per satisfaction of Engineer-in-charge.

Per
Day

4174.85

39

Brick work with F.P.S. bricks (Old Bricks collected from Collapsed Boundary wall will
be supplied by Department) of class designation 75 in foundation and plinth in:a) Cement
mortar 1:4 (1 cement : 4 coarse sand)

Cum

3604.30

40

Fixing temporary corrugated GS sheet fencing using bamboo props etc. in collapsed
boundary wall opening or wherever required as per the direction of Engineer - In -
Charge. (Required material will be arranged by the contractor at his own cost)

Sqm

73.25

41

Taking out temporary corrugated GS sheet fencing including stacking and transporting
from wherever required as per the direction of Engineer - In - Charge.

Sgm

37.70

42

Attending various day to day complaints and rectifying the defects / cause of complaints
by deploying labour ( 01 no. Pavement Maintenance Technician/Plumber, 01 no. Road
Repair Mason & 01 no. Beldar as and when required) with necessary T & P for rectifying
the any types of pavement defects including potholes, cracks, edge failures etc. in
Operational area but without material, changing/replacing the fittings / fixures, however
the minor stores like cutter, blower, chisel, hand rammer, shovels, screws for tightening
hinges etc. and washers, thread, safeda, etc. to prevent the leakage in bib cocks, stop
cocks, pillar cocks etc. is included in the rate.

Percentage quoted above / below shall not be applicable on this item.

(a)

Upto 50 complaints in a month including reparing of potholes and other defects using
departmental material Shalipatch or equivalent (Agency will be paid full rate irrespective
of number of complaints upto 50)

Each

63751.45

(b)

Extra for each additional complaints beyond 50 in a month

Each

255.00

43

Providing of pervious drain of size 75 cm width &120 cm average depth along Runway
and as cross drain in basic strip upto desired length after excavation in ordinary soil
,trench then filled with stone of 65-80mm nominal size and providing impervious layer of]
75mm thick cement concrete 1:4:8 in slope & abutting to the runway shoulder and
adjoing surface, disposing of excavated earth upto 50m lead in layers not exceeding 20
cm in depth, including consolidating each deposited layer by ramming, watering, etc all
complete as per the directions of Engineer-in-charge.(Measurement of longitudinal and
cross drain shall be done seperately in meters)

meter

2107.65

44

Providing and laying of 80mm outer dia GI pipe having 12mm dia perforations at
spacing of 125mm centre to centre encased with MS chicken wire mesh across the
runway by excavating the channel on Runway surface of size 10cm width and 25cm
depth,then filling the channel with Dense Asphaltic Concrete (DAC) levelled with adjoing
surface including rolling ,ramming area and disposing of excavated earth upto 50m lead
all complete as per the directions of Engineer-in-charge.

meter

1016.60

45

Hire charges of mini bituminious mixer machine and boiler for heating of bitumen for
carrying out emergency patch repair on pavement surface by hot bituminious mix inside
of operational area as required time to time, including fuel and operator all complete as
per direction of Engineer-in-charge.

day

10347.40

46

Supplying and placing in position of sand bag (good quality white bags other than cement
bags) with sand as per direction of Engineer-in-charge

SN (SRR © ISR, AMW -4
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SL Description of Item Unit Rate
No.
a b ¢ d
a) Sand bag filled with new sand Each 189.10
b) Sand bag filled with old sand Each 35.50
Guideline for payment to the bidder=
The rate of DSR items /Additional Miscelleneous works = X
Rate Considered for payment=(X/1.2127) x (100 +Qouted Percentage Rate)/100
Quoted Percentage (Above or Below) will Not be applicable on Item No. - AMW 9,
10, 11, 12,28 (a),(b),(c)&(d) and 42 (a),(b)
O | IR O T AMW -5 A.A.l



Validate

Tender Inviting Authority: Dy. General Manager (E-C), AAl, Imphal Airport

Percentage BoQ

Name of Work: Annual maintenance contract (Civil Works) for operational area at Imphal Airport for the year 2026-27.

Contract No: 2026_AAI_284171 _1

Name of the
Bidder/
Bidding Firm /

Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl. Item Description Quantity Units Estimated Rate TOTAL AMOUNT |TOTAL AMOUNT
No. in Without Taxes in  |In Words
Rs. P Rs. P
1 2 3 4 5 6 7
1.01 Schedul -'A’ ( which consists of all items of 1.000|Nos 100.00 100.00|INR One Hundred Only
DSR'23/ Vol-I & Il including all correction slips and
Additional miscellaneous works items from Sr no 1
to 46 )
Total in Figures 100.00|INR One Hundred Only
Quoted Rate in Figures 0.00|INR Zero Only
Select

Quoted Rate in Words

INR Zero Only
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