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Short Term Maintenance of (i) Kalyan- Nirmal-
Jagtial road (NH-61) from Km 707/055 to 
753/890 (ii) Nizamabad -Jagadalpur section of 
NH-63 from Km 0/0-2/700, Km 6/700-7/930, 
Km 10/090-10/670, Km 11/070-11/110, Km 
14/500-15/100, Km 16/030-16/120, Km 16/750-
16/760, Km 16/760-17/055, Km 17/055-17/110, 
Km 19/700-21/500 and Maharashtra state border 
of NH-63 road missing gap from Km 10/350-
12/0 & descoped stretch from Km 14/200-14/450 
in the state of Telangana. 
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SECTION – 1 

NOTICE INVITING TENDER 

NIT No. SE(R&B)/NH/NZB/04/2026-27,   Dt: 05.06.2026 

 Availability of bid documents from : 06.06.2026 to 30.06.2026 

 Date of Pre-bid meeting  

 Deadline for submission of bids  

(Bid Due Date) 

: 

: 

12.06.2026 at 15:00 Hrs 

30.06.2026 at 15:00 Hrs 

 Deadline for physical submission of original 
documents  

: 03.07.2026 at 15:00 Hrs 

 Opening of technical bids : 01.07.2026 at 15:00 Hrs 

 Opening of financial bids : Intimated later 

 Validity of bids : 120 Days from Deadline for submission of 

bid. 
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NOTICE INVITING TENDER 
 

1. The Ministry of Road Transport & Highways, Government of India through Roads & 

Buildings Department, Government of Telangana represented by Chief Engineer (R&B), National 

Highways, Errummanzil, Hyderabad (the “Authority”) hereby invites Single Percentage Rate 

Bids through e-tendering from experienced firms/organizations for maintenance works and 

activities for the following sections of the National Highways. 
 

Sl. 
No. 

Section Length 
(km) 

Estimated Cost 
(incl. GST) 

(Rs.) 

Bid Security 
(Rs. Lakh) 

Contract 
Duration* 
(month) 

1. Short Term Maintenance of 
(i) Kalyan- Nirmal-Jagtial 
road (NH-61) from Km 
707/055 to 753/890 (ii) 
Nizamabad -Jagadalpur 
section of NH-63 from Km 
0/0-2/700, Km 6/700-7/930, 
Km 10/090-10/670, Km 
11/070-11/110, Km 14/500-
15/100, Km 16/030-16/120, 
Km 16/750-16/760, Km 
16/760-17/055, Km 17/055-
17/110, Km 19/700-21/500 
and Maharashtra state border 
of NH-63 road missing gap 
from Km 10/350-12/0 & 
descoped stretch from Km 
14/200-14/450 in the state of 
Telangana. 

56.06 9,56,51,582.58 9.57 12 Months* 

 
( * Out of which Quantity Based Road maintenance and Road Property Maintenance shall be completed in 2 
months and Pavement Repairs shall be spread throughout 12 months)  

 Cost of bid Documents (Non-Refundable) : Rs.11,800/- (Rupees Eleven thousand
  Eight Hundred only Incl GST),   

 e-Tender Processing fee (Non-Refundable) : Nil  

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of 

bidding firm/contractor for above work are mentioned as under:- 
 

Average Annual Turn-over during last 3 years Work of similar nature during last 5 years 
(completed works satisfactorily completed not 

less than 90% of contract value as a prime 
contractor) 
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Minimum Average Annual Turnover 
Rs. 956.52 Lakhs  
(Equal to Estimated cost incl GST) 

Single work of Rs. 478.26 Lakhs 
(minimum 50% of estimated cost of work) (or) 
 
Two similar works each of Rs. 334.79 Lakhs 
(minimum 35% of estimated cost of work) (or) 
 
Three similar works each of Rs. 239.13 Lakhs 
(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 

within Right of Way (ROW) on the above mentioned section including maintenance of carriageway, 

shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation etc., Pavement 

Repairs and carrying out other works as specified in the bid documents. 

4. To participate in the bidding, it is mandatory for the Bidders to get registered their firm with e-

procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password which has to 

be obtained free of cost. Following may kindly be noted: 

(a) Registration with e-procurement portal should be valid at least up to the date of submission 

of BID. 

(b) BIDs can be submitted only during the validity of registration. 

The Bidders shall update their project and other details on the portal on a regular basis and apply 

to the tenders via the portal. 

Bidders are also required to get registered their firm with Bidder Information Management 

System (BIMS) Portal. 

The detailed bid documents can be viewed on the website https://eprocure.gov.in from 

06.06.2026 to 30.06.2026 (upto 15:00 Hrs). 

5. The complete BID document can be viewed / downloaded from official portal of the CPPP 

website (eprocure.gov.in/eprocure/app) from 06.06.2026 to 30.06.2026 (up to 15.00 Hrs. IST). The 

amendments/ clarifications to the Bid Document if any, will be hosted on the above website. The 

bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. Rs. 11,800/- 

(Rupees Eleven Thousand Eight Hundred only), to Employer’s account through Bharatkosh, as 

mentioned below: 

 

Sr. 
No. 

Particulars Details 

1. Link of Bharat Kosh bharatkosh.gov.in 

2. Pay and Accounts Officer (PAO) 
PAO Code – “002193” Regional Pay & 
Accounts Officer (NH) Hyderabad, 

3. Drawing and Disbursing Officer (DDO) 
DDO Code - “203942” Superintending 
Engineer  

6.  The Bid should be submitted online in the prescribed format given on the website. No other 
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mode of submission is acceptable. 

7.  The authorized signatory holding Power of Attorney shall only be the Digital Signatory. 

In case authorized signatory holding Power of Attorney and Digital Signatory are not the same, 

the bid shall be considered non-responsive. 

8.  The last date for online submission of the Bid is 30.06.2026 upto15:00 hrs (as mentioned on 

the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on 

CPPP e-procurement portal within the above deadline. Bidder must also submit Technical Bid on 

BIMS Portal within the specified deadline.  

9. The bids would be opened on 01.07.2026 at 15:00 hrs online at Office of the Superintending 

Engineer(R&B) NH Circle Nizamabad in the presence of representatives of the bidders (maximum 

of two) who choose to attend may attend the online opening of the bids at the Office of 

Superintending Engineer(R&B) NH Circle Nizamabad on the date and time as mentioned above. 

However, such representatives shall be allowed to attend the opening of the bids only if they 

produce letter of authority on the letter head of the bidder, at the time of opening of bids as 

mentioned above. 

 

10. The amount of Bid Security is Rs. 9.57 Lakhs. The Bid Security shall be as per the format 

given in section-4 of this bid document and shall be valid for a period of 180 days from the 

deadline of submission of tenders.  

11. The period of validity of bid is 120 days from the deadline of submission of bid. 

For any clarification, the office of the undersigned may be contacted. 
 

i. ATTN. OF.  : Mr. P. Dharma Reddy 
Designation  : Chief Engineer (R&B), National Highways, 
Address  : 4th Floor, O/o Engineer-in-Chief (R&B),  
                                      Errummanzil, Hyderabad 
 Email Address  : cenhts@gmail.com 
 

ii. ATTN. OF.  : Mr. B. Mohan 
Designation  : The Superintending Engineer (R&B), NH Circle, Nizamabad, 
Address : Office of the Superintending Engineer (R&B) NH Circle,   
       Nizamabad Railway Station road, Opposite to old collector office,   

   Nizamabad, TG-503001.  
            Email Address  : senhnizamabad@gmail.com  
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SECTION – 2 

INSTRUCTIONS TO BIDDERS (ITB) 

TABLE OF CLAUSES 
 

Clause A. General Clause D. Submission of bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders  E. Bid Opening, Clarification of bids 
and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids 
and Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and 
Determination of Responsiveness 

 b. bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation and Comparison of 
Financial Bids 

9. Clarifications on Bidding Documents  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 
 C. Preparation of bids 30. Employer’s Right to Accept any Bid 

and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/Bid Security/ 
Forfeiture/Debarment 

 H. Labour Laws and Fundamental 
breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other 
Obligations 

19. Marking of Bids  Appendix to ITB 
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A. GENERAL 

 
1. Scope of bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate 
bids through the process of e-tendering for works as described in these documents 
and referred to as “the Works”. Then a mean identification number of the Works is 
as defined in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended 
Completion Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by the Ministry of Road Transport & 
Highways, GoI through Roads & Buildings Department, Government of Telangana 
represented by Engineer-in-Chief (R&B), National Highways, Errummanzil, 
Hyderabad 

 
3. Eligible bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
Prescribed in Clause 4 of ITB. 

3.2 Any entity which has been blacklisted or barred by the Central or any State 
Government or any public sector undertaking, autonomous body or any authority 
under the Central or State Government, from participating in any project, and the bar 
subsists as on the date of Application shall not be eligible to submit the bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in 
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business; scanned copy of written power 
of attorney of the signatory of the Bid to commit the Bidder; and original copy of 
Written Power of Attorney to be submitted in the envelope of physical form.(refer 
Clause 12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and 
maintenance works performed for each of the last three years duly certified by 
Chartered Accountant; 

c) Scanned copy of experience certificate in works of a similar nature and size for 
each of the last five years with certificates from the concerned officer of the rank of 
Executive Engineer or equivalent or higher; 

d) Scanned copy of evidence of availability (either owned or leased or rented) of 
items of construction and maintenance equipment named in Clause 4.3 B(b)(i). 

e) Scanned copy of details of the technical personnel proposed to be employed for 
the Contract having the qualifications defined in Clause 4.3 B (b) (ii). 
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f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 
from Chartered Accountant as a proof of turnover for the last three years; 

g) Scanned copy of information regarding any litigation or arbitration during the 
last five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status; 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been 
hired or employed by the Employer for preparation of bid documents or to supervise 
the contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for award of the contract, each bidder in its name should have the following;- 

a) achieved a minimum average annual financial turnover (in all classes of civil 
engineering construction and maintenance works only) equal to the amount 

indicated in NIT during last three years ending 31
st March of the previous 

financial year duly certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 
for similar works during last five years ending last day of month previous to the one 
in which bids are invited, either of the following: 

i. Three similar completed works costing not less than amount equal to Rs. 239.13 
Lakhs each. 

ii. Two similar completed works costing not less than amount equal to Rs. 334.79   
Lakhs each. 

iii. One similar completed work costing not less than amount equal to Rs. 478.26 
Lakhs 

(The similar work constitutes construction/maintenance of Two/Four/Six Lane 
highway) 

The following escalation factors shall be used to bring the value of such completed 
works to the level of current financial year (2026-27): 

 
Financial Year 2025-26 2024-25 2023-24 2022-23 2021-22 

Multiplying Factor 1.1 1.21 1.33   1.46 1.61 
 

4.3 B(a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
Information furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 

Failure to submit the certificates/documents as specified above shall make the bid 
Non-responsive 

(b) Each bidder must demonstrate for this work: 

i) evidence of availability (either owned or leased or rented) of the key equipment for 
this work as stated in the Appendix to ITB. 

ii) Availability of personnel with qualification and experience as stated in the 
Appendix to ITB. 
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Sub- Contractor’s Experience and resources shall not be taken into account in 
determining the bidder’s Compliance with the qualifying criteria. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will 
be calculated as under: 

Available Bid capacity = (A* N* 2.5 - B) 

Where. 

A =   Maximum value of civil engineering works executed in any one year during 
the last three years (escalation factor as specified in this section shall be used 
to bring the maximum value of civil engineering works to the level of current 
financial year i.e.,2026-27) taking into account the completed as well as works 
in progress. 

N =  Number of years prescribed for completion of the works for which bid is invited. 

B=  Value (escalation factor as specified in this section shall be used to bring the 
value to the level of current financial year i.e., 2026-27) of existing 
commitments and on-going works to be completed during the next 01 year 
(period of completion of the works for which bid is invited). 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

i) made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or 

ii) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from work etc. 

5. One bid per bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more 
than One Bid will cause such bids to be disqualified. 

 
6. Cost of bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 
and familiarize himself with the Site of Works and its surroundings including source 
of earth, water, road aggregates, availability of labour etc. and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
undertaking the maintenance Works. The costs of visiting the site shall be at the 
Bidder’s own expense. For this purpose, he may contact the person whose contact 
details are given in the Appendix to ITB. 
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B. BIDDING DOCUMENTS 

 
8. Content of bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if 
any) issued in accordance with Clause 10: 

Section1: Notice Inviting Tender 

Section2: Instructions to bidders (ITB) and Appendix to ITB 

Section3: Qualification Information 

Section4: Forms of bank Guarantee, Letter of Acceptance (LOA) and Agreement 

Section5: General Conditions of Contract and Contract Data 

Section6: Addendum to General Conditions of Contract 

Section7: Road Maintenance Standards and Specifications for Road Maintenance 
Work, Part-I and Part-II 

Section8: Drawings and Schedule of Drawings  

Section9: Financial bid form and Bill of Quantities 

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, scope, road maintenance Standards and Specifications, bill of 
quantities, etc. in the Bid Documents. Failure to comply with the requirements of Bid 
Documents shall beat the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which 
are not substantially responsive to the requirements of the Bid Documents, shall be 
rejected. 

 

9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the 
Employer in writing or through e-tender portal at the Employer’s address indicated in 
the notice inviting Tender. The Employer will respond to any such request for 
clarification received earlier than 10 days prior to the deadline for submission of Bids. 
Copies of the Employer’s response will be hosted on website including a description 
of the queries but without identifying its source. 

 

9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorized representative is invited to attend a pre-bid meeting, if it is 
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to 
clarify issues and to answer questions on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer 
not later than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be posted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may 
become necessary as a result of the pre-bid meeting or which are required in the opinion of 
the Employer shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 
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9.2.4 Non-attendance at the pre-bid meeting will not b e   a cause for disqualification of a 
bidder. 

10. Amendment of bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted 
one-tendering portal. Bidders are advised to keep themselves updated of all the 
addenda issued on e-tendering portal by daily checking the e-tendering portal and the 
Employer does not assume any responsibility in case the bidder fails to do so and does 
not take any action, if required, with respect to any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.3. 

 

C. PREPARATION OF BIDS 

 
11. Language of bid 

 
11.1 All documents relating to the Bid shall be in English. 

 
12. Documents comprising the bid 

12.1 The bid submitted by the bidder shall be in two separate parts namely Part-I and Part-
II. Part-I shall be named Technical Bid and shall comprise of information submitted in 
Section-3. Part-II shall be named Financial Bid and shall comprise of Bill of 
Quantities-Bill no.1 to 3. 

12.2 Documents to be submitted in physical form must be delivered by [15.00 Hrs] within 
3 days from Bid Due Date i.e. by 03.07.2026 @ 15.00 Hrs to any of the address 
mentioned in the Clause 20.1 of Submission of Bids. 

Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal and BIMS portal as per Clause 12.1 
above, however, following original documents in physical form shall be submitted in a 
sealed envelope within 3 days from Bid Due Date i.e. by 03.07.2026 @ 15.00 Hrs at 
the address indicated in Clause 20.1, duly super scribed "Name of Work, Bid Due Date 
and time". Name and address of the bidder should also be indicated on the envelope 

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security in 
Original 

ii) Bid Document Fee (Bharatkosh Payment Receipt) 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is 
used during e-tender submission) of the bidder to commit the Bid. 

v) Affidavit duly notarized (as per the format provided in Section-3) 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 
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i) Notice Inviting Tender 

ii) Instructions to the Bidders and Appendix to ITB 

iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, 

vi) Part-I and Part-II 

vii) Drawings and Schedule of Drawings if any 

13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
Bill of Quantities- Bill no. 1 to 3 submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BoQ/scheduled rates 
on appropriate format enclosed as part of tender document on e-tender portal of [ ]. 

13.3 All duties, taxes, including GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and 
total bid price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment. 

 
14. Currencies of bid and Payment 

                    All payments shall be made in Indian Rupees. 
 

15. Bid Validity and Bid Security 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 
submission specified in Clause 20.  A bid valid for a shorter period shall be rejected 
by the Employer as non- responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Bidders may extend the period of validity for a specified 
additional period. The request and the Bidders’ responses shall be made in writing. A 
Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his bid security for a period of the extension, and in compliance 
with Clause 16 in all respects. 

15.3 The Bidder shall furnish, as part of his Bid, a Bid security amounting to Rs. 9.57 
Lakhs for this particular work. This bid security shall be in favour of Superintending 
Engineer (R&B) NH Circle Nizamabad as per the format given in the section-4 of 
the bid document in the form of Bank Guarantee. The Bid Security shall be valid for 
60 days beyond the validity of the Bid. (i.e., 180 days from the deadline for 
submission of bid) 

 
16. Earnest Money/bid Security/Forfeiture/Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 
as specified in the NIT. (Bank guarantee/demand draft must be in favour of the 
Employer. 
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16.2 The Earnest Money shall, at the bidder’s option, be in the form of bank 
Guarantee/Demand Draft only (the other forms will not be acceptable) of any 
scheduled commercial bank approved by RBI having a net worth of not less than Rs. 
500 crore as per the latest annual report of the bank and must be in the name of 
Employer. In case of foreign bank (issued by a branch in India),the net worth in respect 
of the Indian operations shall only be taken into account. It shall be valid for 60 days 
beyond the validity of the bid. Any bid having bid security for lesser value and 
shorter validity period shall be treated as non-responsive. 

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 
following banks would be accepted:- 

i) State Bank of India or its subsidiaries, 

ii) Any Indian Nationalized Bank 

iii) IDBI/ICICI Bank 

iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee 
from SBI or its subsidiaries or any Indian Nationalized Bank. 

v) Any Scheduled Commercial Bank approved by RBI having a net worth of not 
less than Rs.500cr or e as per the latest Annual Report of the Bank. In the case 
of a Foreign Bank (issued by a branch in India), the net worth in respect of the 
Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the conditions that the 
capital adequacy of the Bank shall not be less than the latest norms prescribed by 
RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

16.3 Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the 
Employer as non-responsive. 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end 
of the Bid validity period specified in Sub-Clause 15.1. 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/Earnest Money will be forfeited: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

i) sign the Agreement; and/or 

ii) furnish the required Performance Security. 

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from 
participation in the works of for a period of 1 year. 

 
17. Alternative Proposals by bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and such a bid will be declared non-responsive. 
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18. Format and Signing of bid 

18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12 of 
the ITB. 

18.2 The documents as stipulated in Clause 12.2 (i), (ii), (iii) (iv) and (v) to be submitted in 
the physical form along with the demand draft for fees/security shall be typed or 
written in ink and shall be signed by a person duly authorized to sign on behalf of the 
Bidder. All the pages of the documents as mentioned here shall be signed by the 
person/persons signing the Bid. Documents as mentioned here shall contain no over 
writing, alterations or additions, except those to comply with instructions, issued by 
the Employer or as necessary to correct errors made by the Bidder, in which case such 
corrections shall be made by scoring out the cancelled portion, writing the correction 
and signing and dating it along with the stamp by the person or persons signing the 
Bids 

 

D. SUBMISSION OF BIDS 

19. Marking of bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 ((i), (ii), (iii), (iv) 
and (v)) of ITB shall be submitted in a sealed Envelope super scribed as “Documents 
in Physical Form” at the top left corner. 

In case of any discrepancy between documents submitted online and documents 
submitted in the physical form, the documents submitted in physical form shall 
prevail over the documents submitted through online process. 

 
20. Deadline for Submission of bids 

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on 
or before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder 
is further required to submit Documents in Physical Form on or before the Bid Due 
Date and before the time of submission as specified in NIT, at the following address: 
 

i. ATTN. OF.  : Mr. P. Dharma Reddy 
Designation  : Chief Engineer (R&B), National Highways, 
Address  : 4th Floor, O/o Engineer-in-Chief (R&B),  
                                      Errummanzil, Hyderabad 
 Email Address  : cenhts@gmail.com 
 

iii. ii.  ATTN. OF.  : Mr. B. Mohan 
Designation  : The Superintending Engineer (R&B), NH Circle, Nizamabad, 
Address : Office of the Superintending Engineer (R&B) NH Circle,   
       Nizamabad Railway Station road, Opposite to old collector office,   

   Nizamabad, TG-503001.  
            Email Address  : senhnizamabad@gmail.com  

 
In the event of the specified date for the submission of Documents in Physical Form being declared a 
holiday for the Employer, the same will be received up to the specified time on the next working day. 
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20.2 The Employer assumes no responsibility for inability of a bidder to submit bids 
through the Employer’s e-tendering portal on account of delay in submission at 
bidder’s end. Bidders shall ensure that they submit the bid well before the “Bid Due 
Date and Time of Bid-Submission”. The Employer shall not be responsible if bidder is 
not able to submit the bid on account of failure in network/internet connection or any 
other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline 
prescribed in Clause 20 will be returned unopened to the Bidder and also thee-bid 
submitted by such Bidder shall not be considered. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause 20. 

22.2 No bid may be modified after the deadline for online submission of bids. 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security 
pursuant to Clause 16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of 
bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-
tendering portal System. Time being displayed on e-Tendering Portal shall be final and 
binding on bidders and bids have to be submitted by bidders considering this time 
only and not the time as per their location/country. 

 

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

 
23. Bid Opening, Clarification of Bids and Evaluation 

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the 
Bidders received (except those received late) shall be opened on the date and time 
mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders 
whose technical bid has been determined to be substantially responsive shall be 
opened on a subsequent date through online process of e-tendering, which will be 
notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those 
received late), in the presence of the Bidders/Bidders’ representatives who choose to 
attend at the time, date and place specified in the NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. 
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23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, 
will announce the Bidders’ names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with this Clause 23. 

23.4 The bids accompanied with valid bid security, bid document fee, Tender processing 
fee will be taken up for evaluation with respect to the Qualification Information and 
other information furnished in Part I of the bid pursuant to Clause 12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in the 
examination, evaluation  of technical bids, the Employer may at his discretion, ask 
any bidder for clarification of his bid, however, no additional documents in support 
of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 3 days time for objections, if any, from the 
bidders. The Employer shall finalize the evaluation of technical bids after due 
consideration of objections received and intimate the bidders, whose Technical Bids 
are found responsive, of the date, time and place of opening of the Financial Bids. The 
Bidders so informed, or their representative, may attend the event of opening of 
Financial Bids. 

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids 
were found responsive in accordance with Clause 23.5 will be announced. The 
financial bids of only these bidders will be opened. The responsive bidders’ names, 
the Bid prices, the total amount of each bid, pursuant to Clause 22 and such other 
details as the Employer may consider appropriate will be announced by the Employer 
at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to bidders 
or any other person not officially concerned with such process until the award to the 
successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of his 
Bid 

 
25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders’ 
bid. 

 
26. Examination of bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid. 

(a) Meets the eligibility criteria defined in Clauses 3 and 4; 
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(b) Contains the required documents in physical form and the documents uploaded by 
the bidder are in order; and 

(c) Is substantially responsive to the requirements of the Bidding Documents. During 
the detailed evaluation of the “Financial Bids”, the responsiveness of the Bids will be 
further determined with respect to the remaining bid conditions, i.e., bill of 
quantities, Specifications and drawings etc. 
 

27. Correction of Errors 

27.1 Financial Bids determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the Employer as 
follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in 
words will govern; and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall 
be binding upon the Bidder. If the Bidder does not accept the corrected amount, the 
Bid shall be rejected and the Bid Security shall be forfeited in accordance with Clause 
16.6(b). 

 
28. Evaluation and Comparison of Financial bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

28.2 If the Bid of the successful Bidder is Seriously unbalanced in relation to the 
Employer’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. II, after evaluation of the price 
analyses, the Employer determines that the bidder has substantially failed to 
demonstrate its capability to deliver the contract at the offered price, the Employer 
may reject the bid/proposal. 

 

F. AWARD OF CONTRACT 

 
29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive according to the bidding 
documents and who has offered the lowest evaluated Bid price. 

 
30. Employer’s Right to Accept any bid and to Reject any or all bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any 
Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without there by incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer’s action. 

 
31. Notification of Award and Signing of Agreement. 
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31.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by e-mail or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, completion and 
maintenance of the Works, and of routine maintenance of roads by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract 
Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
32. 

31.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after 
the performance security is furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

32.1 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in 
the form set forth in Section 4 (Form of Bank Guarantee for Performance Security) for 
an amount equal to 5% (Five percent) of the Bid Price. In case of bids mentioned 
below, the Selected Bidder, along with the Performance Security, shall also furnish to 
the Authority an irrevocable and unconditional guarantee from a Bank in the same 
form towards an Additional Performance Security (the “Additional Performance 
Security”) for an amount calculated as under: 

(i) where the bid price is below 10% but not below 20% of the project cost 

put to bid, the additional performance guarantee/security percentage shall be 

incremented by 0.1% for every percentage of bid price below 10% of the 

project cost put to bid starting at 11% with the additional bid performance 

guarantee being 0.1% and this additional performance guarantee percentage 

shall be applied on the bid price; 

(ii) where the bid price is 20% or more below of the project cost put to bid, 

the additional performance guarantee percentage shall be incremented by 

0.2% for every percentage of bid price below 20% of the project cost put to 

bid in addition to 1% of the bid price and this additional performance 

guarantee percentage shall be applied on the bid price;                             

(iii) The additional performance guarantee percentage shall be rounded off to the 

next lower percentage based on whether the decimal point of the percentage 

of bid price is below 0.5% or next higher percentage based on whether the 

decimal point of the percentage of bid price is 0.5% or more.  
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(iv)  This Additional Performance Security shall be treated as part of the 

Performance Security. 

A. Bank Guarantee, in the name of the Employer, from following banks would be 
accepted: - 

I) State Bank of India or its subsidiaries, 

II) Any Indian Nationalized Bank  

III) IDBI/ICICI Bank 

IV) A Foreign Bank (issued by a branch outside India) with a counter guarantee 
from SBI or its subsidiaries or any Indian Nationalized Bank. 

V) Any Scheduled Commercial Bank approved by RBI having a net worth of 
not less than Rs. 500 Crore as per the latest Annual Report of the Bank. In 
the case of a Foreign Bank (issued by a branch in India), the net worth in 
respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the conditions that the 
capital adequacy of the Bank shall not be less than the latest norms prescribed 
by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

32.2 The Performance Security shall be valid until 60 (sixty) days after the Defects 
Liability Period. The Additional Performance Security shall be valid until 28 (twenty 
eight) days after Project Completion Date. 

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security 
Within the stipulated time period, the award shall be deemed to be cancelled/ 
withdrawn. Thereupon all rights, privileges, claims and entitlements of the Contractor 
under or arising out of the Award shall be deemed to have been waived by, and to 
have ceased with the concurrence of the Contractor, and the Award shall be deemed to 
have been withdrawn by the Employer. 

32.4 The agreement will be executed within 10 days of receipt of Performance Security and 
Additional performance Security, if any as per Clause above. 

G. CORRUPT OR FRAUDULENTPRACTICES 
 

33. Corrupt or Fraudulent Practices 

33.1 The bidders and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the bidding process. Notwithstanding anything to 
the contrary contained herein, the Employer may reject any bid without being liable in 
any manner whatsoever to the bidder if it determines that the bidder has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice in the bidding process. 

33.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any 
bidder is found by the Employer to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the bidding process, such bidder 
shall not be eligible to participate in any tender issued by the Employer during a 
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period of 2(two) years from the date such bidder is found by the Employer to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice, as 
the case maybe. 

33.3 For the purposes of this Clause 34, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected 
with the bidding process (for avoidance of doubt, offering of employment to,or 
employing, or engaging in any manner whatsoever, directly or in directly, any 
official of the Employer who is or has been associated in any manner, directly or 
indirectly, with the bidding process or has dealt with matters concerning the 
Contract or arising there from, before or after the execution thereof, at any time 
prior to the expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Employer, shall be deemed to 
constitute influencing the actions of a person connected with the bidding process); 
engaging in any manner whatsoever, whether during the bidding process or after 
the award or after the execution of the Contract, as the case may be, any person in 
respect of any matter relating to the Works, who at any time has been or is a legal, 
financial or technical adviser of the Employer in relation to any matter concerning 
the Works; 

b) “fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the bidding process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s 
participation or action in the bidding process; 

d) “undesirable practice” means establishing contact with any person connected with 
or employed or engaged by the Employer with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the bidding 
process; and 

e) “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidders with the objective of restricting or manipulating a full 
and fair competition in the bidding process. 

The Employer requires the Bidder/Contractor to strictly observe the laws against 
fraud and corruption enforced in India, namely Prevention of Corruption 
Act,1988. 

 
H. LABOUR LAWS AND FUNDAMENTALBREACH 

 
34. Labour Laws and Regulations 

34.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations and 
Welfare Measures applicable for Construction Workers in India, and other obligations 
stated in the Conditions of Contract. 

 
35. Fundamental breach and other obligations 

35.1 The Bidders shall be aware of the provisions of Fundamental Breach and other 
obligations stated in the Conditions of Contract. 
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Appendix to ITB 

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX  

BEFORE ISSUING THE BID DOCUMENTS] 
 

ITB Clause Reference 

1.1) The Employer is the Ministry of Road Transport & Highways, Government of India 
through Roads & Buildings Department, Government of Telangana represented by Chief Engineer 
(R&B), National Highways, Errummanzil, Hyderabad 

1.1) Name and identification number of Work is “Short Term Maintenance of (i) Kalyan- 
Nirmal-Jagtial road (NH-61) from Km 707/055 to 753/890 (ii) Nizamabad -Jagadalpur section of 
NH-63 from Km 0/0-2/700, Km 6/700-7/930, Km 10/090-10/670, Km 11/070-11/110, Km 
14/500-15/100, Km 16/030-16/120, Km 16/750-16/760, Km 16/760-17/055, Km 17/055-17/110, 
Km 19/700-21/500 and Maharashtra state border of NH-63 road missing gap from Km 10/350-
12/0 & descoped stretch from Km 14/200-14/450 in the state of Telangana”  

[(4.3. B(b) (i). ] The key equipment to be deployed on contract work. 

 
Sr. No Name of the Equipment Quantity 

1 Static Roller (8/10T) 1 No.s 

   2 Small roller/ Compactor 1 No. 

   3 Bitumen/Emulsion Sprayer  1 No 

   4 Mechanical Broom ( 1250 sqm per hr) 1 No. 

   5 Air Compressor 2 No.s 

6 Grader/Backhoe Loader 1 No. 

7 Water Tankers 2 No.s 

8 Dewatering pumps 2 No.s 

9 Tippers/ Dumper Truck 2 No.s 

10 HMP (6/10 T/hr capacity)/ HMP 40-60 T/hr 

Capacity/ HMP 100-120 T/hr Capacity 

1 No. 

 
Note:  The bidder must upload scanned copy of the documentary evidence in support of his 

owning/ leased/rented of the above equipment. Copy of RC shall be uploaded in proof of 
owing equipment/ certification by the concerned Executive Engineer (R&B) NH division 
In case the bidder proposes to hire or take the above equipment on lease, he should, 
along with the lease/rent agreement, attach the proof of ownership of this equipment with 
the company/entity from whom the equipment are proposed to be hired on lease/rent.  . 
Any conditional evidence of deployment of above equipment or inadequate proof as 
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required for any of the equipment shall make the bid non-responsive and financial bid 
shall not be opened. Copy  

[4.3 b(b)(ii)] The Number of Technical Personnel, Qualifications and Experience will be as 
follows: 

 

S. 
No. 

Personnel Qualification Particular Experience 
(minimum 
requirement) 

No. of 
Persons 

1 Project Manager Graduate in Civil 
Engineering 

5 years as Project 
Manager on Highway, 
Bridge construction/ 
Maintenance works 

1 

2 Site Engineer-cum- 
Surveyor Engineer cum 
Material Engineer 

Graduate in  Civil 
Engineering 

4 years on Highway 
Construction/ 
Maintenance works 

1 

3 Incident cum Road 
Property   Manager cum 
Route Operation 
Manager 

Graduate from a 
recognized University

3 years on Highway 
Property Management 
and Maintenance 

1 

4 Road Safety Auditor Road Safety Audit 
Certificate from 
appropriate approved 
Govt. agency 

5 years experience 3 days in 
Every 3 
months 

Note:  The signed CVs must be uploaded along with the bid. Non-compliance of the above or 
non- furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above shall make the 
bid non-responsive and financial bid shall not be opened. 

[9.2.1] - Pre-bid meeting shall be held on 12.06.2026 at 15:00 Hrs 
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Format of Curriculum Vitae (CV) For Proposed Key Staff 

 
 

1. Proposed Position :     
 

2. Name of Staff :     
 

3. Date of Birth  :    (Please furnish proof of age) 
 

4. Nationality  :     
 

5. Educational Qualification: 
(Summarize college/university and other specialized education of staff member, giving names of 

schools, dates attended and degrees obtained). 
(Please furnish proof of qualification) 
 
Contact Address with Phone and Mobile numbers: 
 

6. Membership of Professional Societies:    
 

7. Publication  :     
(List of details of major technical reports/papers published in recognized national and 

international journals) 
 

8. Employment Record: 
(Starting with present position, list in reversed order, every employment held. List of all positions 

held by staff member since graduation, giving dates, names of employing 
organization, title of positions held and locations of assignments. For experience 
period of specific assignment must be clearly mentioned, also given client 
references, where appropriate). 

 
9. Summary of the CV 

(Furnish a summary of the above CV. The information in the summary shall be precise and 
accurate. The information in the summary will have bearing on the evaluation of the 
CV). 

 
A) Education: 

(i) Field of Diploma/Graduation and year 
(ii) Field of Post Graduation and year 
(iii) Any other specific qualification 

 
B) Experience 

(i) Total experience in highways:   Years 
(ii) Responsibilities held: 

a) Years 
b) Years 
c) Years 

(iii) Relevant Experience:  Years 
 

C) Permanent Employment with the Firm (Yes/No): 
If yes, how many years: 
If no, what is the employment Arrangement with Firm? 
 
Certification: 
 

Photo 
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1. I am willing to work on the project and I will be available for entire duration of the project 
assignment and I will not engage myself in any other assignment during the currency of 
this assignment on the project. 

2. I, the undersigned, certify that to the best of my knowledge and belief, this bio-data 
correctly describes me, my qualification and my experience. 

 
Signature of the Candidate    

Place: 
Date: 

 
Signature of the Authorized Representative of the firm    

Place: 
Date: 

 
Note: Each page of the CV shall be signed in ink by both the staff member and the Authorized 
Representative of the firm. 
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SECTION -3 

QUALIFICATION INFORMATION 
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SECTION -3 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section and documents submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contract. 
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QUALIFICATION INFORMATION 
 
 
 

1. For Individual bidders 

1.1 a) Year of Constitution 

b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

c) Place of registration:   

d) Principal place of business:  

1.2 Power of Attorney of signatory of Bid [Upload scanned copy and also supply 
Original 

copy in envelope of physical form]] 
 

1.3 Total value of Civil Engineering construction and/or maintenance works performed 

in the last three years (in Rs. …………Lakh). 

Refer ITB Clause 4.4 A (a) 
 

(Upload scanned copies of certificate from Chartered Accountant and also supply original 

certificate from Chartered Accountant) 

 
Year Total value of work performed (Rs. Lakh) 

 
2023-24 
 
2024-25 
 
2025-26 
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1.4 (a) Work performed as prime contractor provided further that all other qualification criteria 
are satisfied (in the same name) of a similar nature during the last five years as per ITB Clause 
4.3A(b). 

 

Project 
Name 

Name of 
the 
Employer* 

Description 
of work 

Value of 
Contract 
(Rs. in 
Lac) 

Date of 
issue of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion* 

Remarks 
explaining 
reasons 
for delay 
in work 
Completed 

        

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of 
Executive Engineer or equivalent or higher and also supply original or certified copy in 
physical form envelope) 
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1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for 
bid submission (as per Clause 4.4 of the ITB). 

(i) Existing commitments and on-going works(B) 
 

Descriptio
n of 
work 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value 
of 
Contract 
(Rs Cr) 

Stipulated 
Period of 
Completio
n 

Value of 
works* 

remaining 
to be 

completed 
(Rs Cr) 

Escalation 
factor 

Anticipate
d  date of 
completion 

Escalated value 
of remaining 
work during 
completion 

period of work 
for which bids 

are invited 
1 2 3 4 5 6 7 8 9 10 

          

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelope. 

 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

 

Description 
of works 

Place & State Name & Address of 
Employer 

Date of issue 
of Letter of 
Acceptance 
(LOA) * 

Value given in 
LOA 

Stipulated period 
for completion 

Value of work during 
completion period of 

work for which bids are 
invited 

1 2 3 4 5 6 7 
       

* Upload copy of LOA 
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 

A = Rs. ................. lakh (enclose the details) 

N = ............................ years  

B = Rs. ................. lakh (enclose the details) 

available bid capacity = AxNx2.5 –B 

= Rs. ............... Lakhs 

1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 
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4.3(B) (b)(i)]. The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Page No of the 
proof attached 

 No. Capacity Owned/Leased 
rented 

Age/ 
Condition 

 

      

      

Note: The bidder must upload the documentary evidence in support of his 
owning/leased/rented of the above equipment. In case the bidder proposes to 
hire or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of these equipment with the 
company/entity from whom the equipment are proposed to be hired on 
lease/rent. Any conditional evidence of deployment of above equipment or 
inadequate proof as required for any of the equipment shall make the bid non-
responsive and financial bid shall not be opened. 

1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.3(b)(b)(ii)]. Upload biographical data for 
technical personnel (Refer also to Clause. 4.1 (e) of Instructions to bidders). 

(Refer also to Sub Clause 9.1 of the General Conditions of Contract). 
 

Position Name Qualification Total Professional 
Experience (Years) 

Experience in the 
proposed position 

(Years) 
     

     

Note:   The signed CVs of the Technical Personnel must be uploaded along with the 
bid. Non- compliance of the above or non-furnishing of the CV as above or 
conditional deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non-responsive and 
financial bid shall not be opened. 

1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party Employer Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

     

     

2. Bidders should upload the scanned copy of the following affidavits/undertakings as 
per formats enclosed hereinafter and also send original copy of 
Affidavit/Undertakings:- 

i) Affidavit (it should be on stamp paper attested by Notary Public) 

ii) Undertaking regarding availability of minimum cash amounting to 25% of the 
value of work during implementation of the Contract towards working capital. 

iii) Undertaking that the Bids shall remain valid for the period specified in 
Clause15.1 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s  
 have abandoned any work in India nor any 
contract awarded to us for such works have been rescinded, during last five years prior to the 
date of this bid. 

3. The undersigned hereby Authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the Employer to 
verify this statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Employer and within 
the prescribed time. 

 
 
 
 
 

 

(Signed by an Authorized Representative of the 
Firm) 

 

 
 

Name of the Representative 
 

 
 

Name of Firm 
 

 
 

Date 

To be notarized by Notary 
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UNDERTAKING 
 

 
I, the undersigned do hereby undertake that our firm M/s      
     shall maintain availability of minimum cash amounting to 
25% of the value of the work during implementation of the Contract towards the working capital. 
 
 
 
 
 
 
 
 
 
 
 

(Signed by an Authorized Representative of the 
Firm) 

 
 
 
 
 

Name of the Representative 
 
 
 
 
 

Name of Firm 
 
 
 
 
 

Date 
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UNDERTAKING 
 

 
I, the undersigned do hereby undertake that our firm M/s      
   agree to abide by this bid for a period of  days after the date fixed 
for receiving the same and it shall be binding on us and may be accepted at any time before the 
expiration of that period. 

 
 
 
 
 
 
 
 
 

(Signed by an Authorized Representative of the 
Firm) 

 
 
 
 
 

Name of the Representative 
 
 
 
 
 

Name of Firm 
 
 
 
 
 

Date 
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SECTION-4 
 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 
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SECTION-4 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

 
FORM OF BANK GUARANTEE FOR BID SECURITY 

 

To 
Superintending Engineer (R&B), 
NH Circle Nizamabad 

 
 

WHEREAS (Name of Tenderer) (hereinafter called the Tenderer) wishes to submit his 

tender for maintenance work of  (from km.  to km. ) in the state/s of    herein after 

called “the Tender” KNOW ALL MEN by these present that we  (Name of Bank) of 

 (Name of country) having our registered office at(  ) (hereinafter 

called the ‘Bank’) are bound unto the ------------------------ (hereinafter called “the Employer”) in 

the sum of Rs.  (Rupees   )*for which payment can truly be made to the 

said Employer. The Bank bind themselves, their successors and assigns by these present with the 

common seal of the Bank this day   of and undertake to pay the amount of Rs

  (Rs. In words  ) to the Employer upon receipt of his first written 

demand without the Employer having to substantiate his demand. 

The conditions of this obligation are: 

i) If the tenderer withdraws his tender during the period of Tender validity specified in 

the Form of Tender. 

Or 

ii) If the Tenderer having been notified of the acceptance of his Tender by the Employer 

during the period of tender validity. 

a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence of 

any one of the above conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force up to and including the date 60 days beyond the validity of 

the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 

time prior to the closing date for submission of the Tenders Notice of which extension to the 
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Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank on 

or before the date of expiry of this guarantee. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs. (Rs. In words) and the guarantee shall remain valid till 

 . Unless a claim or a demand in writing is served upon us on or before 

 all our liability under this guarantee shall cease. 
 
 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THEBANK   

 

NAME AND DESIGNATION EMPLOYEE CODE NUMBER 

SEAL OF THEBANK    

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S 
POLICY)  

 

NAME OF THEWITNESS   
 

ADDRESS OF THEWITNESS   
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/Additional 
performance Security 

 

To 
Superintending Engineer (R&B), 
NH Circle Nizamabad 
 

 
WHEREAS……………………………………………… (name and address of contractor) 

hereinafter called “the Contractor” has undertaken, in pursuance of Letter of Acceptance 

No.………………………. Dated ………………. to execute………………………. (name of 

Contract and brief description of Works) (herein after called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 

his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 

the Contractor, up to a total amount of Rs……………… (amount of guarantee) (Rupees…

 ........................................................................ (in words) and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits 

of………………..(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the works to be performed there under or of any of the contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period. 
 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs. (Rs. In words) and the guarantee shall remain valid 

till . Unless a claim or a demand in writing is served upon us on or 

before  all our liability under this guarantee shall cease. 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number and 

Telephone Number……………………………………………………… 
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Name of the Issuing Name of the Controlling 
 

Bank/Branch------------------- Branch/Bank------------------------------ 
 

Address and Telephone Number Address and Telephone 
Number…………. 

 
Date…………………………. 

 
 

In the presence of (if this is to be witnessed as per bank’s policy) ………………………………… 
 

1………………………………………………………………………………………… 

(Name, Address and Occupation) 

 

2………………………………………………………………………………………… 

(Name, Address and Occupation) 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract and denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
 
 

To, 
Superintending Engineer (R&B), 
 NH Circle Nizamabad 
 
 

[Address of Employer] 
 
 

DESCRIPTION OF WORKS: BID FOR “Short Term Maintenance of (i) Kalyan- Nirmal-Jagtial 
road (NH-61) from Km 707/055 to 753/890 (ii) Nizamabad -Jagadalpur section of NH-63 from 
Km 0/0-2/700, Km 6/700-7/930, Km 10/090-10/670, Km 11/070-11/110, Km 14/500-15/100, Km 
16/030-16/120, Km 16/750-16/760, Km 16/760-17/055, Km 17/055-17/110, Km 19/700-21/500 
and Maharashtra state border of NH-63 road missing gap from Km 10/350-12/0 & descoped 
stretch from Km 14/200-14/450 in the state of Telangana” 

 
 

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to 
reject any or all applications without assigning any reason. 

 

 

Thanking you, 

Yours faithfully, 
 
 
 
 

(Authorized Signatory) 

 

For and on behalf of M/s 
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FORM OF LETTER OF ACCEPTANCE 
 

 
No.…………………………. Dated………………..…. 

 
 

To 

M/s…………………………. 
 
 

Sub.: …………………………. Name of Work ………………………………… 
 
 

Sir, 

Based on your bid submitted on ....................... in compliance of bidding document of [the 
Employer] for execution of the works of ......... , it is hereby notified that your bid for a Contract 
Price of Rs……………(Rupees in words… .. ) has been accepted for and on behalf of [the 
Employer] 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in Clause 32.2 of ITB for an amount equivalent to Rs…………… (Rupees in 
words…..…) within 10 days as per provisions of Clause 32.1 of ITB of the bid document and 
sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB shall 
be taken. 

 
 
 

Thanking you, 
 

Yours faithfully, 
 
 

 
(………………..)  

Employer 
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FORM OF AGREEMENT 

AGREEMENT 
 

 
This agreement made the day of  between the Superintending Engineer (R&B) NH Circle, 
Nizamabad on behalf of “Employer” (herein after called “the Employer” of the one part and                            
  (here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz……………………………………………… 

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here in after referred 
to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of 
acceptance dated accepted the offer submitted by the Contractor for 
the execution and completion of such works and remedying of any defects thereon, on terms and 
conditions in accordance with the documents listed in Para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and conditions as 
may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a 
Performance Security pursuant to Clause 32 of ITB (Section-2). 

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. Thefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspart 
of this agreement viz. 

a) Agreement; 

b) Letter of Acceptance; 

c) Contractor’s Bid; 

d) Contract Data; 

e) General Conditions of Contract; 

f) Addendum to General Conditions of Contract; 

g) Road Maintenance Standards and Specifications for Road Maintenance Works; 

h) Drawings, if any; 

i) Bill of Quantities; and 

j) Any other document listed in the Contract Data. 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted, then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 



43 
 

herein after mentioned, the Contract or hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the contract. 

5. The Employer hereby covenants to pay the Contract or in consideration of the 
execution and completion of the works and remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
contract at the times and in the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

 
 

Binding Signature of Employer binding Signature of Contractor  

For and on behalf of For and on behalf of M/s---------------------- 
 

 
In the presence of In the Presence of 

1. Name: 1.Name: 

Address: Address: 
 

2. Name: 2.Name: 

Address: Address: 
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SECTION 5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 

TABLE OF CLAUSES 
 

A. General  31. Correction of Defects noticed during the 
Defects Liability Period 

1. Definitions  32. Uncorrected Defects 
2. Interpretation  D. Cost Control 
3. Language and Law  33. Bill of Quantities 
4. Engineer’s Decisions  34. Changes in the Quantities 

5. Delegation  35. Variations 
6. Communications  36. Payments for Variations 
7. Subcontracting  37. Cash Flow Forecasts 
8. Other Contractors  38. Payment Certificates 
9. Personnel and Equipment  39. Payments 
10. Employer’s and Contractor’s Risks  40. Compensation Events 
11. Employer’s Risks  41. Taxes and Currencies for Payments 
12. Contractor’s Risks  42. Security Deposit/Retention Money 
13. Insurance  43. Liquidated Damages 
14. Site Investigation Reports  44. Advance Payments 
15. Queries about the Contract Data  45. Performance Security 
16. Contractor to Construct the Works  46. Cost of Repairs 
17. The Works to be completed by Intended 

Completion Date 
the E. Finishing the Contract 

18. Approval by the Engineer 47. Completion 
19. Site Regulations and Safety 48. Taking Over 
20. Discoveries 49. Final Account 
21. Possession of the Site 50. Operation and Maintenance Manual 
22. Access to the Site 51. Termination 
23. Instructions 52. Payment upon Termination 
24. Procedure for Dispute Resolution 53. Property 
b. Time Control 54. Release from Performance 
25. Programme   

26. Extension of the Intended Completion Date F. Other Conditions of Contract 

27. Delays ordered by the\Engineer 55. Labour 
28. Management Meetings 56. Compliance with Labour Regulations 
C. Quality Control 57. Drawings and Photographs of the Works 
29. Identifying Defects 58. The Apprentices Act, 1961 
30. Tests   
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A. GENERAL 

 
1. Definitions 

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of 
Contract keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or 
parts thereof as applicable in accordance with Clause 47.  

Compensation Events are those defined in Clause 40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets 
and to execute, complete, and maintain the Works. It consists of the documents listed in Clause 
2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works 
and Activities has been accepted by the Employer. 

Contractor’s bid is the completed Bidding Document submitted by the Contractor to the 
Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with 
the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability 
Period has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from 
the Completion Date, during which the Contract or remains responsible for the rectification of 
any defect in the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out 
the Works. The Employer may delegate any or all functions to a person or body nominated by 
him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract on behalf 
of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
execute the Maintenance Works and Activities. 

Intended Completion Date is the date, as given in contract data, on which it is intended that the 
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Contractor shall complete the Works as per scope under the contract. The intended Completion 
Date may be revised only by the Engineer by issuing an Extension of Time after approval from 
the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Maintenance Works and Activities. 

MaximumResponseTimemeansthemaximumpermissibletimewithinwhichremedialaction must 
be completed prior to a defect exceeding the permissible tolerance. Maximum Response Time 
commences from the time of earliest detection of the defect by (i) observation of the defect by 
the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect 
by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the 
work after signing of the contract pursuant to Clause 32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-
asset condition that will not be exceeded at any time. If any defect exceeds the permissible 
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance 
with the relevant provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all 
activities of the Contractor under the Contract. He is also the Contractor’s Representative for the 
purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance 
Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads, 
service roads; 

ii) Road embankment including slopes, protection works, kerbs and chute drains; 

iii) Roadway in cutting including slopes protection works, drains; 

iv) Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds, Floor 
protection works; 

v) Roadsigns,roadmarkings,roaddelineators,guardrails,safetybarriers,railings, 
fencings, parapets, kilometer stones, 200 m stones, road boundary stones; 

vi) All types of drains, trees, plantations and erosion control measures; 

vii) Road land; 

viii) Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition 
in which the road assets are required to be maintained and other requirements regarding safety 
and quality of works to be complied with by the Contractor. 

Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road specified in the BOQ and executing other items of road maintenance 
works as ordered by the Engineer. 
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Rectification Standard 

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ or as 
ordered by the Engineer in Charge and ensure road users safety and comfort. The maintenance 
activities shall be so planned that the defects are repaired well before they reach maximum 
condition as per the permissible tolerance 

Site is the area defined as such in the Contract Data, where maintenance works are to be 
executed. 

Specifications means the Specifications of the Maintenance Works including the Road 
Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. 

Service Level means the defined condition in which the road assets are to be maintained by the 
Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a work under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor 
that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works 
and passing the tests on completion of the Works or any Section or part thereof as stated in the 
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval 
from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of 
Maintenance Works. 

Work Order is an order issued by the Engineer to the Contractor for execution of certain works, 
specifying the time limits which may be in variance with the approved programme or in 
variation to the scope of work depending upon the site requirement. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract Unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If part completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date and the Intended Completion Date apply to any part 
of the Works (other than references to the Completion Date and Intended Completion Date for 
the whole of Works). 

2.3 The following documents shall be deemed to form and be read and construed as part 
of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be 
interpreted in the following order of priority: 

i) Agreement; 

ii) Notice to Proceed with the Work; 
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iii) Letter of Acceptance; 

iv) Contractor’s Bid; 

v) Contract Data; 

vi) General Conditions of Contract; 

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part I and Part Il; 

viii) Priced Bill of Quantities; and 

ix) Any other documents listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract shall be in English and the law governing the Contract 
as given in Contract Data. 

 
4. Engineer’s Decisions 

4.1 The Employer shall designate and notify to the Contractor in writing the name of the 
Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. The 
Engineer shall have no authority to relieve the Contractor of any of his obligations under the 
Contract. 

 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people, after notifying the Contractor and may cancel any delegation 
under intimation to the Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered as per Indian 
Law. 

 
7. Subcontracting- DELETED 

7.1 The Contractor may subcontract any portion of work, upto a limit specified in 
Contract Data, with the approval of the Engineer but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting shall neither alter the Contractor’s 
obligations, nor relieve the Contractor from any liability or obligation under the Contract. 

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a) the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract; 

b) the provision for labour, or labour component; 

c) the purchase of Materials which are in accordance with the standards specified 
in the Contract. 

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub-
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contracting of any part of work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval: 

a) The Contractor shall not sub-contract the whole of Works. 

b) The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be fully 
responsible for the acts, defaults and neglects of any of his sub-Contractor, his 
agents or workmen as if they were the acts, defaults or neglects of the 
Contractor, his agents and workmen. 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of Other 
Contract or sand shall notify the Contractor of any such modification. The Contractors hall 
cooperate in such situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure that there is least hindrance to the smooth flow of traffic including movement 
of vehicles and equipment of other Contractors till the completion of Works. 

 
9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or 
other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel stated in the Contract Data. If the 
personnel stated in the Contract Data are not deployed on site by the Contractor within 15 days 
of issue of notice to proceed with the work, a penalty of 5000/- per day per person shall be 
levied for next 30 days, beyond which it shall be treated as a breach of Contract and action will 
be taken as per Clause 51. 

9.2 The Contractor shall use the equipment identified in the bid along with competent 
operators and adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works under the 
Contract. 

9.4 The Contractor shall establish, within his own organizational structure, a planning 
unit, staffed with suitably qualified personnel. The team will be headed by a Project Manager 
who will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task 
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of this unit will be: 

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with 
the specified Road Maintenance Standards and report the same to the Engineer in the format 
acceptable to the Engineer. 

9.4.2 To maintain and update the road condition inventory regularly. 

9.4.3 To assist the Engineer in verification of the compliance. 

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the 
level of compliance with the required Service Levels in the standard formats acceptable to the 
Engineer. 

 
10 . Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they 
directly affect the execution of the Maintenance Works and Activities included in the Contract, 
the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic, explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in Clause 11.1, are the risks of the Contractor. 

 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor,insurancecoverfromtheStartDatetothecompletionofdefectliabilityperiod,inthat 
amounts and deductibles stated in the Contract Data for the following events which are due to 
the Contractor’s risks: 

a) Loss of or damage to the Works and Materials 

b) Loss of or damage to Equipment 

c) Loss of or damage to property (except the Works Materials and Equipment) in 
connection with the Contract 

d) Third Party Liability Insurance 

e) Automobile Liability Insurance 

f) Workers’ Compensation 

g) Employer’s Liability 

h) Other Insurances 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
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provide for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer had paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due from the Contractor. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. The 
Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and 
maintain in effect adequate insurance policies for their personnel and vehicles and for works 
executed by them under the Contract unless such Sub-Contractor(s) is/ are covered by the 
policies taken out by the Contractor. 

 
14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may relya this own risks and liability on any 
Site Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him. 

 
15. Queries about the Contract Data 

15.1 The authorized representative of the Employer as stated in the Contract data will 
Clarify queries on the Contract Data. 

 
16. Contractor to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and 
Activities as defined in the Contract for keeping the roads in accordance with the Road 
Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Maintenance Works and Activities 
on the Start Date and shall carry out the Works in accordance with the Programme submitted by 
the Contractor, as updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

 
18. Approval by the Engineer 

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant 
applicable Standards and Specifications and existing policies/guidelines/practices and get the 
same approved from the Engineer/Employer. 

18.2 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with Specifications 
and drawings. 

18.3 The Contractor shall be responsible for design of Temporary Works. 
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18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary Works. 

18.5 The Contractor shall obtain approval of third parties to the design of Temporary 
Works by Engineer. 

18.6 All Drawings prepared by the Contract or for the execution of temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 
19. Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, 
including arrangements for smooth flow of traffic at his own cost as per guidelines of the 
IRC/Ministry of Road Transport & Highways. He shall provide proper barricading, diversion 
boards, etc. He shall be fully responsible for the safety of workers and staff at site and provide 
safety helmets, reflective jackets and other PPE to the workers, inspecting officers and 
supervisors. 

 
20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor shall notify the Engineer 
of such discoveries and carry out the Engineer’s instructions for dealing with them. 

 
21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or 
before the start date of the Contract. 

 
22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to the Engineer 
and any person/persons/agency authorized by: 

a) The Engineer 

b) The Employer 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the 
maintenance works which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Engineer/Employer to inspect the Contractor’s 
contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so 
desired by the Engineer. 

 
24. Procedure for Dispute Resolution 

 
24.1 Arbitration 

The procedure for arbitration will be as follows: 

i) In case of Dispute or difference arising between the Employer and the Contractor 
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relating to any matter arising out of or connected with this contract, such disputes  or 
differences shall be settled in accordance with the Arbitration and Conciliation Act, 
1996 as amended vide Act of 2015. The Arbitral Tribunal shall consist of sole 
Arbitrator from the panel of three Arbitrators proposed by the Employer and choice 
of selecting one given to the Contractor. Contractor shall select one out of the three 
names of Arbitrators given to him within 30 days failing which the Employer shall 
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor 
objects to the Arbitrator selected by the Employer, the Employer shall refer selection 
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the 
dispute and both parties agree that the Arbitrator so selected by IRC shall decide the 
dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from the 
state where the project is located or otherwise from adjoining States. 

ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of 
the arbitration proceedings and that of all documents and communications between 
the parties shall be English. 

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost 
and expenses of Arbitration proceedings will be paid as determined by the Arbitral 
Tribunal However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings shall be borne by each party itself. 
The fees and expenses of the Arbitrator shall be shared equally by both the parties. 

iv) Performance under the contract shall continue during the Arbitration proceedings 
and payments due to the Contractor by the Employer shall not be withheld, unless 
they are the subject matter of arbitration proceedings. 

 

 

B. TIME CONTROL 

 
25. Programme 

25.1 The Contractor shall submit to the Engineer for approval a programme within period 
specified in the contract data showing the general methods, arrangements, order, and timing for 
all the maintenance works and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the 
same as and when required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of progress achieved on the timing of the remaining 
Works, including any changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme   at 
intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may with hold the amount stated in the Contract Data from then ex tpayment 
certificate and continue to with hold this amount until then extpayment after the date on which 
the overdue Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer again at 
any time. A revised Programme shall show the effect of Variations and Compensation Events. 
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26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the 
Employer if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for 
extension of Intended Completion Date, will refer to the Employer his recommendation. The 
Employer shall, in not more than 21 days from the date of receipt of Engineer’s 
recommendation, communicate to the Engineer the acceptance or otherwise. The Engineer shall 
convey the decision of the Employer to the Contractor. 

 
 

27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totaling more than 30 days will require prior written 
approval of the Employer. 

 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans and progress for the Maintenance 
Works. 

 

28.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either during the management meeting or after the management 
meeting and to be intimated in writing to all those who attended the meeting. 

 

C. QUALITYCONTROL 

 
29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any 
Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to uncover and test any work that the Engineer considers 
may have a Defect. 

 
30. Tests 

30.1 The Contractor shall set up a field laboratory within period stated in contract data and 
be solely responsible for: 

a) Carrying out the mandatory tests prescribed in Technical Specifications and 

b) For the correctness of test/procedures, whether preformed in his laboratory or 
elsewhere. 
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30.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the testing charges and for any number of samples. Otherwise, the 
Employer shall pay for the testing charges. 

 
31. Correction of Defects noticed during the Defects Liability Period 

31.1 The works carried out shall be of very high standard, requiring no major repairs on 
the road for at least, during defects liability period, after the date of completion of works. 

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the 
period specified hereunder after issue of “Taking over” certificate, the Engineers shall given 
notice to the Contractor of any defects before the end of the Defects Liability Period. The 
Defects Liability Period shall be extended for as long as the defects remain to be corrected. 

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 
at his own cost within the length of time specified in the Engineer’s notice. 

31.4 The Defects Liability Period shall be as given in the Contract Data, counted from the 
Date of Completion stated in the Certificate of Completion issued in pursuance of Clause 47. 
The defect liability period is not applicable for works of routine maintenance such as pot holes/ 
patch repairs/ruts repairs under performance based BOQ item. 

31.5 If during the Defects Liability Period any defect is found in the design, engineering, 
materials and workmanship of the Works and Services executed by the Contractor, then the 
Contractor shall promptly, in consultation and agreement with the Engineer, appropriately 
remedy Such defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its 
discretion, determine) such defects as well as any damage to the Road caused by such defects. 

 
31.6 The Contractor’s obligations under this Clause 31 shall not apply to: 

a) Any material that is supplied by the Employer, and normally consumed in 
maintenance, or have a normal life shorter than the Defects Liability Period stated 
herein; 

b) Any design, Specification or other data, supplied or specified by or on behalf of the 
Employer or any matter for which the Contractor has disclaimed responsibility herein; 

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the 
defect(s) Noticed, as well as provide all necessary access to the Facilities and the Site to enable 
him to perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities 
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the 
defect, is such that repairs cannot be expeditiously carried out at the Site. 

 
32. Uncorrected Defects 

 
32.1. If the Contractor does not rectify the unattended defect or defect pointed out by the 

Engineer in the maintenance carried out, within the time specified, Engineer may 
correct the same at the cost of the contractor by en-cashing part of / full 
performance security or by using part of / full retention money and recover the 
same together with additional costs of 20% thereon as damages. The Contractor 
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should forthwith replenish the same within 15 days failing which the Contract 
can be terminated for default of the Contractor.  

32.2. Any non-compliance indicated should be complied within two days failing which 
penalty as specified under road maintenance Standards Part-I shall be imposed. 

 

D. COST CONTROL 

 
33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities isused to calculate the Contract Price.The Contractor is paid 
for the quantity of the work done at the rates given in the Bill of Quantities with 
accepted/awarded tender premium for each item for the work executed. 

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ 
shall be applicable for individual item of work to determine payable amount to Contractor 
subject to contractual provisions. 

 
34. Changes in the Quantities 
Quantities indicated in BOQ can be increased or reduced to any extent as per requirements/ 

budgetary constraints/any other reasons as per the decision of the Authority and no claims 

shall be entertained on this account.  

 
35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he 
considers necessary or advisable during the progress of the Works. Such Variations shall form 
part of the Contract and the Contractor shall execute the varied works. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. 

 
36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 
36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform 
the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 
Engineer shall assess the quotation and determine the rate based on prevailing market rates 
within one month of the submission of the claim by the Contractor and approval from the 
Employer shall be taken. As far as possible, the rate analysis shall be based on the Standard Data 
Book and the current Schedule of Rates of the district public works division. The decision of the 
Employer on the rate so determined shall be final and binding on the Contractor. 

 
37. Cash Flow Forecasts 
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37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 

 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question. 

38.3 The value of work executed shall be determined, based on measurements by the 
Engineer. 

38.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

38.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

38.6 The Engineer/Employer may exclude any item certified in a previous certificate      
or reduce the proportion of any item previously certified in any certificate in the light of latest 
information. 

38.7 The final bill shall be submitted by the Contractor within one month of the           
actual date of completion of the work; otherwise the Engineer’s certificate of the measurement 
and of the total amount payable for work accordingly shall be final and payment made 
accordingly within a period of sixty days as far as possible. 

 
39. Payments 
 

(a) Quantity Based 1 and 2:-  
The quantities given in the bill of quantities or estimated quantities. The basis of payment 

will be actual quantities of items of work carries out and valued at the rates tendered in the BOQ 
along with accepted/awarded tender premium. The accepted/awarded tender premium above /below 
the grand total of the project cost shall be applicable for the individual items of work to determine 
payable amount to Contractor for work done subject to other contractual provisions. Any variation 
shall be dealt with as per contract provisions. 

 
(b) Performance Based:- 

Payment for performance based activities shall be indexed on performance scale of 100 
marks as given in Table below: 
Sl No Brief Description Weightage for 

performance rating 
Remarks 

1 Pavement repairs(100%) Pot/patch repair - 40% Length in which road is 
maintained without 
pot/patch rectifying the 
pot\patch within 
stipulated time during the 
month under 
consideration/ Total 
length  
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Sl No Brief Description Weightage for 
performance rating 

Remarks 

Repair of existing road 
Signs-10% 

Signs maintained without 
defects 
repairing/maintaining 
them during the month 
under consideration/Total 
signs  

Repairing shoulders and 
removing threshold 
between carriageway 
and earthen shoulders/ 
embankment slopes, 
ensuring camber to 
shoulder-15% 

Length in which road 
Shoulders/slopes 
maintained rectifying the 
shoulders/slopes within 
stipulated time during the 
month under 
consideration/Total 
length 

Removal of rank 
vegetation/plants/trees 
branches protruding on 
to carriageway of 
obstructing sight 
distance-15% 

Length in which road 
maintain removing the 
rank vegetation within 
stipulated time during the 
month under 
consideration/Total 
length 

Clearing C-D 
Structures/drains – 20% 

Number of CD structures 
maintained in clean 
condition in vent 
ways/Total CD structures. 

2 Incident Management - Deleted Vehicle fitness and 
availability of required 
equipment in the 
maintenance cum petrol 
vehicle 

All the vehicles provided 
in the contract shall be 
fitted with VTS. Each 
time deficiency in vehicle 
fitness/equipment is 
communicated. Shall be 
considered as 20% 
deficiency subject to 
maximum of 100% in a 
month. Non-submission 
of GPS based log record 
of vehicle movement and 
video recording for each 
occasion shall be taken as 
25% deficiency subject to 
maximum of 100% in a 
month. Availability of 
trained manpower shall 
also be assessed similar to 
Vehicle fitness 
/equipment. 
Response time for crane 
beyond that specified 
(4hours) shall also be 
assessed similar to 
submission of log record 
/Video recording 
 

  -25% 
  GPS based log record of 

vehicle movement-25% 
  Availability of trained 

personal manning the 
vehicle and clearing of 
ROW of 
trash/rubbish/garbage-
25% 

  Average response time 
of cranes as compare to 
stipulated standards-
25% 
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Note:- 
i) Performance assessment for performance based items of work, shall be done through inspection by the 
Engineer-in-Charge at least two times during the month and overall rating can be done on the basis of 
average of assessments made during the inspection along with study of videographer status of the stretch 
submitted by the route petrol in-charge. 
ii) The Contractor shall submit video recording to the Engineer-in-Charge of condition of the Project 
Highway with special emphasis on performance based items. 
iii) For performance based items of work, the Contractor shall be entitled for receiving payment 
proportionate to the average percentage of performance assessed for achievement between 80% to 100%. 
iv) The Contractor shall not be entitled for payment for performance based maintenance if the average 
performance is rated less than 80%  
v) A percentage quoted by bidder shall be entered as a single percentage as Tender Premium % above/ 
tender discount % below on the estimated rates/amounts specified in the BOQ 
vi) When the unattended defects are corrected within a week of their communication to the contractor at the 
cost of the contractor and the amount along with specified damages of 20% are recovered from the 
contractor those defects would be considered as rectified while assessing the performance achievement 
vii) Road signs proposed to be installed under Quantity based maintenance in the stretch shall also come 
under performance based maintenance obligation after they are installed 
viii) Repeated failure in rectifying the defects / deficiencies even after intimating them to the contractor may 
lead to termination of contract for contractor default apart from reduction in relevant payments. 
(d) Performance based maintenance can be reduced either in terms of length or in terms of months or both 

for taking up any development works or other exigencies as decided by the authority and in such cases 
the payments would be regulated on pro- rata basis in terms of length / period in months or both. 

 
NOTE:  
 
** The Performance based payments percentages are assessed for the 12 months of work period. In 
case of any fore closure of the work in view of declaration of Appointed Date for the Improvement 
works on the subject reach, the payments shall be reduced proportionately w.r.t the decrease in the 
Work period. 
 
39.1 Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts the Engineer had certified, within 28 days of the 
date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment certified by 
the Engineer. 

39.3 Items of the Works for which no rate or price has been entered in the Bill of 
Quantities, will not be paid for by the Employer and shall be deemed to be covered by other 
rates and prices in the Contract. 

 
40. Compensation Events 

40.1 The following shall be Compensation Events unless they are caused by the 
Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days; 

b) The effects on the Contractor of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
decide whether and by how much the Intended Completion Date shall be extended after approval 
of the Employer. 
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40.3 The Contractor shall not been titled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early warning or 
not having cooperated with the Engineer/Employer. 

40.4 The Contractor will not be entitled to compensation in case the fore closure of 
contract in view of declaration of appointed date for the improvement works on the subject 
reach. 

 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST and 
other levies, duties, royalties, cess, toll, and other taxes of Central and State Governments, local 
bodies and authorities that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. 

41.2 Basic Equipment to be made available in Maintenance/Patrol Vehicle : 
Contractor shall deploy one or more Maintenance vehicles for timely and effective 
performance based maintenance. The basic equipment to be made available in maintenance 
vehicle deployed on the performance based maintenance under DPP shall include but not be 
limited to the following:   

Heavy duty plate Compactor, small sized bitumen distributor cum sprayer with diesel based 
heating arrangement, emulsion container with emulsion, tools for cutting rank vegetation 
branches etc., like axes, manual/mechanical saw etc.. Container with different sizes of aggregate, 
tools required to cut the pothole/patches to regular shape.  Thermo-plastic paint and small paint 
marking machine, rubber traffic cones, signs, barricade material, flags, reflectors, battery 
operated lantern etc. Separate larger equipment to be deployed separately for carrying out large 
size patch work/re-surfacing in identified areas etc., as per the maintenance requirements are to 
be deployed apart from the small equipment specified above for maintenance work. Skilled 
manpower to operate the above maintenance tools and labor to assist the skilled manpower 
should always be available with the maintenance vehicle. 

41.3 All payments shall be made in Indian Rupees. 
 

42. Security Deposit/Retention Money 

42.1 The Employer shall retain security deposit of five percent of the amount from each payment 
due to the Contractor until Completion of the whole of the Works. 

42.2 The security deposit/retention money and the performance security will be released 
to the Contractor when the Defects Liability Period if any is over, and the Engineer has certified 
that the Defects, if any, notified by the Engineer to the Contractor before the end of this period 
have been corrected. 

42.3 If the Contractor so desires, then the Security Deposit/retention money can be 
released on submission of unconditional Bank Guarantee at the following two stages:- 

a) At a point after the progress of work in financial terms (gross value of work done)has 
reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract 
amount). 
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43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Contract Data for each day or part thereof that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined 
in the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are 
mutually agreed genuine pre-estimated loss and without requirement of any poof of actual 
damages likely to be suffered and incurred by the Employer and the Employer is entitled to 
receive the same and are not by way of penalty. 

43.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the over 
payment of liquidated damages. 

 
44. Advance Payment-  

44.1 The Employer will make an interest bearing advance payment up to 10% of Contract 
Price to the Contractor against provision by the Contractor of an Unconditional Bank Guarantee 
in a form and by a bank acceptable to the Employer in amounts equal to 110% of the advance 
payment. The guarantee shall remain effective until the advance payment has been repaid, but 
the amount of the guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. The Contractor shall take the above advance before 2nd running bill and if the 
contractor delays seeking the advance, the same is not payable. 

44.2 The Contract or is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor shall 
demonstrate that the advance payment has been used in this way by supplying copies of invoices 
or other documents to the Engineer. 

44.3 The advance payment shall be repaid with interest @ SBIPLR applicable on the date 
of release of mobilization advance, by deducting from payments otherwise due to the Contractor. 
The mobilization advance will be recovered from 3rd running bill upto 8th running bill in six equal 
installments and the interest will be recovered from 9th running bill. In any case, the mobilization 
advance with interest must be recovered within ten months from the date of agreement. No 
account shall be taken of the advance payment or its repayment in assessing valuations of work 
done, Variations, Compensation Events, or Liquidated Damages. 

 
45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to 
3percent of the Contract Price shall be provided to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in the form given in the Contract Data and by a 
prescribed bank. The Performance Security shall be valid until a date 28 days after the expiry of 
Defects Liability Period or completion of the contract in case no defect liability period is 
specified. The validity shall account for additional 3 months’ time to account for BG 
verification, signing of contract and start date 

 
46. Cost of Repairs 
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46.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Period shall be remedied/rectified by the 
Contractor at his cost if the loss or damage arises from the Contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 

 
47. Completion 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the 
Works, and the Engineer will do so upon deciding that the Works are completed. 

 
48. Taking Over 

48.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer’s issuing a certificate of Completion. 

 
49. Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the Defects 
Liability Period. The Engineer shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 28 days of receiving the Contractor’s account if it is 
correct and complete. If it is not, the Engineer shall issue within 28 days a schedule that states 
the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to 
the Contractor and issue a payment certificate within 28 days of receiving the Contractor’s 
revised account. 

50. Operation and Maintenance Manual 

50.1 If “as built” Drawings and/or operation and maintenance manuals are required 
relating to construction work carried out, the Contractor shall supply them within 28 days from 
the date of issue of certificate of completion. 

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date 
or they do not receive the Engineer approval, the Engineer shall withhold the amount equal to 
Rs. 5 lakh from payments due to the Contractor. 

 
51. Termination 

51.1 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 

A) Fundamental Breaches by the Contractor 

a) the Contractor stops work or grossly neglects Routine Maintenance Works  
and Services for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 
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c) the Engineer/Employer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to remedy the 
defect and correct it within the period of time determined by the Engineer; 

d) the Contractor does not maintain a Security Deposit as per clause; 

e) the Contractor has delayed the completion of Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in 
Clause43; 

f) the aggregate liability of the Contractor to the Employer, exceeds the total 
amount specified in the Contract Data, provided that this limitation shall not 
apply to the cost of repairing or replacing defective works and equipment; 

g) the Contractor fails to provide insurance cover as required under Clause13; 

h) if the Contractor, in the judgment of the Employer, has engaged in the corrupt 
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in 
competing for or in executing the Contract; 

i) if the Contractor fails to set up a field laboratory with the prescribed 
equipment, within the period specified in the Contract Data; 

j) if the Contractor does not deploy any of the personnel stated in Contract Data 
within 45 days of issue of notice to proceed or does not replace the personnel 
with a personnel with equivalent qualifications/experience  ; 

k) TheContractorviolatestheprovisionsofChildLabour(Prohibition&Regulation) 
Act,1986; 

l) Any other fundamental breaches as specified in the contract data. 

 

51.3 Without prejudice to any other right or remedies which the Employer may have 
under this contract upon occurrence of a Contractor’s fundamental breach of contract, the 
Employer shall be entitled to terminate this contract by issuing a Termination Notice to the 
Contractor provided that before issuing the Termination Notice, the Employer shall by a Notice 
inform the Contractor of its intention to issue such Termination Notice and grant 15 days to the 
Contractor to make are presentation and may after the expiry of such 15days, whether or not it is 
in receipt of such representation issue the Termination Notice. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

 
52. Payment upon Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of work done and Materials 
ordered less advance payments received up to the date of issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer and Employer may recover the same from Performance 
Bank Guarantee. 

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue 
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a certificate for the value of work done, and a pre-determined amount specified in the contract 
data to cover the reasonable cost of removal of Equipment and repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing 
the Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 

 
53. Property 

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the Contract 
is terminated because of the Contractor’s default. 

 
54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely out 
side the control of the Employer or the Contractor, the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which a commitment was made. 

 

F. OTHER CONDITIONS OF CONTRACT 

 
55. Labour 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport; and for compliance of various labour laws/regulations. 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by the Contractor on 
Site and such other information as the Engineer may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately 
qualified, skilled and experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove or cause to be removed any person employed on the site or the 
works, including the Contractor’s representative, if applicable, who 

a) Persists in any misconduct or lack of care; 

b) Carries out duties incompetently or negligently; 

c) Falls to conform with any provision of the contract; 

d) Persists in any conduct which is prejudicial to safety, health or protection of the 
environment. 

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement 
person 

 
56. Compliance with Labor Regulations 
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56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labor enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, byelaws that may be passed or notification that may be 
issued under any labour law in future either by the State or the Central Government or the local 
authority. (Salient features of some of the major labour laws that are applicable to construction 
industry are given in Addendum to General Conditions of Contract.) The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe,or for non-observance of the 
provisions stipulated in the notifications/bye taws/Acts/Rules/regulations including amendments, 
if any, on the part of the Contractor, the Employer shall have the right to deduct any money due 
to the Contractor including his amount of performance security. The Employer shall also have 
right to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the 
employees of the Employer at any point of time. 

57. Drawings and Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the 
start of work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of each item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of the 
works or any part thereof or plant employed thereon, except those permitted under Clause 57.1, 
shall be taken or permitted by the Contractor to be taken by any of his employees or   any 
employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/video photography shall be published or otherwise circulated without the approval 
of the Engineer in writing. 

 
58. The Apprentices Act,1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 
(Ill of1961), the rules made there under and the orders that may be issued from time to time 
under the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to 
all liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

1.1 

1. The Employers 

Chief Engineer (R&B) National Highways [Cl.1.1 of ITB] 
          Address: 4th Floor, O/o Chief Engineer (R&B),  
          Errummanzil, Hyderabad. 

Name of authorized Representative: 

Superintending Engineer (R&B) NH Circle, Nizamabad  

          Address:  : Office of the Superintending Engineer (R&B) NH Circle,   
       Nizamabad Railway Station road, Opposite to old collector office,   

   Nizamabad, TG-503001 
 

2. The Engineer is: [Clause 1.1 of GCC] 

Designation: Executive Engineer (R&B) NH Division, Perkit & Karimnagar. 
                    [Cl. 1.1] 

 
3. The Intended Completion Date for the whole of the Works is [… months from 

Start Date] [Cl. 1.1, 17&26 of GCC] 

4. The Site is located at [Short Term Maintenance of (i) Kalyan- Nirmal-Jagtial road 
(NH-61) from Km 707/055 to 753/890 (ii) Nizamabad -Jagadalpur section of NH-63 
from Km 0/0-2/700, Km 6/700-7/930, Km 10/090-10/670, Km 11/070-11/110, Km 
14/500-15/100, Km 16/030-16/120, Km 16/750-16/760, Km 16/760-17/055, Km 
17/055-17/110, Km 19/700-21/500 and Maharashtra state border of NH-63 road 
missing gap from Km 10/350-12/0 & descoped stretch from Km 14/200-14/450 in the 
state of Telangana] [Sr no 1 of NIT] 

5. The Start Date shall be within 15 days after the date
of issue of the Notice to proceed        [Cl. 1.1 of GCC] 

6. (a) The name and identification number of the Contract is  

The Works consist of   [Cl. 1.1 of ITB] 

7. (a)The law which applies to the Contract is the law of Union of India.[CI. 3.1of GCC] 

(b)The language of the Contract documents is English [Cl. 3.1 of GCC] 

8. DELETED [CI. 7.1 of GCC] 

9. Schedule of other Contractor-NIL [Cl. 8.1 of GCC] 

10. The Technical Personnel are [Cl. 9.1 of GCC] 
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S. No. Personnel Qualification Particular Experience 
(minimum requirement) 

No. of 
Persons 

1. Project Manager Graduate in  
Civil 
Engineering 

5 years as Project Manager 
on Highway, Bridge 
construction/ Maintenance 
works 

1 

2. Site Engineer-cum- 
Surveyor Engineer- cum- 
Material Engineer 

Graduate in  
Civil 
Engineering 

4 years on Highway 
Construction/ 
Maintenance works 

1 

3. Incident cum Road 
Property Manager 
-cum-Route Operation 
Manager 

Graduate from a 

recognized 
University 

3 years on Highway 
Property Management 
and Maintenance 

1 

4 Road Safety Auditor Road Safety Audit 
Certificate from 
appropriate approved 
Govt. agency 

5 years experience  

  Graduate in  Civil 
Engineering 

  

  Graduate in  Civil 
Engineering 

  
3 days in 
every 3 
months 

     
     

 

Roles and Responsibilities of Road Safety Auditor  
 
Road Safety Auditor has to inspect the stretches entrusted for maintenance and identify any 
unsafe conditions giving their location details with chainages etc., and suggest temporary 
measures for immediate rectification  
He has to indicate whether the suggested immediate rectifications are covered in the BOQ item 
or are to be approved as variation. If so, the variation requirements are to be furnished to the 
Engineer in charge.  
The Road Safety Auditor has to indicate the maintenance work in progress during his inspection 
in his inspection report and indicate whether appropriate traffic management measures 
including barricading, signs, markings, lanterns, reflectors etc., are in place as per the relevant 
IRC codes and good industry practice or not .  The locations and type of maintenance work in 
progress and the traffic management measures adopted are to be furnished to the Engineer in 
charge with video graph and / or photographs in support thereof.  

 

11. Amount for insurance are: [Cl.13.1 of GCC] 

a) Rupees equivalent to Contract Price. 

b) Rupees equivalent to 5% of Contract Price. 

c) Rupees equivalent to 5% of Contract Price 

d) Rupees 20 lakhs for multiple incidents. 
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The said insurance shall include all liabilities as per Clause 13.1 and shall be 
deductible as per premium rate. 

12. Site Investigation Report-NIL [Cl 14.1 of GCC] 

13. The period for submission of the programme for approval of Engineer shall be 30 
days from the issue of Letter of Commencement. [{Cl.25.1 of GCC] 

14. Amount to be withheld for delays in submission of updated programme: 1% of value 
of work corresponding to the updated programme. [Cl. 25.4 of GCC]. 

15. The period for setting up a field laboratory with the prescribed equipment 
relevant to items of work in BOQ is 30 days from the date of notice to start work 

[Cl. 30.1 of GCC]. 

16. The Defect Liability Period will be 6  m o n t h s  f o r  other improvement works including 
performance based maintenance [Cl. 31 of GCC] 

17.  

a. Amount of liquidated damages for delay in 
completion of works 

0.1 percent of the remaining value of 
contract to be executed, rounded off to the 
nearest thousand, per day with the minimum 
of Rs. 10000/- per day 

b. Maximum limit of liquidated damages for 
delay in completion of work. 

10 per cent of the Initial Contract Price 
rounded off to the nearest thousand 

[Clause.43 of GCC] 

18. The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as specified in the Bidding Documents. 

[Cl. 45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the 
Employer’s additional cost for completing the work shall be 20 percent. The 
Performance Security shall also be forfeited if the Contract is terminated because of 
a fundamental breach of Contract by the Contractor. [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s 
personnel employed solely on the works in the event of termination of the contract at 
the Employer’s convenience or because of a fundamental breach of contract by the 
Employer is to be treated as 10% of the balance work to be executed. Value of work 
done assessed as per the Conditions of contract till the date of such termination.
[Cl. 52.2 of GCC] 
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ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORKS. 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions if an employee has completed the prescribed 
minimum years (five years) of service or more or on death the rate of prescribed 
minimum days’ (15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (10) or 
more employees. 

c) Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for 
monthly contributions by the Employer plus workers at the prescribed rate 
(10percent or 8.33 percent). The benefits payable under the Act are: 

i) Pension or family pension on retirement or death as the case maybe. 

ii) Deposit linked insurance on the death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided ,by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ minimum prescribed (20 or more) numbers of contract 
labour. 

f) Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
are scheduled employment. 

g) Payment of Wages Act, 1936: It lays down as to by what date the wages are to   be 
paid, when it will be paid and what deductions can be made from the wages of 
workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 

i) PaymentofbonusAct,1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages       to 
employees drawing upto the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set- up establishments 
are exempted for five years in certain circumstances. States may have different number of 
employment size. 
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j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations as trike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946: It is applicable to all 
establishments employing minimum prescribed number of persons (say, 100, or 50). 
The Act provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and get these certified by the 
designated Authority. 

l) Trade unions Act, 1926: The Act lays down the procedure for registration of trade 
unions of work men and employees. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations and processes 
and provides for regulations of employment of children in all other occupations and 
processes. Employment of child labour is prohibited in building and construction 
industry. 

n) Inter-State Migrant  Workmen’s  (Regulation  of  Employment  &  Conditions  
of Service) Act, 1979: The Act is applicable to an establishment which employs 
minimum prescribed number of labour (say, five or more) inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment  in an establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to 
be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home upto the establishment and back etc. 

o) The building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments 
who carry on any building or other construction work and employ the minimum 
prescribed (say, 10 or more) number of workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2 percent of the cost 
of construction as may be notified by the Government. As per current notification, 
one percent of the cost of construction is payable by the Employer of the 
establishment. The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near 
to the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act, 1948: The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
minimum prescribed number of persons (say, 10 persons or more) with aid of power 
or another minimum prescribed number of persons (say, 20 or more persons) without 
the aid of power engaged in manufacturing process. 
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ROAD MAINTENANCE STANDARDS AND 
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS, 

PART-I AND PART-II 
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SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II 

 
 

PREAMBLE 
 

The Road Maintenance Standards and Specifications shall be read in conjunction with all other 
documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders; 
Conditions of Contract, Bill of Quantities and other related documents mentioned in the Bid 
Documents. 

 
General 

The Standards and Specifications for the Road Maintenance Works and Activities as described 
Herein after shall comprise of the following: 

PART-I : Road Maintenance Standards 

PART-II : Specifications for Road Maintenance Works 

Carbon footprints shall be minimized during the execution of maintenance work. 
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PART-I 
 

ROAD MAINTENANCE STANDARDS 

 
1 Inspections 

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to 
the Engineer on the maintenance works carried out during the week and also identify other items 
of works with location requiring attention for maintenance. 

1.2 Any maintenance which involves works of emergent nature and/or replacement shall 
be immediately reported to the Engineer for joint assessment and issue of the work order. Such 
repairs shall be carried out on authorization by the Engineer except in emergency situations 
where it needs to be attended to urgently for safety reasons. In such situations, temporary 
arrangements shall be made immediately and further directions sought from the Engineer. 

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly 
Inspection of the project road to verify that the Contractor is maintaining maintenance standards 
as per Contract and to make note of non-compliances of Performance based items of BOQ, other 
items of work and work orders issued for other works. Non-compliance/delayed compliance of 
maintenance work shall be dealt with as per provisions of GCC Clause 32.1 and maintenance 
standards herein below. 

3. Maintenance Standards for Quantity Based items: 

 
(i) Road Maintenance:- 
Road Maintenance shall cover following items (Stretches more than 10m in length at one 
location to be dealt) 
a. Repair of earthen shoulders/earthen side slopes of embankment. 
b. Repairing the pavement with BC (30mm)+ DBM (50 mm)  / BC (30mm) + WMM (150 
mm) as the case may be.  
 
(ii) Road Property Maintenance  
Road Property Maintenance shall cover following items 
a. Providing Road marking with Thermplastic paint of 2.5mm thick 
b. Providing Hazard markers, retro-reflective cautionary and mandatory sign boards  
c. Providing delineators 
d. Providing Road Pavement Markers(Road studs), W-type Metal beam crash barrier, LED 
Solar blinkers. 
 

2 Maintenance Standards for performance based items 

2.1 The following maintenance standards shall be achieved by the Contractor to be 
eligible for full payment: 

 

Item Permissible 
Tolerance/Service 

Level 

Measurement and 
Detection 

Maximum 
Response 

Time 

Rectification 
Standard 
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Item no. 3.1 
of Bill no 3 
(repair of pot 
holes/edge 
cuts/ruts/ 
patches) 

Not more than 5 
isolated potholes/ edge 
cuts in a stretch of 1 
km. Maximum size of 
pot hole/edge cut not 
more than 300 sq cm x 
4 cm depth. 

Visual inspection. 
Area of pot hole shall 
be measured by the 
area of rectangle 
enclosing the 
pothole. 

Within two days As per Clause 
3004 of 
MoRTH 
Specifications 

 Max rutting – 2.5% 
in the sub-section. 
Rutting not to exceed 
20 mm. 

Rutting to be 
measured in 
isolated locations. 

  

 Patches not more 
than 5% of the 
surface area in a 
stretch of 1 km. 

   

(*) Item no. 
3.2 of Bill no. 
3 (Providing 
road 
patrols and 
surveillance, 
automobile 
assistance, 
tow away 
cranes and 
ambulance 
services 
as per 
maintenance 
standard 
Clause 2.2) - 
Deleted 

To reach the incident 
spot within 30 minutes 
of occurrence - Deleted 

Route Patrol 

Regular patrolling at 
least once in four 
hours for entire 
length of the 
highway. - Deleted 

Removal of 
vehicles 
involved and 
immobilized in 
accidents 
within 4 hours 
after Police 
Inspection 
Removal of 
dead animals/ 
birds and 
burying them 
at 
Suitable location 
within two hours. 

Accident relief 
measures 
within 30 
minutes of 
occurrence. - 
Deleted 

As per 
maintenance 
standard 
under Sub 
Clause 2.2 - 
Deleted 

2.2 Providing road patrols and surveillance, auto mobile assistance, tow away cranes and 
other services (Incident Management) - Deleted 

i) The Contractor shall setup and maintain an Incident Management System (IMS) and 
supply regular incident statistics to the Employer. 

Incident Management entails a set of coordinated activities initiated by the Contractor when an 
incident (an extraordinary event resulting in the reduction of road capacity or creates a hazard 
for users) occurs, in order to minimize the effects of the incident and restore normal capacity and 
safety levels to all affected road facilities as efficiently as possible. 

The Contractor has to identify relevant agencies (e.g. rescue, fire, hazardous materials, traffic, 
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police, ambulance, hospitals, alternative routes, cleanups) and their representatives and to liaise 
with these representatives on behalf of the Employer. 

The Incident Management Centre on the project highway (minimum 500 sqm.) shall be 
continuously staffed on a 24 hours basis. The Contractor shall maintain records of the details of 
all incidents (e.g. collision, hazardous material, breakdown, etc. After occurrence of any major 
incident, resulting in multiple loss of life, significant periods of road closure or major route 
rehabilitation work, an incident debriefing report shall be produced and forwarded to the 
Employer within 24 hours of occurrence. The Incident Management Centre shall monitor the 
location of route of incident management vehicles/rescue operation vehicles through Vehicle 
Tracking System (VTS) on continuous basis. 

The Contractor will keep a record of the removed accident/damaged vehicles by taking a dated 
photograph of the same and will submit the report on weekly basis to the Employer/Engineer. 

The Contractor will remove dead animals/birds from the carriage way and bury them at a 
suitable location as directed by the Engineer/Employer within two hours of the incident and 
accident vehicles/Debris within 4 hours after police inspection. If the Contractor fails to remove 
the dead animals/birds and accident vehicles/debris from the carriageway within specified time 
of the incident, he will be levied a penalty of Rs.10,000/- per each such incident. 

The Route Patrol Vehicle, and Crane shall be equipped (for 24 x7 period and for total duration 
of contract) with Vehicle Tracking System, equipment/medicines as mentioned in this Clause 

 
ii) Route Patrols 

The Contractor is required to provide 24 hours per day route patrols to assist the road users   of 
the highway, to provide information, feedback and perform functions in relation to incident 
management. To achieve this, the Patrol vehicles fitted with VTS should be fully equipped as 
well as the patrol persons should be adequately trained in traffic management, road safety and 
primary first aid. The purpose of these patrols is to: 

* Provide the users of the highway with basic mechanical help for vehicles that 
breakdown on the road and also protect other users from such vehicles. 

* Immediately identify traffic hazards of whatever nature, such as un authorized 
parking, public transport vehicles, obstructing traffic during passenger loading and 
unloading, debris, stray animals and the like. The operator shall take the necessary 
measures to remove such obstructions. 

* Provide emergency management at accident scenes until such time as the appropriate 
authorities arrive. 

* Assist with the removal of damaged or mechanically impaired vehicles from the 
highway. 

* Observe, record and report suspect aspects of the highway, hazards and incidental 
damage caused by vehicles, floods, storms or other random events, such that the 
highway maintenance records and database are continuously improved. 

 
* Route Patrol in charge / Route Patrol assistant/ Driver with knowledge of repairs 

will be trained, tested and certified suitably with an I-card issued by the 
Employer. This should be ensured before commencement date within a week of 
proposing them. 
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* The routes entrusted should be marked with chainages at 100 m intervals and 
the same are to be maintained throughout the duration of the Contract.  These 
should be amenable to capturing in the regular route video in a readable form. 

* Route Patrol Vehicle should carry out Date/Time latitude longitude logged 
videography of the route every week and furnish to Engineer-in-Charge for 
review and check on compliance with the requirements of the Contract.  A report 
on the same shall be submitted along with video recording. 

iii) Patrol Vehicles/Rescue Vehicles 

Vehicles should be fully covered having sufficient space for the required equipment storage, 
fitted with rotating light and hooter, and painted with approved unique colour pattern for quick 
recognition, with the Employer’s name and emblem painted prominently on sides, back and 
front, together with the control center and Helpline numbers. Vehicles should be in good 
condition and registration number not older than two years. 

Each vehicle should also carry the following equipment. 

a) Fire extinguisher 1no. 

b) Gas cutter with protective glass (2Nos.) 

c) Liquid container 2 nos. Water container with fresh water 1 no Funnel 

d) Rubber Gloves, Leather Gloves (1 pair, each) 

e) Brooms on hard bristle, other soft-2nos. 

f) Gum boot 4 pair, Rain coat 4 pairs, Blanket1. 

g) Torch lights – 4nos. Spare Batteries, Flashing light 1no. 

h) Hydraulic jack, towing chain, animal hook, rope 

i) Tool set (with standard set of spanners, pliers, hammer etc.)shovels. 

j) Battery charger, jumper cables 

k) Diamondcutterandchainsaw(forcuttingmetal,reinforcedconcreteandwood)crow 
bar(16”) 

l) Digital Camera, measuring tape 

m) Paper pad, Forms, pen/pencils, folders. 

n) First aid kit, Rain Coat, water proof sheets, stretchers (two numbers) 

o) List of hospitals. 

Each vehicle should also carry the following traffic management equipment, (used/worn out 
items shall be replaced forthwith with new ones.) 

a) Signboards – “Accident ahead” – 3 nos. “Lane merging” – 3 nos “Direction 
Arrows”– 3 nos.“Speed Limit”(80/60/40)-3nos.”keep left/right - 2nos. (all signs 
1200mm size and of retro reflective type (high Intensity grade) 

b) Sign stand set (one for triangular and other for circular sign) 6 sets 

c) Flags, whistle, reflective hand signal. 

d) Traffic cones 500 mm size with solar bulb mounted on top-20 Nos. 

e) Barricades 4 Nos. reflective type 100 m, tape, stands, flags of 600 mm by 600 mm 
made of good read cloth secured to a staff at 1M length, Paddles of at least 600 mm 
wide and provided with rigid handle and marking SLOW,STOP. 

f) As a minimum, each patrol vehicle should carry sufficient communication 
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equipment to render its staff capable of direct communication with the incident 
Management Control Center established. 

 

Manpower 

The team which is to be deployed with each patrol vehicle, shall be given adequate training for 
their tasks, especially in first aid, vehicle maintenance and minor repairs. The Contractor must 
employ sufficient manpower to work in shifts for each patrol vehicle. Typical staffing shall be: 

a) Route Patrol in-Charge 

b) Route Patrol Assistance 

c) Driver with knowledge of vehicle repairs  

Typical duties of the Route Patrol in-Charge are:- 

a) Patrol the corridor to ensure obstruction free flow as per shift standards 

b) To report to police and assist injured at accident scene and remove all obstructions 
from road when the vehicles are cleared. 

c) To provide first aid to injured, contact control room and ambulance service if needed, 
assist police. 

d) Report all incidents on radio control, to control room 

e) To ensure safety of traffic with minimal delay at accidents. 

f) To assist motorists on broken down vehicles and to ensure that they do not obstruct 
Free flow. 

g) Maintain relations with all emergency services, and local safety councils 

h) To report carriage way condition of drainage, ROW plantations, median plantation etc. 

i) Check on Encroachment irregularities taking place within ROW, and prevent 
un authorized entry into the corridor. 

j) Prevent theft of assets and report 

k) Attend to urgent maintenance for safety requirements. 

All times, the Route Patrol In-Charge should have with him a list of telephone numbers and 
address of all concerned in providing the road users services. 

On duty, all staff shall wear distinctive standard jacket shaving company LOGO, with night 
visibility. They are to deal with public and hence should be well trained and advised to be 
courteous and helpful. 

Number of Patrol Vehicles shall be as given in BoQ (Bill No.3) 
 

iv) Ambulance- NA 

The vehicle shall be matador van/SwarajMazda/Tempo Travelers or equipment with approved 
colour pattern with the provision of two stretchers, fitted with rotating light for easy recognition 
with Road Authority name and emblem painted prominently on sides, back and front, together 
with control center help numbers. The ambulance is required to have the necessary medicines 
and equipment and also the paramedical staff. The vehicles fitted with VTS should be in good 
conditionandregistrationnumbernotolderthantwoyears.Thevehicleshallrunminimum5km daily 
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(even for dry run), to be eligible for monthly payment. 

a) General Ambulance: 

Folding Doctor Seat with Belt with adequate height in relation to the stretcher, 
Antistatic,waterproofplyboardviny/flooring,Channel/lockingsystemforrolling 
stretcher, High intensity blinkers, light bar/siren/beacon, Electronic siren with 
Public Addressing System, Internal lighting with three spot light embedded in 
ceiling, AC/DC connection and outlet points, wash basin with stainless steel 
Tank, SS Trash bin cabinet integrated with interiors, Head racks and cupboard, 
Attendant seat with seat belt to double as second stretcher for stable patients. 
Provision for communication system where the location of ambulance can be 
identified, Provision for fog light on sides, Cool/Warm boxes, Provision of 
Fire Extinguishers, Handled Spotlight, Inverter with facility re-charging from 
220 VAC and vehicle’s alternative. Oxygen delivery system comprising of 
cylinder trolley, pressure tubing with regulators, roof mounted Air –
Conditioner with appropriate cooling capacity with additional blower for 
patient cabin, Extrication equipment and good suspension to cater for smooth 
transportation 

b) Basic Life Support System 

Automatic loading stretcher, scoop stretcher, folding stretcher, spine board full 
vacuum splint kit/foldable splints, C-Collars, Oxygen Cylinder with 
accessories mounted/with manifold and pressure indictors, Oxygen Cylinder 
(aluminum portable), BP Instruments (Wall mounted-Aneroid), Stethoscope, 
Automatic defibrillator, Resuscitations bag (ambubag, laryngoscope, airways 
and mask of different size including pediatric), manual foot operated suction 
pump. I.V. Fluid and I.V. Sets, Tourniquet, First-Aid Box (Dressing material/ 
Antiseptic lotion/ Analgesic etc.) Linen/Blanket, Laryngeal mask airway of all 
sizes. 

The following paramedical staff are required with proper uniform and name of 
the person written on the uniform: 

Trained Paramedical staff 1 

Nursing staff with knowledge of first aid 1 

Driver for ambulance 1 

Number of Ambulance shall be provided as given in BoQ (Bill No.3) 

v) Tow Away Vehicle 

The vehicle fitted with VTS shall be in good condition and registration number not older than   2 
years. The vehicle shall be painted with approved colour pattern with road authority name and 
emblem painted sides ,back and front. The Contract or must employ following man power to 
work in shifts: 

a) Driver with knowledge of vehicle repair 

b) A helper 

The vehicle shall run minimum 5 km daily (even for dry run), to be eligible for monthly 

payment. Number of Tow Away Vehicles shall be provided as given in BoQ (BillNo.3) 

vi) In case of absence/deficiencies in respect of vehicles/manpower/equipment, as 
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mentioned herein, found during inspection by Engineer/Authority Representative, a penalty of 
Rs.5000/- per item per incidence shall be levied. 

 
3 Maintenance Standards for Other BOQ Items 

 

Performance based maintenance: Performance based maintenance shall include the 

following  

Pavement Repairs:- 
Pavement Repairs shall cover following items (Stretches less than 10m in length at one 
location to be dealt). 
a. Repair of earthen shoulders/earthen side slopes of embankment 
b. Carrying out Pot Patch repairs with BC/BC + DBM/BC + DBM + WMM as the case may be 
C. Repair of existing road signs 
d. Cleaning of CD structures/ drains. 
e. Removal of rank vegetation/plants/tree branches protruding on to carriageway or obstructing 
sight distance. 
f. Engaging of mobile crane (tow away vehicle) for clearing of road during the accidents - 
Deleted 
g. Providing, running, and maintaining route patrol vehicle. - Deleted 

 

3.1 Basic Equipment to be made available in Maintenance/Patrol Vehicle:- 
Contractor shall deploy Maintenance vehicle for timely and effective performance based 

maintenance. The basic equipment to be made available in maintenance vehicle deployed on the 
performance based maintenance shall include but not be limited to the following: 

Heavy duty plate Compactor, small sized bitumen distributor cum sprayer with diesel based 
heating arrangement, emulsion container with emulsion, tools for cutting rank vegetation branches 
etc. like axes, manual/mechanical saw etc. Container with different sizes of aggregate, tools 
required to cut the pothole/patches to regular shape. Thermo-plastic paint and small paint marking 
machine, rubber traffic cones, signs, barricade material, flags, reflectors, battery operated lantern 
etc. Separate larger equipment to be deployed separately for carrying out large size patch work/re-
surfacing in identified areas etc., as per the maintenance requirements are to be deployed apart from 
the small equipment specified above for maintenance work. Skilled manpower to operate the above 
maintenance tools and labor to assist the skilled manpower should always be available with the 
maintenance vehicle. 
3.2 Maintenance Standards for routine maintenance of potholes and patches/fatty 
surface/rutting/cracks in the pavement:- 
i) Potholes in bituminous pavement shall be cut to regular rectangular shape with plain base and 
rectified through granular base course and DBM of minimum 50mm thickness plus BC of 30mm 
thickness with primer tack coat etc., as per MORTH Specifications if the pothole depth is extended 
into granular layers of the pavement so that the surface of the repaired pothole/patch is flush with 
existing pavement after compaction and passage of traffic without any depression or raised surface 
with respect to the existing pavement. 
ii) In case the depth of the pothole/patch is within bituminous layers of the pavement the same shall 
be cut to regular rectangular shape with plain base and shall be repaired with DBM and BC layers 
of appropriate thickness so that the surface of the repaired pothole/patch is flush with existing 
pavement after compaction and passage of traffic without any depression or raised surface with 
respect to the existing pavement. 
iii) The fatty surface/rutting shall also be repaired after cutting off the excess material and bringing 
the surface flush with the existing pavement with layers of DBM/BC of suitable thickness with tack 
coat adequate compaction etc. as per MoRTH specifications. 
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iv) In case of defects in the concrete pavement surface the same shall be repaired with suitable 
epoxy concrete, filling of cracks etc., ensuring the repaired surface flush with the existing pavement 
as per MoRTH specifications and good industry practice. 
v) Cracks in bituminous pavement shall be filled with fog seal/sand seal etc., as per MORTH 
specifications and good industry practice. 
3.3 Maintenance Standards for repairing of earthen shoulders:- 
i) The earthen shoulders shall be filled with subgrade quality earth and or cut suitably if the 
shoulders are raised above pavement level with camber of minimum 3% away from the 
carriageway to ensure adequate drainage. 
ii) The level difference between carriageway and the earthen shoulder le threshold shall be removed 
through 1V 4H wedge or any other suitable method with proper watering/compaction at OMC. 
3.4) Maintenance standards for cleaning, clearing and repairing roadside open/ 
unlined/lined/covered drains and cross drainage works:- 
 i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside drains and 
making shallow lateral drains on shoulders to drain out the rain water/ surface water effectively 
from bituminous surface as well as from roadside berms. 
ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 
iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road and Bridge 
Works (5th Revision) Clause No. 112. 
iv) The excavated material shall be disposed off as directed by Engineer-in- charge with all leads 
and lifts. 
v) The drain slopes and sides shall be dressed up to original flow line and cross section. 
3.5 Maintenance standards for "Removal of rank vegetation/weeds from shoulders and 
embankment slopes. 
i) The contractor shall keep the shoulders, embankment slopes up to right of way (RoW) on both 
sides complete in all respects. 
ii) The work shall include breaking of clods, rough dressing and disposal of waste and vegetation 
outside RoW as per directions of the Engineer. 
iii) The contractor shall maintain separate signed muster rolls of deployed labours & supervisors 
and log books of tractors. The muster rolls and log books shall be made available for inspection. 
Xerox copy of log books and muster rolls shall be submitted along with statement of work done by 
the contractor. 
iv) If a contractor fails to keep the specified area without weeds, unwanted vegetation, debris (as 
per provision of BOQ), a penalty of Rs.500/km/incidence shall be imposed. The Engineer's decision 
in this context is binding on the Contractor. 
3.6 Maintenance standards for routine maintenance of road signs and Delineators:- 
i) The work shall consist of washing of signs, delineators, removal of posters etc. and repair to 
supporting structures with repainting. 
ii) The road signs and delineators should be thoroughly washed using a detergent solution followed 
by a lean rinse and whole face of the sign shall be dried. 
iii) Defects in supporting structures like bullet holes, surface marks or bent posts shall be repaired 
with appropriate tools. 
iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall be 
led with her and supporting that painted with first quality enamel paint in two or more coats. 
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PART-II 
 

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 

 
1. General 

1.1 All materials, works and construction operations shall conform to the requirements 
laid down in the “Specifications for Road and Bridge Works” (5thRevision), Ministry of Road 
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82“Code 
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83Guidelines 
for Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever 
applicable. Where the Specification for a work is not given, sound engineering practice shall be 
adopted to the satisfaction of the Engineer. 

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” 
(5thRevision) is hereinafter referred to as MoRTH Specifications. 

 
2 Arrangement for Traffic during Construction 

(i) Contractor shall make all arrangements for safety during construction for the 
maintenance work in the light of Clause 112 of MoRTH specifications providing 2 
cautionary Signs at a distance of 120 m, Channel for traffic clearly marked with 
pavement markings/painted drums with lanterns at night, Barricades, Signs, Markings, 
flags, Rubber traffic cones, lights and flagmen as approved by the Engineer to ensure 
safety. Drop off to be treated with 1V: 4H wedge or any other suitable method. 

2.1 He shall provide, erect and maintain all such barricades, signs, markings, flags, 
lights as required or directed by the Engineer for safety of traffic passing through the section 
under repairs/improvement. 

2.2 All maintenance works on the road shall be carried out in a manner which would 
cause least interference to the traffic. In stretches where resurfacing or riding quality 
improvement works are to be taken up, the Contractor during execution of work shall provide 
and maintain proper passage for traffic. Where it is not possible or safe to allow traffic on part 
width of the carriage way, at temporary diversion of proper Specifications shall be constructed 
by the Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding 
traffic arrangements during construction. 

2.3 All arrangements for traffic during construction shall be considered as incidental to 
the work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be 
imposed on the Contractor for deficiency in compliance to the requirement. 

 
3 Quality Control 

3.1 Quality control on materials and workmanship is the primary responsibility of the 
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved by 
the Engineer. The Engineer may, during and after construction test the quality of materials and 
work in order to verify conformance with the prescribed Specifications. 

3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting, 
bleeding, linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal 
bonded patches of regular rectangular shapes without bump or sump shall preferably bead opted. 
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4 Specifications for Routine Maintenance 

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made 
for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this 
Section 

Preparation of the surface prior to application of any treatment, shall be carried out in accordance 
with the relevant Clauses of MoRTH Specifications. 

After completion of the work, the site shall be left cleaned and tidy. No stock piles of material 
shall be left on the road. 

 
5 Repair and Maintenance works related to Rigid Pavements 

All repair and maintenance works related to Rigid Pavements shall be carried out following 
IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete 
Pavements). 
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SECTION 8 
 

DRAWINGS AND SCHEDULE OF DRAWINGS 
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SECTION-9 
 

FINANCIAL BID FORM AND BILL OF 
QUANTITIES 
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SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
 

FINANCIAL BID FORM 

To 

The Superintending Engineer (R&B), 

NH Circle Nizamabad. 

 

DESCRIPTION OF WORKS: BID for Short Term Maintenance of (i) Kalyan- Nirmal-
Jagtial road (NH-61) from Km 707/055 to 753/890 (ii) Nizamabad -Jagadalpur section of 
NH-63 from Km 0/0-2/700, Km 6/700-7/930, Km 10/090-10/670, Km 11/070-11/110, Km 
14/500-15/100, Km 16/030-16/120, Km 16/750-16/760, Km 16/760-17/055, Km 17/055-
17/110, Km 19/700-21/500 and Maharashtra state border of NH-63 road missing gap from 
Km 10/350-12/0 & descoped stretch from Km 14/200-14/450 in the state of Telangana 

Reference letter No. ………………… 

Dear Sir, 

1. Having examined the site of works and Bid Documents, comprising Instructions to 
Bidders, Scope of Works, Conditions of Contract, Technical Specifications, Bill of 
Quantities and schedules for the execution of the above named works, we, the 
undersigned offer to execute and complete such works and remedy any defects there in 
inconformity with the said bid documents at tender premium as quoted in the Financial 
Bid. 

2. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of 
receipt of the order to commence, and to complete and deliver the sections and whole of 
the works comprised in the contract within the period stated in the bid hereto. 

3. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank 
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of 
Contract. 

4. We agree to abide by this Bid for a period of Ninety (90) days from the last date fixed 
for Bid Submission and it shall remain binding upon us and may be accepted at any 
time before the expiry of that period. 

5. We confirm our agreement to treat the Bid document and other records connected with 
the works as secret and confidential documents and shall not communicate information 
contained therein to any person other than the person authorized by the Employer or use 
such information in any manner prejudicial to the safety and integrity of the works. 

6. Unless and until an agreement is prepared and executed, this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us. 

7. We understand that you are not bound to accept the lowest or any bid you may receive. 

Dated this day of 20----- 
Signature in the capacity of duly authorized** 
To Sign Bid for and on behalf of 
 

(in block capital letters) 
Address:    
Signature of Witness     
Name of witness    
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Address of witness   

 

 

DESCRIPTION OF WORKS: FINANCIAL BID 
 
 
 

S. No. Description Amount 

1 Grand Total of BOQ Rs.  9,56,51,582.58 (Rupees Nine 
Crores Fifty Six Lakhs Fifty One 
Thousand Five Hundred Eighty 
Two and Fifty Eight Paise only)  

 
I/We agree to execute the above works on the tender 
premium -------------------- % above/ below the Grand 
Total of the project cost as given above. 

(In words) ----------------------  

Percent Above/Below 
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BILL OF QUANTITIES 

1. Preamble 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract, Road Maintenance Standards and Specifications for Road 

Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of 

payment will be actual quantities of items of work carried out and valued at the rates 

tendered in the BOQ along with accepted/awarded tender premium. The accepted/ 

awarded tender premium above/below the grand total of the project cost shall be 

applicable for  

iii) Individual items of work to determine payable amount to Contractor for work done subject 

to other contractual provisions. Any variation shall be dealt with as per contract 

provisions. 

iv) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 

supervision, overheads, consumables, materials, erection, maintenance, testing of input 

material delivered, profit, taxes and duties together with general risks, liabilities and 

obligations set out and implied in the contract and other incidentals to comply with the 

requirements of Standards and Specifications. 

v) Payment for performance based activities like maintenance of median and existing plants 

(Itemno.2.1), treatment and repair of potholes/ ruts (Item no.3.1) and providing route 

patrol and surveillance, automobile assistance, tow away cranes and ambulance services 

(Itemno.3.2) shall be indexed on performance scale of 100marks as given in Table below: 

Payment for performance based activities shall be indexed on performance scale of 100 

marks as given in Table below: 

 
Sl No Brief Description Weightage for 

performance rating 
 

Remarks 

1 Pavement repairs (100%) Pot/patch repair - 40% Length in which road is 
maintained without pot/ 
patch rectifying the pot\ 
patch within stipulated 
time during the month 
under consideration/ 
Total length  

Repair of existing road 
Signs-10% 

Signs maintained without 
defects repairing/ 
maintaining them during 
the month under 
consideration/ Total signs  

Repairing shoulders and Length in which road 
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Sl No Brief Description Weightage for 
performance rating 
 

Remarks 

removing threshold 
between carriageway 
and earthen shoulders/ 
embankment slopes, 
ensuring camber to 
shoulder-15% 

Shoulders/slopes 
maintained rectifying the 
shoulders/slopes within 
stipulated time during the 
month under 
consideration/ Total 
length 

Removal of rank 
vegetation/plants/trees 
branches protruding on 
to carriageway of 
obstructing sight 
distance-15% 

Length in which road 
maintain removing the 
rank vegetation within 
stipulated time during the 
month under 
consideration/ Total 
length 

Clearing C-D 
Structures/drains – 20% 

Number of CD structures 
maintained in clean 
condition in vent ways/ 
Total CD structures. 

2 Incident management (25%) - Deleted Vehicle fitness and 
availability of required 
equipment in the 
maintenance cum petrol 
vehicle-25% 

All the vehicles provided 
in the contract shall be 
fitted with VTS. Each 
time deficiency in vehicle 
fitness/equipment is 
communicated. Shall be 
considered as 20% 
deficiency subject to 
maximum of 100% in a 
month. Non-submission 
of GPS based log record 
of vehicle movement and 
video recording for each 
occasion shall be taken as 
25% deficiency subject to 
maximum of 100% in a 
month. Availability of 
trained manpower shall 
also be assessed similar to 
Vehicle fitness/ 
equipment. 
Response time for crane 
beyond that specified 
(4 hours) shall also be 
assessed similar to 
submission of log record / 
Video recording 
 

  GPS based log record of 
vehicle movement-25% 

  Availability of trained 
personal manning the 
vehicle and clearing of 
ROW of trash/ rubbish/ 
garbage-25% 

  Average response time 
of cranes as compare to 
stipulated standards-
25% 

 
Note:- 
i) Performance assessment for performance based items of work, shall be done through inspection by the 
Engineer-in-Charge at least two times during the month and overall rating can be done on the basis of 
average of assessments made during the inspection along with study of videographer status of the stretch 
submitted by the route petrol in-charge. 
ii) The Contractor shall submit video recording to the Engineer-in-Charge of condition of the Project 
Highway with special emphasis on performance based items. 
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iii) For performance based items of work, the Contractor shall be entitled for receiving payment 
proportionate to the average percentage of performance assessed for achievement between 80% to 100%. 
iv) The Contractor shall not be entitled for payment for performance based maintenance if the average 
performance is rated less than 80%  
v) A percentage quoted by bidder shall be entered as a single percentage as Tender Premium % above/ 
tender discount % below on the estimated rates/amounts specified in the BOQ 
vi) When the unattended defects are corrected within a week of their communication to the contractor at 
the cost of the contractor and the amount along with specified damages of 20% are recovered from the 
contractor those defects would be considered as rectified while assessing the performance achievement 
vii) Road signs proposed to be installed under Quantity based maintenance in the stretch shall also come 
under performance based maintenance obligation after they are installed 
viii) Repeated failure in rectifying the defects / deficiencies even after intimating them to the contractor 
may lead to termination of contract for contractor default apart from reduction in relevant payments. 

(e) Performance based maintenance can be reduced either in terms of length or in terms of months or 
both for taking up any development works or other exigencies as decided by the authority and in such cases 
the payments would be regulated on pro- rata basis in terms of length / period in months or both. 
 
NOTE: The performance assessment shall be carried out as per the MoRT&H Circular NO. 
RW/NH-33044/15/2021-S&R(P&B), dt: 16.4.2021. 
 
** The Performance based payments percentages are assessed for the 12 months of work period. In 
case of any fore closure of the work in view of declaration of Appointed Date for the Improvement 
works on the subject reach, the payments shall be reduced proportionately w.r.t the decrease in the 
Work period. 
 

NOTE FOR EMPLOYER: 

i) The items of work given in the BOQ are indicative. Employer may include new 
items or delete items depending on the requirements of the work. 

ii) The performance based items given in the BOQ are indicative and may be changed 
as per requirements. 

iii) The rates of items as per applicable Schedule of Rates are required to be worked out 
and included in the BOQ and accordingly amount is to be calculated and included in 
the BOQ/Summary. 

iv) Road maintenance standards given in Part-I for some items of work are indicative. 
These may be amended/ supplemented as per specific requirement of work. 
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SUMMARY 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BILL NO. DESCRIPTION AMOUNT (Rs.) 

BILL NO. 1 ROAD MAINTENANCE 6,11,04,391.00 

BILL NO. 2 ROAD PROPERTY MAINTENANCE 1,29,19,900.58 

BILL NO. 3 PAVEMENT REPAIRS 70,36,372.00 

 TOTAL 8,10,60,663.58 

 GST @18% 1,45,90,919.00 

 
Estimated Cost (incl. GST) 

 
9,56,51,582.58 
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(i) Short Term Maintenance of Kalyan- Nirmal-Jagtial road (NH-61) from Km 707/055 to 753/890 

BILL NO. 1 : ROAD MAINTENANCE       
Item 
No. 

Description of Items Unit Quantity Rate 
(in Rs.) 

Amount in Rs 

1.1 Providing spot re conditioning, reconstruction and 
regravelling to repair specific erosion or other damages for 
restoring the eroded area to originally constructed cross 
section on cuts and fills, slopes/shoulders confirming to 
technical specification Clause no 3002. Fill material should be 
brought from borrow areas located outside the ROW 
confirming to technical specification no 305. Watered and 
well compacted with plate compactor or power rammer with 
all leads and lifts as directed by the Engineer (For Filling) 

Cum 3230.00 351.00 11,33,730.00 

1.2 Providing and laying 150mm thick Wet Mix Macadam, 50mm 
thick DBM and 40mm thick Bituminous concrete with 100-
120 TPH batch type HMP producing an average output of 75 
tonnes per hour using crushed aggregates of specified grading, 
premixed with bituminous binder VG 40 grade transporting 
the hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the required grade, level and 
alignment, rolling with smooth wheeled, vibratory and tandem 
rollers to achieve the desired compaction after providing and 
laying emulsion for tack coat before laying DGBM and BC as 
per the MORTH specification no 503 , as per the MORTH 
specification no 406 for laying WMM, as per the MORTH 
specification no 505 for laying DGBM and MORTH 
specification no 507 for laying BC after cleaning the road 
surface with mechanical broom etc., complete for finished 
item of work 

Sqm 1295.00 2180.00 28,23,100.00 

1.3 Providing and laying 40mm thick bituminous concrete with 
higher capacity batch type hot mix plant using crushed 
aggregates of specified grading, premixed with bituminous 
binder @ 5.4 per cent of mix and filler, transporting the hot 
mix to work site, laying with a hydrostatic paver finisher with 
sensor control to the required grade, level and alignment, 
rolling with smooth wheeled, vibratory and tandem rollers to 
achieve the desired compaction as per MORTH specification 
clause No. 507 complete in all respects. 

Sqm 6601.00 747.00 49,30,947.00 

 TOTAL FOR BILL NO. 1 88,87,777.00 

Bill NO: 2  ROAD PROPERTY MAINTENANCE  
 

2.1 Providing and fixing of retro-reflectorised cautionary, 
mandatory and informatory sign as per clause 801 of MoRTH 
Specifications for Roads & Bridge Works (5th Revision) IRC : 
67 (2022) made of class -C Micro Prismatic Grade Sheeting of 
Type XI retro reflective sheeting. The retro reflective sheting 
shall have manufacturer logo, watermark and lot number |on 
the sheet. A QR (Bar) code shall also be placed on the backside 
of the sign board with an indelible ink. For Signs up 600mm 
size, retro reflective sheet shall be fixed over 1.5mm |Thick 
aluminium sheeting vide or 3mm thick Aluminium composite 
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material vide clause 801 of MoRTH Specifications for Roads 
& Bridge Works. For signs upto 600mm sizes, sign shall be 
|fixed over back support frame of minimum 25x25x 3 mm 
Angle Frame. For signs upto |600mm size, Signs shall be 
supported on GI circular pipe 65 B, 3.2 mm thickness 
confirming to IS 1239. Retro-Reflective sheet shall_be fixed on 
Substrate with Pressure Sensitive Adhesive. The Substrate shall 
be |firmly riveted on Angle Frame @ 200mm spacing with 
Aluminium Pop rivets using Pneumatic |Guns. The Angle 
frame shall be firmly fixed with high strength nuts, washers & 
bolts conforming to IS1364 and IS 1367 on Sign Support Pole. 
Sign Supports shall be firmly fixed to the ground by means of 
properly designed foundation with M25 grade cement concrete 
45 cm x 45 cm x 60, 60 cm below ground level as per approved 
|drawling. All Components of signs and supports |including 
Angle Frame, Bolts, Nuts, Washers, etc. other than the 
reflective portion shall be galvanized by hot dip process (Zinc 
coated, 0.55 |kg/sqm; minimum single spot)unless otherwise 
specified. All galvanizing shall be|done after fabrication. 
Alternate white and |yellow bands measuring 50 mm long 
retro-|reflective sheeting shall be pasted around Gl posts which 
helpin ensuring the visibility/Presence of poles during night 
time |even if the sign boards are stolen or totally vandalized. 
Minimum four bands of such retro-|reflective sheeting shall be 
pasted starting from |a height of 0.5 m above the finish road 
level. The messages (legends, letters, numerals, etc.) and 
borders as per clause 6.8 of IRC 67 shall be digitally printed. 
Finished Signs shall have an Ultra Violet (UV) protective clear 
overlay applied to the entire face of the signs supplied by 
reflective sheet manufacturer. The |agency shall submit 10 
years arranty for satisfactory field performance for type XI 
retro re-flective sheeting from the troreflective sheet 
manufacturer confirming to clause 6.7 & 6.9 of IRC 67. 
Agency shall submit a certified |copy of test reports from a 
Government laboratory/Institute conforming to clause 6.7 |6.9 
of IRC 67 including 3 years accelerated outdoor weathering for 
the retro reflective |sheeting. The Agency shall submit the sign 
convertor (manufacturer) name with details of essential 
equipment available with convertor in his fabrication shop 
such_as digital printer, cutter, plotter, laminator, Galvanizing 
plant,letc. The Agency shall submit rfoad sign jinstallation 
drawing in 'Kmz' file for approval before installation and after 
installation submit geo-tagging of all road signs with its 
installation photos and date of installation and other details las 
mentioned in IRC 67-2022 annexure VII,complete in all 
respects. The sign supports and |its foundation details are 
indicative. These may be increased for areas having higher 
wind velocities like in coastal areas. This is applicable to all 
road signs and directions 

 Caution/Warning sign boards, Accident Black Spots, 
Narrow bridge ahead (90cm equilateral triangle) 
Annexure-I MORT&H Specn No. 801, Si No. III) 

No.s 96 8418 8,08,128.00 

 Mandatory/Regulatory sign boards (90cm circular boards) 
Annexure-I MORT&H Specn No. 801, Si No.vii) 

No.s 128 9902 12,67,456.00 

 Chevran sign boards (60*45 cm rectangular) -Annexure-I 
MoRT& H refe.801, Si No-iv 

No.s 55 5704 3,13,720.00 
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2.2 Providing and Laying hot applied thermoplastic road marking 
strip on Bituminous Surface of specified shade/ colour of 2.5 
mm thick including Type 1 beads (Refer MoRTH Specification 
Clause803.4.2) which are a constituent of the basic 
thermoplastic compound vide Table 800-9 (MoRTH 
Specification) and Type 2 beads are those which are to be 
sprayed on the surface vide Clause 803.6.4 (MoRTH 
Specification). The glass beads shall have a minimum 
reflectivity index of 1.5. The glass bead shall be @ 
250gm/sqm. The thermoplastic road markin material thickness 
of 2.5 mm is exclusive of surface applied glass beads as per 
IRC 35. Pavement Marking Performance such as Day/Night 
visibility, Dry/Wet visibility and skid resistance shall be 
confiring to clause 15.5" of IRC 35. The finished surface to be 
level, uniform, and free from streaks and holes complete as per 
direction of Engineer-incharge and in accordance with 
applicable specifications. (Refer MORTH Clause 803 for 
technical Specification and Performance for IRC 35:2015). 
Recommended Use of specialized Road Marking Primer, based 
on surface conditions 

Sqm 6283.
00 

579.00 36,37,857.00 

2.3 Supplying of hot applied thermoplastic road marking 
compound, 15mm thick including reflectorising glass beads @ 
250gms with Reflectorising Glass Beads on Bituminous 
Surface at 250 gms per sqm area, thickness of2.5mm is 
exclusive of surface applied glass bead as per MORTH Section 
803.4 and IRC: 35-2015, the material should satisfy the 
requirements as per MORTH specifications 803.4 and must 
comply with the following: a)White index for the product 
should be in the range of 60-70 when measured against 
standard reference. The applied panel 7/8 number must be 
submitted for checking up the white index in the department 
lab. In case the department approves the white index of any 
vendor, the department engineer may carryout random 
checking of the applied products at site against the approved 
panel. In case of any major deviation, beyond acceptance limit, 
department reserve the right to cancel or reject the total 
supplied consignment of the said material and willcompell the 
vendor has to replace the full consignment by the desired 
material as per approved panel at his owncost and additional 
demurrages may be claimed due to loss of man days (as per the 
rules of the department). b)Luminance factor of the material 
should be in the range of 80-85% at 45 degree centigrade as per 
AASTHOM 249. c) Crack resistance: The applied panel cured 
for 7 days under ambient condition and then should be testedas 
per BS3262, Part-1, 1989 and should pass at the range of '0' 
degree centigrade to '-10' degree centigrade D)Adhesion : 
Strong E) Softening point: 102 degree centigrade F) Dried film 
finish : Smooth and uniform G) NightVision: High as directed 
by the Engineer-in-Charge and confirming to IS: 164-1961 (1st 
revision reaffirmed in1986) and clause conforming to IRC 35-
2015 and MORTH Section 803.4. (Rumble strips 15mm thick 
(in 6 layers each of 2.5mm thick))          

Sqm 198.7
2 

6177.33 12,27,559.02 

2.4 Providing and fixing of Reflective Pavement Markers (RPM), 
i.e, road studs shall be Prismatic retro- reflective type 
confirming to ASTM D-4280. The Plastic body of RPM/road 
stud shall be moulded from ASA ( Acrylic styrene 
Acrylonitrite) or HIPS (Hi - Impact Polystyrene) or 

Nos 6632.
00 

228.33 15,14,284.56 
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Item 
No 

Description of Items 
 

Lengt
h in 
Km 

Unit 
Quantit

y 

Rate 
per 

month 
per Km  
(in Rs.) 

Amount (in 
Rs.) 

3.1 Carrying out  patch repair with bitumenous 
concrete up to 40 mm thickness after removal of 
all failed material, trimming of completed 
excavation to provide firm vertical faces, cleaning 
of surface, painting of tack coat on the sides & 
base of excavation as per clause no. 503, back 
filling  the patch with  bitumenous concrete 
prepared by using bitumen emulsion complying 
with IS 8887 and other material detailed as per 
clause no. 507. Compacting trimming & finishing 
the surface to form a smooth continuous surface 
all as per clause no. 3004.2 of Technical 
Specification. 

46.835 Month 12 
months 

3916.23 22,01,000.0
0 

Acrylonitrile Butadiene Styrene (ABS). The marker hieght 
shall not be less than 10mm and shall not exceed 20mm and its 
width shall not exceed 130mm. The marker shall support a load 
of 13635 kg tested in accordance with ASTMD 4280. The 
reflective panels shall consist of number of lenses containing 
single or dual prismatic cubes capable of providing total 
internal reflection of the light entering the lens face, lenses 
shall be moulded of menthyl methecrylate conforming to 
ASTM D 788or equivalent. The optical performance of road 
studs shall be confirming to clause 804.4 of MoRTH 
specifications 

2.5 Supplying and installation of delineators (road way indicators, 
hazard markers, object markers),conforming to IRC 7979, 80 to 
80 cm high above ground level with 200 to 300mm base which 
can be anchored on to the ground. The ddelinator shall have an 
ellipsoidal or circular shape made of mild steel with pure 
polyster powder coating with minimum thickness of powder 
coating of not less than 40 micron, The delinators shall have 
minimum there reflective sheeting bands of 150mm height 
conforming to Type-XI sheeting specifications as per IRC 67. 

Nos 95.00 1230.00 1,16,850.00 

2.6 Median Marker: Supplying and Fixing Median Marker 
confirming to IRC 79, shall be provided with flouroscent 
yellow colour retro reflective sheeting Type-XI as epr IRC :67 , 
Median Marker shall be of tough, high impact resisitant, 
injection-moulded, thermoplastic body with property of 
felxibilty to provide high durability and U shape structure 
having rebound/ bounce back property. 

Nos 56.00 266.00 14,896.00 

 
TOTAL FOR BILL NO. 2 89,00,750.58 

 

Bill NO: 3  PAVEMENT REPAIRS  
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3.2 Carrying out  patch repair beyond 130 mm thick 
upto 380mm with Wet Mix Macadam avg 
thickness of 150mm ,with DBM  50mm and 
bitumenous concrete 30 mm thickness after 
removal of all failed material, trimming of 
completed excavation to provide firm vertical 
faces, cleaning of surface, painting of tack coat on 
the sides & base of excavation as per clause no. 
503, back filling  the patch with  bitumenous 
concrete prepared by using bitumen emulsion 
complying with IS 8887 and other material 
detailed as per clause no. 507. Compacting 
trimming & finishing the surface to form a smooth 
continuous surface all as per clause no. 3004.2 of 
Technical Specification 

46.835 Month 12 
months 

849.364 4,77,360.00 

3.3 Removal of rank vegetation weeds and undesirable 
vegetation from shoulders,  embankmet slopes 
upto ROW ( Both sides ) complete in all respects 
including breaking of clods, rough dressing and 
disposal of waste material and vegetation at a 
place outside ROW as per directions of Engineer - 
in - Charge and as per maintenance standards 
clause 3.3 

46.835 Month 12 
months 

835.438 4,69,533.00 

3.4 Clearing slab / Box type culverts and pipe  
culverts including clearing and cleaning and 
reshaping of upstream and down stream faces of 
these culverts within ROW. The  job  includes  
disposal of excess material recovered from site 
including vegetation outside ROW with all leads 
and lifts complete in all respects as per directions 
of Engineer -in - Charge and as per  amintenance 
standards clause 3.1 

   409.264 2,30,015.00 

 
Slab/Culverts or Causeways 46.835 Month 12 

months 
69.695 39,170.00 

 
Pipe Culverts 46.835 Month 12 

months 
340.459 1,91,345.00 

  TOTAL FOR BILL NO. 3 33,78,408.0
0 

 
 

(ii) Short Term Maintenance of Nizamabad -Jagadalpur section of NH-63 from Km 0/0-2/700, Km 
6/700-7/930, Km 10/090-10/670, Km 11/070-11/110, Km 14/500-15/100, Km 16/030-16/120, Km 
16/750-16/760, Km 16/760-17/055, Km 17/055-17/110, Km 19/700-21/500 and Maharashtra state 
border of NH-63 road missing gap from Km 10/350-12/0 & descoped stretch from Km 14/200-14/450 
in the state of Telangana 

BILL NO. 1 : ROAD MAINTENANCE       
Item 
No. 

Description of Items Unit Quantity Rate 
(in Rs.) 

Amount in Rs 
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1.1 Removal of rank vegetation weeds and undesirable vegetation 
from shoulders,  embankmet slopes upto ROW ( Both sides ) 
complete in all respects including breaking of clods, rough 
dressing and disposal of waste material and vegetation at a 
place outside ROW as per directions of Engineer - in - Charge 
and as per maintenance standards clause 3.3 

Ha 1.24 47741.00 59,199.00 

1.2 Providing spot re conditioning, reconstruction and 
regravelling to repair specific erosion or other damages for 
restoring the eroded area to originally constructed cross 
section on cuts and fills,  slopes/shoulders confirming to 
technical specification Clause no 3002. Fill material should be 
brought from borrow areas located outside the ROW 
confirming to technical specification no 305. Watered and 
well compacted with plate compactor or power rammer with 
all leads and lifts as directed by the Engineer   

Cum 1530.00 351.00 5,37,030.00 

1.3 Excavation for roadwork in soil with hydraulic excavator 
including cutting and loading in tippers, trimming bottom and 
side slopes, in accordance with requirements of lines, grades 
and cross sections, and transporting to the embankment 
location within all lifts and lead upto 1000m 

Cum 585.00 125.00 73,125.00 

1.4 Providing and laying 40mm thick Bituminous concrete and 
50mm thick  DBM with 100-120 TPH batch type HMP 
producing an average output of 75 tonnes per hour using 
crushed aggregates of specified grading, premixed with 
bituminous binder VG 40 grade transporting the hot mix to 
work site, laying with a hydrostatic paver finisher with sensor 
control to the required grade, level and alignment, rolling with 
smooth wheeled, vibratory and tandem rollers to achieve the 
desired compaction afer providing and laying emulsion for 
tack coat before laying DGBM and BC as per the MORTH 
specification no 503 , as per the MORTH specification no 505 
for laying DGBM and MORTH specification no 507 for 
laying BC after cleaning the road surface with mechanical 
broom etc., complete for finished item of work 

Sqm 8860.00 
 

1581.00 1,40,07,660.00 

1.5 Providing and laying 40mm thick Bituminous concrete with 
100-120 TPH batch type HMP producing an average output of 
75 tonnes per hour using crushed aggregates of specified 
grading, premixed with bituminous binder VG 40 grade 
transporting the hot mix to work site, laying with a hydrostatic 
paver finisher with sensor control to the required grade, level 
and alignment, rolling with smooth wheeled, vibratory and 
tandem rollers to achieve the desired compaction afer 
providing and laying emulsion for tack coat before laying BC 
as per the MORTH specification no 503 , as per the 
specification no 507 for laying BC after cleaning the road 
surface with mechanical broom etc., complete for finished 
item of work 

Sqm 49200.00 763.00 3,75,39,600.00 

 
TOTAL FOR BILL NO. 1 5,22,16,614.00 

 

Bill NO: 2  ROAD PROPERTY MAINTENANCE  
 

2.1 Providing and laying hot applied thermoplastic road marking 
strip on Bituminous Surface of specified shade/colour of 2.5mm 
thick including Type 1 beads (Refer MORTH Specification 

Sqm 3078.20 579 17,82,278.00 
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clause 803.4.2) which are a constituent of the basic 
thermoplastic compound vide Table 800-9 (MORTH 
Specification) and Type 2 beads are those which are to be 
sprayed on the surface vide clause 803.6.4 (MORTH 
Specification). The glass beads shall have a minimum 
reflectivity index of 1.5. The glass bead shall be @ 250 gm/sqm. 
The thermoplastic road marking material thickness of 2.5mm is 
exclusive of surface applied glass beads as per IRC: 35. 
Pavement Marking Performance such as Day/Night visibility, 
Dry/wet visibility and skid resistance shall be conforming to 
clause 15.5 of IRC: 35. The finished surface to be level, uniform 
and free from streaks and holes complete as per direction of 
Engineer-in-charge and in accordance with applicable 
specifications. (Refer MORTH clause 803 for technical 
specification and performance for IRC 35:2015). Recommended 
use of specialized Road marking primer, based on surface 
condition. 

2.2 Providing and fixing  Reflective Pavement Markers ( RRPM) 
i.e., Road Studs  shall be prismatic retro-reflective type 
conforming ASTM D-4280.  The plastic body of RPM/road stud 
shall be moulded from ASA (Acrylic strene Acrylonitrite) or 
HIPS(HI-impact polysterene) or Acrylonitrite Butadiene Styrene 
(ABS). The marker height shall not be less than 10mm and shall 
not exceed 20mm and its width shall not exceed 130mm. The 
marker shall support a load of 13,635 kg tested in accordance 
with ASTM D 4280. The reflective panels shall consist of 
number of lenses containing single or dual prismatic cubes 
capable of providing total internal reflection of the light entering 
the lens face. Lenes shall be moulded of methyl methecrylate 
conforming to ASTM D 788 or equivalent. The optical 
performance or road studs shall be conforming to clause 804.4 of 
MORTH Specifications.  

Sqm 3398.00 228.33 7,75,865.00 

2.3 Providing and laying of 15mm high single rib pattern Transverse 
bar mrakings with 2 component  cold plastic with specialised 
cold plastic primer coating rolled on surfacing material solvent 
free, high build two pack seamless, tough, skid resistant for 
material to reduce speed. Cold plastic road marking material 
shall be applied in single monolithic application to create rumble 
strip raised section of 10mm high, 300mm wide confirming to 
clause 3.7 of IRC 99, across the entire carriageway. Each rumble 
marking shall be made complete with specialised high refractive 
index glass beads of minimum reflectivity index of 1.5. The 
glass bead shall be @ 250gm/sqm. Type 1 beads (Refer 
MoRT&H specification clause803.4.2) which a constituent of 
the basic cold plastics compound vide table 800-9 (MoRT&H 
specification) and type 2 beads are those which are to be sprayed 
on the surface vide clause 803.6.4 (MoRT&H specification). 
Pavement marking performance such as Day/Night visibility, 
Dry/Wet visibility and skid resistance shall be confirming to 
clause 15.5 of IRC 35. The finished surface to be levelled, 
uniform and free from streaks and holes, to be applied on the 
edge lines, including surface cleaning and cost of all materials 
etc. complete.  

Sqm 189.00 6177.33 11,67,515.00 
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Item 
No 

Description of Items 
 

Leng
th in 
Km 

Unit 
Quanti

ty 

Rate per 
month 

per Km  
(in Rs.) 

Amount (in 
Rs.) 

3.1 Excavation for roadwork in soil with hydraulic 
excavator including cutting and loading in tippers, 
trimming bottom and side slopes, in accordance 

9.22 Month 12 
months 

762.608 84,375.00 

2.4 Providing and fixing Caution/Warning sign of 900mm 
Triangular (Type XI): Providing and fixing Cautionary / 
Warning sign boards size 900 mm equilateral triangle made out 
of Type – XI of ASTMD 4956-09 wide angle cube cornered 
micro Prismatic  Retro reflective sheeting and confirming to IRC 
67:2012 for full background of White colour and letters/logos 
done by screen printing in Black colour, boarders by screen 
printing in Red colour and fixed over 4MM Aluminium 
Composite Material sheet having minimum 0.5 mm thick 
Aluminium skin on both sides with back side painted grey 
colour and fixed over back support frame of M.S angle 
25x25x3mm all round and fixing with 35x35x4mm and mounted 
on a MS angle post of size 75x75x6mm with clear height of not 
less than 2.1 m from the ground level  to the bottom of the 
board.  The signpost should be painted with one coat of red 
oxide paint and 2 coats of synthetic enamel paint Black and 
White colour with bands of 30cm of height.  The signpost shall 
be firmly fixed with MS base angle 35x35x4 mm  in to the 
ground by M-15 Concrete foundation of size 450x450x600mm 
including cost and conveyance of all materials ,equipment, 
machinery and labour with all leads and lift, loading chages 
necessary for satisfactory completion of the work as directed by 
Engineer -in-Charge.  

Nos 12.00 8,418.00 1,01,016.00 

2.5 Providing and fixing Mandatory/regularity  sign of 900mm 
Circular (Type XI):  made out of Type – XI of ASTMD 4956-09 
wide angle cube cornered micro Prismatic  Retro reflective 
sheeting and confirming to IRC 67:2012 for full background of 
White colour and letters/logos done by screen printing in Black 
colour, boarders by screen printing in Red colour and fixed over 
4MM Aluminium Composite Material sheet having minimum 
0.5 mm thick Aluminium skin on both sides with back side 
painted grey colour and fixed over back support frame of M.S 
angle 25x25x3mm all round and fixing with 35x35x4mm and 
mounted on a MS angle post of size 75x75x6mm with clear 
height of not less than 2.1 m from the ground level  to the 
bottom of the board.  The signpost should be painted with one 
coat of red oxide paint and 2 coats of synthetic enamel paint 
Black and White colour with bands of 30cm of height.  The 
signpost shall be firmly fixed with MS base angle 35x35x4 mm  
in to the ground by M-15 Concrete foundation of size 
450x450x600mm including cost and conveyance of all materials 
,equipment, machinery and labour with all leads and lift, loading 
chages necessary for satisfactory completion of the work as 
directed by Engineer -in-Charge.  

No.s 10.00 9,902.00 99,020.00 

2.6 Painting two coats after filling the surface with synthetic enamel 
paint in all shades on new plastered concrete surfaces 

Sqm 792.00 118.00 93,456.00 

 TOTAL FOR BILL NO. 2  40,19,150.00 
 

Bill NO: 3  PAVEMENT REPAIRS  
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with requirements of lines, grades and cross 
sections, and transporting to the embankment 
location within all lifts and lead upto 1000m 

3.2 Carrying out  patch repair with bitumenous 
concrete up to 40 mm thickness after removal of 
all failed material, trimming of completed 
excavation to provide firm vertical faces, cleaning 
of surface, painting of tack coat on the sides & 
base of excavation as per clause no. 503, back 
filling  the patch with  bitumenous concrete 
prepared by using bitumen emulsion complying 
with IS 8887 and other material detailed as per 
clause no. 507. Compacting trimming & finishing 
the surface to form a smooth continuous surface 
all as per clause no. 3004.2 of Technical 
Specification. 

9.22 Month 12 
months 

13,779.826 15,24,600.00 

3.3 Carrying out  patch repair beyand 40mm thick 
upto 130mm with DBM avg thickness of 50mm 
and bitumenous concrete of 40 mm thickness  after 
removal of all failed material, trimming of 
completed excavation to provide firm vertical 
faces, cleaning of surface, painting of tack coat on 
the sides & base of excavation as per clause no. 
503, back filling  the patch with  bituminous 
concrete prepared by using bitumen emulsion 
complying with IS 8887 and other material 
detailed as per clause no. 507. Compacting 
trimming & finishing the surface to form a smooth 
continuous surface all as per clause no. 3004.2 of 
Technical Specification 

9.22 Month 12 
months 

14,575.379 16,12,620.00 

3.4 Providing spot re conditioning, reconstruction and 
regravelling to repair specific erosion or other 
damages for restoring the eroded area to originally 
constructed cross section on cuts and fills ,  
slopes/shoulders confirming to technical 
specification Clause no 3002. Fill material should 
be brought from borrow areas located outside the 
ROW confirming to technical specification no 
305. Watered and well compacted with plate 
compactor or power rammer with all leads and 
lifts as directed by the Engineer   

9.22 Month 12 
months 

3,426.247 3,79,080.00 

3.5 Removal of rank vegetation weeds and undesirable 
vegetation from shoulders,  embankmet slopes 
upto ROW ( Both sides ) complete in all respects 
including breaking of clods, rough dressing and 
disposal of waste material and vegetation at a 
place outside ROW as per directions of Engineer - 
in - Charge and as per maintenance standards 
clause 3.3 

9.22 Month 12 
months 

517.796 57,289.00 
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 TOTAL FOR BILL NO. 3 36,57,964 

  TOTAL FOR BILL NO. 1 (i + ii) 6,11,04,391.00 
  TOTAL FOR BILL NO. 2 (i + ii) 1,29,19,900.58 
  TOTAL FOR BILL NO. 3 (i + ii) 70,36,372.00 
  GRAND TOTAL FOR BILL NO. (1) + BILL NO. (2) + BILL NO. (3) 

(Excluding GST)  
8,10,60,663.58 

  GST @ 18% 1,45,90,919.00 
  Total Value of BOQ including GST and all Taxes 9,56,51,582.58 

 

 


