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    11.00 hrs

Online

Online

 CRF 2022-23

CRIF-2022-23 Re-Construction of Vengannur 
bridge across Gayathri river in Alathur - 
Maruthamthadam road in Palakkad District in the 
state of Kerala under Setu Bandhan-Bridge 
Construction-General Civil Work

From  15.07.2026  to 25.07.2026 ,17.00PM

21.07.2026

25.07.2026 17.00 hrs

28.07.2026 11.00 hrs

Superintending Engineer,PWD,NH north 
circle,Kozhikode

The Superintending Engineer,
PWD, NH , North Circle,
Kozhikode.



INVITATION FOR BID
(IFB)
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GOVERNMENT OF KERALA

PROJECT 

INVITATIONS FOR BIDS (IFB)

NATIONAL COMPETITIVE BIDDING 

Date : 
Bid No:

1. The   invites bids for 
the construction of works detailed in the table. 
The bidders may submit bids for any or all of the following works.

TABLE
Package

No.
Name of work Approximat

e Value of 
work (Rs.)

Bid Security 
(Rs.)*

Cost of 
document 

(Rs.)

Period of 
Complet

ion

1 2 3 4 5 6

2. Bidding  documents  (and  additional  copies)  may  be  purchased  from the  office  of 
…………… ………………………... from…… to……. for a non-refundable fee (three 
sets) as indicated, in the form of cash or Demand Draft on any Scheduled bank payable at 
………………….  in  favour  of  …….………  interested  bidders  may  obtain  further 
information at the same address. Bidding documents requested by mail will be dispatched 
by registered/speed post on payment of an extra amount of Rs…………………………. 
The ……………………. will not be held responsible for the postal delay if any, in the 
delivery  of  the  documents  or  
non-receipt of the same. 
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    SEPARATELY ATTACHED AS ATTACHMENT 
 

CRF 2022-23

15.07.2026

02/2026-27/SE/NH/KKD/SN

Superintending Engineer,PWD,NH north circle,Kozhikode

02/2026
-27

9,78,87,659/- 19,60,000/- 11025+
1985/-
GST-

18
 months

CRIF-2022-23 
Re-Construction of 
Vengannur bridge 
across Gayathri river 
in Alathur - 
Maruthamthadam 
road in Palakkad 
District in the state of 
Kerala under Setu 
Bandhan-Bridge 
Construction-General 
Civil Work



3. Bids must be accompanied by security of the amount specified for the work in the 
table,  payable  at     and  drawn  in  favour  of 

.Bid security will have to be in any one of 
the forms as specified in the bidding document and shall have to be valid for 45 days 
beyond the validity of the bid.
4. Bids must be delivered to  on or before 

hours on (date) and will be opened on the same day at
 hours, in the presence of the bidders who wish to attend. If the office 

happens  to  be  closed  on  the  date  of  receipt  of  
the bids as specified, the bids will be received and opened on the next working day at the 
same time and venue.
5. A pre-bid meeting will held on  at   hrs. at 
the office of   to clarify the issues and to 

answer questions on any matter that may be raised at that stage as stated in Clause 9.2 of 
“Instructions to Bidders’ of the bidding document. 
6. Other details can be seen in the bidding documents. 

Signature of Authorised Officer
Approximate Value of Work    Bid Security 

* (i) upto Rs. 20 Crores - @ 2% (Subject to a maximum of Rs.30 Lakhs)
(ii) Rs. 20 to 50 Crores - @ 1 ½% (Subject to a maximum of Rs. 50 Lakhs)
(iii) Above Rs. 50 Crores - @ 1%

Note : Bid Security will be a fixed sum rounded off to the nearest ten thousand Rupees. 
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21.07.2026 11.00 A.M.

Financial Bid and Technical Bid

Superintending Engineer, NH, North Circle , Kozhikode.

SE,NH,KKD

5.00 P.M. 25.07.2026

Superintending Engineer, NH, North Circle , Kozhikode.



SECTION 1

INSTRUCTIONS TO BIDDERS 
(ITB)
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Section 1: Instructions to Bidders

Table of Clauses
Pag

e 
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Bids

17
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4. Qualification  of 
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5. One  Bid  per 
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8. Content of 
Bidding Documents
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9. Clarification of 
Bidding Documents 

12 27. Correction of Errors 20

10. Amendment  of 
Bidding Documents 

12 28. Deleted 20

29. Evaluation and Comparison 
of Financial Bids 

20

C. Preparation of Bids 30. Deleted 21
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11. Language of Bid 13

12. Documents 
Comprising the Bid

13 F. Award of Contract

31. Award Criteria 21

13. Bid Prices 14 32. Employer’s Right to Accept 
any Bid and to Reject any or 
all Bids 2114. Currencies of 

Bid and Payment 
14

15. Bid Validity 14 33. Notification of Award and 
Signing of Agreement 
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16. Bid Security 15 34. Performance Security 22

17. Alternative 
Proposals by Bidders 

16 35. Advance  Payment  and 
Security

22

18. Format  and 
Signing of Bid  

16 36. Dispute Review Expert 23

37. Corrupt  or  Fraudulent 
Practices

23
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A. GENERAL 

1. Scope of Bid
1.1 The Employer (named in Appendix to ITB) invites bids for the construction of 
works (as defined in these documents and referred to as “the works”) detailed in the 
table given in IFB. The bidders may submit bids for any or all the works detailed in the 
table given in IFB.
1.2. The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data.
1.3. Throughout  these  bidding  documents,  the  terms  ‘bid’  and  ‘tender’  and  their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) as synonymous.

2. Source of Funds 
2.1. The expenditure on this project will be met from the budget of Govt. of India.

3. Eligible Bidders
3.1 This Invitation for Bids is open to all bidders. 
3.2. All  bidders  shall  provide  in  Section  2,  Forms  of  Bid  and  Qualification  
Information, a statement that the Bidder is neither associated, nor has been associated, 
directly  or  indirectly,  with the  Consultant  or  any  other  entity  that  has  prepared the 
design, specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting  services  for  the  preparation  or  supervision  of  the  works,  and  any  of  its 
affiliates, shall not be eligible to bid. 

4. Qualification of the Bidder
4.1. All  bidders  shall  provide  in  Section  2,  Forms  of  Bid  and  Qualification 
Information,  a  preliminary  description  of  the  proposed  work  method  and  schedule, 
including drawings and charts, as necessary. The proposed methodology should include 
programme  of  construction  backed  with  equipment  planning  and  deployment  duly 
supported  with  broad calculations  and quality  assurance  procedures  proposed  to  be 
adopted justifying their capability of execution and completion of work as per technical 
specifications, within stipulated period of completion.
4.2.* In the even that Pre-qualification of potential bidders has been undertaken, only 
bids from prequalified bidders will be considered for award of Contract. These qualified 
bidders  should  submit  with  their  bids  any  information  updating  their  original 
prequalification  applications  or,  alternatively,  confirm in  their  bids  that  the  originally 
submitted  prequalification  information  remains  essentially  correct  as  of  date  of  bid 
submission. The update or confirmation should be provided in Section 2. A copy of the 
original  prequalification  application  and  the  letter  of  prequalification  should  also  be 
furnished.  With  

* Delete, if post-qualification is to be carried out. 
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the updated information, the bidder must continue to be qualified in accordance with the 
criteria laid down in the prequalification documents. All bidders shall also furnish the 
following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of 
estimated cost) certified by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 
25% of the contract value of work, during implementation of contract.

(iii) Proposals, if any, for sub contracting of elements of work, costing more 
than 10% of the bid amount. 

(iv) Power of attorney
(v) Latest income tax clearance certificate from concerned department. 

4.3.* If  the  Employer  has  not  undertaken prequalification  of  potential  bidders,  all  
bidders  shall  include  the  following  information  and  documents  with  their  bids  in 
Section.2

(a) copies  of  original  documents  defining the  constitution or  legal  status,  
place of registration, and the principal place of business; written power of 
attorney of the signatory of the Bid to commit the Bidder;

(b) total monetary value of construction work performed for each of the last 
five years;

(c) experience in works of a similar nature and size for each of the last five 
years,  and details  of  works  underway or  contractually  committed;  and 
clients who may be contacted for further information on those contracts;

(d) major items of construction equipment proposed to carry out the Contract;
(e) qualifications  and  experience  of  key  site  management  and  technical 

personnel proposed for Contract; 
(f) reports on the financial standing of the Bidder,  such as profit  and loss 

statement and auditor’s reports for the past five years;
(g) evidence of access to line (s) of credit and availability of other financial 

resources facilities (10% of contract value), certified by the Bankers (Not 
more than 3 months old)

(h) undertaking that the bidder will be able to invest a minimum cash upto 
25% of contract value of work, during implementation work.

(i) authority to seek references from the Bidder’s bankers;
(j) information regarding any litigation, current or during the last five years, 

in  which  the  Bidder  is  involved,  the  parties  concerned,  and  disputed 
amount; 

* Delete, if pre-qualification is to be carried out 
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(k) proposals for subcontracting components of the Works amounting to more 
than  10  per  cent  of  the  Bid  Price  (for  each,  the  qualifications  and 
experience of the identified sub-contractor in the relevant filed should  
be annexed); and 

(l) the proposed methodology and programme of construction, backed with 
equipment  planning  and  deployment,  duly  supported  with  broad 
calculations  and  quality  control  procedures  proposed  to  be  adopted, 
justifying their capability of execution and completion of the work as  
per technical  specifications within the stipulated period of completion  
as per milestones (for all contracts over Rs.5 crores) 

4.4. Bids from Joint ventures are not acceptable. *

or
Bids  from  prequalified  firms  or  prequalified  joint-ventures  only  will  be 

acceptable.**

4.5. A. To qualify for award of the contract, each bidder in its name should  
have in the last five years as referred to in Appendix.
(a) achieved a minimum annual financial  turnover (in  all  classes of 
civil engineering construction work only) amount indicated in Appendix 
in any one year  (usually not less than two and a half times the estimate  
annual payments under the contract);
(b) Satisfactorily competed (not less than 90% of contract value), as a 
prime  contractor  (or  as  a  nominated  subcontractor,  where  the 
subcontractor involved execution of all main items of work described in 
the bid document, provided further that all other qualification criteria are 
satisfied)  at  least  one  similar  work of  value  not  less  than  amount 
indicated in Appendix  (usually not less than 50% of estimated value of  
contract); 
(c) Executed in any one year, the minimum quantities of the following 
items  
of work as indicated in Appendix.
- cement concrete (including RCC and PSC) ………….cum
- earthwork in both excavation and embankment 

(combined quantities) ………….cum
- ……………………………………………. ………….cum
- ……………………………………………. ………….cum

(usually 80% of the expected peak rate of construction)

* To be deleted for projects costing Rs.100 crores or more

** To be deleted for projects costing less than Rs.100 crores. 
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*(d) The contractor  or  his  identified sub-contractor  should possess  required 
valid electrical license for executing the building electrification works and 
should have executed similar electrical  works for a minimum amount  
as indicated in Appendix in any one year. 

*(e) The contractor  or  his  identified sub-contractor  should possess  required 
valid license for executing the water supply/sanitary engineering works  
and should have executed similar water supply/sanitary engineering works 
for a minimum amount as indicated in Appendix in any one year. 

B. Each bidder should further demonstrate:
(a) Availability  (either  owned  or  leased  or  by  procurement  against  

mobilization advances) of the following key and critical equipment for  
this work:
NOTE: (To be included for bids valued over Rs.5 Crore)
Based on the studies, carried out by the Engineer the minimum suggested 
major equipment to attain the completion of works in accordance with  
the prescribed construction schedule are shown in the Annexure-I.
The bidders should, however,  undertake their own studies and furnish  
with  their  bids,  a  detailed  construction  planning  and  methodology 
supported with layout and necessary drawings and calculations (detailed) 
as stated in Clause 4.3 (I) above to allow the employer to review their 
proposals.  The numbers,  types and capacities of each plant/equipment  
shall  be  shown  in  the  proposals  along  with  the  cycle  time  for  each 
operation for the given production capacity to match the requirements. 

(b) availability for this work of personnel with adequate experience as required; 
as per Annexure-II.

(c) liquid assets  and/or  availability  of  credit  facilities  of  no less  than amount 
indicated in Appendix 
(Credit lines/letter of credit/certificates from Banks for meeting the funds  
requirement etc. - usually the equivalent of the estimated cash flow for 3  
months in peak construction period.)

C. To  qualify  for  a  package  of  contracts  made  up  of  this  and  other 
contracts  for  which  bids  are  invited  in  the  IFB,  the  bidder  must 
demonstrate  having  experience  and  resources  sufficient  to  meet  the 
aggregate of the qualifying criteria for the individual contracts. 

4.6. Sub-contractors’ experience and resources shall not be taken into account in 
determining the bidder’s compliance with the qualifying criteria except to the 
extent stated in 4.5 (A) above. 

* Delete, if not applicable. 
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4.7. Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid capacity 
will  
be calculated as under: 

Assessed Available Bid capacity = (A*N*2 - B)

where

A = Maximum value of civil  engineering works executed in any one 
year during the last five years (updated to the price level of the 
year indicated in Appendix) taking into account the completed as 
well as works in progress.

N = Number of years prescribed for completion of the works for which 
bids are invited.

B = Value  (updated  to  the  price  level  of  the  year  indicated  in 
Appendix)  of  existing  commitments  and  on-going  works  to  be 
completed during the next……….years (period of completion of 
the work for which bids are invited)

Note: The statements showing the value of existing commitments and on-going  
works as well as the stipulated period of completion remaining for each 
of the works listed should be countersigned by the Engineer in charge, 
not below the rank of an Executive Engineer or equivalent. 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:

- made misleading or false representations in the forms, statements 
and  attachments  submitted  in  proof  of  the  qualification 
requirement; and/or

- record  of  poor  performance  such  as  abandoning  the  works,  not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc.; and/or

- participated in the  previous bidding for  the  same work and had 
quoted unreasonably high bid prices and could not furnish rational 
justification to the employer. 

5. One Bid per Bidder
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than on Bid (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the Bidder’s 
participation to be disqualified. 
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6. Cost of Bidding 
6.1. The bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will in no case be responsible and liable for those costs. 
7. Site Visit
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for  preparing the Bid and entering into a contract  for  construction of the 
Works. The costs of visiting the Site shall be at the Bidder’s own expense.

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents

8.1. The  set  of  bidding  documents  comprises  the  documents  listed  below  and 
addenda issued in accordance with Clause 10:

Section Particulars Volume No.

Invitation for Bids

I

1 Instructions to Bidders

2 Qualification Information, and other forms 

3 Conditions of Contract

4 Contract Data

5 Technical Specifications II

6 Form of bid

III7 Bill of Quantities

8 Securities and other forms

9 Drawings IV

10 Documents to be furnished by the bidder V

8.2. One copy of each of the Volumes, I, II, III and IV will be issued to the bidder. 
Documents to be furnished by the bidder in compliance to section 2 will be prepared by 
him and furnished as Volume-V in two parts (refer clause 12).

8.3. The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of 
contract, contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexes and drawings in the Bid Document. Failure to comply with the requirements 
of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
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which are not substantially responsive to the requirements of the Bid Documents shall 
be rejected. 

9. Clarification of Bidding Documents

9.1. A prospective bidder requiring any clarification of the bidding documents may 
notify  the  Employer  in  writing  or  by  cable  (hereinafter  “cable”  includes  telex  and 
facsimile) at the Employer’s address indicated in the invitation to bid. The Employer 
will respond to any request for clarification which he received earlier than 15 days prior 
to  the  deadline  for  submission  of  bids.  Copies  of  the  Employer’s  response  will  be 
forwarded to all purchasers of the bidding documents, including a description of the 
enquiry but without identifying its source. 

9.2. Pre-bid meeting

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 
which will take place at the address, venue, time and date as indicated in appendix. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

9.2.3. The bidder is requested to submit any questions in writing or by cable to reach 
the Employer not later than one week before the meeting. 

9.2.4. Minutes  of  the  meeting,  including  the  text  of  the  questions  raised  (without 
identifying the source of enquiry) and the responses given will be transmitted without 
delay  to  all  purchasers  of  the  bidding  documents.  Any modification  of  the  bidding 
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-
bid  meeting  shall  be  made  by  the  Employer  exclusively  through  the  issue  of  an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
a bidder. 

10. Amendment of Bidding Documents. 

10.1. Before  the  deadline  for  submission  of  bids,  the  Employer  may  modify  the 
bidding documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum in writing or by cable 
to the Employer. The Employer will assume no responsibility for postal delays. 

10.3. To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may, at his discretion, extend as necessary 
the deadline for submission of bids in accordance with Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

11. Language of the Bid

11.1. All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid
12.1. The bid to be submitted by the bidder as Volume V of the bid document (refer 
Clause 8.1) shall be in two separate parts: 

Part I shall be named “Technical Bid” and shall comprise
(i) Bid Security in the form specified in Section 8
(ii) Qualification  Information  and  supporting  documents  as  specified  in  

Section 2
(iii) Certificates, undertakings, affidavits as specified in Section 2.
(iv) Any other information pursuant to Clause 4.2 of these instructions
(v) Undertaking that  the bid shall  remain valid  for the period specified in 

Clause 15.1.
(vi) Acceptance/non-acceptance  of  Dispute  Review  Expert  proposed  in  

Clause 36.1. 
Part II shall be named “Financial Bid” and shall comprise
(i) Form of Bid as specified in Section 6
(ii) Priced Bill of Quantities for items specified in Section 7
Each part will be separately sealed and marked in accordance with the Sealing 

and Marking Instructions in Clause 19.
12.2. The bidder shall  prepare  two copies of the bid,  marking them  ‘Original’ and 
‘Copy’ respectively. 
12.3. Following documents, which are not submitted with the bid, will be deemed to 
be part of the bid. 

Section Particulars Volume No.

Invitation for Bids (IFB)

Volume I
1 Instructions to Bidders

3 Conditions of Contract

4 Contract Data

15



5 Specifications Volume II

8 Drawings Volume IV

16

Since e�tendering is being introduced in PWD (Kerala), all the rules stated 
shall be  interpreted  in accordance with online bidding process and no 
specific  deletion/modification/alteration of the rules shall be issued.  The 
Department will  assume no responsibility for any such modification or 
variation in the rules  due to  e�tendering.



13. Bid Prices 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1, based 
on the priced Bill of Quantities submitted by the Bidder.

13.2. The bidder shall fill in rates and prices and line item total (both in figures and 
words) for all items of the Works described in the Bill of Quantities along with total bid 
price (both in figures and words). Items for which no rate or price is entered by the 
bidder  will  not  be  paid  for  by  the  Employer  when  executed  and  shall  be  deemed 
covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall 
be made by crossing out, initialing, dating and rewriting.

13.3. All duties, taxes, and other levies payable by the contractor under the contract, or 
for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder.

13.4.* The rates and prices quoted by the bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment on any account (For contracts upto 12 
months period). 

OR

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the 
performance of  the Contract  in  accordance with the provisions  of Clause  47 of  the 
Conditions of Contract (For contracts more than 12 months period). 

14. Currencies of Bid and Payment

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees. All payments shall be made in Indian Rupees.

15. Bid Validity 

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date 
for bid submission specified in Clause 20. A bid valid for a shorter period  shall be 
rejected  by  the  Employer  as  non-responsive. In  case  of  discrepancy in  bid  validity 
period between that given in the undertaking pursuant to Clause 12.1 (v) and the Form 
of  Bid  submitted  by  the  bidder,  the  latter  shall  be  deemed  to  stand  corrected  in 
accordance with the former and the bidder has to provide for any additional security that 
is required. 

15.2. In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the 
Employer may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders’ responses shall be made in writing or by 
cable.  A bidder may refuse the request without forfeiting his bid security.  A bidder 
agreeing to the request will not be required or permitted to modify his bid except as 
provided  in  15.3  hereinafter,  but  will  be  required  to  extend the  validity  of  his  bid 
security for a period of the extension, and in compliance with Clause 16 in all respects.  
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* Choose one and delete the other 

15.3.* In the case of contracts in which the Contract Price is fixed (not subject to price 
adjustment),  in  the  event  that  the  Employer  requests  and  the  Bidder  agrees  to  an 
extension of the validity period, the contract price, if the Bidder is selected for award 
shall be the bid price corrected as follows :

The price shall be increased by the factor of 0.2% for each week or part of a 
week that has elapsed from the expiration of the initial bid validity to the date of issue 
of letter of acceptance to the successful Bidder. 
15.4. Bid evaluation will be based on the bid prices without taking into consideration 
the above correction. 
16. Bid Security 
16.1. The Bidder shall  furnish, as part of his Bid, a Bid security in the amount as 
shown in column 4 of the table of IFB for this particular work. The bid security shall be 
in favour of Employer as named in Appendix and may be in one of the following forms:

a. Receipt in challan of cash deposit in the Govt. Treasury in India. 
b. Deposit-at-call Receipt from any scheduled Indian Bank or a foreign Bank 

located in India and approved by the Reserve Bank of India.
c. Indian Post Office /  National Savings Certificate duly endorsed by the 

competent postal authority in India.
d. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III.
e. Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, 

issued by any Scheduled Indian Bank or a foreign Bank approved by the 
Reserve Bank of India.

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety 
for the bid shall be valid for 45 days beyond the validity of the bid.
16.3. Any bid not  accompanied  by  an  acceptable  Bid  Security  and not  secured as 
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the 
end of the bid validity period specified in Sub-Clause 15.1.
16.5. The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security.
16.6. The Bid Security may be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid 
Validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to 
Clause 27; or 

* Delete if the contract is for more than 12 months period. 
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(c) in the case of a successful Bidder, if the Bidder fails within the specified 
time limit to 
(i) sign the Agreement; or 
(ii) furnish the required Performance Security.

17. Alternative Proposals by Bidders 
17.1. Bidders  shall  submit  offers  that  fully  comply  with  the  requirements  of  the 
bidding  documents,  including  the  conditions  of  contract  (including  mobilization 
advance or time for completion), basic technical design as indicated in the drawing and 
specifications. Conditions offer or alternative offers will not be considered further in the 
process of tender evaluation.
18. Format and Signing of Bid 
18.1. The Bidder shall prepare one original and one copy of the documents comprising 
the bid as described in Clause 12 of these Instruction of Bidders, bound with the volume 
containing the “Technical Bid” and “Financial Bid” in separate parts and clearly marked 
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, 
the original shall prevail. 
18.2. The original and copy of the Bid shall be typed or written in indelible ink and 
shall be signed by a person or persons duly authorized to sign on behalf of the Bidder, 
pursuant to Sub-Clauses 4.3. All pages of the bid where entries or amendments have 
been made shall be initialled by the person or persons signing the bid.
18.3. The Bid shall contain no alterations or additions, except those to comply with 
instructions  issued  by  the  Employer,  or  as  necessary  to  correct  errors  made by  the 
bidder,  in  which  case  such  corrections  shall  be  initialled  by  the  person  or  persons 
signing the bid.

D. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids

19.1. The Bidder shall seal the original and copy of the Bid in separate envelopes, duly 
marking the envelopes as “ORIGINAL” and “COPY”. These two envelopes (called as 
inner  envelopes)  shall  then be  put inside one outer  envelope.  Each set  of  the  inner 
envelope marked “ORIGINAL” and “COPY” shall contain within it two separate sealed 
envelopes marked “Technical  Bid” and “Financial  Bid” with additional  markings as 
follows.

- Original or Copy, as the case may be 
- Technical  Bid:  To  be  opened  on  (date  of 

Technical Bid opening) in the presence of  Evaluation Committee. 
- Financial Bid: Not to be opened except with the approval of Evaluation 

Committee.
- The contents of Technical and Financial Bids will be specified in clause 

12.1 

19

28.07.2026 AT 11.00 AM



19.2. The inner,  outer,  and separate envelopes containing Technical  and Financial  
Bids shall 

(a) be addressed to the Employer at the address given in Appendix 

(b) bear the identification as indicated in Appendix. 

19.3. In addition to the identification required in Sub-Clauses 19.1 and 19.2, each of 
the envelopes shall indicate the name and address of the bidder to enable the bid to be 
returned unopened in case it is declared late, pursuant to Clause 21, or the Evaluation 
Committee declares the bid as non responsive pursuant to Clause 23.

19.4. If  the  outer  envelope  is  not  sealed  and marked as  above,  the  Employer  will 
assume to no responsibility for the misplacement or premature opening of the bid. 

20. Deadline for Submission of Bids 

20.1. Complete  Bids  (including  Technical  and  Financial)  must  be  received  by  the 
Employer at the address specified above not later than the date indicated in appendix. In 
the event of the specified date for the submission of bids declared a holiday for the 
Employer, the Bids will be received upto the appointed time on the next working day. 

20.2. The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of the 
Employer  and  the  bidders  previously  subject  to  the  original  deadline  will  then  be 
subject to the new deadline. 

21. Late Bids

21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be retuned unopened to the bidder. 

22. Modification and Withdrawal of Bids 

22.1. Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed in Clause 20 or pursuant to clause 23.

22.2. Each  Bidder’s  modification  or  withdrawal  notice  shall  be  prepared,  sealed, 
marked, and delivered in accordance with Clause 18 & 19, with the outer and inner 
envelopes  additionally  marked  “MODIFICATION”  or “WITHDRAWAL”,  as 
appropriate. 

22.3. No bid may be modified after the deadline for submission of Bids except in 
pursuance of Clause 23.

22.4. Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 15.1 above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16.
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E. BID OPENING AND EVALUATION

23. Bid Opening 

23.1. The  Employer  will  open  all  the  Bids  received  (except  those  received  late), 
including modifications made pursuant to Clause 22, in the presence of the Bidders or 
their  representatives  who  choose  to  attend  at  time,  date  and  the  place  specified  in 
Appendix in the manner specified in clause 20 and 23.3. In the event of the specified 
date of Bid opening being declared a holiday for the Employer, the Bids will be opened 
at the appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 
for which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 
shall not be opened. 

23.3. The envelope containing “Technical Bid” shall be opened. The amount, form and 
validity  of  the  bid  security  furnished  with  each  bid  will  be  announced.  If  the  bid 
security furnished does not conform to the amount and validity period as specified in 
the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in 
the form specified in Clause 16, the remaining technical bid and the sealed financial bid 
will be returned to the bidder. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification Information and other information furnished 
in Part I of the bid pursuant to Clause 12.1.

(ii) After receipt of confirmation of the bid security, the bidder will be asked 
in writing (usually within 10 days of opening of the Technical Bid) to 
clarify  or  modify  his  technical  bid,  if  necessary,  with  respect  to  any 
rectifiable defects. 

(iii) The  bidders  will  respond  in  not  more  than  7  days  of  issue  of  the 
clarification letter, which will also indicated the date, time and venue of 
opening of the Financial Bid (usually on the 21st day of opening of the 
Technical Bid).

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications 
the  Evaluation  Committee  will  finalize  the  list  of  responsive  bidders 
whose financial bids are eligible for consideration. 

23.5. If, as a consequence of the modifications carried out by the bidder in response 
to sub-clause 23.4, the bidders desire to modify their financial bid, they will submit the 
modification in separate sealed envelope so as to reach the Employer’s address (refer 
sub-clause 19.2) before the opening of the financial bid as intimated in the clarification 
letter (refer sub-clause 23.4). The envelope shall have clear marking “MODIFICATION TO 
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FINANCIAL  BID-Not  to  be  opened  except  with  the  approval  of  the  Evaluation 
Committee”.

23.6. At the time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these  bidders  will  be  opened.  The  remaining  bids  will  be  returned to  the  bidders 
unopened. The responsive Bidder’s names, the Bid prices, the total amount of each 
bid, any discounts, Bid Modifications and withdrawals, and such other details as the 
Employer  may  consider  appropriate,  will  be  announced  by  the  Employer  at  the 
opening. Any bid price or discount, which is not read out and recorded will not be 
taken into account in Bid Evaluation. 
23.7. In case bids are invited in more than one package, the order for opening of the 
“Financial Bid” shall be that in which they appear in the “Invitation For Bid”. 
23.8. The  Employer  shall  prepare  minutes  of  the  Bid  opening,  including  the 
information disclosed to those present in accordance with Sub-Clause 23.6.
24. Process to be Confidential
24.1. Information  relating  to  the  examination,  clarification,  evaluation  and 
comparison of Bids and recommendations for the award of a contract shall  not  be 
disclosed to Bidders or any other person not officially concerned with such process 
until the award to the successful Bidder has been announced. Any effort by a Bidder to 
influence  the  Employer’s  processing  of  Bids  or  award  decision  may  result  in  the 
rejection of his Bid. 
25. Clarification of Financial Bids 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer 
may,  at  his  discretion,  ask  any  Bidder  for  clarification  of  the  Bid,  including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to confirm the correction of arithmetic errors 
discovered by Employer in the evaluation of the Bids in accordance with Clause 27.
25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is awarded. 
If the Bidder wishes to bring additional information to the notice of the Employer, it 
should do so in writing.
25.3. Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer’s  bid 
evaluation, bid comparison or contract award decision may result in the rejection of 
the Bidder’s bid. 
26. Examination of Bids and Determination of Responsiveness
26.1. During  the  detailed  evaluation  of  “Technical  Bids”,  the  Employer  will 
determine whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; 
(b) has been properly signed; (c) is accompanied by the required securities and ; (d) is 
substantially  responsive to  the  requirements  of the  Bidding documents.  During the 
detailed  evaluation  of  the  “Financial  Bid”,  the  responsiveness  of  the  bids  will  be 
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further determined with respect  to the remaining bid conditions,  i.e.,  priced bill  of 
quantities, technical specification, and  drawings 
26.2. A substantially  responsive “Financial  Bid” is  one which conforms to all  the 
terms,  conditions,  and  specifications  of  the  Bidding  documents,  without  material 
deviation or reservation. A material deviation or reservation is one (a) which effects in 
any substantial way the scope, quality or performance of the Works; (b) which limits 
in any substantial way, inconsistent with the Bidding documents, the Employer’s right 
or the Bidder’s obligations under the Contract; or (c) whose rectification would effect 
unfairly  the competitive position of the Bidders presenting substantially responsive 
Bids. 
26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or withdrawal 
of the non-conforming deviation or reservation. 
27. Correction of Errors
27.1. “Financial Bids” determined to be substantially responsive will be checked by 
the Employer for any arithmetic errors. Errors will be corrected by the Employer as 
follows:
(a) where there is a discrepancy between the rates in figures and in words, the rate 
in words will govern; and 
(b) where  there  is  a  discrepancy  between  the  unit  rate  and  the  line  item  total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern.
27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in 
accordance  with  the  above  procedure  and  the  bid  amount  adjusted  with  the 
concurrence of the Bidder in the following manner. 
(a) If the Bid price increase as a result of these corrections, the amount as stated in 
the bid will be the ‘bid price’ and the increase will be treated as rebate;
(b) If the bid price decreases as a result of the corrections, the decreased amount 
will be treated as ‘bid price’.
Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder 
does not accept the corrected amount the Bid will be rejected, and the Bid security 
may be forfeited in accordance with Sub-Clause 16.6 (b).
28. Deleted
29. Evaluation and Comparison of Financial Bids  
29.1. The  Employer  will  evaluate  and  compare  only  the  Bids  determined  to  be 
substantially responsive in accordance with Sub-Clause 26.2.
29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated 
Bid Price by adjusting the Bid Price as follows:
(a) making any correction for errors pursuant to Clause 27; or 
(b) making an appropriate adjustment for any other acceptable variations,
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deviations;  and 
(c) making appropriate adjustments to reflect discounts or other price modifications 
offered in accordance with Sub-Clause 23.6.
29.3. The Employer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer 
shall not be taken into account in Bid evaluation.
29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s  estimate  of  the  cost  of  work  to  be  performed  under  the  contract,  the 
Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth  in Clause 34 be increased at  the expense of the successful  Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract.
29.6. A  bid  which  contain  several  items  in  the  Bill  of  Quantities  which  are 
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 
may be rejected as non-responsive.
30. Deleted

F. AWARD OF CONTRACT 

31. Award Criteria

31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose 
Bid has been determined. 

(i) to  the substantially  responsive  to the  Bidding documents  and who has 
offered the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is evaluated the lowest in any of the packages opened earlier than 
the one under consideration. 

In  no case,  the  contract  shall  be  awarded to  any bidder  whose available  bid 
capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 
bid.  The  contract  will  in  such  cases  be  awarded  to  the  next  lowest  bidder  at  his 
evaluated bid price. 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids
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32.1.     Notwithstanding Clause 31, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior 
to the award of Contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 
the grounds for the Employer’s action.

33.    Notification of Award and Signing of Agreement
33.1. The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior  to  expiration of  the Bid validity  period by cable,  telex or  facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract  
called the “Letter of Acceptance’) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion, and maintenance of the Works 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
the “Contract Price”).
33.2. The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions of 
Clause 34.
33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and sent to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer.
33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.
34. Performance Security
34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in any of the forms given below for an 
amount equivalent to 5% of the Contact price plus additional security for unbalanced 
Bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of Contract:

- a bank guarantee in the form given in Section 8; or
- certified Cheque/Bank Draft as indicated in Appendix.

34.2 If the performance security is provided by the successful Bidder in the form of a 
Bank  Guarantee,  it  shall  be  issued  either  (a)  at  the  Bidder’s  opinion,  by  a 
Nationalized/Scheduled  Indian  bank  or  (b)  by  a  foreign  bank  located  in  India  and 
acceptable to the Employer.
34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 
34.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security.
35 Advance Payment and Security
35.1. The  Employer  will  provide  an  Advance  Payment  on  the  Contract  Price  as 
stipulated in the Conditions of Contract, subject to maximum amount, as stated in the 
Contract Data.
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36.      Dispute Review Expert
36.1. The  Employer  proposes  that  [name  of  proposed  Dispute  Review  Expert  as 
indicated in Appendix] be appointed as Dispute Review Expert under the Contract, at a 
daily fee as indicated in Appendix plus reimbursable expenses. If the Bidder disagrees 
with this proposal, the Bidder should so state in the Bid. If in the Letter of Acceptance, 
the Employer has not agreed on the appointment of the Dispute review Expert,  the 
Dispute Review Expert shall be appointed by the Council of Indian Roads Congress at 
the request of either party.
37. Corrupt or Fraudulent Practices
37.1 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for 
the contract in question and will declare the firm ineligible, either indefinitely or a for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India/ State PWD and any other agencies, if it at any time determines that the firm has 
engaged  in  corrupt  or  fraudulent  practices  in  competing  for  the  contractor,  or  in 
execution.
37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 
and Sub-Clause 59.2 of the Conditions of Contract.
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APPENDIX to ITB
Clause Reference
With respect to 

Section-I.
[Cl. 1.1]

1. Name of the Employer is________________________________      

2. The last five years

20_ _ - 20_ _

20_ _ - 20_ _

20_ _ - 20_ _

20_ _ - 20_ _

20_ _ - 20_ _

3. This  annual  financial  turn  over  amount  is  Rs.  _________________    [C1. 
4.5A(a)]

___________________________________________________(in words)

4. Value  of  work  is  Rs.  ____________________________________     [C1. 
4.5A(b)]

____________________________________________________ (in words)

5. Quantities of work are:           [C1. 
4.5A(c)]

Cement Concrete _________________________ Cu.m.

Earth Work _____________________________  Cu.m.

WBM/WMM ____________________________ Cu.m.

Bituminous Work _________________________ Cu.m.

6. The  cost  of  electric  work  is  Rs.  ____________________________    [C1. 
4.5A(d)]

_________________________________________________ (in words)

7. The cost of water supply/sanitary work is Rs. _________________  [C1. 
4.5A(e)]
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The Chief Engineer,                                             [Cl.1.1]
 National Highway, 
 Thiruvananthapuram

3.92 Crore

(Rupees Three point Nine Two Crore) 

9,78,87,659/-

(Rupees Nine Crore  Seventy Eight  Lakh  Eighty Seven Thousand  Six Hundred and  Fifty Nine 
only)  (in words)

                         Nil 

   
             Nil 

2021-2022 
 
  2022-2023 
 
  2023-2024 
 
  2024-2025 
 
  2025-2026

                     
 AS PER BOQ
                                          
 
                                          
                      

 

[Cl. 4.5A (a)] 



_________________________________________________ (in words)

8. Liquid  assets  and/or  availability  of  credit  facilities  is  Rs.  ______       [C1. 
4.5B(c)]

______________________________________________  (in  words)Price  level 
of the financial year ______________________________   [C1. 4.7]

9. The pre-bid meeting will  take place at ________________________     [C1. 
9.2.1]

(address of the venue) on ______________________ (time and date)

10. The technical bid will be opened at ____________________________

(address of the venue) on _______________________ (time and date)

11. Address  of  the  Employer  _________________________________       [C1. 
4.5(a)]

       __________________________________

      ___________________________________

12. Identification: [Cl. 
19.2(b)]

- Bid for _____________________________ (name of Contract)

- Bid reference No. ______________________ (insert number)

- Do not open before _______________________ (time and date)

14. The bid should be submitted latest by _________ (date and time)    [C1.20.1(a)]

15. The bid will be opened at _______________________________    [C1.23.1]

(place) on _________________________________ (time and date).

16. The Bank Draft in favour of ____________________________   [C1.34.1]

payable at ___________________________________________

17. The name of Dispute Review Expert is ______________________   [C1.36.1]

18. Escalation  factors  (for  the  cost  of  works  executed  and  financial  figure  to  a 
common 

base value for works completed)

Year before Multiply factor

28

97.89 Lakhs/-

(Rupees Nine Seven  point Nine Five  Lakh only)

The Office of  the Superintending 
Engineer, National Highway 
(North)Circle, Kozhikode.  

21.07.2026 at    
 11.00 Hours

The Office of the Chief Engineer, 
 PWD,National Highway, Thiruvananthapuram.

28.07.2026 at      11.00Hours.

           The Chief Engineer, 
              National Highway, 
              Thiruvananthapuram.

CRIF-2022-23 Re-Construction of Vengannur bridge across Gayathri 
river in Alathur - Maruthamthadam road in Palakkad District in the state 
of Kerala under Setu Bandhan-Bridge Construction-General Civil Work

02/2026-27/SE/NH/KKD/SN

28.07.2026 at 11.00 A M Hours.25.07.2026 At 
17.00 Hours.

Superintending Engineer,PWD,NH north 
circle,Kozhikode.        

28.07.2026 at 11.00 Hours.

through Bharatkosh portal(https://
bharatkosh.gov.in)

 Not            
Applicable.                               

10

11

12

13

      Bangalore

  2022-23                               



One 1.1
Two 1.21
Three 1.33
Four 1.46
Five 1.61
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ANNEXURE -1

List of Key Plant & Equipment to be deployed on Contract work

[Reference C1.4.5 (B) (a)]

Sl. Type of Equipment Maximum 
age  as  on 
01.6.2000 
(Years)

Contract Package size

Upto  Rs.30 
Crores

Rs.31-50 
Crores

Rs.51 Crores 
& above

1. Motor Grader 5 2 3 5

2. Dozer 5 1 1 2

3. Front end Loader 5 1 2 3

4. Smooth Wheeled 
Roller 5 2 2 3

5. Vibratory Roller 5 1 1 2

6.

Hot Mix Plant With 
Electronic Controls 
(Minimum 80-100 
TPH Capacity)

5 1 1 2

7. Paver Finisher with 
Electronic Sensor 5 1 1 2

8. Water Tanker 5 2 3 4

9. Bitumen Sprayer 5-7 1 1 2

10. Tandem Roller 5 1 2 2

11.
Concrete Mixes with 
Integral Weigh 
Batching facility

5 1 1 1

12.

Concrete Batching 
and Mixing Plant 
(Minimum Capacity- 
15m3/hour)

5 - - 1

Total 14 18 29
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ANNEXURE –II

List of Key Personnel to be deployed on Contract Work

[Reference C1.4.5 (B) (b)]

Sl. 
No.

Personnel Qualification Contract Package Size

Upto Rs. 
30 

Crores

Rs. 
31-50 
Crores

Rs. 51 
Crores & 

above

1. Project Manager B.E. Civil + 15 Years Exp. (5 
years as Manager)

1 No. 1 No. 1 No.

2. Site Engineer B.E. Civil + 10 years Exp. (5 
years in Road Construction)

1 No. 2 Nos. 4 Nos.

3. Plant Engineer B.E. Mech + 10 Years Exp. or 
Dip. Mech + 15 years Exp.

1 No. 1 No. 2 Nos.

4. Quantity Surveyor B.E. Civil + 7 Years Exp. or 
Dip. Civil + 10 years Exp.

1 No. 1 No. 2 Nos.

5. Soil  &  Material 
Engineer

B.E. Civil + 10 Years Exp. 1 No. 1 No. 2 Nos.

6. Survey Engineer B.E. Civil + 5 Years Exp. or 
Dip. Civil + 8 years Exp.

1 No. 1 No. 2 Nos.

Total 6 7 13
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for 
purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. 
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1. Constitution or legal status of Bidder

[Attach copy]

Place of registration: _______________________________

Principal place of business: _______________________________

Power of attorney of signatory of Bid

[Attach]
1.2. Total value of Civil Engineering construction         20_ _ - 20_ __ß

work performed in the last five years**                   20_ _ - 20_ __
(in Rs. Million)                                                         20_ _ - 20_ _

1.3.1. Work performed as prime contractor, work performed in the past as a nominated 
sub-  contractor  will  also  be  considered  provided  the  sub-contract  involved 
execution of all  main items of work described in the bid document, provided 
further that all  other qualification criteria are satisfied (in the same name) on 
works of a similar nature over the last five years.**

*Attach certificate(s) from the Engineer(s)-in-Charge
**immediately preceding the financial year in which bids are received.
ß Attach certificate from Chartered Accountant.

Project 
Name

Name of 
the 

Employer*

Description 
of work

Contract 
No.

Value of 
Contract 

(Rs. 
Crore)

Date of 
issue of 

work 
order

Stipulated 
period of 

completion

Actual date 
of 

completion*

Remarks 
explaining 
reasons 

for delay & 
work 

completed
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as 
a nominated sub-contractor will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided further that 
all other qualification criteria are satisfied (in the same name and style) in the last five 
years.**

Year Name 
of the 
work

Name of 
the 

Employer*

Quantity of work performed (cum) @ Remarks

Cement 
Concrete 
(including 

RCC & PCC)

Masonry Earth 
works

WBM WMM Bituminous 
work

Remarks* 
(indicate 
contract 

Ref)

20__ 20__
20__ 20__
20__ 20__
20__ 20__
20__ 20__

1.4. Information on Bid Capacity (works for which bids have been submitted and 
works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description of 
works

Place 
& 

State

Contract 
No.

Name & 
Address 

of 
Employer

Value 
of 

Contract 
(Rs Cr)

Stipulated 
Period of 

Completion

Value of 
works* 

remaining 
to be 

completed 
(Rs Cr)

Anticipated 
date of 

completion

1 2 3 4 5 6 7 8

*Attach certificate(s) from the Engineer(s)-in-Charge
@The item of work for which data is requested should tally with that specified in ITB 
clause 4.5A(c).
**immediately preceding the financial year in which bids are received.
#Delete, if prequalification has been carried out.
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(B) Works for which bids already submitted:

Description 
of works

Place & 
State

Name & 
Address of 
Employer

Estimated value 
of works
 (Rs Cr)

Stipulated 
period of 

completion

Date when 
decision is 
expected

Remarks, if 
any

1 2 3 4 5 6 7

1.5. Availability of key items of Contractor’s Equipment essential for carrying out 
the Works [Ref. Clause 4.5(B)(a)].  The Bidder should list all  the information 
requested below. Refer also to Sub Clause 4.3(d) of the Instructions to Bidders.

Item of 
Equipment

Requirement Availability proposals Remarks (from 
whom to be 
purchased)

No. Capacity Owned/Leased 
to be procured

Nos./Capacity Age/ 
Condition
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1.6. Qualifications and experience of key personnel required for administration and 
execution  of  the  Contract  [Ref.  Clause  4.5(B)(b)].  Attach  biographical  data. 
Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub Clause 9.1 of 
the Conditions of Contract.

Position Name Qualification Year of Experience 
(General)

Years of experience in 
the proposed position

Project Manager

Etc.

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)]

Sanctions of the works Value of Sub-contract Sub-contractor 
(Name & Address)

Experience in similar work

Attach copies of certificates on possession of valid license for executing water supply/sanitary  
work/building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]
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*1.8.    Financial  reports  for  the  last  five  years:  balance  sheets,  profit  and  loss 
statements, auditors’ reports (in case of companies/corporation), etc. List them below 
and attach copies.
1.9. Evidence of access to financial resources to meet the qualification requirements: 
cash  in  hand,  lines  of  credit,  etc.  List  them  below  and  attach  copies  of  support 
documents.
1.10. Name, address, and telephone, telex and fax numbers of the Bidders’ bankers 
who may provide references if contacted by the Employer.
1.11. Information on litigation history in which the Bidder is involved.

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 
Present Status

1.12. Statement  of  compliance  under  the  requirements  of  Sub  Clause  3.2  of  the 
instructions  to  Bidders.  (Name of  Consultant  engaged for  project  preparation 
is**……………………………….)

_________________________________________________________________
_

1.13. Proposed work  method and schedule.  The  Bidder  should  attach  descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. [Refer ITB Clause 4.1 & 4.3 (1)]

1.14. Programme
1.15. Quality Assurance Programme
2. Deleted

Additional Requirements
3.1. Bidders  should  provide  any  additional  information  required  to  fulfill  the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable.
(i) Affidavit
(ii) Undertaking

     ***(iii) Update of original prequalification application
     ***(iv) Copy of original prequalification application
     ***(v) Copy of prequalification letter
______________________________________________________________________
__
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*    Delete, if prequalification has been carried out.
**    Fill the Name of Consultant.
***   Delete, if prequalification has not been carried out.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES

       (Clause 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s _____________________________________________ is a 

reputed company with a good financial standing.

If  the  contract  for  the  work,  namely 

___________________________________________ is awarded to the above firm, we 

shall  be  able  to  provide  overdraft/credit  facilities  to  the  extent  of  Rs. 

_________________________________ to meet their working capital requirements for 

executing the above contract during the contract period.

_______________________

(Signature)

Name of Bank

Senior Bank Manager

Address of the Bank
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AFFIDAVIT

1. I,  the  undersigned,  do  hereby  certify  that  all  the  statements  made  in  the 

required attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s ___________ 

_____________________________________________________  have 

abandoned  any  work  on  National  Highways  in  India  nor  any  contract 

awarded to us for such works have been rescinded, during last five years prior 

to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested 

by the Department to verify this statement or regarding my (our) competence 

and general reputation.

4. The undersigned understand and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request 

of the Department/Project implementing agency.

____________________________________

(Signed by an Authorised Officer of the Firm)

__________________________

Title of Officer

___________________________

Name of Firm

_________________________

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s __________________

___________________________ would invest a minimum cash upto 25% of the value 

of the work during implementation of the Contract.

____________________________________

(Signed by an Authorised Officer of the Firm)

__________________________

Title of Officer

___________________________

Name of Firm

_________________________

DATE
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Conditions of Contract

Table of Contents

A. General Page No. C. Quality Control Page No.
1. Definitions 39 33. Identifying Defects 47
2. Interpretation 40 34. Tests 47
3. Language and Law 41 35. Correction of Defects 47
4. Engineer’s Decisions 41 36. Uncorrected Defects 47
5. Delegation 41
6. Communications 41 D. Cost Control
7. Sub-contracting 41 37. Bill of Quantities 47
8. Other Contractors 42 38. Changes in the Quantities 47
9. Personnel 42 39. Variations 48
10. Employer’s & Contractor’s Risks 42 40. Payments for Variations 48
11. Employer’s Risks 42 41. Cash Flow Forecasts 48
12. Contractor’s Risks 42 42. Payment Certificates 48
13. Insurance 42 43. Payments 49
14. Site Investigation Reports 43 44. Compensation Events 49
15. Queries about the Contract Data 43 45. Tax 50
16. Contractor to Construct the Works 43 46. Currencies 50
17. The Works to be completed by 

the Intended Completion Date 43
47. Price Adjustment 51
48. Retention 51

18. Approval by the Engineer 43 49. Liquidated Damages 51
19. Safety 44 50. Bonus 52
20. Discoveries 44 51. Advance Payment 52
21. Possession of the Site 44 52. Securities 53
22. Access to the Site 44 53. Deleted 53
23. Instructions 44 54. Cost of Repairs 53
24. Disputes 44
25. Procedure for Disputes 44 E. Finishing the Contract
26. Replacement of Dispute Review 

Expert 45
55. Completion 53
56. Taking Over 53
57. Final Account 54

B. Time Control 58. Operating and Maintenance 
Manuals

54
27. Programme 45
28. Extension of the intended 

Completion Date 46
59. Termination 54
60. Payment upon Termination 55

29. Deleted 46 61. Property 55
30. Delays Ordered by the Engineer 46 62. Release from Performance 55
31. Management Meetings 46
32. Early Warning 46 F. Special Conditions of Contract 56

43



CONDITIONS OF CONTRACT

A. GENERAL

1. Definitions

1.1. Terms  which  are  defined  in  the  Contract  Data  are  not  also  defined  in  the 
Conditions of Contract but keep their defined meanings. Capital initials are used 
to identify defined terms.

The Adjudicator  (synonymous  with  Dispute  Review  Expert)  is  the  person 
appointed jointly by the Employer and the Contractor to resolve disputes in the first 
instance, as provided for in Clauses 24 and 25. The name of the Adjudicator is defined 
in the Contract Data.

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.

Compensation Events are those defined in Clause 44 hereunder.
The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1.
The  Contract is  the  contract  between  the  Employer  and  the  Contractor  to 

execute, complete and maintain the Works. It consists of the documents listed in Clause 
2.3 below.

The  Contract  Data  defines  the  documents  and  other  information  which 
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by the Employer.

The  Contractor’s  Bid is  the  completed  Bidding  document  submitted  by  the 
Contractor to the Employer and includes Technical and Financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the contract.

Days are calendar days; months are calendar months.
A  Defect is  any  part  of  the  Works  not  completed  in  accordance  with  the 

Contract.
The  Defects  Liability  Period is  the  period  named in  the  Contract  Data  and 

calculated from the Completion Date.
The  Employer is  the  party  who will  employ the  Contractor  to  carry out  the 

Works.
The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, certifying 
payments  due  to  the  Contractor,  issuing  and  valuing  Variations  to  the  Contract, 
awarding extensions of time, and valuing the Compensation Events.
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Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.

The  Intended Completion Date is  the date  on which it  is  intended that  the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time.

Materials are all  supplies,  including consumables,  used by the contractor for 
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.
Site  Investigation  Reports are  those  which  were  included  in  the  Bidding 

documents  and  are  factual  interpretative  reports  about  the  surface  and  sub-surface 
conditions at the site.

Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor 
shall  commence execution of the works. It does not necessarily coincide with any of 
the Site Possession Dates.

A  Subcontractor is  a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
Site.

Temporary Works are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.
The  Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data.

2. Interpretation
2.1. In interpreting these Conditions of Contract,  singular also means plural,  male 

also  means  female  or  neuter,  and  the  other  way  around.  Headings  have  no 
significance.  Words  have  their  normal  meaning  under  the  language  of  the 
Contract  unless  specifically  defined.  The  Engineer  will  provide  instructions 
clarifying queries about the Conditions of Contract.

2.2. If  sectional  completion  is  specified  in  the  Contract  Data,  references  in  the 
Conditions of  Contract  to the Works,  the Completion Date,  and the Intended 
Completion

45



Date apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion date for the whole of the Works).
2.3. The documents forming the Contract shall be interpreted in the following order 

of priority:
(1) Agreement
(2) Letter of Acceptance, notice to proceed with the works
(3) Contractor’s Bid
(4) Contract Data
(5) Conditions  of  Contract  including  Special  Conditions  of 

Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9) Any other document listed in the Contract Data as forming 

part of the Contract.

3. Language and Law
3.1.1. The language of the Contract and the law governing the Contract are stated in the 

Contract Data.
4. Engineer’s Decisions
4.1.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the employer and the Contractor in the role representing the 
Employer.

5. Delegation
5.1.1. The Engineer may delegate any of his duties and responsibilities to other people 

except  to  the  Adjudicator  after  notifying the  Contractor  and may cancel  any 
delegation after notifying the Contractor.

6. Communications
6.1.1. Communications  between  parties  which  are  referred  to  in  the  conditions  are 

effective  only  when  in  writing.  A  notice  shall  be  effective  only  when  it  is 
delivered (in terms of Indian Contract Act).

7. Sub-contracting
7.1. The Contractor may sub-contract any portion of work, upto a limit specified in 

Contract Data, with the approval of the Engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub-contracting does not alter 
the Contractor’s obligations.
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8. Other Contractors
8.1. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 
of other Contractors. The Contractor shall as referred to in the Contract Data, 
also provide facilities and services for them as described in the Schedule. The 
employer  may  modify  the  schedule  of  other  contractors  and shall  notify  the 
contractor of any such modification.

9. Personnel
9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their qualifications, 
abilities and relevant experience are substantially equal to or better than those of 
the personnel listed in the Schedule.

9.2. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s  staff  or  his  work  force  stating  the  reasons  the  Contractor  shall 
ensure  that  the  person  leaves  the  Site  within  seven  days  and  has  no  further 
connection with the work in the contract.

10. Employer’s and Contractor’s Risks
10.1. The Employer carries the risks which this contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 
risks.

11. Employer’s Risks
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil  war, riot commotion or disorder (unless restricted to the 
Contractor’s  employees),  and contamination from any nuclear fuel  or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design.

12. Contractor’s Risks
12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor.

13. Insurance
13.1. The  Contractor  shall  provide,  in  the  joint  names  of  the  Employer  and  the 

Contractor,  insurance  cover  from  the  Start  Date  to  the  end  of  the  Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data for 
the following events which are due to the Contractor’s risks:
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(a) loss  of  or  damage  to  the  Works,  Plant  and 
Materials;
(b) loss of or damage to Equipments;

(c) loss of or damage of property (except the Works, 
Plant, Materials 

and Equipment) in connection with the Contract; and
       (d) personal injury or death.

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide  for  compensation  to  be  payable  in  the  types  and proportions  of  currencies 
required to rectify the loss or damage incurred.
13.3. If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have provided and 
recover  the  premiums  the  Employer  has  paid  from payments  otherwise  due  to  the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.
13.4. Alterations to the terms of an insurance shall not be made without the approval 
of the Engineer.
13.5. Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Reports
14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 
referred  to  in  the  Contract  Data,  supplemented  by  any information  available  to  the 
Bidder.
15. Queries about the Contract Data
15.1. The Engineer will clarify queries on the Contract Data.
16. Contractor to Construct the Works
16.1. The  Contactor  shall  construct  and  install  the  Works  in  accordance  with  the 
Specification and Drawings.
17. The Works to be Completed by the Intended Completion date
17.1. The Contractor may commence execution of the Works on the Start Date and 
shall  carry  out  the  Works  in  accordance  with  the  programme  submitted  by  the 
Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion Date.
18. Approval by the Engineer
18.1. The Contractor shall submit Specification and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings.
18.2. The Contractor shall be responsible for design of Temporary Works.
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18.3. The Engineer’s approval shall not alter the Contractor’s responsibility for design 
of the Temporary Works.
18.4. The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 
Temporary Works where required.
18.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use.
19. Safety
19.1. The Contractor shall be responsible for the safety of all activities on the Site.
20. Discoveries
20.1. Anything  of  historical  or  other  interest  or  of  significant  value  unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to notify the 
Engineer of such discoveries and carry out the Engineer’s instructions for dealing with 
them.
21. Possession of the Site
21.1. The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the Employer is 
deemed  to  have  delayed  the  start  of  the  relevant  activities  and  this  will  be 
Compensation Event.
22. Access to the Site
22.1. The  Contractor  shall  allow  the  Engineer  and  any  person  authorized  by  the 
Engineer access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials or 
plant are being manufactured/fabricated/assembled for the works.
23. Instructions
23.1. The  Contractor  shall  carry  out  all  instructions  of  the  Engineer  pertaining  to 
works which comply with the applicable laws where the Site is located.
23.2. The Contractor shall permit the Employer to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer.
24. Disputes
24.1. If  the  Contractor  believes  that  a  decision  taken  by  the  Engineer  was  either 
outside the authority given to the Engineer by the Contract or that the decision was 
wrongly taken, the decision shall be referred to the Dispute Review Expert within 14 
days of the notification of the Engineer’s decision.
25. Procedure for Disputes
25.1. The Dispute Review Expert (Board)* shall give a decision in writing within 28 
days of receipt of a notification of a dispute.
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25.2. The Dispute Review Expert (Board)* shall be paid daily at the rate specified in 
the Contract  Data together with reimbursable expenses of the types specified in the 
Contract

* Dispute Review Expert to be provided for works costing upto Rs.50 Crores. Dispute 
Review Board of three members (One from Employer, One from Contractor and One to 
be nominated by IRC Council and agreed by the representative members of Employer 
and Contractor) for works costing more than Rs. 50 Crores.
Data and the cost shall be divided equally between the Employer and the Contractor, 
whatever  decision is  reached by the Dispute  Review Expert.  Either  party  may give 
notice to the other to refer a decision of the Dispute Review Expert to an Arbitrator 
within 28 days of the Dispute Review Expert’s written decision. If neither party refers 
the dispute to arbitration within the next 28 days, the Dispute Review Expert’s decision 
will be final and binding.
25.3. The arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract.
26. Replacement of Dispute Review Expert
26.1. Should the Dispute Review Expert resign or die, or should the Employer and the 

Contractor agree that the Dispute Review Expert is not fulfilling his functions in 
accordance with the provisions of the Contract, a new Dispute Review Expert 
will  be  jointly  appointed  by  the  Employer  and  the  Contractor.  In  case  of 
disagreement  between  the  Employer  and  the  Contractor,  within  30days,  the 
Dispute  Review  Expert  shall  be  designated  by  the  Appointing  Authority 
designated in the Contract Data at the request of either party, within 14 days of 
receipt of such request.

B. TIME CONTROL
27. Programme
27.1. Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 
order, and timing for all the activities in the Works along with monthly cash flow 
forecast.

27.2. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities.

27.3. The  Contractor  shall  submit  to  the  Engineer,  for  approval,  an  updated 
Programme at intervals no longer than the period stated in the Contract Data. If 
the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted.

27.4. The  Engineer’s  approval  of  the  Programme  shall  not  alter  the  Contractor’s 
obligations.  The  Contractor  may  revise  the  Programme and  submit  it  to  the 
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Engineer  again  at  any  time.  A  revised  Programme  is  to  show the  effect  of 
Variations and Compensation Events.

28. Extension of the Intended Completion Date
28.1. The  Engineer  shall  extend the  Intended Completion  Date  if  a  Compensation 
Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved  by  the  Intended  Completion  Date  without  the  Contractor  taking  steps  to 
accelerate the remaining work and which would cause the Contractor to incur additional 
cost.

28.2. The Engineer shall  decide whether and by how much to extend the Intended 
Completion Date within 35 days of  the Contractor asking the Engineer  for  a 
decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning of 
a delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date.

28.3. The  Engineer  shall  within  14  days  of  receiving  full  justification  from  the 
contractor for extension of Intended Completion Date refer to the Employer his 
decision.  The  Employer  shall  in  not  more  than  21  days  communicate  to  the 
Engineer  the  acceptance,  or  otherwise  of  the  Engineer’s  decision.  If  the 
Employer fails to give his acceptance, the Engineer shall not grant the extension 
and the  contractor  may refer  the  matter  to  the  Dispute  Review Expert  under 
Clause 24.1.

29. Deleted
30. Delays Ordered by the Engineer
30.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works.
31. Management Meetings
31.1. Either  the  Engineer  or  the  Contractor  may  require  the  other  to  attend  a 

management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure.

31.2. The  Engineer  shall  record  the  business  of  management  meetings  and  is  to 
provide copies of his record to those attending the meeting and to the Employer. 
The responsibility of the parties for actions to be taken is to be decided by the 
Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting.

32. Early Warning
32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 
work, increase the Contract Price or delay the execution of works. The Engineer 
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may require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 

Engineer.
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C. QUALITY CONTROL

33. Identifying Defects

33.1. The Engineer shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect.

34. Tests

34.1. If the Engineer instructs the Contractor to carry out a test not specified in the 
specification to check whether any work has a Defect and the test shows that it does, the 
contractor shall pay for the test and any samples. If there is no Defect the test shall be a 
Compensation Event.

35. Correction of Defects

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects
36.1. If  the Contractor  has not corrected a Defect  within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, and 
the Contractor will pay this amount.

D. COST CONTROL

37. Bill of Quantities

37.1. The  Bill  of  Quantities  shall  contain  items  for  the  construction,  installation, 
testing, and commissioning work to be done by the Contractor.

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changed in the Quantities

38.1. If the final quantity of the work done differs from the quantity in the Bill  of 
Quantities for the particular item by more than 25 per cent provided the change exceeds 
1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change, 
duly considering.

(a) justification for rate adjustment as furnished by the Contractor,
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(b) economies  resulting from increase  in  quantities  by  way of  reduced plant, 
equipment, and overhead costs,

(c) entitlement of the contractor to compensation events where such events are 
caused by any additional work

38.2 The Engineer shall  not  adjust  rates  from changes  in quantities  if  thereby the 
Initial  Contract  Price  is  exceeded  by  more  than  15  per  cent,  except  with  the  Prior 
approval of the Employer.

38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any rate in the Bill of Quantities.

39. Variations

39.1. All  variations  shall  be  included  in  updated  Programmes  produced  by  the 
Contractor.

40. Payments for Variations

40.1. The Contractor shall provide the Engineer with a quotation (with breakdown of 
unit rates) for carrying out the Variation when requested to do so by the Engineer. The 
Engineer shall assess the quotation, which shall be given within seven days of the request 
or within any longer period stated by the Engineer and before the Variation is ordered.

40.2. If the work in the variation corresponds with an item description in the Bill of 
quantities and if,  in the opinion of the Engineer, the quantity of work above the limit 
stated in Sub Clause 38.1 or the timing of its execution do not cause the cost per unit of 
quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of 
the Variation. If the cost per unit of quantity changes, or if the nature or timing of the 
work  in  the  Variation  does  not  correspond  with  items  in  the  Bill  of  Quantities,  the 
Quotation by the contractor shall be in the form of new rates for the relevant item of 
work.

40.3. If  the  Contractor’s  quotation  is  unreasonable,  the  Engineer  may  order  the 
Variation and make a change to the Contract Price which shall be based on Engineer’s 
own forecast of the effects of the Variation on the Contractor’s costs.

40.4. If the Engineer decided that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation Event.

40.5. The Contractor shall not be entitled to additional payment for costs which could 
have been avoided by giving early warning.

41. Cash Flow Forecasts

41.1. When the Programme is updates, the Contractor is to provide the Engineer 
with an updated cash flow forecast.

42. Payment Certificates
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42.1. The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 42.2.The 
Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the 
month in question in respect of materials for the works in the relevant amounts and 
under conditions set forth in sub-clause 51(3) of the Contract Data (Secured Advance).

42.3. The value of work executed shall be determined by the Engineer.

42.4. The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed.

42.5. The  value  of  work  executed  shall  include  the  valuation  of  Variations  and 
Compensation Events.

42.6. The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later 
information.

43. Payments

43.1. Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts certified by the Engineer within 28 days 
of the date of each certificate.   If the Employer makes a late payment, the Contractor 
shall  be  paid  interest  on  the  late  payment  in  the  next  payment.  Interest  shall  be 
calculated from the date by which the payment should have been made upto the date 
when the late payment is made at 12% per annum.

43.2. If an amount certified is increased in a later certificate as a result of an award by 
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute.

43.3. Items of the Works for which no rate or price has been entered in will not be paid 
for  by the Employer  and shall  be deemed covered by other  rates  and prices  in  the 
Contract.

44. Compensation Events

44.1. The following are compensation events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the site by the site possession 
date stated in the Contract Data.

(b) The  Employer  modified  the  schedule  of  other  contractor  in  a  way  which 
affects the work of the contractor under the contract.

(c) The Engineer orders  a delay or does not issue drawings, specifications or 
instructions required for execution of works on time.

(d) The Engineer instructs the Contractor to uncover or to carry out additional 
tests upon work which is then found to have no defects. 

(e) The Engineer does not approve of a subcontract to be let, within 15 days.
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(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of Letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the site.

(g) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused  by  the  Employer,  or  additional  work  required  for  safety  or  other 
reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor

(i) The advance payment is delayed, beyond 28 days after receipt of application 
and bank guarantee.

(j) The effect on the Contractor or any of the Employer’s Risks.

(k) The Engineer unreasonably delays issuing a Certificate of Completion.

(l) Other Compensation Events listed in the Contract Data or mentioned in the 
Contract.

44.2. If a Compensation Event would cause additional cost or would prevent the work 
being  completed  before  the  Intended  Completion  Date,  the  Contract  Price  shall  be 
increased and/or the Intended completion Date is extended. The Engineer shall decide 
whether and by how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended.

44.3.  As soon as information demonstrating the effect  of each Compensation Event 
upon the Contractor’s  forecast cost has been provided by the Contractor,  it  is  to be 
assessed by the Engineer and the Contract price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable, the Engineer shall  adjust the Contract 
Price based on Engineer’s own forecast. The Engineer will assume that the Contractor 
will react competently and promptly to the event.

44.4.  The  Contractor  shall  not  be  entitled  to  compensation  to  the  extent  that  the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer.

45. Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other taxes that the Contractor will have to pay for the performance of this Contract. 
The employer  will  perform such duties  in  regard to  the  deduction of  such taxes  at 
source as per applicable law.

46. Currencies

46.1. All payments shall be made in Indian Rupees.
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47. Price Adjustment

47.1. Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in the contract data:

(a) The Price adjustment shall apply for the work done from the start date given in 
the contract data upto end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the Contractor.

(b) The Price adjustment shall be determined during each month from the formula 
given in the contract data.

(c) Following expressions and meanings are assigned to the work done during each 
month:

R = Total value of work done during the month. It would include the amount of 
advance  granted,  if  any,  during  the  month,  less  the  amount  of  secured 
advance recovered, if any during the month. It will exclude value for works 
executed  under  variations  for  which  price  adjustment  will  be  worked 
separately based on the terms mutually agreed.

47.2. To the extent that full compensation for any rise or fall in costs to the Contractor 
is not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.

48. Retention

48.1. The  Employer  shall  retain  from  each  payment  due  to  the  Contractor  the 
proportion stated in the Contract Data until Completion of the whole of the Works.

48.2 On completion of the whole of the Works half  the total amount retained is repaid 
to  the  Contractor  and  half  when  the  Defects  Liability  Period  has  passed  and  the 
Engineer has certified that all Defects notified by the Engineer to the Contractor before 
the end of this period have been corrected.

48.3. On completion of the work works, the contractor may substitute retention money 
with an “on demand” Bank guarantee.

49. Liquidated Damages

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract  Data for each day that  the Completion Date is  later than the 
Intended Completion Data (for the whole of the works or the milestone as stated in the 
contract data).  The total amount of liquidated damages shall not exceed the amount 
defined  in  the  Contract  Data.  The  Employer  may  deduct  liquidated  damages  from 
payments due to the Contractor.  Payment of liquidated damages does not affect the 
Contractor’s liabilities.
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49.2. If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the over payment calculated from the date of payment to the date of 
repayment at the rates specified in Sub Clause 43.1.

49.3. If the contractor fails to comply with the time for completion as stipulated in 
the tender, then the contractor shall pay to the employer the relevant sum stated in 
the Contract Data as Liquidated damages for such default and not as penalty for 
every day or part of day which shall elapse between relevant time for completion and 
the date stated in the taking over certificate of the whole of the works on the relevant 
section, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery deduct 
the  amount  of  such  damages  from  any  monies  due  or  to  become  due  to  the 
contractor.  The  payment  or  deduction  of  such  damages  shall  not  relieve  the 
contractor  from  his  obligation  to  complete  the  works  on  from any  other  of  his 
obligations and liabilities under the contract.

49.4. If, before the Time of Completion of the whole of the Works or, if applicable, 
any section, a Taking – Over Certificate has been issued for any part of the Works or 
of a Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking-Over Certificate, and in the absence of alternative provisions in the Contract, 
be reduced in the proportion which the value of the part so certified bears to the 
value of the whole of the Works or section, as applicable. The provisions of this 
Sub-clause shall only apply to the rate of liquidated damages and shall not affect the 
limit thereof.

50. Bonus

50.1. If the contractor achieves completion of the whole of the works prior to the 
Intended Completion Date prescribed in Contract Data the Employer shall pay to the 
contractor a sum stated in Contract Data as bonus for every completed month which 
shall elapse between the date of completion of all items of works as stipulated in the 
contract,  including variations ordered by the Engineer and the time prescribed in 
Clause 17.

51. Advance Payment

51.1. The Employer shall make advance payment to the Contractor of the amounts stated 
in the Contract Data by the date stated in the Contract  Data,  against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to the advance payment. The guarantee shall 
remain  effective  until  the  advance  payment  has  been  repaid,  but  the  amount  of  the 
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guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest 
will not be charged on the advanced payment.

51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant 
and  Mobilization  expenses  required  specifically  for  execution  of  the  Works.  The 
contractor  shall  demonstrate  that  advance  payment  has  been  used  in  this  way  by 
supplying copies of invoices or other documents to the Engineer.

51.3. The advance payment shall be repaid by deducting proportionate amounts from 
payments  otherwise  due  to  the  Contractor,  following  the  schedule  of  completed 
percentage of the Works on a payment basis. No account shall be taken of the advance 
payment  or  its  repayment  in  assessing  valuations  of  work  done,  Variations,  price 
adjustments, Compensation Events, or Liquidated Damages.

51.4. Secured Advance

The Engineer shall make advance payment in respect of materials intended for 
but not yet incorporated in the Works in accordance with conditions stipulated in the 
Contract Data.

52. Securities

52.1. The Performance Security  (including additional  security  for  unbalanced bids) 
shall  be  provided to  the  Employer  no later  than the  date  specified in  the  Letter  of 
Acceptance  and  shall  be  issued  in  an  amount  and  form  and  by  a  bank  or  surety 
acceptable  to  the  Employer,  and  denominated  in  Indian  Rupees.  The  Performance 
Security shall be valid until a date 28 days from the date of expiry of Defects Liability 
Period and the additional security for unbalanced bids shall be valid until a date 28 days 
from the date of issue of the certificate of completion.

53. Deleted

54. Cost of Repairs.

54.1. Loss  or  damage  to  the  Works  or  Materials  to  be  incorporated  in  the  Works 
between the Start Date and the end of the Defects Correction periods shall be remedied 
by  the  Contractor  at  the  Contractor’s  cost  if  the  loss  or  damage  arises  from  the 
Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

55. Completion

55.1. The contractor shall request the Engineer to issue a Certificate of Completion of 
the works and the Engineer will do so upon deciding that the work is completed.

56. Taking Over

56.1. The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion.
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57. Final Account

57.1. The  Contractor  shall  supply  to  the  Engineer  a  detailed  account  of  the  total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects  Liability Period.  The Engineer shall  issue a Defect Liability  Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Engineer  shall  decide  on  the  amount  payable  to  Contractor  and  issue  a  payment 
certificate, within 56 days of receiving the contractor’s revised account.

58. Operating and Maintenance Manuals

58.1. If “as built” Drawings and/or operating and maintenance manuals are required, 
the contractor shall supply them by the dates stated in the Contract Data.

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor.

59. Termination

59.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the contract.

59.2. Fundamental breaches of the Contract include, but shall not be limited to the 
following:

(a) the Contractor stops work for 28 days when no 
stoppage of work is shown on the current Programme and the stoppage 
has not been authorized by the Engineer;

(b) the Engineer instructs the Contractor to delay the 
progress  of  the  Works  and the  instruction  is  not  withdrawn within  28 
days;

(c) the Employer or the Contractor is made bankrupt 
or goes into liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Engineer is not paid by 
the  Employer  to  the  Contractor  within  56  days  of  the  date  of  the 
Engineer’s certificate;

(e) the Engineer gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by the 
Engineer;

(f) the Contractor does not maintain a security which 
is required;
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(g) the  Contractor  has  delayed  the  completion  of 
works  by  the  number  of  days  for  which  the  maximum  amount  of 
liquidated damages can be paid as defined in the Contract data; and 

(h) (h) if the Contractor, in the judgment of the 
Employer has engaged in corrupt or fraudulent practices in competing for 
or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of any thing of value to influence the action of a public official in 
the  procurement  process  or  in  contract  execution.  “Fraudulent  practice”  means  a 
misrepresentation of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the Borrower, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the Borrower of the benefits of free and open 
competition.”.

59.3.  When either  party  to  the Contract  gives notice of  a  breach of contract  to  the 
Engineer for a cause other than those listed under Sub clause 59.2 above, the Engineer 
shall decide whether the breach is fundamental or not.

59.4. Notwithstanding  the  above,  the  Employer  may  terminate  the  Contractor  for 
convenience.

59.5. If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible.

60. Payment upon Termination

60.1. If the Contract is terminated because of a fundamental breach of Contract by the 
contractor,  the engineer shall  issue a certificate for the value of the work done less 
advance payments received upto the date of issue of the certificate, less other recoveries 
due in terms of the contract, less taxes due to the deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in the 
contract Data. Additional Liquidated Damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor the difference shall be a 
debt payable to the Employer.

60.2. If  the  Contract  is  terminated at  the  Employer’s  convenience or  because  of  a 
fundamental breach of Contract by the Employer, the engineer shall issue a certificate 
for the value of the work done, the cost of balance material brought by the contractor 
and available at site, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the contractor’s costs of 
protecting and securing the Works and less advance payments received upto the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.

61. Property

61.1. All materials on the Site, Plant, Equipment,  Temporary Works and Works are 
deemed to be the property of the Employer, if the Contract is terminated because of a 
contractor’s default.
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62. Release from Performance

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried  out  before  receiving  it  and  for  any  work  carried  out  afterwards  to  which 
commitment was made.

F. SPECIAL CODITIONS OF CONTRACT

1.  LABOUR :

The  contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.

The contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS   :

During  continuance  of  the  contract,  the  Contractor  and  his  sub-contractors  shall 
abide  at  all  times  by  all  existing  labour  enactments  and  rules  made  thereunder, 
regulations,  notifications and bye laws of  the  State  or  Central  Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer  by  the  competent  authority  on  account  of  contravention  of  any  of  the 
provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part 
of the Contractor, the Engineer/Employer shall have the right to deduct any money due 
to  the  Contractor  including  his  amount  of  performance  security.  The 
Employer/Engineer  shall  also  have  right  to  recover  from  the  Contractor  any  sum 
required or estimated to be required for making good the loss or damage suffered by the 
Employer.

The employees of the Contractor and the Sub-Contractor  in no case shall  be 
treated as the employees of the Employer at any point of time.
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS  ENGAGED  IN  BUILDING  AND  OTHER 
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923   :- The Act provides for compensation in case 
of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972   :- Gratuity is payable to an employee under the 
Act  on  satisfaction  of  certain  conditions  on  separation  if  an  employee  has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed years of service. The Act is applicable to all establishment employing 
10 or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952   : The Act Provides for 
monthly  contributions  by  the  employer  plus  workers  @ 10% or  8.33%.  The 
benefits payable under the Act are :

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951  :- The Act provides for leave and some other benefits 
to women employees in case of confinement or miscarriage etc.

e) Contract  Labour  (Regulation & Abolition)  Act  1970   :-  The Act  provides  for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the  Principal  Employer  by  Law.  The  Principal  Employer  is  required  to  take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour.

f) Minimum Wages Act 1948   :- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, 
if the employment is a scheduled employment. Construction of Buildigs, Roads, 
Runways are scheduled employments.

g) Payment of Wages Act 1936  :- It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of 
the workers.

h) Equal Remuneration Act 1979   :- The Act provides for payment of equal wages 
for  work  of  equal  nature  to  Male  and  Female  workers  and  for  not  making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc.
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i) Payment  of  Bonus  Act  1965  :-   The  Act  is  applicable  to  all  establishments 
employing 20 or  more  employees.  The Act  provides  for  payments  of  annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 
to  employees drawing Rs.3500/-  per  month or  less.  The bonus to be paid to 
employees getting Rs. 2500/- per month or above upto Rs. 3500/- per month 
shall be worked out by taking wages as Rs. 2500/- per month only. The Act does 
not  apply  to  certain  establishments.  The  newly  set-up  establishments  are 
exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act.

j) Industrial Disputes Act 1947   :- The Act lays down the machinery and procedure 
for  resolution  of  Industrial  disputes,  in  what  situations  a  strike  or  lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment.

k) Industrial  Employment  (Standing Orders)  Act  1946 :-  It  is   applicable  to  all 
establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get the same certified by the designated Authority.

l) Trade Unions Act 1926 :- The Act lays down the procedure for registration of 
trade unions of workmen and employers. The Trade Unions registered under the 
Act have been given certain immunities from Civil and Criminal liabilities.

m) Child  Labour  (Prohibition  &  Regulations)  Act  1986  :-  The  Act  prohibits 
employment  of  children  below  14  years  of  age  in  certain  occupations  and 
processes  and provides for  regulation of  employment of  children in  all  other 
occupations  and  processes.  Employment  of  Child  Labour  is  prohibited  in 
Building and Construction Industry.

n) Inter-State  Migrant  Workmen’s  (Regulation  of  Employment  & Conditions  of 
Service) Act, 1979 :- The Act is applicable to an establishment which employs 5 
or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes  applicable,  are  required  to  be  provided  facilities  such  as  housing, 
medical aid, travelling expenses from home upto the establishment and bank etc.

o) The Building and Other Construction workers (Regulation of Employment and   
Conditions      of     Service)     Act            1996       and          the       Cess Act of  
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1996 :-   All the establishments who carry on any building or other construction work 
and      employs     10     or more   workers       are  covered     under    

this  Act.  All  such  establishments  are  required  to  pay  cess  at  the  rate  not 
exceeding  2%  of  the  cost  of  construction  as  may  be  modified  by  the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such 
as  Canteens,  First-Aid  facilities,  Ambulance,  Housing  accommodations  for 
workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government.

p) Factories Act 1948   :-    The Act lays down the procedure for approval of plans 
before  setting  up  a  factory,  health  and safety  provisions,  welfare  provisions, 
working  hours,  annual  earned  leave  and  rendering  information  regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process.

3. ARBITRATION (GCC Clause 25.3)

The procedure for arbitration will be as follows:

25.3  (a)    In  case  of  Dispute  or  difference  arising  between  the  Employer  and  a 
domestic contractor relating to any matter arising out of or connected with 
this agreement, such disputes or difference shall be settled in accordance 
with the  Arbitration and Conciliation Act,  1996.  The parties  shall  make 
efforts to agree on a sole arbitrator and only if such an attempt does not 
succeed and the Arbitral Tribunal consisting of 3 arbitrators one each to be 
appointed by the Employer and the Contractor and the third Arbitrator to be 
chosen by the two Arbitrators so appointed by the Parties to act as Presiding 
Arbitrator  shall  be  considered.  In  case  of  failure  of  the  two  arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 
days  from the  appointment  of  the  arbitrator  appointed subsequently,  the 
Presiding  Arbitrator  shall  be  appointed  by  the  *Council,  Indian  Road 
Congress.

(b)  The  Arbitral  Tribunal  shall  consist  of  three  Arbitrators  one  each  to  be 
appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by the two Arbitrators so appointed by the Parties, and shall act a 
presiding arbitrator. In case of a failure of the two arbitrators appointed by 
the parties to reach upon a consensus within a period of 30 days from the 
appointment  of  the  arbitrator  appointed  subsequently,  the  Presiding 
arbitrator shall be appointed by the *Council, Indian Road Congress.

(c)   If one of the parties fails to    appoint its arbitrator in pursuance of sub-clause 
(a) and (b) above    within 30     days after     receipt of the notice of the 
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appointment   of its     arbitrator by the     other party, then the      *Council,  
Indian Roads Congress shall appoint the arbitrator. A certified copy of the 
order

of the  Council, Indian Roads Congress, making such an appointment shall 
be  furnished to each of the parties.

(d) Arbitrator  proceedings  shall  be  held  in  India,  and  the  language  of  the 
arbitration  proceedings  and  that  of  all  documents  and  communications 
between the parties shall be English.

(e) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid 
as determined by the arbitral tribunal. However, the expenses incurred by 
each  party  in  connection  with  the  preparation,  presentation,  etc.  of  its 
proceedings as also the fees and expenses paid to the arbitrator appointed 
by such party or on its behalf shall be borne by each party itself.

(f)  Performance  under  the  contract  shall  continue  during  the  arbitration 
proceedings and payments due to the contractor by the owners shall not be 
withheld, unless they are the subject matter of the arbitration proceedings.

66

                                                           Deleted



SECTION 4

CONTRACT DATA
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CONTRACT DATA
                                           Clauses Reference with respect to Section 3

Items marked “N/A” do not apply in this Contract

1. The Employer is ( Cl. 1.1)

Name:

Address:

Name of authorized Representative (Will be intimated later)

2. The Engineer is

Name of Authorized Representative:

3. The  Dispute  Review  Expert  appointed  jointly  by  the 
Employer and Contractor is:

*Name: ___________________________________ 
*Address : _________________________________

 4. The Defects Liability Period is 3 (THREE) years from the date 
of completion

(Cl. 1.1 & 35)

5. The Start Date shall be ___ days for the date of issue of the 
Notice to proceed with the work.

(Cl. 1.1)

6. The  Intended  Completion  Date  for  the  whole  of  the  Work 
is____  months  after  start  of  work  with  the  following 
milestones:

(Cl.1.1,17&28)

Milestone dates : (Cl.2.2 & 49.1)

Physical works to be completed            Period from the start date

Milestone 1 i.e._____________            ______________months.

Milestone 2 i.e._____________            ______________months.

Milestone 3 i.e._____________            ______________months.

7. The site is located at km….. (Cl. 1.1)

8. The name and identification number of contract is : (Cl. 1.1)

9
. 

The works consist of ___________________________________
_______________________________________________  ______ 
_____________The Works shall, inter alia, include the following, 
as specified or as directed: 

(Cl. 1.1)
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The Chief Engineer,

National Highway,Thiruvananthapuram.

The Superintending Engineer, 
 National Highway (Niorth) Circle,
  Kozhikode.  

Not Applicable
Not Applicable

CRIF-2022-23 Re-Construction of Vengannur bridge across Gayathri river 
in Alathur - Maruthamthadam road in Palakkad District in the state of 
Kerala under Setu Bandhan-Bridge Construction-General Civil Work

03/2022-2023/SE/NH/KKD/SN 

Reconstruction of  bridge 

The start date shall be 7days from the date of issue of the notice to proceed 
with the work

18

       30 %    Upto 06

60 % Upto 12

100 % Upto 18

XXXXXXX
5(FIVE)



Clause Reference with respect  to section 3                                   

(A) Road Works
Site clearance;  setting-out and layout; widening of existing carriageway 
and  strengthening  including  camber  corrections;  construction  of  new 
road/parallel  service  road;  bituminous  pavements 
remodeling/construction of junctions, inter  sections,  bus bays,  laybyes; 
supplying  and  placing  of  drainage  channels,  flumes,  guard  posts  and 
guard other relates items; construction/extension of cross drainage works, 
bridges, approaches and other related stones; road markings, road signs 
and kilometer\hectometer stones; protective works for roads\bridges; all 
aspects  of  quality  assurance  of  various  components  of  the  works; 
rectification  of the defects  in  the completed  works during the Defects 
Liability Period; submission of “As-built” drawings and any other related 
documents; and other item of work as may be required to be carried out 
for completing the works in accordance with the drawings and provisions 
of the contract to ensure safety.
(B) Bridge Works
Site clearance; setting out, provision of foundations, piers abutments and 
bearings; pre-stressed/reinforced cement concrete superstructure, wearing 
coat,  hand  railings,  expansion  joints,  approach  slabs,  drainage 
spouts/down take pipes, arrangements for fixing light posts, water mains, 
utilities etc; provision of suitably designed protective works; providing 
wing/return walls; provision of road markings, road signs etc.; all aspects 
of quality assurance;  clearing the site and handing over the works on 
completion;  rectification  of  the  defects  during  the  Defects  Liability 
Period  and  submission  of  “As-built”  drawings  and  other  related 
documents; and other items of work as may be required to be carried out 
for  completing  the  works  in  accordance  with  the  drawings  and  the 
provisions of the contract and to Insure safety.

(C) Other Items
Any other items as required to fulfill all contractual obligations as per the 
Bid documents

[Cl. 1.1]

10. The following documents also form part of the contract:
________________________________________________

[Cl.2.3(9)]

11. The law which applies to the Contract is the law of Union of India [Cl.3.1]
12. The language of the contract documents is English [Cl.3.1]
13. Limit of subcontracting       50% of the Initial Contract Price [Cl. 7.1]
14. The Schedule of Other Contractors [Cl.8]

Clause Reference
with respect
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to section 3

15. The Schedule of Key Personnel            As per Annex.- II  to Section I (Cl. 9)
16. The minimum insurance cover for physical property, injury and death 

is Rs.5 lakhs per occurrence with the number of occurrences limited to 
four. After each occurrence,  contractor will pay additional premium 
necessary to make insurance valid for four occurrences always

(Cl. 13)

17. Site investigation report (Cl. 14)
18. The site Possession Dates shall be…………………………………… (Cl. 21)

19. Fees and types  of reimbursable expenses to be paid to the Dispute 
Review Expert (to be inserted later)

(Cl. 25)

20. Appointing  Authority  for  the  Dispute  Review  Expert  –  Council, 
Indian Roads Congress, New Delhi.

(Cl. 26)

21. The period for submission of the programme for approval of Engineer 
shall be 21 days from the issue of Letter of Acceptance

(Cl. 27.1)

22. The period between programme updates shall be………….180 days (Cl. 27.3)

23. The  amount  to  be  withheld  for  late  submission  of  an  updated 
programme shall be Rs……… lakhs

(Cl. 27.3)

24. The following events shall also be Compensation Events: (Cl. 44)

Substantially  adverse  ground  conditions  encountered  during  the 
course of execution of work not provided for in the bidding document

(i) Removal of underground utilities detected subsequently
(ii) Significant  change  in  classification  of  soil  requiring  additional 

mobilization by the Contractor, e.g. ordinary soil to rock excavation,
(iii) Removal  of  unsuitable  material  like  marsh,  debris  dumps,  etc.  not 

caused by the contractor
(iv) Artesian conditions
(v) Seepage, erosion, landslide

(vi) River training requiring protection of permanent work
(vii) Presence  of  historical,  archeological  or  religious  structures, 

monuments interfering with the works
(viii) Restriction of access to ground imposed by civil, judicial, or military 

authority

25. The currency of the Contract is Indian Rupees (Cl. 46)

Clause Reference
with respect
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(Attached separately)    Attachment       

 7 Days from the date of issue of 
notice to proceed with the work.       

Not Applicable 

90 days

One Lakh only



to section 3
26. The formula (e) for adjustment of prices are: (Cl. 47)

R=Value of work as defined in Clause  47.1 of Conditions of Contract
Adjustment for labour component

(i) Price adjustment  for increase or decrease in  the cost  due to labour 
shall be paid in accordance with the following formula:
VL= 0.85 x P1/100 x R x (Li – Lo)/Lo

VL= increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour.
Lo  = the consumer price index for industrial workers for the State on 
28 days preceding the date of opening of Bids as published by Labour 
Bureau, Ministry of Labour, Government of India.
L1 =  The consumer price index for industrial workers for the State for 
the under consideration as published by Labour Bureau, Ministry of 
Labour, Government of India.
P1 = Percentage of labour component of the work.

Adjustment for cement component

(ii) Price  adjustment  for  increase  or  decrease  in  the  cost  of  cement 
procured  by  the  Contractor  shall  be  paid  in  accordance  with  the 
following formula:
Vc = 0.85 x Pc/100 x R x (Ci – Co)/Co

Vc =   increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement.
Co  =  The  all  India  wholesale  price  index  for  cement  on  28  days 
preceding the date of opening of as published by Ministry of Industrial 
Development, Government of India, New Delhi.
Ci  =  The all  India average wholesale price index for cement  for the 
month  under  consideration  as  published  by  Ministry  of  Industrial 
Development, Government of India, New Delhi
Pc = Percentage of cement component of the work

Adjustment for steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured 
by  the  Contractor  shall  be  paid  in  accordance  with  the  following 
formula:
Vs = 0.85 x Ps/100 x R x (Si – So)/So

Vs =   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for steel
So = The all India  wholesale price  index   for steel  (Bars and Rods) on 
28  days    preceding  the   date of opening of Bids  as published by 
Ministry  of    Industrial Development,  Government   of          India, 
New Delhi. Clause Reference 
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with respect 
to section 3Si  =  The all India average wholesale price index for steel (Bars and 

Rods) for the month under consideration as published by Ministry of 
Industrial Development, Government of India, New Delhi.
Ps = Percentage of steel component of the work

Note: For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group.

Adjustment of bitumen component

(iv) Price adjustment for increase or decrease in the cost of bitumen shall 
be paid in accordance with the following formula :
Vb = 0.85 x Pb/100 x R x (Bi – Bo)/Bo

Vb =   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen
Bo  =  The Official retail price of bitumen at the IOC depot at nearest 
center on the day 28 days prior to date of opening of Bids.
Bi = The Official retail price of bitumen of IOC depot at nearest center 
on the day 15th day of the month under consideration.
Pb = Percentage of bitumen component of the work

Adjustment of POL (fuel and lubricant) component

(v) Price adjustment for increase or decrease in the cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula :
Vf = 0.85 x Pf/100 x R x (Fi – Fo)/Fo

Vf =   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants
Fo  =  The  official  retail  price  of  High Speed  Diesel  (HSD) existing 
consumer pumps of IOC  at nearest center on the day 28 days prior to 
date of opening of Bids.
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at  nearest  center  on  the  day  15th day  of  month  of  the  under 
consideration.
Pf = Percentage of fuel and lubricants  component of the work

Note : For the application of this clause, the price of High Speed 
           Diesel oil has been chosen to represent fuel and lubricants
           group.
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Clause Reference
with respect
to section 3

Adjustment for Plant and Machinery Spares Component

(vi) Price  adjustment  for  increase  or  decrease  in  the  cost  of  plant  and 
machinery  spares  procured  by  the  Contractor  shall  be  paid  in 
accordance with the following formula :
Vp = 0.85 x Pp/100 x R x (Pi – Po)/Po

Vp =   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery 
spares

Po =  The all India  wholesale price  index   for heavy machinery and 
parts on  28  days    preceding  the   date of opening of Bids  as 
published  by  Ministry   of     Industrial  Development, 
Government   of          India, New Delhi.

Pi  =  The all India  wholesale price  index   for heavy machinery and 
parts for the month under consideration as published by Ministry 
of     Industrial  Development,   Government   of    India,  New 
Delhi.

(Cl. 49)

  Pp = Percentage of plant and machinery spares  component of the work

Note  :  For  the  application  of  this  clause,  the  index  of  Heavy  
Machinery and parts has been chosen to represent the Plant  
and Machinery Spares group.

Adjustment of Other materials Component

(vii) Price adjustment  for increase or decrease in  cost  of local  materials 
other than cement, steel, bitumen and POL procured by the Contractor 
shall be paid in accordance with the following formula :

(Cl. 49)

Vm = 0.85 x Pm/100 x R x (Mi – Mo)/Mo (Cl. 50)
Vm =  Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other 
than cement, steel, bitumen and POL

Mo =  The all India  wholesale price  index (all commodities)  on  28 
days    preceding  the   date of opening of Bids  as published by 
Ministry   of     Industrial  Development,   Government    of 
India, New Delhi.

(Cl. 50)

Mi  =  The all India  wholesale price  index  (all commodities) for the 
month  under  consideration  as  published  by  Ministry   of 
Industrial Development,  Government  of   India, New Delhi.

(Cl.51 & 52)

Pm  = Percentage  of  local  material  component   (other  than  cement, 
steel, bitumen and POL) of the work
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Clause Reference
with respect
to section 3

The following percentage will  govern the  price adjustment 
for the entire contract

1. Labour – P1 25%
2. Cement – Pc 5%
3. Steel – Ps 5%
4. Bitumen – Pb 10%
5. POL – Pf 5%
6. Plant & Machinery Spares – Pp 5%
7. Other materials - Pm 45%

Total 100%

27. The proportion of payments retained (retention money) shall be 6% 
from each bill subject to a maximum of 5% of final contract price

[C1.48]

28. Amount of liquidated damages for 
delay in completion of works

For  Whole  of  work 
(1/2000)th  of  the  Initial 
Contract  Price,  rounded 
off  to  the  nearest 
Thousand, per day.
For  sectional  completion 
(wherever  specified,  in 
item  6  of  Contract  Data) 
(1/200)th of initial contract 
price  of  5  km  section, 
rounded off to the nearest 
thousand per day.

[Cl. 49]

29. Maximum  limit  of  liquidated 
damages  for  delay  in  completion 
of work

10  percent  of  the  Initial 
Contract Price rounded off 
to the nearest thousand.

[Cl. 49]

30. Amount  of  Bonus  for  early 
completion of whole of the works

1  per  cent  of  the  Initial 
Contract  Price  (part  of  a 
month  to  be  excluded), 
rounded off to the nearest 
thousand, per month.

[Cl.50]
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Clause Reference
with respect
to section 3

31. Maximum  limit  of  bonus  for  early 
completion of work

6  percent  of  the  Contract 
Price  rounded  off  to  the 
nearest thousand

(Cl.50)

32. The  amounts  of  the  advance 
payment are:

(Cl.51 & 52)

Nature of Advance Amount (Rs.) Conditions to
    Be fulfilled

i. Mobilization 10% of the Contract price On  submission  of  un-
conditional  Bank  Guarantee. 
(to be drawn before the end of 
20% of Contract  Period).  The 
contractor  may  furnish  four 
bank guarantees of 2.5% each 
valid for full period

ii. Equipment 90% for  new and 50% of 
depreciated  value  for  old 
equipment.  Total  amount 
will  be  subject  to  a 
maximum  of  5%  of  the 
Contract price

After equipment  is  brought to 
site  (provided  the  Engineer  is 
satisfied that the equipment is 
required  for  performance  of 
the  contract)  and  on 
submission  of  unconditional 
Bank Guarantee for amount of 
advance

iii.  Secured 
advance for 
non-
perishable 
materials 
brought to 
site.

75% of Invoice value a) The  materials  are  in-
accordance  with  the 
specification for works;

b)  Such  materials  have  been 
delivered  to  site,  and  are 
properly stored and protected 
against  damage  or 
deterioration  to  the 
satisfaction  of  the  Engineer. 
The Contractor shall store the 
bulk  material  in  measurable 
stacks;

c) The  contractor’s  records  of 
the  requirements,  orders, 
receipt  and use of materials
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Clause Reference
with respect
to section 3

are kept in a form approved 
by  the  Engineer  and  such 
records  shall  be  available 
for  inspection  by  the 
Engineer;

d) The  contractor  has 
submitted with his monthly 
statement  the  estimated 
value  of  the  materials  on 
site  together  with  such 
documents  as  may  be 
required  by  the  Engineer 
for the purpose of valuation 
of  the  materials  and 
providing  evidence  of 
ownership  and  payment 
thereof;

e) Ownership  of  such 
materials  shall  be  deemed 
to vest in the Employer for 
which  the  Contractor  has 
submitted  an  Indemnity 
Bond  in  an  acceptable 
format; and

f) The quantities of materials 
are not excessive and shall 
be used within a reasonable 
time  as  determined  by the 
Engineer.

(The advance payment will be paid to the Contractor no later than 28 days 
after fulfillment of the above conditions).

3 Repayment of advance payment for mobilization and equipment: (Cl.51.3)

The  advance  loan  shall  be  repaid  with  percentage  deductions  from the 
interim payments certified by the Engineer under the Contract. Deductions 
shall commence in the next Interim Payment Certificate following that in 
which the total of all such payments to the Contractor has reached not less 
than 20 per cent of the Contract Price or 6 (six) months from the date of 
payment of first installment of advance, whichever period concludes earlier 
and shall be made at the rate of 20 per cent of the amount of all Interim 
Payment Certificates until such time as the loan has been repaid, always 
provided that the loan shall be completely repaid prior to the expiry of the 
original time for completion pursuant to Clauses 17 and 28.
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Clause Reference
with respect
to section 3

34 Repayment of secured advance:

The advance shall be repaid from each succeeding monthly payments 
to  the  extent  materials  [for  which  advance  was  previously  paid 
pursuant to Clause 51.4 of G.C.C] have been incorporated into the 
Works.

(Cl. 51.4)

35. The  Securities  shall  be  for  the  following  minimum  amounts 
equivalent      as a percentage of the Contract Price:

(Cl. 52)

Performance  Security  for  5  per  cent  of  contract  price  plus  Rs. 
……………….  (to  be  decided  after  evaluation  of  the  bid)  as 
additional security in terms of ITB Clause 29.5

The  standard  form  of  Performance  Security  acceptable  to  the 
Employer shall be an  unconditional Bank Guarantee of the type as 
presented in Section 8 of the Bidding Documents.

36. The  Schedule  of  Operating  and  Maintenance  Manuals 
_____________N/A

(Cl. 58)

37. The date by which “as-built” drawings (in scale as directed) in 2 sets 
are required is within 28 days of issue of certificate of completion of 
whole     or section of the work, as the case may be.

(Cl. 58)

38. The amount to be withheld for failing to supply “as built” drawings 
by      the date required is Rs. _______ Lakhs.

(Cl. 58)

39. The following events shall also be fundamental breach of contract: 
“The  Contractor  has  contravened Sub-clause  7.1  and  Clause  9  of 
GCC”.

(Cl. 59.2)

40. The  percentage  to  apply  to  the  value  of  the  work  not  completed 
representing  the  Employer’s  additional  cost  for  completing  the 
Works      shall be 20 per cent.

(3, Cl. 60)
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SECTION 5

TECH NICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS attached separately as Attachment  & 
Attachment 



SECTION 6

FORM OF BID
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                          The bidders may submit the FORM OF BID separately (online)



FORM OF BID
Description of works:

BID
To :

Address :

1. We offer to execute  the Works described above and remedy any defects therein 
inconformity  with  the  conditions  of  Contract,  specification,  drawings,  Bill  of 
Quantities and Addenda for the sums(s) of 

----------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------------------------------
-- (--------------------------------------------------------------------------------------------)

2. We  undertake,  if  our  Bid  is  accepted,  to  commence  the  Works  as  soon  as  is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated 
in the document.

3. We agree to abide  by this Bid for the period of *------------------- days from the 
date fixed for receiving the same, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together 
with your written acceptance thereof, shall constitute a binding contract between 
us.

5. We understand that you are not bound to accept the lowest or any tender you may 
receive.
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6. We accept the appointment of Shri----------------------------------------------- as the 
Dispute Review Expert.

(OR)

We  do  not  accept  the  appointment  of 
Shri--------------------------------------------------as the Dispute Review Expert and 
purpose instead that Shri---------------------------- be appointed as
Dispute Review Expert, whose BIO- DATA is attached.

Dated  this  ----------------------------------day  of  -------------------------------- 
20………

Signature-----------------------------------  in  the  capacity 
of--------------------------------
duly  authorized  to  sign  bids  for  and  on  behalf 
of-----------------------------------------------------------------------------------------------
-----------------------------------------------

(in block capitals or typed)

Address
-------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------
------

Witness
-------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------
------

Address
-------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------
------

Occupation
-------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------
---------------------
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SECTION 7 

BILL OF QUANTITIES
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            The bidders may submit the BILL OF QUANTITIES separately (online)



BILL OF QUANTITIES

Preamble
1. The  Bill  of  Quantities  shall  be  read  in  conjunction  with  the  Instructions  to 

Bidders, Conditions of Contract, Technical Specification and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and 
are given to provide a common basis for bidding.  The basis of payment will be 
the  actual  quantities  of  work  ordered  and  carried  out,  as  measured  by  the 
Contractor  and  verified  by  the  Engineer  and  valued  at  the  rates  and  prices 
tendered in the priced Bill of Quantities, where applicable, and otherwise at such 
rates and prices as the Engineer may fix within the terms of Contract.

3. The rates and prices tendered in the priced Bill of Quantities  shall, except in 
sofar as it  is otherwise provided under the Contract include all constructional 
plant,  labour,  supervision, materials,  erection,  maintenance, insurance ,  profit, 
taxes and duties, together with all general  risks, liabilities and obligations set out 
or implied in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate  or  price  shall  be  entered  against  each  item in  the  Bill  of  Quantities, 
whether  quantities  are  stated  or  not.  The  cost  of  Items  against  which  the 
Contractor has failed to enter a rate or price shall be deemed to be covered by 
other rates and prices entered in the Bill of Quantities.

6. The whole  cost  of  complying with the    provisions  of  the  Contract  shall  be 
included in the items provided in the priced Bill of Quantities , and where no 
Items are provided the cost shall be deemed to be distributed among the rates and 
prices entered for the related Items of Work.

7. General  directions and descriptions of work and materials  are not necessarily 
repeated or summarized in the Bill  of Quantities.   References to the relevant 
sections of the contract documentation shall  be made before entering rates or 
prices against each item in the Bill of Quantities.
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8. The  method  of  measurement  of  completed  work  for  payment  shall  be  in 
accordance with the specification for Road and Bridge Works published by the 
Ministry of Surface Transport (edition)

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 
Clause 29 of the Instructions to Bidders.

10. Rock is defined as all materials which, in the opinion of the Engineer, require 
blasting,  or  the  use  of  metal  wedges  and  sledgehammers,  or  the  use  of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
Sl. 
No

Description  of  Item  (with  brief 
specification  and  reference  to  book  of 
specification)

Quantity Unit Rate Amount
In Figures In Words

Note:
1. Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed  covered by the other rates and 
prices in the bill of quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3).

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 
14.1].

3. Where there is a discrepancy between the rate in figures and words, the rates in 
words will govern [ITB Clause 27.1 (a)].

4. Where  there  is  a  discrepancy  between  the  unit  rate  and  the  line  item  total 
resulting from multiplying the unit rate by quantity, the unit rate quoted shall 
govern [ITB Clause 27.1(b].
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SECTION 8

SECURITIES AND OTHER FORMS
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BID SECUIRTY (BANK GUARANTEE)
WHEREAS,  …………………………………  [name  of  Bidder]  (hereinafter 
called  “the  Bidder”)  has  submitted  his  Bid  dated………………[date]  for  the 
construction  of  …………………….[name  of  Contract  hereinafter  called  “the 
Bid”].

KNOW  ALL  PEOPLE by  these  presents  that 
we…………………………………  [name  of  Bank]  of…………………..
………………………..[name  of  country]  having  our  registered  office 
at……………………….(hereinafter  called  ”the  Bank”  are  bound 
unto………………………………… [name of Employer] (hereinafter called “the 
Employer”) in the sum of …………………………………..* for which payment 
well and truly  to be made to the said Employer the Bank itself, his successors 
and assigns by these presents.

SEALED with the Common Seal of the said Bank this……..day of ……, 20...

THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validity specified in the Form of Bid;

OR

(2) If  the  Bidder  having  been  notified  to  the  acceptance  of  his  bid  by  the 
Employer during the period of Bid validity:

(a)       fails or refuse to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required ; or

(b)       fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his 
first    written  demand,  without  the  Employer  having  to  substantiate  his  demand, 
provided that in his demand the Employer will note that the amount claimed by him is 
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due to him owing to the occurrence of one or any of three conditions, specifying the 
occurred condition or conditions.

This Guarantee will  remain in force up to and including the date ……………** 
days  after  the  deadlines  for  submission  of  Bids  as  such  deadline  is  stated  in  the 
Instructions to Bidders or as  it  may be extended by the Employer,  notice of which 
extension(s) to the Bank is hereby waived.  Any demand in respect of this guarantee 
should reach the Bank not later than the above date.

DATE……………………………..  
SIGNATURE……………………

WITNESS……………………………                
SEAL……………….....................
[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupee.  This figure should the same as shown in 
Clause 16.1 of the Instructions to Bidders.

** 45 days after the end of the validity period of the Bid.  Date should be 
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE
To

……………………………………………… [name of Employer]
……………………………………………… [address of Employer]

WHEREAS  ……………………………………  [name  and  address  of 
Contractor] (hereafter called “the Contractor”) has undertaken, in pursuance of Contract 
No………… dated…………….. to execute ……….…………………………… [name 
of Contract and brief description of Works] (hereinafter called “the Contract”).

AND WHEREAS it  has been stipulated by you in  the said Contract  that  the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein  as security for compliance with his obligation in accordance with the 
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to  you on  the  behalf  of  the  contractor,  up  to  a  total  of  …………………………… 
[amount  of  guarantee]*  ………………………………..(in  words),  such   sum  being 
payable  in  the  types  and  proportions  of  currencies  in  which  the  Contract  Price  is 
payable, and we undertake to pay you, upon your first written demand and without cavil 
or  argument,  any  sum  of  sums  within  the  limits   of 
……………………………………….. [amount of guarantee] as aforesaid without your 
needing to prove or to shown grounds or reasons for your demand for the sum specified 
therein.

We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the 
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms 
of the contract or of the works to be performed there under or of any of the Contract 
documents  which may be made between your and the  Contractor  shall  in  any way 
release us from any liability under the guarantee, and we hereby waive notice of any 
such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect 
Liability Period.

Signature and Seal of the guarantor………………………
Name of Bank………………...………………….
…………
Address……………………………………………………
Date………………………………………

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including security for unbalanced Bids, 
if any and denominated in Indian Rupees.
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BANK GUARANTEE FOR ADVANCE PAYMENT
To

….………………………………………………… [name of Employer]
….………………………………………………… [address of Employer]
……………………………………………………. [name of Contractor]

Gentlemen :

In accordance with the provisions of the Conditions of Contract, sub clause 51.1 
(“Advance  Payment”)  of  the  above  mentioned  Contract, 
…………………………………
[name and address  of  Contractor]  (hereinafter called “the  Contractor”)  shall  deposit 
with ………………………………………… [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in 
an amount of ……………… (amount of Guarantee)* …………………………… (in 
words).

We,  the  ………………………………….  [bank/financial  institution],  as 
instructed  by  the Contractor, agree unconditionally and irrevocably to guarantee as 
primary obligator and not as Surety merely, the payment to …………………………… 
(name of Employer) on his first demand without whatsoever right of obligation on our 
part  and  without  his  first  claim  to  the  Contractor,  in  the  amount  not  exceeding 
…………  [amount  of  guarantee]  * 
………………………………………………………………. [in words].

We further agree that no change or addition to or other modification of the terms 
of  the  Contractor  or  Works  to  be  performed there  under  or  of  any of  the  Contract 
documents which may be made between…………………………………………..(name 
of Employer) and the Contractor, shall in any way release us from any liability under 
this  guarantee,   and  we  hereby  waive  notice  of  any  such  change,  addition  or 
modification.

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until …………………………..…… [name of Employer] 
receives full repayment of the same amount  from the Contractor.

Yours truly,

Signature and Seal:………………………………………………………..
Name of Bank / Financial Institution : ……….………………………….
Address:- 

……………………………………………………………………
Date :……………………………

* An amount shall be inserted by the Bank of Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.
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INDENTURE FOR SECURED ADVANCES
FORM 31

(for use in case in which the contract is for finished work and the contractor has entered 
into an agreement for the execution of a certain specified quantity of work in a given 
time)

This  indenture  made  the_________________  day  of  _______________, 
20_____
BETWEEN  _________________________(hereinafter  called  the  contractor  which 
expression  shall  where  the  context  so  admits  or  implies  be  deemed  to  include  his 
executors, administrators and assigns) or the one part and the Employer of the other 
part.

Whereas  by  an  agreement  dated  __________________________(hereinafter 
called the said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be 
allowed advanced on the security of materials absolutely belonging to him and brought 
by  him  to  the  site  of  the  works  the  subject  of  the  said  agreement  for  use  in  the 
construction of such of the works as he has undertaken to executive at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 
of  Rupees  __________________________________________on  the  security  of 
materials  the  quantities  and  other  particulars  of  which  are  detailed  in  Accounts  of 
Secured Advances attached to the Running Account bill for the said works signed by 
the Contractor on ______________and the Employer has reserved to himself the option 
of making any further advance or advances on the security of other materials brought by 
the Contractor to the site of the said works.

Now  THIS  INDENTURE  WITNESSETH  that  in  pursuance  of  the  said 
agreement and in consideration of the sum of Rupees ______________________ on or 
before  the execution of  these  presents  paid to the Contractor  by the  Employer  (the 
receipt whereof the Contractor doth hereby acknowledge) and of such further advances 
(if any) as may be made to him as aforesaid the Contractor doth hereby covenant and 
agree with the President and declare as follows:

(1) That  the  said  sum  of  Rupees  ____________________  so  advanced  by  the 
Employer  to  the  Contractor  as  aforesaid and all  or  any  further  sum of  sums 
advanced  as  aforesaid  shall  be  employed  by  the  Contractor  in  or  towards 
expending the execution of the said works and for no other purpose whatsoever.
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(2) That the materials details in the said Account of Secured Advances which have 
been offered to  and accepted by the  Employer  as  security  are  absolutely  the 
Contractor’s  own propriety and free from encumbrances of  any kind and the 
contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against 
all claims to any materials in respect of which an advance has been made to him 
as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter 
be made as a aforesaid (hereafter called the said materials) shall be used by the 
Contractor  solely  in  the  execution  of  the  said  works  in  accordance  with  the 
directions of the Engineer.

(4) That  the  Contractor  shall  make  at  his  own  cost  all  necessary  and  adequate 
arrangements for the proper watch, safe custody and protection against all risks 
of the said materials and that  until  used in construction as aforesaid the said 
materials shall remain at the site of  the said works in the Contractor’s custody 
and on his own responsibility and shall at all time be open to inspection by the 
Engineer or any officer authorized by him.  In the event of the said materials or 
any part thereof being stolen, destroyed or damaged or becoming deteriorated in 
a greater degree than is due to reasonable use and wear therof the Contractor will 
forthwith replace the same with other materials of like quality or repair and make 
good the same required by the Engineer.

(5) That the said materials shall not be any account be removed from the site of the 
said works except with the written permission of the Engineer or any officer 
authorized by him on that behalf.

(6) That  the  advances  shall  be  repayable  in  full  when  or  before  the  Contractor 
receives payment from the Employer of the price payable to him for the said 
works under the terms and provisions of the said agreement.  Provided that if any 
intermediate payments are made to the Contractor on account of work done than 
on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the Contractor’s  bill for such payment by deducting there from 
the  value  of  the  said materials  than actually  used  in  the  construction  and in 
respect  of  which  recovery  has  not  been  made  previously,  the  value  for  this 
purpose being determined in respect of each description of materials at the rates 
at which the amounts of the advances made under these presents were calculated.

9392



(7) That if the Contractor shall at any time make any default in the performance or 
observance  in  any  respect  of  any  of  the  terms  and  provisions  of  the  said 
agreement or of these presents the total amount of the advance or advances that 
may still be owing of the Employer shall immediately on the happening of such 
default be re-

payable by the Contractor to be the Employer together with interest thereon at 
twelve per cent per annum from the date or respective dates of such advance or 
advances  to  the  date  of  repayment  and with all  costs,  charges,  damages  and 
expenses  incurred  by  the  Employer in  or  for  the  recovery  thereof  or  the 
enforcement  of  this  security  or  otherwise  by  reason  of  the  default  of  the 
Contractor and the Contractor hereby covenants and agrees with the Employer 
to reply and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to 
the  Employer  of  the  said  sum  of  Rupees 
___________________________________

and  any  further  sum  of  sums  advanced  as  aforesaid  and  all  costs,  charges, 
damages and expenses payable under these presents PROVIDED ALWAYS and 
it  is  hereby  agreed  and  declared  that  notwithstanding  anything  in  the  said 
agreement and without prejudice to the power contained therein if and whenever 
the covenant for payment and repayment here-in-before contained shall become 
enforceable and the money owing shall not be paid in accordance there with the 
Employer may at any time thereafter adopt all or any of the following courses as 
he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of 
the said works on behalf of the contractor in accordance with the provisions 
in that behalf contained in the said agreement debiting the contractor with 
the  actual  cost  of  effecting such completion and the  amount  due to  the 
contractor  with  the  value  of  work  done  as  if  he  had  carried  it  out  in 
accordance with the said agreement and at the rates thereby provided.  If the 
balance is against the contractor, he is to pay same to the  Employer  on 
demand.

(b) Remove and sell by public auction the seized materials or any part thereof 
and out of the moneys arising from the sale retain all the sums aforesaid 
repayable or payable to the  Employer under these presents and pay over 
the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or 
any sum due to the Contractor under the said agreement.
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 (9)      That  except  in  the  event  of  such  default  on  the  part  of  the  contractor  as 
   aforesaid   interest on the said advance shall not be payable.

 (10) That in the event of any conflict between the provisions of these presents and 
 the   said     agreement the provisions of these presents shall prevail and in the 
event of any dispute or difference arising over the construction or effect of these 
presents the settlement of which has not been here-in-before expressly provided 
for the same shall be referred to the Employer whose decision shall be final and 
the provision of the Indian Arbitration Act for the time being in force shall apply 
to any such reference. 
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Letter of Acceptance
(Letterhead paper of the Employer)

_________________________(Date)

To
__________________________________    (Name  and  address  of  the 

Contractor)
____________________________________
____________________________________

Dear Sirs,

This  is  to  notify  you  that  your  Bid  dated  _______________________for 
execution of the________________________________________(name of the contract 
and identification number, as given in the Instructions to Bidders) for the Contract Price 
of  Rupees  ______________________(______________________)  (amount  in  words 
and figures), as corrected and modified in accordance with the Instructions to Bidder1 is 
hereby accepted by our agency.

We  accept  /  do  not  accept  that  _______________  be  appointed  as  the 
Adjudicator2.  You are hereby requested to furnish Performance Security, in the form 
detailed in Para 34.1 of ITB for an amount equivalent to Rs._________ within 21 days 
of the receipt of this letter of acceptance valid up to 28 days from the date of expiry of 
defects Liability Period i.e. up to ______________ and sign the contract, failing which 
action as stated in Para 34.3 of ITB will be taken.

          Yours faithfully,

 Authorized Signature
 Name and title of Signatory
 Name of Agency

1 Delete “Corrected and” or “and modified” if only one of these actions applies.  Delete 
as corrected and modified in accordance with the Instructions to Bidders, if corrections 
or modifications have not been affected.
2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed 
by the Employer in the “Instructions to Bidders”.
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Issue of Notice to proceed with the work
(Letterhead of the Employer)

_________________________(Date)

To
__________________________________    (Name  and  address  of  the 

Contractor)
__________________________________
__________________________________

Dear Sirs,

Pursuant to your furnishing the requisite  security  as  stipulated in ITB Clause 
34.1  and  signing  of  the  Contract  for  the  construction  of 
_____________________________
______________________________________________________________________
__
_____________________________________________________________________ 
at  a  Bid  Price  of  Rs. 
_______________________________________________________.

You are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents.

   Yours faithfully,

                                                                            (Signature, name and title of signatory 
authorized   to sign on behalf of Employer)
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Agreement Form

Agreement

This  agreement,  made  the  _______________day  of  _________________ 
between  __________________________  (name  and  address  of  Employer) 
[hereinafter  called  “the  Employer]  and 
____________________________________________________
(name and address of the contractor) hereinafter called “the Contractor” of the other 
part.

Whereas the Employer is desirous that the Contractor execute
___________________________________________________________________
_ (name and identification number of Contract) (hereinafter called “the Works”) and 
the  Employer  has  accepted  the  Bid  by  the  Contractor  for  the  execution  and 
completion of such Works and the remedying of any defects therein, at the cost of 
Rs.  __________-
___________________________________________________________________
_

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall  be  deemed to  form and be read and construed as part  of this 
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy and defects therein in conformity in 
all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and constructed 
as part of this Agreement viz.

i) Letter of Acceptance.
ii)  Notice to proceed with the works;
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iii) Contractor’s Bid
iv) Condition of Contract: General and Special.
v) Contract Data
vi) Additional Condition.
vii) Drawings
viii) Bill of Quantities and
ix) Any other documents listed in the Contract Data as forming part of 

the Contract.
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In  witnessed whereof  the  parties  there  to  have  caused  this  Agreement  to  be 
executed the day and year first before written.

The Common Seal of  _______________________________________________
was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _______________________________
______________________________________________________________________

in the presence of :

Binding Signature of Employer ___________________________________________
Binding Signature of Contractor ____________________________________________
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s  ________________________
agree  to  abide  by  this  bid  for  a  period  ____________  days  for  the  date  fixed  for 
receiving the same and it shall be binding on us and may be accepted at any time before 
the expiration of that period.

__________________________________
(Signed by Authorised Officer of the Firm)

____________
Title of Officer

___________
Name of Firm

_____
DATE
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SECTION 9

DRAWINGS
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SECTION10

DOCUMENTS TO BE FURNISHED BY BIDDER
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