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STANDARD BIDDING DOCUMENT 
PROCUREMENT OF CIVIL WORKS  

(S.B.D) 

 

GOVERNMENT OF GUJARAT 
ROADS & BUILDING DEPARTMENT 

 

 NATIONAL HIGHWAY DIVISION,  

GANDHIDHAM - KUTCH 
 

PART –I : COMPLETE BIDDING DOCUMENT 
 

 

 

Emergency work for Supplying Quarry Material on NH-141 bet. 
Km. 5/560 to Km. 14/535 ( K.F.T.Z. –Kandla  Road) & NH-754K bet. 

Km. 00/00 to Km. 278/00 ( Lakhpat–Gaduli–Khavda–Mauvana-
Santalpur  Road) & NH-341 bet. Km. 65/478 to Km. 162/209 (Bhuj – 
Khavda- India Bridge to Dharmshala Road &  NH-927C bet. Km. 

00/00 to Km. 57/345 (Chitrod – Rapar- Balasar Road). 
 
 
 
 
 

Office of the Executive Engineer, 
National Highway Division, 

Plot No.1, Ward No. 3-B, 
 Tagore Road, Adipur – (Kutch) 370205. 

      Phone No. 02836-260304 
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  Note : 
 

Documents required to be submitted for work mentioned by On-line Only. 

1. Tender Fee non-refundable  fee of Rs. 5000/- ( Rs. Nine hundred only) 
towards cost of RFP at the time of the submission of the Bid proposal 
through Bharatkosh Portal   in favour of Regional Pay and Account 
Officer, Mumbai. under PAO Mumbai-034650 and DDO-234653-SE 

2. EMD/ FDR 

3. Copy of latest Bank Solvency Certificate (20% of estimated cost ) 

4. Proof for Permanent account No (Income tax) 

5. Copy of GST No./Sale Tax, VAT, Excise Registration 

6. Copy of Partnership deed, Authority letter (if any) 

7. Copy of Registration  Class- E-1 & Above 
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GENERAL CONDITIONS  

 
GENERAL TERMS AND CONDITIONS  :- 
 

1. Supplier shall have to supply all materials as per standard specifications of MoRTH and 
as direct by Engineer-in-charge, otherwise the materials shall be rejected. 

2. The Engineer in charge shall issue the written work order to supply the materials as and 
when it shall be required. 

3. For each work a separate agreement shall be done at competent level. 
4. As the work is of emergency nature supplier shall have to supply the materials at site of 

works as and when directed by Deputy Executive Engineer in writing, within given time limit 
from the date of written intimation at the place directed by Deputy Executive Engineer 
otherwise department shall be at liberty to get the materials from any other source at risk 
and cost of suppliers. 

5. If the Contractor supply the material /work done without written work  order from Deputy 
Executive Engineer, this office does not bear liability to pay him for such supply/ work , such 
work order for Deputy Executive Engineer should clearly mention that the work is of 
emergency nature. 

6. While submitting bills to division office Deputy Executive Engineer will issue a certificate 
that all the testing required as per specification     has been done & reports are  satisfactory. 

7. The rates offered shall be inclusive of Transport, Royalty ,overhead charges &   all taxes i.e. 
Octroi, Sales Tax, Central Excise etc. complete. Supplier may have to produce rate analysis in 
support of his quoted rates if required by the department. 

8. Revision of rates shall not be allowed under any circumstances during the currency of the 
contract. 

9. This offer will remain open for 120 days from the stipulated date of receiving of tenders and 
during this period tendered will not be allowed to withdraw his offer,  otherwise punitive 
measures including forfeiting of earnest money etc. will be taken. 

10 The department does not undertake to accept the tender for all the items. The supplier shall 
have to be ready to supply the materials for any number of items, for which his rates are 
approved. 

11. The materials shall be purchased as and when required by the department irrespective 
of quantity. 

12. Before approval of rates the supplier will have to produce samples if required by 
department. 

13. The rates are inclusive of all taxes, transportation, loading, unloading as directed and 
other overhead expenses. 

14. Earnest money by way of FDR for Rs. 50,000/- should accompany the tender otherwise 
the tender shall be rejected outright. 

15. The tenderer in whose favour the tender is accepted shall pay Initial Security Deposit of 
Rs. 50,000/- [EMD Shall be Converted into Initial Security Deposit] for materials to be 
supplied and additional 5% shall be deducted from every bill. This S.D. amount will be 
refunded to the contractor after completion of the contract. 

16. TDS & All statuary deduction shall be done as per prevailing Norms.  
17. The contractor will produce GST & Sales Tax registration No. & PAN Card, valid Solvency 

certificate, with tender. 
18. The Contractor will have to submit bill in prescribed Performa through Deputy Executive 

Engineer, in absence of which bill will not be passed and paid. 
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19. Estimated quantity of materials is tentative and department do not guarantee to 

purchase the same. No compensation will be admissible if no material is purchased by 
Department. 

20. The Contractor will have to submit bill in prescribed Performa through Deputy Executive 
Engineer, in absence of which bill will not be passed and paid. 

21. The lowest & workable rates of individual items of supplier shall be considered for Panel 
approval at the discretion of the Department. 

22. In case of urgency at the discretion of the department material can be procured from any 
other agency at approved rates. No claim of contractor whatsoever shall be entertained 
by the department. 

23. If required materials are not supplied within 10 days department will be at liberty to 
purchase the same from open market and rate difference will be recovered from the 
original supplier and action as per clause-2 will be taken. 

24. If it appears that the progress or quality of the work carried out by contractor is not 
satisfactory and as per requirement or the contractor is not able to execute this work in 
specific quantity in given period of time, the executive engineer has absolute power to 
execute the same work by other eligible contractor. 

25. The contractor has to execute immediately the any one, more than one or all items as and 
where necessary in required quantity or as per decided by Engineer in charge.  

26. The whole process of asking for rate of scheduled items is to know the prevailing market 
current market rates of these items so that scheduled work can be done during the year. 
There is no assurance that the works will be carried out according to one or all of the 
schedules items. 

27. In case of necessity, according to financial availability and site situation, one or all items 
in the schedule will be undertaken, the quantity of which may be more or less or zero as 
required. 

28. As per schedule, the works shall be carried out during the year, at any time, at any place 
on the road, in proportion to once or as often as required. 

29. Required work shall be started immediately upon written notice of the work, and no 
consideration/objection shall be made to any such concession. 

30. On Instruction work should be started immediately and completed within the stipulated 
time period as instructed. 

31. The bill for the work done will be paid as per the available grant 
32. All bidders are requested to -  
 (i) Read the description of items in schedule B and their detail specification   carefully 
 (ii) Know about the road, Site condition and site situation of road, 
 (iii) Know about availability of necessary materials, Machineries and labors required 

for the work 
 (iv) Know about Current market rate of necessary materials, Machineries and labours 
   

 
 

 Executive Engineer 
National Highway Division                                                                                

Gandhidham 
 



6  

 

 
Index 

 

Sr No Section Description Page No 

1 Invitation for Bid (IFB) 3 

2 Section -1 Instructions to Bidders 6 

3 Section -2 Qualification Information 27 

4 Section -3 Conditions of Contract 35 

5 Section -4 Contract Data 63 

6 Section -5 Technical Specification 72 

7 Section -6 Form of Bid 73 

8 Section -7 Bill of Quantities 76 

9 Section -8 Securities and Other Forms 79 

10 Section -9 Drawings 91 

11 Section -10 Documents to be furnished by Bidder 92 



7  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INVITATION FOR BID 
(IFB) 



8  

NATIONAL COMPETITIVE BIDDING 
 

1. The Executive Engineer, N.H. Division, Gandhidham invites bids for the construction of works detailed in 
the table. The bidders may submit bids for any or all of the following works. 

 

TABLE 
Package 

No. 
Name of work Approximate 

value of 
works (Rs. In 

Lakhs) 

Bid security 
(Rs.) 

Cost of 
document 

Period of 
completion 

#Class of 
Registration / 

Category of 
contractor if 

required 
1 2 3 4 5 6 7 

Single Emergency work for Supplying 
Quarry Material on NH-141 
bet. Km. 5/560 to Km. 14/535 
( K.F.T.Z. –Kandla  Road) & NH-
754K bet. Km. 00/00 to Km. 
278/00 ( Lakhpat–Gaduli–
Khavda–Mauvana-Santalpur  
Road) & NH-341 bet. Km. 
65/478 to Km. 162/209 (Bhuj 
– Khavda- India Bridge to 
Dharmshala Road &  NH-927C 
bet. Km. 00/00 to Km. 57/345 
(Chitrod – Rapar- Balasar 
Road). 

20.00 
lakhs  

50000/- 5000/- 12  
(Twelve) 
Months. 

 
  

Class- E-1 & 
Above.  

 

 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT 
at website https://www.nprocure.com. 

 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document 

Fee / Tender Fee through submission of the Bid proposal through Bharatkosh Portal  in 
favour of The Regional Pay and Account Officer, Mumbai. under PAO Mumbai-
034650 and DDO-234653-SE Tender Fee will not be refundable. 

 
Bids must be accompanied by security of the amount specified for the work in the column 
4 of the above table drawn in the form of FDR/ B.G.  as per SBD –I Clause -16 in  favour 
of "Executive Engineer, National Highway Division, Gandhidham" from any Nationalized 
/ Scheduled Bank except Co-operative Bank shall be valid up to 165 Days. FDR issued 
after the date of submission of bids. will not be considered as valid or accepted in any case. 
EMD Exemption certificate can not  be accepted. 
 
Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 
Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

 
4. Bids received online, will be opened on the time, date and place as specified in the online 

NIT at website https://www.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 
will be opened on the next working day at the same time and venue. 
 
 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/
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5. A pre bid meeting will be held on ………………………………at 
………………………..hrs. at the office of………………………………to clarify the 
issues and to answer questions on any matter that may be raised at that stage as stated in 
clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 
 

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

 
 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the bidder 
cannot modify / edit / withdraw their submitted offer in any case. No written or online 
request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

 

C. Demand Draft purchased by other then the bidder or issued after the last date of 
submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 
are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bid 
will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 
format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it 
shall not be deemed to be a ground / reason for not giving required information for this 
work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
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# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly refer to 

SSR-10-2015-17-C dated 03-02-2017 
 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge 

Works following documents shall be submitted in electronic format only through online by 

scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in 

original to the Tender opening authority through RPAD, so as to reach the Executive 

Engineer within 7 days from last day of submission of Bid. 

 

(i) Bid Document Fee / Tender Fee 

(ii) Bid Security / EMD or Valid of Appropriate Class of Registration of Approved 

Contractors. 

(iii) Registration Certificate of  Class- E-1 & Above.  

(iv) GST Number. 

(v) Valid Bank Solvency Certificate (Calendar Year-2026) 

(vi) Work Experience 

(vii) Other Documents, as required… 
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           SECTION - 1 

INSTRUCTIONS TO BIDDERS 
(ITB) 
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Section 1: Instructions to Bidders 

                     Table of Clauses
 

Page No.  Page No. 
A. General  D. Submission of Bids  

1. Scope of Bid 8 19. Sealing & Marking of Bids 18 
2. Source of Funds 8 20. Deadline for Submission of 

Bids 
18 

3. Eligible Bidders 8 21. Late Bids 18 
4. Qualification of the 

Bidder 
8 22. Modification and 

Withdrawal of Bids 
18 

5. One Bid per Bidder 12    
6. Cost of Bidding 12 E. Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 
   24. Process to be Confidential 20 

B. Bidding Documents  25. Clarification of Financial 
Bids 

20 

8. Content of Bidding 
Documents 

13 26. Examination of Bids and 
Determination of 
Responsiveness 

20 

9. Clarification of Bidding 
Documents 

13 27. Correction of Errors 20 

10. Amendment of Bidding 
Documents 

14 28. Deleted 21 

   29. Evaluation and Comparison 
of Financial Bids 

21 

C. Preparation of Bids  30. Deleted 21 
11. Language of Bid 15    
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the Bid 
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13. Bid Prices 15 31. Award Criteria 22 
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Payment 
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all Bids 
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Signing of Agreement 
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16. Bid Security 16 34. Performance Security 22 
17. Alternative Proposals By 

Bidders 
17 35. Advance Payment and 

Security 
23 

18. 
Format and Signing of Bid 17 36. Dispute Review Expert 23 

   37. Correct or Fraudulent 
Practices 

23 
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as 

defined in these documents and referred to as ‘the works”) detailed in the table given in 
IFB. The bidders may submit bids for any or all of the works detailed in the table given in 
IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of 
India for centrally sponsored projects. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project Manager 
for the Contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its affiliates, shall not 
be eligible to bid. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. The proposed methodology should include a program of 
construction backed with equipment planning and deployment duly supported with broad 
calculations and quality assurance procedures proposed to be adopted justifying their 
capability of execution and completion of work as per technical specifications, within 
stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
#4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 
 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for joint 
ventures are given under para 4.6 below ) Subcontractors experience and resources shall 
not be taken in to account in determining the applicants compliance with the qualifying 
criteria 
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To qualify for more than one contract, the applicant must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualification criteria for each contract 
given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

Year Financial Year Multiplying factor 
Base year of inviting tender 2026-2027 1.00 

-1 2025-2026 1.10 
-2 2024-2025 1.21 
-3 2023-2024 1.33 
-4 2022-2023 1.46 
-5 2021-2022 1.61 

 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, the current market 
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

4.5.3. General Experience. 
The Applicant shall meet with the following minimum criteria: 

(a)  Achieved a minimum annual financial turnover (defined as billing for works in 
progress and completed in all classes of civil engineering construction works only) 
in any one year, over the last five years of the annual value of contract / contracts 
applied for. 

 

(b) Experience in successfully completing or substantially completing at least one 
contract of highway (road and / or bridge works) airport runway of at least 40 
percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works under 
the proposed contract. In case a project has been executed by a joint venture, 
weightage towards experience of the project would be given to each joint venture in 
proportion to their financial participation in the joint venture. 

 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the last 
date of submission is 90 % or more of the original contract price) and continuing 
satisfactorily. 
 



15  

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the contractor 
and any other relevant information. 

4.5.4. Personnel Capabilities. 
Availability for his work of personnel with adequate experience as required; as per 

Appendix. 
 

4.5.5. Equipment Capabilities 
Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 

The bidders should, however, undertake their own studies and furnish with their 
bid, a detailed construction planning and methodology supported with layout and 
necessary drawings and calculations to allow the employer to review their proposals. The 
numbers, types and capacities of each plant/equipment shall be shown in the proposals 
along with the cycle time for each operation for the given production capacity to match 
the requirements. 

4.5.6. Financial Position 
 

The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 

4.5.7. The audited balance sheets for the last five years should be submitted, which must demonstrate 
the soundness of the applicant’s financial position, showing long – term profitability including 
an estimated financial projection for the next two years If necessary, the employer will make 
inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in failure 
of the applicant. 

4.5.9. Disqualification 
Even though the applicants meet the above criteria, they are subject to be disqualified if 
they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; consistent 
history of litigation awarded against the applicant or financial failure due to bankruptcy. 
The rescinding of contract of a joint venture on account of reasons other than non – 
performance, such as Most Experienced partner of joint venture pulling out, court 
directions leading to breaking up of a joint venture before the start of work, which are not 
attributable to the poor performance of the contractor will, however, not affect the 
qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 

(a) Following are the minimum qualification requirements: 
 

(i) The lead partner shall meet not less than 50 percent of all criteria given in para 
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 

4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be considered if 
it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 
4.5.6 above. 

 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 
submitted with a copy of the joint venture agreement providing the joint and several 
liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

4.7. Bid Capacity. 
 

Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated cost 
of the works. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = (A*N*2-B), where 
 

A = Maximum value of work executed in any one year during the last five years (updated 
to the price level of the year indicated in appendix) taking into account the 
completed as well as works in Progress. 

B = Value at current price level of the existing commitments and ongoing works to be 
completed during the next 3 Month (period of completion of work for which bids 
are invited); and 

N = Number of years prescribed for completion of the works for which the bids are 
invited. 

Note :- In Case of joint venture, the available bid capacity will be applied 
for each partner to the extent of his proposed participation in the 
execution of the work. 
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

 
- Made misleading or false representation in the forms, statements and Attachments the 

submitted in proof the qualification requirements; and / or 

- Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delay in completion, litigation history, or financial failures 
etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 

 
 

5. One bid per bidder 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates 
in more than one bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the bidder’s participation to 
be disqualified. 

 

6. Cost of Bidding 
 

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 
 

7.1.      The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 
the Site of work and its surrounding and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder 

in compliance to section 2 will be prepared by him and furnished as Volume- V in two 
parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 
Annexures and drawings in the Bid Document. Failure to comply with the requirements of 
Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the Bid Documents shall be 
rejected. 

 

9. Clarification Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing or through E-mail at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification which he 
received earlier than 15 days prior to the deadline for submission of bids. Employer’s 
response will be published on website including a description of the enquiry but without 
identifying its source. 
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9.2. Pre-bid meeting 
 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will 
take place at the address, venue, time and date as indicated in the appendix. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting. 
 

9.2.4  Minutes of the meeting, including the question  raised (Without  identifying the  source 
of enquiry) and the responses given will be published without delay on the tender 
website i.e. http://eprocure.gov.in Any modification of the bidding documents listed in 
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 

9.2 Amendment of Bidding Documents 
 

9.3 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 
 

10.3. To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bids, the Employer may, at his discretion, extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

http://www.tender.nprocure.com/
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C. PREPARATION OF BIDS 
 

10. Language of the Bid 
10.1 All documents relating to the bid shall be in the English language. 

 

11. Documents Comprising the Bid 
12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 

shall be in two separate parts: 

Part I shall be named “Technical Bid” and shall comprise 
 

(i) Bid Security in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section 2 
(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
(ii) Priced Bill of Quantities for items specified in Section 7 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical as 
well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

Section Particulars Volume No 
 

Invitation for Bids (IFB) 
 

1 Instruction to Bidders Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

9 Drawings Volume IV 
 

13 Bid Prices 
 

13.1. The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 

13.2. The bidder shall fill in rates and prices and line item total (both in figures and words) for 
all items of the Works described in the Bill of Quantities along with total bid price 
(Both in figures and words). Items for which no rate or price is entered by the bidder will 
not be paid for by the Bill of Quantities. 
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13.3. All duties, taxes, and other levies except GST payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. (GST will be paid extra) 

 

13.4. Deleted 
 

13.5. The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 

14 Currencies of Bid and Payment 
 

14.1. The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

 

15 Bid Validity 
 

15.1. Bids shall remain valid for a period of not less than 120 days after the deadline date forbid 
submission specified in Clause 20. 

 
15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders extend the period of validity for a specified period. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will 
not be required or permitted to modify his bid, but will be required to extend the validity 
of his security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

#16. Bid Security 
 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This Bid security shall be in favor of 
Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) 
and Bank Guarantee of Schedule and Private Banks shall be considered as per GoG Finance 
Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their 
latest amendment. 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & 
Building Department or (2) Narmada Water Resources, Water Supply and Kalpsar 
Department of Govt of Gujarat. Exemption Certificate is applicable only when 
Registration Certificate of Appropriate Class and Category of Approved 
Contractors is required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the 
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 
Days 

 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
the bid validity period specified in Sub-Clause 15.1 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 
 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum 
three times within the validity period for negotiation, If contractor does not respond in time, his Bid 
Security (EMD) will be forfeited and his tender will be rejected. Punitive action will be taken on 
such contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time 

for completion), basic technical design as indicated in the drawing and specifications. 

Conditional offers or alternative offers will not be considered further in the process of 

tender evaluation. 

 

18. Format and Signing of Bid 

 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these 

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be 

uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website specified 
above not later than the date indicated in appendix. 

 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all right and obligation of the Employer and 
the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 

21. Deleted 
 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant 
to Clause 16. 
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23. Bid Opening 

E. BID OPENING AND EVALUATION 

 

 

23.1  The Employer will open all the Bids received including modifications made pursuant to 
Clause 22, in the presence of the Bidders or their representatives who choose to attend at 
time, date and the place specified in Appendix in the manner specified in Clauses 20 and 
23.3, In the event of the specified date of Bid opening being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working 
day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform 
to the amount and validity period as specified in the invitation for bid (ref. Column 4 and 
paragraph 3), and has not been furnished in the form specified in Clause 16, the technical 
bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 
with valid bid security will be taken up for evaluation with respect to the 
Qualification information and other information furnished in part I of the bid 
pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 
(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders those who are found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these 
bidders will be opened. The responsive Bidders’ names, the Bid prices, the total amount 
of each bid, any discount and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. 

23.7 At the time of opening of “Financial Bid”, the names of the bidders those who are found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these 
bidders will be opened those who are declared responsive. The responsive Bidders’ 
names, the Bid prices, the total amount of each bid, any discount, and such other details 
as the Employer may consider appropriate, will be announced by the Employer at the time 
of opening. 

23.8 In case bids are invited for more than one package, the order for opening of the “Financial 
Bid” shall be in order of estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced. Any effort by Bidder to influence the Employer’s processing 
of Bids or award decisions may result in the rejection of his Bid. 

 

25. Clarification of Financial Bids 
 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by e- mail, but 
no change in the price or substances of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids. 

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any  matter relating to 
his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decision may result in the rejection of the Bidders’ bid. 

 

26. Examinations of Bids and Determination of Responsiveness 
 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to 
the requirements of the Bidding document. During the detailed evaluation of the 
“Financial Bid”, the responsiveness of the bids will be further determined with respect to 
the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 
drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions 
and specifications of bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Bidding documents, the Employer’s rights or the Bidder’s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
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27. Deleted 
28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation 

and deviations and other factors, which are in excess of the requirements of the Bidding 
documents or otherwise result in unsolicited benefits for the Employer, shall not be taken 
in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions 
of Contact, during the period of implementation of the Contract, will not be taken in to 
account in Bid evaluation. 

 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract the Employer may require 
the Bidder to produce detailed consistency of those prices with the construction methods 
and schedule proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 34 be increased at the 
expense of the successful /bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder may be rejected 
as non-responsive. 

 

30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 
been determined. 
 

(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 

is the lowest evaluation in any of the packages opened earlier than the one 

consideration. 

In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 

bid. The contract will in such cases be awarded to the next lowest bidder at his evaluation 

bid price. 

32. Employer’s Right to accept any Bid and to reject any or all Bids 
 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

 

33. Notification of Award and Signing of Agreement 
 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the “Letter 
of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 
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34. Performance Security 
 

34.1. (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in 
the form set forth in Section 8 (the “Performance Security”) for an amount equal to 
5% (five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, shall also furnish to the 
Authority an irrevocable and unconditional guarantee from a Bank in the same form 
given at Section 8 towards an Additional Performance Security (The “Additional 
Performance Security”) for an amount calculated as under: 

 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 
upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the 
Estimated Project Cost, then the Additional Performance Security shall be 
calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 
(ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid beyond 28 
(twenty-eight) days of Project Completion Date. 

 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 

 

35 Advance Payment and Security 
 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 
the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 

36. Deleted 
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37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract with National Highways Authority of India/ State PWD 
and any other agencies, if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in completing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 
Conditions of Contract. 
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       APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 
 

1. The Name of the Employer is Executive Engineer, N.H. Division, 
Gandhidham 

[ Cl.1.1] 

2. The last five years.  
 2025 – 2026  
 2024 – 2025  
 2023 – 2024  
 2022 – 2023  
 2021 – 2022  

3. This Annual Financial Turnover Amount is Rs. 0.00 
 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs. 20,00,000/-  
5. Deleted  
6. The cost of electric work is Rs. 0.00  
7. The cost of water supply / sanitary works is Rs. 0.00  
8. Liquid assets and / or availability of credit facilities is Rs.0.00 [Cl.4.5.6 ] 
9. Price level of the financial year 2025 – 2026 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at - [Cl. 9.2.1] 
11. The technical Bid will be opened at the office of the  

Executive Engineer, N.H. Division, Gandhidham  
on ------As per NIT----- 

 

12. Address of the Employer: Executive Engineer, N.H. Division, 
Gandhidham 

 

13. Deleted  
14. The bid should be submitted latest by As stated on online 

NIT 
[Cl. 20.1 & 
20.2] 

15. The bid will be opened at As stated on online NIT [Cl. 23.1 ] 

16. The Bank Draft in favor of Executive Engineer, N.H. Division, 
Gandhidham 

 

17. Deleted  
18. Escalation factors (for the cost of works 

executed and financial figure to a common base value) for works 
completed 

[Cl.4.5.2] 

 

Year Financial Year Multiplying factor 

Base year of inviting tender 2025-2026 1.00 
-1 2024-2025 1.10 
-2 2023-2024 1.21 
-3 2022-2023 1.33 
-4 2021-2022 1.46 
-5 2020-2021 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 

The contractors shall also give a list of machineries in his possession and which 
they propose to use on the work. 

 

Sr. 
No. 

Plant or Machinery Location Age of 
Machinery 
(maximum 
15 years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this work 
as under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to 

be executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed 

is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have 

sufficient experience to handle the work independently. Such an Engineer shall have to stay 

at the site of work and he shall not be entrusted with other duty except this work. 

 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 

Employment of a separate Engineer will not be necessary provided that the Engineer partner 

himself attends the execution of the work on the site. 

 

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 

Executive Engineer-in-charge of the work the Name, Qualifications, copy of mark sheet, 

Color Photograph and the appointment order issued such engineers engaged for this contract 

work. If 15 days after issue of work order such designated Site Engineers do not resume or 

do not remain present on site of work, the recovery at the rate of Rs.15,000-00 per month 

per Engineer will be made from the bills/deposit/dues of the contractor. Such recovery shall 

be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder 
(Attach Copy) 

 
Place of registration    

Principal place of business    

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering construction   
performed in the last five years  
(in Rs. Lakhs) 

20___20 
20___20 
20___20 
20___20 
20___20 

 

1.3.1   Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main items of 
work described in the bid documents, provided further that all other qualification criteria 
are satisfied (in the same name) on works of a similar nature over the last five years** and 
in current year before the submission of the bid. 

Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of       

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 
         

 

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further that 
all other qualification criteria are called (in the same name and style) in the last five 
years** and in current year before the submission of the bid. 

 

Year Name 
of the 
work 

Name of 
the 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 

contract Ref) 
Cement 

Concrete 
(Including 
RCC & 
PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

20 -20          
20 -20          
20 -20          
20 -20          
20 -20          

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name & 
Address 

of    
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of      

completion 

1 2 3 4 5 6 7 8 
        

 

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 

1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 
Clause 4.5.5). The Bidder should list all the information requested below. 

 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from whom 

to be 
    purchased 

NO Capacity Owned/ 
Leased to be 

procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and execution 
of the contract. Attach biographical data. Refer also to Sub Clause 9.1  of the Conditions 
of Contract. 

 

Position Name Qualification Year of 
Experience 
(General) 

Year of 
experience in 
the proposed 

position 
Project Manager     

     

     

     

     

     

     

Etc.     

 
 
 
 

1.7 Proposed sub-contract and firms involved 
 

Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & Address) 

Experience in 

similar work 

    
    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ 
sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements:  cash in 
hand, lines of credit, etc. List them below and attach copied documents. 

 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 

 

1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 
Bidders. (Name of Consultant engaged for project preparations is * ................................. ) 

 

 
 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 
charts as necessary to comply with the requirements of the Bidding documents. (Refer 
ITB Clause 4.1) 

 

1.14 Programmed 
 

2. Deleted 
3. Additional Requirements 

3.1 Bidders    should    provide    any    additional information   required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS 
TO OR AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF 

ITB) BANK 

CERTIFICATE 

 

This is to certify that M/s.  is a reputed company 

with a good financial standing. 

 
If the contract for the work, namely  is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the above 

during the contract period. 

 

 

 

 
 

 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  _ have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for such 
works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding any (our) competence and general 
reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Department/ 
Project implementing agency. 

 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 
 

 

 
 

Title of Officer 
 

 
 

Name of Firm 
 

 
 

Date 
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UNDERTAKING 
 

I,           the           undersigned           do        hereby          undertake that our firm 

M/s ................................................................................................. would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 

 

  _  

(Signed by an Authorized officer of the firm) 

 

 

 

Title of officer 
 

 

 

 

 

 

Name of firm 
 

 

 

 

DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meaning. 

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid 

 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability Period. It 
consists of the documents listed in Clause 2.3 below. 

 

The Contract data defines the documents and other information which comprise 
the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Work 
has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding document submitted by the 
Contractor to the Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 

Days are calendar days: months are calendar months. 
 

The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 

 
The Employer is the party who will employ the Contractor to carry out the 

Works. 
The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time, and valuing the Compensations Events. 

Equipment is Contractor’s machinery and vehicles brought temporarily to the 
site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface conditions 
at the site. 

Specifications means the Specifications of the works included in the Contract and 
any modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. The 

Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter and the other way around. Heading have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries 
about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority 
(1) Agreement 
(2) Letter of Acceptance, notice to proceed with works 
(3) Contractor’s Bid 
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(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantities and 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
 

3. Language and Law 
3.1   The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Engineers Decisions 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 
5.1 The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act). 

7. Sub-Contracting 
 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
contract data, with the approval of the engineer but may not assign the Contract 
without the approval of the Employer in writing. Subcontracting shall not alter the 
Contractor’s obligations. Sub-contracting of supply or specific items of work is 
not allowed. 

 

7.2 The sub-contractor must be registered in appropriate class and category for the part 
of work to be subcontracted. 

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 
other Contractor. The Contractors shall as refer to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modifications. 
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9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal to or better than those of the 
personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, and 
the Contractor carries the risks which these Contracts states are Contractors risk. 

11. Employer’s Risks 
 

11.1 The employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works, the risks of war, hostilities, invasion, act 
of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 
employees), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of the Contractor. 

 

13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract data for the following 
events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 
 

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 
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13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance 
shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 
the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of 
the Temporary works. 
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18.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or 
permanent work are subject to prior approval by the Engineer before their use. 

 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to notify 
the engineer of such discoveries and carry out the Engineer’s instructions for 
dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will 
be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 
handed over to the Contractor, then contractor/ Employer may fore-close the 
contract. Contractor/Employer has to foreclose the work within 30 days after lapse 
of 25%-time limit and after 30 days foreclosure option will be closed. 

 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials 
or plants are being manufactured/ fabricated/ assembled for the works. 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 
wrongly taken, the decision shall be referred to Superintending Engineer, N.H. 
Circle, Gandhinagar(Higher Authority) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the Superintending 
Engineer, N.H. Circle, Gandhinagar 
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24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the Superintending Engineer, N.H. Circle, Gandhinagar both 
the parties have to refer to the Chief Engineer concern for the conciliation 
process. 

 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 
the decision of the Superintending Engineer, N.H. Circle, Gandhinagar 
both the parties have to refer to the Secretary, Roads & Building 
Department, Government of Gujarat for the conciliation process. 

 
If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of 
the notification of the Engineer's decision, the Contractor shall not be entitled to 
any additional payment/claim if he doesn’t follow the above sequence in stipulated 
time and he should not stop the work. 

25. Procedure for Disputers 
 

25.1 The arbitration shall be conducted in accordance with the arbitration procedure 
stated in the Special Conditions of Contract. 

 

26. Deleted 
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B. TIME CONTROL 
27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements 
orders, and timing for all the activities in the works along with monthly cash flow 
forecast. 

 

27.2 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme 
at intervals no longer than the period stated in the Contract data. If the Contractor 
does not submit an updated programme within this period, the Engineer may 
withhold the amount stated in the Contract data from the next payment after the 
date on which the overdue programme has been submitted. 

 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 

28. Extension of the Intended Completion Date 
 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 
occurs or a Variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

 

28.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date. 

 

28.3 The Engineer shall within 14 days of receiving full justification from the 
contractor for extension of Intended Completion Date refer to the Employer his 
decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the employer 
fails to give his acceptance, the Engineer shall not grant the extension and the 
contractor may refer the matter under Clause 24.1 

 

29. Deleted 
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30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
 

31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

 

31.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 

32. Early Warning 
 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract price or delay the execution of works. The Engineer may 
require the contractor to provide an estimate of the expected effect of the future 
event or circumstance on the contract price and completion date. The estimate is to 
be provided by the Contractor as soon as reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C.  QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period (DELETED) 
 

33.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. The 
Engineer in charge shall give the contractor a notice in writing about the defects 
and the contractor shall make good the same within 15 days of receipt of the 
notice. In the case of failure on the part of the contractor, the Engineer- in-charge 
may rectify or remove or re-execute the work at the risk & cost of the contractor. 
The Engineer-in-charge shall be entitled to appropriate the whole or any part of the 
amount of security deposit towards the expenses, if any, Incurred by him in 
rectification, removal or re-execution. The Defects Liability period shall be as 
under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 
Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse of 4 
monsoon period following date of possession of building taken over by user 
agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
Modified vide N.H. D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year from 

the date of completion. 
 

(b)  In case of widening of the road/strengthening of the road/bridge, the 
contractor shall have to give One years free maintenance guarantee from the 
certified date of completion. During this period the contractor shall visit the 
site every six months along with the concerned Section Officer / Deputy 
Executive Engineer and will examine the work already carried out in this 
contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture, patta etc. and will prepare Km. wise inspection report duly signed by 
all concerned and any defect observed shall be done within 15 days by the 
contractor at his risk and cost as per the direction of Engineer in charge. The 
contractor needs to do videography of these visits and require to submit at the 
time of release of FMG. If the B.T. surface during the maintenance period of 4 
years is worn out then agency shall have to provide renewal coating as per 
tender item as directed by the Engineer-in- charge. The amount equivalent to 
5% of each running bill shall be withheld and will be released after the free 
maintenance guarantee period (i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 
(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause 

for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / cutting 

for side shoulders, side gutters, kilometer / indicator / guard stones, sign boards 

etc. are completed in all respect by the contractor. After completion of the 

miscellaneous items, the above said 2% withheld amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as per 

Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing 

more than Rs. 5.00 Crore. 

(4)  Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate equipment. 

Till the setting up of adequate laboratory is completed & reported of this to the 

engineer (subject to due verification by engineer’s representative) by 

contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality 

Engineer shall be deployed exclusively for this contract by the contractors. If 

quality Engineer is not deployed by contractor within one month after the date 

of work order, the amount equivalent to Rs.20,000 per month shall be 

recovered till the actual deployment of quality engineer. The amount so 

recovered towards the deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own risk 
and cost, the existing lane(s) of the road so that the traffic worthiness and 
safety thereof are at no time materially inferior as compared to their condition 
10 (ten) days prior to the date of the Agreement, and shall undertake the 
necessary repair and maintenance works for this purpose; provided that the 
Contractor may, at his cost, interrupt and divert the flow of traffic if such 
interruption and diversion is necessary for the efficient progress of works and 
conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect and 
to uncover and test any work that the Engineer considers may have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no defect the 
test shall be a Compensation Event. 

 

34.2 1% of the amount of work done should be deducted from R.A. Bill of the 
contractor for testing the quality of material workmanship, irrespective of actual 
charges. 

 

34.3 Agency has to establish testing laboratory on site for the various test to be carried 
out in the work for this purpose agency shall construct a pukka laboratory building 
with all facility on site at location specified by the engineer in charge. 

 

35. Correction of defects 
 

35.1 The engineer shall give notice to the Contractor of any defects before the end of 
the defects Liability Period, which begins at Completion and is defined in the 
contract data. The Defects Liability Period shall be extended for as long as Defects 
remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, 
testing and commissioning work to be done by the Contractor. 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item. 
 

38. Change in the Quantities 
 

38.1 The Engineer shall have power to make any alterations in or addition to the 
original specifications , drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work and the contractor 
shall be bound to carry out the work in accordance with any instruction in this 
connection which may be given to him in writing signed by the Engineer and such 
alteration shall not invalidate the contract and any additional work which the 
contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all respects on 
which he agreed to do the main work and at the same rate as are specified in the 
tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender by 
more than 130%, the contractor will be paid for the quantity in excess of 130%, at 
the rate entered in the SOR of the year during which the excess in quantity is first 
executed. 

39. Variations 
 

39.1 All Variations shall be included in updated programmes produced by the 
Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate is 
specified in this contract, then such class of work shall be carried out as under. 

(i) At the rate derived from the item within the contract which is comparable to the 
one involving additional or altered class of work; where there are more than one 
comparable items, the item of the contract which is nearest in comparison with 
regard to class or classes of the work involved shall be selected and the decision of 
the Superintending Engineer as to the nearest comparable item shall be final and 
binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall 
be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the amount 
arrived at the rates in the “Schedule of Rates” of the Division in the year in which 
the tender was received. If the Schedule of rates of the Division does not contain 
all the items, the percentage increase or decrease of the tender shall be calculated 
considering such items which were included in the “Scheduled Rates” of the 
division for the year and for materials consumed on such item the rate to be 
charged would be the basic rate taken into account for fixing the rate in S.O.R. 
referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 
shall be carried out at the rate decided by the competent authorities on the basis of 
detailed rate analysis after hearing the contractor before a Committee of two 
Superintending Engineers stationed at the same place or the nearest place. 

 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 
Rates” of the Division is ordered to be carried out before the rate is agreed upon, 
then the contractor shall within seven days of the date of receipt by him of the 
order to carry out the work, inform the Engineer-in-charge of the rate, which it is 
his intention to charge for such class of work and if the Engineer in charge does 
not agree to this rates, he shall by notice in writing be at liberty  to cancel his order 
to carry out such class of work and arrange to carry it out in such manner as he 
may consider it advisable, provided always that if the contractor shall commence 
work or incur any expenditure in regard thereof before the rates shall have been 
determined as lastly herein before mentioned, then in such cases he shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of the determination of the rate as aforesaid according to such 
rate or rates as shall be fixed by the Engineer-in-charge. In the event of the dispute, 
the decision of the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by the 
competent authority, the alternation above referred to shall be within the scope of 
such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the cost 
of the original work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 

 

41. Cash Flow Forecasts 
 

41.1 When the programme is updated, the contractor is to provide the engineer with an 
updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking in to account any credit 
or debit for the month in question in respect of materials for the works in the 
relevant amounts and under conditions set forth in sub-clause 
32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information 

 

43. Payments 
 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes at source, as applicable under the law. 
The Employer shall pay the Contractor the amounts certified by the Engineer 
within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 
Contractor will be made by the Employer. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 

44. Compensation events 
 

44.1 The following are compensation Events unless they are caused by the Contractor: 
(a) The Employer does not give access to a part of the Site by the site Possession 

date stated in Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 
45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 
structure by Government after due date of bid submission will be compensated (+/-
) on availability or submission of actual documentation. Contractor will have to 
intimate Engineer regarding changes occurred in the tax structure after bid 
submission. If the contractor fails to provide such information and if any financial 
obligation may arise due to change in tax structure, same will be recovered from 
the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 

47. Price Adjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value for 
works executed under variations for which price adjustment will be worked 
separately based on the terms mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clause in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

 

48. Retention 
 

48.1 The Employer shall retain from each payment due to Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is repaid 
to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted by 

the Employer under the provision of this clause, Employer shall consider the said 
request of the Contractor provided that the refund hereunder shall be made in 
tranches of not less than 1% (One Percent) of the Contract Price and Contractor 
furnishes an irrevocable and unconditional Bank guarantee for an equal amount 
substantially in the format of Bank Guarantee for Performance Guarantee enclosed 
with SBD and valid up to 60 day beyond the scheduled / extended Defects 
Liability Period. On completion of the whole works, the contractor has however an 
option to submit a fresh irrevocable and unconditional Bank Guarantee for an 
amount equal to 5% of the total value of work executed substantially in the format 
of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up to 
60 days beyond the Defect Liability Period and yet refund the Retention Money 
Bank Guarantee submitted for refund of Retention Money. 

 

49. Liquidated Damages 
 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole works or the milestone as stated in the 
contract data). The total amount of liquidated damages shall not exceed the amount 
defined in the Contract Data. The Employer may deduct liquidated damages from 
payment due to the Contractor. Payment of liquidated damages does not affect the 
Contractor’s liabilities. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall not be 
entitled for any interest on the over payment calculated from the date of payment 
to the date of repayment. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in the 
Contract Data as Liquidated damages for such default and not as penalty for 
everyday or part of day which shall elapse between relevant time for completion 
and the date stated in the taking over certificate of the whole of the works on the 
relevant section, subject to the limit stated in the contract data. 
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The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to the 
contractor. The payment or deduction of such damages shall not relieve the 
contractor from his obligation to complete the works on from any other of his 
obligations and liabilities under the contract. 

 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any 
Section, a Taking Over Certificate has been issued for any part of the Works or of 
a Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking-Over-Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified bears 
to the value of the whole of the Works or Section, as applicable. The provisions of 
this Sub-clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

 

50 Bonus 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay to 
the contractor a sum stated in Contract Data as bonus for every completed month 
but subjected to maximum amount as stated in Contract Data; which shall 
elapse between the date of completion of all items of works as stipulated in the 
contract, including variations ordered by the Engineer and the time prescribed in 
Clause 17. 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit 
of the works is equal or more than 6 months. The bonus would be paid as under 

% of Time Saved % of Initial Contract Price entitled for Bonus 

50 % 5% 
40 % 4% 
30 % 3% 
20 % 2% 
10 % 1% 

Less than 10% 0% 
 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be Recorded 
in writing) to the Contractor of the amounts stated in the Contract Date by the date 
stated in the Contract Date, against provision by the Contactor of an Unconditional 
Bank Guarantee in a form and by a bank acceptable to the Employer in amounts 
and currencies equal to be at least 110% of the advance payment. The guarantee 
shall remain effective until the advance payment has been repaid, but the amount 
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of the guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. The Mobilization advance would be deemed as interest bearing 
advance at an interest rate of 10 % to be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events,  or Liquidated damages. 

 
51.4 Deleted 

 

52. Securities 
 

52.1 The performance Security (including additional security for unbalanced bids) shall 
be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The performance 
Security shall be valid until a date 60 days from the date of expiry of Defects 
Liability Period and the additional security for unbalanced bids shall be valid until 
a date 28 days from the date of issue of the certificate of completion. 

 

53. Deleted 
 

54. Cost of Repairs. 
 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start date and the end of Defects Correction periods shall be remedied 
by the Contractor at the Contractor’s cost if the loss or damages arises from the 
Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 
the works and the Engineer will do so upon deciding that the work is completed. 

 

56. Taking Over 
 

56.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of the total 
amount that the Contractor considers payable as full and final settlement of all 
claims under the Contract for items before the end of the Defects Liability Period. 
The Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor's 
account if it is correct and complete. If it is not, the Engineer shall issue within 56 
days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 56 days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and 
savings in final account is observed, the Engineer/Employer shall be at liberty to 
restrict the final payment of BOQ items to the lowest amount evaluated of the bids 
considering the final quantities and the rates quoted including the rebates if any. 
Payment of variation items shall however be made at the rates approved by the 
Employer, within 90 days from the physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract data, or they do not receive the Engineer’s approval, the Engineer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

1. The contractor stops work for 28 days when no stoppage of work is shown on 
the current programme and the stoppage has not been authorized by the 
Engineer 

 

2. The Engineer instructs the Contractor to delay the progress of the Works and 
the instructions is not withdrawn within 28 days; 

 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 

4. A payment certified by the Engineer is not paid by the Employer to the 
Contractor within 56 days of the date of the Engineer’s certificate 

 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

 

6. The Contractor does not maintain a security which is required; 
 

7. The Contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in 
the Contract data; and 

 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the borrower, and 
includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive 
the Borrower of the benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 
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60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a Certificate for the value of the work done 
less advance payments received up to the date of the issue of the 
Certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought by 
the contractor and available at site, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the works, and the 
Contractor’s cost of protecting and securing the Works and less advance payment 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to deducted at source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because of a 
Contractor’s default. 

 

62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out 
afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 
 

63. LABOUR 
 

The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, and 
for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the site and such other information as the 
Engineer may require. 

 

64. COMPLIANCE WITH LABOUR REGULATIONS 
 

During continuance of the contact, the Contractor and his sub- contractor 
shall abide at all times by all existing labour enactments and rules made 
thereunder, regulations, notification and bye laws of the State or central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued under 
any labour law in future either by the State or the Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to 
the construction industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made thereunder, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor, the Engineer/employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE 
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS 
WORK 

 

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of service. 
The Act is applicable to all establishments employing 10 or more employees. 

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33% The benefits payable under 
the Act are : 
1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer, if they employ 20 or 
more contract labour. 

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Building, Roads, Runways are 
scheduled employment. 

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

H) Equal remunerations Act 1979 :- The Act provides for payment of  equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against female employees in the matter of transfer, training and promotions etc. 

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20 % of wages to employees drawing Rs. 
3500/- per month or less. The bonus to be paid to employees getting Rs, 2500/- per 
month or above Rs. 3500/- per month shall be worked out by taking wages as Rs. 
2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 
of the State and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on  matters provided in the 
Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions 

of workmen and employers. The Trade Unions registered under the Act have given 
certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and process and 
provides for regulation of employment of children in all other occupations and 
processes. Employment of Child labour is prohibited in Building and Construction 
Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of 
service) Act 1979:- The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state).The inter-state migrant workmen, is an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home upto the establishment and back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments 
who carry on any building or other constructions work and employ 10 or more 
workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the government. The Employer of the 
establishment is required to provide safety measures at the Building or construction 
work and other welfare measures, such as canteens, First Aid facilities, Ambulance, 
Housing accommodations for workers near the workplace etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering 
Officers appointed by the Government. 



68  

P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 or more persons without the aid of power engaged in the 
manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent authority 
as per rule. The royalty charges paid shall be borne by the contractor and shall not 
be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof from time to 
time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting Environmental  management plan 

for best energy use, waste management, the reduction of pollution as in EMS 
(Environmental Management system)ISO-14001- 2015 

 

65. ARBITRATION (GCC Clause 24) 
The procedure for arbitration will be as follows: - 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside 
the authority given to the Engineer by the Contract or that the decision was wrongly 
taken, the decision shall be referred to #Superintending Engineer (Higher Authority) 
within 14 days of the notification of the Engineer's decision. If the issue is not resolved, 
any party can refer the matter for conciliation within 15 days from the decision given 
by the #Superintending Engineer. 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to the 
#Chief Engineer concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the Superintending Engineer, both parties have to refer to the 
#Secretary, Roads & Building Department, Government of Gujarat for the 
conciliation process. 

If the dispute is not resolved through the conciliation process, contractor 
may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher Authority 
within 14 days of the notification of the Engineer's decision, the Contractor shall 
not be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time. However, during such period, he would not stop the 
work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 
 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
respect To section 3 

 

1. The Employers is [CL.1.1] 
 Name: Chief Engineer, (N. H.) & A. S.   
 Address: Road & Building Department, 1st floor, Block No. 14, New Sachivalaya, 

Gandhinagar 
 

 Name of authorized Representative (will be intimated later)  

2. The Engineer is Executive Engineer, N.H. Division, Gandhidham  
 Name of Authorized Representative: E. E., N.H. Division, Gandhidham  

3. The Defects Liability Period is 01 years from the date of 
completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice to 
proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 12 Months  
after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date 
Milestone 1 i.e. 25 %    19 days. 
Milestone 2 i.e. 50 %    38 days. 
Milestone 3 i.e. 75 %    56 days. 
Milestone 4 i.e. 100 % 75 days. 

[CL.2.2& 49.1] 

6. The Site is located at Gandhidham [CL.1.1] 
7. The name and identification number of the Contract is: 

…………………………. 
[CL.1.1] 

8. The works consist of Supplying & Repairing Road /Bridge Work with 
items as per B.O.Q. The works shall, inter alia, include the following, as 
Specified or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing carriageway and 
strengthening including camber corrections; construction of new road/ 
Parallel service road; bituminous pavements remodeling/construction of 
Junctions, intersections, bus bays, lay-bays; supplying and placing of drainage 
Channels, flumes, guard posts and guard other related items; 
construction/extension of cross drainage works, bridge, approaches and other 
related stones; protective works for Repairing of roads/bridge; all aspects of 
quality assurance of various components of the works; rectification of The 
defects in the completed works during the Defects Liability Period; submission 
of “As- built’’ drawings and any other related documents; and other item of 
work as may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to ensure 
safety. 
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 (B) Repairing of  Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments and 
bearing; prestressed/reinforced cement concrete superstructure; wearing coat, 
hand railings, expansion joints, approach slabs, drainages spouts/ downtake 
pipes, arrangements for fixing light posts, water mains, utilities etc; provision 
of suitably designed protective works; providing wing/return walls; provision 
of road markings, road signs etc.; all aspects of quality assurance; clearing the 
site and handing over the works on completion; rectification of the defects 
during the Defects Liability Period and submission of “As-built” drawings and  
other related documents; and other items of work as may be required to be 
carried out for completing the works in accordance with the drawings 
and the provisions of the contract and to Insure safety 

 

 (C) Other Items 
 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

[CL.1.1] 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of sub-contracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and death is 
Rs. 5 lakhs per occurrence with the number of occurrences limited to 
four. After each occurrence, the contractor will pay an additional 
premium necessary to make insurance valid for four occurrences always. 

[CL13] 

17. Site Investigation report [CL.14] 
18. The Site Possession dates shall be from the issue of Letter of Work order. [CL.21] 
19. The period for submission of programme for approval of the engineer shall 

be ---------from the issue of Letter of Acceptance. 
[CL. 27.1] 

20. The period between program updates will be …….. days. [CL.27.3] 
21. The amount to be withheld for late submission of an updated programme 

shall be Rs 1.00 lakh 
[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the course 
of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 
(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil to 
rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor. 

[CL. 44] 
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 (iv) Artesian conditions 
(v) Seepage, erosion landslide 
(vi) River training requiring protection of permanent work 
(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 
(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not found 
applicable in a work, the weight component of that commodities {i.e. 
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the 
purpose of Price Adjustment} shall be clubbed with the weight 
component of ‘Other Material’ (Pm), such that the gross % weight of 
the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 
Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to labour 
shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of  work  during  the  month 
under consideration due to changes in rates for local 
labour 

L0 = The consumer price index for industrial workers for the State 
on 28 days preceding the scheduled date of opening of 
technical Bids as published by Labour Bureau, Ministry of 
Labour, Government of India 

Li = The consumer price index for industrial workers for the State 
for the month under consideration as published by the 
Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 
Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for 
cement. 

C0 = The all India wholesale price index for Ordinary Portland 
Cement on 28 days preceding the scheduled date of 
opening of technical bid as published by the Office of 
the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long Products 

Rebars) on 28 days preceding the date of opening of Technical Bid as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 

Si= The all India average wholesale price index for steel (Mild Steel - Long 
Products Rebars) for the month under consideration as published by Office of 
the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 

Ps = Percentage of steel component of the work 
 

Note : For the application of this clause, the index of Mild Steel- Long 
products Rebars has been chosen to represent the steel group. 

 

Adjustments of bitumen component 
 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 
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Bi = The official retail price of bitumen of IOC depot at the nearest centre 
for the 15th day of the month under consideration. 

 

Pb = Percentage of bitumen component of the work 

                    Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 Days prior to  
the date of opening of Technical Bid. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
at the nearest centre for the 15th day of the month of the under 
consideration. 
Pf = Percentage of fuel and lubricants component of the work 

Note: For the application of this clause, the price of High-Speed diesel Oil has 
been chosen to represent the fuel and lubricants group. 

 

                          Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in accordance 
with the following formula 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

P0 = The all India wholesale price index for manufacturer of machinery 
for mining, quarrying and Construction for 28 Days prior to the 
schedule date as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month under 
consideration as published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 
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Pp = Percentage of plant and machinery spares component of the work. 
 

Note: For the application of this clause, index of Heavy Machinery and parts has 
been chosen to represent the Plant and Machinery Spares group 

 

                  Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall be 
paid in accordance with the following formula 

 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than cement, 
steel, bitumen and POL. 

 

M0 = The All Indian wholesale price index (all commodities) on 28  days 
preceding the scheduled date of opening of technical Bids, as published by 
the Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Mi= The All India wholesale price index (all commodities) for the month 
under consideration as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, steel, 
bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the entire 
contract: 

1. Labour –Pl ................................................................................ 13.94 % 
2. ................................................................... Cement – Pc 17.04 % 
3. Steel - Ps ................................................................................. 3.01 % 
4. Bitumen - Pb ............................................................................. 21.25 % 
5. POL - Pf ...................................................................................... 11.88 % 
6. Plant & Machinery Spares Pp ....................................... 13.94 % 
7. Other Materials - Pm ......................................................... 18.94 % 

-------------- 

Total  100 % 
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25. The proportion of payments retained (retention money) shall be @5% {CL. 48} 
from each bill subject to a maximum of 5% of final contract price. 

26. Amount of Liquidated damages for For Whole of work {CL.49} 
delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever specified In item 
5 of Contract data) (1/2000)th of initial 
contract price for #5 km Section, 
rounded off to the nearest thousand per 
day. 

27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 
For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 
as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 
 

30. The amount of the advance payment are: {CL. 51 & 52} 

#Nature of Advances Amount (Rs.) Conditions 
to Be fulfilled 

i Mobilization   10% of the contract On submission of unconditional 
Price Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
may furnish four bank guarantees of 
2.5 % of each valid for the full 
period. 

i Equipment 90% for new and 50% of 
depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract Price 

After equipment is brought to site 
(provided the Engineer is 
satisfied That the equipment is 
required for performance of the 
contract) and on submission of 
unconditional Bank Guarantee for 
amount of advance 
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iii Secured Deleted 

Advance for 
Non-persish 
able material 
Brought to site 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment 
of the above conditions). 

31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 
The advance loan shall be repaid with percentage deduction from the interim payments 
certified by the Engineer under the Contract. Deduction shall commence in the next 
Interim Payment Certificate following that in which the 

total of all such payments to the Contractor has reached not less than 20 percent of the 
Contract Price or 6 (six) months from the date of payment of first installment of 
advance, whichever period concludes earlier, and shall be made at the rate of 20 
percent (collectively for both Mobilization Advance and Equipment Advance) of 
the amounts of all Interim Payment Certificate until such time as the loan has been 
repaid, always provided that the loan shall be completely repaid prior to the expiry of 
the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} As 
a percentage of the Contract Price: 
Performance Security for 5 percent of contract price plus Rs. …………….. (to be 
decided after evaluation of the bid) as additional security in terms of ITB Clause 29.5 

The standard form of Performance security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 
Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58}  are 

required within 28 days of the issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the 

Date required is Rs 0.10 lakhs Per Day. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} “The 

Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} the 

Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 
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SECTION - 6 

FORM OF BID 



80  

FORM OF BID 
 

Description of the Works: 
------------------------------------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------------------------------ 
------------------------------------------------------------------------------------------------------------- 
BID 
To : 

 

Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the Engineer’s notice to commence, and to complete the 
whole of the Works in the Contact within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 
the same, and it shall remain binding upon it and may be accepted at any time before the 
expiration of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this ------------------------- day of ------------------------------------ 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of --------------------- 

------------- 

(in block capitals or typed) 
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Address 

Witness 

Address 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work ordered and carried out, as measured by the Contractor and verified 
by the Engineer and valued at the rates and prices tendered in the priced Bill of 
Quantities, where applicable, and otherwise at such rates and prices as the Engineer 
may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so  far as 
it is otherwise provided under the Contract, include all constructional plant, layout, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 
 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 
quantities are stated or not. The cost of Items against which Contractor has failed to 
enter a rate or price shall be deemed to be covered by other rates and prices entered in 
the Bill of Quantities (in case of Item rate contract). 

 

6. The whole cost of complying with the provisions of the Contract shall be included in 
the items provided in the priced Bill of Quantities, and where no Items are provided 
the cost shall be deemed to be distributed among the rates and prices entered for the 
related items of Work. 

 

7. General direction and descriptions of work and materials are not necessarily repeated 
or summarized in the Bill of Quantities. References to the relevant sections of the 
contract documentation shall be made before entering rates or prices against each item 
in the Bill of Quantities. 

 

8. The method of completed work of payment shall be in accordance with the 
specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 
Clause 29 of the Instructions to Bidder. 

 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed air 
drilling for its removal, and which cannot be extracted by ripping with a tractor of at 
least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

AS PER SEPARATE SHEET ATTACHED 
 

 

I/We am/are willing to carry out the work at… ....................... % above/below percent (Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 

Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

NA 

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 

1 The Contractor shall exhibit a board with detailed specification and details of work as 
directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt.  G.R.:  PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as   stated  in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item at 
the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the construction 

of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 
(name  of Bank) of ----------------------------------------------- (name of country) having  our 

registered office  at  -------------------------------------------------------(  hereinafter called 

“the  bank”)  are  bound unto  --------------------------------------------(name  of Employer) 

(hereinafter called “The Employer”) in the sum of --------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

Or 
 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during the 
period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
 

C. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction 
of Errors) 

 
We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the employer having to substantiate his demand, 

provided that in his demand the Employer will note that the  amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, 

specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------------ ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date 

 
 

DATE --------------------------------------- SIGNATURE------------------------------ 

 

WITNESS --------------------------------- SEAL -------------------------------------- 

 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be inserted by 

the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (name   and   address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts 
No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor,   up to a total of ------------------------------------------ 

(amount of guarantee)* ------------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument,  any  
sum  or  sums  within  the  limits  of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect 
Liabilities period. 

 
Signature and Seal of the guarantor ----------------------------- 
Name of Bank ----------------------------------------------- 
Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 
price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.  (A)] 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (Name   and   address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts 
No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor,   up to a total of ------------------------------------------ 

(amount of guarantee) ------------------------------- (in  words),  such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument,  any  
sum  or  sums  within  the  limits  of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
Gentlemen: 

 
In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address    of    Contractor)   (hereinafter   called “the 
Contractor”)  shall deposit with (name of 

Employer) a bank guarantee his proper and faithful performance under the said Clause of 
the Contract in an amount of ----------------------------------------- (amount of Guarantee)* - 

------------------------------------ in words). 
We, the ---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on our 
part and without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee)* 
words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents 
which may be made between --------------------------------- (name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until -------------------------------------- (name of employer) 
receives full repayment of the same amount from the contractor. 

YOUR’S TRULY 
 

Signature and Seal     
Name of Bank/ Financial Institution      
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer) 

 

 

 

   (date) 

To, 
   (Name and address of the Contractor) 

 

 
 

Dear Sirs, 
 

This is to notify you that your Bid dated  for execution of 

the  (Name  of  the  contract  and  identification  number,  as 

given  in  the  Instructions  to  Bidders)  for  the  Contract  Price  of  Rupees     

(  ) (amount in words and figures) as corrected and modified  in accordance 

with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to   and the Additional Performance Security for an 

amount  equivalent to Rs.  shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

Yours Faithfully 

 
 

Authorized Signature Name 
and title of Signatory Name 
of Employer 

 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications 

have not been affected. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 

 

------------------------------- (date) 

To, 
 

   (Name and address of the Contractor) 
 

 

 

 
 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing 

of the Contract for the construction of   

 

   at a bid Price of Rs. 

  . 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized To 
sign on behalf of Employer) 
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AGREEMENT FORM 
 

This  agreement,  made   on  the     day  of     between 
  _  (name  and  address  of  Employer)  (Hereinafter  called  “the 
Employer) and    (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read construed as part of this Agreement. 

2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity in all 

aspects with the provisions of the contracts. 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein contract 

price or such other sum as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the contract. 

4. The Following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz 

i ) letter of Acceptance 
ii ) Notice to proceed with the works: 
iii ) Contractor’s Bid 
iv ) Conditions of contract: General and Special 
v ) Contract Data 
vi) Additional conditions 
vii ) Drawings 
viii ) Bill of Quantities and 
ix ) Any other documents listed in the Contract data as forming part of the 

Contract. 
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In witness whereof the parties there to have caused this Agreement to be executed 

the day and year first before written 

 
The Common seal of    

Was hereunto affixed in the presence of : 

 
 

Signed, sealed and Delivered by the said    
 

 
 

In the presence of 

 
 
 

 
Binding signature of Employer    

 

 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a 

minimum cash up to 25% of the value of the work during implementation of the contract. 

 

 

  _  

(Signed by an Authorized officer of the firm) 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

 

DATE 
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UNDERTAKING 
 (For Validity) 

 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ............... days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 

 

 
 

  _  

(Signed by an Authorized officer of the firm) 

 

 

Title of officer 
 

 

 

Name of firm 
 

 

 

DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 

 

 

 

 

 



Rate  
A

1 2 3 4

1
Supplying and stacking Black Stone crushed aggregates Grade – II 45mm to
63mm size on road considering nearest quarry for each N.H. length incl.
loading & unloading stacking & filling the boxes

(a) Av. 0 to 5 Km. lead. cum 478.14
(b) Av. 6 to 10 Km. lead. cum 527.86
(c) Av. 11 to 20 Km. lead cum 580.18
(d) Av. 21 to 40 Km. lead cum 670.78
(e) Av. 41 to 60 Km. lead cum 801.58
(f) Av. 61 to 100 Km. lead cum 646.53

2

Supplying and stacking Black Trap Quarry Spall on road site with following
considering nearest quarry for each N.H. length incl. loading & unloading
stacking & filling the boxes 

(a) Av. 0 to 5 Km. lead. cum 174.13
(b) Av. 6 to 10 Km. lead. cum 218.88
(c) Av. 11 to 20 Km. lead cum 265.95
(d) Av. 21 to 40 Km. lead cum 397.60
(e) Av. 41 to 60 Km. lead cum 465.40
(f) Av. 61 to 100 Km. lead cum 582.10

3
Supplying and stacking Fine River Sand on road site with following lead
considering nearest quarry for each N.H. length incl. loading & unloading
stacking & filling the boxes.

(a) Av. 0 to 5 Km. lead. cum 309.13
(b) Av. 6 to 10 Km. lead. cum 353.88
(c) Av. 11 to 20 Km. lead cum 400.95
(d) Av. 21 to 40 Km. lead cum 482.60
(e) Av. 41 to 60 Km. lead cum 600.90
(f) Av. 61 to 100 Km. lead cum 837.10

4
Supplying and stacking Coarse River Sand on road site with following lead
considering nearest quarry for each N.H. length incl. loading & unloading
stacking & filling the boxes.

(a) Av. 0 to 5 Km. lead. cum 333.13
(b) Av. 6 to 10 Km. lead. cum 377.88
(c) Av. 11 to 20 Km. lead cum 424.95
(d) Av. 21 to 40 Km. lead cum 506.60
(e) Av. 41 to 60 Km. lead cum 624.90
(f) Av. 61 to 100 Km. lead cum 861.10

Name of work : Emergency work for Supplying Quarry Material on NH-141 bet. Km. 5/560 to Km. 14/535 ( K.F.T.Z.
–Kandla Road) & NH-754K bet. Km. 00/00 to Km. 278/00 ( Lakhpat–Gaduli–Khavda–Mauvana-Santalpur Road) &
NH-341 bet. Km. 65/478 to Km. 162/209 (Bhuj – Khavda- India Bridge to Dharmshala Road & NH-927C bet. Km.
00/00 to Km. 57/345 (Chitrod – Rapar- Balasar Road).

Item 
No.

 Description of Item Unit
Rate Amount



Rate  
A

1 2 3 4

Item 
No.

 Description of Item Unit
Rate Amount

5

Supplying and stacking Granular Materials or Hard Murrum on road site
with following lead considering nearest quarry for each N.H. length incl.
loading & unloading stacking & filling the boxes.

(a) Av. 0 to 5 Km. lead. cum 156.13

(b) Av. 6 to 10 Km. lead. cum 200.88

(c) Av. 11 to 20 Km. lead cum 247.95

(d) Av. 21 to 40 Km. lead cum 329.60

(e) Av. 41 to 60 Km. lead cum 447.40

(e) Av. 41 to 60 Km. lead cum 447.40

(f) Av. 61 to 100 Km. lead cum 684.10

6

Supplying and stacking Murrum/Blindage materials on road site with
following lead considering nearest quarry for each N.H. length incl. loading
& unloading stacking & filling the boxes.

(a) Av. 0 to 5 Km. lead. cum 124.13
(b) Av. 6 to 10 Km. lead. cum 168.88

7

Supplying and stacking Black Stone Crushed aggregates on road site with
following considering nearest quarry for each N.H. length incl. loading &
unloading stacking & filling the boxes.

(i)  Stone crusher dust / Aggregate below 5.6 mm 

(a) Av. 0 to 5 Km. lead. cum 434.13
(b) Av. 6 to 10 Km. lead. cum 478.88
(c) Av. 11 to 20 Km. lead cum 525.95
(d) Av. 21 to 40 Km. lead cum 607.60
(e) Av. 41 to 60 Km. lead cum 725.40
(ii)   Aggregate 6 mm size

(a) Av. 0 to 5 Km. lead. cum 434.13
(b) Av. 6 to 10 Km. lead. cum 478.88
(c) Av. 11 to 20 Km. lead cum 525.95
(d) Av. 21 to 40 Km. lead cum 607.60
(e) Av. 41 to 60 Km. lead cum 725.40
(iii)  5 to 10 mm size: 

(a) Av. 0 to 5 Km. lead. cum 434.13
(b) Av. 6 to 10 Km. lead. cum 478.88
(c) Av. 11 to 20 Km. lead cum 525.95
(d) Av. 21 to 40 Km. lead cum 607.60
(e) Av. 41 to 60 Km. lead cum 725.40



Rate  
A

1 2 3 4

Item 
No.

 Description of Item Unit
Rate Amount

(iv)   0.09 to 13.2 mm Size:

(a) Av. 0 to 5 Km. lead. cum 434.13
(b) Av. 6 to 10 Km. lead. cum 478.88
(c) Av. 11 to 20 Km. lead cum 525.95
(d) Av. 21 to 40 Km. lead cum 607.60
(e) Av. 41 to 60 Km. lead cum 725.40
(v)   10 to 25 mm size: 

(a) Av. 0 to 5 Km. lead. cum 570.13
(b) Av. 6 to 10 Km. lead. cum 614.88
(c) Av. 11 to 20 Km. lead cum 661.95
(d) Av. 21 to 40 Km. lead cum 743.60
(e) Av. 41 to 60 Km. lead cum 861.40
(vI)   25 to 37.5 mm size: 

(a) Av. 0 to 5 Km. lead. cum 544.63
(b) Av. 6 to 10 Km. lead. cum 589.38
(c) Av. 11 to 20 Km. lead cum 636.45
(d) Av. 21 to 40 Km. lead cum 718.10
(e) Av. 41 to 60 Km. lead cum 835.90
(viii)   22.4 to 53 mm size: 

(a) Av. 0 to 5 Km. lead. cum 544.63
(b) Av. 6 to 10 Km. lead. cum 589.38
(c) Av. 11 to 20 Km. lead cum 636.45
(d) Av. 21 to 40 Km. lead cum 718.10
(e) Av. 41 to 60 Km. lead cum 835.90

8
Spreading blindage or road crust filling the gaps in metal and leveling to
camber and gradient as directed.(i) Murrum cum 153.31

9

Spreading the stone aggregate for rolling and W.B.M.
including filling the interstices to required camber and
gradient (excluding spreading of Blindage)(ii) 40mm to
63mm size aggreagates (H.B.)

cum 259.64

10
Rolling and consolidation of soling including filling in depression which occur
during the process, with power roler 8 tonne to 12 tonne. Sqm 22.52

11

Wet Mix Macadam (Providing, laying, spreading and compacting graded
stone aggregate to wet mix macadam specification including premixing the
Material with water at OMC in mechanical mix plant carriage of mixed
Material by tipper to site, laying in uniform layers with paver in sub- base /
base course on well prepared surface and compacting with vibratory roller
to achieve the desired density.)

Cum 2084.00



Rate  
A

1 2 3 4

Item 
No.

 Description of Item Unit
Rate Amount

12

Water Bound Macadam (Providing, laying, spreading and compacting stone
aggregates of specific sizes to water bound macadam specification including
spreading in uniform thickness, hand packing, rolling with vibratory
roller 8-10 tonnes in stages to proper grade and camber, applying and
brooming requisite type of screening/ binding Materials to fill up the
interstices of coarse aggregate, watering and compacting to the required
density.)  (A) By Manual Means
Grading- II (a) Using Screening Crushable type such as
Moorum or Gravel

cum 1248.88

13

Providing, laying, spreading and compacting specified G.S.B. close graded
(C.B.R. not less than 30 %) or any other course materials in sub grade incl.
carriage of material spreading in uniform layers with motor grader on a
prepared base and compacting with power road roller to achieve the density
including all materials, labour and lighting, guarding, barricading including
maintenance of diversion etc. complete. 

(RA) 

1.FOR NH-754K cum 1947.51
2.FOR NH-341 cum 1567.09
3.FOR NH-141 cum 1147.58
4.FOR NH-927C cum 1685.43

N.B.:- 

Estimated Amount Put to Tender Rs…………………………..                             Estimated Amount put to Tender Rs…….

Add ………….…………% Above          Rs…………………………..                             Deduct…………...% Below  Rs…………….. 

Total                                                     Rs…………………………                              Total                               Rs……………………

(In Words …………………………………………………………………                            (In Words …………………………………………………… 

(Please strike out whichever is not applicable)

Contractor's Signature Deputy Executive Engineer
National Highway Sub Division

Gandhidham

ઉપરો ક્ ત કામગી રી  અમો  દર્શાવવા મા  આવેલ ભા વો થી  .......... %  નિ ચા /ઉચા  (શબ્દોમા  .......... ટકા  નિ ચા  / ઉચા  થી  હાથ 
ધરી  પુર્ણ કરવા  અંગે આથી   અમો  સહમતી  તથા  બહંેધરી  આપી એ છી એ.

1) Above items shall be carried out as per M.O.R.T. & H./R&B, Specification for road & Bridge works 5th Revision and 
as directed Engineer in Charge.

2) 1% of estimated cost put to tender for the work shall be deducted from the bill for testing charges 
3) All other Govt. dues shall be recovered as per Govt. prevailing rules. 
I/we am/are willing to carry out the work at ………………….% Above/Below (Should be written in figures and words) of 
the Estimated rates mentioned above, amount of my/our tender works out as under.



NAME OF WORK: Emergency work for Supplying Mix Materials for Bituminous   patch 
work on NH-141   bet. Km. 5/560 to 14/535  Section  : K.F.T.Z. –Kandla  Road) & NH-
754K Bet 00/00 to 279/00 (Section Lakhpat – Gaduli – Khavda – Mauvana - Santalpur  
Road) 
 

[Supplying & Stacking Quarry materials on road site incl. labours, materials and machinery] 
   

DETAIL SPECIFICATIONS 
 
Item No. 1 
Supplying and stacking Black Stone crushed aggregates Grade – II 45mm to 63mm size on road 
considering nearest quarry for each N.H. length incl. loading & unloading stacking & filling the 
boxes. 
 

All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 

Item No. -2 
Supplying and stacking Black Trap Quarry Spall on road site with following considering nearest 
quarry for each N.H. length incl. loading & unloading stacking & filling the boxes. 
 

All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 

Item No. 3 
Supplying and stacking Fine River Sand on road site with following lead considering nearest 
quarry for each N.H. length incl. loading & unloading stacking & filling the boxes. 
 

All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 

Item No. 4 
Supplying and stacking Coarse River Sand on road site with following lead considering nearest 
quarry for each N.H. length incl. loading & unloading stacking & filling the boxes. 
 

All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 

Item No. 5 
Supplying and stacking Granular Materials or Hard Murrum on road site with following lead 
considering nearest quarry for each N.H. length incl. loading & unloading stacking & filling the 
boxes. 
 

All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 

Item No. 6 
Supplying and stacking Murrum/Blindage materials on road site with following lead 
considering nearest quarry for each N.H. length incl. loading & unloading stacking & filling the 
boxes. 
 
All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 7 
Supplying and stacking Black Stone Crushed aggregates on road site with following considering 
nearest quarry for each N.H. length incl. loading & unloading stacking & filling the boxes. 
 
All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 
 
 



Item No. 8 
Spreading blindage  or road crust filling the gaps in metal and leveling to camber and gradient 
as directed.(i) Murrum. 
 
All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 9 
Spreading the black trap Spreading the stone aggregate for rolling and W.B.M. including filling 
the interstices to required camber and gradient (excluding spreading of Blindage) (ii) 40mm to 
63mm size aggregates (H.B.) 
 
All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 10 
Rolling and consolidation of soling including filling in depression which occur during the 
process, with power roller 8 tonne to 12 tonne. 
 
All the relevant clause of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 11 
Wet Mix Macadam (Providing, laying, spreading and compacting graded stone aggregate to wet 
mix macadam specification including premixing the Material with water at OMC in mechanical 
mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in 
sub-base/ base course on well prepared surface and compacting with vibratory roller to achieve 
the desired density.) 
 
All the relevant clause 400 of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 12 
Providing, laying spreading and compacting black stone crushed aggregates of specific sizes to 
75 mm thick compacted W.B.M. specification incl. spreading in uniform thickness, hand packing, 
rolling with power roller 8-10 tonne in stages for proper grade and camber, applying and 
brooming requisite type of screening / binding materials (grit) to fill up the interstices of coarse 
aggregates, watering and rolling making necessary earthen bunds to protect edge, lighting 
guarding, barricading and maintenance of diversion etc. complete Grade – II W.B.M. (45 mm to 
63 mm size metal) by manual means. 
 
All the relevant clause 400 of MoRTH standard specification 5th revision should be applicable. 
 
Item No. 13 
Providing, laying, spreading and compacting specified G.S.B. close graded (C.B.R. not less than 
30 %) or any other course materials in sub grade incl. carriage of material spreading in uniform 
layers with motor grader on a prepared base and compacting with power road roller to achieve 
the density including all materials, labour and lighting, guarding, barricading including 
maintenance of diversion etc. complete. 
 
All the relevant clause 400 of MoRTH standard specification 5th revision should be applicable. 
 
 
 

 Executive Engineer 
National Highway Division 

Gandhidham 
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