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SECTION -1

NOTICE INVITING TENDER

NIT NO. 04- NH/AUR/STMC/2026-27 Dated: 21-07-2026

¢ Availability of bid documents from 21.07.2026 to 20.08.2026 (15:00 hours)

e Deadline for submission of Bid 20.08.2026 (15:00 Hours) (Bid due date)

e Pre-bid meeting 05.08.2026 (15:00 Hours) through V.C. (Link will be shared in due time)
e Deadline for submission of original documents in physical form:21.08.2026 (15:00 Hours)
¢ Opening of technical bids 21.08.2026 (16:00 Hours)

¢ Opening of financial bids; To be declared later.

o Validity of bids: 120 Days



IRC:SP:124-2019

NOTICEINVITINGTENDER
NIT NO- 04NH/AUR/STMC/2026-27 Dated: 21.07.2026

1. The Ministry of Road Transport & Highways, Government of India through Road construction
Department, Bihar Patna represented by Executive Engineer, National Highways Division, Aurangabad,
RCD, Bihar here by invites Single Percentage Rate Bids through e-tendering from experienced
firms/organizations for maintenance works and activities for the following sections of the National

Highways.

SI. Section Length  [Estimated Bid Contract
No. (km) Cost incl. Security | Duration*(
GST,Labour (Rs.) months)
cess &
Seigniorage
Fee
(Rs. in lakhs)
1. |Short Term Maintenance Work 10.80 305.72 3,05,750/- 12 months

from Km 0.00 (Mohania) to Km
10.80 (Total Length = 10.80 Km) of
NH-219 under Short Term
Maintenance Contract (STMC) for
the Year 2026-27.

Cost of Bid Documents (Non-Refundable): - Rs 10,000/- (Rupees Ten thousand only)

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding
firm/contractor for above work are mentioned as under: -

Average Annual Turn-over during last Work of similar nature during last 5 years
3 years
Minimum Average Annual Turnover Single work of Rs. 152.86 Lakhs
Rs. 305.72 Lakhs (estimated cost of work) (minimum 50% of estimated cost of work)
or

Two similar works each of Rs. 107.00 Lakhs
(minimum 35% of estimated cost of work)

or

Three similar works each of Rs.76.43 Lakhs
(minimum 25% of estimated cost of work)

3. The Scope of Work includes <Pot holes filling, slurry seal, Shoulder maintenance, painting of
structures, road marking and road property maintenance> as specified in the bid documents.



4. To participate in the bidding, it is mandatory for the Bidders to get registered their firm with e-
procurement portal https:///eprocure.gov.in/eprocure.app to have user ID & password which has to be
obtained free of cost. Following may kindly be noted:

(a) Registration with e-procurement portal should be valid at least up to the date of
submission of BID.

(b) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular basis
and apply to the tenders via the portal.

5. The complete Bid Documents can be viewed/downloaded from official portal of the CPPP
website (eprocure.gov.in/eprocure/app) from 21.07.2026 to 20.08.2026 (15:00 Hours). The amendments/
clarifications to the Bid Document, if any, will be hosted on the above website.

Copy of online receipt paid through BHARTHKOSH portal towards payment of cost of bid document of
Rs.10,000/- (Rupees ten thousand only to Pay & Accounts Officer (PAO):006484 in “Regional Pay &
Accounts Officer (RPAQO), National Highway Patna, Drawing & Disbursing Officer (DDO):206505-
Superintending Engineer,Road Wing, Regional Officer, Patna for purpose of Sale of Tender document].

6. The Bid should be submitted online in the prescribed format given on the website. No other
mode of submission is acceptable.

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory.
In case authorized signatory holding Power of Attorney and Digital Signatory are not the same,
the bid shall be considered non-responsive.

8. The last date for online submission of the Bid is 20.08.2026 upto15:00 hours(as mentioned
on the e-portal only) ("Bid Due Date"). Bidder must submit its Financial Bid and Technical Bid on CPPP
e-procurement portal within the above deadline.

The bids would be opened on 21.08.2026 (16:00Hours) online at Regional Office-Patna,
Ministry of Road Transport & Highways Patna, representatives of the bidders (maximum of two) who
choose to attend, may attend the online opening of the bids at Regional Office-Patna, Ministry of Road
Transport & Highways on the date and time as mentioned above. However, such representatives shall
be allowed to attend the opening of the bids only if they produce letter of authority on the letter head of
the bidder, at the time of opening of bids as mentioned above

9. The amount of Bid Security is Rs. 3,05,750/- (Rupees Three Lakhs Five Thousand Seven
Hundred and Fifty Only)



IRC:SP:124-2019
10. The period of validity of bid is 120 days from the deadline of submission of bid.

For any clarification, office of the undersigned maybe contacted.

Designation Office of the Executive Engineer National Highway Division Aurangabad,
Address C/O- Shri krishna murari singh, ward no-03, Road No- 03
Sarswati path, Satyendra nagar Aurangabad (Bihar)-824101.

Phone: 9470001322

E-Mail eenhaurangabad@gmail.com
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SECTION -2
INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES

Clause |A. General Clause |D. Submission of Bids
1. Scope of Bid 20. Deadline for Submission of Bids
21. Late Submission of Documents in
Physical Form
2, Source of Funds 22, Modification and Withdrawal of Bids
3. Eligible Bidders E. Bid Opening, Clarification of Bids
and Evaluation
4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids
And Evaluation
5. One Bid per Bidder 24. Process to be Confidential
Cost of Bidding 25. Contacting the Employer
7. Site Visit 26. Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. Correction of Errors
8. Content of Bidding Documents 28. Evaluation and Comparison  of
Financial Bids
9. Clarifications on Bidding Documents F. Award of Contract
10. Amendment of Bidding Documents 29. Award Criteria
C. Preparation of Bids 30. Employer’s Right to Accept any Bid
and to Reject any or all Bids
11. Language of Bid 31. Notification of Award and Signing of
Agreement
12. Documents Comprising the Bid 32. Performance Security
13. Bid Prices 33. Advances
14. Currencies of Bid and Payment G. Corrupt or Fraudulent Practices
15. Bid Validity 34. Corrupt or Fraudulent Practices
16. Earnest Money/Bid H. Labour Laws and Fundamental
Security/Forfeiture/Debar Breach
ment
17. Alternative Proposals by Bidders 35. Labour Laws and Regulations
18. Format and Signing of Bid 36. Fundamental Breach and other
Obligations
19. Marking of Bids Appendix to ITB
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1.1

1.2

1.3

3.2

4.

41

A.GENERAL

Scope of Bid

The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids through the
process of e-tendering for works as described in the se documents and referred to as “the Works”.
The name and identification number of the Works is as defined in the Appendix to ITB.

The successful Bidder will be expected to complete the Works by the intended Completion Date
specified in the Contract Data.

Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

Source of Funds

The expenditure under this contract will be met by Ministry of Road Transport & Highways,
Government of India.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in
Clause4 of ITB.

Any entity which has been black listed or barred by the Central or any State Government or any
public sector undertaking, autonomous body or any authority under the Central or State
Government, from participating in any project, and the bar subsists as on the date of Application
shall not be eligible to submit the bid.

Qualification of the Bidder

All bidders shall furnish the following information and documents with their Bid in Section-3,

Qualification Information, unless otherwise stated in the Appendix to ITB.

a)

b)

Scanned copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; scanned copy of written power of attorney of the
signatory of the Bid to commit the Bidder; and original copy of Written Power of Attorney to be
submitted in the envelope of physical form. (refer Clause12.2 of ITB).

Scanned copy of total monetary value of civil engineering construction and maintenance works
performed for each of the last three years;

Scanned copy of experience certificate in works of a similar nature and size for each of the last
five years with certificates from the concerned officer of the rank of Executive Engineer or
equivalent or higher;

Scanned copy of evidence of availability (either owned or leased or rented) of items of construction
and maintenance equipment name din Clause4.3B(b) (i).

Scanned copy of details of the technical personnel proposed to be employed for the Contract
having the qualifications defined in Clause4.3B (b)(ii).

12



f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered
Accountant as a proof of turn over for the last three years;

9) Scanned copy of information regarding any litigation or arbitration during the last five years in
which the Bidder is involved, the parties concerned, the disputed amount, and the present status;

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed
by the Employer for preparation of bid documents or to supervise the contract.

4.2 Bids from joint ventures/consortiums are not allowed.

4.3 A To qualify for award of the contract, each bidder in its name should have the following; -

a) achieved a minimum average annual financial turnover (in all classes of civil engineering
construction and maintenance works only) equal to the amount indicated in NIT during last

three years ending 31St March of the previous financial year duly certified by Chartered
Accountant.

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor or as a partner
of JV for similar works during last five years ending last day of month previous to the one in which
bids are invited, either of the following:

I. three similar completed works costing not less than amount equal to Rs.76.43 lakhs each.

ii. two similar completed works costing not less than amount equal to
Rs.107.00 lakhs each.
iii. one similar completed work costingnot less than amount equal to

Rs.152.86 lakhs.
iv. (the similar work constitutes construction/maintenance of roads)

The following escalation factors shall be used to bring the value of such completed works to
the level of current financial year (2025-26):

Financial Year | 2025-26 | 2024-25 2023-24 2022-23 2021-22
Multiplying Factor| 1.1 1.21 1.33 1.46 1.61

4.3 B(a) Each bidder must upload the scanned copies of following documents along with the submission
of online bid:
i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information
furnished with the bid documents is correct in all respects; and

b) Such other certificates as defined in Section-3. Failure to submit the certificates/documents
as specified above shall make the bid non-responsive. Each bidder must demonstrate for this
work:

i) evidence of availability (either owned or leased or rented) of the key equipment for this work
as stated in the Appendix to ITB.

ii) Availability of personnel with qualification and experience as stated in the Appendix to ITB.

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated asunder:

Available Bid capacity=(A*N*2.5-B)

Where.
13



4.5

A=Maximum value of civil engineering works executed in any one year during the last three
years (escalation factor as specified in this section shall be used to bring the maximum value
of civil engineering works to the level of current financial year i.e., 2026-27) taking into
account the completed as well as works in progress.

N=Number of years prescribed for completion of the works for which bid is invited.

B=Value (escalation factor as specified in this section shall be used to bring the value to the level
of current financial year i.e., 2026-27) of existing commitments and on-going works to be
completed during the next 12 Months (period of completion of the works for which bid is
invited)

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have:

i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii)  record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc. or
debarring from work etc.

One Bid per Bidder

Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than one Bid
will cause such bids to be disqualified.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will, in no case, be responsible or liable for those costs.

Site Visit

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine and family a
rise himself with the Site of Works and its surroundings including source of earth, water, road
aggregates, availability of labour etc. and obtain all information that may be necessary for
preparing the Bid and entering in to a contract for undertaking the maintenance Works. The costs

of visiting the site shall be at the Bidder's own expense. For this purpose, he may contact the
person whose contact details are given in the Appendix to ITB.

14



8.
8.1

B. BIDDING DOCUMENTS

Content of Bidding Documents

These bidding documents comprises the documents listed below and addenda (ifany) issued
in accordance with Clause10:

Section1: Notice Inviting Tender

Section2: Instructions to Bidders (ITB) and Appendix to ITB

Section3: Qualification Information

Section4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement
Section5:  General Conditions of Contract and Contract Data

Section6: Addendum to General Conditions of Contract

Section7: Road Maintenance Standards and Specifications for Road Maintenance Work,
Part-l and Part-lIl

Section8: Drawings-and-Schedule-ofDrawings-

Section9: Financial Bid form and Bill of Quantities

8.2

9.2
9.21

9.2.2

9.2.3

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in
the Bid Documents. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to Clause26 here of, Bids, which are not substantially responsive
to the requirements of the Bid Documents, shall be rejected.

Clarifications on Bid Documents

A prospective Bidder requiring any clarification on the Bid Documents may notify the Employer
in writing or through e-tender portal at the Employer’s address indicated in the notice inviting
Tender. The Employer will respond to any such request for clarification received earlier than 8
days prior to the deadline for submission of Bids. Copies of the Employer’s response will be
hosted on website including a description of the queries but without identifying its source.

Pre-Bid Meeting

The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is indicated in
the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing so as to reach the Employer not later
than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be posted without delay on website. Any
modifications of the bid documents listed in Clause8.1, which may become necessary as a
result of the pre-bid meeting or which are required in the opinion of the Employer shall be made
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

15



9.24

10.
10.1

10.2

10.3

1.
11.1

12.
121

12.2

12.3

i)
i)
ii)

iv)

v)

Non-attendance at the pre-bid meeting will not because for disqualification of a bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding Documents
by issuing addenda.

Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on e-
tendering portal. Bidders are advised to keep themselves updated of all the addenda issued on
e-tendering portal by daily checking the e-tendering portal and the Employer does not assume
any responsibility in case the bidder fails to do so and does not take any action, if required,
with respect to any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in preparing
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in
accordance with Clause20.3.

C.PREPARATION OF BIDS
Language of Bid

All documents relating to the Bid shall be in English.

Documents Comprising the Bid

The e-bid submitted by the bidder shall be in two separate parts namely Part-1 and Part-Il. Part-
| shall be named Technical Bid and shall comprise of information submitted in Section-3. Part-
Il shall be named Financial Bid and shall comprise of Bill of Quantities-Bill no.1 to 3.
Documents to be submitted in physical form must be delivered before/on the date as mentioned
in NIT

Though, the scanned copies of following documents are required to be uploaded during
submission of e-bid on the e-tendering portal, as per Clause 12.1 above, however, following
original documents in physical form shall be submitted in a sealed envelope on or before the
Bid Due Date and before the time of submission as specified in NIT at the address indicated in
Clause20, duly super scribed “Name of Work, Bid Due Date and time”. Name and address of
the bidder should also be indicated on the envelope.

Copy of Acknowledgement for Tender Submission and EMD/Bid Security

Bid Document Fee

Deleted

Written Power of Attorney of the signatory (whose digital signature certificate issued during e-
tender submission) of the bidder to commit the Bid.

Affidavit duly notarized (as per the format provided in Section-3)

The following documents, which are not submitted with the bid, will be deemed to be part of
the bid.

i) Notice Inviting Tender

i)  Instructions to the Bidders and Appendix to ITB

iii)  General Conditions of Contract and Contract Data
16



13.
13.1

13.2

13.3

13.4

13.5

14.

iv)  Addendum to General Conditions of Contract

V) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part-l and Part-Il

vi)  Drawings and Schedule of Drawings
Bid Prices

The Contract shall be for the whole Works, as described in Clause1.1 based on the Bill of
Quantities- Bill no.1 submitted by the Bidder.

The Bidder shall quote single percentage rate above/below the BOQ on appropriate format
enclosed as part of tender document on e-tender portal.

All duties, taxes, royalties, other levies and excluding GST, payable by the Contractor under
the Contract, or for any other cause, shall be included in the rates, prices, and total bid price
submitted by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment.

The applicable GST on the executed work will be reimbursed to the contractor on submission
of proof of GST deposit with the concerned authority.

Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15.

15.1

15.2

16.

16.1

16.2

i)
i)

Bid Validity

Bids shall remain valid for a period of 120 days after the deadline date for bid submission
specified in Clause20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the Bidders may extend the period of validity for a specified additional period. The request
and the Bidders’ responses shall be made in writing. A Bidder may refuse the request without
forfeiting his bid security. A Bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for a period of the
extension, and in compliance with Clause16 in all respects.

Earnest Money/Bid Security/ Forfeiture/Debarment

The Bidder shall furnish, as part of the Bid, Earnest Money/ Bid Security, in the amount as
specified in the NIT. (Bank guarantee/demand draft must be in favour of the Employer).

The Earnest Money shall, at the Bidder’s option, be in the form of Bank Guarantee/
Demand Draft only (the other forms will not be acceptable) of any scheduled commercial
bank approved by RBI having a net worth of not less than Rs. 500 crores as per the latest
annual report of the bank and must be in the name of Employer. In case of foreign bank (issued
by a branch in India), the net worth in respect of the Indian operations shall only be taken into
account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid security
for lesser value and shorter validity period shall be treated as non-responsive.

Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following banks
would be accepted: -

State Bank of India or its subsidiaries,

Any Indian Nationalised Bank

iii) IDBI/ICICI Bank

17



iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its

v)

a)
b)

16.7

17.

17.1

18.
18.1
18.2

19.

subsidiaries or any Indian Nationalised Bank.

Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.500
crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a
branch in India), the net worth in respect of the Indian operations shall only be taken into
account.

The acceptance of the guarantees shall also be subject to the conditions that the capital
adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

The bank guarantee issued by a Cooperative Bank shall not be accepted.

Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer
as non-responsive.

The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Sub-Clause 15.1.

The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

The Bid Security/Earnest Money will be forfeited:

If the Bidder withdraws the Bid after its submission during the period of Bid validity;

In the case of a successful Bidder, if the Bidder fails within the specified time limit to
i)Sign the Agreement; and/or

ii) Furnish the required Performance Security.
In case of forfeiture of bid security, the bidder shall also be debarred from participation in the
works for a period of 2 years.

Alternative Proposals by Bidders

Bidder shall submit offers that fully comply with the requirement of the Bidding Documents.
Conditional offer or alternate offer will not be considered further in the process of evaluation
and such a bid will be declared non-responsive.

Format and Signing of Bid
The Bidder shall submit e-bid comprising the documents as described in Clause12 of the ITB.

The documents to be submitted in the physical form along with the demand draft for
fees/security shall be typed or written in ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed
by the person/persons signing the Bid. Documents as mentioned here shall contain no
overwriting, alterations or additions, except those to comply with instructions, issued by the
Employer or as necessary to correct errors made by the Bidder, in which case such corrections
shall be made by scoring out the cancelled portion, writing the correction and signing and dating
it along with the stamp by the person or persons signing the Bid

D. SUBMISSIONOFBIDS

Marking of Bids
18



19.1

20.
20.1

The documents to be submitted in physical form as per Clause 12.2 of ITB shall be submitted
in a sealed Envelope super scribed as “Documents in Physical Form” at the top left corner.

In case of any discrepancy between documents submitted online and documents submitted in
the physical form, the documents submitted in physical form shall prevail over the documents
submitted through online process.

Deadline for Submission of Bids

The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or before
the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is further required
to submit Documents (Technical Bid) in Physical Form on/before the date as mentioned in NIT,
at any of the following address:

(i)

Office of the Executive Engineer National Highway Division Aurangabad,
C/O- Shri krishna murari singh, ward no-03, Road No- 03

Sarswati path, Satyendra nagar Aurangabad (Bihar)-824101.

Mob No:- 9470001322 , email:-eenhaurangabad@gmail.com

(i)

Office of the Superintending Engineer, National Highway Circle, Dehri-on-
Sone.

(iii) Office of the Chief Engineer, National Highway Wing(south), Road Construction Department,

Bihar,Patna.

(iv

) Office of the Regional Officer, Ministry of Road Transport & Highways, Bihar, Patna.

In the event of the specified date for the submission of Documents in Physical Form being declared

a holiday for the Employer, the same will be received up to the specified time on the next working
day.

20.2

20.3

21.
211

22,
22.1

22.2

The Employer assumes no responsibility for inability of a bidder to submit bids through the
Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders shall
ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”.
The Employer shall not be responsible if bidder is not able to submit the bid on account of
failure in network/internet connection or any other reason whatsoever.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Late Submission of Documents in Physical Form:

Any document in physical form if received by the Employer after the deadline prescribed in
Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such
Bidder shall not be considered.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the
Bid Due Date and time as prescribed in Clause20.

No bid may be modified after the dead line for online submission of bids.
19




22.3

22.4
22.5

23.
23.1

23.2

23.3

23.4

23.5

23.6

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 or as extended pursuant
to Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16.

Bidders may modify the prices of their bids before deadline of online submission of bid.

No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering portal
System. Time being displayed on e-Tendering Portal shall be final and binding on bidders and
bids have to be submitted by bidders considering this time only and not the time as per their
location/country.

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION
Bid Opening, Clarification of Bids and Evaluation

Bid opening shall be carried out in two stages. Firstly, Part-I “Technical Bid’ of all the Bidders
received (except those received late) shall be opened on the date and time mentioned in Notice
Inviting Tender (NIT). Part-II" Financial Bid’ of those bidders whose technical bid has been
determined to be substantially responsive shall be opened on a subsequent date through online
process of e-tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received late),
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date
and place specified in the NIT. In the event of the specified date for the submission of bids
being declared a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

In all cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter,
the Employer at the opening as the Employer may consider appropriate, will announce the
Bidders’ names and such other details.

The Employer will prepare minutes of the Bid opening, including the information disclosed to
those present in accordance with this Clause 23.

The bids accompanied with valid bid security, bid document fee, Tender processing fee will be
taken up for evaluation with respect to the Qualification Information and other information
furnished in Part | of the bid pursuant to Clause 12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination, evaluation
of technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be entertained.

The Employer shall inform the bidders about the result of technical evaluation by uploading on
the web portal giving 7 days’ time for objections, if any, from the bidders. The Employer shall
finalize the evaluation of technical bids after due consideration of objections received and
intimate the bidders, whose Technical Bids are found responsive, of the date, time and place
of opening of the Financial Bids. The Bidders so informed, or their representative, may attend
the event of opening of Financial Bids.

At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were
found responsive in accordance with Clause 23.5 will be announced. The financial bids of only
these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount

20



23.7

24,
24.1

25.

25.1

26.

26.1

27.
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of each bid, pursuant to Clause22 and such other details as the Employer may consider
appropriate will be announced by the Employer at the time of bid opening.

The Employer shall prepare the minutes of the opening of the Financial Bids.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
person not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid

Contacting the Employer

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine whether each
Bid-

Meets the eligibility criteria defined in Clauses 3 and 4;

Contains the required documents in physical form and the documents uploaded by the bidder
are in order; and

Is substantially responsive to the requirements of the Bidding Documents. During the detailed
evaluation of the “Financial Bids”, the responsiveness of the Bids will be further determined
with respect to the remaining bid conditions, i.e., bill of quantities, Specifications and drawings
etc.

Correction of Errors

Financial Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the rates in figures and words, the rates in words will

27.2

28.
28.1

28.2

govern; and

The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be binding
upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be rejected
and the Bid Security shall be forfeited in accordance with Clause16.6(b).

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s estimate
of the cost of work to be performed under the contract, the Employer may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. If,
after evaluation of the price analyses, the Employer determines that the bidder has substantially
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29.1

30.

30.1

31.
31.1

31.2

31.3

31.4

32.

32.1

failed to demonstrate its capability to deliver the contract at the offered price, the Employer may
reject the bid/proposal.

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive according to the bidding documents and who has
offered the lowest evaluated Bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Not with standing Clause 29, the Employer reserves the right to accept or reject any Bid, and
to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without there by incurring any liability to the affected Bidder or bidders or any obligation to
inform the affected Bidder or bidders of the grounds for the Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This
letter (hereinafter and in the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of
the execution, completion and maintenance of the Works, and of routine maintenance of roads
by the Contractor as prescribed by the Contract (here in after and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause32.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

Upon furnishing of the Performance Security by the successful Bidder, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

Within 10 (thirty) days of receipt of Letter of Acceptance, the selected Bidder shall furnish to
the Authority in the form of Insurance Surety Bond, Account Payee Demand Draft, Banker’s
Cheque or irrevocable and unconditional guarantee e-Bank Guarantee or physical bank
guarantee from a Bank in the form set forth in Annex-Il of section 4 (FORM OF BANK
GUARANTEE) for an amount equal to 3% (Three percent) of its Bid Price. As per Ministry
circular No. NH 37015/01/2022-H (Comp No. 208778) Dtd: 18.05.2022. In case of bids
mentioned below, the Selected Bidder, along with the Performance Security, shall also furnish
to the Authority in the form of Insurance Surety Bond (issued by Insurance Regulatory and
Development Authority of India in the format at Appendix X , Account Payee Demand Draft,
Banker's Cheque or an irrevocable and unconditional e-Bank Guarantee from a Bank or
physical bank guarantee in the format given at Annex-Il of section 4 towards an Additional
Performance Security (the “Additional Performance Security”) for an amount calculated as
under.

(i)




32.2
32.3

324

33.
33.1

34.

34.1

34.2

34.3

i — As circular issued vide MoRTH E-File No. RW/NH-
33044/34/2024-S&R(P&B)(Computer No0.246283) Dt.30.04.2025(Copy enclosed) and
MoRTH E-File No. RW/NH-33044/34/2024-S&R(P&B)(Computer  N0.246283)
Dt.30.06.2026(Copy enclosed) .

(iii) The Additional Performance Security shall be treated as part of the Performance Security.

. The acceptance of the guarantees shall also be subject to the conditions that the capital

adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

. The bank guarantee issued by a Cooperative Bank shall not be accepted.

The Performance Security shall be valid until 60 (sixty) days after the Defects Liability Period.
For avoidance of any doubt, in case of failure of submission of Performance Security within the
stipulated time period, the award shall be deemed to be cancelled/ withdrawn. Thereupon all
rights, privileges, claims and entitlements of the Contractor under or arising out of the Award
shall be deemed to have been waived by, and to have ceased with the concurrence of the
Contractor, and the Award shall be deemed to have been withdrawn by the Employer.

The agreement will be executed within 10 days of receipt of Performance Security.

Advances
The Employer will provide Mobilization Advance as provided in Part | General Conditions of
Contract.

G. CORRUPT OR FRAUDULENT PRACTICES
Corrupt or Fraudulent Practices

The bidders and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the bidding process. Notwithstanding anything to the contrary
contained herein, the Employer may reject any bid without being liable in any manner
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice in the bidding process.

Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any bidder
is found by the Employer to have directly or indirectly or through an agent, engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practiceor restrictive
practice during the bidding process, such bidder shall not be eligible to participate in any tender
issued by the Employer during a period of 2(two) years from the date such bidder is found by
the Employer to have directly or indirectly or through an agent, engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice, as the case may be.

For the purposes of this Clause 34, the following terms shall have the meaning here in after
respectively assigned to them:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with the bidding process
(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Employer who is or has been associated
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35.

35.1

36.

36.1

b)

in any manner, directly or indirectly, with the bidding process or has dealt with matters
concerning the Contract or arising therefrom, before or after the execution thereof, at any
time prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Employer, shall be deemed to constitute
influencing the actions of a person connected with the bidding process); engaging in any
manner whatsoever, whether during the bidding process or after the award or after the
execution of the Contract, as the case may be, any person in respect of any matter relating
to the Works, who at any time has been or is a legal, financial or technical adviser of the
Employer in relation to any matter concerning the Works;

“Fraudulent practice” means a misrepresentation or omission off acts or suppression off acts
or disclosure of incomplete facts, in order to influence the bidding process;

“Coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any person’s participation or action in the
bidding process;

“Undesirable practice” means establishing contact with any person connected with or
employed or engaged by the Employer with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the bidding process; and

“Restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among bidders with the objective of restricting or manipulating a full and fair competition in
the bidding process.

The Employer requires the Bidder/ Contractor to strictly observe the laws against fraud and
corruption enforced in India, namely Prevention of Corruption Act,1988.

H. LABOUR LAWS AND FUNDAMENTAL BREACH
Labour Laws and Regulations

The Bidders shall be aware of the provisions of various Labour Laws, Regulations and Welfare
Measures applicable for Construction Workers in India, and other obligations stated in the
Conditions of Contract.

Fundamental Breach and other obligations

The Bidders shall be aware of the provisions of Fundamental Breach and other obligations
stated in the Conditions of Contract.
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Appendix to ITB

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX
BEFORE ISSUING THE BID DOCUMENTS]

ITB Clause Reference

1.1)  The Employer is the Ministry of Road Transport & Highways, Government of India through Road
construction Department, Bihar Patna represented by Executive Engineer, National Highways
Division, Aurangabad, RCD, Bihar

Name and identification number of Works is< Short Term Maintenance Work from Km 0.00 (Mohania)
to Km 10.80 (Total Length = 10.80 Km) of NH-219 under Short Term Maintenance Contract
(STMC) for the Year 2026-27.>

[(4.3. B(b) (i).]

The key equipment to be deployed on contract work.
Name of the Equipment Quantity
((For bituminous pavement and earth work)

1-Mobile maintenance Unit with necessary Equipment-

S| No. Project Length for maintenance No of Mobile Units*
1 Upto 50 km 1
2 More Than 50 km and upto 150 km 2
3 More Than 150 km and upto 300 km 3

(*)-Project Length specified in table above is indicative. The Employer while inviting bids may review
for making appropriate provision about number of mobile units required.

Name of the Equipment Quantity
(For bituminous pavement and earth work)
1.Deleted
2. Deleted
3. Deleted

4.Static Roller (8/10 T)

5. Small Roller/Compactor

6. Bitumen/emulsion sprayer

7. Mechanical Broom (1250 sgm per hour)
8. Air compressor

9. Grader/Backhoe loader

10. Water Tanker

11. Dewatering Pumps

12 Tipper/dumper Truck

13 Mini hot mix plant (6/10 T/Hr capacity) with in
direct heating arrangements

14. Deleted

15. Deleted

SININDINI=RNN R
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Note: The bidder must upload scanned copy of the documentary evidence in support of his
owning/leased/rented of the above equipment’s. In case the bidder proposes to hire or take the
above equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of this equipment with the company/entity from whom the equipment are proposed to
be hired on lease/rent. Any conditional evidence of deployment of above equipment or in
adequate proof as required for any of the equipment shall make the bid non-responsive and
financial bid shall not be opened.
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[4.3 B (b) (ii)]

The Number of Technical Personnel, Qualifications and Experience will be

As follows:
S. Personnel Qualification Particular Experience No. of
No. (minimum requirement) Persons
1 Project Manager Degree in Civil 5 years as Project Manager on 1
Engineering Highway, Bridge construction/
Maintenance works
2 Site Engineer-cum- | Degree in Civil 4 years on Highway 1
Surveyor Engineer cum | Engineering Construction/ Maintenance
Material Engineer works
3 Incident cum Road Graduate from a 3 years on Highway Property 1
Property manager cum | recognized university | management and Maintenance
Route Operation
Manager
4 Road safety auditor Road Safety Audit 5 years experience 3 days
Certificate from a in
appropriate approved every
Govt. Agency 3
month
s

Note:

The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-

furnishing of the CV as above or conditional deployment of any of the above personnel or proposal
to employ lesser number of personnel than above shall make the bid non-responsive and financial

bid shall not be opened.

[9.2.1]-Pre-bid meeting shall be held as per NIT
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Format of Curriculum Vitae (CV) For Proposed Key Staff

Photo
1. Proposed Position
2. Name of Staff :
3. Date of Birth : (Please furnish proof of age)

4. Nationality

5. Educational Qualification:
(Summarize college/university and other specialized education of staff member, giving names of schools,
dates attended and degrees obtained).
(Please furnish proof of qualification)

Contact Address with Phone and Mobile numbers:

6. Membership of Professional Societies:

7. Publication :
(List of details of major technical reports/papers published in recognized national and international
journals)

8. Employment Record:

(Starting with present position, list in reversed order, every employment held. List of all positions held
bystaff member since graduation, giving dates, names of employing organization, title of positions held
and locations of assignments. For experience period of specific assignment must be clearly
mentioned, also given client references, where appropriate).

9. Summary of the CV
(Furnish a summary of the above CV. The information in the summary shall be precise and accurate. The
information in the summary will have bearing on the evaluation of the CV).

A) Education:
(i) Field of Diploma/Graduation and year
(i)  Field of Post Graduation and year
(i)  Any other specific qualification

B) Experience

(i)  Total experience in highways: Years
(i) Responsibilities held:

a) Years

b) Years

c) Years
(i) Relevant Experience: Years

C) Permanent Employment with the Firm (Yes/No):
If yes, how many years:
If no, what is the employment Arrangement with Firm?

Certification:
28



1. I am willing to work on the project and | will be available for entire duration of the project
assignment and | will not engage myself in any other assignment during the currency of this
assignment on the project.

2. I, the undersigned, certify that to the best of my knowledge and belief, this bio-data correctly
describes me, my qualification and my experience.

Signature of the Candidate

Place:
Date:

Signature of the Authorized Representative of the firm

Place:
Date:

Note: Each page of the CV shall be signed in ink by both the staff member and the Authorized
Representative of the firm.
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SECTION -3

QUALIFICATION INFORMATION
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SECTION -3
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in physical form will
be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders.
This information will not be incorporated in the Contract.
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Annex-l of Section-3
QUALIFICATION INFORMATION

1. For Individual Bidders

11 a) Year of Constitution
b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2  Power of Attorney of signatory of Bid [Upload scanned copy and also supply Original
Copy in envelope of physical form]]

1.3  Total value of Civil Engineering construction and/or maintenance works performed in the last three
years (in Rs. Lakh).

Refer ITB Clause 4.4A (a)

(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate
from Chartered Accountant)

Year Total value of work performed (Rs. Lakhs)

2023-24

2024-25

2025-26
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14 (a) Work performed as prime contractor/JV partner provided further that all other qualification
criteria are satisfied (in the same name) of a similar nature during the last three years as per ITB

Clause 4.3A(b).

Project | Name Description | Value of Date of | Stipulated | Actual Remarks
Name | of the of work Contract issue period of date of explaining
Employer* (Rs. of work | completion | completion* | reasons
inLac) order for delay in
work
Completed

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive
Engineer or equivalent or higher and also supply original or certified copy in physical form
envelope)

Note: In case of sub-contractor—a certificate from the Executive Engineer or equivalent of the
Prime Employer should be obtained from whom an approval for subcontractor has been
obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and works
which are yet to be completed) as on the date 7 days before the last date for bid submission (as per
Clause 4.4 of the ITB).

(i) Existing commitments and on-going works(B)

Descriptio | Place& | Contrac | Name & | Value | Stipulate | Value of | Escalatio | Anticipate | Escalated value
n of State | tNo. | Address | of d Period| works® | nfacto | ddate of remaining
work of Contra | of remainin | ofcomplet | Work during

Employe | ct(RsCr | Completio | 910 be ion completion
; ) N complete perlod.of wprk
d (Rs Cr) for which bids
are invited
1 2 3 4 5 6 7 8 9 10
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* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelope.

(i) Details of works for which bid submitted and accepted (i.e. where contract signing is
pending)

Descriptio Place & Name & Date of Value given | Stipulated Value of work during
n of State Address of issue of in LOA | period for completion period of
works Employer Letter of completion work for which bids

Acceptanc are invited
e (LOA)*
1 2 3 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting
calculation)
A = Rs. Lakh (enclose the details)
N S e years
B = Rs. Lakh (enclose the details)
Available bid capacity= AxNx2.5 -B
= RS.cooiiiii lakhs

1.5 Availability of Key Equipment essential for carrying out the Works [Ref.Clause4.3(B)(i)]. The Bidder
should list all the information requested below.

Item of Requirement Availability Proposals Page No of the
Equipment proof attached
No. Capacity Owned/Leased | Age/Condi
rented tion

Note: The bidder must upload the documentary evidence in support of his owning/leased/rented
of the above equipment. In case the bidder proposes to hire or take the above equipment
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of
this equipment with the company/entity from whom the equipment are proposed to be
hired on lease/rent. Any conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make the bid non-responsive
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and financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for administration and execution of the
Contract [Ref.Clause4.3(B)(b)(ii)]. Upload biographical data for technical personnel (Refer also
to Clause.4.1(e) of Instructions to Bidders).

(Refer also to Sub Clause9.1 of the General Conditions of Contract).

Position Name Qualification Total Professional Experience in the
Experience (Years) proposed position
(Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Non-
compliance of the above or non-furnishing of the CV as above or conditional deployment
of any of the above personnel or proposal to employ lesser number of personnel than
above shall make the bid non-responsive and financial bid shall not be opened.

1.7 Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount involved Remarks showing
Dispute (Rs lakh) Present Status

2. Bidders should upload the scanned copy of the following affidavits/undertakings as per formats
enclosed herein after and also send original copy of Affidavit/Undertakings: -

i) Affidavit (it should be on stamp paper attested by Notary Public)

ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of work
during implementation of the Contract towards working capital.

iii)  Undertaking that the Bids shall remain valid for the period specified in Clause15.1.
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Annex-ll of Section-3

AFFIDAVIT
1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments
are true and correct.
2. The undersigned also here by certifies that neither our firm M/s

have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned here by Authorise(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Employer to verify this statement
or regarding our competence and general reputation.

4, The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Employer and within the
prescribed time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary
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Annex-lll of Section-3
UNDERTAKING

I, the undersigned do here by undertake that our firm M/s
Shall maintain availability of minimum cash amounting to 25% of the value of the work during
implementation of the Contract towards the working capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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Annex-lV of Section-3
UNDERTAKING

[, the undersigned do here by undertake that our firm M/s

Agree to abide by this bid for a period of days after the date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the expiration
of that period.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT

Annex-l of Section 4

FORM OF BANK GUARANTEE FOR BID SECURITY

B.G. No. Dated:

1. In consideration of you, Executive Engineer,National Highways Division, Aurangabad ,RCD
Bihar (hereinafter referred to as the “Authority”, which expression shall unless it be repugnant to
the subject or context thereof include its, successors and assigns) having agreed to receive the
BID Of and having its registered office at
........................... (and acting) (hereinafter referred to as the “Bidder” which expression shall
unless it be repugnant to the subject or context thereof include its/their executors, administrators,
successors and assigns), for the*** ** Project on Percentage basis (hereinafter referred to as
“the Project”) pursuant to the Document dated ............... issued in respect of the Project and
other related documents including without limitation the draft contract Agreement (hereinafter
collectively referred to as “Bidding Documents”), we (Name of the Bank) having our registered
officeat ..................... and one of its branches at .......................... (hereinafter referred to
as the “Bank”), at the request of the Bidder, do hereby in terms of Clause 16, (ITB) of the
Document, irrevocably, unconditionally and without reservation guarantee the due and faithful
fulfilment and compliance of the terms and conditions of the Bidding Documents (including the
RFP Document) by the said Bidder and unconditionally and irrevocably undertake to pay
forthwith to the Authority an amount of Rs. *** ** (Rupees *** ** only) (hereinafter referred to as
the “Guarantee”) as our primary obligation without any demur, reservation, recourse, contest or
protest and without reference to the Bidder if the Bidder shall fail to fulfil or comply with all or any
of the terms and conditions contained in the said Bidding Documents.

2. Any such written demand made by the Authority stating that the Bidder is in default of the due
and faithful fulfilment and compliance with the terms and conditions contained in the Bidding
Documents shall be final, conclusive and binding on the Bank.

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under
this Guarantee without any demur, reservation, recourse, contest or protest and without any
reference to the Bidder or any other person and irrespective of whether the claim of the Authority
is disputed by the Bidder or not, merely on the first demand from the Authority stating that the
amount claimed is due to the Authority by reason of failure of the Bidder to fulfil and comply with
the terms and conditions contained in the Bidding Documents including failure of the said Bidder
to keep its BID open during the BID validity period as set forth in the said Bidding Documents for
any reason whatsoever. Any such demand made on the Bank shall be conclusive as regards
amount due and payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding Rs. *** **(Rupees *** ** only).

4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one hundred
and eighty) days from the BID Due Date inclusive of a claim period of 60 (sixty) days or for such
extended period as may be mutually agreed between the Authority and the Bidder, and agreed
to by the Bank, and shall continue to be enforceable till all amounts under this Guarantee have
been paid. 64
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5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to whether
the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions
contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its BID
open during the BID validity period set forth in the said Bidding Documents, and the decision of
the Authority that the Bidder is in default as aforesaid shall be final and binding on us,
notwithstanding any differences between the Authority and the Bidder or any dispute pending
before any Court, Tribunal, Arbitrator or any other Authority.

6. The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder
or the Bank or any absorption, merger or amalgamation of the Bidder or the Bank with any other
person.

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the Bank as
the principal debtor. The Authority shall have the fullest liberty without affecting in any way the
liability of the Bank under this Guarantee from time to time to vary any of the terms and conditions
contained in the said Bidding Documents or to extend time for submission of the BIDs or the BID
validity period or the period for conveying acceptance of Letter of Award by the Bidder or the
period for fulfilment and compliance with all or any of the terms and conditions contained in the
said Bidding Documents by the said Bidder or to postpone for any time and from time to time
any of the powers exercisable by it against the said Bidder and either to enforce or forbear from
enforcing any of the terms and conditions contained in the said Bidding Documents or the
securities available to the Authority, and the Bank shall not be released from its liability under
these presents by any exercise by the Authority of the liberty with reference to the matters
aforesaid or by reason of time being given to the said Bidder or any other forbearance, act or
omission on the part of the Authority or any indulgence by the Authority to the said Bidder or by
any change in the constitution of the Authority or its absorption, merger or amalgamation with
any other person or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of releasing the Bank from its such liability.

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made
if addressed to the Bank and sent by courier or by registered mail to the Bank at the address set
forth herein.

9. We undertake to make the payment on receipt of your notice of claim on us addressed to [name
of Bank along with branch address] and delivered at our above branch which shall be deemed
to have been duly authorised to receive the said notice of claim.

10. It shall not be necessary for the Authority to proceed against the said Bidder before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank,
notwithstanding any other security which the Authority may have obtained from the said Bidder
or any other person and which shall, at the time when proceedings are taken against the Bank
hereunder, be outstanding or unrealised.

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except with
the previous express consent of the Authority in writing. 12. The Bank declares that it has power
to issue this Guarantee and discharge the obligations contemplated herein, the undersigned is
duly authorised and has full power to execute this Guarantee for and on behalf of the Bank.

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs.
*** crore (Rupees *** ** crore only). The Bank shall be liable to pay the said amount or any part
thereof only if the Authority serves a written claim on the Bank in accordance with paragraph 9
hereof, on or before [*** (indicate date falling 180 days after the BID Due Date)].
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14. This guarantee shall also be operatable at our..................

.Branchat ............. , from whom,

confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment
thereunder claimed, the said branch shall accept such invocation letter and make payment of

amounts so demanded under the said invocation.

15. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging
System) platform & shall invariably send an advice of this Bank Guarantee to the designated
bank of [Ministry/NHAI/NHIDCL/State PWD/BRO], details of which is as under

SL No Particular Details
. Executive Engineer,
1 Name of Beneficiary National Highway Division,
Aurangabad (Bihar)
State Bank of India,
2 Name of Bank Parishad Bazar, Ramesh
Chowk Branch, Aurangabad
(Bihar)
3 Account No. 39003924330
4 IFSC Code SBINO000013
Signed and delivered by .............cocooiieinin. Bank
By the hand of Mr./Ms ......................... LIS and authorised official.

(Signature of the Authorised Signatory)
(Official-Seal)
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Annex-ll of Section 4
FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

FORM OF BANK GUARANTEE
[Performance Security/ Additional Performance Security]

To,
The Executive Engineer,
National Highways Division,

Aurangabad.
WHEREAS [name and address of Contractor]
(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No.

Dated for construction of
[name of the Project] (hereinafter called the “Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/
Additional Performance Security} for due and faithful performance of its obligations, under and in
accordance with the Contract, during the {Construction Period/ Defects Liability Period and
Maintenance Period} in a sum of Rs..... cr. (Rupees ................ crore) (the “Guarantee Amount”
3

)-

AND WHEREAS we, ........ccccoiennnnee through our branch at ...................... (the “Bank”) have
agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of Performance
Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as
follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of
the Contractor’'s obligations during the {Construction Period/ Defects Liability Period and
Maintenance Period} under and in accordance with the Contract, and agrees and undertakes to
pay to the Authority, upon its mere first written demand, and without any demur, reservation,
recourse, contest or protest, and without any reference to the Contractor, such sum or sums up
to an aggregate sum of the Guarantee Amount as the Authority shall claim, without the Authority
being required to prove or to show grounds or reasons for its demand and/or for the sum specified
therein.

2. A letter from the Authority, under the hand of an officer not below the rank of [Superintending
Engineer of Ministry of Road Transport & Highways], that the Contractor has committed default in
the due and faithful performance of all or any of its obligations under and in accordance with the
Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that the
Authority shall be the sole judge as to whether the Contractor is in default in due and faithful
performance of its obligations during and under the Contract and its decision that the Contractor
is in default shall be final and binding on the Bank, notwithstanding any differences between the
Authority and the Contractor, or any dispute between them pending before any court, tribunal,
arbitrators or any other authority or body, or by the discharge of the Contractor for any reason
whatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were
the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether
by their absorption with any other body or corporation or otherwise, shall not in any way or manner
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affect the liability or obligation of the Bank under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed
against the Contractor before presenting to the Bank its demand under this Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under
this Guarantee, to vary at any time, the terms and conditions of the Contract or to extend the time
or period for the compliance with, fulfillment and/ or performance of all or any of the obligations of
the Contractor contained in the Contract or to postpone for any time, and from time to time, any
of the rights and powers exercisable by the Authority against the Contractor, and either to enforce
or forbear from enforcing any of the terms and conditions contained in the Contract and/or the
securities available to the Authority, and the Bank shall not be released from its liability and
obligation under these presents by any exercise by the Authority of the liberty with reference to
the matters aforesaid or by reason of time being given to the Contractor or any other forbearance,
indulgence, act or omission on the part of the Authority or of any other matter or thing whatsoever
which under any law relating to sureties and guarantors would but for this provision have the effect
of releasing the Bank from its liability and obligation under this Guarantee and the Bank hereby
waives all of its rights under any such law.

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or
which may hereafter be held by the Authority in respect of or relating to the Contract or for the
fulfillment, compliance and/or performance of all or any of the obligations of the Contractor under
the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is
restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified
in paragraph 8 below and unless a demand or claim in writing is made by the Authority on the
Bank under this Guarantee all rights of the Authority under this Guarantee shall be forfeited and
the Bank shall be relieved from its liabilities hereunder.

8. The Guarantee shall cease to be in force and effect on 7 (Seven) years from the date of issuance
of this Guarantee. Unless a demand or claim under this Guarantee is made in writing before expiry
of the Guarantee, the Bank shall be discharged from its liabilities hereunder.

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous
express consent of the Authority in writing, and declares and warrants that it has the power to
issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank.

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed
to the Bank at its above referred branch, which shall be deemed to have been duly authorized to
receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed
to have been given at the time when it ought to have been delivered in due course of post and in
proving such notice, when given by post, it shall be sufficient to prove that the envelope containing
the notice was posted and a certificate signed by an officer of the Authority that the envelope was
so posted shall be conclusive.

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect
for up to the date specified in paragraph 8 above or until it is released earlier by the Authority
pursuant to the provisions of the Contract.

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
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excluded. Signed and sealed this .......... dayof........... ,20......... at........... SIGNED, SEALED
AND DELIVERED For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code Number)
(Address)
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Annex-lll of Section 4
FORM OF LETTER OF APPLICATION

To,

The Executive Engineer,
National Highways Division,
Aurangabad.

DESCRIPTION OF WORKS: - Bid for Short Term Maintenance Work from Km 0.00 (Mohania) to
Km 10.80 (Total Length = 10.80 Km) of NH-219 under Short Term Maintenance Contract (STMC)
for the Year 2026-27.)

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of works,
etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject any
or all applications without assigning any reason.

Thanking you,
Yours faithfully,

(Authorized Signatory)
For and on behalf of M/s
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Annex-lV of Section 4
FORM OF LETTER OF ACCEPTANCE

Sir,

Based on your bid submitted on...................... in compliance of bidding document of [the Employer] for
execution of the works of ............ccccciiiiienne it is here by notified that your bid for a Contract Price of
Rs...coevvnennnen (Rupees in words.............. ) has been accepted for and on behalf of [the Employer]

You are here by requested to furnish Performance Security plus additional security in the form detailed
in Clause 32.2 of ITB for an amount equivalent to Rs............... (Rupees in words...) with in10 days
as per provisions of Clause32.1 of ITB of the bid document and

sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB shall be taken.

Thanking you,
Yours faithfully,

Employer
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Annex-V of Section 4
FORM OF AGREEMENT

AGREEMENT

This agreement made the day of between the
The president of India through the Ministry of Road Transport & Highways, Government of India
FEPIES N A DY .o
-(here in after called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHERE AS the Employer invited bids from eligible bidders for the execution of certain works,
ViZe

AND WHERE AS pursuant to the bid submitted by the Contractor, vide
(herein after referred to as the “BID” or “OFFER”) for the
execution of works, the Employer by his letter of acceptance dated
accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms and conditions
in accordance with the documents listed in Para2 below.

AND WHERE AS the Contractor by a deed of undertaking dated has agreed to abide by
all the terms of the bid, including but not limited to the amount quoted for the execution of Contract, as
stated in the bid, and also to comply with such terms and conditions as may be required from time to
time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance
Security pursuant to Clause32 of ITB (Section-2).

NOWTHISAGREEMENTWITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are respectively
assigned to them in the conditions of contract herein after referred to;

2. The following documents shall be deemed to form and be read and construed as part
Of this agreement viz.

a) Agreement;

b) Letter of Acceptance;

c) Contractor’s Bid,;

d) Contract Data;

e) General Conditions of Contract;

f)  Addendum to General Conditions of Contract;

g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

Bill of Quantities; and

~— ~—

Any other document listed in the Contract Data.

—
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The fore going documents shall be construed as complementary and mutually explanatory
one with another. Should any ambiguity or discrepancy be noted, then the order of
precedence of these documents shall be subject to the order as listed above and interpreted
in the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor as here in
after mentioned, the Contractor here by covenants with the Employer to execute and complete
the works and remedy any defects therein in conformity in all respects with the provisions of
the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the works and remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the contract at the times and in the
manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day and
year above written. Signed, sealed and delivered by the said Employer through his Authorized
Representative and the said Contract or through his Power of Attorney holder.

Binding Signature of Employer Binding Signature of Contractor
For and on behalf of For and on behalf of M/s
In the presence of In the Presence of
1. Name: 1.Name:
Address: Address:
2. Name: 2.Name:
Address: Address:
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A.GENERAL

Definitions
Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep their
defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s
Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of
works or parts there of as applicable in accordance with Clause 47. Compensation Events
are those defined in Clause40.

Contract is the Contract between the Employer and the Contractor to maintain the road assets and
to execute, complete, and maintain the Works. It consists of the documents listed in Clause2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and
Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance with the
Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
Liability
Period has ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the
Completion Date, during which the Contractor remains responsible for the rectification of any defect
in the Works he has undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the
Works. The Employer may delegate any or all functions to a person or body nominated by him for
specified functions.

Engineer is the person named in the Contract Data (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract on behalf of
the Employer.

Equipment is the Contractor’'s machinery and vehicles brought temporarily to the Site to execute
the Maintenance Works and Activities.
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Intended Completion Date is the date, as given in contract data, on which it is intended that the
Contractor shall complete the Works as per scope under the contract. The intended Completion
Date may be revised only by the Engineer by issuing an Extension of Time after approval from the
Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial action
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response Time
commences from the time of earliest detection of the defect by (i) observation of the defect by the
Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect by a road
user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the
work after signing of the contract pursuant to Clause32.1 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-
asset condition that will not be exceeded at any time. If any defect exceeds the permissible
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance
with the relevant provisions in this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all activities
of the Contractor under the Contract. He is also the Contractor’'s Representative for the purpose of
this Contract.

Road means the Road or package of roads in network or scattered for which the Maintenance
Works and Activities are to be carried out under the Contract.

“Road Assets” Include the following:

i) Main carriage way with shoulders (paved and/or earthen), medians, slip roads,
service roads;

i)  Road embankment including slopes, protection works, kerbs and chute drains;
iii)  Road way in cutting including slopes protection works, drains;

iv)  Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds, Floor protection
works;

V) Road signs, road markings, road delineators, guard rails, safety barriers, railings,
fencings, parapets, kilometer stones,200m stones, road boundary stones;

vi)  All types of drains, trees, plantations and erosion control measures;
vii) Road land;
viii) Any other project facility or asset forming integral part of the road(s).
Road Maintenance Standards is the collective term for parameters which define the condition in

which the road assets are required to be maintained and other requirements regarding safety and
quality of works to be complied with by the Contractor.
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Road Maintenance Works and Activities to be carried out by Contractor shall include:
Maintenance of the road specified in the BOQ and executing other items of road maintenance works as
ordered by the Engineer.

Rectification Standard

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ or as ordered by
Engineer in charge and ensure road users safety and comfort. The maintenance activities shall be so
planned that the defects are repaired well before they reach maximum condition as per the permissible
tolerance

Site is defined as such in the Contract Data, where maintenance works are to be
executed.

Specifications means the Specifications of the Maintenance Works including the Road Maintenance
Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of
the Works.

Service Level means the defined condition in which the road assets are to be maintained by the
Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a
work under the Contract, which includes part of the agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by the Contractor that are
needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance works and
passing the tests on completion of the Works or any Section or part there of as stated in the Contract
Data or as extended by the Engineer by issuing an Extension of Time after the approval from the
Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance Works.

Work Order is an order issued by the Engineer to the Contractor for execution of certain works, specifying
the time limits which may be invariance with the approved programme or in variation to the scope of work
depending upon the site requirement.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female
or neuter and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract Unless specifically defined. The Engineer will provide
instructions clarifying queries about these Conditions of Contract.

2.2 |If part completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date and the Intended Completion Date apply to any part of the Works
(other than references to the Completion Date and Intended Completion Date for the whole of
Works).
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2.3 The following documents shall be deemed to form and be read and construed as part of the

4.1
4.2

Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in
the following order of priority:

* Agreement;

* Notice to Proceed with the Work;

» Letter of Acceptance;

e Contractor’s Bid;

* Contract Data;

« General Conditions of Contract;

* Road Maintenance Standards and Specifications for Road Maintenance Works Part | and Part
Il;

* Priced Bill of Quantities; and

* Any other documents listed in the Contract Data.
Language and Law

The language of the Contract shall be in English and the law governing the Contract as given in
Contract Data.

Engineer’s Decisions
The Employer shall designate and notify to the Contractor in writing the name of the Engineer.

Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer. The Engineer shall have
no authority to relieve the Contractor of any of his obligations under the Contract.

Delegation

The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to
other people, after notifying the Contractor and may cancel any delegation under intimation to the
Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered as per Indian Law.
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8.2

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities,
and the Employer between the dates given in the Schedule of Other Contractors, as referred to in
the Contract Data. The Contractor shall also provide facilities and services for them as described
in the Schedule. The Employer may modify the Schedule of Other Contractors and shall notify the
Contractor of any such modification. The Contractor shall cooperate in such situations as well.

The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure that there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of other Contractors till the completion of Works.

Personnel and Equipment

The Contractor shall employ the technical personnel named in the Contract Data or other technical
persons approved by the Engineer. The Engineer will approve any proposed replacement of
technical personnel only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel stated in the Contract Data. If the personnel stated in the Contract
Data are not deployed on site by the Contractor within 15 days of issue of notice to proceed with
the work, a penalty of 5000/- per day per person shall be levied for next 30 days, beyond which it
shall be treated as a breach of Contract and action will be taken as per Clause51.
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9.2

9.3

9.4

The Contractor shall use the equipment identified in the bid along with competent operators and
adequate stock of spares for smooth operations.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the Works under the Contract.

The Contractor shall establish, within his own organizational structure, a planning unit, staffed with
suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by
his representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the specified

Road Maintenance Standards and report the same to the Engineer in the format acceptable to the
Engineer.

9.4.2 To maintain and update the road condition inventory regularly.

9.4.3 To assist the Engineer in verification of the compliance.

9.5

10.
10.1

11.
11.1

12
121

13.
13.1

The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of compliance
with the required Service Levels in the standard formats acceptable to the Engineer.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor
carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

The Employer is responsible for the expected risks which are (a) in so far as they directly affect the
execution of the Maintenance Works and Activities included in the Contract, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot, commotion or disorder (unless restricted to the Contractor's employees),
natural calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic,
explosive.

Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death, which arise
during and in consequence of the performance of the Contract other than the excepted risks,
referred to in Clause11.1, are the risks of the Contractor.

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the completion of defect liability period, in that amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor’'s
risks:

a) Loss of or damage to the Works and Materials

b) Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment) in
connection with the Contract

d)  Third Party Liability Insurance
e)  Automobile Liability Insurance

f)  Workers’ Compensation
57



g) Employer’s Liability
h)  Other Insurances

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for compensation
to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may
affect the insurance which the Contractor should have provided and recover the premiums the
Employer had paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due from the Contractor.

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor shall ensure
that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for works executed by them under the
Contract unless such Sub-Contractor(s) is/are covered by the policies taken out by the Contractor.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to him.

15. Queries about the Contract Data

15.1 The authorized representative of the Employer as stated in the Contract data will clarify queries on
the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards.

The Contractor shall construct, install and maintain the Works in accordance with the Specifications
and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Maintenance Works and Activities on the Start
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor,
as updated with the approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable
Standards and Specifications and existing policies/guidelines/practices and get the same approved
from the Engineer/Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Engineer, who is to approve them if they comply with Specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the Temporary
Works.

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works by Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, are
subject to prior approval by the Engineer before their use.
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19.
19.1

20.
201

21.
211

22,
221

23.
231

23.2

24,

241

Site Regulations and Safety

The Contractor shall be responsible for the safety of all activities on the Site, including arrangements
for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of Road Transport &
Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully responsible
for the safety of workers and staff at site and provide safety helmets, reflective jackets and other
PPE to the workers, inspecting officers and supervisors.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site is
the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor on or before the start
date of the Contract.

Access to the Site

The Contractor shall allow access to the Site and to any place where work in connection with the
Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by:

a) The Engineer

b) The Employer
Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance works
which comply with the applicable laws where the Site is located.

The Contractor shall permit the Engineer/Employer to inspect the Contractor’'s contemporary
records in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the
Engineer.

Procedure for Dispute Resolution

Arbitration

The procedure for arbitration will be as follows:

)

i)

In case of Dispute or difference arising between the Employer and the Contractor relating to any
matter arising out of or connected with this contract, such disputes or differences shall be settled in
accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 2015. The
Arbitral Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators proposed by the
Employer and choice of selecting one given to the Contractor. Contractor shall select one out of the
three names of Arbitrators given to him within 30 days failing which the Employer shall nominate
the Arbitrator out of the panel of three Arbitrators. In case the Contractor objects to the Arbitrator
selected by the Employer, the Employer shall refer selection of Arbitrator to the Indian Roads
Congress for nominating the Arbitrator for the dispute and both parties agree that the Arbitrator so
selected by IRC shall decide the dispute. Indian Roads Congress shall try to appoint Arbitrator
preferably from the state where the project is located or otherwise from adjoining States.

Arbitration proceedings shall be held at [Name of Place], India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be English.

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and expenses
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of Arbitration proceedings will be paid as determined by the Arbitral Tribunal However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of its proceedings shall
be borne by each party itself. The fees and expenses of the Arbitrator shall be shared equally by
both the parties.

iv) Performance under the contract shall continue during the Arbitration proceedings and payments
due to the Contractor by the Employer shall not be withheld, unless they are the subject matter of
arbitration proceedings.

B. TIME CONTROL

25. Programme

25.1 The Contractor shall submit to the Engineer for approval a programme within period specified in the
contract data showing the general methods, arrangements, order, and timing for all the
maintenance works and activities.

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and when
required except the performance-based maintenance items.

25.3 An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of progress achieved on the timing of the remaining Works, including any
changes to the sequence of activities.

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If the
Contractor does not submit an updated Programme within this period, the Engineer may withhold
the amount stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Programme has been
submitted.

25.5 The Engineer's approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining Works, which would cause the Contractor to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in
not more than 21days from the date of receipt of Engineer’s recommendation, communicate to the
Engineer the acceptance or otherwise. The Engineer shall convey the decision of the Employer to
the Contractor.

27. Delays Ordered by the Engineer

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer.

28. Management Meetings

28.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans and progress for the Maintenance Works.
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28.2

29.
291

30.
30.1

30.2

31.
311

31.2

31.3
31.4

31.5

31.6

31.7

The Engineer shall record the business of management meetings and provide copies of the record
to those attending the meeting. The responsibility of the parties for actions to be taken shall be
decided by the Engineer either during the management meeting or after the management meeting
and to be intimated in writing to all those who attended the meeting.

C. QUALITY CONTROL

Identifying Defects

The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those are
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct
the Contractor to uncover and test any work that the Engineer considers may have a Defect.

Tests

The Contractor shall setup a field laboratory within period stated in contract data and be solely
responsible for:

a) Carrying out the mandatory tests prescribed in Technical Specifications and

b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the testing charges and for any number of samples. Otherwise, the Employer shall pay for the
testing charges.

Correction of Defects noticed during the Defects Liability Period
The works carried out shall be of very high standard, requiring no major repairs on the road for at
least, during defects liability period, after the date of completion of works.
If any defects including shrinkage, cracks, other faults appear in the works within the period
specified here under after issue of “Taking over” certificate, the Engineer shall give notice to the
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability
Period shall be extended for as long as the defects remain to be corrected.
Every time notice of a defect is given, the Contractor shall correct the notified defect at his own
cost with in the length of time specified in the Engineer’s notice.
The Defects Liability Period is not applicable for works of routine maintenance such as pot holes/
patch repairs/ ruts repairs/ cleaning and clearing, etc. under performance based BOQ item.
If during the Defects Liability Period any defect is found in the design, engineering, materials and
workmanship of the Works and Services executed by the Contractor, then the Contractor shall
promptly, in consultation and agreement with the Engineer, appropriately remedy such defects at
its cost, or repair, replace or otherwise make good (as the Contractor shall, at its discretion,
determine) such defects as well as any damage to the Road caused by such defects.

The Contractor’s obligations under this Clause 31 shall not apply to:

a) Any material that is supplied by the Employer, and normally consumed in maintenance, or
have a normal life shorter than the Defects Liability Period stated here in;

b) any design, Specification or other data, supplied or specified by or on behalf of the Employer
or any matter for which the Contractor has disclaimed responsibility herein;

The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) Noticed,
as well as provide all necessary access to the Facilities and the Site to enable him to perform his
obligations under this Clause 31.

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities
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that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

32. Un corrected Defects

32.1

32.2

If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected.
The Contractor will pay to the Employer this amount or the Engineer may deduct such amount
from any sums due to the Contractor, on correction of the Defect together with 20 percent
additional costs as the damages.

In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part —I.

D. COST CONTROL

33. Bill of Quantities

33.1
33.2

The Bill of Quantities shall contain the description of items, units, rates and amount.

The Bill of Quantities issued to calculate the Contract Price. The Contractor is paid for the quantity
of the work done at the rates given in the Bill of Quantities with accepted/awarded tender premium
for each item for the work executed.

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ
shall be applicable for individual item of work to determine payable amount to Contractor subject
to contractual provisions.

34. Changes in the Quantities

34.1

The final quantity of the work done may differ from the quantity given in the Bill of Quantities. The
payment shall be made for the quantities executed. Provided that the items for which lumpsum
rates have been quoted shall not be measured and the payments for such items not exceeding
the quoted lump sum amount shall be made to the Contractor subject to meeting the specified
maintenance requirements by the Contractor in accordance with the Agreement. It is agreed,
beyond doubt, by the Contractor that no claims shall be entertained by the Engineer/Employer on
account of reduction to any extent, due to budgetary constraints, in quantities of measurable items.

35. Variations

35.1

The Engineer may order Variations, with the prior approval of the Employer, he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall execute the varied works. Oral orders of the Engineer for
Variations, unless followed by written confirmation, shall not be taken into account.

36. Payments for Variations

36.1

36.2

36.3

If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carryout such
work at the same rate.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the
rate from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2,
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer
the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess
the quotation and determine the rate based on prevailing market rates within one month of the
submission of the claim by the Contractor and approval from the Employer shall be taken. As far

as possible, the rate analysis shall be based on the Standard Data Book and the current Schedule
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of Rates of the district public works division. The decision of the Employer on the rate so
determined shall be final and binding on the Contractor.

37. Cash Flow Forecasts

371

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

38. Payment Certificates

38.1

38.2

38.3

38.4

38.5

38.6

38.7

The Contractor shall submit to the Engineer monthly statements of the value of the work executed
less the cumulative amount certified previously, supported with detailed measurement of the items
of work executed.

The Engineer shall check the Contractor’'s monthly statement within 14 days and certify the
amount to be paid to the Contractor after taking into account any credit or debit for the month in
question.

The value of work executed shall be determined, based on measurements by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

The value of work executed shall also include the valuation of Variations and Compensation
Events.

The Engineer/Employer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of latest information.

The final bill shall be submitted by the Contractor within one month of the actual date of completion
of the work; otherwise, the Engineer's certificate of the measurement and of
thetotalamountpayableforworkaccordinglyshallbefinalandpaymentmadeaccordinglywithinaperiod
ofsixty days as far as possible.

39. Payments

39.1

39.2
39.3

Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer
shall pay the Contractor the amounts the Engineer had certified, within 28days of the date of each
certificate.

The authorized representative of the Employer shall make the payment certified by the Engineer.

Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be
paid for by the Employer and shall be deemed to be covered by other rates and prices in the
Contract.

40. Compensation Events

40.1

40.2

40.3

41.

The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days;

b) The effects on the Contractor of any of the Employer’s Risks.

If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after approval of the
Employer.

The Contractor shall not be titled to compensation to the extent that the Employer’s interests are
adversely affected by the Contractor not having given early warning or not having cooperated with
the Engineer/Employer.

Taxes and Currencies for Payments
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411

41.2

The rates quoted by the Contractor shall be deemed to be inclusive of other levies, duties,
royalties, cess, toll, and other taxes of Central and State Governments, local bodies and
authorities and exclusive of the GST that the Contractor will have to pay for the performance of
this Contract. The Employer will perform such duties in regard to the deduction of such taxes at
source as per applicable law. The GST shall be reimbursed (if applicable) subject to production of
proof of such payment by the contractor (proof should contain name of work).

All payments shall be made in Indian Rupees.

42. Security Deposit/Retention Money

421

42.2

42.3

The Employer shall retain security deposit of Three percent of the amount from each payment due
to the Contractor until Completion of the whole of the Works.

The security deposit/retention money and the performance security will be released to the
Contractor when the Defects Liability Period is over, and the Engineer has certified that the
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been
corrected.

If the Contractor so desires, then the Security Deposit/retention money can be released on
submission of unconditional Bank Guarantee at the following two stages:-

a) Ata point after the progress of work in financial term(gross value of work done)has

Reached 50% of the contract amount

b)  After the retention money has been deducted to the full value(5% of the contract amount).

43. Liquidated Damages

43.1

43.2

The Contractor shall pay liquidated damages to the Employer at the rate or part there of stated in
the Contract Data for each day that the Completion Date is later than the Intended Completion
Date. The total amount of liquidated damages shall not exceed the amount defined in the Contract
Data. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to be
suffered and incurred by the Employer and the Employer is entitled to receive the same and are
not by way of penalty.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in
the next payment certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

44. Advance Payment

441

44.2

44.3

The Employer will make an interest-bearing advance payment to the Contractor against provision
by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee
shall remain effective until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor. The Contractor shall take
the above advance before 2" running bill and if the contractor delays seeking the advance, the
same is not payable.

The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization
expenses required specifically for execution of the Works. The Contractor shall demonstrate that
the advance payment has been used in this way by supplying copies of invoices or other
documents to the Engineer.

The advance payment shall be repaid with interest@ SBIPLR applicable on the date of release of
mobilization advance, by deducting from payments otherwise due to the Contractor. The
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mobilization advance will be recovered from third running bill up to 8th running bill in six equal

instalments and the interest will be recovered from 9th bill. In any case, the mobilisation advance
with interest must be recovered with in ten months from the date of agreement. No account shall
be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, Compensation Events, or Liquidated Damages.

45. Performance Security

45.1 Subject to further condition in Contract Data, the Performance Security equal to three percent of
the Contract Price shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed
bank. The Performance Security shall be valid until a date 28days after the expiry of Defects
Liability Period. The validity shall account for additional 3 months’ time to account for BG
verification, signing of contract and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Liability Period shall be remedied/rectified by the Contractor at his cost
if the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and
the Engineer will do so upon deciding that the Works are completed.

48. Taking Over

48.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing
a certificate of Completion.

49. Final Account

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If
it is not, the Engineer shall issue within 28days a schedule that states the scope of the corrections
or additions that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate within 28days of receiving the Contractor’s revised account
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50. Operation and Maintenance Manual

50.1 If “as built” Drawings and/or operation and maintenance manuals are required relating to
construction work carried out, the Contractor shall supply them within 28days from the date of
issue of certificate of completion.

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do
not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs.5 lakh from
payments due to the Contractor.

51. Termination

51.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

A)  Fundamental Breaches by the Contractor

a)

b)

The Contractor stops work or grossly neglects Routine Maintenance Works and
Services for 28 days when no stoppage of work is shown on the current programme
and the stop page has not been authorized by the Engineer;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

the Engineer/Employer gives Notice that failure to correct a particular Defect isa
fundamental breach of Contract and the Contractor fails to remedy the defect and
correct it within the period of time determined by the Engineer;

the Contractor does not maintain a Security Deposit as per clause;

the Contractor has delayed the completion of Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in Clause 43,

the aggregate liability of the Contractor to the Employer, exceeds the total amount
specified in the Contract Data, provided that this limitation shall not apply to the cost of
repairing or replacing defective works and equipment;

the Contractor fails to provide insurance cover as required under Clause13;

if the Contractor, in the judgement of the Employer, has engaged in the corruptor
fraudulent practices as defined in Clause 34 of the Instructions to Bidders in competing
for or in executing the Contract;

if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data;

if the Contractor does not deploy any of the personnel stated in Contract Data within
45days of issue of notice to proceed;

The Contractor violates the provisions of Child Labour (Prohibition & Regulation)
Act,1986;

Any other fundamental breaches as specified in the contract data.

66



51.3

51.4
51.5

Without prejudice to any other right or remedies which the Employer may have under this contract
upon occurrence of a Contractor’s fundamental breach of contract, the Employer shall be entitled
to terminate this contract by issuing a Termination Notice to the Contractor provided that before
issuing the Termination Notice, the Employer shall by a Notice inform the Contractor of its intention
to issue such Termination Notice and grant 15 days to the Contractor to make a representation
and may after the expiry of such 15 days, whether or not it is in receipt of such representation
issue the Termination Notice.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

52.1

52.2

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of work done and Materials ordered less advance
payments received up to the date of issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the Contract Data. If the total amount due to
the Employer exceeds any payment due to the Contractor, the difference shall be a debt, payable
to the Employer and Employer may recover the same from Performance Bank Guarantee.

If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate
for the value of work done, and a pre-determined amount specified in the contract data to cover
the reasonable cost of removal of Equipment and repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor’s costs of protecting and securing the Works
and less advance payments received up to the date of the certificate, less other recoveries due in
terms of the Contract, and less taxes due to be deducted at source as per applicable law.

53. Property

53.1

All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the
property of the Employer for use for completing balance work if the Contract is terminated because
of the Contractor’s default.

54. Release from Performance

54.1

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

F.OTHER CONDITIONS OF CONTRACT

56. Labour

56.1

56.2

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport; and for compliance of various labour laws/regulations.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labour from time to time employed by the Contractor on Site and such other
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56.3

information as the Engineer may require.

The Contractor’s personnel including equipment operators shall be appropriately qualified, skilled
and experienced in their respective trades or occupations. The Engineer may require the
Contractor to remove or cause to be removed any person employed on the site or the works,
including the Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;
b)  Carries out duties incompetently or negligently;
c) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement person

57. Compliance with Labour Regulations

57.1

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all existing labour enactments and rules made thereunder, regulations, notifications and bye
laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority. (Salient
features of some of the major labour laws that are applicable to construction industry are given in
Addendum to General Conditions of Contract.) The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made there under, regulations
or notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye taws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the
employees of the Employer at any point of time.

58. Drawings and Photographs of the Works

58.1

58.2

The Contractor shall do photography/video photography of the site firstly before the start of work,
secondly mid-way in the execution of different stages of work and lastly after the completion of
each item of work. No separate payment will be made to the contract or for this.

The Contract or shall not disclose details of Drawings furnished to him and work son which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any
part thereof or plant employed thereon, except those permitted under Clause57.1, shall be taken
or permitted by the Contractor to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/video
photography shall be published or otherwise circulated without the approval of the Engineer
inwriting.

59. The Apprentices Act,1961

59.1

The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (lllof1961), the
rules made there under and the orders that may be issued from time to time under the said Act
and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and
penalties provided by the said Act and said Rules.
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CONTRACTDATA

Items marked “N/A” do not apply in this Contract.1.1

1. The Employer is [Cl.1.10f ITB]
Chief Engineer-cum-Regional Officer,
Ministry of Road Transport & Highways,
Bihar,Patna
E-Mail. ropatna@gmail.com

Representative: Executive Engineer National Highway Division Aurangabad
The Engineer is: (Will be intimated later) [Clause 1.10f GCC]

Designation: Executive Engineer, NH Division, Aurangabad

Address: [Cl.1.1]

2. The Intended Completion Date for the whole of the Works is 12 Months from Start Date]. (1
month from BOQ1 items and 11 months for BOQ3.1 items [C1.1.1,17&260fGCC]

The Site is located at [Sr no1of NIT]
4. The Start Date shall be within 15 days after the date of issue
of the Notice to proceed [C1.1.1 of GCC]
5. (a) The name and identification number of the Contract is Job No<Job no:-
>

The Works consist of Pot holes filling, surface renewal in part stretches, Shoulder maintenance and road

property maintenance [CI. 1.10fITB]
6. (a)The law which applies to the Contract is the law of Union of India. [CI.3.10fGCC]
(b)The language of the Contract documents is English [C1.3.1 of GCC]
7. The limit of subcontracting is Nil of initial contract price [CL.7.1 of GCC]
8. Schedule of other Contractor-NIL [C1.8.1 of GCC]
9. The Technical Personnel are [Cl. 9.10f GCC]
S. Personnel Qualification Particular Experience No. of
No. (minimum requirement) Persons
1 Project Manager Degree in Civil 5 years as Project Manager 1
Engineering on Highway, Bridge
construction/  Maintenance
works
2 Site Engineer-cum- | Degree in Civil 4 years on Highway 1
Surveyor Engineer cum | Engineering Construction/  Maintenance
Material Engineer works
3 Incident cum Road Graduate from a 3 years on Highway Property 1
Property manager cum recognized university management and
Route Operation Maintenance
Manager
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Road safety auditor Road Safety Audit 5 years experience 3

Certificate from a dgys
appropriate approved n
Govt. Agency every

month

10.

1.
12

13.

14.

15.

16.

17.

18.

19.

A mount for insurance are: [C1.13.1 of GCC]

a) Rupees equivalent to Contract Price.

b) Rupees equivalent to 5% of Contract Price.
Cc) Rupees equivalent to 5% of Contract Price
d) Rupees 20 lakhs for multiple incidents.

The said insurance shall include all liabilities as per Clause13.1 and shall be deductible as
per premium rate.

Site Investigation Report-NIL [CI14.10fGCC]

The period for submission of the programme for approval of Engineer shall be 30days from
the issue of Letter of Commencement. [{Cl.25.1 of GCC]

A mount to be withheld for delays in submission of updated programme: 1% of value of work
corresponding to the up dated programme. [Cl.25.40fGCC].

The period for setting up a field laboratory with the prescribed equipment relevant to items of
work in BOQ is 30 days from the date of notice to start work

[C1.30.1 of GCCT

The Defect Liability Period will be 12 months for periodic renewal and other improvement
works. [Cl.31of GCC]

a. A mount of liquidated damages for delay | 0.1 percent of the remaining value of
incompletion of works contract to be executed, rounded off to the
nearest thousand, per day with the minimum
of Rs.10000/-per day
b. Maximum limit of liquid a ted damages for [ 10 percent of the Initial Contract Price
delay in completion of work. rounded off to the nearest thousand

[Clause.43 of GCC]

The standard form of Performance Security acceptable to the Employer shall bean
Unconditional Bank Guarantee of the type as specified in the Bidding Documents.
[Cl.45.10fGCC]

The percentage to apply to the value of work not completed representing the Employer’s
additional cost for completing the work shall be 20 percent. The Performance Security shall
also be forfeited if the Contract is terminated because of a fundamental breach of Contract
by the Contractor. [C1.52.1 of GCC]
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SALIENT

SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

FEATURES  OF SOME MAJOR LABOUR LAWS APPLICABLE TO

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

Workmen Compensation Act, 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton
satisfaction of certain conditions if an employee has completed the prescribed minimum years
(five years) of service or more or on death the rate of prescribed minimum days’ (15 days)
wages for every completed year of service. The Act is applicable to all establishments
employing the prescribed minimum number (10) or more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly
contributions by the Employer plus workers at the prescribed rate (10 percent or 8.33
percent). The benefits payable under the Act are:

i) Pension or family pension on retirement or death as the case may be.
i)  Deposit linked insurance on the death in harness of the worker.
iii)  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ minimum prescribed (20 or more) numbers
of contract labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, run ways are scheduled employment.

Payment of Wages Act, 1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act, 1965: The Act is applicable to all establishments employing
minimum prescribed (say, 20 or more) number of workmen. The Act provides for payments
of annual bonus with in the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the
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prescribed manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock- out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the designated Authority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions of
work men and employees. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of
children below 14 years of age in certain occupation sand processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act, 1979: The Act is applicable to an establishment which employs minimum prescribed
number of labour (say, five or more) inter-state migrant work men through an intermediary
(who has recruited work men in one state for employment in an establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act,1996 and the Cess Act of 1996: All the establishments who
carry on any building or other construction work and employ the minimum prescribed (say,
10 or more) number of workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2 percent of the cost of construction as may be
notified by the Government. As per current notification, one percent of the cost of construction
is payable by the Employer of the establishment. The Employer of the establishment is
required to provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near to the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the minimum prescribed number of persons
(say, 10 persons or more) with aid of power or an other minimum prescribed number of
persons (say, 20 or more persons) with out the aid of power engaged in manufacturing
process.
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR
ROAD MAIN TENANCE WORKS, PART-l AND PART-II

PREAMBLE

The Road Maintenance Standard sand Specifications shall be read in conjunction with all other
documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders; Conditions of
Contract, Bill of Quantities and other related documents mentioned in the Bid Documents.

General

The Standards and Specifications for the Road Maintenance Works and Activities as described
Here in after shall comprise of the following:

PART-| . Road Maintenance Standards
PART-Il : Specifications for Road Maintenance Works

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, the
environment friendly machinery like Infrared Recycling Road Maintenance as approved by
CRRI/IRC/MoRTH shall be got deployed.
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PART-I

ROAD MAINTENANCE STANDARDS

1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to the Engineer
on the maintenance works carried out during the week and also identify other items of works with
location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and /or replacement shall be
immediately reported to the Engineer for joint assessment and issue of the work order. Such
repairs shall be carried out on authorization by the Engineer except in emergency situations where
it needs to be attended to urgently for safety reasons. In such situations, temporary arrangements
shall be made immediately and further directions sought from the Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly Inspection of the
project road to verify that the Contractor is maintaining maintenance standards as per Contract
and to make note of non-compliances of Performance based items of BOQ, other items of work
and work orders issued for other works. Non-compliance/delayed compliance of maintenance
work shall be dealt with as per provisions of GCC Clause 32.1 and maintenance standards here
in below.

2 Maintenance Standards for performance-based items

2.1 The following maintenance standards shall be achieved by the Contractor to be eligible for full
payment:

Item Permissible Measurement and Maximum Rectification
Tolerance/ Service Detection Response Standard
Level Time

Item no. 3.1 Not more than 5 Visual inspection. With in two days | As per Clause

of Bill no 3 isolated potholes/edge | Area of pot hole shall 3004 of

(repair of cuts in a stretch of 1 be measured by the MoRTH

potholes/ km. Maximum size of area of rectangle Specifications

edge cuts/ enclosing the

ruts/ patches) pot hole/edge cut not pothole

more than 300sqcm x '
4cm depth.

Max rutting — Rutting to be
2.5%inthe sub- measured in
section. isolated locations.
Rutting not to exceed

20mm.

Patches not more

than 5% of the

surface area in

astretchof1km.
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tem Permissiblee ™ | Measurementand- | Maximum- | Redctification-
Tolerance/ Service- |  Detection Response- | Standard
Level Fime
Htemno. | Deleted

3.1

3.2

3.3

Maintenance Standards for Other BOQ Items

Maintenance standards for cleaning, clearing and repairing roadside
open/unlined/lined/covered drains and cross drainage works

i)  The work shall consist of cleaning, clearing, deepening and reshaping of road side drains and
making shallow lateral drains on shoulders to drain out the rain
water/surfacewatereffectivelyfrombituminoussurfaceaswellasfromroadsideberms.

i) Disposal of sediments, extraneous debris or vegetation growth, blocking flow.

iii) Safety device sand signs shall be placed as per MoRTH Specifications for Road and
Bridge Works (5thRevision) ClauseNo.112.

iv) The excavated material shall be disposed off as directed by Engineer-in-charge with all lead
sand lifts.

» The drain slope sand sides shall be dressed up to original flow line and cross section.

Maintenance standards for “carry in gout cleaning, removing of dust/silt/thrash from
carriageway.

i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it
includes;
a) Total width of carriageway (LHS+RHS) including median width.
b)  Width of service roads (LHS+RHS) wherever service roads are in existence.
c)  Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor.
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this
along with statement of work done.

Maintenance standards for “Removal of rank vegetation/weeds from shoulder sand
embankment slopes.

i)  The contractor shall keep the shoulders, embankment slopes up to right of way (RoW) on
both sides complete in all respects.
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3.4

The work shall include breaking of clods, rough dressing and disposal of waste and vegetation
out side RoW as per directions of the Engineer.

The contractor shall maintain separate signed muster rolls of deployed labours & supervisors
and log books of tractors. The muster rolls and log books shall be made available for
inspection. Xerox copy of log books and muster rolls shall be submitted along with statement
of work done by the contractor.

If a contractor fails to keep the specified area without weeds, unwanted vegetation, debris (as
per provision of BOQ), a penalty of Rs.500/km/ incidence shall be imposed. The Engineer’s
decision in this context is binding on the Contractor.

Maintenance standards for routine maintenance of road signs and delineators

i)

The work shall consist of washing of signs, delineators, removal of posters etc. and repair to
supporting structures with repainting.

The road signs and delineators should be thoroughly washed using a detergent solution
followed by a lean rinse and whole face of the sign shall be dried.

Defects in supporting structures like bullet holes, surface marks or bent posts shall be
repaired with appropriate tools.

Damaged are a shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall
be filled with filler and supporting structures shall be painted with first quality enamel paint in
two or more coats.
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1.1

2.2

2.3

3.2

PART-lI

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

General

All materials, works and construction operations shall conform to the requirements laid down in the

“Specifications for Road and Bridge Works” (5thRevision), Ministry of Road Transport and
Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of Practice for
Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance,
Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. Where the
Specification for a work is not given, sound engineering practice shall be adopted to the satisfaction
of the Engineer.

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways”
(5thRevision) is here in after referred to as MoRTH Specifications.

Arrangement for Traffic during Construction

The Contractor shall take all necessary measures and make arrangements for the safety during
construction in accordance with the requirements of Clause 112 of MORTH Specifications. He shall
provide, erect and maintain all such barricades, signs, markings, flags, lights as required or directed
by the Engineer for safety of traffic passing through the section under repairs/improvement.

All maintenance works on the road shall be carried out in manner which would cause least
interference to the traffic. In stretches where resurfacing or riding quality improvement works are to
be taken up, the Contractor during execution of work shall provide and maintain proper passage for
traffic. Where it is not possible or safe to allow traffic compart width of the carriageway, a temporary
diversion of proper Specifications shall be constructed by the Contractor a this cost. The Contractor
shall take prior approval of the Engineer regarding traffic arrangements during construction.

All arrangements for traffic during construction shall be considered as incidental to the work and
shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on the
Contract or for deficiency in compliance to the requirement.

Quality Control

Quality control on materials and workmanship is the primary responsibility of the Contractor. Quality
control shall be exercised in accordance with the Quality Plan approved by the Engineer. The
Engineer may, during and after construction test the quality of materials and work in order to verify
conformance with the prescribed Specifications.

An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, linear
and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches of
regular rectangular shapes without bump or sump shall preferably be adopted.
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Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made
for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this Section.
Preparation of the surface prior to application of any treatment, shall be carried out in accordance
with the relevant Clauses of MORTH Specifications. After completion of the work, the site shall be
left cleaned and tidy. No stock piles of material shall be left on the road.

Repair and Maintenance works related to Rigid Pavements

All repair and maintenance works related to Rigid Pavements shall be carried out following IRC:
SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete Pavements).
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FINANCIAL BID FORM AND BILL OF QUANTITIES






To

SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES
FINANCIAL BID FORM

The Executive Engineer,

National Highways Division,

Aurangabad

C/O- Shri krishna murari singh, ward no-03, Road No- 03

Sarswati path, Satyendra nagar Aurangabad (Bihar)-824101.

DESCRIPTION OF WORKS: - Short Term Maintenance Work from Km 0.00 (Mohania) to Km 10.80
(Total Length = 10.80 Km) of NH-219 under Short Term Maintenance Contract (STMC) for the
Year 2026-27.

Reference letter No......................

Dear Sir,

Address:

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, Scope
of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and schedules for
the execution of the above-named works, we, the undersigned offer to execute and complete
such works and remedy any defects therein in conformity with the said bid documents at tender
premium as quoted in the Financial Bid.

We undertake, if our Bid is accepted, to commence the work with in fifteen (15) days of receipt
of the order to commence, and to complete and deliver the sections and whole of the works
comprised in the contract within the period stated in the bid hereto.

If our Bid is accepted, we will furnish Performance Security in the form of a Bank Guarantee
to be jointly and severally bound on us, in accordance with the Conditions of Contract.

We agree to abide by this Bid for a period of Ninety (90) days from the last date fixed for Bid
Submission and it shall remain binding upon us and may be accepted at any time before the
expiry of that period.

We confirm our agreement to treat the Bid document and other records connected with the works
as secret and confidential documents and shall not communicate information contained there into
any person other than the person authorized by the Employer or use such information in any
manner prejudicial to the safety and integrity of the works.

Unless and until an agreement is prepared and executed, this Bid, together with your written
acceptance thereof, shall constitute a binding contract between us, but without prejudice to your
right to withdraw such acceptance without assigning any reasons thereof.

We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this day of 20-----
Signature in the capacity of duly authorized™*
To Sign Bid for and on behalf of

(in block capital letters)
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Signature of Witness
Name of withess

Address of withess
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DESCRIPTION OF WORKS:

FINANCIAL BID

S.No.

Description

Amount

Grand Total of BOQ

Rs 3,05,72,191.00 /-

I/We agree to execute the above works on the tender
premium %above/below the Grand

Total of the project cost as given above.

As per BOQ uploaded in CPP Portal.
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ii)

Preamble

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Road Maintenance Standards and Specifications for Road
Maintenance Works.

The quantities given in the Bill of Quantities are estimated quantities. The basis of payment
will be actual quantities of items of work carried out and valued at the rates tendered in the
BOQ along with accepted/awarded tender premium. The accepted/awarded tender premium
above/below the grand total of the project cost shall be applicable for individual items of work
to determine payable amount to Contractor for work done subject to other contractual
provisions. Any variation shall be dealt with as per contract provisions.

The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour,
supervision, overheads, consumables, materials, erection, maintenance, testing of input
material delivered, profit, taxes and duties together with general risks, liabilities and
obligations set out and implied in the contract and other incidentals to comply with the
requirements of Standards and Specifications.

3.1

Providing treatment and To be assessed km wise | Performance measurement to
repair to pot holes/ruts during bi-monthly be assessed based on road
inspection as per road maintained as per standards

Maintenance Standards as a proportion of total project
indicated in Clause2.1 length.
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V) Performance assessment for performance-based items of work, shall be done through
inspection by the Engineer at least two times during the month and overall rating can be done
on the basis of average of assessments made during the inspection.

Vi) The Contractor shall submit at least once in two months video recording of condition of the
Project Highway with special emphasis on performance-based items.

vii) For performance-based items of work, the Contractor shall be entitled for receiving payment
proportionate to the average percentage performance assessed for achievement between
80% to 100%.

viii) The Contractor shall not be titled for payment of performance-based items of work if the
average performance is rated less than 80%.

iX) A rate or price shall be entered as a single rate as Tender Premium % above/below on the
rate/amount in the BOQ.

NOTE FOR EMPLOYER:

i) The items of work given in the BOQ are indicative. Employer may include new items or delete
items depending on the requirements of the work.

ii) The performance-based items given in the BOQ are indicative and may be changed as per
requirements.

iii) The rates of items as per applicable Schedule of Rates are required to be worked out and
included in the BOQ and accordingly amount is to be calculated and included in the
BOQ/Summary.

iv) Road maintenance standards given in Part-1 for some items of work are indicative.

These may be amended/supplemented as per specific requirement of work.
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SUMMARY

BILLNO.

DESCRIPTION

AMOUNT(Rs.)

BILLNO.1

ROAD MAINTENANCE

2,56,06,378.00

GST
46,09,148.00
LABOUR CESS
2,56,064.00
SEIGNIORAGE FEES
1,00,601.00

GRAND TOTAL (Amount put to tender)

Rs. 3,05,72,191.00/-
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BILL NO.1: ROAD MAINTENANCE

Item
No.

Description of Items

Unit

Quantity

Rate
(in Rs.)

Amount in Rs

Re

ar
ks

1.1

Clearing Grass and Removal of Rubish up to a
distance of 50 meters outside the periphery of the area.
By Manual Means.

Hect

1.88

27971.3

52586.04

1.2

Filling Pot-holes and Patch Repairs with
Bituminous concrete, 40mm. Removal of all failed
material, trimming of completed excavation to provide
firm vertical faces, cleaning of surface, painting of tack
coat on the sides and base of excavation as per clause
503, back filling the pot holes with hot bituminous
material as per clause 504, compacting, trimming and
finishing the surface to form a smooth continuous
surface, all as per clause 3004.2
For grading Il Material. For repair of potholes, ruts,
etc.

Sgm

20840.00

799.71

16665956.40

1.3

Slurry seal Providing and laying slurry seal consisting
of a mixture of fine aggregates, Portland cement filler,
bituminous emulsion and water on a road surface
including cleaning of surface, mixing of slurry seal in g
suitable mobile plant, laying and compacting to provide
even riding surface. 4-6mm thickness (Type-ii

Sgm

10420.00

211.08

2199415.05

1.4

Maintenance of Earthen Shoulder (filling with fresh
soil) Making up loss of material/ irregularities on
shoulder to the design level by adding fresh approved
soil and compacting it with appropriate equipment.

Sgm

5640.00

97.00

547080.00

1.5

Brick masonry work in 1:3 for Parapet wall/Railings of
Bridges/culverts complete excluding pointing and
plastering, as per drawing and Technical
Specifications. For damaged pipe culvert parapet
wall

Cum

17.28

6781.74

117188.47

1.6

Plastering with cement mortar (1:3) on brick work as
per technical specifications. For pipe culvert parapet
wall

Sgm

115.20

166.60

19192.32

1.7

Painting Two Coats on New Concrete Surfaces
(Painting two coats after filling the surface with
synthetic enamel paint in all shades on new plastered
concrete surfaces) for parapet walls of culverts/bridges,
footpaths and railing of bridges. For pipe culvert
parapet wall

Sgm

1683.60

104.50

175936.20

1.8

Road Marking with Hot Applied Thermoplastic
Compound with Reflectorising Glass Beads on
Bituminous Surface
Providing and laying of hot applied thermoplastic

compound 2.5 mm thick including reflectorising glass

Sgm

4763.88

647.6

3085088.69
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beads @ 250 gms per sgm area, thickness of 2.5 mm
is exclusive of surface applied glass beads as per
IRC:35 .The finished surface to be level, uniform and
free from streaks and holes. Throughout entire length
including zebra crossing and others.

1.9

Retro-Reflectorised Traffic Signs Providing and

fixing of retro- reflectorised cautionary, mandatory and
informatory sign as per IRC :67 made of class-B Type
IV retro reflective sheeting fixed cover 2 mm thick
aluminium sheeting vide clause 801.3, 3mm/4mm thick
aluminium composite material sheet depending on the
size of the sign fixed over back support frame of min 25
X 25 x 3 mm Angle mounted on a mild steel circular pipe
65 NB, 3.2 mm thickness firmly fixed to the ground by
means of properly designed foundation with M25 grade
cement concrete 45 cm x 45 cm x 60 cm, 60 cm below
ground level as per approved drawing. The sign shall be
maintained as per section 12 of IRC 67.

(iv) 60 cm equilateral triangle

nos

20

7099.91

141998.20

(viii) 60 cm circular

nos

12

6288.91

75466.92

(x) 80 cm x 60 cm rectangular

nos

10

8638.41

86384.10

(xv) 90 cm high octagon

nos

10916.41

65498.46

Excavation in Marshy Soil using Hydraulic Excavator
and Tippers with Disposal upto 1000 metres. For Drain
Cleaning.

Cum.

2117.74

233.00

493433.42

Reinforced Cement Concrete in Open Foundation
complete as per Drawing and Technical Specifications.
RCC Grade M20 using batching plant, transit mixer &
manual placing. For damaged cover slab of drain.

Cum.

58.80

7456.55

438445.14

Supplying, Fitting and Placing un-coated HYSD bar
Reinforcement in Foundation complete as per
Drawing and Technical Specifications. (Taking spacing
@100mm c/c of main bar (10mm dia) and @200mm c/c
of distribution bar (10mm dia). using batching plant,
transit mixer & manual placing. For damaged cover
slab of drain.

MT

3.37

76535.39

257924.26

Reflective Raised Pavement Marker with Shank
(Cat Eye/Road Stud) Supplying and fixing of raised
pavement marker with made of aluminum alloy or
plastic body moulded from ASA (Acrylic Styrene
Acrylonitrile) or HIPS (High Impact Polystyrene) or
Acrylonitrite Butadiene Styrene (ABS) or any other
suitable material approved by the Engineer. The
marker shall support a load of 13,635 kg tested in
accordance with ASTM D4280. The reflective panels|
shall consist of humber of lenses containing single or|

dual prismatic cubes capable of providing total internal

Nos.

3600

302.30

1088280
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reflection of the light entering the lens face.Lenses shall
be moulded of methyl methecrylate conforming to
ASTM D788 of equivalent.The slop or retro-reflecting
surface shall preferably be 35+/-5 degree to base and
the area of each retroreflecting surface shall not be less
than 13.00 sq.cm the marker height shall not be less
than 10 mm and shall not exceed 20 mm & width shall
not exceed 130 mm. The base of the marker shall be
flat within 1.3 mm, all road studs shall be legibly marked
with the name,trade or other means of identification of
the manufacturer, epoxy installations, excess adhesive
around the edge of the marker, excess adhesive on the
pavement and adhesive on the exposed surface of the
markers shall be immediately removed. The contractor|
shall submit a two year warranty for satisfactory field
performance including stipilated retroreflectance of the
reflecting panel, to the Engineer. In addition, a two year
warranty for satifactory infield performance of the
finished road marker shall also given by the contractor
who carrier out the work of fixing of reflective road
marker. In Case the markers are displaced, damaged,
get worn out or lose their reflectivity compared to
stipulated standards, the contractor would be required
to replace all such markers within 15 days of the
intimation from the Engineer, at his own cost. As per
IRC-35 2015 spacing of road studs for warning
section is 9m (White colour at centre line and Red
colour at edge line).

Road Delineators (Supplying and installation of
delineators (Road way indicators, hazard markers,
object markers), 80-100 cm high above ground level,

painted black and white in 15 cm wide strips, fitted with 804.20 96504
o Nos. | 120 :
80 x 100 mm rectangular or 75 mm dia circular
reflectorized panels at the top, buried or pressed into
the ground and conforming to IRC-79 and the
drawings.)
SUBTOTAL 5 56,06,378.00
Gl 46,09,148.00
LABOUR CESS 2.56,064.00
SEIGNIORAGE FEES| 1.00.601.00
3,05,72,191/-

GRAND TOTAL (Amount put to tender)
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Note: In case of any error of Clause of MORTH Specifications, the appropriate correct clause of the
MoRTH Specifications shall prevail, as per the decision of Engineer-in-Charge/ Employer.
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No.RW/NH-33044/34/2024-S&R (P&B) (Computer No.-246283)
Government of India
Ministry of Road Transport & Highways
(S&R (P&B/New Technology) Zone)
Transport Bhawan, 1, Parliament Street, New Delhi-110001
Dated: 20June, 2026

CIRCULAR

To,

1. The Chief Secretaries of all the State Governments/ UTs.

2. The Principal Secretaries/ Secretaries of all States/ UTs Public Works
Department/ Road Construction Department/ Highways Department (dealing
with National Highways and other centrally sponsored schemes).

3. The Chairman, National Highways Authority of India, G-5 & 6, Sector-10,
Dwarka, New Delhi-110 075.

4. The Managing Director, NHIDCL, World Trade Centre, New Delhi-110029.

5. The Director General (Border Roads), Seema Sadak Bhawan, Ring Road, New

Delhi- 110 010.

. All Engineers-in-Chief and Chief Engineers of Public Works Department of States/
UTs/ Road Construction Department/ Highways Departments (dealing with
National Highways and other centrally sponsored schemes).

. The Secretary General, Indian Roads Congress

. The Director, IAHE, Noida, UP.

. All CE-ROs, ROs and ELOs of the Ministry.

D

O 0

Subject: - Additional Performance Security for the bidders who have quoted
abnormally low bid price in EPC / HAM / PBMC / STMC contract s~ Reg.

Ref:- Circular no. RW/NH-33044/34/2024-S&R (P&B) dated 30.04.2025
Madam/Sir,

In continuation of the above referred circular, the issue of abnormally low bid
has been further reviewed considering the continuing trend of abnormally low quoting
in National Highways projects and it has been decided that the Additional Performance
Security for the bids where the bid price is 30% or more below of the project cost put

to bid shall be incremented % for every percentage of bid price below 30% of th
roject cost pu bid in_addition to 3% o bid price and this additional
2. An illustrative example for calculation of additional performance

guarantee/security for a notional project where the project cost put to bid is Rs.1000
crore is given in Annexure for ready reference.

3. Release of conditional Additional performance Security :- Additional performance
Security shall be released as per following.

O
5/& /)'J i. 25% of the Additional Performance security shall be released after COD provided

/y.

the project is completed as per the scheduled time of completion including




. @\_

grace period as per contract, if any, without any EOT. If the project is not
completed as per the scheduled date of completion without any EOT, 25% of the
Additional performance security shall be released along with para (4-ii) below.

ii. 25% of the Additional Performance security shall be released one year after COD
provided Stretch is meeting the norms as per the contract in terms of Pavement
Quality Index (PCl) / International Roughness Index (IRl) in the independent NSV
survey of the Ministry/NHAI for which OM no. RW/G-23012/01 /2019-W&A (Part-
V) dated 21.05.2026 may be referred.

ii. Remaining 50% of the Additional Performance security shall be released after
successful completion of the defect Liability period.

iv. If the stretch fails to meet the norms of Pavement Quality Index (PCl) /
International Roughness Index (IRl) as per the contract in any biannual
assessment starting from COD in the independent NSV survey of the Ministry/
NHAI, non-refundable penalty @5% of the additional performance security shall
be levied for each such failure.

4. Additional performance Security shall only be submitted in form of E-Bank
Guarantee. Surety bond shall not be accepted for Additional performance Security.

5 Above circular shall invariably be made part of RFP document for EPC / HAM
/ PBMC / STMC contract. Further Para 4 of the circular of even no. dated 30.04.2025 is
deleted.

6. These guidelines shall come into force with immediate effect. All the
implementing agencies of the MoRT&H are requested to take action accordingly.

7 This issues with the concurrence of IFD and approval of the Competent
Authority.

Yours sincerely,

(Shoba Basil)
Under Secretary to the Government of India
Telephone No. 011-23714001

Enclosure: As above.

Copy to:

All CEs in the Ministry of Road Transport & Highways

All ROs of the Ministry of Road Transport & Highways

All CE(NH) of PWD/R&B dealing with National Highways
Technical circular file of S&R (P&B) Section

NIC-for uploading on Ministry’s website under “What’s new” &
“Comprehensive Compendium Circulars with CODE 130.242.

Y P Lo =

Copy for kind information to:

1. PS to Hon’ble Minister (RT&H)
2. PS to Hon’ble MOS (RT&H)

o
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. Sr. PPS to Secretary (RT&H)

. Sr. PPS to DG (RD) & SS

. Sr. PPS/ PPS to Addl. Secretary (Road Safety)/ Addl. Secretary (RT&H&LA)
Sr. PPS/ PPS to AS&FA

Sr. PPS/ PPS to all ADG (KB)/ ADG(SC)/ ADG(RS)

Sr. PPS/ PPS to JS (RT&MVL)/ JS (EIC) / JS (Logistics)/ JS (NHIDCL)
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Annexure
Performa Percenta | Addition | Total Per PBG as

Costp | nce Ban | % discou | ge Additi | al Perfor | formanc o

g o of pro
ut to te | k Guaran | nt to proj | onal Perf | mance G | e Bank G lEebcos
nder( R tee ect cost | ormance | uarantee | uarantee lt 16
s crore) | (Rs crore | put to bid | Guarante | (Rs crore | (Rs crore pbi d

) e ) )
3%

1000 30.00 0.00% 0.00% 0.00 30.00 3.00%
990 29.70 1.00% 0.00% 0.00 29.70 3.00%
980 29.40 2.00% 0.00% 0.00 29.40 3.00%
970 29.10 3.00% 0.00% 0.00 29.10 3.00%
960 28.80 4.00% 0.00% 0.00 28.80 3.00%
950 28.50 5.00% 0.00% 0.00 28.50 3.00%
940 28.20 6.00% 0.00% 0.00 28.20 3.00%
930 27.90 7.00% 0.00% 0.00 27.90 3.00%
920 27.60 8.00% 0.00% 0.00 27.60 3.00%
910 27.30 9.00% 0.00% 0.00 27.30 3.00%
900 27.00 10.00% 0.00% 0.00 27.00 3.00%
890 26.70 11.00% 0.10% 0.89 27.59 3.10%
880 26.40 12.00% 0.20% 1.76 28.16 3.20%
870 26.10 13.00% 0.30% 2.61 28.71 3.30%
860 25.80 14.00% 0.40% 3.44 29.24 3.40%
850 25.50 15.00% 0.50% 4.25 29.75 3.50%
840 25.20 16.00% 0.60% 5.04 30.24 3.60%
830 24.90 17.00% 0.70% 5.81 30.71 3.70%
820 24.60 18.00% 0.80% 6.56 31.16 3.80%
810 24.30 19.00% 0.90% 7.29 31.59 3.90%
800 24.00 20.00% 1.00% 8.00 32.00 4.00%
790 23.70 21.00% 1.20% 9.48 33.18 4.20%
780 23.40 22.00% 1.40% 10.92 34.32 4.40%
770 23.10 23.00% 1.60% 12:32 35.42 4.60%
760 22.80 24.00% 1.80% 13.68 36.48 4.80%
750 22.50 25.00% 2.00% 15.00 37.50 5.00%
740 22.20 26.00% 2.20% 16.28 38.48 5.20%
730 21.90 27.00% 2.40% 17.52 39.42 5.40%
720 21.60 28.00% 2.60% 18.72 40.32 5.60%
710 21.30 29.00% 2.80% 19.88 41.18 5.80%
700 21.00 30.00% 3.00% 21.00 42.00 6.00%
690 20.70 31.00% 3.50% 24.15 44 .85 6.50%
680 20.40 32.00% 4.00% 27.20 47.60 7.00%
670 20.10 33.00% 4.50% 30.15 50.25 7.50%
660 19.80 34.00% 5.00% 33.00 52.80 8.00%
650 19.50 35.00% 5.50% 35.75 55:25 8.50%




640 19.20 36.00% 6.00% 38.40 57.60 9.00%
630 18.90 37.00% 6.50% 40.95 59.85 9.50%
620 18.60 38.00% 7.00% 43.40 62.00{ 10.00%
610 18.30 39.00% 7.50% 45.75 64.05 10.50%
600 18.00 40.00% 8.00% 48.00 66.00 11.00%
590 17.70 41.00% 8.50% 50.15 67.85] 11.50%
580 17.40 42.00% 9.00% 52.20 69.60| 12.00%
570 17.10 43.00% 9.50% 54.15 71.25] 12.50%
560 16.80 44.00% 10.00% 56.00 72.80] 13.00%
550 16.50 45.00% 10.50% 57.75 74.25| 13.50%
540 16.20 46.00% 11.00% 59.40 75.60f 14.00%
530 15.90 47.00% 11.50% 60.95 76.85] 14.50%
520 15.60 48.00% 12.00% 62.40 78.00f 15.00%
510 15.30 49.00% 12.50% 63.75 79.05] 15.50%
500 15.00 50.00% 13.00% 65.00 80.00] 16.00%
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t of Bihar, Patna-80001

® /' Please refer to Ministry's Circular No. RW/NH-24036/28/2025-BP&SP (Computer No.
8457) dated 29.04.2025 (copy enclosed), wherein certain provisions related to the
ualification criteria for contractors in EPC projects, as earlier issued vide Ministry’s letter
o JRW/NH-37010/4/2010/EAP (Printing) Vol.-IV dated 05.03.2019, along with its
ent amendments, have been revised.

-
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& ” 1% Additionally, the Ministry, vide Circular No. RW/NH-33044/34/2024-S&R (P&B)

{Computer No. 246283) dated 30.04.2025 (copy enclosed), has issued revised provisions for
seeking Additional Performance Security from bidders submitting abnormally low bid prices.

5 In view of the above, it is requested that all concerned officials may be directed to
strictly adhere to the revised guidelines issued by the Ministry. Necessary amendments
O 8- iREOIPOFALEG- in-all £PC tenders for which bids are yet.ie.bewracaivemand .. .
accordingly, bid due date may be extended at (east by one week. Further, it may be ensured
'T] gﬁ( amendments are incorporated in all future EPC tenders.

,

e 1'4« ?/”q Yours faithfully
i {1 Enct: 4s above /(‘o)x/
T 8 - (Prar:;:kupta)
| fl%” Executive Engineer
For Regional Officer, Patna
Copy forwarded to:
D 1. Chief Engineer (NH), Seuth wing, RCD, Govt. of Bihar

2. Chief Engineer (NH), North wing, RCD, Govt. of Bihar
3. All Superintending Engineers, HH Circle, RCD, Govt. of Bihar

® 4 All Executive Engineers, NH Division, RCD, Govt. of Bihar
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cornment of India
‘Road Trangport & Highways

(S&R (PB/New Tnhnolm)NW"g 110001 i
Transport Bhawan, 1, Parliament Street, ew ) Dated: 30" April 7075

CIRCULAR

: b / UTs.
The Chief Secretaries of all the State Governments/ U : :
2. The Principal Secretaries/ Secretaries of all States/ UTs F"ublm }{Vorktﬂirh
Road Construction Department/ Highways Department (dealing 1t
Highways and other centrally sponsored schemes). e s
3. The Chairman, National Highways Authority of India, G-5 & 6, Sector-i0, Dwarra,
New Delhi-110 075. ;
4. The Managing Director, NHIDCL, World Trade Centre, New Delm-110029 i
5. The Director General (Border Roads), Seema Sadak Bhawan, Ring Road, New Led
110 010. b
0. All Engineers-in-Chief and Chief Engineers of Public Warks Depar;menfr .‘"x,s"f_&:'
UTs/ Road Construction Department/ Highways Departments (deating with Natiorz
Highways and other centrally sponsored schemes).
The Secretary General, Indian Roads Congress
The Director, |AHE, Noida, UP.
All CE-RGs, ROs and ELOs of the Ministry.

-

Department/

Mationa

O 0~y

Subject: - Seeking Additicnal Performance Security for the bidders who have quoted
abnormelly low bid price ~ Reg.

Madam/Sir,

Reference is drawn towards Ministry's Circular No. NH 37015/01/2022-H darad
26.08.2022 (computer no. 208778) vide which Ministry has issued guidelines for seexing
additional performance security in the Para 4 (i), (ii) & (i):

(i) If the Bid price offered by the selected bidder is lower than 20% of the Estimated
Project Cost/cost put to tender, the additional performance security shall be calculated @
20% of the difference in the (1) Estimated Project Cost (as mentioned in RFP)-20% of the
Estimated Project Cost and (ii) the Bid Price offered by the selected Bidder.

(1) Maximum limit of additional performance security shall be limited to 3% of the Bid
price offered by the selected bidder

(iii) The additional performance security shall be treated as part of the performance
security.

2: It was further conveyed that Additional performance security shall be taken only
after approval of Secretary, Ministry of Road Transport & Highways, mentioning specific
reasons justifying the requirement of additional performance security along with track
record of the bidder. The circular was issued in pursuance to Department of Expenditure
Circular no. F.9/4/2020-PPD dated 12.11.2020,

.g;e\% wa!
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ddit performance varantee/securf
d by 0.1% ¢ guarantee/security

oreve f 4 ,]',‘[}
PUL t0 bid starting ry percentage of bid price below 10% of

| t at 1% with the additional bid performance guarantee &
> and this additional perfo ; 4

bid price;
m b‘?f Drice s 20% or more below of the project cost put to bid, the
fat performance Suarantee percentage shall be incremented by 0.2% for
€very percentage of big price below 20% of the project cost put to bid in addition
t0 1% of the bid price and this additional performance guarantee percentage shall
be applied on the bid price:
The additional performance guarantee percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal point
of the percentage of bid price is 0.5% or mare.
The additional performance security shall be treated as part of the performance
security.
An illustrative example for calculation of additional performance
guarantee/security for a notional project where the project cost put to bid is
Rs. 1000 crore is given in Annexure for ready reference.

rmance guarantee percentage shall be applied on the

4. In respect of projects under Road Wing, Additional Performance Security shall be
f taken with approval from DG (RD) & S5, MORTH.

5. These guidelines shall come into force with immediate effect. All the implementing
agencies of the MoRT&H are requested to take action accordingly.

3 This issues with the approval of the Competent Authority.

Yours sincerely,
‘\\,'5\(‘}\\\" vaut Sla ;
' 2oloa| 204

(Bidur Kant Jha)

. Director
(New Technology for Highway development)
Enclosure: As above. For DG (RD) & S5
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