
CHECKLIST FOR S.B.D.
Name ofWork Bhalej Ode Ahima Road Km 0/00 to 14/700 (FDR, Asphalt Work, CC Road,

Structure work, RCC Rainwater Gutter, Crash Barrier and Road Furniture work)

'D

Sr.
No.

I.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

(A)

(B)

(D)

Clause No.

Principle Approval Date and Amount
(Attach letter)

Administrative Approval Date and

Amount (Attach letter )

Technical Approval Date and Amount
(Attach letter)

SOR Year

DTP amount

Tender Fee Rs.

(As per GR- PRCH-102000-lB- 221 (59)
C, Date: 24/01/2007)
(3.0 Cr. to 5.0 Cr. - Rs 6000
5.0 Cr. to 10.0 Cr. - Rs 12000
Above 10.0 Cr.- Rs 18000)

Earnest Money Deposit (Bid Security
1% of DTP amount) Rs.

Time Limit (Months)

Annual Financial Turnover Amount Rs.

Defect Liability Period (In Months &
includes No of Monsoons)

Free Maintenance Guarantee Period

(for Road & Bridge Construction)

Registration / Category required

Site Possession Date

Period between Program Update
(Days)

Amount to be withheld for late

submission of Program

Milestone

Milestone 1

Milestone 2

Milestone 3

Milestone 4

IFB

IFB

point 6
Section 3

cl. 17

Section 1

cl. 4.5.3 (a)

Section 3

cl. 33.1

Section 3

cl. 33.2

Section 3

cl. 21

Section 3

cl. 27.3

Section 3

cl. 27.3

Section 3

cl. 49.1

Page No.

4

4

41

9

46

46

42

44

44

64

Date: 12.12.2025
Rs. 2451.00 Lakh

Date: 05.06.2026
Rs.

2024 - 2025 (Current SOR)

Rs.

Rs. 18,000.00

Rs.

09 (Nine) Months

36 (Thirty Six) months

or 3 Monsoons
48 (Forty Eight) months
or 4 Monsoons

"AA" Class & Road Category-I &
Above
ISt day of Work order#

68 Days

1 Lakh

25

50

75

100

Days

68 Days

135 Days

203 Days

270 Days

#1n case of LA / FRA is in progress give likely date.



Sr.

No.
17.

(A)

(B)

(D)

(E)

(G)

18.

19.

Price Adjustment Components

Labour, PL

Cement, PC

Steel, PS

Bitumen, Pb

POL, Pf

Plant and Machinery Spares, p

Other Materials, m

Total

Amount to be withheld for failing to

supply "as built" drawings

Percentage Rate Contract (up to INR
50 Cr.) / Item Rate Contract (above

INR 50 cr.)

Clause No.

Section 4
cl. 24

Section 4
cl. 24 (i)

Section 4
cl. 24 (ii)

Section 4
cl. 24 (iii)

Section 4
cl. 24 (iv)

Section 4
cl. 24 (v)

Section 4
cl. 24 (vi)

Section 4
cl. 24 (vii)

Section 3

cl. 58

Section 7

Page No.

66

66

66

67

67

68

68

69

56

78

pp =

Input index /

price*
17.80% Lo

1.89% co =

0.03% so

58.66% Bo =

3.27%

4.45% PO

13.90% Mo =

100.00%

Rs. 5.00 Lacs

Percentage Rate Contract

D

*Input index / price for each component on 28 days preceding the date of opening of technical bid

shall be noted.

CERTIFICATE
This is to certify that the contract document prepared for the work Bhalej Ode Ahima Road Km

0/00 to 14/700 (FDR, Asphalt Work, CC Road, Structure work, RCC Rainwater Gutter, Crash Barrier

and Road Furniture work) is based on the Standard Bidding Document Procurement of Civil Works

published by R & B Department letter No. RBD / 0346 / 10 / 2023 Date: 12/10/2023. No further modification

and alteration in this standard format has been made by this office.

Deputy Executive Engineer
R & B Sub Division,

ANAND.

SuperintendingEngineer
R & B Circle,

AHMEDABAD.

Executive Engineer
R & B Division,

ANAND.


