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Section I: Request for Proposal Letter (RFPL) 

1. Request for Proposal Letter (RFPL) 

The President of India through the Secretary (RT&H) / Chairman NHAI/ MD 

NHIDCL, (hereinafter referred to as ‘the Authority’, ‘the Head of Procurement’, ‘the 

Procuring Entity’ and ‘the Procuring Organisation’ respectively), invites proposals 

(hereinafter referred as ‘the Proposal(s)’) from eligible consultants on the basis of 

International Competitive Bidding (please see Tender Information Summary (TIS) 

appended to this letter for reference), for entering into a contract for the delivery 

of Consultancy Services for engaging an Authority Engineer (AE) (hereinafter 

referred to as ‘the Services’), using the selection method as specified in TIS. This 

Request for Proposal (RFP) Document, reference number, RFP No./ RW/NH-

12014/67/2026-MAH/ZONE-WEST (hereinafter referred to as ‘the RFP 

Document’), gives further details. 

2.  The RFP Document 

2.1. Consultants must read the complete ‘RFP Document’. 

This RFPL, an integral part of the RFP Document, serves the limited 

purpose of invitation and does not purport to contain all relevant details for 

submitting Proposals. ‘Tender Information Summary’ (TIS) appended to this letter 

gives a salient summary of the relevant information, including the Type of BPQ/ 

Contract, basic eligibility and Selection Method to evaluate RFP. Any generic 

reference to RFPL shall also imply a reference to TIS as well. However, 

Consultants must go through the complete RFP Document for details before 

submission of their Proposals. 

2.2. Availability of the RFP Document The RFP Document shall be published 

on “INFRACON” (www.infracon.nic.in)/ e-Procurement portal 

(https://eprocure.gov.in) for download after the date and time of the start of 

availability till the deadline for availability as mentioned in TIS. The Consultant who 

downloads the RFP document from the website will be required to pay the non- 

refundable fee of Rs. 5,000/- towards cost of RFP  at the time of the submission 

of the Bid proposal through online mode i.e. www.bharatkosh.gov in  favour of: 

Sr. 

no.  

Description Details to be selected in Bharatkosh 

(NTRP) Portal 

1 Ministry Road Transport & Highways 

http://www.infracon.nic.in/
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2 Purpose Sale of Tender Documents 

3 Pay & Account Office (PAO) 034650 – PAO(NH), Mumbai 

4 Drawing & Disbursing Office(DDO) 234652-S.E. 

 

 If the Procuring Entity happens to be closed on the deadline for the availability of 

the RFP Document, the deadline shall not be extended. Any query/ clarification 

regarding downloading RFP Documents and uploading Proposals on the e-

Procurement portal may be addressed to (please refer to TIS for details). As such 

before submitting the proposal the Consultant shall mandatorily register and enlist 

themselves (the firm and all key personnel), on the MoRTH portal “INFRACON” 

and furnish registration details along with its RFP. A copy of Infracon Operation 

Procedure is also enclosed for bidder’s reference. All the bidders registered on 

Infracon shall form a Team on Infracon and which would be assigned unique 

Infracon Team ID. Bidders while submitting the proposal shall quote the Infracon 

Team ID. Bid must be submitted online at e-tender portal of MoRTH> 

https://eprocure.gov.in 

Clarifications 

A Consultant may seek any clarification of the RFP Document through the 

eProcurement portal before the date and time stipulated in TIS (or, if not 

mentioned, before 14 days of the deadline for the proposal submission). This 

deadline shall not be extended in case of any intervening holidays. No other 

means of submission of queries shall be entertained. 

3.  Eligibility and Qualification Criteria for Participation in this RFP 

Consulting firms meeting the eligibility criteria as mentioned in Appendix- 1 

to Tender Information Summary (TIS) are only eligible for applying for this 

assignment. Firms not meeting these criteria, need not apply. 

4.  Purchase Policies of the Government 

1) Central Government policies restrict the participation of entities from i) 

Certain countries sharing land borders with India and ii) Countries that restrict the 

participation of Bidders from India. Consulting firms shall submit the declaration 

regarding these restrictions as mentioned in Appendix- 1 to Tender Information 

Summary (TIS). They should ensure that they continue to comply with such 
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declarations till completion of bidding process. 

5.  Pre-Proposal Conference: 

If indicated in TIS, Consultants are requested to attend a Pre-Proposal 

conference to clarify the RFP's technical requirements and commercial conditions 

at the time, date, and place mentioned therein. 

6.  Submission of Proposals: 

1) Proposals must be uploaded by the submission deadline mentioned in TIS. 

If the office happens to be closed on that date, this deadline shall not be extended. 

Further details are given in ITC. 

2) Integrity Pact: All Consultants shall have to sign the Integrity Pact with the 

Procuring Entity as per ‘Form T-10: Integrity Pact’. Proposals without a signed 

Integrity Pact shall be rejected. 

7.  Proposal Opening 

Proposals received shall be opened online on or after the specified date 

and time in TIS. If the office is closed on the specified date of opening of the 

Proposals, the opening shall be done on the next working day at the same time. 

Digitally Signed by Tender Inviting Authority (TIA) 

[Regional Officer, Mumbai 

Ministry of Road Transport & Highways 

Room No. 508 & 509,  

5th Floor, Konkan Bhavan 

CBD Belapur, Navi Mumbai 

Phone – 022-27562370 

                     Email: romum-morth@gov.in] 
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Appendix: Tender Information Summary (TIS) 

Appendix to RFPL: Tender Information Summary (TIS) 

RFP Document No. RFP No./ RW/NH-12014/135/2024-MAH/ZONE-IV; 

Tender Title: Consultancy Services (Ref ITC-clause 1.4) 

Tender Information Summary (TIS) 

1.0 Basic Tender Details 

Tender Title/ 

Name of 

Assignment 

Consultancy Services Authority Engineer for supervision of 

Widening of existing Dwarka Circle - Upanagar Naka - Datta 

Mandir Chowk section of NH-60 from km 0/260 to km 5/910 

to six-lanes with service roads of both sides in the state of 

Maharashtra on EPC mode. 

Tender 

Reference 

Number 

RFP No./ 
RW/NH-
12014/67/2026-
MAH/ZONE-
WEST 

 

Tender ID [Fill up] 

Tender Type International 

Competitive 

Bidding 

Tender Category Consultancy 

Services 

No. of Covers [Two Covers] Product Category [Consultancy] 

Selection 

Method 

[ QCBS] 

Based on 

Highest score 

assessed on 

Technical, PBG 

and Financial 

Criteria. 

Appointing 

Arbitration 

The 

Secretary/ 

Chairman 

NHAI/ MD 

NHIDCL 

Authority for Head of 

Procuring 

Organization 

The Secretary 

the 

Organisation: MoRTH The Procuring Entity: Procuring Entity 

Authority on 

whose behalf 

RFP is invited 

President of 

India through 

the secretary  

Through the CE-RO Head of 

Procurement 

The concerned 

RO  

 

Tender 

Inviting 

 Address Regional Officer, 

Mumbai Ministry of 
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Authority 

(TIA) 

Road Transport & 

Highways Room No. 

508 & 509, 5th 

Floor, Konkan 

Bhavan CBD 

Belapur, Navi 

Mumbai Phone – 

022-27562370 

   Email: romum-

morth@gov.in] 

2.0 Critical Dates (ITC-clauses 6, 7; 8; 9, and 10 
For the schedule of dates for the Pre-proposal Conference, if any, please refer to Section 7.0 
below 

 

Published 

Date 

[22.07.2026] Proposal Validity (Days 

from the date of Proposal 

Opening) – ITC-clause 

8.3 

[fill up both periods 

(default 100 days) in 

days and the 

calculated date] 

Document 

Download 

Start Date & 

Time 

[Normally start 

of Business on 

the day after 

publishing] 

Document Download 

End Date & Time 

[07.09.2026 05:00 

PM] 

Clarification 

Start Date & 

Time 

[Normally start 

of business on 

the day after 

publishing] 

Clarification End Date & 

Time 

[Normally not later 

than7 days before 

the Proposal 

submission deadline 

to give time to the 

Procuring Entity for a 

response] 

Proposal 

Submission 

Start Date & 

Time 

[Normally start 

of business on 

the day after 

publishing] 

Proposal Submission 

Closing Date & Time 

07.09.2026 05:00 

PM 

Proposal Opening (techno- 

commercial Proposal) Date & 

Time 

09.09.2026 05:00 PM 

  Proposal Opening [To be intimated 
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(Financial Proposal) 

Date & Time 

later] 

3.0 Terms of Reference (ITC-Clause 4) 

Consignee/ 

State: 

[Maharashtra] GSTIN Code of 

Consignee 

[Fill up] 

Period of 

Contract 

Construction Period 12 months  

Service 

Details: 

Consultancy Services for Authority Engineer 

4.0 Obtaining the RFP Document and clarifications (ITC-Clause 6) 

Procuring 

Entity’s Portal 

and helpdesk 

https://eproc 

ure.gov.in/e 

procure/app 

fill the contact details 

 [Fill in your 

organisation’s 

portal URL and 

helpdesk if the 

RFP Document 

download/ 

submission 

facility is also 

provided there] 

 

Cost of RFP 

Document 

(INR) 

Rs5000/- 

Office/ 

Contact 

Person/ email 

for 

clarifications 

[Regional Officer, Mumbai Ministry of Road Transport & 

Highway Room No. 508 & 509, 5th Floor, Konkan Bhavan CBD 

Belapur, Navi Mumbai Phone – 022-27562370 Email: romum-

morth@gov.in] 

5.0 Pre-Proposal Conference (ITC-clause 7) 

Is a Pre-Proposal Conference 

proposed to be held? 

yes 

Place, time, and date of the 

Pre- Proposal Conference 

Regional Officer, Mumbai Ministry of Road 

Transport & Highways Room No. 508 & 509,  

5th Floor, Konkan Bhavan CBD Belapur, Navi 
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Mumbai Phone 022-27562370                Email: 

romum-morth@gov.in, 3:00 PM, 21.04.2026   

Place, time, and date before 

which Written queries for the 

Pre-Proposal conference must 

be received 

Regional Officer, Mumbai Ministry of Road 

Transport & Highways Room No. 508 & 509,  

5th Floor, Konkan Bhavan CBD Belapur, Navi 

Mumbai Phone 022-27562370                Email: 

romum-morth@gov.in, 3:00 PM, 21.04.2026   

Place, time, and date before Regional Officer, Mumbai Ministry of Road 

Transport & Highways Room No. 508 & 509,  

5th Floor, Konkan Bhavan CBD Belapur, Navi 

Mumbai Phone 022-27562370                Email: 

romum-morth@gov.in, 3:00 PM, 21.04.2026   

which registration of 

participants for the Pre- 

 

Proposal conference must be  

received  

6.0 Preparation and Submission and Opening of Proposals (ITC-clause 8, 

9 and 10) 

Proposals to 

be addressed 

to 

Regional Officer, Mumbai Ministry of Road Transport & Highways 

Room No. 508 & 509, 5th Floor, Konkan Bhavan CBD Belapur, 

Navi Mumbai 

Instructions for 

Online 

All the bidders registered on Infracon shall form a Team on 

Infracon and which would be assigned unique Infracon Team ID. 

Bidders while submitting the proposal shall quote the Infracon 

Team ID. All the bidders registered on Infracon shall form a Team 

on Infracon and which would be assigned unique Infracon Team 

ID. Bidders while submitting the proposal shall quote the Infracon 

Team ID. Bid must be submitted online at e-tender portal of RO, 

MoRTH Mumbai https://eprocure.gov.in on or before 05:00 PM, 

12.05.2026 

Proposal Submission 

Language of 

Submission 

[English] Bid Validity [100 days from 

opening date]. No 

extension beyond 

150 days will granted 

in any case. The 

bidding process will 

mailto:romum-morth@gov.in
mailto:romum-morth@gov.in
mailto:romum-morth@gov.in
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lapse 150 days, if 

LoA not issued 

within 150 days. 

Proposal 

Opening Place 

[Regional Officer, Mumbai Ministry of Road Transport & 

Highways Room No. 508 & 509, 5th Floor, Konkan Bhavan CBD 

Belapur, Navi Mumbai] 

7.0 Documents relating to Bid Security (ITC-clause 8.4) and 

Performance Security (ITC-clause 13.1.2) 

Bid Security 

(EMD) Amount 

in INR: 

Rs 10,00,000/- Is Bid Securing 

Declaration permitted in 

lieu of Bid Security 

yes 

Performance 

Security 

To be quote 

by bidder as 

pert of 

financial 

proposal 

subjected to 

Minimum of 

5% 

Bid/ Performance Security 

to be addressed/ in favour 

of 

Regional Officer, 

Mumbai Ministry of 

Road Transport & 

Highways Room No. 

508 & 509, 5th 

Floor, Konkan 

Bhavan CBD 

Belapur, Navi 

Mumbai 

Form of Bid/ 

Performance 

Security 

As per prescribed format in RFP 
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Appendix-1 to TIS: Eligibly Criteria 

1.1. Consultants should meet the following eligibility criteria as of the date of 

their RFP submission and should continue to meet these until the subsequent RFP 

process and contract award. Consultants shall be required to demonstrate 

fulfilment of the Eligibility Criteria in clause 1.2/ Form 1.2 (Eligibility Declarations). 

Consultant unless otherwise stipulated in: 

1) must be: 

(a) a natural person (an individual Consultant), a private entity (a 

Consulting Company/ LLP /Partnership firm/ Society registered 

under an applicable Act in India), a public Entity (Government-

owned enterprise or institution), Joint Venture/ Consortium (an 

association of several persons, firms, or companies - 

hereinafter referred to as JV/C). 

(b) a Consultancy Services provider with valid registration 

regarding GSTIN, PAN, EPF, ESI, Labour, or equivalent 

registration certificate, issued by the concerned 

authority/government as applicable to the subject Services. 

2) must: 

(a) not be insolvent, in receivership, bankrupt or being wound up, 

not have its affairs administered by a court or a judicial officer, 

not have its business activities suspended and must not be the 

subject of legal proceedings for any of aforesaid reasons. 

(b) (Including their affiliates, subsidiaries, or contractors/ sub-

consultants for any part of the contract): 

i) Not stand declared ineligible/ blacklisted/ banned/ debarred 

by the MoF/MoRTH/NHAI/NHIDCL/BRO/PWD from 

participation in its procurement processes. The applicability 

of debarment of firm from bidding shall be as per Ministry of 

finance OM No F.1/20/2018-PPD dated 02.11.2021 and its 

modification if any, thereof ; and/ or 

ii) Not be convicted (within three years preceding the last date 

of RFP submission) or stand declared ineligible/ suspended/ 
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blacklisted/ banned/ debarred by appropriate agencies of the 

Government of India from participation in procurement 

processes of all its entities, for: 

• offences involving moral turpitude in business 

dealings under the Prevention of Corruption Act, 1988 

or any other law; and/or 

• offences under the Indian Penal Code or any other law 

for causing any loss of life/ limbs/ property or 

endangering Public Health during the execution of a 

public procurement contract and/ or 

• Suspected to be or of doubtful loyalty to the Country 

or a National Security risk as determined by 

appropriate agencies of the Government of India. 

iii) Not have changed its name or created a new “Allied Entity”, 

consequent to having declared ineligible/ suspended/ 

blacklisted/ banned/ debarred as above. 

(c) Not have an association (as a consultant/ partner/ director/ 

employee in any capacity) 

of any retired employee (of Gazetted Rank) or any retired 

Gazetted Officer of the Central or State Government or its 

Public Sector Undertakings, if such a retired person has not 

completed the one- year cooling-off period (or any other 

period stipulated by their erstwhile Employer) after his 

retirement. However, this shall not apply if such employees/ 

officers have obtained a waiver of the cooling-off period from 

their former organisation. 

• of the near relations of executives of Procuring Entity 

involved/ likely to be involved in this procurement 

process 

(d) Not have a conflict of interest (as defined in clause 4.5 below), 

which substantially affects fair competition. No attempt should 

be made to induce any other consultant to submit or not to 

submit an RFP to restrict competition. 
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(e) must fulfil any other additional eligibility condition, if any, as 

may be prescribed in the RFP document. 

(f) Must fulfil the technical capacity requirements at the time of 

award. 

3) from certain countries shall be eligible subject to certain 

conditions as detailed in Clause 1.2 below. 

4) must provide such evidence of their continued eligibility to the 

Procuring Entity if requested. 

1.2. Eligibility of Consultants from Restricted countries 

1.2.1. Restrictions based on Reciprocity. 

Entities from countries (if so, identified in Section II: Appendix) as not 

allowing Indian companies to participate in their Government procurement 

shall not be allowed to participate (directly or as a sub-contractor or as a 

member of a JV/C) on a reciprocal basis in this RFP process under the 

“Public Procurement (Preference to Make in India) Order 20171” (MII – para 

10 -d) of Department for Promotion of Industry and Internal Trade, (DPIIT). 

Consultants must apprise themselves of the latest version of this order. 

1.2.2. Restrictions Based on Land Borders 

Order2 (Public Procurement No. 1) issued by the Government of India 

(Ministry of Finance Department of Expenditure Public Procurement 

Division) restricting procurement from consultants from certain countries 

that share a land border with India shall apply to this procurement. 

Consultants must apprise themselves of the latest version of this order. Any 

consultant from a country that shares a land border with India3, excluding 

countries to which the Government of India has extended lines of credit or 

in which the Government of India is engaged in development projects (as 

listed on the website of the Ministry of External Affairs4), – hereinafter called 

‘Restricted Countries’ shall be  

Eligible to participate in this RFP, only if the consultant is registered5  with 

 
1 No. P-45021/2/2017-PP (BE-II) dated 16th September 2020 
2 F.N0.6/18/2019-PPD dated 23rd July, 2020 
3 https://mea.gov.in/india-and-neighbours.htm 
4 http://meadashboard.gov.in/indicators/92 
5 https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-
Consultants-15Oct2020.pdf 
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the Registration Committee constituted by the Department for Promotion of 

Industry and Internal Trade (DPIIT). Consultants shall enclose the 

certificate in Form 1 - RFP Form. 

1.3. Joint Venture/ Consortium (JV/C)6 

1.3.1. In the case where a consultant is or proposes to be a Joint Venture/ 

Consortium (that is, an association of several persons, firms, or companies - 

hereinafter referred to as JV/C), then unless otherwise specified in Section II: 

Appendix, in JV/C: 

a) members should not be more than 

i) Two (02) for the Project for which AE bid have been invited 
having Civil cost upto 1000 crores 

ii) Three (03) for Project for which AE bid have been invited 
having civil cost more than 1000 crores 

b)  no member should have less than 10% participation; 

c) members having participation between 10% and 20% shall 

be termed as non- substantial members. 

d) Members having more than 20% participation shall be termed 

as substantial members. 

e) The Lead member must have at least 40% participation. 

f) The lead member/consultant and various categories of 

members of the JV/C must be identified. 

g) Number of non-substantial members shall not be more than 

one (01) 

1.3.2. The JV/C and all members must satisfy all the eligibility requirements in this 

RFP document. 

1.3.3. JV/C and its members must jointly meet the qualification criteria in Section 

III – Qualification Criteria. The technical/ experience qualification of all JV/C 

members (substantial members, Lead member and non-substantial members) 

shall be evaluated jointly as per Evaluation Criteria. However, for financial criteria 

of qualification, credentials of substantial and lead members (excluding non-

 
6 the expressions "Joint Venture" or "JV" shall mean a joint venture, association, consortium, or 

other unincorporated grouping of two or more persons, whether in the form of a partnership or 
otherwise. Similarly, in the context of Joint Venture as the context permits, the word "leader, is 
synonymous with the words "representative" and "Lead Partner"; the word" member" is 
synonymous with the word with "partner”. 



 

 

Page 21 of 410  Subodh 

substantial members) shall only be considered. 

1.3.3. All the members shall be jointly and severally liable for the entire contract if 

selected in the RFP Process. 

1.3.4 In case a Joint Venture of firms, the proposal shall be accompanied by a 

certified copy of legally binding Memorandum of Understanding (MoU) on a stamp 

paper of Rs. 100/- signed by all firms to the Joint Venture indicating role and share 

of the JV partners in the project as per eligibility conditions. 

1.4. Conflict of Interest 

1.4.1 Any consultant with a conflict of interest that substantially affects fair 

competition shall not be eligible to participate in this procurement process. RFPs 

found to have a conflict of interest shall be rejected as non-responsive. Consultant 

shall be required to declare the absence of such conflict of interest in Form 1.2 - 

Eligibility Declarations. A consultant in this procurement process shall be 

considered to have a conflict of interest if the consultant: 

a) directly or indirectly controls, is controlled by or is under 

common control with another Consultant; or 

b) receives or has received any direct or indirect subsidy/ 

financial stake from another consultant; or 

c) has the same correspondence address or same legal 

representative/ agent as another consultant for purposes of this 

RFP; or 

d) has a relationship with another consultant, directly or through 

common third parties, which puts it in a position to have access to 

information about or influence the RFP of another Consultant; or 

e) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services that it 

provided (or were provided by any affiliate that directly or indirectly 

controls, is controlled by, or is under common control with that firm) 

for the procurement planning (inter-alia preparation of feasibility/ 

cost estimates/ Detailed Project Report (DPR), design/ technical 

specifications, terms of reference (TOR)/ Activity Schedule/ 

schedule of requirements or the RFP Document etc) of this 

procurement process; or 

f) has a close business or family relationship with a staff of the 
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Procuring Organization who: 

i) are directly or indirectly involved in the preparation of the RFP 

document or Terms of Reference of the procurement process 

and/or the evaluation in RFP process; or 

ii) would be involved in the implementation or supervision of the 

resulting contract 

Any conflict stemming from such a relationship must be reported and 

resolved in a manner acceptable to the Procuring Entity throughout 

the RFP processes and execution of the contract. 

1.4.2. Participation of only One Entity from Affiliates: Only one entity from among 

a Consultant and its affiliates (that directly or indirectly control or are controlled by 

or are under common control with that firm) individually or as part of a joint venture 

shall be permitted to participate in RFP. 

1.4.3. The consultant shall furnish information on commissions and gratuities, if 

any, paid or to be paid to agents or any other party relating to this RFP process. 

1.5. Qualification Criteria: - 

S. 

No. 

Experience of the firm in last 7 years 
Annual 

Turnover*** 
Preparation of DPR 

(NH/SH/ Expressway) 

Project Supervision/IC 

(NH/SH/ Expressway) 

1 

(a). 

The firm should have 

minimum experience of 

preparation of detailed 

Project Report/ 

Feasibility Study cum 

Preliminary Design 

Report of 2/4/6**- 

laning/ Bridge project of 

aggregate length equal 

to length of Project or 50 

km whichever is more, 

of similar category for 

which RFP is invited 

The firm should have minimum 

experience of Project 

Supervision/ Independent 

Engineer/ Authority Engineer / 

PMC Consultant of 2/4/6**-

laning/ Bridge project of 

aggregate length equal to 3 

times or more of similar 

category** for which RFP is 

invited. 

Annua turnover 

(updated 

average of last 

3 years) of the 

firm from 

consultancy 

business 

related to civil 

Engineering 

projects should 

be equal to or 

more than 

3%% of 

Estimated civil 

Project Cost for 

which AE is 

invited 
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S. 

No. 

Experience of the firm in last 7 years 
Annual 

Turnover*** 
Preparation of DPR 

(NH/SH/ Expressway) 

Project Supervision/IC 

(NH/SH/ Expressway) 

1 

(b) 

 Firm should also have 

experience of Project 

Supervision / Independent 

Engineer /Authority’ Engineer / 

PMC of at least one project of 

similar category of 

two/four/six** laning/bridge 

work of length equal to 40% of 

project length. 

 

Additional requirement in case 

of specialized projects*** 

 

**  Similar project means 2/4/6 lane project of Expressway/NH/SH standards 

and specification as applicable for the project for which RFP is invited. For 2-lane 

projects experience of 4/6 lane also to be considered with a multiplication factor 

of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 

projects. For 4/6 laning projects, experience of 2 lane will be considered with a 

multiplication factor of 0.4, but only for those 2 lane projects whose cost of 

consultancy services was more than Rs.3.0 crores. For standalone bridge 

projects, experience in bridge work (either standalone project or as a part of road 

project) only be considered. 

*** In case the project includes any specialized nature of work such as tunnels, 

specialized structures etc. in substantial quantum, this requirement may be 

suitably included. 

Note:- Experience of only those projects, which has been awarded by Govt 

Agencies will be considered for calculating qualification under clause 1.5 above. 

Note to Consultant: During RFP Process, while original documents/ 

certificates are called for to authenticate the qualification claimed, the following 

may be kept in mind: 

1) When a joint venture submits the bid, in that case, all members (other than 

non- substantial members) in the JV/C must submit their technical and financial 

statements in order of the member's share in the partnership, greatest to least. 

For determination of technical compliance, the figure of all members (Lead, 
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substantial and non- substantial) shall be added to determine compliance with the 

minimum technical qualification. The figures of members of a JV/C (other than 

non-substantial members) shall be added to determine compliance with the 

minimum financial qualifying criteria. However, for JV/C to qualify, the Lead 

member must meet at least 50 percent of those technical/financial minimum 

criteria for an individual Bidder and other substantial members at least 25% of the 

technical/financial criteria. Failure to comply with this requirement shall result in 

the rejection of the JV/C's bid. 

2)  The weightage given for experience of a firm would depend on the 

role of the firm in the respective assignments. The firm’s experience would get full 

credit if it was the sole firm in the respective assignment. If the applicant firm has 

completed projects as JV with some other firms, weightage shall be given as per 

the JV share***. However if the applicant firm has executed the project as 

associate/ non substantial partner with some other firms, weightage shall be given 

as per the Actual share subjected to maximum of 25% to the applicant firm for the 

projects completed under such association. 

*** For weightage of experience in any past Consultancy assignment, 

experience certificate from the client shall be submitted with clear 

demarcation of JV share in client certificate Annual turnover duly 

certified by Chartered Accountant shall be accepted. In case of non-

availability of such documents no weightage of turnover/experience 

will be considered. 

3) In case the financial figures and values of services provided are in foreign 

currency current market exchange rate (State Bank of India BC Selling rate as on 

last date of submission of the bid) will be applied for the purpose of conversion of 

amount in foreign currency into Indian Rupees. 

4) The consultant shall submit the audited balance sheet and/or banking 

reference and certificate from Statutory Auditor with UDIN certifying that turnover 

is from civil engineering consultancy business with their RFP proposal. An 

authorised representative of the consultant must -sign the statement. 
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Section II: Instructions to Consultants (ITC) 

1.  The RFP Document 

1.1.  This ‘RFP Document’ Document (hereinafter referred to as ‘the RFP 

Document’) details the terms and conditions for entering a contract for delivery of 

the Consultancy Services (hereinafter called ‘the Services’) described in Section 

VI: “Terms of Reference”. The ‘Services’ may include incidental Goods, Works, 

and other Services if so indicated. In this RFP Document, any generic reference 

to ‘Services’ shall be deemed to include such incidental Goods, Works, and other 

Services. Proposals are invited from the Consultants meeting the criteria 

(hereinafter called ‘the Consultants') as mentioned RFPL. 

1.2. Interpretations, Definitions, Abbreviations and Document 

Conventions 

Section IV: General Conditions of Contract (GCC), details tenets of 

interpretation (GCC- clause 1.1), definitions (GCC-clause 1.2), document 

conventions (GCC-clause 1.3) and abbreviations (GCC-clause 1.4), which shall 

also apply to the rest of the RFP Document. 

1.3. Overview of Contents 

1) Unless otherwise stipulated in AITC, the Sections, Forms and Formats 

comprising this RFP Document are described in ITC-clauses 1.4, 1.5 and 1.6 

below. A separate BOQ file for Financial Proposal on the eProcurement Portal is 

also part of this RFP Document. Any generic reference to RFP Document shall 

also imply a reference to any/ all the sections, Forms, Formats and the BOQ file 

or other files that comprise this RFP Document. 

2) Consultants must submit the Proposal in the Forms/ Formats mentioned in 

ITC- clauses 1.5 and 1.6 below (as relevant). 

1.4. Sections of the RFP Document 

1.4.1. Sections of the RFP Document 

Unless otherwise stipulated in AITC, the RFP Document contains the 

following sections, which are described in subsequent sub-clauses: 

1) Section I: Request for Proposal Letter (RFPL) and its Appendix: Tender 
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Information Summary (TIS) 

2) Section II: Instructions to Consultants (ITC) 

3) Section III: Appendix to Instructions to Consultants (AITC)  

4) Section IV: General Conditions of Contract (GCC) 

5) Section V: Special Conditions of Contract (SCC) 

6) Section VI: Terms of Reference 

a) Section VI-A: List of Key Experts and Required Qualifications 

7) Section VII: Evaluation/ Scoring Criteria 

1.4.2. Section I: Request for Proposal Letter (RFPL) and its Appendix: 

Tender Information Summary (TIS) 

Section I – Request for Proposal Letter (RFPL) and its Appendix – Tender 

Information Summary (TIS) provides a synopsis of information relevant for a 

Consultant to decide on participating in the RFP. Consultants must fill up ‘Form T-

7: Terms and Conditions - Compliance’ regarding any proposed deviations from 

this Section. 

1.4.3. Section II: Instructions to Consultants (ITC) and Section III: Appendix 

to Instructions to Consultants (AITC) 

Section II: “Instructions to Consultants” (ITC), along with Section III: 

“Appendix to Instructions to Consultants (AITC)”, provides the relevant information 

as well as instructions to assist the Consultants in preparing their proposals. It also 

includes the mode and procedure adopted for receipt/ opening, evaluation of 

Proposals, and contract award. In case of a conflict, provisions of AITC shall 

prevail over those in the ITC. Any generic reference to ITC shall also imply a 

reference to AITC as well. Consultants must fill up ‘Form T-7: Terms and 

Conditions - Compliance’ regarding any proposed deviations from these Sections. 

1.4.4. Section IV: General Conditions of Contract (GCC) and Section V: 

Special Conditions of Contract (SCC) 

Section IV – General Conditions of Contract (GCC) and Section V – Special 

Conditions of Contract (SCC) describe the conditions governing the resulting 

contract. In case of a conflict, provisions of the SCC shall prevail over those in the 
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GCC. Any generic reference to GCC shall also imply a reference to SCC as well. 

In case of any conflict, provisions of GCC/ SCC shall prevail over those in ITC/ 

AITC. Consultants must fill up ‘Form T-7: Terms and Conditions - Compliance’ 

regarding any proposed deviations from terms and conditions in these Sections. 

1.4.5. Section VI: Terms of Reference (TOR) and Section VI-A: List of Key 

Experts and Required Qualifications 

Section VI: Terms of Reference describe the background, purpose/ 

objectives, description/ scope, deliverables/ outcomes, timelines, Procuring 

Entity’s inputs and counterpart personnel, statutory requirements of Services 

required etc. Section VI-A: ‘List of Key Experts and Required Qualifications’ 

describes the team composition, expertise, experience and professional 

qualifications required for each Key Experts. Any generic reference to TOR shall 

imply a reference to Section VI-A: ‘List of Key Experts and Required Qualifications’ 

as well. Consultants must fill up ‘Form T-3: Comments and Suggestions on Terms 

of Reference, Counterpart Staff, and Facilities to be provided by the Procuring 

Entity’ regarding these Sections. Regarding this Section, Consultants must fill out 

Form T-3: Comments and Suggestions on Terms of Reference, Counterpart Staff, 

and Inputs to be provided by the Procuring Entity. 

1.4.6. Section VII: Evaluation/ Scoring Criteria 

1) Section VII – Evaluation/ Scoring Criteria stipulates the scoring scheme for 

evaluating various Technical criteria. These may cover scoring of criteria relating 

to the Consultant’s experience, Technical Approach and Methodology, 

understanding of requirements, qualification and experience of Key Experts, 

transfer of knowledge etc. It may also lay down a minimum technical score to 

qualify for the next stage of Financial Evaluation. In a specific evaluation scheme, 

instead of a scheme of scoring, a scheme may be laid down to evaluate criteria 

on a pass/ fail basis. 

2) Consultants must fill up the following Forms regarding this Section: 

a) Form T-2: Consultant’s Organisation and Experience and 

past performance 

b) Form 2-A Consultant’s Technical Capacity 

c) Form T-3: Comments and Suggestions on Terms of 

Reference, Counterpart Staff, and Inputs to be Provided by the 

Procuring Entity 
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d) Form T-4: Description of Approach, Methodology and Work 

Plan in Responding to the Terms of Reference 

e) Form T-5: Work Schedule and Planning for Deliverables 

f) Form T-6: Team Composition, Assignment, and Key Experts’ 

Inputs 

i) Annex to Form T-6: Key Experts’ Curriculum Vitae (CV) 

1.5. Forms (To be filled, digitally signed, and uploaded by Consultants)  

Please refer to ITC-clause 1.4 above to relate the following forms to the 

corresponding Sections. 

1) Technical Proposal: 

a) Form T-1: Proposal Form – (To serve as a covering letter to 

both the Techno- commercial and Financial Proposals) 

b) Form 1.2- Eligibility Declaration 

c) Form T-1A: Consultant’s Commercial Information 

d) Form T-2: Consultant’s Organisation and Experience 

e) Form T-2A:- Consultant Technical capacity 

f) Form T-3: Comments and Suggestions on Terms of 

Reference, Counterpart  

g) Staff, and Inputs to be Provided by the Procuring Entity 

h) Form T-4: Description of Approach, Methodology and Work 

Plan in Responding to the Terms of Reference 

i) Form T-5: Work Schedule and Planning for Deliverables 

j) Form T-6: Team Composition, Assignment, and Key Experts’ 

Inputs 

Annex to Form T-6: Key Experts’ Curriculum Vitae (CV) 

k) Form T-7: Terms and Conditions - Compliance 

l) Form T-8: Checklist for Consultants. The consultant must 

also upload the Checklist to confirm that he has complied with all the 

instructions in the RFP Document and that nothing is inadvertently 

left out. This checklist is only for general guidance, is not 
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comprehensive, and does not absolve the Consultant from 

complying with all the requirements stipulated elsewhere in the RFP 

Document. 

m) Form T-9A: Bank Guarantee Format for Earnest Money 

Deposit 

n) Form T-9B: Bid Securing Declaration 

o) Form T-10: Integrity Pact 

p) Any other format/ Form if stipulated in AITC or considered 

relevant by the Consultant. 

2) Financial Proposal 

The financial proposal is to be submitted in a separate file available on the 

eProcurement Portal. 

1.6. Other Formats 

1) Format 1: Contract Form (Required after Letter of Award) 

a) Appendix A: Terms of Reference 

b) Appendix B: Key Experts 

c) Appendix C: Remuneration Cost Estimates 

i) Annex to Appendix C: Breakdown of Agreed Fixed 

Rates in Consultant’s Contract 

d) Appendix D: Reimbursable Expenses Cost Estimates 

e) Appendix E-1: Bank Guarantee Format for Performance 

Security  

f) Appendix E-2: Bank Guarantee Format for Advance Payment 

2) Format 2: Certification by Prospective Arbitrators 

3) Format 3: Authorisation to Attend Pre-Proposal Conference. (To be filled 

up, if required, by Consultant) 

2. Procuring Entity - Rights and Disclaimers 

2.1. The Procuring Entity 

Proposals are to be addressed to the Regional Officer, Mumbai Ministry of 
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Road Transport & Highways Room No. 508 & 509, 5th Floor, Konkan Bhavan CBD 

Belapur, Navi Mumbai Procuring Entity in the Procuring Organization (headed by 

the Head of the Procuring Organisation). The Tender Inviting Authority (TIA) is the 

designated officer for uploading and clarifying this RFP Document. The contract 

may designate, as required, a counterpart Contract Manager (or Contract 

Management Team); and Paying authority who shall discharge the designated 

function during contract execution. 

2.2. Right to Intellectual Property and confidentiality: 

1) The RFP Document and associated correspondence are subject to 

copyright laws and shall always remain the property of the Procuring Entity and 

must not be shared with third parties or reproduced, whether in whole or part, 

without the Procuring Entity’s prior written consent. 

2) However, Consultants may share these to prepare and submit their 

Proposals with their employees, Sub-consultant(s) or holding Company after 

obtaining an undertaking of confidentiality similar to that imposed on the 

Consultant. 

3) This condition shall also apply to Consultants who do not submit a Proposal 

after downloading it or are not awarded a contract. 

4) The obligation of the Consultants under sub-clauses above, however, shall 

not apply to information that: 

a) now or hereafter is or enters the public domain through no 

fault of Consultant; 

b) is legally possessed by consultant at the relevant time and 

was not previously obtained, directly or indirectly, from the Procuring 

Entity; or 

c) otherwise lawfully becomes available to Consultant from a 

third party with no obligation of confidentiality. 

5) The provisions of this clause shall survive completion or termination for 

whatever reason of the Procurement Process or the contract. 

2.3. Right to Reject any or all Proposals 

The Procuring Entity reserves its right to accept or reject any or all 

Proposals, abandon/ cancel the Procurement Process, and issue another 

RFP for the same or similar Services before the award of the contract. It 
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would have no liability to the affected Consultant(s) or any obligation to 

inform them of the grounds for such action(s). 

2.4. Disclaimers 

2.4.1. Regarding the Purpose of the RFP Document 

The RFP Document is neither an agreement nor an offer to the prospective 

Consultant(s) or any other party. The purpose of the RFP Document is to provide 

the Consultant(s) with information to assist them in participation in this 

Procurement Process. 

2.4.2. Regarding Documents/ guidelines 

The RFP Document, ensuing communications, and Contracts shall 

determine the legal and commercial relationship between the Consultants and the 

Procuring Entity. No other Government or Procuring Entity’s document/ 

guidelines/ Manuals, including its Procurement Manual (for internal and official use 

of its officers), notwithstanding any mention thereof in the RFP Document, shall 

have any locus-standii in such a relationship. Therefore, such documents/ 

guidelines/ Manuals shall not be admissible in legal or dispute resolution or 

grievance redressal proceedings. 

2.4.3. Regarding Information Provided 

Information contained in the RFP Document or subsequently provided to 

the Consultant(s) is on the terms and conditions set out in the RFP Document or 

subject to which that was provided. Similar terms apply to information provided 

verbally, in the documentary, or any other form, directly or indirectly, by the 

Procuring Entity, its employees, or associated agencies. 

2.4.4. Regarding RFP Document: 

1) The RFP Document does not purport to contain all the information 

Consultant(s) may require. It may not address the needs of all Consultants. They 

should conduct due diligence, investigation, and analysis, check the information's 

accuracy, reliability, and completeness, and obtain independent advice from 

appropriate sources. Information provided in the RFP Document to the 

Consultant(s) is on various matters, some of which may depend upon interpreting 

the law. The information given is not an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative statement 
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of law. The Procuring Entity, its employees and other associated agencies accept 

no responsibility for the accuracy or otherwise for any interpretation or opinion on 

law expressed herein. 

2) The Procuring Entity, its employees and other associated agencies make 

no representation or warranty for the accuracy, adequacy, correctness, 

completeness or reliability of any assessment, assumption, statement, or 

information in the RFP Document. They have no legal liability, whether resulting 

from negligence or otherwise, for any loss, damages, cost, or expense arising 

from/ incurred/ suffered, howsoever caused, to any person, including any 

Consultant, on such account. 

3. Consultants – Participation in this RFP process 

3.1. Eligibility to Participate 

1) Consulting firms meeting the eligibility criteria as mentioned in Appendix- 1 

to Tender Information Summary (TIS) are only eligible for applying for this 

assignment. Firms not meeting these criteria, need not apply. 

2) Participation in only one Proposal: The Consultant shall not participate 

in more than one Proposal in this RFP Process. Participation in any capacity by a 

Consultant (including the participation of a Consultant as a Sub-consultant or as 

a member of a JV/C or vice- versa) in more than one Proposal shall result in the 

disqualification of all Proposals in which he is a party. A Consultant shall not be 

allowed to participate both as an individual Consultant and as a part of the joint 

venture 

3.2. Conflict of Interest 

The Consultant must provide professional, objective, and impartial advice, holding 

the Procuring Organisation’s interests paramount at all times, and shall not try to 

get benefits beyond the legitimate payments and credentials in the contract. He 

should strictly avoid conflicts with other assignments or their corporate interests. 

Consultants must disclose to the Procuring Entity in Form T-1 ‘Proposal Form 

(Covering Letter)’ any actual or potential conflict that impacts its capacity to serve 

the best interest of the Procuring Organisation. Failure to disclose such situations 

shall be treated as a violation of the Code of Ethics (ITC- Clause 15) and shall 

attract penalties mentioned therein. Proposals found to have a conflict of interest 

shall be rejected as non-responsive. Without limitation on the generality of the 

preceding, a Consultant in this Procurement Process shall be considered to have 

a conflict of interest if the Consultant: 
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1) Conflicting Associations:- 

a) directly or indirectly controls, is controlled by or is under common 

control with another Consultant; or 

b) receives or has received any direct or indirect subsidy/ financial 

stake from another Consultant; or 

c) has the same correspondence address or same legal 

representative/ agent as another consultant for purposes of this 

proposal; or 

d) has a relationship with another Consultant, directly or through 

common third parties, that puts it in a position to have access to 

information about or influence the Proposal of another Consultant 

or influence the decisions of the Procuring Entity regarding this 

Procurement Process; or 

2) Unfair Competitive Advantage and Conflicting Activities: had (or any 

of its Affiliates) been engaged by the Procuring Entity to provide goods, works, or 

services for a project, shall be disqualified from providing consulting services 

resulting from or directly related to those goods, works, or services. Conversely, a 

firm (or any of its Affiliates) hired to provide consulting services for the preparation 

or implementation of a project shall be disqualified from subsequently providing 

goods or works or services resulting from or directly related to the consulting 

services for such preparation or implementation. 

3) Conflicting Assignments: would (including its Experts and Sub-

consultants) or any of its Affiliates) be or are providing consultancy services in 

another assignment for the same or another Procuring Entity that, by its nature, 

may conflict with this assignment. 

4) Commissions and Gratuities: The Consultant shall disclose any 

commissions or fees that may have been paid or are to be paid to agents, 

representatives, or commission agents concerning the selection process or 

execution and performance of the resulting Contract. The information disclosed 

must include the name and address of the agent, representative, or commission 

agent, the amount and currency, and the purpose of the commission or fee. 

5) Conflicting Relationships: has close business/ family relationship with a 

staff of the Procuring Organisation who are/ would be directly/ indirectly involved 

in any of the following activities: 

a) preparation of the RFP document or TOR of the Procurement 
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Process 

b) evaluation of Proposals or award of Contract, or 

c) implementation/ supervision of the resulting Contract 

4. The Terms of Reference (TOR) and Form of Contract 

4.1. Facilities to be provided by the Procuring Entity 

All inputs, relevant project data, and reports required for preparing the 

Consultant’s Proposal shall be included in the TOR. Unless otherwise stipulated 

in the TOR, utilities or facilities (e.g., Rooms, Furniture, Transport, and Access to 

IT Services etc.) shall NOT be provided by the Procuring Entity to the Consultant. 

4.2. Forms of BOQ/ Contract and Selection Methods 

Evaluation of Proposals and the resulting Contract shall be based on the 

form of BOQ/ Contract and the Selection method applicable for the RFP, as 

elaborated in ITC-Clause 11 and 12 below. 

4.2.1. Time-Based (Inputs Admeasurement) form of BOQ/ Contract: 

Unless otherwise stipulated in the TIS form of BOQ/ Contract shall be 

‘Time-Based (Inputs Admeasurement)’. In such contracts, the Consultant shall 

provide services on a timed basis according to the Terms of Reference. The 

Consultant’s remuneration shall be determined based on the time spent by the 

Consultant in carrying out the Services based on (i) agreed-upon unit rates for the 

Consultant’s experts multiplied by the actual time spent by the experts in executing 

the assignment and (ii) reimbursable expenses using actual expenses and/or 

agreed unit prices. 

4.2.2. Selection Method 

• Unless otherwise specified in TIS, the selection method applicable 

in this RFP shall be Quality and Cost Basis Selection (QCBS). 

• Please refer to ITC-Clause 11 and 12 for details. 

4.3. Inputs of Key Experts 

4.3.1. Consultant shall not propose alternative Key Experts. Only one CV shall be 

submitted for each Key Expert position. Failure to comply with this requirement 
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shall make the Proposal non-responsive. 

5. Proposal Prices, Taxes and Duties 

5.1. Prices 

5.1.1. Competitive and Independent Prices 

a) The prices should be arrived at independently, without restricting 

competition, any consultation, communication, or agreement with any other 

Consultant or competitor relating to: 

i) those prices; or 

ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices offered. 

b) The prices should not be knowingly disclosed by the Consultant, directly or 

indirectly, to any other Consultant or competitor before the Financial Proposal 

opening unless otherwise required by law. 

5.1.2. Price Components 

Consultant shall indicate in the Price Schedule prices/ rates against all the 

specified components, including the unit prices and total Proposal prices. 

5.1.3. Price Schedule 

1) Consultants are to upload only the downloaded BOQ (in excel format) after 

entering the relevant fields without any alteration/ deletion/ modification of other 

portions of the excel sheet. All the columns in the price schedule should be filled 

up as required. If any column does not apply to a Consultant, he should clarify the 

same. 

2) Consultants shall fill in rates other than zero value in the specified cells 

without leaving them blank. 

3) The quoted price shall be considered to include all relevant financial 

implications, including inter-alia the scope of the Services to be delivered and the 

incidental goods/ works to be supplied, location of the Consultant, site(s) of the 

delivery of Services, terms of delivery, extant rules and regulations relating to 

taxes, duties, customs, transportation, environment, labour, Mining & Forest of the 

Consultant's country and in India. 

5.1.4. Provisions of GST 

1) Break up of different price elements, i.e., as per GST Act, shall be indicated 
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separately, along with its associated HSN code and GST rate. 

2) While quoting the basic rate, the Consultant should offset the input credit 

available as per the GST Act. 

3) Please refer to ITC-Clause 5.3 for further details. 

5.1.5. Currencies of Proposal and Payment 

1) Unless otherwise stipulated in the AITC, the Consultant's currency of 

Proposal and payment shall be quoted entirely in Indian Rupees. All payments 

shall be made in Indian Rupees only. 

2) Where the AITC permits quotations in different currencies, then, for 

Services performed in or sourced from India, prices shall be quoted in Indian 

rupees only, and for Services performed from foreign locations, prices shall be 

quoted in Indian rupees or the currency stipulated in the AITC. For evaluation, all 

quoted prices shall be converted into Indian Rupees as per the procedure 

mentioned in ITC-clause 11.4.2 below. 

5.1.6. Non-compliance 

Tenders, where prices are quoted in any other way, shall be rejected as 

nonresponsive. 

5.2. Firm/ Variable Price 

5.2.1. Firm Price 

Unless otherwise stipulated in the AITC, prices quoted by the Consultant 

shall remain firm and fixed during the currency of the contract and not subject to 

variation on any account. 

5.2.2. Price Variation Clause: 

1) In case the RFP Documents require/ permit offers on a variable price basis, 

the price quoted by the Consultants shall be subject to adjustment during the 

original delivery period to take care of the changes in the input cost of labour, 

material, and fuel/ power components under the price variation formula as 

stipulated in the RFP Document. 

5.3. Taxes 

The Consultant and its Sub-consultants and Experts are responsible for 

meeting all tax liabilities arising from the Contract. 
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5.3.1. GST Registration Status: 

1) All the Consultants should ensure that they are GST compliant and that 

their quoted tax structure/ rates are as per GST Act/ Rules. Consultants should be 

registered under GST and furnish a GSTIN number and GST Registration 

Certificate in their offer unless they are specifically exempted from registration 

under a specific notification/ circular/ section/ rule issued by statutory authorities. 

2) GST Registration Number (15-digit GSTIN). If the Consultant has 

multiple business verticals in a state and has separate registration for each 

vertical, the GSTIN of each vertical concerned with the service delivery shall be 

quoted. If the services provided are from multiple states, the Consultant should 

mention GST registration numbers for each state separately. 

3) Composition scheme: If the Consultant has opted for a composition levy 

under Section 10 of CGST, he should declare the fact while bidding along with 

GSTIN and GST registration certificate. 

4) Exemption from Registration: If a Consultant is not liable to take GST 

registration, i.e., having turnover below threshold, he shall submit undertaking/ 

indemnification against tax liability. Consultant claiming exemption in this respect 

shall submit a valid certificate from practicing Chartered Accountant (CA)/ Cost 

Accountant with Unique Document Identification Number (UDIN) to the effect that 

Consultant fulfils all conditions prescribed in notification exempting him from 

registration. Such Consultant/ dealer shall not charge any GST and/ or GST Cess 

in the bill/ invoice. In such case, applicable GST shall be deposited under Reverse 

Charge Mechanism(RCM) or otherwise as per GST Act by the Procuring Entity 

directly to concerned authorities. The consultant should note that his offer would 

be loaded with the payable GST under the RCM. Further, the Consultant should 

notify and submit to the Procuring Entity within 15 days of becoming liable for 

registration under GST. 

5.3.2. HSN Code and GST Rate: 

1) If provided in this RFP Document, the HSN (Harmonized System of 

Nomenclature) code shall be only indicative. It shall be the responsibility of the 

Consultant to ensure that they quote the exact HSN Code and corresponding GST 

rate for each activity of the Services being offered by them 

a) As per the GST Act, the Proposal and contract must show the GST 

Tax Rates (and GST Cess if applicable) and GST Amount explicitly 

and separately from the Proposal/ contract price (exclusive of GST). 
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2) Applicability to Imported Goods/ Services: If imported into India, the 

supply of commodities, services, or both shall be considered as supply under inter-

state commerce/ trade and shall attract integrated tax (IGST). The IGST rate and 

GST cess shall be applicable on the ‘Custom assailable Value’ plus the ‘Basic 

Customs duty applicable thereon’. 

5.4. Payments 

5.4.1. General 

Unless otherwise stipulated in AITC, the usual payment term is 100% on 

delivery and acceptance of Services at ‘the Site’ by the Procuring Entity and 

production of all required documents. However, periodic “On Account” payments 

shall be made unless otherwise stipulated as per the procedure laid down in GCC. 

5.4.2. No Advance Payments 

Unless otherwise stipulated in AITC, the Procuring Entity shall make no 

advance payment of any type (Mobilization, secured advances, etc.). If AITC does 

stipulate advance payments, these shall be subject to conditions stipulated 

therein. 

6. Downloading the RFP Document; Corrigenda and 

Clarifications 

6.1. Downloading the RFP Document 

The RFP document can be downloaded as per the details given in RFPL 

clause 2.2. 

6.2. Corrigenda/ Addenda to RFP Document 

1) Before the deadline for submitting Proposals, the Procuring Entity may 

update, amend, modify, or supplement the information, assessment or 

assumptions contained in the RFP Document by issuing corrigenda and addenda. 

The corrigenda and addenda shall be published in the same manner as the 

original RFP Document. Without any liability or obligation, the Portal may send 

intimation of such corrigenda/ addenda to Consultants who have downloaded the 

document under their login. However, the Consultants must check the website(s) 

for any corrigenda/ addenda. Any corrigendum or addendum thus issued shall be 
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considered a part of the RFP Document. 

2) To give reasonable time to the prospective Consultants to take such 

corrigendum/ addendum into account in preparing their Proposals, the Procuring 

Entity may suitably extend the deadline for the Proposal submission as necessary. 

After the procuring entity makes such modifications, any Consultant who has 

submitted his Proposal in response to the original invitation shall have the 

opportunity to either withdraw his Proposal or re-submit his Proposal superseding 

the original Proposal within the extended time of submission as per ITC-clause 

9.4.1 below. 

3) The Procuring Entity may extend the deadline for the RFP submission by 

issuing an amendment. In this case, all rights and obligations of the Procuring 

Entity and the consultants previously subject to the original deadline shall then be 

subject to the new deadline for the RFP submission. 

6.3. Clarification of the RFP Document 

As detailed in RFPL clause 2.3, a Consultant requiring any clarification 

regarding the RFP Document may seek clarification through the eProcurement 

Portal. The Procuring Entity shall respond no later than seven days before the 

deadline for RFP submission. The query and clarification shall be shared with all 

Consultants on the portal without disclosing its source. If a modification of the RFP 

document is warranted due to such clarification, an addendum/ corrigendum shall 

be issued as per ITC-Clause 6.2 above. 

7.  Pre-Proposal Conference 

1) If a Pre-Proposal conference is stipulated in the TIS, prospective 

Consultants interested in participating in this tender may attend a Pre-Proposal 

conference to clarify the techno- commercial conditions of the RFP at the venue, 

date and time specified therein. 

2) Participation is not mandatory: However, if a Consultant chooses not to (or 

fails to) participate in the Pre-Proposal conference or does not submit a written 

query, it shall be assumed that they have no issues regarding the techno-

commercial conditions. 

3) The date and time by which the written queries for the Pre-Proposal must 

reach the authority and the last date for registration for participation in the Pre-

Proposal conference are also mentioned in the TIS. If the dates are not mentioned, 

such date and time shall be 7 days before the date and time of the pre-Proposal 
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conference. 

4) Delegates participating in the Pre-Proposal conference must provide a 

photo identity and an authorization letter as per Format 3: "Authorization to attend 

a Pre-Proposal Conference" from their Company/ principals; else, they shall not 

be allowed to participate. The pre-Proposal conference may also be held online at 

the discretion of the Procuring Entity. 

5) After the Pre-Proposal Conference, Minutes of the Pre-Proposal 

conference shall be published on the Procuring Entity’s portal within seven days 

from the Pre-Proposal Conference. If required, a clarification letter and 

corrigendum to RFP Document shall be issued, containing amendments to various 

provisions of the RFP Document. As per ITC-clause 6.2 above, to give reasonable 

time to the prospective Consultants to consider such clarifications in preparing 

their Proposals, the Procuring Entity may suitably extend, as necessary, the 

deadline for the Proposal submission. 

8. Preparation of Proposals 

8.1. The Proposal 

8.1.1. Language of the Proposal 

Unless otherwise stipulated in the AITC, the Proposal submitted by the 

Consultant and all subsequent correspondence and documents relating to the 

Proposal exchanged between the Consultant and the Procuring Entity shall be 

written in the language specified in the AITC /SCC (hereinafter referred to as the 

‘Proposal Language’. If nothing is specified, the language shall be English). 

However, the language of any printed literature furnished by the Consultant in 

connection with its Proposal may be written in any other language provided a 

certified translation accompanies it in the Proposal language. For purposes of 

interpretation of the Proposal, translation in the language of the Proposal shall 

prevail. 

8.1.2. Acquaintance with Local Conditions and Factors 

At his own cost, responsibility, and risk, the Consultant is encouraged to 

visit, examine, and familiarise himself with the local conditions and factors. The 

Consultant acknowledges that before the submission of the Proposal, he has, after 

a complete and careful examination, made an independent evaluation of the local 

conditions, infrastructure, logistics, communications, legal, environmental, and 
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any other conditions or factors which would have any effect on the performance 

of the contract. Consultants shall be responsible for compliance with Rules, 

Regulations, Laws and Acts in force from time to time at relevant places. On such 

matters, the Procuring Entity shall have no responsibility and not entertain any 

request from the Consultants. 

8.1.3. Cost of preparation and submission of Proposals 

The Consultant(s) shall bear all direct or consequential costs, losses and 

expenditures associated with or relating to the preparation, submission, and 

subsequent processing of their Proposals, including but not limited to preparation, 

copying, postage, delivery fees, expenses associated with any submission of 

samples, demonstrations, or presentations which the Procuring Entity may 

require, or any other costs incurred in connection with or relating to their 

Proposals. All such costs, losses and expenses shall remain with the 

Consultant(s), and the Procuring Entity shall not be liable in any manner 

whatsoever for the same or any other costs, losses and expenses incurred by a 

Consultant(s) for participation in the Procurement Process, regardless of the 

conduct or outcome of the Procurement Process. 

8.1.4. Interpretation of Provisions of the RFP Document 

The RFP document's provisions must be interpreted in the context in which 

these appear. Any interpretation of these provisions far removed from such 

context, contrived, or between- the-lines interpretation is unacceptable. 

8.1.5. Alternate Proposals are not allowed. 

Unless otherwise stipulated in the AITC, conditional offers, alternative 

offers, and multiple Proposals by a Consultant shall not be considered. The Portal 

shall permit only one Proposal to be uploaded. 

8.2. Documents comprising the Proposal: 

8.2.1. Techno-commercial Proposal/ Cover 

"Technical Proposal" shall include inter-alia the scanned copies of duly 

signed or digitally signed copies of forms as per ITC-Clause 1.6 in pdf format. The 

Technical Proposal shall not include any financial information. A Technical 

Proposal containing material financial information shall be declared non-

responsive. 
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8.2.2. Financial Proposal/ Cover 

"Financial Proposal" shall comprise the Price Schedule (Submitted 

separately as an excel sheet) available on the eProcurement Portal. Any 

additional information may be uploaded as a pdf under "Additional Documents" in 

the "Proposal Cover Content." It should be filled considering all financially relevant 

details, including Taxes and Duties, as per ITC-clause 5.3. It shall list all costs 

associated with the assignment, including (a) remuneration for Key Experts and 

Non-Key Experts, (b) reimbursable expenses in the RFP Document. No additional 

technical details which have not been brought out in the Technical Proposal shall 

be brought out in the Financial Proposal. A Financial Proposal containing material 

Technical Information not disclosed in the Technical Proposal shall be declared 

non-responsive. 

8.3. Proposal Validity 

1) Unless specified to the contrary in the TIS, Proposals shall remain valid for 

a period not less than 90100 days from the deadline for the Proposal submission 

stipulated in TIS. A Proposal valid for a shorter period shall be rejected as non-

responsive. 

2) In case the day upto which the Proposals are to remain valid falls on/ 

subsequently declared a holiday or closed day for the Procuring Entity, the 

Proposal validity shall automatically be deemed to be extended upto the next 

working day. 

3) In exceptional circumstances, before the expiry of the original time limit, the 

Procuring Entity may request the Consultants to extend the validity period for a 

specified additional period. The request and the Consultants' responses shall be 

made in writing or electronically. 

a) The Consultant has the right to refuse to extend the validity of its 

Proposal, in which case such Proposal shall not be further 

evaluated. 

b) If the Consultant agrees to extend the validity of its Proposal, it 

shall be done without any change in the original Proposal and 

with the confirmation of the availability of the Key Experts. 

c) If any Key Experts become unavailable for the extended validity 

period, the Consultant shall seek permission to substitute another 

Key Expert. The Consultant shall provide adequate written 

justification and evidence to the Procuring Entity with the 
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substitution request. In such case, a substitute Key Expert shall 

have equal or better qualifications and experience than the 

originally proposed one. The technical evaluation score, 

however, shall remain based on the evaluation of the CV of the 

original Key Expert. 

d) If the Consultant fails to provide a substitute Key Expert with 

equal or better qualifications, or if the provided reasons for the 

replacement or justification are unacceptable to the Procuring 

Entity, such Proposal shall be rejected. 

8.4. Bid Security - Related Documents 

1) EMD/ BSD as Bid Security: The Consultant shall provide Bid Security as 

Earnest Money Deposit (EMD) for the amount shown in the TIS (or if permitted in 

TIS, a Bid Securing Declaration as Form T-9B in lieu of EMD). 

2) Modalities of EMD: Unless otherwise provided in TIS, the earnest money 

shall be denominated in Indian Rupees. Wherever relevant, it shall be in favour of 

the Account specified in TIS and shall be furnished in one of the following 

modalities valid for forty-five days beyond the validity of the proposal: 

a) E- Bank Guarantee 

b) Insurance Surety Bonds 

c) Account Payee Demand Draft or 

d) Fixed Deposit Receipt or 

e) Banker’s cheque 

f) Bank Guarantee from/ confirmed by any of the commercial 

banks in the format specified in Form T-9A, or 

g) Payment online in an acceptable form 

3) Forfeiture of EMD (Enforcement of BSD): EMD shall be forfeited (or in 

case BSD is permitted, the declaration2 shall be enforced from the date of such 

decision) if the Consultant breaches any of the following obligation(s) under the 

RFP: 

(a) withdraws or amends his Proposal or impairs or derogates from 

the Proposal in any respect within the period of validity of its 

Proposal; or 

(b) after having been notified within the period of Proposal validity of 

the acceptance of his Proposal by the Procuring Entity: 

i) refuses to or fails to submit the original documents for scrutiny 
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or the required Performance Security within the stipulated 

time as per the RFP document's conditions. 

ii) fails or refuses to sign the contract. 

4) Return of EMD (Expiry of BSD): Unsuccessful Consultants’ EMD shall be 

returned to them without any interest (or if BSD is permitted, it shall stand expired) 

not later than thirty days after the conclusion of the resultant contract. Successful 

Consultant’s EMD shall be returned without any interest (or if BSD is permitted, it 

shall stand expired) after receipt of performance security from them. 

9. Signing and Uploading Proposals 

9.1. Relationship between Consultant and eProcurement Portal 

The Procuring Entity is neither a party nor a principal in the relationship 

between the Consultant and the organisation hosting the e-procurement portal 

(hereinafter called the Portal). Consultants must comply with the rules, 

regulations, procedures, and implied conditions/ agreements of the eProcurement 

portal, including registration, compatible Digital Signature Certificate (DSC) etc. 

Consultants shall settle clarifications and disputes, if any, regarding the Portal 

directly with them. In case of conflict between provisions of the Portal with the RFP 

Document, provisions of the Portal shall prevail. Consultants may study the 

resources provided by the Portal for Consultants. 

9.2. Signing of Proposal 

The individual signing/ digitally signing the Proposal or any other connected 

documents should submit an authenticated copy of the document(s), which 

authorizes the signatory to commit and submit Proposals on behalf of the 

Consultant along with Form T-1: Proposal Form (Covering Letter). 

2 The BSD provides for automatic suspension of the Consultant (all members individually and 

jointly in case of JV/C) from being eligible for bidding in any procurement in the Ministry/ 

Department of Procuring Organization for 2 years from the date of such enforcement. 

9.3. Submission/ uploading of Proposals. 

9.3.1. Submission/ Uploading to the Portal 

Further to details mentioned in RFPL clause 6: 

1) Proposals must be uploaded on the eProcurement Portal mentioned in the 

TIS until the deadline for the Proposal submission as notified therein. If the office 
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happens to be closed on the deadline to submit the Proposal as specified above, 

this deadline shall not be extended. No manual Proposals shall be made available 

or accepted for submission. Proposals submitted through modalities other than 

those stipulated in TIS shall be liable to be rejected as non-responsive. 

2) In the case of downloaded documents, the Consultant must not make any 

changes to the contents of the documents while uploading, except for filling in the 

required information– otherwise, the Proposal shall be rejected as non-

responsive. Uploaded Pdf documents should not be password protected. 

Consultants should ensure the clarity/ legibility of the scanned documents 

uploaded by them. 

3) The date and time of the e-Procurement server clock (also displayed on the 

dashboard of the consultants) shall be the reference time for deciding the closing 

time of the Proposal submission. Consultants are advised to ensure they submit 

their Proposal within the deadline of submission, taking the server clock as a 

reference, failing which the portal shall not accept the Proposal. No request on the 

account that the server clock was not showing the correct time and that a particular 

consultant could not submit their Proposal because of this shall be entertained. 

Failure or defects on the internet or heavy traffic at the server shall not be accepted 

as a reason for a complaint. The Procuring Entity shall not be responsible for any 

failure, malfunction or breakdown of the electronic system used during the e-

Tender process. 

4) Only one copy of the Proposal can be uploaded, and the Consultant shall 

digitally sign all statements, documents, and certificates uploaded by him, owning 

sole and complete responsibility for their correctness/ authenticity as per the IT 

Act 2000 as amended from time to time. A proposal submitted by a Joint Venture 

shall be digitally signed by an authorized representative with a written power of 

attorney signed by each member’s authorized representative to legally bind all 

members. 

5) Unless otherwise instructed in the RFP Document, the consultant need not 

sign or up- load the Sections in ITC-clause 1.4 above while uploading his 

Proposal. However, they must declare in his Proposal Form (Form T-1: Proposal 

Form) that they have read, understood, complied with, and stand bound by all 

requirements of these sections: 

6) Unless otherwise specified, in TIS, originals of the EMD/ Bid Security 

instrument/ Bid security declaration must be physically submitted sealed in double 
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cover and acknowledgement be obtained before the bid submission deadline at 

the venue mentioned in TIS. Failure to do so is likely to result in the bid being 

rejected. If the office is closed on the deadline for such physical submission, the 

physical submission deadline shall stand extended to the next working day at the 

same time and venue. 

7) The Procuring Entity reserves its right to call for verification, at any stage of 

evaluation, especially from the successful Consultant(s) before the issue of a 

Letter of Award (LoA), originals of uploaded scanned copies of documents (in the 

RFP stages). If a consultant fails at that stage to provide such originals or, in case 

of substantive discrepancies in such documents, it shall be construed as a breach 

of the Code of Integrity (see clause 15 below). Such RFP proposals shall be liable 

to be rejected as non-responsive and other punitive actions for such a breach. 

8) Regarding the protected Price Schedule (excel format, Cover-2), the 

Consultant shall only enter his name in the space provided in the specified 

location. Consultant shall type rates in the figure only in the rate column of 

respective service(s) without any blank cell or Zero values in the rate column, 

without any alteration/ deletion/ modification of other portions of the excel sheet. 

If space is inadequate, the Consultant may upload additional documents under 

"Additional Documents" in the "Proposal Cover Content." 

9) All Proposals uploaded by the Consultant to the portal shall get 

automatically encrypted. The encrypted Proposal can only be decrypted/ opened 

by the authorised persons on or after the due date and time. The Consultant 

should ensure the correctness of the Proposal before uploading and take a 

printout of the system- generated submission summary to confirm the successful 

Proposal upload. 

10) The selected bidder shall use he Link Data Lake Portal' available on 

website to communicate with Authority and EPC Contractor correspondence. 

11) No Physical document shall be accepted unless and until the same is 

specifically stated so in the RFP or it is a legal requirement 

9.3.2. Implied acceptance of procedures by Consultants 

Submission of Proposal in response to the RFP Document is deemed to be 

acceptance of the procedures and conditions of e-Procurement and the RFP 

Document. 

9.4. Modification, Resubmission and Withdrawal of Proposals 
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9.4.1. Modification & Resubmission 

Once submitted in e-Procurement, the Consultant cannot view or modify his 

Proposal since it is locked by encryption. However, resubmission of the 

Proposal by the Consultants for any number of times superseding earlier 

Proposal(s) before the submission date and time is allowed. Resubmission 

of a Proposal shall require uploading all documents, including the financial 

Proposal, afresh. The system shall consider only the last Proposal 

submitted. 

9.4.2. Withdrawal 

1) The Consultant may withdraw his Proposal before the Proposal submission 

deadline, and it shall be marked as withdrawn and shall not get opened during the 

Proposal opening. 

2) No Proposal should be withdrawn after the Proposal submission deadline 

and before the Proposal validity period expires. If a Consultant withdraws the 

Proposal during this period, the Procuring Entity shall be within its right to forfeit 

the Bid Security (or enforce the Bid Securing Declaration, if it was allowed in lieu 

of Bid Security), in addition to other punitive actions provided in the RFP Document 

for such misdemeanour as per clause 8.4 above. 

10. Proposal Opening 

The Proposals shall be opened on or after the date & time of the opening 

stipulated in TIS. 

Proposals cannot be opened before the specified date & time, even by the 

Tender Inviting Officer, the Procurement Officer, or the Publisher. If the 

specified date of Proposal opening falls on is subsequently declared a 

holiday or closed day for the Procuring Entity, the Proposals shall be opened 

at the appointed time on the next working day. 

11. Evaluation of Proposals and Award of Contract 

11.1. General norms 

11.1.1. Evaluation is based only on declared criteria. 

1) The evaluation shall be based upon scrutiny and examination of all relevant 

data and details submitted by the Consultant in its/ his Proposal and other 

allied information deemed appropriate by Procuring Entity. Evaluation of 
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Proposals shall be based only on the criteria/ conditions included in the 

RFP Document. The Selection Method to be used for evaluation shall be 

QCBS as mentioned in the TIS. 

2) The determination shall not consider the qualifications of other firms, such 

as the consultant's subsidiaries, parent entities, affiliates, or any other 

firm(s) different from the consultant. 

3) Consultants planning to subcontract any Key Activities indicated in Section 

VI: terms of Reference and its sub-sections must ensure compliance with 

ITC-Clause 3 above. 

4) Information relating to the evaluation of RFPs and evaluation results shall 

not be disclosed to any participant or any other persons not officially 

concerned with such process until the notification of shortlisting is made in 

accordance with clause 13.1 below. 

11.1.2. Deviations/ Reservations/ Omissions - Substantive or Minor 

1) During the evaluation of Proposals, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in 

the RFP Document; 

c) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements specified 

in the RFP Document; and 

c) “Omission” is failing to submit part or all of the information or 

documentation required in the RFP Document. 

2) A deviation/ reservation/ omission from the requirements of the RFP 

Document shall be considered a substantive deviation as per the following 

norm, and the rest shall be considered a Minor deviation: 

a) which affects in any substantive way the scope, quality, or 

performance standards of the Services; 

b) which limits in any substantive way, inconsistent with the RFP 

Document, the Procuring Entity's rights, or the Consultant's 

obligations under the contract; or 

c) Whose rectification would unfairly affect the competitive 
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position of other Consultants presenting substantively responsive 

Proposals. 

3) The decision of the Procuring Entity shall be final in this regard. Proposals 

with substantive deviations shall be rejected as non-responsive. 

4) Variations, deviations, and other offered benefits (Techno-commercial or 

Financial) above the scope/ quantum of Services stipulated in the RFP 

Document shall not influence evaluation Proposals. If the Proposal is 

otherwise successful, such benefits shall be availed by the Procuring Entity, 

which would become part of the contract. 

5) The Procuring Entity reserves the right to accept or reject Proposals with 

minor deviations. Wherever necessary, the Procuring Entity shall convey its 

observation as per ITC-clause 11.1.3 below on such ‘minor’ issues to the 

Consultant by registered/ speed post/ electronically etc., asking Consultant to 

respond by a specified date. If the Consultant does not reply by the specified date 

or gives an evasive reply without clarifying the point at issue in clear terms, that 

Proposal shall be liable to be rejected as non-responsive. 

11.1.3. Clarification of Proposals and shortfall documents 

1) During the evaluation of Techno commercial or Financial Proposals, the 

Procuring Entity may, at its discretion, but without any obligation to do so, ask the 

Consultant to clarify its Proposal by a specified date. The consultant should 

answer the clarification within that specified date (or, if not specified, 7 days from 

receiving such a request). The request for clarification shall be submitted in writing 

or electronically, and no change in prices or substance of the Proposal shall be 

sought, offered, or permitted that may grant any undue advantage to such 

Consultant. Any clarification submitted by a Consultant regarding its Proposal that 

is not in response to a request by the Purchasing Entity shall not be considered. 

2) The Procuring Entity reserves its right to, but without any obligation to do 

so, seek any shortfall information/ documents only in case of historical documents 

which pre-existed at the time of the Proposal Opening and which have not 

undergone change since then and do not grant any undue advantage to any 

Consultant. There is a provision on the portal for requesting Short-fall documents 

from the Consultants. The system allows taking the shortfall documents from 

consultants only once after the technical Proposal opening. 

3) If the consultant fails to provide satisfactory clarification and/or missing 
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information, its RFP shall be evaluated based on available information and 

documents. 

11.1.4. Contacting Procuring Entity during the evaluation 

From Proposal submission to awarding of the contract, no Consultant shall 

contact the Procuring Entity on any matter relating to the submitted Proposal. If a 

Consultant needs to contact the Procuring Entity for any reason relating to this 

tender and/ or its Proposal, it should do so only in writing or electronically. Any 

effort by a Consultant to influence the Procuring Entity during the processing of 

Proposals, evaluation, Proposal comparison or award decisions shall be 

construed as a violation of the Code of Integrity, and the Proposal shall be liable 

to be rejected as non-responsive in addition to other punitive actions for violation 

of Code of Integrity as per the RFP Document. 

11.2. Evaluation of Proposals 

11.2.1. Preliminary Examination of Proposals - Determining 

Responsiveness 

A substantively responsive Proposal is complete and conforms to the RFP 

Document's essential terms, conditions, and requirements without substantive 

deviation, reservation, or omission. Proposals with substantive techno-commercial 

deviations or other essential aspects of the RFP shall be rejected as non-

responsive. Only substantively responsive Proposals shall be considered for 

further evaluation. Procuring entity reserves its right to consider and allow minor 

deviations in technical and Commercial Conditions. Unless otherwise stipulated in 

the AITC, the following are some of the crucial aspects for which a Proposal shall 

be rejected as non-responsive: 

1) The Proposal is not in the prescribed format or is not submitted as 

per the stipulations in the RFP Document. 

2) Failure to provide and/ or comply with the required information, 

instructions etc., incorporated in the RFP Document or evasive 

information/ reply against any such stipulations. 

3) Required Bid Security (EMD) (or Bid Securing Declaration BSD if 

permitted) has not been provided. 

4) Consultant no longer complies with the eligibility criteria in the RFP; 

5) The Services offered are not eligible as per the provision of this 
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tender. 

6) The consultant has quoted conditional Proposals or more than one 

Proposal or alternative Proposals unless permitted explicitly in the 

AITC. 

7) The Proposal validity is shorter than the required period. 

8) The Proposal departs from the essential requirements stipulated in 

the bidding document; 

9) The consultant has quoted ‘Nil’ Service charges/ margin/overhead 

over the minimum wages in Personnel Deployment Schedule. 

10) Non-submission or submission of illegible scanned copies of 

stipulated documents/ declarations. 

11) Furnishing wrong and/ or misguiding data, statement(s) etc. 

In such a situation, besides rejecting the Proposal as non-

responsive, it is liable to attract other punitive actions under relevant 

provisions of the RFP Document for violating the Code of Integrity. 

11.2.2. The evaluation process 

Unless otherwise stated, only the techno-commercial Proposals shall be 

opened on the stipulated date of opening of Proposals. After that, the techno-

commercial evaluation shall ascertain whether these Proposals meet the 

requirements of the Terms of Reference, Technical Criteria and Minimum Score. 

Subsequent opening of financial Proposals and financial evaluation shall be done 

only of Proposals declared successful in techno- commercial evaluation. The 

evaluators of the Technical Proposals shall have no access to the Financial 

Proposals until the technical evaluation results are declared and financial 

proposals are opened. 

11.3. Techno-commercial Evaluation 

11.3.1. Evaluation of Technical Proposals/ Score 

1) Procuring Entity shall evaluate the Technical proposal and assign scores 

as per the Scheme of criteria and sub-criteria as laid down in ‘Section VII: 

Evaluation/ Scoring Criteria’. This determination shall, inter-alia, consider the 

Consultant’s (i) “Specific experience of the Consultant (as a firm) relevant to the 

Assignment”; ii) “Adequacy and quality of the proposed methodology, and work 
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plan”; iii) “Key Experts’ qualifications and competence for the Assignment”. 

2) In the case of JV/C, the evaluation of the Technical proposal shall include 

the credentials of all members, including non-substantial members. 

3) If it is established that any Key Expert nominated in the Consultant’s 

Proposal was included in the Proposal without his/her confirmation, such Proposal 

shall be disqualified and rejected for further evaluation and shall be treated as a 

violation of the Code of Ethics and would be liable for penalties thereunder. 

4) All Key Experts (including the Team Lead) must meet the minimum 

requirements specified in Section VI-A: List of Key Experts and Required 

Qualifications. If any Key Expert fails to meet these minimum requirements, his 

score shall be evaluated as Nil. If any Key Expert or Team Lead of the successful 

consultant scores less than the 50% 75% the maximum score, Procuring Entity 

shall be entitled to ask for a better replacement before the negotiations as per ITC-

Clause 12 below. 

11.3.2. Evaluation of Conformity to Commercial and Other Clauses 

Consultants must comply with all the Commercial and other clauses of the RFP 

Document as per submissions in Form T-7: ‘Terms and Conditions – Compliance’. 

The Procuring Entity shall also evaluate the commercial conditions quoted by the 

Consultant to confirm that all essential terms and conditions stipulated in the RFP 

Document have been accepted without substantive omissions/ 

reservations/exceptions/ deviation by the Consultant. Deviations from or 

objections or reservations to critical provisions such as those concerning (but not 

limited to) Governing laws and Jurisdiction (GCC Clause 3), Consultant’s 

Obligations and Restrictions of its Rights (GCC Clause 5), Performance Bond/ 

Security (GCC Clause 5.8), Force Majeure (GCC Clause 9.6), Taxes & Duties 

(GCC Clause 10.2), and Code of Integrity (GCC Clause 13) shall be deemed to 

be a substantive deviation and treated as unresponsive as per clause 11.1.2 (3) 

above. 

11.3.3. Evaluation of Techno-commercially Suitable Consultants and 

Opening Financial Proposals 

Each responsive Proposal shall be given a technical score applying the 

evaluation criteria, sub-criteria, and scoring system specified in Section VII: 

Evaluation/ Scoring Criteria. A Proposal shall be rejected if it fails to achieve the 

minimum 70% technical score. Proposals that succeed in the above techno-

commercial evaluation shall be considered techno-commercially suitable. The list 
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of such techno-commercially suitable Consultants shall be declared on the Portal 

announcing a date/time and venue for opening their financial Proposals (not less 

than 10 days from this declaration, in line with ITC-Clause 14 below). The 

Procuring Entity shall notify all Consultants whether their proposal was found 

responsive/ non-responsive to the RFP and TOR and whether they met the 

minimum qualifying technical score. Financial proposals of successful Consultants 

only shall be opened online. The financial proposals of unsuccessful Consultants 

shall remain encrypted and unopened. 

11.4. Financial Proposals Evaluation and Ranking of Proposals 

11.4.1. Financial Proposals Evaluation 

1) Financial Proposals of all Techno-commercially suitable Proposals are 

evaluated based on the selection method declared in the RFP Document 

(LCS/QCBS/FBS) and ranked accordingly. The financial proposal will be in 2 parts 

consisting of (i) the amount of Performance Bank Guarantee offered by the bidder, 

(ii) the financial quote of the services quoted by the bidder. 

2) Unless otherwise stipulated, the evaluation of prices shall be on total outgo 

from the Procuring Entity’s pocket, to be paid to the Consultant or any third party, 

including all elements of costs as per the terms of the proposed contract, duly 

delivered, as the case may be, including any taxes, duties, levies etc. 

3) In the case of JV/C, the financial credentials of non-substantial members 

shall not be considered in the financial evaluation. 

4) As per policies of the Central Government, from time to time, the Procuring 

Entity reserves its option to give purchase preferences to eligible categories of 

Consultants as indicated in the RFP Document. 

5) evaluation of Proposals shall include and consider the following taxes/ 

duties, as per ITC-clause 5.3 above: 

a) in the case of Services performed in India or incidental goods 

of foreign origin already located in India, GST & other similar duties 

shall be contractually payable on the Services and incidental Goods 

if a contract is awarded to the Consultant; 

b) The offers shall be evaluated based on the GST rate quoted 

by each consultant, and the same shall be used for determining the 

inter-se ranking. The Procuring Entity shall not be responsible for 

any misclassification of the HSN number or incorrect GST rate 
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quoted by the Consultant. Any increase in GST rate due to 

misclassification of HSN number shall have to be absorbed by the 

supplier; and 

c) If GST is quoted extra but with the provision that it shall be 

charged as applicable at the time of delivery, the offer shall be 

evaluated for comparison purposes by loading the maximum existing 

rate of GST for the product/ HSN code. 

d) If a bidder enters “zero/blank” GST or an erroneous GST, the 

financial evaluation will be done considering the “Zero” or quoted 

GST rate, as the case may be. In cases where the successful bidder 

quotes the wrong GST rate for releasing the order, the following 

methodology will be followed: 

i) If the actual GST rate applicable is lower than the quoted GST 

rate, the actual GST rate will be added to the quoted basic 

prices. The final cash outflow will be based on the actual GST 

rate. 

ii) If the actual GST rate applicable is more than the quoted GST 

rate, the basic prices quoted will be reduced proportionately, 

keeping the final cash outflow the same as the overall quoted 

amount. 

6) Correction Errors/ adjustments: 

a) Loading for Deviations: Unless announced beforehand, the 

quoted price shall not be loaded based on deviations in commercial 

conditions. If it is so declared, such loading of a financial Proposal 

shall be done as per the relevant provisions; 

b) Discrepancies between Technical and Financial Proposal: 

i) Activities and items described in the Technical Proposal but 

not priced in the Financial Proposal shall be assumed to be 

included in the prices of other activities or items, and no 

corrections are made to the Financial Proposal. 

ii) If a Lump-Sum contract selection method is declared in the 

RFP, the Consultant is deemed to have included all prices in 

the Financial Proposal, so neither arithmetical corrections nor 

price adjustments shall be made. 

iii) If a Time-Based contract selection method is declared in the 
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RFP, in case of discrepancy between the Technical and 

Financial Proposals in indicating quantities of input, any 

higher quantities in Technical Proposal shall prevail, and the 

quoted total prices shall be assumed to apply to this higher 

quantum. The unit rate for such activity shall be accordingly 

adjusted. No such correction shall be done if quantities are 

lower in the Technical proposal. 

c) Discounts and Rebates: If any Consultant offers conditional 

discounts/ rebates in his Proposal or suo-motu discounts and 

rebates after the Proposal Opening (techno-commercial or financial), 

such rebates/ discounts shall not be considered for ranking the offer. 

But if such a Consultant gets selected as per the selection method, 

without discounts/ rebates, such discounts/ rebates shall be availed 

and incorporated in the contracts; 

d) Price Variation: If the tenders have been invited on a variable 

price basis, the tenders shall be evaluated, compared, and ranked 

based on the position as prevailing on the last deadline for techno-

commercial Proposal submission and not on any future date. 

7) Ambiguous Financial Proposal: If the financial Proposal is ambiguous 

and leads totwo equally valid total price amounts, it shall be rejected as 

nonresponsive. 

8) Time-Based (Input Admeasurement) Contracts: The Consultant’s 

Proposal must include the Key Experts’ time-input person-months not less than 

the minimum specified in Section VI-A: List of Key Experts and Required 

Qualifications. 

a) Minimum Time Inputs: if a Proposal includes less or more 

than the required minimum person-month time input, the proposal 

shall be considered as per sub- clause 6. b)-iii) above for that key-

position 

b) The proposal shall be evaluated based on remuneration cost 

plus reimbursable expenses as quoted by the consultants in the 

prescribed financial forms. The travel expense (TA/DA for authorized 

travel outside the home station) shall be reimbursed by the Procuring 

Entity on an actual basis. It shall be limited to the entitlement in 

Appendix D to the Contract Form. Therefore, travel expenses 
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(TA/DA for authorized travel outside the home station) need not be 

quoted in the financial proposal for evaluation. 

9) Quality and Cost-Based Selection (QCBS): In the case of QCBS, the 

total score is calculated by 60% weightage to the technical, 20 % Weightage to 

the performance security Quoted by the bidder and 20% weightage to financial 

quote submitted by bidder and adding them to obtain a combined QCBS 

(Technical cum Financial) score, as explained in the sub-clauses below. The 

proposal obtaining the highest total combined score in evaluating quality and cost 

will be ranked as H-1, followed by the proposals securing lesser marks as H-2, H-

3 etc. The proposal securing the highest combined marks and ranked H-1 will be 

invited for negotiations as per ITC-Clause 12 below. If two or more bids have the 

same highest score in the final ranking, the bid with a higher financial score will be 

H-1. 

a) The Technical Proposals are given an absolute technical score (Ta 

out of max 100) based on the evaluation criteria in Section VII: 

Evaluation/ Scoring Criteria. However, to normalise this w.r.t. 

Financial Score Sf below, a relative Technical Score (St) based on 

their relative ranking shall be calculated. The highest evaluated 

Technical Score (Ta-max) is assigned the maximum relative 

Technical Score (St) of 100 (Hundred). The formula for determining 

the relative Technical scores (St) of all other Proposals is as follows: 

St = 100 x Ta/ Ta-max, 

in which "Ta-max" is the highest evaluated absolute Technical Score, 

"St" is the relative Technical score calculated, and "Ta" is the absolute 

Technical Score of the proposal under consideration. This 

normalisation would avoid any unintended magnification of weightage 

to the financial score due to different scales of Technical Scores and 

Financial Scores. 

b) The Financial Proposals shall be evaluated in two parts :- 

i) The relative ranking of performance security, with the highest 

performance Security (PBGm) being assigned the maximum 

financial score (PBGf) of 100(Hundred). The formula for 

determining the financial scores (PBGf) of all other Proposals 

is as follows: 
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PBGf = 100 x PBG/ PBGm, 

in which "PBGm" is the highest performance security offered, 

"PBGf" is the financial score calculated, and "PBG" is the 

amount of PBG of the proposal under consideration. 

Note:- If quoted Performance Bank Guarantee if less than 5% 

of the financial proposal quoted by the bidder, The bid shall 

be considered as non responsive and will not be further 

evaluated. 

ii) The cost-score based on the relative ranking of prices, with 

the lowest evaluated Financial Proposal (Fm) being assigned 

the maximum financial score (Sf) of 100(Hundred). The 

formula for determining the financial scores (Sf) of all other 

Proposals is as follows: 

Sf = 100 x Fm/ F, 

in which "Fm" is the price of the lowest offer, "Sf" is the 

financial score calculated, and "F" is the price of the proposal 

under consideration. 

c) The weights given to the Technical (T), Performance BG (PBG) and 

Financial (P) Quote Proposals are specified in TIS/ AITC: 

T (the weight given to the Technical Proposal) = 60%, and PBG (the 

weight given to the PBG Financial Proposal) = 20% % 

Sf (the weight given to the Financial Quote of services by bidder) = 

20% % (with T + PBGf+Sf = 100%) 

d) Proposals would be ranked according to their combined QCBS 

(weighted technical, St and financial, Sf ( which will include of PBG 

and financial Quote)) scores as follows: 

S = (St x T + PGBf x PBG+Sf x P)/100. 

in which "S" is the combined QCBS score, "St" is the relative technical 

score calculated as per sub-clause a) above and "Sf" is the financial 

score calculated as per sub-clause b) above. 
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e) All scores shall be calculated up to two decimal places only. 

11.4.2 Global Tender Enquiry (GTE, International Competitive Bidding) 

The following additional aspects of the evaluation of the financial offer shall 

also apply: 

1) Currency of Tender 

In GTE tenders, if permitted in AITC, the Proposal price may be in foreign 

currencies, except for expenditure incurred in India (including incidental 

Works/ Goods/ Services delivered in India and agency commission, if any) 

should be stated in Indian Rupees. 

2) Evaluation of Offers 

All financial Proposals shall be converted to Indian Rupees based on the 

“Bill for Collection (BC) selling” exchange rate on the last deadline for the 

Proposal submission (Techno-commercial offer) from a source as specified 

(State Bank of India, if not so specified) in the tender document. The offers 

would be compared based on the principle of the total outgo from Procuring 

Entity’s pockets, including all applicable taxes and duties (Customs duty, 

GST, and GST Cess). For Proposals with Letter of Credit (LC) payment, 

the likely LC charges (as ascertained from the Procuring Entity’s bankers) 

should also be loaded. Import of Goods or services or both attract 

integrated tax (IGST). The IGST rate and GST cess shall be applicable on 

the ‘Custom Assessable Value’ plus the ‘Basic Customs duty applicable 

thereon’. 

The terms FOB, FAS, CIF, DDP etc., shall be governed by the rules & 

regulations prescribed in the current edition of INCOTERMS, published by 

the International Chamber of Commerce, Paris 

12. Contract Negotiation 

12.1. Invitation to Negotiate 

The negotiations shall be held at the date and address announced after the 

selection of the successful Consultant with their representative(s), who must have 

written power of attorney to negotiate and sign a contract on behalf of the 

Consultant. During the negotiations, it shall be ensured that no undue advantage 
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accrues to the Consultant and that nothing shall vitiate the basis on which he has 

been declared successful. The minutes of negotiations shall be signed by the 

Procuring Entity and the Consultant’s authorized representative. 

12.2. Verification of Original Documents 

Before issuing a Letter of Award (LoA) to the successful Consultant(s), the 

Procuring Entity may, at its discretion, ask the Consultant to present the originals 

of all such documents whose scanned copies were submitted online during 

shortlisting process and this RFP process. If so decided, the photocopies of such 

self-certified documents shall be verified and signed by the competent officer and 

kept in the records as part of the contract agreement. If the Consultant fails to 

provide such originals or in case of substantive discrepancies in such documents, 

it shall be construed as a violation of the Code of Integrity. Such Proposal shall be 

liable to be rejected as non-responsive in addition to other punitive actions in the 

Code of Integrity. 

12.3. Availability of Key Experts: 

As a per-requisite to the negotiations, the invited Consultant shall make the 

all Key Experts included in the Proposal available for interaction/interview at given 

date and time before the Authority or the committee so constituted for this purpose. 

Failure to present Key Experts’ for interaction/interview before the Authority at 

given date and time may result in the Consultant’s Proposal being declared non-

responsive and the Procuring Entity proceeding to negotiate the Contract with the 

next-ranked responsive Consultant. However, Authority may finalise a scheme of 

empanelment of key personnel and finding their suitability for a specific job profile 

and update the suitability/ empaneled status on Infracon. Those key personnel 

who have been declared suitable on Infracon for a particular role shall not be 

interviewed again at the time of negotiation. Only those key personnel will be 

interviewed at negotiation stage who has not been empaneled for a particular post 

on Infracon portal shall be interviewed at negotiation stage to find their suitability 

for the assignment. 

Notwithstanding the above, the substitution of Key Experts at the 

negotiations may be considered if due solely to circumstances outside the 

reasonable control of and not foreseeable by the Consultant, including but not 

limited to death or medical incapacity or as per the conditions specified in this 

RFP.In such case, the Consultant shall offer a substitute Key Expert within the 



 

 

Page 60 of 410  Subodh 

period specified in the invitation letter to negotiate the Contract, who shall have 

equivalent or better qualifications and experience than the original candidate. 

As per ITC-Clause 11.3.1-4), Procuring Entity reserves its right to seek 

during negotiations the replacement of the Team Leader/ other Key Experts who 

found not suitable for assignment during interaction/interview. 

12.4. Technical Negotiations 

The negotiations include discussions of the Terms of Reference (TORs), 

the proposed methodology, the Procuring Entity’s inputs, the special conditions of 

the Contract, and finalizing the ‘Appendix A: Terms of Reference’ part of the 

Contract. These discussions shall not substantially alter the original scope of 

services under the TOR or the terms of the contract lest the quality of the final 

product, its price, or the initial evaluation be vitiated. 

12.5. Financial Negotiations-: - 

Deleted 

 

12.6. Conclusion of Negotiations 

The negotiations are concluded with a review of the finalized draft Contract, 

which shall be initiated by the Procuring Entity and the Consultant’s authorized 

representative. 

If the negotiations fail, the Procuring Entity shall inform the Consultant in 

writing of all pending issues and disagreements and provide a final opportunity for 

the Consultant to respond. If disagreement persists, the Procuring Entity shall 

declare the proposal non-responsive, informing the Consultant of the reasons for 

doing so. The Procuring Entity shall invite the next-ranked responsive Consultant 

to negotiate a Contract. Once the Procuring Entity commences negotiations with 

the next-ranked Consultant, the Procuring Entity shall not reopen the earlier 

negotiations. 

13. Award of Contract 

13.1. Letter of Award (Acceptance - LoA) and Signing of Contract  

13.1.1. Letter of Award (LoA) 
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After 10 days from the conclusion of negotiations (in line with ITC-Clause 

14 below), the Consultant whose Proposal has been accepted shall be notified of 

the award by the Procuring Entity before the expiration of the Proposal validity 

period by written or electronic means. This notification (hereinafter and in the 

Conditions of Contract called the "Letter of Award - LoA") shall state the sum 

(hereinafter and in the contract called the "Contract Price") that the Procuring 

Entity shall pay the Consultant in consideration of delivery of Services. The Letter 

of Award (LoA) shall constitute the legal formation of the contract, subject only to 

the furnishing of performance security as per the provisions of the sub-clause 

below. The Procuring Entity, at its discretion, may directly issue the contract 

subject only to the furnishing of performance security, skipping the issue of LoA. 

13.1.2. Performance Security 

1) The performance security shall be criteria for financial evaluation. The 

consultants are required to quote the amount of performance Security only. The 

Cost of proposal shall be fixed by the Authority. 

2) Within the number of days stipulated in AITC (or 21 days if not specified) of 

receipt of the Letter of Award (LoA, or the contract if LoA has been skipped), 

performance Security as per details in GCC-5.8 shall be submitted by the 

Consultant to the Procuring Entity. 

3) If the Consultant, having been called upon by the Procuring Entity to furnish 

Performance Security, fails to do so within the specified period, it shall be lawful 

for the Procuring Entity at its discretion to annul the award and forfeit EMD (or 

enforce Bid Securing Declaration if it was permitted to be submitted in lieu of Bid 

Security), besides taking any other administrative punitive action like ‘Removal 

from List of Registered Suppliers’ etc. 

13.1.3. Signing of Contract 

1) Publication of Results: The Procuring Entity shall send to each techno-

commercially suitable Consultant the Notification of Intention to Award the 

Contract to the successful Consultant. The Notification of Intention to Award shall 

contain, at a minimum, the following information: 

a) the name and address of the Consultant with whom the Procuring 

Entity successfully negotiated a contract; 

b) the contract price of the successful Proposal; 

c) the names of all Consultants included in the short list for RFP, 

indicating those that submitted Proposals; 
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d) the final combined scores and the final ranking of the Consultants 

e) The name and address of the successful Consultant(s) receiving 

the contract(s) shall be published in the Portal and notice board/ 

bulletin/website of the Procuring Entity. 

2) After the award notification, the Procuring Entity shall share a copy of the 

Contract Agreement (as per Format 1: Contract Form along with sub-formats) to 

a successful Consultant for review. The Consultant may point out to the Procuring 

Entity, in writing/ electronically, any anomalies noticed in the contract within seven 

days of receipt. The Contract Agreement shall be executed within 21 days after 

the date of issue of the Letter of Acceptance and after submission and verification 

of the Performance Security. 

3) If asked by the Procuring Entity, the successful Consultant shall return the 

original copy of the contract, duly signed, and dated, within seven days from the 

date of receipt of the contract, to the Procuring Entity by registered/ speed post or 

by a suitable digital means. 

14. Grievance Redressal/ Complaint Procedure 

1) The consultant has the right to submit a complaint or seek de-briefing 

regarding the rejection of his proposal, in writing or electronically, within 10 days 

of the declaration of techno- commercial or financial evaluation results. The 

complaint shall be addressed to the Head of Procurement. 

2) Within 5 working days of receipt of the complaint, the Tender Inviting Officer 

shall acknowledge the receipt in writing to the complainant, indicating that it has 

been received, and the response shall be sent in due course after a detailed 

examination. 

3) The Tender Inviting Officer shall convey the final decision to the 

complainant within 15 days of receiving the complaint. No response shall be given 

regarding the confidential process of evaluating Proposals and awarding the 

contract before the award is notified, although the complaint shall be kept in view 

during such a process. However, no response shall be given regarding the 

following topics explicitly excluded from such complaint process: 

a) Only a Consultant who has participated in the procurement process, 

i.e., pre- qualification, Consultant registration or bidding, as the case 

may be, can make such representation. 
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b) Only a directly affected Consultant can represent in this regard. 

c) In the case of RFP, before the bidding of Technical/ financial 

Proposals, an application for review concerning the technical/ 

financial Proposal may be filed only by a Consultant who has qualified 

in the RFP; 

d) If a technical Proposal has been evaluated before the opening of the 

financial Proposal, an application for review concerning the financial 

Proposal may be filed only by a Consultant whose technical Proposal 

is found to be acceptable. 

4) No third-party information (RFPs, evaluation results) can be sought or 

included in the response. 

5) The following decisions of the Procuring Entity shall not be subject to 

review: 

a) Determination of the need for procurement. 

b) Complaints against Terms of Reference except under the premise 

that they are either vague or too specific to limit competition 

c) Selection of the mode of procurement or bidding system; 

d) Choice of the selection procedure. 

e) Provisions limiting the participation of Consultants in the Procurement 

Process, in terms of policies of the Government 

f) Provisions regarding purchase preferences to specific

 categories of Consultants in terms of policies 

of the Central Government 

g) Cancellation of the Procurement Process except where it is intended 

to subsequently re-tender the same Services. 

15. Code Integrity in Public Procurement, Misdemeanors and Penalties: 

Procuring authorities, Consultants, suppliers, contractors, and consultants 

should observe the highest standard of integrity and not indulge in prohibited 

practices or other misdemeanors, either directly or indirectly, at any stage during 
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the Procurement Process or the execution of resultant contracts. GCC-clause 13 

(including the penalties prescribed therein) shall be considered part of this clause 

of ITC (even though it is not being reproduced here for brevity) and shall apply 

mutatis mutandis during the pre-award Procurement Process. 
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Section III: Appendix to Instructions to Consultants 

(AITC) 

RFP Document No. RFP No./ RW/NH-12014/67/2026-MAH/ZONE-WEST; 
Tender Title: Consultancy Services Authority Engineer for supervision of Widening 
of existing Dwarka Circle - Upanagar Naka - Datta Mandir Chowk section of NH-
60 from km 0/260 to km 5/910 to six-lanes with service roads of both sides in the 
state of Maharashtra on EPC mode. (Ref ITC-clause 1.4) 

Note for Consultants: Following clauses (in column 1), wherever these 

appear in ITC, shall be taken to be negated or additional provisions be added 

to, or existing provisions be altered as per column 2. Whenever there is any 

conflict between the provision in the ITC and that in the AITC, the provision 

contained in the AITC shall prevail. 

 

ITC- 

Clauses 

To be read as 

ITC 1: Contents of RFP 

ITC 1.3, 

1.4, 1.5 

[ ] As per Section VII of RFP 

ITC 3 Consultants - Eligibility and Preferential Policies 

ITC 3.2 [ Consultants are not allowed to associate with other Bidders] 

ITC 3.2 Participation of Sub-consultants, Key Experts and Non-Key Experts 

in more than one Proposal is not allowed 

ITC 4 The Terms of Reference and Form of Contract 

ITC 4.1 As per Section VI - Terms of Reference 

ITC 5. Proposal Prices, Taxes and Duties 

ITC 5.1.5 [ prices are to be quoted in INR ] 

ITC 5.2.2 As per section IV- GCC and Section V-SCC] 

ITC 5.4.1 As per section IV- GCC and Section V-SCC] 

ITC 5.4.2 As per section IV- GCC and Section V-SCC] 

ITC 6 to 10 Downloading, Preparation, Submission and Opening of Proposals 

ITC 8.1.1 [Language in which Proposals are to be submitted –English] 

ITC 8.2.1 [ Integrity Pact is to be Signed by all partners of JV/C and Submitted 

along with Proposal. Name and Contact Details of the Independent 

External Monitor (IEM) for Integrity Pact are as follows:- [Pls add 

names] 
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ITC- 

Clauses 

To be read as 

ITC 11 and 12 Evaluation of Proposals and Award of Contract 

ITC 11.2.1 As per section VII 

ITC 11.4.2 [Customise by indicating here whether this is a Global Tender 

Enquiry (International Competitive Bidding) and the foreign 

currencies permitted] 

ITC 13.1.2 [Mention the period for submission of Performance Security if 

differentfrom 21 days] 
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Section IV: General Conditions of Contract (GCC) 

1. General 

1.1. Tenets of Interpretation 

Unless where the context requires otherwise, throughout the contract: 

1) The headings of these conditions shall not affect the interpretation or 

construction thereof. 

2) Writing or written includes matter either whole or in part, in digital 

communications, manuscript, typewritten, lithographed, cyclostyled, 

photographed, or printed under or over signature or seal or digitally acceptable 

authentication, as the case may be. 

3) Words in the singular include the plural and vice-versa. 

4) Words importing the masculine gender shall be taken to include other 

genders, and words importing persons shall include any company, association, or 

body of individuals, whether incorporated or not. 

5) Terms and expressions not herein defined shall have the meanings 

assigned to them in the contract Act, 1872 (as amended) or the Sale of Goods 

Act, 1930 (as amended) or the General Clauses Act, 1897 (as amended) or of 

INCOTERMS, (current edition published by the International Chamber of 

Commerce, Paris) as the case may be. 

6) Any reference to ‘Services’ shall also be deemed to include the incidental 

Works/ Goods. 

7) Any reference to any legal Act, Government Policies or orders shall be 

deemed to include all amendments to such instruments, from time to time, to date. 

1.2. Definitions 

In the contract, unless the context otherwise requires: 

1) “Allied Firm” are all business entities that are within the ‘controlling 

ownership interest’ (ownership of or entitlement to more than twenty-five per cent 

of the company's shares or capital or profits) or ‘control’( including the right to 

appoint a majority of the directors or to control the management or policy decisions 

including by virtue of their shareholding or management rights or shareholder 

agreements or voting agreements) of the principal firm acting alone or together or 



 

 

Page 68 of 410  Subodh 

through one or more juridical persons. All successor firms or assigns of the 

principal firm shall be considered allied firms; 

2) “Bill of Quantities” (including the term Price Schedule or BOQ) means the 

priced and completed Bill of Quantities forming part of the Proposal; 

3) "Commercial Bank" means a bank, defined as a scheduled bank under 

section 2(e) of the Reserve Bank of India Act, 1934; 

4) “Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or 

‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for 

Services’, ‘rate contract’ or ‘framework contract’ or ‘Letter of Award – LoA’ (letter 

or memorandum communicating to the Consultant the acceptance of his Proposal) 

or ‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the Consultant in 

specific contexts), means a formal legal agreement in writing relating to the subject 

matter of procurement, entered into between the Procuring Entity and the 

Consultant on mutually acceptable terms and conditions and which are in 

compliance with all the relevant provisions of the laws of the country; 

5) "Consultant" (as a participant in a Procurement Process - including the term 

'contractor', ‘bidder’, ‘tenderer‘, participant’ or 'service provider' in specific 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture, every artificial juridical person not falling in any of the 

descriptions of Consultants stated hereinbefore, including any agency branch or 

office controlled by such person, participating in a Procurement Process; 

6) “Consultant” (as a contract holder - including the terms ‘Supplier’ or ‘Service 

Provider’ or ‘Contractor’ or ‘Firm’ or ‘Vendor’ or ‘Successful Consultant’ in specific 

contexts) means the person, firm, company, or Joint Venture with whom the 

contract is entered into and shall be deemed to include the Consultant's 

successors (approved by the Procuring Entity), agents, Sub-consultant, 

representatives, heirs, executors, and administrators as the case may be unless 

excluded by the terms of the contract; 

7) “Contract Manager” means (as distinct from Team Leader of the 

Consultant) the Procurement Officer or any other officer or a third-party agency 

who has been assigned the authority to take all actions on behalf of the Procuring 

Entity during the execution of the contract by the Consultant; 

8) “Day”, “Month”, and “Year” shall mean respectively calendar day, month or 
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year (unless reference to financial year is apparent from the context); 

9) “Effective Date” means the date on which this Contract comes into force 

and effect as per the Contract; 

10) “Experts” means, collectively, Key Experts, Non-Key Experts, or any other 

personnel of the Consultant, Sub-consultant or JV member(s) assigned by the 

Consultant to perform the Services or any part thereof under the Contract; 

11) "Goods" (including the terms ‘Stores’, and ‘Material(s)’ in specific contexts) 

includes all articles, materials, commodities, livestock, medicines, furniture, 

fixtures, raw material, consumables, spare parts, instruments, machinery, 

equipment, industrial plant, vehicles, aircraft, ships, railway rolling stock 

assemblies, sub-assemblies, accessories, a group of machines comprising an 

integrated production process or such other categories of goods or intangible, 

products like technology transfer, licenses, patents or other intellectual properties 

(but excludes books, publications, periodicals, etc., for a library), in specific 

contexts, procured or otherwise acquired by a Procuring Entity. Any reference to 

Goods shall be deemed to include small work or some services that are incidental 

or consequential to the supply of such goods; 

12) “Government" means the Central Government or a State Government, as 

the case may be and includes agencies and Public Sector Enterprises under it in 

specific contexts; 

13) “Intellectual Property Rights” (IPR) means the intellectual property owner's 

rights concerning possession/ exploitation of such property by others of tangible 

or intangible intellectual property, including rights to Patents, Copyrights, 

Trademarks, Industrial Designs, Geographical indications (GI); 

14) “Joint Venture (JV or JV/C)” means an association or a Consortium with or 

without a legal personality distinct from that of its members, of more than one entity 

where one member has the authority to conduct all businesses for and on behalf 

of any and all the members of the JV, and where the members of the JV are jointly 

and severally liable to the Procuring Entity for the performance of the Contract.; 

15) “Key Expert(s)” means an individual professional (usually identified by 

name) whose skills, qualifications, knowledge, and experience are critical to the 

performance of the Services under the Contract and whose Curricula Vitae (CV) 

was considered in the technical evaluation of the Consultant’s proposal; 

16) “Non-Key Expert(s)” means an individual professional (usually not identified 
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by name) provided by the Consultant or its Sub-consultants to perform the 

Services or any part thereof under the Contract; 

17) “Parties”: The parties to the contract are the "Consultant" and the 

“Procuring Entity”, as defined in GCC clause 2.4; 

18) “Performance Security” (includes the terms ‘Security Deposit’ or 

‘Performance Bond’ ‘Performance Bank Guarantee’ or other specified financial 

instruments in specific contexts) means a monetary guarantee to be furnished by 

the successful Consultant or Contractor in the form prescribed for the due 

performance of the contract; 

19) “Procurement” (in the context of Public/ Government ‘procurement’ or 

‘Purchase’, or ‘Acquisition’ including an award of Public-Private Partnership 

projects, in specific contexts) means the acquisition of Goods/ Services/ works or 

a combination thereof by way of purchase, lease, license or otherwise, either using 

public funds or any other source of funds (e.g. grant, loans, gifts, private 

investment etc.) by a Procuring Entity, whether directly or through an agency with 

which a contract for procurement is entered into, but does not include any 

acquisition without consideration. The term “procure”/ “procured” or “purchase”/ 

“purchased” shall be construed accordingly; 

20) “Procuring Entity” means the entity in The Procuring Organization procuring 

Goods, Works, or Services; 

21) “Procurement Officer” means the officer signing the Letter of Award (LoA) 

and/or the contract on behalf of the Procuring Entity; 

22) “Procurement Process” (or “Tender”; “RFP”; “RFP”, “Tender Enquiry” in 

specific contexts): ‘Procurement Process’ is the whole process from the publishing 

of the RFP Document to the resultant award of the contract. ‘RFP Document’ 

means the document (including all its sections, appendices, forms, formats, etc.) 

published by the Procuring Entity to invite Proposals in a Procurement Process. 

The RFP Document and Procurement Process may be generically and 

interchangeably referred to as “Bid Document”, “Tender" or " Tender Enquiry, " 

which would be clear from context without ambiguity; 

23) "Proposal" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘bid’ in specific 

contexts) means an offer to supply goods, services or execution of works made 

as per the terms and conditions set out in a document inviting such offers; 

24) “Services” means the activities to be performed by the Consultant under 
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this Contract, as described in Appendix A thereto; 

25) “Signed” means ink signed or digitally signed with a valid Digital Signature 

as per IT Act 2000 (amended from time to time). It also includes stamped, except 

in the case of a Letter of Award or amendment thereof; 

26) “Sub-consultant” means a person or corporate body with an agreement with 

the Consultant to carry out a specific part of the ‘Services’ while the Consultant 

remains solely liable for the execution of the Contract; 

27) “Variation” means an instruction given by the Contract Manager, which 

varies the scope, quantum or performance standards of the Service performed; 

28) “Works” refer to any activity involving construction, fabrication, repair, 

overhaul, renovation, decoration, installation, erection, excavation, dredging, and 

so on, which make use of a combination of one or more engineering designs, 

architectural design, material and technology, labour, machinery, and equipment. 

1.3. Document Conventions 

All words and phrases defined in GCC-clause 1.2 are written as ‘Capitalised 

words’ and shall have the defined meaning. The rest of the words shall be 

as per grammar, inter-alia ‘Services’ shall indicate the definition given in the 

GCC, while ‘services’ shall have the usual dictionary meaning. 

1.4. Abbreviations: 

AITC Appendix to Instructions To Consultants  

BOQ Bill of Quantities 

BSD Bid Securing Declaration 

CV Curriculum Vitae 

EMD Monetary guarantee to be furnished by a Consultant along 

with its proposal 

FBS Fixed Budget Selection 

GCC General Conditions of Contract 

GST Goods and Services Tax 

GSTIN GST Identification Number 

GTE Global Tender Enquiry (International Competitive Bidding)  

HSN Harmonized System of Nomenclature 
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IEM Independent External Monitor 

IPR Intellectual Property Rights 

ITC Instructions To Consultants 

JV/C Joint Venture/ Consortium 

LCS Least Cost Selection 

LoA Letter of Award (Acceptance)  

QCBS Quality and Cost-Based Selection RFP Request for 

Proposal 

RFPL Request for Proposal Letter 

SCC Special Conditions of Contract 

TIA Tender Inviting Authority 

TIS Tender Information Summary 

TOR Terms of Reference 

2. The Contract 

2.1. Language of Contract 

The contract and all subsequent correspondence documents, during its 

execution, between the consultant and the Procuring Entity shall be written in the 

Language (hereinafter called the contract’s language) as stipulated in the Contract 

(or, if not so specified, in English). However, the language of any printed literature 

furnished by a Consultant may be written in any other language provided a 

certified translation accompanies the same in the contract’s language. For 

purposes of interpretation, translation in the contract’s language shall prevail. 

2.2. The Entire Agreement 

This Contract and its documents (referred to in GCC-clause 2.5 below) 

constitute the entire agreement between the Procuring Entity and the 

Consultant and supersede all other communications, negotiations, and 

agreements (whether written or oral) of the Parties made before the date of 

this Contract. No agent or representative of either Party has the authority to 

make, and the Parties shall not be bound by or be liable for, any statement, 

representation, promise or agreement not outlined in this Contract. 
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2.3. Severability 

If any provision or condition of this Contract is prohibited or rendered invalid 

or unenforceable, such prohibition, invalidity or unenforceability shall not 

affect the validity or enforceability of the Contract or any of its other 

provisions and conditions. 

2.4. Relationship between Parties 

1) The parties to the contract are the Consultant and the Procuring Entity, as 

nominated in the contract. 

2) Nothing contained herein shall be construed as establishing a relationship 

in the nature of master and servant or principal and agent between the Procuring 

Entity and the Consultant. The Consultant, subject to this Contract, is legally the 

main principal/ master of the Experts and Sub-consultants, if any, performing the 

Services and shall be fully responsible for the Services performed by them or on 

their behalf hereunder. 

3) Authority of Member in Charge: In case the Consultant is a Joint Venture, 

the members hereby authorize the member specified in the contract to act on their 

behalf in exercising all the Consultant’s rights and obligations towards the 

Procuring Entity under this Contract, including without limitation the receiving of 

instructions and payments from the Procuring Entity. 

4) Authorised Representative: Any action required or permitted to be taken 

and any document required or permitted to be executed under this Contract by the 

Procuring Entity or the Consultant may be taken or executed by the officials 

specified in the contract. 

5) Good Faith: The Parties shall act in good faith concerning each other’s 

rights under this Contract and adopt all reasonable measures to ensure the 

realization of the objectives of this Contract. The Consultant shall always act, in 

respect of any matter relating to this Contract or the Services, as a faithful adviser 

to the Procuring Entity and shall at all times support and safeguard the Procuring 

Entity’s legitimate interests in any dealings with the third parties. 

2.5. Contract Documents and their Precedence 

The following conditions and documents in indicated order of precedence 

(higher to lower) shall be considered an integral part of the contract, irrespective 

of whether these are not appended/ referred to in it. Any generic reference to 

‘Contract’ shall imply reference to all these documents as well: 
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1) Valid and authorized Amendments issued to the contract. 

2) The Agreement consisting of the initial paragraphs, recitals, 

and other clauses, including the appendices annexed to it and 

signatures of Procuring Entity, set forth immediately before the GCC; 

3) Appendix A: Terms of Reference; 

4) Appendix B: Key Experts; 

5) Appendix C – Remuneration Cost Estimates; 

a) Annex to Appendix C: Breakdown of Agreed Fixed Rates in 
Consultant’s Contract; 

6) Appendix D – Reimbursable Expenses Cost Estimates; 

7) the Letter of Award (LoA), if issued 

8) the SCC 

9) the GCC 

10) the Consultant’s Proposal; 

11) any other document listed in the contract as forming part of 

this Contract. 

Integrity Pact, if any 

2.6. Modifications/ Amendments, Waivers and Forbearances 

2.6.1. Modifications/ Amendments of Contract 

1) After the contract documents have been signed, no modified provisions 

shall be applicable unless the Procuring Entity suo-moto or, on request from the 

Consultant, by written order, amend the contract, at any time during the currency 

of the contract, by making alterations and modifications within the general scope 

of the Contract. Requests for changes and modifications in the Contract may be 

submitted in writing by the Consultant to the Procuring Entity. 

2) If the Consultant does not agree to the suo-moto modifications/ 

amendments made by the Procuring Entity, he shall convey his views within 14 

days from the date of amendment/ modification. Otherwise, it shall be assumed 

that the Consultant has consented to the amendment. 

3) Any verbal or written arrangement abandoning, modifying, extending, 

reducing, or supplementing the contract or any of the terms thereof shall be 

deemed conditional and shall not be binding on the Procuring Entity unless and 
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until the same is incorporated in a formal instrument and signed by the Procuring 

Entity, and till then the Procuring Entity shall have the right to repudiate such 

arrangements. 

2.6.2. Waivers and Forbearance 

The following shall apply concerning any waivers, forbearance, or similar 

action taken under this Contract: 

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this 

Contract must be in writing, dated, and signed by an authorized representative of 

the Procuring Entity granting such a waiver and must specify the terms under 

which the waiver is being granted. 

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in 

enforcing any of the terms and conditions of this Contract or granting of an 

extension of time by Procuring Entity to the Consultant shall, in any way 

whatsoever, prejudice, affect, or restrict the rights of Procuring Entity under this 

Contract, neither shall any waiver by Procuring Entity of any breach of Contract 

operate as a waiver of any subsequent or continuing breach of Contract. 

3. Governing Laws and Jurisdiction 

3.1. Governing Laws and Jurisdiction 

1) This Contract, its meaning and interpretation, and the relation between the 

Parties shall be governed by the Laws of India for the time being in force. 

2) Irrespective of the place of delivery, the place of performance or the place 

of payments under the contract, the contract shall be deemed to have been made 

at the place from which the Letter of Award (LoA, or the contract Agreement, in 

the absence of LoA) has been issued. The courts of such Mumbai shall alone have 

jurisdiction to decide any dispute arising out or in respect of the contract. 

3.2. Changes in Laws and Regulations 

Unless otherwise stipulated in the contract, if after the deadline for the 

Proposal submission (Techno-commercial), any law, regulation, ordinance, order 

or bye-law having the force of law is enacted, promulgated, abrogated, or changed 

in India (which shall be deemed to include any change in interpretation or 

application by the competent authorities) that subsequently affects the Delivery 

Date and/ or the contract Price, then such Delivery Date and/ or Contract Price 

shall be correspondingly increased or decreased as per GCC clause 2.6, by 
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agreement between the Parties hereto, to the extent that the Consultant has 

thereby been affected in the performance of any of its obligations under the 

contract. Notwithstanding the foregoing, such additional or reduced cost shall not 

be separately paid or credited if the same has already been accounted for in the 

applicable price adjustment provisions. 

4. Communications 

4.1. Communications 

1) All communications under the contract shall be served by the parties to 

each other in writing, in the contract's language, and served in a manner 

customary and acceptable in business and commercial transactions. Any notice, 

request or consent required or permitted to be given or made pursuant to this 

contract shall be routed through DataLake only unless the law required to send 

such notices requests etc through physical/any other specified mode only. Any 

such notice, request or consent shall be deemed to have been delivered when 

given or made on the Data Lake to an authorized representative of the Party 

specified in the SC. 

2) The effective date of such communications shall be either the date when 

delivered to the recipient or the effective date mentioned explicitly in the 

communication, whichever is later. 

3) No communication shall amount to an amendment of the terms and 

conditions of the contract, except a formal letter of amendment of the Contract 

expressly so designated. 

4) Such communications would be an instruction, a notification, an 

acceptance, a certificate from the Procuring Entity, or a submission or a 

notification from the Consultant. A notification or certificate required under the 

contract must be communicated separately from other communications. 

4.2. Persons signing the Communications 

For all purposes of the contract, including arbitration, thereunder all 

communications to the other party shall be signed by: 

1) On behalf of the Consultant: The person who has signed the contract on 

behalf of the Consultant shall sign all correspondences. A person signing 

communication in respect of the contract or purported to be on behalf of the 

Consultant, without disclosing his authority to do so, shall be deemed to warrant 
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that he has authority to bind the Consultant. If it is discovered at any time that the 

person so signing has no authority to do so, the Procuring Entity reserves its right, 

without prejudice to any other right or remedy, to terminate the contract for default 

in terms of the contract and/ or avail any or all the remedies thereunder and hold 

such person personally and/ or the Consultant liable to the Procuring Entity for all 

costs and damages arising from such misdemeanors. 

2) On behalf of the Procuring Entity: Unless otherwise stipulated in the 

contract, the Contract Manager signing the contract shall administer the contract 

and sign communications on behalf of the Procuring Entity. Paying Authorities 

mentioned in the contract shall also administer respective functions during 

Contract Execution. 

4.3. Address of the parties for sending communications by the other party. 

For all purposes of the contract, including arbitration, thereunder, the address of 

parties to which the other party shall address all communications and notices shall 

be: 

1) The Consultant's address as mentioned in the contract, unless the 

Consultant has notified change by a separate communication containing no other 

topic to the Procuring Entity. The Consultant shall be solely responsible for the 

consequence of an omission to notify a change of address in the manner 

aforesaid, and 

2) The Procuring Entity's address shall be the one mentioned in the contract. 

The Consultant shall also send additional copies to officers of the Procuring Entity 

presently dealing with the contract. 

3) In case of communications from the Consultant, copies of communications 

shall be marked to the Contract Manager and the Procuring Entity’s officer signing 

the contract and as relevant to the Paying Authorities mentioned in the contract. 

Unless specified before the contract's start, the Procuring Entity and the 

Consultant shall notify each other if additional copies of communications are to be 

addressed to additional addresses. 

5. Consultant’s Obligations and restrictions on its Rights 

5.1. Changes in Constitution/ financial stakes/ responsibilities Business and 

Contract’s the Consultant must proactively keep the Procuring Entity informed of 

any changes in its constitution/ financial stakes/ responsibilities during the 
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execution of the contract. 

1) Where the Consultant is a partnership firm, the following restrictions 

shall apply to changes in the constitution during the execution of the 

contract: 

a) A new partner shall not be introduced in the firm except with 

the previous consent in writing of the Procuring Entity, which shall 

be granted only upon execution of a written undertaking by the new 

partner to perform the contract and accept all liabilities incurred by 

the firm under the contract before the date of such undertaking. 

b) On the death or retirement of any partner of the Consultant 

firm before the complete performance of the contract, the Procuring 

Entity may, at his option, terminate the contract for default as per the 

contract and/ or avail any or all remedies thereunder. 

c) If the contract is not terminated as provided in Sub-clause (b) 

above, notwithstanding the retirement of a partner from the firm, that 

partner shall continue to be liable under the contract for acts of the 

firm until a copy of the public notice given by him under Section 32 

of the Partnership Act, has been sent by him to the Procuring Entity 

in writing or electronically. 

5.2. Obligation to Maintain Eligibility and Qualifications 

The contract has been awarded to the Consultant based on evaluation and 

scoring criteria stipulated in the RFP process based on eligibility and qualifications 

criteria stipulated therein. The Consultant is contractually bound to maintain 

compliance with all such criteria during the execution of the contract. Any change 

which would vitiate the basis on which the Consultant was shortlisted or awarded 

the contract should be pro-actively brought to the notice of the Procuring Entity 

within 7 days of it coming to the Consultant’s knowledge. 

5.3. Restriction on Potential Conflict of Interests 

1) Neither the Consultant nor its Sub-consultants nor the Personnel shall 

engage, either directly or indirectly, in any of the following activities: 

a) During this Contract's term, any business or professional 

activities in India that would conflict with the activities assigned to 

them. 
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b) After this Contract's termination, such other activities as may 

be stipulated in the contract. 

2) Furthermore, if the Consultant, as part of the Services, has the 

responsibility of advising the Procuring Entity on the procurement of goods, works 

or services, the Consultant shall at all times exercise such responsibility in the best 

interest of the Procuring Entity. Any discounts or commissions obtained by the 

Consultant in the exercise of such procurement responsibility shall be for the 

account of the Procuring Entity. 

3) During the term of this Contract and after its termination, the Consultant 

and its affiliates, as well as any Sub-consultant and any of its affiliates, shall be 

disqualified from providing goods, works, or Services (other than the subject 

Service of this Contract and any continuation thereof) for any project resulting from 

or closely related to the subject Services of this Contract. 

4) the payment of the Consultant according to (GCC Clause 10.5) shall 

constitute the Consultant’s only payment in connection with this Contract. The 

Consultant shall not accept for its benefit any trade commission, discount, or 

similar payment in connection with activities under this Contract or the discharge 

of its obligations hereunder. The Consultant shall use its best efforts to ensure that 

any Sub-consultants and the Experts and agents of either shall not receive any 

additional payment. 

5) The Consultant has an obligation and shall ensure that its Experts and Sub-

consultants shall have an obligation to disclose any actual or potential conflict that 

impacts their capacity to serve the best interest of the Procuring Entity, or that may 

reasonably be perceived as having this effect. Failure to disclose said situations 

may lead to the disqualification of the Consultant and/ or the termination of the 

Contract. 

5.4. Consequences of breach by Constituents of a Consultant 

Should the Consultant or any of its partners, its Sub-consultants, any of its 

members in case of JV/C, or their Personnel commit a default or breach of GCC-

clause 5.1 to 5.7, the Consultant (in case of JV, by the Lead Member, or in the 

case of the Lead Member being the defaulter, by the member nominated as Lead 

Member of the remaining JV/C) shall remedy such breaches within 21 days, 

keeping the Procuring Entity informed. Procuring Entity may call upon the Lead 

Member to assign the work of the defaulting member to any other equally 

competent party acceptable to the Procuring Entity. However, at its discretion, the 



 

 

Page 80 of 410  Subodh 

Procuring Entity shall be entitled, and it shall be lawful on his part, to treat it as a 

breach of contract and avail any or all remedies thereunder. The decision of the 

Procuring Entity as to any matter or thing concerning or arising out of GCC-clause 

5.1 to 5.7 or on any question whether the Consultant or any partner of the 

Consultant firm has committed a default or breach of any of the conditions shall 

be final and binding on the Consultant. 

5.5. Assignment and Sub-contracting- Deleted 

5.6. Obligation to Indemnify Procuring Entity 

5.6.1. For breach of IPR Rights 

1) the Consultant shall indemnify and hold harmless, free of costs, the 

Procuring Entity and its employees and officers from and against all suits, actions 

or administrative proceedings, claims, demands, losses, damages, costs, and 

expenses of any nature, including attorney’s fees and expenses, which may arise 

in respect of the Services provided by the Consultant under this Contract, as a 

result of any infringement or alleged infringement of any patent, utility model, 

registered design, copyright, or other Intellectual Proprietary Rights (IPR) or 

trademarks, registered or otherwise existing on the date of the contract arising out 

of or in connection with: 

a) Any design, data, drawing, specification, or other documents 

or Services provided or designed by the Consultant for or on behalf 

of the Procuring Entity. 

b) The sale by the Procuring Entity in any country of the 

services/ products produced by the Services delivered by 

Consultant, and 

c) The delivery of the Services by the Consultant or the use of 

the Services at the Procuring Entity’s Site 

2) Such indemnity shall not cover any use of the Services or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from the 

contract, neither any infringement resulting from the use of the Services or any 

part thereof, or any service/ products produced thereby in association or 

combination with any other service, equipment, plant, or materials not delivered 

by the Consultant. 

3) If any proceedings are brought, or any claim is made against the Procuring 

Entity arising out of the matters referred above, the Procuring Entity shall promptly 
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notify the Consultant. At its own expense and in the Procuring Entity’s name, the 

Consultant may conduct such proceedings and negotiations to settle any such 

proceedings or claim, keeping the Procuring Entity informed. 

4) If the Consultant fails to notify the Procuring Entity within twenty-eight (28) 

days after receiving such notice that it intends to conduct any such proceedings 

or claim, then the Procuring Entity shall be free to conduct the same on its behalf 

at the risk and cost to the Consultant. 

5) At the Consultant’s request, the Procuring Entity shall afford all available 

assistance to the Consultant in conducting such proceedings or claims and shall 

be reimbursed by the Consultant for all reasonable expenses. 

5.6.2. For Losses and Damages Caused by Consultant 

1) the Consultant shall indemnify and keep harmless the Procuring Entity, 

from and against, all actions, suit proceedings, losses, costs, damages, charges, 

claims, and demands of every nature and description brought or recovered against 

the Procuring Entity because of any act or omission or default or negligence or 

trespass of the Consultant, his agents, or employees despite all reasonable and 

proper precautions may have been taken, during the execution of the Services. 

The Consultant shall make good at his own expense all resulting losses and/ or 

damages to: 

a) the Services themselves or 

b) any other property of the Procuring Entity or   

c) the lives, persons, or property of others 

2) In case the Procuring Entity is called upon to make good such costs, loss, 

or damages or to pay any compensation, including that payable under the 

provisions of the Workmen's Compensation Act or any statutory amendments 

thereof, the amount of any costs or charges including costs and charges in 

connection with legal proceedings, which the Procuring Entity may incur about it, 

shall be charged to the Consultant. All sums payable by way of compensation 

under any of these conditions shall be considered reasonable compensation to be 

applied to the actual loss or damage sustained and whether or not any damage 

shall have been sustained. 

3) The Procuring Entity shall have the power and right to pay or to defend or 

compromise any claim of threatened legal proceedings, or in anticipation of legal 

proceedings being instituted consequent on the action or default of the Consultant, 
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to take such steps as may be considered necessary or desirable to ward off or 

mitigate the effect of such proceedings, charging to Consultant, as aforesaid, any 

sum or sums of money which may be paid and any expenses whether for 

reinstatement or otherwise which may be incurred and the propriety of any such 

payment, defence or compromise, and the incurring of any such expenses shall 

not be called in question by the Consultant. 

5.7. Confidentiality, Secrecy and Property and IPR Rights 

5.7.1. Property Rights 

1) Physical assets, e.g., Equipment, vehicles and materials made available to 

the Consultant by the Procuring Entity or purchased by the Consultant wholly or 

partly with funds provided by the Procuring Entity, shall be the property of the 

Procuring Entity and shall be marked accordingly. Upon termination or expiration 

of this Contract, the Consultant shall make an inventory of such equipment, 

vehicles, and materials available to the Procuring Entity and dispose of such 

equipment, vehicles, and materials in accordance with the Procuring Entity’s 

instructions. While in possession of such equipment, vehicles and materials, the 

Consultant, unless otherwise instructed by the Procuring Entity in writing, shall 

insure them at the expense of the Procuring Entity in an amount equal to their total 

replacement value. 

2) Intangible assets, e.g., license agreements, Software Packages, and 

memberships for purposes of performance of this contract provided by the 

Procuring Entity or purchased by the Consultant wholly or partly with funds 

provided by the Procuring Entity, shall be the property of the Procuring Entity and 

shall be registered accordingly., These shall be obtained in the name of the 

Procuring entity after obtaining the Procuring Entity’s prior written approval. The 

Procuring entity shall have an encumbered right to use such assets, even after 

the termination of the Contract. Any restrictions about the future use of these 

documents and software shall be specified in the Contract. 

5.7.2. IPR Rights 

All deliverables, outputs, plans, drawings, specifications, designs, reports, 

and other documents and software submitted by the Consultant under this 

Contract shall become and remain the property of the Procuring Entity and shall 

be subject to laws of copyright and must not be shared with third parties or 

reproduced, whether in whole or part, without the Procuring Entity’s prior written 

consent. The Consultant shall, not later than upon termination or expiration of this 
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Contract, deliver all such documents and software to the Procuring Entity, together 

with a detailed inventory thereof. The Consultant may retain a copy of such 

documents and software but shall not use it for commercial purposes. 

5.7.3. Confidentiality 

All documents, drawings, samples, data, associated correspondence or 

other information furnished by or on behalf of the Procuring Entity to the 

Consultant in connection with the contract, whether such information has been 

furnished before, during or following completion or termination of the contract, are 

confidential and shall remain the property of the Procuring Entity and shall, without 

the prior written consent of Procuring Entity neither be divulged by the Consultant 

to any third party, nor be used by him for any purpose other than the design, 

procurement, or other services and activities required for the performance of this 

Contract. If advised by the Procuring Entity, all copies of all such information in 

original shall be returned on completion of the Consultant’s performance and 

obligations under this contract. 

5.7.4. Secrecy 

If the contract declares the subject matter of this Contract as coming under 

the Official Secrets Act, 1923 or if the contract is marked as “Secret”, the 

Consultant shall take all reasonable steps necessary to ensure that all persons 

employed in any connection with the contract, have acknowledged their 

responsibilities and penalties for violations under the Official Secrets Act and any 

regulations framed thereunder. 

5.7.5. Restrictions on the Use of Information 

1) Without the Procuring Entity’s prior written consent, the Consultant shall not 

use the information mentioned in the sub-clauses above except for performing this 

contract. 

2) The Consultant shall treat and mark all information as confidential (or 

Secret – as the case may) and shall not, without the written consent of the 

Procuring Entity, divulge to any person other than the person(s) employed by the 

Consultant in the performance of the contract. Further, any such disclosure to any 

such employed person shall be made in confidence and only so far as necessary 

for such performance for this contract. 

3) Notwithstanding the above, the Consultant may furnish to its holding 
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company or its Sub- consultant(s) such documents, data, and other information it 

receives from the Procuring Entity to the extent required for performing the 

contract. In this event, the Consultant shall obtain from such holding company/ 

Sub-consultant(s) an undertaking of confidentiality (or secrecy – as the case may 

be) similar to that imposed on the Consultant under the above clauses. 

4) The obligation of the Consultant under sub-clauses above, however, shall 

not apply to information that: 

a) the Consultant needs to share with the institution(s) 

participating in the financing of the contract; 

b) now or hereafter is or enters the public domain through no 

fault of Consultant; 

c) can be proven to have been possessed by the Consultant at 

the time of disclosure and which was not previously obtained, directly 

or indirectly, from the Procuring Entity; or 

d) otherwise lawfully becomes available to the Consultant from 

a third party with no obligation of confidentiality. 

5) The above provisions shall not in any way modify any undertaking of 

confidentiality (or Secrecy – as the case may be) given by the Consultant before 

the contract date in respect of the contract, the RFP Document, or any part thereof. 

6) The provisions of this clause shall survive completion or termination for 

whatever reason of the contract. 

5.7.6. Protection and Security of Personal Data 

1) Where the Consultant is processing Personal Data for the Procuring Entity 

(as part of Services), the Consultant shall: 

a) Process the Personal Data only as per instructions from Procuring 

Entity (which may be specific instructions or instructions of a general 

nature) as set out in this Contract or as otherwise notified by 

Procuring Entity; 

b) Comply with all applicable laws; 

c) Process the Personal Data only to the extent and in such manner as 

is necessary for the discharge of the Consultant’s obligations under 

this Contract or as is required by Law or any Regulatory Body; 
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d) Implement appropriate technical and organisational measures to 

protect Personal Data against unauthorized or unlawful Processing 

and accidental loss, destruction, damage, alteration, or disclosure. 

These measures shall be appropriate to the harm which might result 

from any unauthorized or unlawful Processing, accidental loss, 

destruction, or damage to the Personal Data and having regard to 

the nature of the Personal Data which is to be protected; 

e) Take reasonable steps to ensure the reliability of its staff and agents 

who may have access to the Personal Data; 

f) Obtain prior written consent from the Authority to transfer the 

Personal Data to any Sub-consultant for the provision of the 

Services; 

g) Not cause or permit the Personal Data to be transferred, stored, 

accessed, viewed, or processed outside of India without the prior 

written consent of the Procuring Entity. 

h) Ensure that all staff and agents required to access the Personal Data 

are informed of the confidential nature of the Personal Data and 

comply with the obligations set out in this clause. 

i) Ensure that none of the staff and agents publishes or disclose any 

personal data to any third parties unless directed in writing to do so 

by the Procuring Entity. 

j) Not disclose Personal Data to any third parties in any circumstances 

other than with the written consent of the Procuring Entity or 

compliance with a legal obligation imposed upon the Procuring 

Entity; 

2) Notify the Procuring Entity (within five Working Days) if it receives the; 

a) a request from an employee of Procuring Entity to have access to 

his or other employees’ Personal Data; or 

b) a complaint or request relating to the Procuring Entity’s obligations 

under the law; 

3) The provision of this clause shall apply during the contract period and 
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indefinitely after its expiry. 

5.8. Performance Bond/ Security 

1) Within twenty-one days (or any other period mentioned in RFP Document 

or Contract) after the issue of the Letter of Award (LoA or the contract, if LoA is 

skipped) by the Procuring Entity, the Consultant shall furnish to the Procuring 

Entity performance security, valid up to sixty days (or any other period mentioned 

in RFP Document or Contract) after the date of completion of all contractual 

obligations by the Consultant. 

2) The amount of Performance security as quoted by bidder in his financial 

proposal in Indian Rupees or the currency of the contract and shall be in one of 

the following forms: 

a) Unless otherwise stipulated in the RFP Document or the Contract, 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt from any commercial bank in India, or online 

payment in an acceptable form safeguarding the Procuring Entity’s 

interest, or 

b) Bank Guarantee (including an e-Bank Guarantee) issued by a 

commercial bank in India, in the prescribed form provided in 

Appendix E-1 to Format 1: Contract Form. 

3) If the Consultant, having been called upon by the Procuring Entity to furnish 

Performance Security, fails to do so within the specified period, it shall be lawful 

for the Procuring Entity at its discretion to annul the award and forfeit the EMD (or 

enforce Bid Securing Declaration, if that was submitted in lieu of Bid Security), 

besides taking any other administrative punitive action like ‘Removal from List of 

Registered Suppliers’ etc. 

4) If the Consultant fails to maintain the quoted Performance Security during 

the Contract's currency, it shall be lawful for the Procuring Entity at its discretion. 

a) treat it as a breach of contract and avail any or all contractual 

remedies provided for breaches/ default, including termination of the 

Contract for Default, or 

b) without terminating the Contract, recover from the Consultant 

the amountof such security deposit by deducting the amount from 

the pending bills of the Consultant under the contract or any other 
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contract with the Procuring Entity or the Government or any person 

contracting through the Procuring Organisation or otherwise, 

howsoever as per GCC-clause 10.4. 

5) If a contract is amended, the Consultant shall furnish amended 

Performance Security with revised value and validity within twenty-one days of the 

issue of such an amendment. 

6) The Procuring Entity shall be entitled, and it shall be lawful on his part, 

a) to deduct from the performance securities or to forfeit the said 

security in whole or in part in the event of: 

i) Any default, failure, or neglect on the part of the Consultant in 

the fulfilment or performance in all respect of this contract or any 

other contract with the Procuring Organisation or any part thereof 

ii) for any loss or damage recoverable from the Consultant 

which the Procuring Entity may suffer or be put to for reasons of or 

due to the above defaults/ failures/ neglect 

b) and in either of the events aforesaid to call upon the Consultant to 

maintain the said performance security at its original limit by making 

further deposits, provided further that the Procuring Entity shall be 

entitled, and it shall be lawful on his part, to recover any such claim 

from any sum then due or which at any time after that may become 

due to the Consultant for similar reasons. 

7) Subject to the sub-clause above, the Procuring Entity shall release the 

performance security without any interest to the Consultant on completing all 

contractual obligations. Alternatively, upon the Consultant submitting a suitable 

separate Defect Liability Security for the duration of Defect Liability obligations, 

the original Performance Guarantee Security shall be released mutatis mutandis. 

8) No claim shall lie against the Procuring Entity regarding interest on cash 

deposits, Government Securities, or depreciation thereof. 

5.9. Permits, Approvals and Licenses 

Whenever the Services and incidental Goods/ Works delivery requires the 

Consultant to obtain permits, approvals, and licenses from local public authorities 

or any third party, it shall be the Consultant's sole responsibility to obtain these 
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and keep them current and valid. Such requirements may include but not be 

restricted to licences or environmental clearance if required. If requested by the 

Consultant, the Procuring Entity shall make its best effort to assist the Consultant 

in complying with such requirements in a timely and expeditious manner without 

diluting the Consultant’s responsibility in this regard. 

5.10. Insurances 

The Consultant (s) shall take out and maintain, and shall cause any Sub-

consultants to take out and maintain,atits(or the Sub-consultants’,as the case may 

be)own cost but on terms and conditions approved by the Procuring Entity, 

insurance against the risks,and for the coverage, as stipulated in the contract or 

any applicable law including Labour Codes; and at the Procuring Entity’s request, 

shall provide evidence to the Procuring Entity showing that such insurance has 

been taken out and maintained and that the current premiums have been paid. 

The Consultant shall ensure that such insurances are in place before commencing 

the Services as stated in GCC clause 9.2.Alterations to the terms of insurance 

shall not be made without the approval of the Contract Manager. The risks and 

the coverage of insurance shall be as follows 

a) Third Party motor vehicle liability insurance as required under 

Motor Vehicles Act,1988 in respect of motor vehicles operated in 

India by the Consultants or their Personnel or any Sub-consultants 

or their Personnel for the period of consultancy. 

b) Third Party liability insurance with a minimum coverage, of 

Rs. 1.0 million for the period of consultancy. 

c) Professional liability insurance as per 3.4 (a) (ii) of SC of the 

consultancy, with a minimum coverage equal to estimated 

remuneration and reimbursable. 

d) Employer's liability and workers' compensation insurance in 

respect of the Personnel of the Consultants and of any Sub-

consultant, in accordance with the relevant provisions of the 

Applicable Law, as well as, with respect to such Personnel, any such 

life, health, accident, travel or other insurance as may be 

appropriate; and 

e) Insurance against loss of or damage to(i) equipment 

purchased in whole or in part with funds provided under this 
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Contract, (ii) the Consultants' property used in the performance of 

the Services, and(iii)any documents prepared by the Consultants in 

the performance of the Services. 

5.11. Accounting, Inspection and Auditing 

The Consultant shall keep and make all reasonable efforts to cause its Sub-

consultants to keep accurate and systematic accounts and records in respect of 

the Services and in such form and detail as shall identify relevant time changes 

and costs and as per accounting principles prescribed in India. 

5.12. Book Examination Clause: - Deleted 

5.13. Legal Compliance 

The Consultant shall perform the Services in accordance with the 

Contract and the Applicable Law and shall take all practicable steps to 

ensure that any of its Experts and Sub-consultants comply with the 

Applicable Law. 

5.14 Custody and Return of the Procuring Entity’s Assets loaned to 

Consultant 

1) The contractors shall sign accountable receipts for all documents and 

materials or other assets/ properties made over to them by the Contract Manager 

on behalf of the Procuring Entity. All such assets shall be deemed in good 

condition when received by the Consultant unless he has notified the Procuring 

Entity to the contrary within twenty-four hours of receipt. Otherwise, he shall be 

deemed to have waived the right to do so at any subsequent stage. 

2) These assets shall remain the property of the Procuring Entity, and the 

Consultant shall take all reasonable care of all such assets. The Consultant shall 

be responsible for all damage or loss from whatever cause while assets are 

possessed or controlled by the Consultant, staff, workmen, or agents. 

3) Where the Consultant insures such assets against loss or fire at the request 

of the Procuring Entity, such insurance shall be deemed to be by way of additional 

precaution and shall not prejudice the Consultant's liability as aforesaid. 

4)  The Consultant shall return all such assets in good order and repair, 

reasonable wear and tear excepted, before the completion/ closure/ termination 

of the contract and shall be responsible for any failure to account for the same or 

any damage done to that as assessed by the Procuring Entity whose decision 
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shall be final and binding. 

6. Procuring Entity’s Obligations 

6.1. Assistance by the Procuring Entity 

Unless otherwise specified in the contract, the Client shall use its best 

efforts to: 

• provide the Consultants, Sub-consultants and Personnel with work 

permits and such other documents as shall be necessary to enable the 

Consultants, Sub- consultants or Personnel to perform the Services; 

• assist for the Personnel and, if appropriate, their eligible dependents to 

be provided promptly with all necessary entry and exit visas, residence 

permits, exchange permits and any other documents required for their 

stay in Government's country; 

• Facilitate prompt clearance through customs of any property required for 

the Services and of the personal effects of the Personnel and their -

eligible dependents; 

• Issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services; 

• assist the Consultants and the Personnel and any Sub-consultants and 

or Associates employed by the Consultants for the Services from any 

requirement to register or obtain any permit to practice their profession 

or to establish themselves either individually or as a corporate entity 

according to the Applicable Law; 

• grant to the Consultants, any Sub-consultants and or Associates and the 

Personnel of either of them the privilege, pursuant to the Applicable Law, 

of bringing into Government's country reasonable amounts of foreign 

currency for the purposes of the Services or for the personal use of the 

Personnel and their dependents and of withdrawing any such amounts 

as may be earned therein by the Personnel in the execution of the 

Services: and 

• Provide to the Consultants, Sub-consultants and or Associates and 

Personnel any such other assistance as may be specified in the SC. 

2) Issue instructions and information to its officials, agents, and 
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stakeholders for prompt and effective implementation of the Services. 

3) Access to Project Site: The Procuring Entity warrants that the 

Consultant shall have, free of charge, unimpeded access to the project 

site if such access is required for the performance of the Services. 

6.2. Facilities to be provided by the Procuring Entity 

1) The Procuring Entity shall make available to the Consultant and the 

Experts, for the performance of the contract, free of any charge (unless otherwise 

stated therein), the services, facilities, and property described in the ‘Terms of 

Reference’ (Appendix A) as per terms and conditions and against appropriate 

safeguards (including Insurances, Bank Guarantee, Indemnity Bonds, Retention 

Money etc.) specified therein. The Consultant shall use such property for the 

execution of the contract and no other purpose whatsoever. 

2) In case such services, facilities and property shall not be made available to 

the Consultant as and when specified in Appendix A, the Parties shall agree on (i) 

any time extension that it may be appropriate to grant to the Consultant for the 

performance of the Services, (ii) how the Consultant shall procure any such 

services, facilities and property from other sources, and (iii) the additional 

payments, if any, to be made to the Consultant as a result thereof according to 

GCC clause 10.1.1. 

6.3. Counterpart Personnel 

1) The Procuring Entity shall make professional and support counterpart 

personnel available to the Consultant, as specified in Appendix A. 

2) If counterpart personnel are not provided by the Procuring Entity to the 

Consultant as and when specified in Appendix A, the Procuring Entity and the 

Consultant shall agree on (i) how the affected part of the Services shall be carried 

out, and (ii) the additional payments, if any, to be made by the Procuring Entity to 

the Consultant as a result thereof. 

3) Professional and support counterpart personnel, excluding Procuring 

Entity’s Contract Management and liaison personnel, shall work under the 

exclusive direction of the Consultant. If any member of the counterpart personnel 

fails to perform any work assigned to such member by the Consultant that is 

adequately consistent with the position occupied by such member, the Consultant 

may request the replacement of such member, and the Procuring Entity shall not 

unreasonably refuse to act upon such request. 

6.4. Payment Obligation 
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Considering the Services performed by the Consultant under this Contract, 

the Procuring Entity shall pay the Consultant for the deliverables specified 

in Appendix A and in such manner as is provided in the Contract. 

7. Scope of Services and Performance Standards 

7.1. Scope of Services 

1) Services: This contract is for the performance/ delivery of Services of the 

description, scope/ quantum outlined in Appendix A: ‘Terms of Reference’ during 

the contract period specified therein. 

2) Incidental Works/ Goods/ Other Services: If so stipulated, the Consultant 

shall be required to perform/ deliver specified incidental Works/ Goods/ other 

Services as an integral part of the Services in the contract. 

3) Location: The Services shall be performed at such locations as are 

specified in Appendix A and, where the location of a particular task is not so 

specified, at such locations, whether in the Procuring Entity’s country or 

elsewhere, as the Procuring Entity may approve. 

4) Reporting Requirements: The Consultant shall deliver to the Procuring 

Entity the reports, deliverables, outputs, and documents specified in Appendix A: 

‘Terms of Reference’, in the form, in the numbers and within the periods outlined 

in the said Appendix, besides progress reports as per GCC Clause 9.3. 

5) Standard of Performance: 

a) The Consultant shall perform and carry out the Services with 

all due diligence, efficiency, and economy, in accordance with 

generally accepted professional standards and practices, observe 

sound management practices, and employ appropriate technology 

and safe and effective equipment, machinery, materials and 

methods. 

b) Unless otherwise specified, the performance standards and 

quality of the Services shall conform to the Terms of Reference as 

stipulated in the contract or as per best standards in the market, 

where not so specified. 

c) Defects in Services: The Procuring Entity shall promptly 

notify the Consultant of any identified defects, lapses/deficiencies in 

services requesting the correction of the notified defect within a 

reasonable time. If the Consultant has not corrected notified defect 
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within thetime stipulated in the Procuring Entity’s notice, the 

Procuring Entity may suspend payments as per GCC clause 10.6 

and terminate the agreement as per GCC clause 12.1 of contract 

agreement. 

6) Consultants' Actions Requiring Client's Prior Approval;- The Consultants 

shall obtain the Client's prior approval in writing before taking any of the following 

actions: 

a) appointing such members of the Personnel as are listed in 

Appendix ‘C’ ("Consultants' Sub-consultants' Key Personnel") 

merely by title but not by name; 

b) entering into a subcontract for the performance of any part of 

the Services, it being understood (i) that the selection of the Sub-

Consultant and the terms and conditions of the subcontract shall 

have been approved in writing by the Client prior to the execution of 

the subcontract, and (ii) that the Consultants shall remain fully liable 

for the performance of the Services by the Sub- Consultant and its 

Personnel pursuant to this Contract; and 

c) taking any action under a civil works contract designating the 

Consultants as "Authority’s Engineer", for which action, pursuant to 

such civil works contract, the written approval of the Client as 

"Employer" is required". 

7.2. Eligible Services 

Unless otherwise stipulated in the Contract, the country of origin of ‘Services’ 

and related ‘Goods’ under the contract shall have their origin in India or other 

countries (if specified in the Contract). It must conform to the declaration 

made by the Consultant during regarding Central Government policies 

restricting the participation of entities from i) Certain countries sharing land 

borders with India and ii)Countries that restrict the participation of Bidders 

from India on a reciprocal basis. They should ensure that they continue to 

be free from such restrictions. 

8. Deployment of Resources 

8.1. Site and Assets thereon 

8.1.1. Site of Service Delivery 

1) The site for Service delivery shall be the lands, spaces, and other places 
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on, under, in or through which the Services are to be carried out and any other 

lands or places provided by the Procuring Entity for the contract. 

2) No land or building or any other asset belonging to or in possession of the 

Procuring Entity shall be occupied/ used by the Consultant without the permission 

of the Procuring Entity. The Consultant shall not use or allow the site to be used 

for any purposes other than executing or concerning the execution of the services. 

3) Prohibition of Smoking and Intoxicants: The Consultant shall exercise 

influence and authority to the utmost extent to secure strict compliance by his staff 

or any labour employed through Sub-consultants or petty contractors with all the 

rules and regulations stipulated by the Procuring Entity relating to the access to 

the project site, including but not limited to 

a) Prohibition of Smoking in ‘No Smoking Zone’ and in Public 

Places 

b) Prohibition of the use of any intoxicating substances 

including, but not limited to, intoxicating beverages during the service 

period or on-site or near the site or in any of the facilities, sites, 

buildings, encampments, or tenements owned, occupied by or within 

the control of the Consultant or any of his employees. 

c) Safety practices relating to Procuring Entity’s staff, Public and 

third parties 

d) Maintenance of peace and business-like ambience 

8.1.2. Clearance of Site on Completion 

1) On completion of the services, the Consultant shall hand over the whole 

project site to the procuring Entity on ‘as it was’ basis. No final payment in 

settlement of the accounts for the Services shall be paid to the Consultant till, in 

addition to any other condition necessary for final payment, site clearance shall 

have been affected by him. 

2) In the event of failure on the part of the Consultant to comply with this 

provision within 7 days after receiving notice for clearance of Procuring Entity’s 

site and lands, the Contract Manager shall cause them to be removed in such a 

way as deemed fit and convenient and cost as increased by supervision and other 

incidental charges shall be recovered from the Consultant. The Procuring Entity 

shall not be held liable for any loss or damage to the Consultant's property as may 
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be on the site and due to such removal. 

8.2. Key and Non-key Personnel 

8.2.1. General Requirements 

1) Restrictions on the Employment of Retired Staff or Officers or Managers of 

Procuring Entity within One Year of their Retirement: the Consultant shall not 

himself be a retired Government employee of Gazetted rank or engage any 

employee or associate who is a retired Government employee of Gazetted rank, 

if such persons have not completed one year (or any other period prescribed by 

the relevant authority) from the date of retirement, in connection with this Contract 

in any manner whatsoever without obtaining prior permission of the relevant 

authority. If the Consultant is found to have contravened this provision, it shall 

constitute a breach of contract, and Procuring Entity shall be entitled to terminate 

the contract and/ or avail any or all the remedies thereunder. 

2) Team Lead: The Consultant, when he is not personally present on the 

workplace site, shall nominate a Team Lead during working hours, which shall, on 

receiving reasonable notice, present himself to the Contract Manager. Orders 

given by the Contract Manager or his representative to the Team Lead shall be 

deemed to have the same force as if given to the Consultant. 

3) The Consultant shall employ and provide qualified and experienced Key 

and Non-key Experts and Sub-consultants as required to carry out the Services. 

4) All key personnel and sub professional staff of the Authority Engineer shall 

use the Aadhaar based biometric attendance/ Geo-tagged selfie-based 

attendance system for marking their daily attendance. Aadhaar based Biometric 

attendance/ Geo-tagged selfie-based attendance shall be marked at least once a 

day and anytime during the day. 1 Aadhaar based biometric attendance/ Gee-

tagged selfie-based attendance system shall be installed by the Authority 

Engineer its own cost at the site office in order to facilitate the attendance marking. 

More systems can be installed near the project highway upto a maximum of 1 

system per 50 km in order to encourage frequent visits of project highway by key 

personnel and sub professional staff. A copy of monthly Aadhaar based biometric 

attendance/ Geo-tagged selfie-based attendance shall be attached with Monthly 

Status Report. Proper justification shall be provided for cases of absence of key 

personnel/ sub professional staff which do not have prior approval from Project 

Director of concerned stretch. Authority Engineer have to provide a certificate that 

all key personnel as envisaged in the Contract Agreement has been actually 
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deployed iii the project. 

5) Authority Engineer will intimate concerned Project Director/Project 

Incharge immediately after establishing its site office regarding installation of 

Aadhaar based Biometric attendance/ Geotagged selfie-based attendance 

system and complete address of its site office 

6) Fake CV:- If any case of fake/incorrect/inflated CV is found, it shall be dealt 

with very severely and would result in all possible penal action including 

blacklisting from future projects of RO, MoRTH Mumbai. This would also apply 

even when the consulting firm is not successful in getting the assignment. In case 

CV of a person is turned out to be fake/incorrect/inflated during the assignment, 

the consultancy firms will have to refund the salary and perks drawn including 

interest @12% per annumin respect of the person apart from other consequences. 

In addition to above, 10% of the salary and perks to be refunded shall be 

recovered from the Firm as penalty. 

8.2.2. Key Personnel 

1) The titles, job descriptions, minimum qualifications, and estimated periods 

of the Consultant’s Key Personnel engagement in carrying out the Services are 

described in Appendix B to the Contract. 

2) The Key Experts shall not be entitled to be paid for overtime nor to take 

paid sick leave or vacation leave except as specified in Appendix B, and the 

Consultant’s remuneration shall be deemed to cover these items. 

3) Medical Fitness of certificate as per Appendix-B-1, for all key personnel 

shall be submitted alongwith proposal. 

4) Working hours and holidays for Experts are outlined in Appendix B. Foreign 

Key Experts carrying out Services in India shall be deemed to have commenced 

or finished work in respect of the Services several days before their arrival in or 

after their departure from India, as is specified in Appendix B. 

5) Any leave-taking by Key Experts shall be subject to the prior approval by 

the Consultant, who shall ensure that absence for leave purposes shall not delay 

the progress and or impact adequate supervision of the Services. If Key Experts 

are not deployed for significant periods, affecting the progress and quality of the 
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assignment, payments may be suspended as per clause 10.6 below. 

6) Substitution of Key Experts: 

a) Unless the Procuring Entity may otherwise agree in writing, 

no changes shall be made in the Key Experts. 

b) In case notice to commence services pursuant to Clause 2.1 

of this Contract is not ordered by Client within 90 days of signing of 

contract the key personnel can excuse themselves on valid grounds, 

e.g., selection on some other assignment, health problem developed 

after signing of contract, etc. In such a case no penalty shall be levied 

on the Firm or on the person concerned. The firm shall however be 

asked to give a replacement by an equal or better scoring person, 

whenever mobilization is ordered. 

c) In case notice to commence services is given within 90 days 

of signing of contract the, the Authority expects all the Key Personnel 

specified in the Proposal to be available during implementation of 

the Agreement. The Authority will not consider any substitution of 

Key Personnel except under compelling circumstances beyond the 

control of the Consultant and the concerned Key Personnel. Such 

substitution shall be limited to not more than three Key Personnel 

subject to equally or better qualified and experienced personnel 

being provided to the satisfaction of the Authority. Replacement of 

the Team Leader will not normally be considered and may lead to 

disqualification of the Applicant or termination of the Agreement. 

Replacement of one Key Personnel shall be permitted subject to 

reduction of remuneration equal to 5 % (five per cent) of the total 

remuneration specified for the Key Personnel who is proposed to be 

replaced. In case of second replacement the reduction in 

remuneration shall be equal to 10% (ten per cent) and for third and 

subsequent replacement, such reduction shall be equal to 15% 

(fifteen per cent). The maximum age limit of replaced key personnel 

shall be 65 years as on the date of submission of proposal for such 

replacement. The Consultant shall make all endeavors to ensure that 

replacement of a Key Personnel is approved before the concerned 

Key Personnel leaves the consultancy assignment, in any case the 

Consultant shall submit replacement acceptable to Client not more 

than 3 weeks after the Key Personnel leaves the consultancy 
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assignment, failing which Client may terminate the Contract in 

pursuance to Clause 12.1 of GC. The personnel so replaced shall 

be debarred from future projects for 2 years. For avoidance of doubt 

it is clarified that for one position replace shall be allowed only once 

during currency of contract. Repeated replacement for one key 

position shall not be allowed except in case of death. 

d) In case, person permanently employed with the firm is to be 

replaced, technical score of both the CVs shall be compared 

excluding the marks given for employment with firm. Replacement 

would be allowed when the Technical Score (excluding the marks 

given for employment with firm) of the new key person is equal or 

better than the existing key person's Technical Score excluding 

marks assigned for permanent employment with the firm. However, 

the remuneration of such replacement shall be reduced on 

proportionate basis in case the overall score of the replacement 

person is less than the overall score of original person. 

e) Replacement after Commercial Operation date of the 

Project: - One time replacement without any reduction in 

remuneration will be allowed after achievement of CoD of the 

Project. The replacement shall however be of equal or better score. 

f) If the Employer (i) finds that any of the Personnel has 

committed serious misconduct or has been charged with having 

committed a criminal action or (ii) has reasonable ground to be 

dissatisfied with the performance of any of the Personnel, then the 

consultant shall, at the Employer’s written request specifying the 

grounds therefore, forthwith provide a replacement with 

qualifications and experience acceptable to him. For such 

replacement there will be no reduction in remuneration. 

g) The remuneration to the replaced key personnel shall be paid 

at the original quoted remuneration by the consultancy firm. The 

amount equivalent to the reduction as mentioned in clause 5(e) 

above shall be deducted from the overhead quoted by the 

consultancy firm. 

h) If any member of the approved team of a consultant engaged 

by RO, MoRTH Mumbai leaves that consultant before completion of 

the job, he shall be barred for a period of 6 months to 24 months 
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from being engaged as a team member of any other consultant 

working (or to be appointed) for any other RO, MoRTH Mumbai/ 

MoRTH projects. 

7) Additional Key Experts: If additional Key Experts are required to carry out 

the Services during the execution of the contract, the Consultant shall submit to 

the Procuring Entity for review and approval a copy of their Curricula Vitae (CVs). 

If the Procuring Entity does not object in writing (stating the reasons for the 

objection) within twenty-one (21) days from receiving such CVs, such additional 

Key Experts shall be deemed approved by the Procuring Entity. The rate of 

remuneration payable to such new additional Key Experts shall be based on the 

rates for other Key Experts' positions which require similar qualifications and 

experience. 

8) Notwithstanding anything to the contrary stated in the GCC and SCC, it 

shall be mandatory to deploy the key personnel and sub-professional as per the 

Man- Months Input specified in the Terms of Reference. 

Inadequate deployment of key personnel and sub- professional shall lead 

to deduction in the monthly payment as per following table. The key 

personnel and sub-professional shall be considered to be inadequately 

deployed if he/she is not present for 90% (Except the leaves as specified 

in the Special Conditions of Contract/ Appendix B: Hours of Work for Key 

Personnel) of the time stipulated in the month, as per the Man-Months input 

in the Terms of Reference and the Deployment Schedule proposed by the 

firm 

Sr. 

No. 

Personnel % reduction of 

monthly 

remuneration 

Normal Highway Project 

1 Team Leader cum Senior Highway Engineer 20% 

2 Resident Engineer cum Highway Engineer 25% 

3 Bridge/Structural Engineer 20% 

4 Other Key Personnel 20% 

5 Sub- Professional Staff 15% 

   

Standalone Bridge Project 

1 Team Leader cum Senior Bridge Engineer 20% 
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2 Resident cum Pavement Specialist 25% 

3 Bridge/Structural Engineer 20% 

4 Other Key Personnel 20% 

5 Sub- Professional Staff 15% 

   

Standalone Tunnel Project 

1 Team Leader cum Senior Tunnel Expert 20% 

2 Resident Engineer cum Excavation Specialist 25% 

3 Tunnel Design Engineer 20% 

4 Other Key Personnel 20% 

5 Sub- Professional Staff 15% 

   

Note: - 

1) In the case of “Other Key Personnel (Sr. No. 4)” and “Sub – 

Professional Staff (Sr. No. 5)”, “the average availability across the 

group shall be considered for calculation. 

2) The key personnel shall be paid for the only time he has been 

actually been present at site. Further, a deduction equivalent to the 

percentage mentioned above, shall be deducted from the gross bill 

of the consultant as deterrent for inadequate deployment. For 

avoidance of doubt, in case the Team Leader cum Senior Highway 

Engineer has been made available for 85 % of the stipulated time in 

the month, then only 85 % of the monthly remuneration shall be paid 

for the key personnel and , a penalty equivalent to 20 % of the quoted 

remuneration of Team leader shall be deducted from the bill. In the 

case of “Other Key Personnel (Sr. No. 4)” and “Sub – Professional 

Staff (Sr. No. 5)”, for percentage deduction as mentioned above, 

total remuneration of that group shall be considered for calculation. 

3) The non-deployment of any professional staff for any reason 

including replacement etc shall be considered as absence. . 

4) Consultant Have to provide a certificate that all key personnel 

as envisaged in the contract Agreement has been actually deployed 

in the project. They have to submit the proof of Aadhar Based 

Biometric attendance/ Geo –tagged selfie-based attendance/ or any 

other document as decided by the Authority, at the time of 
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submission of bills to the RO, MoRTH Mumbai 

8.2.3. Non-key Personnel 

the Consultant must ensure the deployment of non-key Personnel as per 

Annexure C, the Terms of Reference, and the approved Works plan as updated. 

Daily attendance records of such non-key personnel shall be maintained by the 

Consultant and shared with the Contract Manager. If the Contract Manager 

believes that the Consultant is not employing sufficient Non-key personnel as is 

specified or otherwise for the proper execution of the Services, he shall issue a 

notice to the Consultant for remedial measures. The Consultant shall forthwith, on 

receiving intimation to this effect, deploy the additional number of non-key 

personnel as specified by the Contract Manager immediately, and failure on the 

part of the Consultant to comply with such instructions shall entitle the Procuring 

Entity to suspend payments as per GCC clause 10.6 for the shortfall in 

performance or terminate the contract and/ or avail all the remedies thereunder. 

Such action shall be in addition to the deduction from the Consultant’s payment 

cost of shortfall personnel as per Annexure C. 

8.2.4. Removal of Key and Non-key Experts or Sub-consultants on Orders 

Contract Manager 

1) The Consultant shall, at the Procuring Entity’s written request, provide a 

Replacement, if the Procuring Entity finds that any of the Experts or Sub-

consultant: commits severe misconduct or has been charged with having 

committed a criminal act 

a) persists in any misconduct or lack of care; 

b) is found to be negligent, incompetent or incapable of 

discharging assigned duties; 

c) fails to comply with any provision of the Contract; 

d) based on reasonable evidence, is determined to have 

engaged breached the Code of Integrity (including Fraud and 

Corruption) during the execution of the Works; 

e) Prolong continuous absence of more than 1 month at site. 

2) Subject to the requirements in the sub-clause above, and notwithstanding 

any requirement from the Procuring Entity to request a replacement, the 

Consultant shall take immediate action as appropriate in response to any violation 
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in the sub-para above. Such immediate action shall include removing (or causing 

to be removed) such Key/ Non-Key Expert or sub-consultant from carrying out the 

Services. 

3) Any replacement of the removed Experts or Sub-consultants shall possess 

equal or better qualifications and experience and be acceptable to the Procuring 

Entity. 

4) The Consultant shall bear all costs from or incidental to any removal and/or 

replacement of such Experts. 

8.3. Equipment and Tools of Trade 

The Consultant must ensure the deployment of Equipment and Tools of 

Trade necessary to deliver services as per the Terms of Reference and approved 

Works plan as updated. If the Contract Manager believes that the Consultant is 

not employing on the Services sufficient Equipment/Tools of Trade as is specified 

or otherwise for the proper execution of the Services within the prescribed time, 

the Consultant shall forthwith on receiving intimation to this effect deploy the 

additional equipment/ tools of the trade as specified by the Contract Manager 

immediately and failure on the part of the Consultant to comply with such 

instructions shall entitle the Procuring Entity to suspend payments as per GCC 

clause 10.6 for the shortfall in performance or terminate the contract and/ or avail 

any or all the remedies thereunder for breach of contract. 

9. Delivery of Services and delays 

9.1. Works plan 

1) Before the commencement of the Services, the Consultant shall submit for 

approval of the Contract Manager a Works plan showing the Methods, schedule 

of delivery of services, and deployment plans for Personnel, Equipment and 

Materials for the execution of the services. The programme of delivery of Services 

amended as necessary by discussions with the Contract Manager shall be treated 

as the agreed Works plan for this Contract. The Services shall be carried out and 

monitored as per the approved Program as updated. 

2) The Contract Manager shall direct the order in which the several 

components of the Services shall be provided, and the Consultant shall execute 

all orders the Contract Manager gives from time to time without delay. Still, the 

Consultant shall not be relieved thereby from responsibility for the due 
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performance of the Services in all respects. 

9.2. Commencement of Services 

1)  Effective Date of Contract: Consultant shall commence the 

Services and shall proceed with due expedition and without delay from the 

effective date of Contract (all dates of delivery shall be counted from such a date), 

which shall be the date mentioned as the effective date in the contract, or if not so 

mentioned: 

a) 30 days from the Procuring Entity’s notice (unless specified 

otherwise) to the Consultant instructing him to begin carrying out the 

Services. This notice shall confirm that the effectiveness 

prerequisites listed in the contract have been met. 

b) If no such order is issued,30 days from the date of the Issue 

of the LOA or the signing of the Contract agreement, whichever is 

earlier. 

2) Commencement of Services: Not later than the number of days after the 

Effective Date specified in the Contract or the Notice to proceed, the Consultant 

shall begin carrying out the Services after confirming the following: 

a) As required by the Contract, all JV members and key experts 

needed at the beginning of the assignment are effectively 

participating. 

b) That upon provision of Bank Guarantees, advance payments, 

if any, are implemented. 

c) That the Procuring Entity has provided facilities (including 

Data, Documents and Background Information) as per the Contract 

d) that all parties involved in the assignment (users, security 

team, and other relevant departments of the Procuring Entity and 

other third-party stakeholders) have been informed by the Procuring 

Entity 

e) that all permits, licences, and authorisations have been 

obtained. 

3) Termination of Contract for Failure to Become Effective: If this Contract 

has not become effective (as per sub-clause 1) above) within such period after the 

date of Contract signature as specified in the Contract, either Party may, by not 

less than thirty (30) days’ written notice to the other Party, declare this Contract to 
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be null and void, and in the event of such a declaration by either Party, neither 

Party shall have any claim against the other Party with respect hereto. 

9.3. Contract Management 

9.3.1. Consultancy Management Teams 

The Procuring Entity shall nominate a Contract Manager (or a Consultancy 

Management Team), and the Consultant shall nominate a counterpart Team Lead 

to monitor the assignment so that the output is in line with the Procuring Entity's 

objectives of the Contract. 

9.3.2. Review of Phases and Milestones 

The Contract Manager and Consultant/ Team Lead shall hold progress 

meetings at various phases and Milestones into which the assignment is divided 

as per Annexure A. Unless otherwise indicated in Annexure A, the following 

actions would be taken during such progress meetings. 

1) Kick-off Meeting: The contract Manager and the Consultant/ Team Lead 

shall meet at the start of the assignment to ensure that the Contract requirements 

are clearly understood by all concerned and that the Contract Management 

procedures are finalised. 

2) Inception Phase Review: The inception meeting shall be held at a period 

(specified in Annexure A or the Notice to Proceed) after the effective date of the 

contract or, if not so specified, within 21 days of the effective date. Before this 

meeting, the consultant must provide a draft Inception Report for discussion. The 

Consultant shall submit a final Inception Report within the specified time in the 

‘Terms of Reference’ or as agreed in the Inception Meeting, or if not so specified, 

within 7 days of the Inception Meeting. Template for Inception Report may be 

agreed to beforehand in the Inception Meeting. It should, at the minimum, cover 

comments and suggestions on the following: 

a) Terms of Reference 

b) Work plan and staffing schedule 

c) Facilities to be provided by the Procuring Entity 

d) Working arrangements and liaison 

3) Periodic Reviews: Unless otherwise decided by the Contract Manager 

and the Consultant’s Team Lead, periodic review meetings (monthly if not 
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otherwise stipulated) shall be held to review the pace of progress as compared to 

the Work Plan and remedial actions thereto. 

4) Deliverables Reviews: The contract Manager and Consultant/ Team Lead 

may hold other meetings to review and approve specific deliverables or phases 

(including Interim and Final Reports) as specified in Annexure A or as agreed 

between the parties. 

9.4. Delivery of services, Time of Delivery and Extensions Thereof 

9.4.1. Delivery of Services: 

The Consultant shall deliver all Services and submit deliverables as per the 

approved work plan in the manner specified in the Contract. 

9.4.2. Time of Delivery of Services is of Essence of the Contract: 

1) The time for delivery of Services shall be deemed to be the essence of the 

contract. Subject to any requirement in the contract as to the completion of any 

portions or portions of the Services before completion of the whole, the Consultant 

shall fully and finally complete the whole of the services comprised in the contract 

as per the Delivery and Completion Schedule stipulated in Annexure A: ‘Terms of 

Reference’. 

2) If at any time during the currency of the contract, the Consultant encounters 

conditions hindering the timely performance of services; the Consultant shall 

promptly inform the Procuring Entity in writing about the same and its likely 

duration. 

3) He may request to the Procuring Entity for an extension of the delivery 

schedule not less than one month before the expiry of the date fixed for completion 

of the services. Procuring Entity may agree to extend the completion schedule, 

with or without liquidated damages and denial clause, by issuing an amendment 

to the contract in terms of the following clauses. 

9.4.3. Extension for Excusable Delay Not Due to Consultant 

1) If in the opinion of the Consultant, the progress of Services has at any time 

been delayed due to the following reasons, then within 15 days of such happening 

causing delay, he shall give notice thereof in writing to the Contract Manager, but 

shall nevertheless do due diligence to bring down or make good the delays and to 
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proceed with the services: 

a) Proceedings taken or threatened by or dispute with external 

third parties arising otherwise than from the Consultant's own default 

etc. or 

b) delay due to circumstances beyond the control of either party 

c) delay authorized by the Contract Manager pending arbitration 

or 

d) Any act or neglect of Procuring Entity, e.g.: 

i) Delay or failure to issue notice to commence the services or 

ii) delay or failure to issue necessary instructions for which the 

Consultant had applied explicitly in writing. 

iii) Delay in or failure to handover of possession of the site or the 

necessary facilities/ documents/ data or instructions by the 

Procuring Entity to the Consultant 

iv) Delay caused by modification issued by the Contract Manager 

or 

v) any other delay caused by the Procuring Entity due to any 

other cause. 

2) The Consultant may also indicate the period for which the Services are 

likely to be delayed and ask for a necessary extension of time. On receipt of such 

request from the Consultant, the Contract Manager shall consider the same and 

grant such extension of time as, in his opinion, is reasonable regarding the nature 

and period of delay and the type and quantum of work affected thereby. No other 

compensation shall be payable for work carried forward to the extended period. 

The same rates, terms, and conditions as the original Contract shall apply during 

the extended period. 

9.4.4. Extension of Time for Inexcusable Delay Due to Consultant 

1) If the Consultant fails to deliver the Services within the fixed/ extended 

period for reasons other than those stipulated in GCC-clause 9.4.3 above, the 

Procuring Entity may, if satisfied that the service delivery can still be completed 

within a reasonable time, extend the period further. 

2) On such extension, the Procuring Entity shall be entitled without prejudice 

to any other right and remedy available on that behalf to recover from the 

Consultant as agreed damages and not by way of penalty Liquidated Damages 



 

 

Page 107 of 410  Subodh 

as per GCC- clause 9.5 below. 

3) Provided further that if the Procuring Entity is not satisfied that the service 

can be completed by the Consultant or in the event of failure on the part of the 

Consultant to complete the service within the extension of time allowed further as 

aforesaid, the Procuring Entity shall be entitled without prejudice to any other right 

or remedy available in that behalf, treat the delay as a breach of contract and avail 

any or all the remedies thereunder, whether or not actual damage is caused by 

such default. 

4) Inordinate Delays: Delays due to the Consultant of more than one-fourth 

(25%) of the total completion period shall be treated as inordinate delays. Such 

inordinate delays shall be noted as poor performance and be held against the 

Consultant in future procurements. A show-cause notice shall be issued to the 

Consultant before declaring it a poor performance. Such delays may be 

considered a breach of the contract at the option of the Procuring Entity. 

9.4.5. Extension of Time for Concurrent Delay Due to Both Parties 

If the Contract Manager determines that two or more events responsible for 

delay overlap each other. The delays may be concurrently attributable to both 

Procuring Entity and the Consultant. The proportion for extension of time as per 

GCC-Clause 9.4.3 or 9.4.4 above shall be determined by plotting each 

contributing concurrent delay on the critical path. 

9.5. Damages and Deductions Thereof 

9.5.1. Right of the Procuring Entity to recover Damages. 

Procuring Entity shall be entitled to, and it shall be lawful to recover 

Liquidated damages and any other penalty, if levied, as detailed in this clause from 

all payments due, any Performance Security, or any retention money. 

9.5.2. Liquidated damages 

1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable 

Delay Due to Consultant) above: 

a) The Procuring Entity shall, without prejudice to other rights 

and remedies available to the Procuring Entity under the contract, 

deduct from the contract price as liquidated damages for each week 

of delay or part thereof until actual delivery or performance, but not 

as a penalty, a sum equivalent to the 1% per cent (or any other 
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percentage if prescribed) of the related monthly bill of the Services. 

Besides liquidated damages during such a delay, the denial clause 

as per GCC-clause 9.5.3 shall also apply. Total damages in the 

contract shall be limited as per clause 9.5.4 below. 

b) Any failure or delay by any Sub-consultant, though their 

employment may have been sanctioned, shall not be admitted as a 

ground for any extension of time or for exempting the Consultant 

from liability for any such loss or damage as aforesaid. 

9.5.3. Denial Clause: 

1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable 

Delay Due to Consultant) above: 

a) no increases in price on account of any statutory increase in 

or fresh Imposition of GST, or on account of any other taxes/ duty/ 

cess/ levy) leviable in respect of the Services and incidental goods/ 

works stipulated in the said Contract which takes place after the 

original delivery date shall be admissible on such of the said 

Services, as are delivered after the said date; and 

b) Notwithstanding any stipulation in the contract for an increase 

in price on any other ground, including the price variation clause, no 

such increase after the original delivery date shall be admissible on 

such Services delivered after the said date. 

c) Nevertheless, the Procuring Entity shall be entitled to the 

benefit of any decrease in price on account of reduction in or 

remission of GST or on account of any other tax or duty or any other 

ground as stipulated in the price variation clause, which takes place 

after the expiry of the original delivery date. 

9.5.4. Limit on total Damages 

However, deduction on account of damages for delays under this clause 

put together shall be subject to a maximum of 10% of the entire value of the 

Contract of Services or the amount of performance security, which ever is higher. 

Penalties/ liabilities outside this clause shall be covered by GCC clause 12. 

9.6. Force Majeure 

1) On the occurrence of any unforeseen event beyond the control of either 
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Party, directly interfering with the delivery of Services arising during the currency 

of the contract, such as war, hostilities, acts of the public enemy, civil commotion, 

sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, 

lockouts, or acts of God, the affected Party shall, within a week from the 

commencement thereof, notify the same in writing to the other Party with 

reasonable evidence thereof. Unless otherwise directed by the Procuring Entity in 

writing, the Consultant shall continue to perform its obligations under the contract 

as reasonably practicable and seek all reasonable alternative means for 

performance not prevented by the Force Majeure event. If the force majeure 

condition(s) mentioned above be in force for 90 days or more at any time, either 

party shall have the option to terminate the contract on expiry of 90 days of 

commencement of such force majeure by giving 14 days’ notice to the other party 

in writing. In case of such termination, no damages shall be claimed by either party 

against the other except those which had occurred under any other clause of this 

Contract before such termination. 

2) Notwithstanding the remedial provisions contained in GCC-clause 9.5 and 

12, none of the Party shall seek any such remedies or damages for the other 

Party's delay and/ or failure in fulfilling its obligations under the contract if it is the 

result ofan event of Force Majeure. 

10. Prices and Payments 

10.1. Prices  

10.1.1 Contract Price 

1) The Contract price is outlined in the Contract. The Contract price 

breakdown is provided in Appendix C, and the total payments under this Contract 

shall not exceed this Contract price. 

2) Any change to the Contract price specified above can be only made if the 

Parties have agreed to the revised scope of Services under GCC clause 2.6 and 

have amended the Terms of Reference in Appendix A in writing. 

10.1.2. Firm Prices 

Unless otherwise stipulated in the contract, Prices shall be fixed and firm. 

If the Price Variation Clause is included, such up and down, variations shall also 

be payable. 
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10.1.3. Variations 

In case the Contract provides for a Price Variation Clause or variation on 

any other account, the price shall be subject to adjustment as per such clauses 

only during the original Delivery Period, subject to the following: 

1)  For Extension of Time covered by clause 9.4.5 above, any increase 

due to such variations during the extended delivery period beyond the original 

delivery period shall not be paid by the Procuring Entity; however, it shall be 

entitled to any reduction under GCC clause- 9.5.3 (Denial Clause). 

2)  Taxes and duties, if any, chargeable and payable on the Services 

shall be charged on the nett price after variations. 

3)  While claiming payments where such variations are applicable, the 

Consultant must submit its calculations for each invoice, even if the payment for 

these variations is nil. Any price reduction due to such variations must be passed 

to the Procuring Entity. 

4)  No Other Claim due to Variations: With the payment of such 

variations, no additional individual claim shall be admissible on account of 

fluctuations in market rates, increase in taxes/any other levies/tolls etc. 

5)  If the Price Variation clause is applicable as per the contract, the price shall 

be subject to adjustment to take care of the changes in the cost of labour, material, 

and fuel/ power components as per the price variation formula specified therein. 

6)  Base Month: Unless otherwise stipulated in the contract, the ‘Base 

Month’ for the ‘Price Variation Clause’ shall be taken as the month before the 

month of the last date of Proposal submission. Unless the contract has stipulated 

a different time lag for reckoning Price Variation, the month of reckoning the 

variated price shall be the month before the month in which delivery has been 

made. The Price Variation shall be based on the relevant Indices in the Base 

Month and Month of reckoning. 

7) Applicability: If the Contract provides for some inputs to be supplied by 

Procuring Entity free or at a fixed rate, the cost of such inputs shall be excluded 

from the value of the Goods supplied in the relevant month for payment/recovery 

Of price variation. 

10.2. Taxes and Duties 

1) The Consultant, Sub-consultants, and Experts shall be entirely responsible 
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for all taxes, duties, fees, levies etc., incurred relating to the delivery of the 

Services. Further instruction, if any, shall be as provided in the Contract. 

2) If applicable under relevant tax laws and rules, the Procuring Entity shall 

deduct from all payments and deposit required taxes to respective authorities on 

account of GST Reverse Charge Mechanism; Tax Deducted at Source (TDS), and 

Tax Collected at Source (TCS) relating to Income Tax, labour cess, royalty etc. 

3) Payment of GST Tax under the contract: 

a) The payment of GST and GST Cess to the Consultant shall 

be made only on the latter submitting a GST compliant Bill/ invoice 

indicating the appropriate HSN code and applicable GST rate duly 

supported with documentary evidence as per the provision of the 

relevant GST Act and the Rules made there under. The delivery of 

Services shall be shown as being made in the name, location/ state, 

and GSTIN of the beneficiary of the Services only; the location of the 

procurement office of the procuring entity has no bearing on the 

invoicing. 

b) Provision w.r.t. E-Invoicing requirement as per GST laws: 

Consultant who is required to comply with the requirements of E-

invoice as per the GST Law, all payments shall be made against 

proper e-invoice(s) only. Invoices issued in violation shall not be 

processed for payment, as Procuring Entity shall not be allowed to 

avail of Input Tax Credit (ITC) against such invoices. 

c) Returns and details required to be filled under GST laws & 

rules regarding invoices (or e-invoices) should be filed promptly by 

the Consultant. If input tax credit (ITC) is not available to Procuring 

Entity for any reason attributable to the Consultant, then Procuring 

Entity shall not be liable to pay or reimburse GST (CGST & 

SGST/UTGST or IGST) claimed in the invoice(s) and shall be 

entitled to deduct / setoff/ recover such GST amounts (CGST & 

SGST/UTGST or IGST) together with penalties and interest, if any, 

by adjusting against any amounts paid or becomes payable in future 

to the Consultant under this contract or under any other contract. 

d) While claiming reimbursement of duties, taxes etc. (like GST) 

from the Procuring Entity, as and if permitted under the contract, the 

Consultant shall also certify that in case it gets any refund out of such 
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taxes and duties from the concerned authorities at a later date, it (the 

Consultant) shall refund to the Procuring Entity, the Procuring 

Entity’s share out of such refund received by the Consultant. The 

Consultant shall also refund the appropriate amount to the Procuring 

Entity immediately after receiving the same from the concerned 

authorities. 

e) All necessary adjustment vouchers, such as Credit Notes/ 

Debit Notes for any short/ excess delivery of Services or revision in 

prices or any other reason under the contract, shall be submitted to 

the Procuring Entity in compliance with GST provisions. 

f) GST shall be paid as per the rate at which it is liable to be 

assessed or has been assessed, provided the provision of Services 

is legally liable to such taxes and is payable as per the terms of the 

contract subject to the following conditions: 

i) The Procuring Entity shall not pay a higher GST rate if leviable 

due to any misclassification of the HSN number or incorrect 

GST rate incorporated in the contract due to the Consultant's 

fault. Wherever the Consultant invoices the Goods at GST rate 

or HSN number, which is different from that incorporated in the 

contract, payment shall be made as per GST rate, which is 

lower of the GST rates incorporated in the contract or billed. 

ii) However, the Procuring Entity shall not be responsible for the 

Consultant's tax payment or duty under a misapprehension of 

the law. 

iii) The consultant is informed that he shall be required to adjust 

his basic price to the extent required by a higher tax rate billed 

as per invoice to match the all- inclusive price mentioned in the 

contract. 

iv) In case of profiteering by the Consultant relating to GST tax, 

the Consultant shall treat it as a violation of the Code of Integrity 

in the contract and avail any or all punitive actions thereunder, 

in addition to recovery and action by the GST authorities under 

the Act. 

(g) The Consultant should issue Receipt vouchers immediately 

on receipt of all types of payments along with tax invoices after 

adjusting advance payments, if any, as per Contractual terms and 

GST Provisions. 
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(h) Liquidated damages or any other recoveries should be shown 

as deductions on the invoice, and GST shall be applicable only on 

the net balance payment due. 

4)  Statutory Variation Clause: Unless otherwise stated in the 

contract, statutory increase in applicable GST rate only during the original delivery 

period shall beto Procuring Entity’s account. Any increase in the rates of GST 

beyond the originalcompletion date during the extended delivery period (excepting 

extension under GCC-Clause 9.4.3) shall be borne by the Consultant. The benefit 

of any reduction in the GST rate must be passed on to the Procuring Entity during 

the original and extended delivery period. However, GST rate amendments shall 

be considered for quoted HSN code only, against documentary evidence, 

provided such an increase of GST rates occurs after the last proposal submission 

date. 

10.3. Terms and Mode of Payment 

1) Unless otherwise stipulated, the usual payment term is 100% on delivery 

and acceptance of Services at ‘the Site’ by the Procuring Entity and the 

Consultant's production of all required documents. 

2) The payments shall be made as per Procuring Entity’s payment 

procedures. Unless otherwise stipulated in the contract, payments above INR 

5,000 (or any other specified threshold) to Consultants shall only be made through 

EFT (Electronic Funds Transfer). The Consultant shall consent in a mandate form 

for receipt of payment through NEFT (National Electronic Fund Transfer). In case 

of non-payment through EFT or where the EFT facility is unavailable, payment 

may be released through cheque. 

3) In Domestic Contracts, payments shall only be made in Indian Rupees. In 

Global Tenders, payment to foreign Consultants shall be made in the currency/ 

currencies authorized in the contract. However, agency commission and local 

value addition shall be paid only in Indian Rupees. 

4) The Consultant shall send its claim for payment in writing as per GST-

compliant Invoice and documents, when contractually due, along with relevant 

documents etc., as stipulated in the Contract and as specified therein. 

5) While claiming payment, the Consultant is also to certify in the bill that the 

payment being claimed is strictly in terms of the contract and all the Consultant's 
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obligations for claiming that payment has been fulfilled as required. 

10.4. Withholding and lien in respect of sums claimed: 

1) Whenever any claim or claims for payment of a sum of money arises 

against the Consultant, out of or under the contract, the Procuring Entity shall be 

entitled, and it shall be lawful on his part, to withhold and also have a lien to retain 

such sum or sums, in whole or in part pending finalisation or adjudication of any 

such claim from - 

a) any security or retention money, if any, deposited by the 

Consultant. 

b) Any sum(s) payable till now or hereafter to the Consultant 

under the same Contract or any other contract with the Procuring 

Entity if the security is insufficient or if no security has been taken 

from the Consultant. 

2) Where the Consultant is a partnership firm or a limited company, the 

Procuring Entity shall be entitled, and it shall be lawful on his part, to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner/ limited company, as the case 

may be, whether in his capacity or otherwise. 

3) It is an agreed term of the contract that the sum(s) of money so withheld or 

retained under the lien referred above shall be kept withheld or retained till the 

claim arising out of or under the contract is determined under GCC clauses 11 

and/ or 12. The Consultant shall have no claim for interest or damages whatsoever 

on any account regarding such withholding or retention under the supra lien and 

duly notified to the Consultant. 

4) Lien in respect of Claims in other Contracts: Any sum of money due and 

payable to the Consultant (including the security deposit returnable to him) under 

the contract may be withheld or retained by way of lien by the Procuring Entity or 

Government against any claim of the Procuring Entity or Government in respect 

of payment of a sum of money arising out of or under any other contract made by 

the Consultant with the Procuring Entity or Government. 

10.5. Payments to Consultant 

10.5.1. General 

1) All payments under this Contract shall be made to the Consultant's 
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accounts Specified in the contract. 

2) Currency of Payment: Unless otherwise specified in the Contract, any 

payment shall be made in Indian Rupees (INR). 

3) The Itemized Invoices: As soon as practicable and not later than fifteen (15) 

days after the end of each time interval stipulated in the Contract in this regard (if 

not stipulated, then after the end of each calendar month), the Consultant shall 

submit to the Procuring Entity, in duplicate, itemized invoices, accompanied by the 

receipts or other appropriate supporting documents, of the amounts payable for 

such an interval under GCC Clause 10.5. Separate invoices shall be submitted for 

expenses incurred in foreign and local currencies. Each invoice shall show 

remuneration and reimbursable expenses separately. 

4) The Contract Manager shall cross-check all relevant records before 

passing the Consultant's bills. Upon verification of the records by Procuring Entity, 

payments can be released to the Consultant. 

5) The Procuring Entity shall pay the Consultant’s invoices within thirty (30) 

days after the receipt by the Procuring Entity of such itemized invoices with 

supporting documents. Only a portion of an invoice not satisfactorily supported 

may be withheld from the payment. Should any discrepancy exist between actual 

payment and costs authorized to be incurred by the Consultant, the Procuring 

Entity may add or subtract the difference from subsequent payments. If payment 

of the portion supported with documents not made wthin 30 days from date of 

receipt, the procuring entity shall pay interest @9% per annum for such delayed 

payments. 

6) Except for the final payment under GCC Clause 10.5.5 below, payments 

do not constitute acceptance of the Services nor relieve the Consultant of any 

obligations. 

7) Time-Based (Inputs admeasurement): Unless instructed in writing by the 

Procuring entity, payments shall not be made for any extra inputs deployed over 

and above Annexure A, Annexure B, or Annexure C mentioned in the contract. 

Nevertheless, if such inputs are deployed less than those stipulated, deductions 

shall be made based on the rates indicated for the inputs listed in Annexures C 

and D in the contract. 

8) The remuneration for professional staff (Key personnel and sub 

professional staff quoted in Appendix C-1 shall be credited into a separate Escrow 
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Account wherein release of the remuneration of the Key-Personnel in their 

respective salary account would be jointly regulated by the Authority and AE firm. 

The remaining payment (after deducting the remuneration of professional staff and 

any other deduction) as quoted by the consultant shall be credited in the bank 

account of the consultant firm. All payment of salary to all key personnel in their 

respective bank accounts through electronic mode only. No cash transaction w.r.t 

salary will be made. 

9) Consultants shall be paid billing rates for services rendered by the 

personnel of all categories namely (i) key Personnel; (ii) sub-Professional 

personnel and (iii) Support staff on man-month basis (iv) transportation, (v) Duty 

travel to site (vi) Office Rent, (vii) office supplies communication etc. (viii) reports 

& document printing and (ix) survey equipment etc. 

10) Beginning 13th months from the last date of submission of bid, billing rates 

shall be increased to cover all items of contract i.e. remuneration, vehicle hire, 

office rent, consumables, furniture etc. @ percentageequivalentto 90% of 

[{(average AICPI in last 12 month- AICPI of the month preceding last 12 months)/ 

AICPI of the month preceding last 12 months}x 100]. However, for evaluation and 

award of the Bid proposals, the quoted initial rate (as applicable for first 12 months 

from last date of submission of bid) shall be multiplied by the total time input for 

each position on this contract, i.e. without considering the increase in the billing 

rates. All payments shall be made in Indian Rupees and shall be subjected to 

applicable Indian laws withholding taxes if any. Remuneration paid pursuant to the 

rates set forth in Appendix- C shall be adjusted every twelve (12) months (and, 

the first time, with effect for the billing rates earned in the 13 th calendar month after 

the last date of submission of bid). Notwithstanding any other provisions in the 

agreement in this regard, this provision will prevail and override any other 

provision to the contrary in this agreement 

11) Payment of Authority Engineer shall be released on approval of the monthly 

reports. Report shall be approved by the Authority only if it includes all the sections 

prescribed in the format and submitted as per specified timeline. If Monthly report( 

submitted in complete format) is not approved within 15 days from date of 

submission, the same shall be considered as deemed approved for the purpose 

of release of payment. 

12) Payment shall be released as per rates quoted in Appendix C3- Breakup of 
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Local currency costs 

13) For equipment based road inspection to be conducted in O&M phase, 

payment shall be released as per actual use of equipment on road and rates 

quoted in Appendix C3- Breakup of Local currency costs. 

14) If any of the report is found to be misleading or containing incorrect 

information as determined by the Authority, 10% of payment linked to that report 

shall be deducted as penalty 

15) It is understood(i)that the remuneration rates shall cover(A) such salaries 

and allowances as the Consultants shall have agreed to pay to the Personnel as 

well as factors for social charges and overhead, and (B)the cost of back stopping 

by home office staff not included in the Personnel listed in Appendix C, and(C)the 

Consultants' fee;(ii)that bonuses or other means of profit-sharing shall not be 

allowed as an element of overhead, and(iii)that any rates specified for persons not 

yet appointed shall be provisional and shall be subject to revision, with the written 

approval of the Client, once the applicable salaries and allowances are known. 

16) Remuneration for periods of less than one month shall be calculated on an 

hourly basis for actual time spent in the Consultants' home office and directly 

attributable to the Services (one hour being equivalent to 1/240th of a month) and 

on a calendar-day basis for time spent away from home office (one day being 

equivalent to 1/30th of a month). 

10.5.2. The rates for foreign and local Personnel are set forth in Appendix 

C-1. 

10.5.3. Advance Payments 

1) If the contract provides explicitly for Advance Payments to be made to the 

Consultant, then on the request of the Consultant, the Procuring Entity shall make 

the advance payment to the Consultant against submission of an unconditional 

Bank Guarantee from a Commercial bank acceptable to the Procuring Entity in 

amounts equal to 110% (one hundred ten per cent) of the amount of the advance 

payment being requested. Such Bank Guarantee shall be in the form outlined in 

Appendix E-2 or the other form the Procuring Entity shall have approved in writing. 

Advance payments shall be released in not less than two installments 

commensurate with work progress. 

2) The Bank Guarantee shall remain effective until the advance payment has 

been repaid, but the amounts repaid by the Consultant shall progressively reduce 

the guaranteed amount. Interest shall not be charged on the advance payment. 
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However, if the contract is terminated due to the Consultant's default, the Advance 

payment shall be deemed an interest-bearing advance at the prevailing rate 

(MIBID - Mumbai Inter bank Proposal Rate) on the date of such advance payment. 

3) The Consultant is to use the advance payment only for the performance of 

Services. The Consultant shall demonstrate that the advance payment has been 

used by Utilization certificate enclosing copies of invoices or other documents to 

the Contract Manager. Further installments shall be released after getting a 

satisfactory utilization certificate from the Consultant for the earlier instalment. 

4) The advance payment shall be recovered in a time-based manner not 

linked with the work progress by deducting proportionate amounts from payments 

otherwise due to the Consultant for the Services performed. Any delayed 

recoveries due to the late submission of bills by the Consultant shall attract interest 

at the prevailing rate (MIBID - Mumbai Inter bank Proposal Rate). No account of 

the advance payment or repayment shall be taken in assessing valuations of 

Services performed, variations, price adjustments, or liquidated damages. 

10.5.3. Remuneration and Reimbursable Expenses 

a) The Procuring Entity shall pay to the Consultant (i) 

remuneration that shall be determined based on time spent by each 

Expert in the performance of the Services after the date of 

commencing of Services or such other date as the Parties shall 

agree in writing; and (ii) reimbursable expenses that are actually and 

reasonably incurred by the Consultant in the performance of the 

Services. 

b) All payments shall be at the rates outlined in Appendix C and 

Appendix D. 

c) Unless the Contract provides for the price adjustment of the 

remuneration rates, said remuneration shall be fixed for the duration 

of the Contract. 

d) The remuneration rates shall cover: (i) such salaries and 

allowances as the Consultant shall have agreed to pay to the Experts 

as well as factors for social charges and overheads (bonuses or 

other means of profit-sharing shall not be allowed as an element of 

overheads), (ii) the cost of backstopping (reinforcement/ support) by 

home office staff not included in the Experts’ list in Appendix B, (iii) 

the Consultant’s profit, and (iv) any other items as specified in the 
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contract. 

e) Any rates specified for Experts not yet appointed shall be 

provisional and be subject to revision, with the written approval of 

the Procuring Entity once the applicable remuneration rates and 

allowances are known. 

10.5.4. "On-Account" Payments 

1) the Consultant shall be entitled to be paid (unless otherwise stipulated in 

the contract) by way of "On-Account" payment, only for such Services, as in the 

opinion of the Contract Manager, the Consultant has executed in terms of the 

contract during the period. All payments due against the Contract Manager or his 

representative's certificates shall be subject to any deductions, which may be 

made under the contract, always provided that the Contract Manager may by any 

certificate make any correction or modification in any previous certificate, which 

he may have issued. The Contract Manager may withhold any certificate if the 

Services or any part thereof are not carried out as per the contractual performance 

standards. 

2) On-Account Payments Not Prejudicial to Final Settlement: "On-Account" 

payments made to the Consultant shall be without prejudice to the final settlement 

of the accounts. They shall not be considered or used as evidence of any facts 

stated in or inferred from such accounts, any particular quantity of service being 

executed, or the manner of its execution being satisfactory. 

3) The Final Payment: 

10.5.5. Final Payment 

1) The final payment under this Clause shall only be made after the final 

report/ deliverables and a final invoice, identified as such, shall have been 

submitted by the Consultant and approved as satisfactory by the Procuring Entity. 

Completion certificate/ Final payment shall be made only after ensuring that all 

facilities/ documents/ sites have been returned to the Procuring Entity as per GCC 

clause 5.14. The Services shall be deemed completed and finally accepted by the 

Procuring Entity. 

2) The Consultant shall submit a final bill on the Contract Manager's 

acceptance certificate of final deliverables. The Final payment shall be made as 

per the following calculations after receiving a clear "No Claim Certificate” signed 
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by the Consultant: 

a) necessary adjustment for any payments already made or 

retained 

b) any deduction which may be made under the contract, 

c) A complete account of all claims the Consultant may have on 

the Procuring Entity, and the Contract Manager gave a certificate in 

writing that such claims are correct, 

3) The final report and final invoice shall be deemed approved by the 

Procuring Entity as satisfactory ninety (90) calendar days after receipt of the final 

report and final invoice by the Procuring Entity unless the Procuring Entity, within 

such ninety (90) calendar day period, gives written notice to the Consultant 

specifying in detail deficiencies in the Services, the final report or final invoice. The 

Consultant shall promptly make any necessary corrections, and the preceding 

process shall be repeated. 

4) Any amount that the Procuring Entity has paid or has caused to be paid 

under this Clause more than the amounts payable under the provisions of this 

Contract shall be reimbursed by the Consultant to the Procuring Entity within thirty 

(30) days after receipt by the Consultant of notice thereof. Any such claim by the 

Procuring Entity for reimbursement must be made within twelve (12) calendar 

months after receipt by the Procuring Entity of a final report and a final invoice 

approved by the Procuring Entity in accordance with the above. 

10.5.6. No Claim Certificate and Release of Contract Securities 

The Consultant shall submit a ‘No-claim certificate’ to the Procuring Entity 

in such format shall be required by the Procuring Entity after the Services are 

finally accepted and before the final payment/ performance securities are 

released. The Procuring Entity shall release the contractual securities without any 

interest if no outstanding obligation, asset, or payments are due from the 

Consultant. The Consultant shall not be entitled to make any claim whatsoever 

against the Procuring Entity under or arising out of this Contract, nor shall the 

Procuring Entity entertain or consider any such claim, if made by the Consultant, 

after he shall have signed a "No Claim" Certificate in favour of the Procuring Entity. 

The Contractor shall be debarred from disputing the correctness of the items 

covered by the "No Claim" Certificate or demanding arbitration. 
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10.5.7. Post Payment Audit 

Notwithstanding the issue of the Completion Certificate and release of final 

Payment, the Procuring Entity reserves the right to carry out within 180 days 

(unless otherwise stipulated in the contract) of such completion/ final payment, a 

post-payment audit and/ or technical examination of the Services and the final bill 

including all supporting vouchers, abstracts etc. If any over-payment to the 

Consultant is discovered due to such examination, the Procuring Entity shall claim 

such amount from the Consultant. 

10.5.8. Signature on Receipts for Amounts 

Every receipt for money, which may become payable, or for any security 

which may become transferable to the contractors under the contract, shall be 

signed by a person authorized to do so by the Consultant (or otherwise as per 

GCC-Clause 4.2), to be a suitable and sufficient discharge to the Procuring Entity 

in respect of the sums of money or security purported to be acknowledged thereby. 

In the event of the death of any Consultant or partner during the pendency of the 

contract, every receipt by anyone of the surviving constituents shall be suitable 

and sufficient discharge as aforesaid. Nothing in this Clause shall be deemed to 

prejudice or effect any claim that the Procuring Entity may have against the legal 

representative regarding any breach of any contract conditions by any Consultant 

partner/member so dying. Nothing in this clause shall be deemed to prejudice or 

affect the respective rights or obligations of the Consultant partners/ members and 

the legal representatives of any deceased Consultant partners/ members. 

10.6. Suspension of Payments 

The Procuring Entity may, by written notice of suspension to the Consultant, 

suspend part or all payments to the Consultant hereunder if the Consultant fails to 

deliver the Services as per the Terms of Reference, including the non-rectification 

of notified defects in the Services/ deliverables, provided that such notice of 

suspension (i) shall specify the nature of the failure, and (ii) shall request the 

Consultant to remedy such failure within a period not exceeding thirty (30) 

calendar days after receipt by the Consultant of such notice of suspension. Such 

a suspension shall not entitle the Consultant to any extension of time for delivery 

of Service. 
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10.7. Payment Against Time-Barred Claims 

In accordance with the Limitation Act 1963, all claims against the Procuring 

Entity shall be legally time-barred after three years calculated from when the 

payment falls due unless the payment claim has been under correspondence. The 

Procuring Entity is entitled to, and it shall be lawful to reject such claims. 

10.8. Commissions and Fees 

The Consultant shall disclose any commissions or fees that may have been 

paid or are to be paid to agents, representatives, or commission agents 

concerning the selection process or execution and performance of this Contract. 

The information disclosed must include the name and address of the agent, 

representative, or commission agent, the amount and currency, and the purpose 

of the commission or fee. 

11. Resolution Disputes 

11.1. Disputes and Excepted Matters 

All disputes and differences between the parties hereto, as to the 

construction or operation of this Contract, or the respective rights and liabilities of 

the parties on any matter in question, or any other account whatsoever, but 

excluding the Excepted Matters (detailed in GCC-Clause 11.2 below); arising out 

of or in connection with the contract, within thirty (30) days from aggrieved Party 

notifying the other Party of such matters; whether before or after the completion/ 

termination of the contract, that cannot be resolved amicably between the Contract 

Manager and the Consultant, shall be hereinafter called the “Dispute”. The 

aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims 

citing the relevant Contractual clause to the designated authority requesting 

invoking the following dispute resolution mechanism. Before any recourse to 

courts, the dispute shall be resolved through dispute resolution mechanisms 

detailed subsequently in the sequence mentioned below, and the next mechanism 

shall not be invoked unless the earlier mechanism has been invoked or has failed 

to resolve it within the deadline mentioned therein. 
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1) Adjudication  

2) Conciliation 

3) Arbitration 

11.2. Excepted Matters 

Matters for which provision has been made in any Clause of the contract 

shall be deemed as ‘excepted matters’ (matters not disputable/ arbitrable), and 

decisions of the Procuring Entity, thereon, shall be final and binding on the 

Consultant. The ‘excepted matters’ shall stand expressly excluded from the 

purview of the sub-clauses below, including Arbitration. 

However, where the Procuring Entity has raised the dispute, this sub-clause 

shall not apply. Unless otherwise stipulated in the contract, excepted matters shall 

include but are not limited to: 

1) Any controversies or claims brought by a third party for bodily injury, death, 

property damage or any indirect or consequential loss arising out of or in any way 

related to the performance of this Contract (“Third Party Claim”), including, but not 

limited to,a Party’s right to seek contribution or indemnity from the other Party in 

respect of a Third-Party Claim. 

2) Issues related to the pre-award Procurement Process or conditions 

3) Issues related to ambiguity in Contract terms shall not be taken up after a 

Contract has been signed. All such issues should be highlighted before the signing 

of the contract by the Consultant. 

4) Provisions incorporated in the contract which are beyond the purview of 

The Procurement Entity or are in pursuance of policies of Government, including 

but not limited to 

a) Provisions of restrictions in terms of the Make in India policy 

of the Government 

b) Provisions regarding restrictions on Entities from Countries 

having land borders with India in terms of the Central Government’s 

policies in this regard. 

c) Relaxations stipulated for Startups etc. 
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11.3. Adjudication 

After exhausting efforts to resolve the Dispute with the Contract Manager 

executing the contract on behalf of the Procuring Entity, the Consultant shall give 

a ‘Notice of Adjudication’ specifying the matters which are in question or subject 

of the dispute or difference indicating the relevant contractual clause, as also the 

amount of claim item-wise to Head of Procurement or any other authority 

mentioned in the contract (hereinafter called the “Adjudicator”) for invoking 

resolution of the dispute through Adjudication. During his adjudication, the 

Adjudicator shall give adequate opportunity to the Consultant to present his case. 

Within 60 days after receiving the representation, the Adjudicator shall make and 

notify decisions in writing on all matters referred to him. During the adjudication 

proceedings, the parties shall not initiate any conciliation, arbitral, or judicial 

proceedings in respect of a dispute that is the subject matter of the adjudication 

proceedings. If not satisfied by the decision in adjudication, or if the adjudicator 

fails to notify his decision within the abovementioned time-frame, the Consultant 

may proceed to invoke the process of Conciliation as follows. 

11.4. Conciliation of disputes 

1) Parties may invoke Conciliation, in terms of the Arbitration and Conciliation 

Act 1996, by submitting a “Notice of Conciliation” to the other party with a request 

to the Head of the Procuring Organisation to notify a Conciliator. Since conciliation 

is voluntary, within 30 days of “Notice of Conciliation”, the Head of the Procuring 

Organisation shall notify a sole Conciliator if the other party is agreeable to 

entering Conciliation. If the other party is not agreeable to Conciliation, the 

aggrieved party may invoke Arbitration. 

2) The Conciliator shall proactively assist the parties to reach an amicable 

settlement independently and impartially within the contract terms within 60 days 

from the appointment date. 

3) If the parties agree on a dispute settlement, they shall draw up a written 

settlement agreement duly signed by the parties and conciliator. When the parties 

sign the settlement agreement, it shall be final and binding on the parties. The 

dispute shall be treated as resolved on the date of such agreement. 

4) During the conciliation proceedings, the parties shall not initiate any arbitral 

or judicial proceedings in respect of a dispute that is the subject matter of the 
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conciliation proceedings. 

5) Termination of Conciliation: Disputes shall remain alive if the conciliation is 

terminated as follows: 

a) By written declaration of the conciliator, after consultation with 

the parties, to the effect that further efforts at conciliation are no 

longer justified on the date of such declaration; or 

b) By a written declaration of any party to the conciliator to the 

effect that the conciliation proceedings are terminated on the date of 

such declaration; or 

c) If the parties fail to reach an agreement on a settlement of the 

dispute within 60 days of the appointment of the Conciliator 

6) On termination of Conciliation, the aggrieved party shall be free to invoke 

Arbitration if the dispute is still alive. 

11.5. Arbitration Agreement 

11.5.1. This Agreement 

1) This Arbitration Agreement (hereinafter referred to as this “Agreement”) 

relating to this Contract (hereinafter called the “Main Agreement” for this 

agreement) is made under the provisions of The Arbitration and Conciliation Act, 

1996, as amended from time to time and the rules thereunder (hereinafter called 

The Arbitration Act). This Agreement shall continue to survive termination, 

completion, or closure of the Main Agreement for 120 days afterwards. 

2) Subject to aforesaid provisions, relevant clauses of the contract shall apply 

to the appointment of arbitrators and arbitration proceedings under this 

Agreement. 

3) The Micro, Small and Medium Enterprises Development (MSMED) Act, 

2006 provides parties to a dispute (where one of the parties is a Micro or Small 

Enterprise) to be referred to the Micro and Small Enterprises Facilitation Council 

if the dispute is regarding any amount due under Section 17 of the MSMED Act, 

2006. If a Micro or Small Enterprise, being a party to dispute, refers to the MSMED 

Act 2006, these provisions shall prevail over this Agreement. However, if an 

arbitrator has already been appointed under this agreement before the 

appointment of a conciliator/ arbitrator by the facilitation council, the arbitrator 

already appointed under this agreement shall continue to perform the duties 

including on matters related to delayed payments. Such an arbitrator shall be 
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deemed to be the arbitrator appointed by the facilitation council. None of the 

parties shall approach the facilitation council to appoint an arbitrator once an 

arbitrator under this agreement has already been appointed. 

11.5.2. Notice for Arbitration 

1) Authority to Appoint Arbitrator(s): For this Arbitration Agreement, ‘The 

Appointing Authority’ to appoint the arbitrator shall be Head of the Procuring 

Organisation or any other authority or Arbitration Institution named in the contract 

and includes if there be no such authority, the officer who is for the time being 

discharging the functions of that authority, whether in addition to other functions 

or otherwise. 

2) In the event of any dispute as per GCC-clause 11.1 above, if the 

Adjudicator fails to decide within 60 days (as referred in 11.3 above), or the 

Conciliation is terminated (as referred in sub-clause 11.4 above), then any party 

to the contract, after 60 days but within 120 days of ‘Notice of Dispute” (clause 

11.1 above) shall request the other party through a “Notice for Arbitration” in 

writing that the dispute or difference be referred to arbitration. 

3) The “Notice for arbitration” shall specify the matters in question or the 

subject of the dispute or difference, indicating the relevant contractual clause and 

the amount of claim item-wise. 

11.5.3. Reference to Arbitration 

After appointing Arbitrator(s), the Appointing Authority shall refer the 

Dispute to them. Only such dispute or difference shall be referred to arbitration 

regarding which the demand has been made, with counter-claims or set off. Other 

matters shall be beyond the jurisdiction of the Arbitrator(s) 

11.5.4. Appointment of Arbitrator 

1) Qualification of Arbitrators: 

a) In the case of retired officers of The Procuring organization, 

they shall have retired in the rank of Senior administrative grade (or 

equivalent) and shall have retired at least 1 year prior and must not 

be over 70 years of age on the date of Notice for arbitration. 

b) The arbitrator(s) shall be expert withextensive experience in 

relation to the matter in dispute. 

c) He/ they shall not have had an opportunity to deal with the 
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matters to which the contract relates or who, in the course of his/ 

their duties as an officer of the Procuring Organisation, expressed 

views on any or all of the matters under dispute or differences. A 

certification to this effect (as per Format 1.1.4) shall be taken from 

Arbitrators. The proceedings of the Arbitral tribunal or the award 

made by such Tribunal shall, however, not be invalid merely for the 

reason that one or more arbitrators had, in the course of his service, 

an opportunity to deal with the matters to which the contract relates 

or who in the course of his/ their duties expressed views on all or any 

of the matters under dispute. 

d) An Arbitrator may be appointed notwithstanding the total 

number of arbitration cases in which he has been appointed. 

e) Not be other than the person appointed by The Appointing 

Authority, and if for any reason that is not possible, the matter shall 

not be referred to arbitration. 

2) Replacement of Arbitrators 

If one or more of the arbitrators appointed as above refuses to act as 

arbitrator, withdraws from his office as arbitrator, or in the event of the arbitrator 

dying, neglecting/ unable or unwilling or refusing to act for any reason, or his award 

being set aside by the court for any reason, or in the opinion of The Appointing 

Authority fails to act without undue delay, the Appointing Authority shall appoint 

new arbitrator/ arbitrators to act in his/ their place in the same manner in which the 

earlier arbitrator/ arbitrators had been appointed. Such a re-constituted Tribunal 

may, at its discretion, proceed with the reference from the stage at which it was 

left by the previous arbitrator (s). 

3) Appointment of Arbitrator: 

a) In cases where the total value of all claims in question added 

together does not exceed Rs 50,00,000/ - (Rupees Fifty Lakh only), 

the Arbitral Tribunal shall consist of the sole Arbitrator. For this 

purpose, The Appointing Authority shall send to the Consultant, 

within 60 days from receipt of a written and valid notice for arbitration, 

a panel of at least four (4) names of retired officers duly indicating 

their retirement dates. 

b) The Consultant shall be asked to nominate at least two 
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names out of the panel for appointment as his nominee within 30 

days from the dispatch date of the request by The Appointing 

Authority. The Appointing Authority shall appoint at least one out of 

them as the sole arbitrator within 30 days from the receipt of the 

names of the Consultant’s nominees. 

c) In cases where the total value of all claims in question added 

together exceeds Rs 50,00,000/ - (Rupees Fifty Lakh only), the 

Arbitral Tribunal shall consist of three (3) retired Officers of the 

Procuring Organisation. arbitrators. For this purpose, The Appointing 

Authority shall send a panel of at least four (4) names of such 

Officer(s) empanelled to work as Arbitrators duly indicating their 

retirement date to the Consultant within 60 days from the day when 

a written and The Appointing Authority receives valid demand for 

arbitration. 

d) The Consultant shall be asked to nominate at least 2 names 

out of the panel for appointment as his nominee within 30 days from 

the dispatch date of the request by The Appointing Authority. The 

Appointing Authority shall appoint at least one of them as the 

Consultant’s nominee. It shall also simultaneously appoint the 

balance number of arbitrators from the panel or outside the panel, 

duly indicating the ‘Presiding Arbitrator’ from amongst the 3 

arbitrators so appointed within 30 days from the receipt of the names 

of the Consultant’s nominees. 

e) If the Consultant does not suggest his nominees for the 

arbitral tribunal within the prescribed timeframe, The Appointing 

Authority shall proceed to appoint the arbitral tribunal within 30 days 

of the expiry of such a time Provided to the Consultant. 

11.5.5. Failure to appoint Arbitrators. 

If The Appointing Authority fails to appoint an arbitrator within 60 (sixty) 

days, then the Appointment of the Arbitrator may be sought under the relevant 

provision of the Arbitration and Conciliation Act 1996, as amended. 

11.5.6. The Arbitral Procedure 

1) Effective Date of Entering Reference: The arbitral tribunal shall be 

deemed to have entered the reference on the date the arbitrator(s) received notice 
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of their appointment. All subsequent time limits shall be counted from such date. 

2) Seat and Venue of Arbitration: The seat of arbitration shall be where the 

Letter of Award or the contract is issued. The venue of arbitration shall be the 

same as the seat of arbitration. However, in section 20 of The Arbitration Act, the 

arbitrator, at his discretion, may determine a venue other than the seat of the 

arbitration without affecting the legal jurisdictional issues linked to the seat of the 

arbitration. 

3) If the Adjudication and/ or Conciliation mechanisms had not been 

exhausted before such a reference to Arbitration, the Arbitrator should ask the 

aggrieved party to approach the designated authority for such mechanisms before 

the Arbitration proceedings are started. 

4) The claimant shall submit to the Arbitrator(s) with copies to the respondent 

his claims stating the facts supporting the claims along with all the relevant 

documents and the relief or remedy sought against each claim within 30 days from 

the date of appointment of the Arbitral Tribunal unless otherwise extension has 

been granted by Arbitral Tribunal. 

5) On receipt of such claims, the respondent shall submit its defence 

statement and counter- claim(s), if any, within 60 days of receipt of the copy of 

claims, unless otherwise extension has been granted by Arbitral Tribunal. 

6) No new claim shall be added during proceedings by either party. However, 

a party may amend or supplement the original claim or defence thereof during 

arbitration proceedings subject to acceptance by the Tribunal due to the delay in 

making it. 

7) Statement of claims, counterclaims and defence shall be completed within 

six months from the effective reference date. 

8) Oral arguments to be held on a day-to-day basis: Oral arguments as far as 

possible shall be heard by the arbitral tribunal daily, and no adjournments shall be 

granted without sufficient cause. The arbitrator (s) may impose an exemplary cost 

on the party seeking adjournment without sufficient cause. 

9) Award within 12 (twelve) months: The arbitral tribunal is statutorily bound 

to deliver an award within 12 (twelve) months from when the arbitral tribunal enters 

reference. The award can be delayed by a maximum of six months under 

exceptional circumstances where all parties consent to such an extension. The 

court's approval shall require further extension if the award is not made out within 
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an extended period. When an application for an extension of time is awaiting 

before the court, the arbitrator's proceedings shall continue until the disposal of 

the application. 

10) Fast Track Procedure: The parties to arbitration may choose to opt for a 

fast-track procedure either before or after the commencement of the arbitration. 

The award in fast- track arbitration is to be made within six months, and the arbitral 

tribunal shall be entitled to additional fees. The salient features of fast-track 

arbitration are: 

a) The dispute is to be decided based on written pleadings only. 

b) Arbitral Tribunal shall have the power to call for clarifications 

and the necessary written pleadings. 

c) An oral hearing may only be held if all the parties request or 

the arbitral tribunal considers it necessary. 

d) The parties are free to decide the fees of the arbitrator(s) for 

a fast-track procedure. 

11) Powers of Arbitral Tribunal to grant Interim Relief: The parties to arbitration 

may approach the arbitral tribunal to seek interim relief on the grounds available 

under section 9 of the act. The tribunal has the powers of a court while making 

interim awards in the proceedings before it. 

12) Confidentiality: As provided in Section 42A of The Arbitration Act, all the 

details and particulars of the arbitration proceedings shall be kept confidential 

except in certain situations, like if the disclosure is necessary for the 

implementation or execution of the arbitral award. 

13) Obligation During Pendency of Arbitration: Performance of the contract 

shall, unless otherwise directed by the Procuring Entity, continue during the 

arbitration proceedings, and no payment due or payable by the Procuring Entity 

shall be withheld on account of such proceedings, provided; however, it shall be 

open for Arbitral Tribunal to consider and decide whether or not the performance 

of the contract or payment therein should continue during arbitration proceedings. 

11.5.7. The Arbitral Award 

1) In the case of the Tribunal, comprising three members, any ruling on an 

award shall be made by a majority of members of the Tribunal. In the absence of 
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such a majority, the views of the Presiding Arbitrator shall prevail. 

2)  The arbitral award shall state item-wise the sum and reasons it is 

based. The analysis and reasons shall be detailed enough to infer the award. 

3)  It is further a term of this arbitration agreement that where the arbitral 

award is for the payment of money, no interest shall be payable on the whole or 

any part of the money for any period till the date on which the award is made in 

terms of Section 31 (7) (a) of The Arbitration Act. 

4) The arbitrator's award shall be final and binding on the parties to this 

Contract. 

5) A party may apply for corrections of any computational errors, 

typographical orclerical errors, or any other error of similar nature occurring in the 

award or interpretation of a specific point of the award to the Tribunal within 60 

days of receipt of the award. 

6)  A party may apply to the Tribunal within 60 days of receiving the 

award to make an additional award for claims presented in the arbitral proceedings 

but omitted from the arbitral award. 

11.5.8. Savings 

The Arbitral Tribunal shall decide any matter related to Arbitration not 

covered under this Arbitration Agreement as per the provisions of The Arbitration 

Act. 

11.5.9. Cost of Arbitration and fees of the Arbitrator(s) 

1) The concerned parties shall bear the arbitration cost as per section 31 (A) 

of The Arbitration Act. The cost shall inter-alia include fees of the Arbitrator. 

Further, the fees payable to the Arbitrator shall be governed by instructions issued 

on the subject by the Procuring Entity and/ or the Government from time to time, 

in line with the Arbitration and Conciliation Act, irrespective of the fact whether the 

Arbitrator is appointed by the Procuring Entity or the Government under this clause 

or by any court of law unless directed explicitly by Hon'ble court otherwise on the 

matter. A sole arbitrator shall be entitled to a 25% extra fee over such a prescribed 

fee. 

2) The arbitrator shall be entitled to a 50 per cent extra fee if the award is 

made within 6 months as per provisions in section 29(A) (2) of The Arbitration Act. 

The Arbitrator shall also be entitled to this extra fee in cases where the Fast Track 
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Procedure in section 29 (B) of The Arbitration Act is followed. 

12. Defaults, Breaches, Termination, and closure of Contract 

12.1. Termination due to Breach, Default, and Insolvency 

12.1.1. Defaults and Breach of Contract 

In case the Consultant undergoes insolvency or receivership, neglects or 

defaults or expresses inability or disinclination to honour his obligations relating to 

the performance of the contract or ethical standards or any other obligation that 

substantively affects the Procuring Entity’s rights and benefits under the contract, 

it shall be treated as a breach of contract. Such defaults could include inter-alia: 

1) Default in Performance and Obligations: if the Consultant fails to deliver 

any or all of the Services or fails to perform any other contractual obligations 

(including Code of Integrity or obligation to maintain eligibility and evaluation 

criteria based on which contract was awarded) within the period stipulated in the 

contract or within any extension thereof granted by the Procuring Entity. In the 

case of a Joint Venture/Consortium, If the performance of any JV/C member is 

persistently un-satisfactory by the Procuring Entity in respect of the responsibilities 

assigned to him as per the JV agreement, which is part of this Contract. The lapse/ 

deficiencies in services as mentioned in ToR shall be treated as default in 

performance and Obligations. 

2) Insolvency: If the Consultant being an individual or if a firm, any partner 

thereof, shall at any time be adjudged insolvent or shall have a receiving order or 

order for the administration of his estate made against him or shall take any 

proceeding for composition under any Insolvency Act for the time being in force or 

make any conveyance or assignment of his effects or enter into any assignment 

or composition with his creditors or suspend payment or if the firm be dissolved 

under the Partnership Act, or 

3) Liquidation: if the Consultant is a company being wound up voluntarily, or 

by order of a Court or a Receiver, Liquidator or Manager on behalf of the 

Debenture-holders is appointed, or circumstances shall have arisen which entitle 

the Court or Debenture- holders to appoint a Receiver, Liquidator or Manager 

12.1.2. Notice for Default: 

As soon as a breach of contract is noticed, a show-cause ‘Notice of Default’ 

shall be issued to the Consultant, giving two weeks' notice, reserving the right to 
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invoke contractual remedies. After such a show-cause notice, all payments to the 

Consultant would be suspended as per GCC clause 10.6 above to safeguard 

needed recoveries due to invoking contractual remedies. 

12.1.3. Remedies for Breaches/ Default 

In the event of an unsatisfactory resolution of ‘Notice of Default’ within two 

weeks of its issue as per the sub-clause above, the Procuring Entity, if so decided, 

shall 

1) take one; or more of the following contractual remedies. 

a) Recover liquidated damages and invoke a denial clause for 

delays. 

b) In the case of JV/C, Procuring Entity may call upon the Lead 

Member to assign the work of the defaulting member to any other 

equally competent party acceptable to the Procuring Entity. 

c) Temporarily withhold payments due to the Consultant till 

recoveries due to invocation of other contractual remedies are 

complete. 

d) Call back any loaned property or payment advances with a 

levy of interest at the prevailing rate (MIBID - Mumbai Interbank 

Proposal Rate). 

e) Encash and/ or Forfeit performance or other contractual 

securities. 

f) Prefer claims against the insurance, if any. 

g) Terminate the Contract for default, fully or partially, including 

its right for Risk-and- Cost Procurement as per the following sub-

clause. 

h) Initiate proceedings in a court of law for the transgression of 

a law, tort, and loss not addressable by the other remedies above. 

2) By written Notice of Termination for Default sent to the Consultant, 

terminate the contract in whole or in part, without compensation to the Consultant. 

a) Such termination shall not prejudice or affect the rights and 

remedies, including under the sub-clause below, which have 

accrued and/ or may accrue to the Procuring Entity after that. 
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b) Unless otherwise instructed by the Procuring Entity, the 

Consultant shall continue to perform the contract to the extent not 

terminated. 

c) All Defect Liability obligations, if any, shall survive despite the 

termination. 

3) Risk and Cost Procurement: In addition to termination for default, the 

Procuring Entity shall be entitled, and it shall be lawful on his part, to procure 

Services similar to those terminated, with such terms and conditions and in such 

manner as it deems fit at the “Risk and Cost” of the Consultant. Such Risk and 

Cost Procurement must be contracted within nine months from the breach of 

contract. The Consultant shall be liable for any loss which the Procuring Entity 

may sustain on that account provided the procurement, or, if there is an agreement 

to procure, such agreement is made. The Consultant shall not be entitled to any 

gain on such procurement, and the manner and method of such procurement shall 

be at the discretion of the Procuring Entity. It shall not be necessary for the 

Procuring Entity to notify the Consultant of such procurement. It shall, however, 

be at the discretion of the Procuring Entity to collect or not the security deposit 

from the firm/ firms on whom the contract is placed at the risk and cost of the 

defaulted firm. 

12.1.4. Limitation of Liability 

Except in cases of criminal negligence or wilful misconduct, the aggregate 

liability of the Consultant to the Procuring Entity, whether under the contract, in 

tort or otherwise, shall not exceed the total Contract Price, provided that this 

limitation shall not apply to the cost of repairing or replacing defective equipment, 

or to any obligation of the Consultant to indemnify the Procuring Entity concerning 

IPR infringement. 

12.2. Termination for Default/ Convenience of Procuring Entity or 

Frustration of Contract 

12.2.1. Notice for Determination of Contract 

1) The Procuring Entity reserves the right to terminate the contract, in whole 

or in part, for its (the Procuring Entity’s) convenience or frustration of Contract as 

per the sub-clause below, by serving written ‘Notice for Determination of 

Contract’on the Consultant at any time during the currency of the contract. The 

notice shall specify that the termination is for the Procuring Entity's convenience 
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or the contract's frustration. The notice shall also indicate inter-alia, the extent to 

which the Consultant’s performance under the contract is terminated, and the date 

from which such termination shall become effective. 

2) Such termination shall not prejudice or affect the rights and remedies 

accrued and/ or shall accrue after that to the Parties. 

3)  Unless otherwise instructed by the Procuring Entity, the Consultant 

shall continue to perform the contract to the extent not terminated. 

4)  All Defect Liability obligations, if any, shall survive despite the termination. 

5)  The Services and incidental goods/ works that can be delivered or 

performed within thirty days after the Consultant’s receipt of the notice of 

termination shall be accepted by the Procuring Entity as per the contract terms. 

For the remaining Services and incidental goods/ works, the Procuring Entity may 

decide: 

a) To get any portion of the balance completed and delivered at 

the contract terms, conditions, and prices; and/ or 

b) To cancel the remaining portion of the Services and incidental 

goods/ works and compensate the Consultant by paying an agreed 

amount for the cost incurred by the Consultant, if any, towards the 

remaining portion of the Services and incidental goods/ works. 

12.2.2. Frustration of Contract 

1) Notice of Frustration Event: Upon a supervening cause occurring after 

the effective date of the contract, including a change in law, beyond the control of 

either party,whether as a result of the Force Majeure clause (GCC 9.6) or within 

the scope of section 56 of the Indian Contract Act, 1872, that makes it impossible 

to perform the contract within a reasonable time frame, the affected party shall 

give a ‘Notice of Frustration Event’ to the other party giving justification. The 

parties shall use reasonable efforts to agree to amend the contract as necessary 

to complete its performance. However, if the parties cannot reach a mutual 

agreement within 60 days of the initial notice, the Procuring Entity shall issue a 

‘Notice for Determining the contract’ and terminate the contract due to its 

frustration, as in the sub- clause above. 

2) However, the following shall not be considered as such a supervening 

cause 

a) Lack of commercial feasibility or viability or profitability or 
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availability of funds 

b) if caused by either party's breach of obligations under this 

Contract or failure to act in good faith or use commercially 

reasonable due diligence to prevent such an event. 

12.3. Closure of Contract 

12.3.1. Unless terminated earlier under GCC clauses 12.1 and 12.2 

above, this Contract shall expire: 

1)  At the end of such a period after the Effective Date as specified in 

the Contract. 

2)  Upon successful performance of all obligations by both parties, 

including completion of Defect Liability obligations and final payment 

3) termination and settlements after that, if any, as per GCC clause 12.1 or 

above. 

12.3.2. Cessation of Rights and Obligations 

Upon termination of this Contract under Clauses GCC 12.1 or 12.2 hereof 

or expiration of this Contract under GCC clause 12.3.1, all rights and obligations 

of the Parties hereunder shall cease, except (i) such rights and obligations as may 

have accrued on the date of termination or expiration, (ii) the obligation of 

confidentiality outlined in GCC clause 5.7. (iii) the Consultant’s obligation to permit 

inspection, copying and auditing of their accounts and records outlined in GCC 

clause 5 and to cooperate and assist in any inspection or investigation, and (iv) 

any right a Party may have under the Applicable Law. 

 

12.3.3. Cessation of Services 

Upon termination of this Contract by notice under Clauses GCC 12.1 or 

GCC 12.2, the Consultant shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a prompt and 

orderly manner and shall make every reasonable effort to keep expenditures for 

this purpose to a minimum. Concerning documents prepared by the Consultant 

and equipment and materials furnished by the Procuring Entity, the Consultant 

shall proceed as provided by Clauses GCC 9.4 and GCC 5.14. 
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12.3.4. Payments upon Termination 

Upon termination of this Contract, the Procuring Entity shall make the 

following payments to the Consultant: 

a) payment for Services satisfactorily performed before the 

effective date of termination; and 

b) in the case of termination under GCC clause 12.2, 

reimbursement of any reasonable cost incidental to the prompt and 

orderly termination of this Contract, including the cost of the return 

travel of the Experts. 

13. Code of Integrity in Public Procurement; Misdemeanors and 

Penalties 

13.1. Code of Integrity 

Procuring authorities as well as Consultants, suppliers, contractors, and 

consultants - should observe the highest standard of ethics and should not indulge 

in following prohibited practices, either directly or indirectly, at any stage during 

the Procurement Process or during the execution of resultant contracts: 

1) “Corrupt practice” - making an offer, solicitation or acceptance of a bribe, 

reward or gift or any material benefit in exchange for an unfair advantage in the 

Procurement Process or to otherwise influence the Procurement Process; 

2) “Fraudulent practice” - any omission or misrepresentation that may mislead 

or attempt to mislead so that financial or other benefits may be obtained or an 

obligation avoided. Such practices include a false declaration or false information 

for participation in a Procurement Process or to secure a Contract, or in the 

execution of the contract; 

3) “Anti-competitive practice” - any collusion, Proposal-rigging or anti-

competitive arrangement, or any other practice coming under the purview of the 

Competition Act, 2002, between two or more Consultants, with or without the 

knowledge of the Procuring Entity, that may impair the transparency, fairness, and 

the progress of the Procurement Process or to establish Proposal prices at 

artificial, non-competitive levels; 

4) “Coercive practice” - harming or threatening to harm persons or their 
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property to influence their participation in the Procurement Process or affect the 

execution of a contract; 

5) “Conflict of interest” –participation by a bidding firm or any of its affiliates 

who are either involved in the Consultancy Contract to which this procurement is 

linked; if they are part of more than one Proposal in the procurement; or if their 

personnel have a relationship or financial or business transactions with any official 

of procuring entity who are directly or indirectly related to tender or execution 

process of contract; or improper use of information obtained by the (prospective) 

Consultant from the Procuring Entity with an intent to gain unfair advantage in the 

Procurement Process or for personal gain; 

6) “Obstructive practice” - materially impede procuring entity’s investigation 

into allegations of one or more of the above-mentioned prohibited practices either 

by deliberately destroying, falsifying, altering; or concealing evidence material to 

the investigation; or by making false statements to investigators and/ or by 

coercive practices mentioned above, to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the investigation, or by 

impeding the Procuring Entity’s rights of an audit or access to information; 

13.1. Obligations for Proactive Disclosures: 

1) Procuring authorities, Consultants, suppliers, contractors, and consultants 

are obliged under this Code of Integrity to suo-moto proactively declare any 

violation of the Code of Integrity (pre-existing or as and as soon as these arise at 

any stage) in any Procurement Process or execution of the contract. Failure to do 

so shall amount to a violation of this code of integrity. 

2) Any Consultant must declare, whether asked or not in a Proposal-

document, any previous transgressions of such code of integrity during the last 

three years or of being under any category of debarment by the Central 

Government or the Ministry/ Department of the Procuring Organisation from 

participation in Procurement Processes. Failure to do so shall amount to a 

violation of this code of integrity. 

13.2. Misdemeanours 

The following shall be considered misdemeanours - if a Consultant, either 

directly or indirectly, at any stage during the Procurement Process or during the 

execution of resultant contracts: 
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1) Commits any of the following misdemeanours: 

a) Violates the code of Integrity mentioned in GCC-clause 13.1 

or the Integrity Pact if included in the Tender/ Contract; 

b) Any other misdemeanour, e.g., supply of sub-standard quality 

of material/ services/ work, non-performance or abandonment of 

contract, or violations of Bid/ performance Security conditions. 

2) Commits any of the following misdemeanours: 

a) Has been convicted of an offence: 

i) Under the Prevention of Corruption Act, 1988; or 

ii) The Indian Penal Code or any other law is in force for causing 

any loss of life or property or causing a threat to public health 

as part of the execution of a public procurement contract. 

b) It is determined by the Government of India to have doubtful 

loyalty to the country or national security considerations. 

c) Employs a government servant who has been dismissed or 

removed on account of corruption or employs a non-official convicted 

for an offence involving corruption or abetment of such an offence in 

a position where he could corrupt government servants or employs 

a government officer within one year (or any other period prescribed 

by the relevant authority) of his retirement, who has had business 

dealings with him in an official capacity before retirement. 

13.3. Penalties for Misdemeanours 

Without prejudice to and in addition to the rights of the Procuring Entity to 

other remedies as per the Tender-documents or the contract, If the Procuring 

Entity concludes that a (prospective) Consultant directly or through an agent has 

committed a misdemeanour in competing for the tender or in executing a contract, 

the Procuring Entity shall be entitled, and it shall be lawful on his part to take 

appropriate measures, including the following: 

13.1.1. if his Proposals are under consideration in any procurement 

1) Enforcement of Bid Securing Declaration in lieu of forfeiture or encashment 
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of Bid Security. 

2) calling off any pre-contract negotiations and; 

3) rejection and exclusion of Consultants from the Procurement Process 

13.1.2. if a contract has already been awarded 

1) Termination of Contract for Default and availing all remedies prescribed 

thereunder; 

2) Encashment and/ or Forfeiture of any contractual security or bond relating 

to the procurement; 

3) Recovery of payments, including advance payments, if any, made by the 

Procuring Entity along with interest thereon at the prevailing rate (MIBID - Mumbai 

Interbank Proposal Rate); 

13.1.3. Remedies in addition to the above: 

In addition to the above penalties, the Procuring Entity shall be entitled, and 

it shall be lawful on his part, to: 

1) File information against Consultant or any of its successors with the 

Competition Commission of India for further processing in case of anti-competitive 

practices; 

2) Initiate proceedings in a court of law against Consultant or any of its 

successors under the Prevention of Corruption Act, 1988 or the Indian Penal Code 

or any other law for transgression not addressable by other remedies listed in this 

sub-clause. 

3) Remove the Consultant or any of its successors from the list of registered 

suppliers for a period not exceeding two years. Suppliers removed from the list of 

registered vendors or their related entities may be allowed to apply afresh for 

registration after the expiry of the removal period. 

4) Initiate suitable disciplinary or criminal proceedings against any individual 

or staff found responsible. 

5) Debar, a Consultant, from participation in future procurements without 

prejudice to Procuring Entity’s legal rights and remedies. Debarment shall 

automatically extend to all the allied firms of the debarred firm. In the case of a 
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Joint Venture/ consortium, all its members shall also stand similarly debarred: 

a)  A Ministry/ Department (or any of its CPSUs, attached 

offices, autonomous bodies) may debar a Consultant or any of its 

successors from participating in any Procurement Process 

undertaken by all its procuring entities for a period not exceeding two 

years commencing from the date of debarment for misdemeanours 

listed in GCC sub- clause 13.3 -1) above. The Ministry/Department 

shall maintain such a list which shall also be displayed on their 

website. 

b) Central Government (Department of Expenditure (DoE), 

Ministry of Finance) may debar a Consultant or any of its successors 

from participating in any Procurement Process undertaken by all its 

procuring entities for a period not exceeding three years 

commencing from the date of debarment for misdemeanours listed 

in GCC sub-clause 13.3 -above. DoE shall maintain such a list which 

shall be displayed on Central Public Procurement Portal (CPPP). 
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Section V: Special Conditions of Contract (SCC) 

Document No. RFP No./ RW/NH-12014/67/2026-MAH/ZONE-WEST; Tender 

Title: Consultancy Services Authority Engineer for supervision of Widening of 

existing Dwarka Circle - Upanagar Naka - Datta Mandir Chowk section of NH-60 

from km 0/260 to km 5/910 to six-lanes with service roads of both sides in the state 

of Maharashtra on EPC mode. 

(Ref ITC-clause 1.4) 

{Note for Procuring Entity: Text in grey italics font within square bracket [e.g., 

Mention…] are just suggestions/ directions and must be replaced by applicable 

text - remove brackets and convert the font to regular and black. Delete the rows 

not required. Clauses other than those mentioned below may also be mentioned 

if these need to be changed} 

Note for Consultants: Following Special Conditions of Contract (SCC) shall apply 

for this procurement. These Special Conditions shall modify/ substitute/ 

supplement the corresponding (GCC) clauses as indicated below. Whenever 

there is any conflict between the provision in the GCC and that in the SCC, the 

provision in the SCC shall prevail 

GCC 

Clause 

No. 

Topic To be read as 

GCC 1, 2, 3 and 4: General, The Contract, Governing Laws and Jurisdiction, 

Communications 

1.1, 1.2, 

1.3, 1.4 

General No change 

2.1 Language of Contract English 

3.1 Governing Laws and 

jurisdiction 

The courts in Mumbai shall have 

Jurisdiction 

4.1, 4.3 Communications and 

notices 

4.1 Notice will be deemed to be effective as 

follows: 

(a) in the case of personal delivery or 

registered mail, on delivery; 

(b) in the case of telexes, 24 hours 

following confirmed transmission; 
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(c) in the case of telegrams, 24 hours 

following confirmed transmission; and 

(d) in the case of facsimiles, 24 hours 

following confirmed transmission. 

4.3 The addresses are: 

Client:- Address of Employer 

Attention: - ………… Telex: - ………….. 

Facsimile: - ……………… 

Consultant:- Address of consultant 

  Attention:- 

  Cable Address: - 

… ................. Telex: - 

… .................... Facsimile:- 

( Note:- Fill in the Blanks) 

4.2 Persons Signing 

Communications 

The Authorised Representative are: For the 

Client: …………………… For the 

Consultants: …………….. 

GCC 5 and 6: Consultant’s and Procuring Entity’s Obligations 

5.7. Confidentiality and 

Secrecy of information 

No change 

5.7.1 Property Rights No change 

5.8 Performance Bond/ 

Security 

The performance security shall be quoted by 

the bidder subjected to minimum of 5% of 

contract Price 

6.1,

 6.

2, 

6.3 

Facilities, Utilities to

 be provided 

by Procuring Entity 

Nil 

GCC 7: Scope of Services and Performance Standards 

7.1 Scope of Services As defined in TOR 

7.1 5(c ) Lapse/ deficiencies in 

services 

As per Annexure-I of SCC 

7.2 Eligible Services As per the Extant Guidelines of Govt of 

India from time to time 

GCC 8: Deployment of Resources 

8.2.2 Key Personnel No Replacement of Team Leader shall be 

allowed. In case of extension of bid validity, 



 

 

Page 144 of 410  Subodh 

the consultants shall submit the 

replacement CV along with Extension 

request.If proposal along with extension 

request not submitted, the no replacement 

under this clause shall be allowed without 

reduction in renumeration. 

ln addition, casual [eave for 12 days shall 

be permitted in a year to each Key 

Personnel/ Sub-Professional with prior 

intimation to the Authority. Out of this, a 

maximum of 3 CLs can be availed either 

separately or together in a quarter and the 

period of the CLs would be counted as Key 

Personnel I Sub Professional being on duty. 

GCC 9: Delivery of Services and Delays 

9.1 Works plan No Change 

9.2 Commencement of 

Services 

The time period shall be one or such other 

time period as the Parties mayagree in 

writing. 

GCC 10: Prices and Payments 

10.1.3 Variations No change 

10.2 Taxes and Duties No change 

10.3 Terms and Mode 

of Payment 

Payment shall be released as per rates 

quoted in Appendix C1 Breakup of Local 

currency costs. However, proof of 

remuneration paid to professional staffs in 

previous month submitted along with shall 

be current month's bill. The quoted 

remuneration to professional staff shall be 

paid by the Authority's Engineer directly 

into their respective ban account. The 

overhead charges shall be paid at the rate 

as mentioned in Appendix C-1 "Financial 

proposal submission form 

10.5.2 Payment to Consultants An advance payment of 10% of the contract 

price in proportion to the quoted Indian 

currency (INR) in the bid shall be made 
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within 60 days after receipt and verification 

of advance payment bank guarantee. The 

advance payment along with interest will be 

set off by the Client in equal instalments 

against the statements for the first 12 

months of the Service until the advance 

payment has been fully set off. The advance 

payment shall be in Indian Rupee. 

GCC 11 Resolution of Disputes 

11.2 Excepted Matters No change 

11.5 Arbitration  

GCC 12 Defaults, Breaches, Termination and Closure of Contract 

12.3.1 Period of Contract The time period shall be ….. months ( …. 

construction period of the project and 

….months for Maintenance period as per 

EPC Contract ). In case construction period 

of EPC project is extended by more than 1 

year, no escalation shall be paid to the 

Authority Engineer. Any period within which 

a Party shall, pursuant to this Contract, 

complete any action or task, shall be 

extended for a period equal to the time 

during which Such Party was unable to 

perform such action as a result of Force 

Majeure. 

Extension of Time for providing Services of 

the Authority’s Engineer may be extended 

concurrently with the Extension of Time 

granted, if any, to the EPC Contractor for 

the project, subject to satisfactory 

performance of the Authority’s Engineer 

and limited to original period of consultancy 

services. 

12.1.4-7) Risk and Cost 

Procurement 

No change 
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Annexu

re-I 

 Type of lapses/ deficiencies in services and action to be taken against 

consultant/firm and key personnel engaged during construction & Maintenance 

S. 

No. 

Type of deficiencies Action to be taken against 

consultant engaged during 

construction & Maintenance 

Key Personnel Firm 

1 (a) Failure to detect design/quality For first three, key i) For first three 

 deficiency in Non-key) 

Components* 

personnel may be 

kept on “ watch 

list”. Thereafter 

the concerned 

key Personnel & 

Team Leader to 

be removed from 

the project and 

debarred up to 6 

months 

instances, to be 

kept on watch list. 

ii. Thereafter, a 

monetary penalty 

of 1% of the 

consultancy fee 

(the aggregate of 

such penalties in 

a contract would 

not exceed the 

performance 

Guarantee 

amount and/or 

declaring the 

consultant as 

Non- Performer 

upto 6 months or 

till rectification of 

deficiencies and 

taking adequate 

measures not to 

repeat such 

instances in 

future whichever 

is earlier 

1 (b) Failure to issue follow-up notices 

_to contractor/concessionaire for 

delays in closure off/ NCRs, 

delays in furnishing detail of time 

& cost claims/COS/ revised work 

programmes/work 

methodologies, etc. 

1(c) Delay in submission of proper 

MPRs, improper review of 

methodologies, temporary works, 

QA plan/manual, O& M plan/ 

Manual etc 

2 (a) Failure to detect design/quality The concerned Declaring the 
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S. 

No. 

Type of deficiencies Action to be taken against 

consultant engaged during 

construction & Maintenance 

Key Personnel Firm 

deficiency in Key Component 

**not having substantial cost 

(below 1% of civil work (cost) and 

/or time implication (below 5% or 

project completion periods 

key personnel & 

Team leader to be 

removed from the 

project and 

debarred up to 1 

year 

Consultant as 

Non- Performer up 

to 1 year or till 

rectification of 

Deficiencies

 and 

taking

 adequat

e measures not to 

repeat such 

Instances in 

future, whichever 

is earlier. 

(b) Failure to detect deficiency in 

quantity executed vis- â-is design 

not( having substantial financial 

implication (below 1% of civil 

work cost) 

(c) Failure to conduct/witness tests as 

prescribed in the consultancy 

contract agreement 

  

(d) Delay in processing EOT/COS 

proposals, inaccurate 

assessment of COS proposals, 

not issuing NCRs, 

delays/improper review of 

designs/ drawings /work 

programme or failure to submit 

Completion/Provisional 

Completion Certification as 

prescribed in contract 

  

3( a) Failure to detect deficiency in 

quantity executed vis- à-vis 

design having substantial 

financial implication {1% of civil 

work cost or more) 

The concerned 

key personnel & 

team leader to be 

removed from the 

project and 

In addition to 

Rectification of 

deficiencies   

and taking

 adequa
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S. 

No. 

Type of deficiencies Action to be taken against 

consultant engaged during 

construction & Maintenance 

Key Personnel Firm 

(b) Failure to detect design/quality 

deficiency in Key Component 

having substantial cost (1% of 

civil work cost or more) and/or 

time implication (5% of project 

completion period or more) 

debarred up to 2 

years 

te measures 

 not 

 to 

repeat such 

Instances in 

future, the 

consultant to be 

debarred up to 2 

years. 

(c ) Failure to detect deficiency/not 

reviewing design (including 

temporary 

 works) and construction 

(including methodology) of 

structural components of 

flyover/bridges/ underpasses / 

overpasses/ROB/RUB etc. 

  

(d) Failure to propose action (like 

cure period notice, levy of 

damages, etc.) on 

contractor/concessionaire as per 

contract agreement for their 

default/poor progress having 

material adverse effect on the 

project implementation in terms 

of cost (1% of civil work cost or 

more) and/ time (5% of project 

completion period or more). 
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S. 

No. 

Type of deficiencies Action to be taken against 

consultant engaged during 

construction & Maintenance 

Key Personnel Firm 

(e) Improper/wrong interpretation of 

provision in contract agreement; 

or wrong certification of 

payment/COS value/cost & time 

claims; or poor performance of 

services leading to cost (1% of 

civil work cost) and/o‹ time (5% of 

project completion period) claims 

against MoRTH or its executing 

agencies awarded by 

DRB/CCIE/Arbitration/Court. 

Note ‘” Key Components are specified as under: 

i) Foundation, sub-structure and super-structure of flyovers, road over 

bridges, road under bridges, vehicular under passes, vehicular over 

passes, major bridges, minor bridges, etc. 

ii) Tunnels 

iii) Expansion joints and bear1ngs 

iv) RE walls/ retaining walls 

v) The crust layers of flexible pavement 

vi) The crust layers of rigid pavement 

vii) Embankment and slope protection 

viii) Issues affecting road safety 

ix) Any other work endangering /impacting/ stability/ reliability/ durability/ 

performance of pavement/ structures 

“The items not covered in above list shall be in the category of Non-key 

Components. 

# Excluding the delay solely attributable to the contractor beyond stipulated 

time. 
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Section VI: Terms of Reference 

RFP Document No. RFP No./ RW/NH-12014/67/2026-MAH/ZONE-WEST; 

Tender Title: Consultancy Services Authority Engineer for supervision of Widening 

of existing Dwarka Circle - Upanagar Naka - Datta Mandir Chowk section of NH-

60 from km 0/260 to km 5/910 to six-lanes with service roads of both sides in the 

state of Maharashtra on EPC mode. (Ref ITC-clause 1.4) 

 Note for Consultants: Regarding this Section, Consultants must fill following 

forms: 

a) Form T-3: Comments and Suggestions on Terms of Reference, 

Counterpart Inputs to be Provided by the Procuring Entity 

b) Form T-4: Description of Approach, Methodology and Work Plan in 

Responding to the Terms of Reference 

c) Form T-5: Work Schedule and Planning for Deliverables 
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Term of Reference 

Note: The term “Agreement” and clauses thereof refer to the EPC Agreement 

dated------ entered between Authority and (the Contractor) for the work of 

from km---- to ---- of NH No.------- in the State of on Engineering, 

Procurement and Construction (EPC) basis]. 

1. Scope 

1.1. These Terms of Reference (the “TOR”) for the Authority’s Engineer are 

being specified pursuant to the EPC Agreement dated (the “Agreement”), which 

has been entered into between the Authority and (the “Contractor”) for [Two- 

Laning] of the **** section (km ** to km**) of National Highway No. ** in the State 

of *** on Engineering, Procurement, Construction (EPC) basis, and a copy of 

which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2. The TOR shall apply to Development, construction and maintenance period 

of the Project Highway. 

2. Definitions and interpretation 

2.1. The words and expressions beginning with or in capital letters and not 

defined herein but defined in the Agreement shall have, unless repugnant to the 

context, the meaning respectively assigned to them in the Agreement. 

2.2. References to Articles, Clauses and Schedules in this TOR shall, except 

where the context otherwise requires, be deemed to be reference to the Articles, 

Clauses and Schedules of the Agreement, and references to Paragraphs shall be 

deemed to be references to Paragraphs of this TOR. 

2.3. The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the 

Agreement shall apply, mutatis mutandis, to this TOR. 

3. General 

3.1. The Authority’s Engineer shall discharge its duties in a fair, impartial and 

efficient manner, consistent with the highest standards of professional integrity 

and Good Industry Practice. 

3.2. The Authority’s Engineer shall perform the duties and exercise the authority 

in accordance with the provisions of this Agreement, but subject to obtaining prior 

written approval of the Authority before determining. 

a) any Time Extension. 
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b) Any additional cost to be paid by the Authority to the 

Contractor; 

c) The Termination Payment; or 

d) Any other matter which is not specified in (a), (b) or (c) above 

and which creates an obligation or liability on either Party for a sum 

exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 

3.3. The Authority’s Engineer shall submit regular periodic reports, once every 

month, to the Authority in respect of its duties and functions under this Agreement. 

Such reports shall be submitted by the Authority’s Engineer within 10 (ten) days 

of the beginning of every month. 

3.4. The Authority’s Engineer shall inform the Contractor of any delegation of its 

duties and responsibilities to its suitably qualified and experienced personnel; 

provided, however, that it shall not delegate the authority to refer any matter for 

the Authority’s prior approval in accordance with the provisions of Clause 18.2 

EPC Agreement. 

3.5. The Authority’s Engineer shall aid and advise the Authority on any proposal 

for Change of Scope under Article 13. 

3.6. In the event of any disagreement between the Parties regarding the 

meaning, scope and nature of Good Industry Practice, as set forth in any provision 

of the Agreement, the Authority’s Engineer shall specify such meaning, scope and 

nature by issuing a reasoned written statement relying on good industry practice 

and authentic literature. 

3.7. Development/ Design Period 

3.7.1. Authority will engage Authority Engineer at least 3 months before appointed 

date of the project. During design and development period of project or 

immediately after mobilization at site, the Authority Engineer shall review the 

Schedule-A, Schedule-B, Schedule-C, Schedule-D and Schedule-H of the 

contract agreement and DPR prepared by the Authority as per site conditions and 

project Requirements and submit a comprehensive review report, indicating 

suggested modification in Scope of project. 

3.7.2. Authority Engineer will witness traffic census, Geotechnical Investigation 

and all other investigations being carried out by the contractor and certify the 
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correctness of the data and maintain the details in MPR. 

4. Role and responsibility of Officers of the Authority 

The officer in-charge of the Authority (e.g. PD/ RO/ CGM/ Member in the 

case of NHAI; RO/CE/ADG in the case of MoRTH projects executed through the 

State PWDs; and PD/ED/Director in the case of NHIDCL) is responsible for the 

overall supervision and monitoring of the execution of project as the representative 

of the owner of the project. The Authority's Engineer is appointed to assist the 

Authority for carrying out the functions as detailed under clause 18.2 of the EPC 

Agreement. As such, an officer of the Authority is vested with all such powers and 

responsibilities as are enjoined upon the Authority's Engineer and is fully 

competent to issue any instructions for proper monitoring and supervising project, 

either by himself or through the Authority's Engineer. Instructions issued by the 

concerned officer of the Authority shall have the same effect as that of the 

Authority's Engineer in terms of this Agreement. Wherever such concerned officer 

issues any instructions or notice to the Contractor, he shall endorse a copy thereof 

to the Authority's Engineer. 

5. Construction Period 

5.1. During the Construction Period, the Authority’s Engineer shall review and 

approve the Drawings furnished by the Contractor along with supporting data, 

including the geo- technical and hydrological investigations, characteristics of 

materials from borrow areas and quarry sites, topographical surveys, and the 

recommendations of the Safety Consultant in accordance with the provisions of 

Clause 10.1.6 of EPC Agreement. The Authority’s Engineer shall complete such 

review and approve and send its observations to the Authority and the Contractor 

within 15 (fifteen) days of receipt of such Drawings; provided, however that in case 

of a Major Bridge or Structure, the aforesaid period of 15 (fifteen) days may be 

extended upto 30 (thirty) days. In particular, such comments shall specify the 

conformity or otherwise of such Drawings with the Scope of the Project and 

Specifications and Standards. 

5.2. The Authority’s Engineer shall review and approve any revised Drawings 

sent to it by the Contractor and furnish its comments within 10 (ten) days of 

receiving such Drawings. The review/approval of drawing should be authenticated 
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by Authority’s Engineer. 

5.3. Verification of Material and its Sources by Authority Engineer: - 

5.3.1. The Authority Engineer shall ensure that all materials used by the 

contractor are procured exclusively from sources approved by the Engineer in 

accordance with the contract specifications and standards. 

5.3.2. The Authority Engineer shall verify and document the source of materials 

proposed by the contractor during the approval process and maintain a record of 

all approved material sources, including relevant test reports, certifications, and 

compliance documents. The Authority Engineer shall communicate any changes 

or updates regarding material source approvals to the contractor in writing. 

5.3.3. The Authority Engineer shall conduct periodic inspections to verify that the 

materials delivered to the site match the approved source. Authority Engineer shall 

ensure that the contractor provides evidence of procurement from the approved 

source (e.g., invoices, transport receipts, or certifications). 

5.3.4. In the event of non-compliance, the Authority Engineer shall immediately 

notify the contractor in writing and Direct the removal of non-compliant materials 

from the site at the contractor's cost. He shall ensure that corrective actions are 

taken before work proceeds further. 

5.3.5. In the Monthly Report the Authority Engineer shall submit Compliance 

status of materials used, any issues or deviations identified, along with corrective 

measures taken alongwith supporting documentation such as test reports, 

certificates, and inspection records. 

5.3.6. The Authority Engineer shall be held accountable for any lapses in ensuring 

material compliance that result in deviations from approved standards or 

specifications and the suitable action under the agreement shall be taken against 

the Authority Engineer. 

5.4. Quality Assurance Manual and Plan forms the basis of quality of the 

work. It is therefore to be ensured that the Quality Assurance Plan prepared by 

the contractor be checked and submitted by Authority Engineer to Authority within 

15 days time period of its submission by contractor. The Authority shall approve 

the QAP within 15 days from date of submission by AE, Thus, the Authority’s 

Engineer shall ensure that contents of Quality Assurance Plan is as per 

requirements of IRC SP 112 and ISO : 9001. The copy of the approved Quality 

Assurance Plan will be sent by Authority’s Engineer to the contractor and the 
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Authority. The Authority’s Engineer will after review and submit to the Authority 

the methodology within 10 days of its receipt from the contractor for approval of 

Authority. The Authority shall approve the methodology within 10 days of receiving 

from Authority Engineer. The Authority Engineer will ensure that the methodology 

of the different components of the work are prepared keeping in view the 

specifications & Standards and machinery deployed by the contractor. The 

Authority Engineer may also offer their comments for modifying/ improving either 

of the document. After receiving the corrected document, the Authority Engineer 

shall review and formally submit these documents to Authority for approval of the 

same 

5.5. The Authority’s Engineer shall grant written approval to the Contractor, 

where necessary, for interruption and diversion of the flow of traffic in the existing 

lane(s) of the Project Highway for purposes of maintenance during the 

Construction Period in accordance with the provisions of Clause 10.4 EPC 

Agreement. 

5.6. The Authority Engineer shall approve the CV of Project Manager/ Dy. 

Project Manager/ other key personnel deployed by the contractor at site. If 

Authority Engineer, observed that qualified Key personnel have not been deployed 

by contractor at site, he will submit a report in this regard to the Authority. 

5.7. The Authority’s Engineer shall review the monthly progress report furnished 

by the Contractor and send its comments thereon to the Authority and the 

contractor within 7 (seven) days of receipt of such report. 

5.8. On a daily basis, the concerned key personnel of Authority Engineer shall 

inspect the Construction Works. Following activities need to be undertaken during 

the visits. 

• Review of construction including progress, quality and safety of 

construction 

• Inspection of defects and deficiencies in construction works 

• Witnessing quality inspection tests at labs established by 

Concessionaire on a sample basis 

Review of quality of work shall be done in reference to Quality 

Assurance Plan(QAP)/Manual and ISO 9001:2008, IRC: SP: 47-1998 

and IRC: SP: 57- 2000 for road bridges and roads respectively. The 

Authority’s Engineer also needs to capture following documents and 
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send to RO, MoRTH Mumbai field office via email on a daily basis 

• Scanned copy of filled RFI (Request for Inspection) form including 

commentary on ‘Satisfactory/Unsatisfactory’ nature of work completed 

by Concessionaire 

• Daily inspection report Proforma as provided in Annexure I 

• Readings of quality inspection tests witnessed by the Consultant 

• Minimum 6 high resolution photographs supporting the remarks made 

by the Authority’s Engineer in RFI form 

Team Leader will be responsible for sending daily emails to RO, 

MoRTH Mumbai office 

5.9. On a monthly basis, the Authority Engineer shall prepare a Monthly 

Inspection Report in accordance with the format prescribed in Annexure V 

setting forth an overview of the status, progress, quality and safety of construction, 

including the work methodology adopted, the materials used and their sources, 

and conformity of Construction Works with the Scope of the Project and the 

Specifications and Standards. In a separate section of the Inspection Report, the 

Authority Engineer shall describe in reasonable detail the lapses, defects or 

deficiencies observed by it in the construction of the Project Highway. The 

Authority Engineer shall send a copy of its Inspection Report to the Authority and 

the Concessionaire latest by 7th of every month. Key sections of the Monthly 

Progress Report are as follows 

S 

No. 

Section Sub-Sections 

1 Executive Summary 1.1 Construction progress in current month 

1.2 Summary of strip plan 

1.3 Detailed strip plan 

1.4 Current issues and recommended actions by 

AE 

2 Project Overview 2.1 Salient Features of the Project 

2.2 Project Milestones 

2.3 Location Map 

2.4 Keyplan 

3 
Critical issues and 

Action log 

3.1 Pending issues and action log 

3.2 Obligations as per contract 

4 Physical Progress 4.1 Detailed physical progress by component 

5 Land Acquisition and 

Clearances 

5.1 LA summary 

5.2 LA detail by CALA 
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5.3 LA detail by village 

5.4 Manpower with each CALA 

5.5 Clearances summary 

5.6 Status of utility shifting 

6 Change of Scope 6.1 Status of pending COS proposals 

7 Mobilization of 

Resources 

7.1 Resource mobilization by contractor/ 

concessionaire 

8 Financial Progress 

Details 

8.1 Pen picture- Escrow 

8.2 Escrow details 

9 
Summary of quality 

control tests 

9.1 Tests witnessed by IE/AE 

9.2 Tests conducted by IE/AE 

10 Monitoring of 

maintenance 

obligations during 

construction phase 

10.1 Critical issues and action log 

10.2 Cumulative defects and deficiencies 

10.3 Status of damages 

11 Safety features 11.1 Pen picture on safety features at 

construction site 

  11.2 Accident report 

12 Annexures Annex 1: Detailed list of physical components as 

per Schedule G 

Annex 2 onwards: Additional details provided by 

AE 

5.9.1. If at any time during the Construction Period, the Authority Engineer 

determines that the Concessionaire has not made adequate arrangements for the 

safety of workers and Users in the zone of construction or that any work is being 

carried out in a manner that threatens the safety of the workers and the Users, it 

shall make a recommendation to the Authority forthwith, identifying the whole or 

part of the Construction Works that should be suspended for ensuring safety in 

respect thereof 

5.9.2. The Authority Engineer shall prepare a Milestone Report setting forth an 

overview of the status, progress, quality and safety of construction, including the 

status of the milestone, the available resources and details of lack of resources, 

to achieve the milestone, if any. In a separate section of the Milestone Report, the 

Authority Engineer shall describe in reasonable detail the lapses, defects or 

deficiencies observed by it in the achievement of the Project Highway. The 

Authority Engineer shall send a copy of its Milestone Report to the Authority within 

15 days of schedule Milestone Date. The Millstone report shall be approved by 
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the Authority before making milestone payment. 

5.10. The Authority’s Engineer shall conduct the pre-construction review of 

manufacturer’s reports and standard samples of manufactured Materials, and 

such other Materials as the Authority’s Engineer may require. 

5.11. For determining that the Works conform to Specifications and Standards, 

the Authority’s Engineer shall require the Contractor to carry out, or cause to be 

carried out, tests at such time and frequency and in such manner as specified in 

the Agreement and in accordance with Good Industry Practice for quality 

assurance. For purposes of this, the tests specified in the IRC Special Publication-

11 (Handbook of Quality Control for Construction of Roads and Runways) and the 

Specifications for Road and Bridge Works issued by MORT&H (the “Quality 

Control Manuals”) or any modifications/substitution thereof shall be deemed to be 

tests conforming to Good Industry Practice for quality assurance. 

5.12. The Authority’s Engineer shall witness all the quality control tests and 

calibrations of plants and equipment carried out by the contractor at its site 

laboratory/ main laboratory/field/plants. Those include test for all material, mixes, 

products etc. Authority Engineer shall also witness all test of proprietary products 

like bearing in the manufacturer’s laboratory as mandated in respective standards. 

Authority Engineer will also conduct review of quality control documents in respect 

of factory manufactured materials/ proprietary products etc as per IRC:SP: 112. 

5.13. The timing and location of tests referred to in Paragraph 5.10, and the 

criteria for acceptance/rejection of their results shall be determined by the 

Authority’s Engineer in accordance with MoRTH specifications for road & Bridge 

works and respective Indian Road Congress Standards/Guidelines/Manuals 

together with any other Indian/ International Standards, the methodology 

proposed by him at the time of bid submission referred thereto. Authority 

Engineer/Independent Auditors/ officers of Authority may also undertake minimum 

1% random tests as directed by the Authority, on random sample basis at the 

locations to be decided by the Authority/Independent Auditors/ officers of 

Authority. These random tests shall be in addition to, and independent of, the tests 

that may be carried out by the Contractor for its own quality assurance in 

accordance with Good Industry Practice. These random tests shall be tested by 

the Authority Engineer in contractor’s laboratory or any third party NABL 

accredited laboratory as directed by the Authority. The payments of these test 

shall be made by the Authority separately if the result of these tests are as per 

specifications/ guidelines. If random sample/ test result is not as per the standards/ 
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specifications, the cost of such testing shall be paid by the Contractor 

5.14. The Authority Engineer shall witness collection of the all test samples 

including random samples collected by AE/Independent Auditors/ Authority 

officers from site and geotagged location of the collected sample shall be 

mentioned on the sample/ records. The details of the sample collected, and its 

geotag location data shall be uploaded on datalake or any other app developed 

by Authority for this purpose. 

5.15. In the event that results of any tests conducted under Clause 11.10 

establish any Defects or deficiencies in the Works, the Authority’s Engineer shall 

require the Contractor to carry out remedial measures. 

5.16. The Authority’s Engineer may instruct the Contractor to execute any work 

which is urgently required for the safety of the Project Highway, whether because 

of an accident, unforeseeable event or otherwise; provided that in case of any 

work required on account of a Force Majeure Event, the provisions of Clause 21.6 

of EPC Agreement shall apply. 

5.17. In the event that the Contractor fails to achieve any of the Project 

Milestones, the Authority’s Engineer shall undertake a review of the progress of 

construction and identify potential delays, if any. If the Authority’s Engineer shall 

determine that completion of the Project Highway is not feasible within the time 

specified in the Agreement, it shall require the Contractor to indicate within 15 

(fifteen) days the steps proposed to be take to expedite progress, and the period 

within which the Project Completion Date shall be achieved. Upon receipt of a 

report from the Contractor, the Authority’s Engineer shall review the same and 

send its comments to the Authority and the Contractor forthwith. 

5.18. The Authority’s Engineer shall obtain from the Contractor a copy of all the 

Contractor’s quality control records and documents before the Completion 

Certificate is issued pursuant to Clause 12.2 of EPC Agreement. 

5.19. Authority’s Engineer may recommend to the Authority suspension of the 

whole or part of the Works if the work threatens the safety of the Users and 

pedestrians. After the Contractor has carried out remedial measure, the 

Authority’s Engineer shall inspect such remedial measures forthwith and make a 

report to the Authority recommending whether or not the suspension hereunder 

may be revoked. 

5.20. In the event that the Contractor carries out any remedial measures to 
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secure the safety of suspended works and users, and requires the Authority’s 

Engineer to inspect such works, the Authority’s Engineer shall inspect the 

suspended works within 3 (three) days of receiving such notice, and make a report 

to the Authority forthwith, recommending whether or not such suspension may be 

revoked by the Authority. 

5.21. The Authority’s Engineer shall carry out, or cause to be carried out, all the 

Tests specified in Schedule-K and issue a Completion Certificate or Provisional 

Certificate as the case may be. For carrying out is functions under this Paragraph 

4.18 and all matters incidental thereto, the Authority’s Engineer shall act under 

and in accordance with the provisions of Article 12 and Schedule-K. The 

Authority’s Engineer shall use following equipment in carrying out the tests. 

S No Key metrics of Asset Equipment to be used 

1 Surface defects of pavement Network Survey Vehicle (NSV) 

2 Roughness of pavement Laser Profilometer 

3 Strength of pavement Falling Weight Reflectometer (FWD) 

4 Bridges Mobile Bridge Inspection Unit 

(MBIU) 

5 Road signs and road markings Retro-reflectometer 

6. Maintenance Period 

6.1. The Authority’s Engineer shall aid and advise the Contractor in the 

preparation of its monthly Maintenance Programme and for this purpose carry out 

a joint monthly inspection with Contractor. 

6.2. The Authority’s Engineer shall undertake regular inspections, at least once 

every month to evaluate compliance with the Maintenance Requirements and 

submit a Maintenance Inspection Report to the Authority and the Contractor. 

6.3. Visual Inspection of project highway 

6.3.1. The Authority Engineer shall carry out visual inspection of entire highway 

stretch as per the frequency defined in the following table 

Nature of defect or deficiency Frequency of 

inspection 

 

ROADS  

(a) Carriageway and paved shoulders  

(i) Breach or blockade Daily 
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(ii) Pot holes Daily 

(iii) Cracking Weekly 

(iv) Rutting Weekly 

(v) Bleeding/skidding Weekly 

(vi) Ravelling/Stripping of bitumen surface Weekly 

(vii) Damage to pavement edges Weekly 

(viii) 
Removal of debris 

Daily 

(b) Hard/earth shoulders, side slopes, drains and culverts  

i) Variation by more than 2% in the prescribed slope 

of camber/cross fall 

Weekly  

    

 (ii) Edge drop at shoulders Weekly  

(iii) Variation by more than 15% in the prescribed 

side (embankment) slopes 

Weekly 

(iv) Rain cuts/gullies in slope Weekly 

(v) 
Damage to or silting of culverts and side drains 

during and immediately preceding the rainy 

season 

Weekly 

(vi) Desilting of drains in urban/semi-urban areas Daily 

(c) Road side furniture including road signs and pavement marking  

(i) 
Damage to shape or position; poor visibility or 

loss of retro-reflectivity 
Daily 

 

(d) Street lighting and telecom (ATMS)  

(i) Any major failure of the system Daily  

(ii) Faults and minor failures Daily 

(iii) Streetlight with Lux Meter Weekly 

(e) Trees and plantation  

(i) 
Obstruction in a minimum head-room of 5 m 

above carriageway or obstruction in visibility of 

road signs 

Daily 
 

(ii) Deterioration in health of trees and bushes Weekly 

(iii) Replacement of trees and bushes Weekly 

(iv) Removal of vegetation affecting sight line and 

road structures 

Weekly 

(f ) Rest areas/Wayside amenities  

(i) Cleaning of toilets Daily  
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(ii) Defects in electrical, water and sanitary 

installations 

Daily 

(g) Toll plaza[s]  

(i) Failure of toll collection equipment including ETC 

or lighting 

Daily  

(ii) Damage to toll plaza Weekly 

(h) Other Project Facilities and Approach roads  

(i) Damage or deterioration in Approach Roads, -

[pedestrian facilities, truck lay-bys, bus-bays, 

bus- shelters, cattle crossings, Traffic Aid Posts, 

Medical Aid Posts and other works] 

Daily  

 (j) Incident Management   

(i) 
Instances of Incident Management as reported 

including time of call, response time, services 

rendered and time of clearing of the Highway. 

Daily 

(ii) List of the Incident Management Services rendered. Weekly 

BRIDGES 

(a) Superstructure of bridges 

(i) Cracks Weekly 

(ii) Spalling/scaling Weekly 

(b) Foundations of bridges 

(i) Scouring and/or cavitation Weekly 

(c) Piers, abutments, return walls and wing walls of bridges 

(i) Cracks and damages including settlement and tilting Weekly 

(d) Bearings (metallic) of bridges 

(i) Deformation Weekly 

(e) Joints in bridges 

(i) Loosening and malfunctioning of joints Weekly 

(f) Other items relating to bridges 

(i) Deforming of pads in elastomeric bearings Weekly 

(ii) 
Gathering of dirt in bearings and joints; or clogging of 

spouts, weep holes and vent-holes 
Weekly 

(iii) Damage or deterioration in parapets and handrails Weekly  

(iv) Rain-cuts or erosion of banks of the side slopes of 

approaches 

Weekly 

(v) Damage to wearing coat Weekly 
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(vi) 
Damage or deterioration in approach slabs, pitching, 

apron, toes, floor or guide bunds 
Weekly 

(vii) Growth of vegetation affecting the structure or 

obstructing the waterway 

Weekly 

6.3.2. All elements which have daily inspection frequency shall be inspected 

weekly as well. Similarly, all elements which have weekly inspection frequency 

shall be inspected monthly as well. 

6.3.3. Daily inspection report format and weekly inspection report format has been 

provided in Annexure II and III of this document respectively. Manpower which 

needs to conduct visual inspection and mode of reporting is defined in the 

following table 

Frequency of 

inspection 

Inspection to be carried out 

by 

Mode of reporting 

Daily Sub-professional staff Soft copy by Email 

Weekly Key personnel Soft copy by Email 

Monthly Key personnel Hard copy and Soft 

copy 

6.3.4. High resolution photographs and video of the highway stretches having 

defects and/or deficiencies shall be submitted along with Weekly Inspection 

Report and Monthly Status Report. Summary of key observations around defects 

and deficiencies in highway stretch shall be reported in Monthly Progress Report 

and detailed inspection report shall be provided as Annexure to Monthly Progress 

Report. 

6.3.5. The Authority’s Engineer shall also be responsible for inspection and 

monitoring of Wayside Amenities. ETC (Electronic Toll Collection) and ATMS 

(Advanced Traffic Management System) and incident management. 

6.4. Road conditions surveys 

6.4.1. The carrying out of condition surveys will be one of the most important and 

crucial field tasks under the project. The Authority Engineer shall carry out 

condition surveys using equipment and following a frequency as defined under. 

S 

No 

Key metrics of 

Asset 

Equipment to be 

used 
Frequency of condition survey 

1 Surface 

defects of 

Network Survey 

Vehicle (NSV) 

At least twice a year (As per survey 

months defined for the state basis 
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S 

No 

Key metrics of 

Asset 

Equipment to be 

used 
Frequency of condition survey 

pavement rainy season) 

2 Roughness of 

pavement 

Laser Profilometer At least twice a year (As per survey 

months defined for the state basis 

rainy season) 

3 Strength of 

pavement 

Falling Weight 

Reflectometer (FWD) 

At least once a year 

4 Bridges Mobile Bridge 

Inspection Unit 

(MBIU) 

At least twice a year (As per survey 

months defined for the state basis 

rainy season) 

5 Road signs Retro-reflectometer At least twice a year (As per survey 

months defined for the state basis 

rainy season) 

The first equipment based inspection shall be conducted at the time of 

completion testing. The other inspections shall be conducted before and after the 

rainy seasons as per the schedule defined in Annexure IV, except for FWD testing 

which shall be conducted once a year. 

Calibration of equipment, wherever needed, is required to be done in 

presence of Competent Authority. Once approval of equipment, the settings and 

a sample data set is provided by Competent Authority, network level data for entire 

project stretch can be collected. Month of survey for each state has been defined 

in Annexure IV of this document. 

6.4.2. Measurement of pavement surface defects and roughness 

i. The Authority Engineer shall use Network Survey Vehicles mounted 

with equipment such as Laser based automatic crack detection , high 

resolution digital cameras for RoW and pavement, high accuracy 

DGPS receiver and in vehicle data processing software or better 

technology to accurately measure following pavement surface 

properties 

Surface defect Dimensions to be reported 

Cracking • Length 

• Width 

• Depth 

Potholes • Area 
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• Depth 

Raveling • Indicator 

 • % 

• Area 

Rutting • Depth 

• Width 

Concrete Joint/ Faulting • Length 

Roughness • IRI in both wheel paths 

ii. The following criteria shall be met by the process of defects detection 

• Measurement of 3D road profile using such technologies as laser 

scanning or other proven technologies. 

• Ability to operate (collect data) at different speeds with a minimum 

speed of 30km/hr and upto at least 75 km/ hr. 

• Profile depth accuracy of 0.5mm 

• Capability for lane tracking to control driver wander’ and ensure 

high repeatability of data between surveys. 

• Measure at least 3.5m width of highway lane. 

• Transverse Profile including rut depth measurement of pavement 

surface widths of both carriageway and shoulders. The rut depth 

data must be convertible to different straightedge lengths (1.8m to 

3.5m) and meet industry standards (ASTM E1703 / E1703M). 

• Pavement images with capability to automatically identify and rate 

distresses 

• Roughness measurement with outputs of both raw longitudinal 

profiles and International Roughness Index (IRI) calculation shall 

be reported at least 100m referenced to the preceding Location 

Reference Post (LRP). The roughness must meet ASTM-E950 

(equivalent to Class I road profiler). The IRI shall be determined in 

both wheel paths. 

• Ability to record images at user-defined intervals (e.g. every 5, 

10m, etc.) 

• Minimum images resolution of 1600x1200 

• Outputs must include Standard JPEG image or similar industry 

standard 

• Distance resolution of <1mm, 

• Capable of achieving distance accuracy of 0.1% (i.e. within 1m 
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over 1km distance) 

• All data outputs should be in a non-proprietary format 

(e.g. .CSV, .MDB, Excel) and not require specialist software in order 

to view or format data 

• Data should also be capable of being easily formatted into data 

compatible with HDM-4 

iii. The following are the set of deliverables which should be submitted 

after completion of survey as part of Monthly Progress Report 

• Raw data generated from the equipment which are part of 

Network Survey covering the parameters mentioned in above 

table. It should also include 

o Survey ID, Description, Date, Lane 

o GPS referenced data for GIS mapping 

• Video logging 

o Pavement imagery (AVI/JPEG) 

o 360 degree imagery (JPEG) 

• Interpretation report covering summary of entire survey and 

• analysis of defects and deficiencies 

6.4.3. Measurement of pavement strength 

(i) The Authority Engineer shall carry out structural strength surveys for 

existing pavements using Falling Weight Deflectometer technique in 

accordance with the procedure given in IRC:115-2014 (Guidelines 

for Structural Evaluation and Strengthening of Flexible Road 

Pavements Using Falling Weight Deflectometer (FWD) Technique) 

and IRC: 117- 2015 (Guidelines for the Structural Evaluation of Rigid 

Pavement by Falling Weight Deflectometer) 

(ii) The interval at which deflection measurements are to be taken up 

are as per IRC:115- 2014 / IRC:117-2015. For flexible pavements, 

the sample size and the interval of the data to be collected depends 

on the length of the uniform section calculated and condition of the 

pavement section i.e. ‘good’, ‘fair’ and ‘poor’ for each lane, 

established on the pavement condition data based on the criterion 

given in IRC:115-2014. For rigid pavements, the deflection data may 

be collected at interiors, corners, transverse joints and longitudinal 

joints in the outer lanes at intervals as specified in IRC:117-2015. 
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(iii) The following are the set of deliverables which should be submitted 

after completion of inspection test as part of Monthly Progress 

Report 

• Data report covering following parameters 

o Deflection Bowl (Transient Deflections at seven different 

points) 

o Corrected Elastic Modulus Bituminous E1 

o Corrected Elastic Modulus Granular E2 

o Corrected Elastic Modulus Subgrade E3 

o Subgrade CBR 

• Interpretation report covering summary of entire survey results 

and analysis of key parameters 

6.4.4. The Authority Engineer shall carry out the condition and structural 

assessment survey of the bridges in accordance with IRC-SP; 35 with the use of 

Mobile Bridge Inspection unit (MBIU) or better technology. 

(i) The following criteria shall be met by the process of bridge 

condition assessment 

• Automatic folding and unfolding of platform 

• 90 degree rotation of platform 

• Sufficient safety features to be incorporated such as dedicated 

power supply, emergency cut off system, etc 

• Complete access to hidden parts of the bridge by the raters 

(ii) Detailed bridge inspection report shall be submitted as per 

the Inspection Proforma provided in IRC-SP 35 

6.4.5. Measurement of retro reflection of road signs 

(i) The Authority Engineer shall measure Coefficient of retro 

reflected luminance RA (night time retro reflection) of road traffic 

signs using a portable retro reflectometer. 

(ii)  The following criteria shall be met by the process of road 

signs retro reflection measurement 

• Measurement of retro reflective signs shall be conducted in 

accordance with ASTM E1709 and ASTM E2540 

• Measurement time after pressing trigger shall be less than or 
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equal to 1 sec 

• Observation angle adjustment from 0.2 degrees to 2.0 degrees 

• Entrance angle adjustment from -45 degrees to +45 degrees 

• Self-contained commercially available battery 

• Inbuilt data storage of at least 2,000 measurements so that data 

transfer requirement is minimized while the survey is being 

conducted 

• Interface for transferring data from device to Computer 

• Built in GPS to capture GPS coordinates of road sign 

• Range shall be at least 0-2000 cd/lx/m2 

(iii) The following are the set of deliverables which should be 

submitted after completion of survey as part of Monthly Progress 

Report 

• System generated coefficient of retro reflected luminance RA 

(nighttime retro reflection) of all road signs 

• Interpretation report covering analysis of road signs falling in 

different range of RA and actions to be taken 

6.5. The Authority Engineer shall carry out following inspections of ETC lanes 

at toll plazas on a month basis: 

(i) Infrastructure: 

• Availability of civil infrastructure at toll plazas required for 

installation of ETC systems 

• Adequacy of hardware, software and other related items as per 

IHMCL/ RO, MoRTH Mumbai technical specifications and 

requirements 

(ii) Operations: 

• Adherence of various stakeholders (acquirer bank, system 

integrator, toll operator, issuer bank etc) of the ETC system to the 

service level agreements 

• Efficacy of the ETC system (RFID tagging, AVC, WIM etc) in 

terms of accuracy 

• and uptime 

• Tracking and reporting toll plaza experience metrics such as 

average waiting time, transaction times for different modes of 

payment (RFID, cash, smart cards, QR codes etc) and congestion 
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levels (eg. length of queue in different lanes) across 4 different 

times in a day 

• Robustness of dispute resolution mechanisms in place for the tag 

holder and toll operators by the issuer and acquirer banks 

6.6. The Authority Engineer shall prepare a Monthly Status Report in O&M 

phase of project in respect of its duties and functions under this Agreement and in 

accordance with theformat prescribed in Annexure VI. 1st deliverable of the report 

which is an executive summary to the main report (Section 1) shall be submitted 

to the Authority and updated on the PMIS and project specific website by 4th of 

every month. Main report (Section 2 onwards) shall be submitted to the Authority 

and updated on the PMIS and project specific website by 7th of every month. Key 

sections of the Monthly Status Report are as follows; 

S.No Sections Sub sections 

1 Executive 

Summary 

1.1 Overall road condition 

1.2 Key reporting metrics 

1.3 Key maintenance activities undertaken 

1.4 Pending issues 

1.5 Recommended actions by AE 

1.6 Strip plan for maintenance 

2 Project Overview 2.1 Key project details 

2.2 Location map 

2.3 Key plan 

2.4 Summary of project features 

2.5 RoW availability 

3 Critical issues 

and action taken 

3.1 Issue and action log 

3.2 Summary of deficiencies 

3.3 Obligations as per contract 

3.4 Inspection schedule 

4 Monthly 

Inspection 

Report 

4.1 Summary of NCR issued 

4.2 Equipment based inspection report 

5 Monitoring of 

ETC Lanes 

5.1 Monthly ETC Report 

5.2 On-ground infrastructure report 

5.3 On ground ETC operations & SLA 

adherence 

6 Status of 6.1 Damages for non completion of project 
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S.No Sections Sub sections 

damages facilities 

6.2 Damages for breach of maintenance 

activities 

6.3 Damages for non completion of major 

maintenance works 

7 Change of 

Scope proposals 

7.1 Change of Scope proposals 

8 Status of 

pending disputes 

8.1 Status of pending disputes 

9 Reports 9.1 Toll collection statement 

9.2 Accident Report 

  9.3 Details of user complaints 

9.4 Encroachment list 

9.5 Lane closure report 

10 Annexures Annex I- Detailed visual inspection report of 

project highway 

Annex II onwards- Additional details provided by 

AE 

6.7. The Authority’s Engineer shall specify the tests, if any, that the Contractor 

shall carry out, or cause to be carried out, for the purpose of determining that the 

Project Highwayis in conformity with the Maintenance Requirements. It shall 

monitor and review the results of such tests and remedial measures, if any, taken 

by the Contractor in this behalf. 

6.8. In respect of any defect or deficiency referred to in Paragraph 3 of 

Schedule-E, the Authority’s Engineer shall, in conformity with Good Industry 

Practice, specify the permissible limit of deviation or deterioration with reference 

to the Specifications and Standards and shall also specify the time limit for repair 

or rectification of any deviation or deterioration beyond the permissible limit. 

6.9. The Authority’s Engineer shall examine the request of the Contractor for 

closure of any lane (s) of the Project Highway for undertakings maintenance/repair 

thereof, and shall grant permission with such modifications, as it may deem 

necessary, within 5 (five) days of receiving a request from the Contractor. Upon 

expiry of the permitted period of closure, the Authority’s Engineer shall monitor the 

reopening of such lane (s), and in case of delay, determine the Damages payable 
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by the Contractor to the Authority under Clause 14.5 of EPC Agreement 

7. Determination of costs and time 

7.1. The Authority’s Engineer shall determine the costs, and/or their 

reasonableness, that are required to be determined by it under the Agreement. 

7.2. The Authority’s Engineer shall determine the period of Time Extension that 

is required to be determined by it under the Agreement. 

7.3. The Authority’s Engineer shall consult each Party in every case of 

determination in accordance with the provisions of Clause 18.5 of EPC 

Agreement. 

8. Payments 

8.1. The Authority’s Engineer shall withhold payments for the affected works for 

which the Contractor fails to revise and resubmit the Drawings to the Authority’s 

Engineer in accordance with the provision of Clause 10.2.4 (d) of EPC Agreement. 

8.2. Authority’s Engineer shall 

(a) within 10 (ten) days of receipt of the Stage Payment Statement from 

the Contractor pursuant to Clause 19.4, determine the amount due 

to the Contractor and recommend the release of 90 (ninety) percent 

of the amount so determined as part payment, pending issue of the 

Interim Payment Certificate; and 

(b) within 15 (fifteen) days of the receipt of the Stage Payment 

Statement referred to in Clause 19.4, deliver to the Authority and the 

Contractor an Interim Payment Certificate certifying the amount due 

and payable to the Contractor, after adjustments in accordance with 

the provisions of Clause 19.10 of EPC Agreement. 

8.3. The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the First 

stage Maintenance Payment Statement from the Contractor pursuant to Clause 

19.6 of EPC Agreement, verify the Contractor’s statement and certify the amount 

to be paid to the Contractor in accordance with the provisions of the Agreement. 

8.4. The Authority’s Engineer shall certify final payment with 30 (thirty) days of 

the receipt of the final payment statement of Maintenance in accordance with the 

provisions of Clause 19.16 of EPC Agreement. 

9. Other duties and functions 

The Authority’s Engineer shall perform all other duties and functions as 
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specified in the Agreement. 

10. Miscellaneous 

10.1. All key personnel and sub professional staff of the Authority Engineer shall 

use the fingerprint based (biometric) attendance system for marking their daily 

attendance. Attendance shall be marked at least once a day and anytime during 

the day. 1 Biometric Attendance System shall be installed by the Authority 

Engineer at its own cost at the site office in order to facilitate the attendance 

marking. More systems can be installed near the project highway upto a maximum 

of 1 system per 50 km in order to encourage frequent visits of project highway by 

key personnel and sub professional staff. A copy of monthly attendance records 

shall be attached with Monthly Status Report. Proper justification shall be provided 

for cases of absence of key personnel/ sub professional staff which do not have 

prior approval from Project Director of concerned stretch 

10.2. A copy of all communications, comments, instructions, Drawings or 

Documents sent by the Authority’s Engineer to the Contractor pursuant to this 

TOR, and a copy of all the test results with comments of the Authority’s Engineer 

thereon, shall be furnished by the Authority’s Engineer to the Authority forthwith.  

10.3. The Authority’s Engineer shall retain at least one copy each of all Drawings 

and Documents received by it, including ‘as – built’ Drawings and keep them in its 

safe custody. 

10.4. Within 90 (ninety) days of the Project Completion Date, the Authority’s 

Engineer shall obtain a complete set of as built Drawings in 2 (two) hard copies 

and in micro film form or in such other medium as may be acceptable to the 

Authority, reflecting the Project Highway as actually designed, engineered and 

constructed, including an as-built survey illustrating the layout of the Project 

Highway and setback lines, if any, of the buildings and structures forming part of 

project Facilities; and shall hand them over to the Authority against receipt thereof. 

10.5. The Authority’s Engineer, if called upon by the Authority or the Contractor 

or both, shall mediate and assist the Parties in arriving at an amicable settlement 

of any Dispute between the Parties. 

10.6. The Authority’s Engineer shall inform the Authority and the Contractor of 

any event of Contractor’s Default within one week of its occurrence. 

11. PERFORMANCE CLAUSE 

Authority’s Engineers shall be expected to fully comply with all the 
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provisions of the `Terms of Reference’, and shall be fully responsible for 

supervising the Designs, Construction and maintenance and operation of the 

facility takes place in accordance with the provisions of the EPC Agreement and 

other schedules. Any failure of the Authority Engineer in notifying to Employer and 

the Contractor on non-compliance of the provisions of the EPC Contract 

Agreement and other schedules by the EPC Contractor, non-adherence to the 

provision of ToR and non-adherence to the time schedule prescribed under ToR 

shall amount to non-performance. 

The Authority Engineer shall appoint its authorized representative, who 

shall issue on behalf of the AE, Completion Certificate along with the Team Leader 

and shall carry out any such task as may be decided by Employer. The AE shall 

take prior approval of Employer before issuing Completion Certificate. The 

proposal submitted shall also include the name of the authorized representative 

along with the authorization letter and power of attorney. 

12. CONSULTANT’S PROPOSAL 

12.1. List of key personnel to be fielded by the Consultants shall be as below: 

Normal Highway Project: 

i. Team Leader Cum Senior Highway Engineer 

ii. Resident cum Highway Engineer 

iii. Senior Quantity cum Material Expert 

iv. Bridge/Structural Engineer 

v. Senior Pavement Specialist 

vi. Planning Engineer 

vii. Road Safety Expert 

Standalone Bridge Project: 

i. Team Leader Cum Senior Bridge Engineer 

ii. Resident cum Pavement Specialist 

iii. Bridge/Structural Engineer 

iv. Planning Engineer 

v. Senior Quantity cum Material Expert 

vi. Road Safety Expert 

 

Standalone Tunnel Project: 

i. Team Leader Cum Senior Tunnel Expert 
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ii. Resident cum Excavation Specialist 

iii. Senior Geotechnical Expert 

iv. Tunnel Design Engineer 

v. Tunnel Safety Expert 

vi. Planning Engineer 

vii. Senior Geologist 

12.2. Broad job-description and minimum qualification for key personnel 

mentioned in Section-VIA . However, higher marks shall be accorded to the 

Candidate with higher relevant qualification and experience. All the CV’s of the 

personals mentioned in Para5.3 (iii) of Data Sheet shall be evaluated at the time 

of evaluation of technical proposal. The age of the Key Personnel should not 

be more than 65 years on the date of submission of proposal. Consultants 

are advised in their own interest to frame the technical proposal in an objective 

manner as far as possible so that these could be properly assessed in respect of 

points to be given as part of evaluation criteria. The bio-data of the key personnel 

should be signed on every sheet by the personnel concerned and the last sheet 

of each bio-data should also be signed by the authorised signatory for the 

Consultant. The key personnel shall also certify at the end of their bio- data 

proforma that they have not left any of the Employer works without completing of 

their assignment and have not accepted any other offer at the time of signing of 

the bio-data and as such shall be available to work with the Authority Engineer, if 

the Project is awarded. In case the key personnel leaves the assignment without 

approval of Employer, Employer would beat liberty to take any appropriate action 

against that key personnel including debarment. The CV submitted by selected 

firm/JV shall be hoisted on official website of Employer. 

12.3. In addition to above, consultants are required to propose other key 

personnel, sub-professional staff and other field engineers as detailed in Section- 

VIA and the minimum qualification requirements for the same is enclosed in 

Section VIA 

13. PERIOD OF SERVICES 

13.1. The services of an Authority’s Engineer will be in phases as per Contract 

Agreement. 

13.1.1. The appointment of the Authority’s Engineer shall initially be as per 
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details given below. 

 

Period of service (in 

months) 

Construction 

period (in 

months) 

Maintenance/ DLP Period 

(in months) 

Construction Period 12  
10 

 

 

nil 

The proposed manpower deployment for this period shall be matching the 

activities to be performed during the said period. The time frame for services 

during the deployment of key personnel during this period shall be as shown in 

Section VIA. Extension of Time for providing services of Engineer may the 

Authority’s be_- extended concurrently with the Extension of EPC Time granted, 

if any, to the Contractor for the project, Subject to satisfactory| performance of the 

Authority’s Engineer and limited to original period of consultancy services. 

14. Project Coordinator 

The Firm shall appoint a personnel from its head office to act as Project 

Coordinator for the assignment with approval of the Authority. The CV of the 

project coordinator shall be submitted to the Authority for approval and he shall 

full fill the eligibility criteria for Team Leader as per RFP. For the firms having rating 

score of more than 90, no approval of coordinators CV is required. He will be 

authorized to communicate with the Authority in respect of all matters pertaining 

to the project. If the performance of the project coordinator is found unsatisfactory, 

the Authority may direct replacement of the project coordinator. The cost of the 

Project Coordinator shall be incidental to the Consultancy Assignment. 

 



 

 

Page 177 of 410  Subodh 

Annexure I- Daily Inspection Report in construction period 

 

Component Item Description 

Description 

of inspection 

work carried 

out 

Results of lab 

tests 

conducted 

(Test 

conducted, 

Pass/Fail) 

Name of key 

personnel 

inspecting 

the work 

1. Road works 

including 

culverts, and 

minor bridges 

Embankment/ Sub 

Grade/ GSB/ 

WMM/ DBM/ BC 

   

2. Major Bridge 

works, Flyovers, 

ROB, RUB, VUP, 

PUP 

Foundation/ Sub 

structure/ Super 

structure 

   

3. Approach to 

ROB/RUB/ 

Major Bridges/ 

Viaduct / RE wall 

Foundation/ Sub 

structure/ Super 

structure 

   

4. Other 

Works 
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Annexure II- Daily Inspection Report in O&M period 

 

Nature of defect/ deficiency 

Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

ROADS 

Carriageway and paved shoulders 

Breach or blockade     

Pot holes     

Removal of debris     

Hard/earth shoulders, side slopes, drains and culverts 

Desilting of drains in urban/semi- 

urban areas 

    

Road side furniture including road signs and pavement marking 

Damage to shape or position; 

poor visibility or loss of retro-

reflectivity 

    

Street lighting and telecom (ATMS) 

Any major failure of the system     

Faults and minor failures     

Trees and Plantation 

Obstruction in a minimum head- 

room of 5 m above carriageway 

or obstruction in visibility of road 

signs 

    

Rest areas 

Cleaning of toilets     

Defects in electrical, water and 

sanitary installations 

    

Toll plaza[s] 
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Nature of defect/ deficiency 

Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

Failure of toll collection 

equipment including ETC or 

lighting 

    

Other Project Facilities and Approach roads 

Damage or deterioration in 

Approach Roads,  [pedestrian 

facilities, truck lay-bys, bus-bays, 

bus- shelters, cattle crossings, 

Traffic Aid Posts, Medical Aid 

Posts and other works] 
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Annexure III- Weekly Inspection Report in O&M period 

 

Nature of defect or deficiency Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

ROADS    

(a) Carriageway and paved shoulders    

(i) Breach or blockade     

(ii) Roughness value 

exceeding 2,500 mm in a 

stretch of 1 km (as 

measured by a standardized 

roughometer/ bump 

integrator) 

    

(iii) Pot holes     

(iv) Cracking in more than 5% 

of roadsurface in a stretch 

of 1 km 

    

(v) Rutting exceeding 10 mm in 

more than 2% of road 

surface in a stretchof 1 km 

(measured with 3 m 

straightedge) 

    

(vi) Bleeding/skidding     

(vii) Ravelling/Stripping of 

bitumen surface exceeding 

10 sq m 

    

(viii) Damage to pavement 

edges exceeding 10 cm 

    

(ix) Removal of debris     

(b) Hard/earth shoulders, side slopes, 

drains and culverts 
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Nature of defect or deficiency Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

(i) Variation by more than 2% 

in the prescribed slope of 

camber/cross fall 

    

(ii) Edge drop at shoulders 

exceeding 40 mm 

    

(iii) Variation by more than 15% 

in the prescribed side 

(embankment) slopes 

    

(iv) Rain cuts/gullies in slope     

(v) Damage to or silting of 

culverts and side drains 

during and immediately 

preceding the rainy season 

    

(vi) Desilting of drains in 

urban/semi-urban areas 

    

(c) Road side furniture including road 

signs and pavement marking 

   

(i) Damage to shape or 

position; poor visibility or 

loss of retro-reflectivity 

    

(d) Street lighting and telecom (ATMS)    

(i) Any major failure of the 

system 

    

(ii) Faults and minor failures     

(e) Trees and plantation    

(i) Obstruction in a minimum 

head-room of 5 m above 

carriageway or obstruction 

in visibility of road signs 
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Nature of defect or deficiency Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

(ii) Deterioration in health of 

trees and bushes 

    

(iii) Replacement of trees and 

bushes 

    

(iv) Removal of vegetation 

affecting sight line and 

road structures 

    

(f ) Rest areas    

(i) Cleaning of toilets     

(ii) Defects in electrical, water 

and sanitary installations 

    

(g) Toll plaza[s]    

(i) Failure of toll collection 

equipment including ETC 

or lighting 

    

(ii) Damage to toll plaza     

(h) Other Project Facilities and Approach 

roads 

   

(i) Damage or deterioration in 

Approach Roads, -

[pedestrian facilities, truck 

lay-bys, bus-bays, bus- 

shelters, cattle crossings, 

Traffic Aid Posts, Medical 

Aid Posts and other works] 

    

BRIDGES 
   

(a) Superstructure of bridges    
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Nature of defect or deficiency Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

(i) Cracks 
    

(ii) Spalling/scaling 
    

(b) Foundations of bridges 
   

(i) Scouring and/or cavitation 
    

(c) 
Piers, abutments, return walls and 

wing walls of bridges 

   

(i) 
Cracks and damages 

including settlement and 

tilting 

    

(d) Bearings (metallic) of bridges 
   

(i) Deformation     

(e) Joints in bridges 
   

(i) 
Loosening and 

malfunctioning of joints 

    

(f) Other items relating to bridges    

(i) 
Deforming of pads in 

elastomeric bearings 

    

(ii) Gathering of dirt in 

bearings and joints; or 

clogging of spouts, weep 

holes and vent-holes 

    

(iii) 
Damage or deterioration in 

parapets and handrails 
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Nature of defect or deficiency Defect 

found 

(Yes/No) 

If defect 

found, 

Chainage 

& side 

Compliance 

of previous 

defect 

(Yes/No/NA) 

AE 

Remarks 

(iv) 
Rain-cuts or erosion of 

banks of the side slopes of 

approaches 

    

(v) Damage to wearing coat     

(vi) Damage or deterioration in 

approach slabs, pitching, 

apron, toes, floor or guide 

bunds 

    

(vii) Growth of vegetation 

affecting the structure or 

obstructing the waterway 
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Annexure IV- Month of survey for equipment based road condition 

assessment 

Equipment based road inspection shall be done by the Authority’s Engineer 

twice a year as per the month of the year defined in the following table. 

However, since the first survey shall be conducted at the time of completion 

testing, the following modification to the schedule shall be adopted. For example, 

if majority of highway length (>50%) passes through a state, where defined survey 

months are May and November, if completion testing is conducted in April, then 

the first equipment based survey shall be conducted in the month of April. This 

shall be considered as the equipment based survey to be conducted in the month 

of May. The 2nd equipment based survey shall be conducted in the month of 

November, the 3rd survey shall be conducted in the month of May and so on. As 

regards FWD, the first test/survey shall be conducted at the time of completion in 

April. The 2nd test/survey shall be conducted in April of next year and so on. 

Region State Survey before 

rains 

Survey after 

rains 

East Bihar May Nov 

East Chhattisgarh May Nov 

East Jharkhand May Nov 

East Orissa May Nov 

East West Bengal May Nov 

Central Madhya Pradesh May Nov 

NE Arunachal 

Pradesh 

Mar Oct 

NE Assam Mar Oct 

NE Manipur Mar Oct 

NE Meghalaya Mar Oct 

NE Mizoram Mar Oct 

NE Nagaland Mar Oct 

NE Sikkim Mar Oct 

NE Tripura Mar Oct 

North Chandigarh May Nov 

North Delhi May Nov 

North Haryana May Nov 
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Region State Survey before 

rains 

Survey after 

rains 

North Himachal May Nov 

North Jammu And 

Kashmir 

May Nov 

North Punjab May Nov 

North Uttar Pradesh May Nov 

North Uttaranchal May Nov 

South 
Andaman And 

Nicobar Islands 
Apr Nov 

South Andhra Pradesh Apr Nov 

South Karnataka Apr Nov 

South Kerala Apr Nov 

South Pondicherry Jun Jan 

South Tamil Nadu Jun Jan 

West Dadar Nagar 

Haveli 

Apr Oct 

West Daman And Diu Apr Oct 

West Goa May Nov 

West Gujarat Apr Oct 

West Maharashtra May Nov 

West Rajasthan Apr Oct 
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Annexure V- Monthly Progress Report in Construction Phase 

 

 

 

 

 

 

 

 

[NAME & LOGO OF IMPLEMENTING AGENCY] 

 

 

[PROJECT NAME] 

 
Authority Engineer 

[NAME OF CONSULTING FIRM] 

 

MONTHLY PROGRESS REPORT NO. 

 

[XX] FOR THE MONTH OF: 

 

[MONTH], [YEAR] 
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1. Executive Summary 

1.1. Construction progress in current month 

Key reporting metrics Value/ %/ Amount 

Scheduled Physical Progress (%)  

Cumulative Physical Progress upto current month (%) 
 

Physical Progress during current month (%) 
 

Financial progress (%) 
 

Cumulative Expenditure till date (Rs Cr) 
 

Tests passed as % of total tests witnessed by IE 
 

Tests passed as % of total tests conducted by IE 
 

Number of pending COS proposals 
 

Amount for pending COS (Rs Cr) 
 

1.2. Current issues and recommended actions by IE / AE 

1. Slow Progress of Structures: The progress of structures (especially, major 

bridges, flyovers and ROB’s) is very slow. Overall progress is only XX%. Out 

of the total YY underpasses not even single underpass structure and its 

approaches is completed so far. No bridge is open to traffic sofar. 

a. Recommendation: Concessionaire should improve the 

progress of structures. Request for revised workplan from 

Concessionaire including specific activities on structures. 

2. Status of Change of Scope Proposals: Concessionaire has submitted Xx No. 

Change of Scope proposals. Yy No. of them are still pending for decision. 

Concessionaire has not submitted necessary clarifications /details for the following 

Changes of Scope in spite of severalreminders. 

a. Recommendation: Concessionaire to submit all pending 

clarifications to Authority. Authority and Concessionaire to 

expedite pending COS proposals. 

1.3. Strip Plan 

1. Work Front Unavailable & 

reason for unavailability 

2.Length Completed by 

layer (MCW) 

3. Length Completed by layer 

( Service Road) 
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1.4. Strip Plan (Details) 

 

 

 

Detailed report  

2. Project Overview 

2.1. Salient Features of Project 

Project Name 
 

NH No. (New/ Old) 
 

Scheme/ Phase 
 

Mode of the Execution (BOT Toll/ BOT 

Annuity/ EPC/ HAM/ Item Rate/ Others) 

 

No. of Lanes/ Configuration 
 

Length of the Project (in Km) 
 

Total Project Cost (in Cr) 
 

No. of Bypasses (Name of Town, Length) 
 

No. of Major Bridges (Number and 

Location) 

 

No. of Toll Plazas (Number and Location) 
 

No. of Fly Overs (Number and Location) 
 

DPR Authority’s EngineerName 
 

Lead & Consortium Members of Banks 
 

Concessionaire Name (SPV & Parent 

Company) 

 

Date of Award (LOA Date) 
 

Appointed Date 
 

Concession Period 
 

Construction Period (in Days) 
 

O&M Period (in Days) 
 

Scheduled Date of Completion 
 

Authority Engineer 
 

IE / AE Agreement Date 
 

IE / AE Mobilization Date 
 

2.2. Project Milestones 
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Projec t 

Milest 

one 

Descripti 

on (Days 

from 

Appointed 

Date) 

Planned 
Actual Delay 

(No. 

of 

mont 

hs) 

Curren 

t 

Status Physical 

Progress 

(%) 

Scheduled 

Date 

Physical 

Progress 

(%) 

Revised 

Date 

Milestone-I [Description] 25 [DD/MM/YY 

YY] 

25 [DD/MM/YY 

YY] 

5 Achieve 

d 

Milestone II [Description] 65 [DD/MM/YY 

YY] 

 [DD/MM/YY 

YY] 

22 Started 

, not 

achiev e 

d 

Scheduled 

Completion 

[Description] 100 [DD/MM/YY 

YY] 

 [DD/MM/YY 

YY] 

21 
Not 

start e 

d 

2.3. Location Map 

 

2.4. Key Plan 

[Above image is illustrative only. Please include chainage and name below the axis 

and list of features above the axis] 

3. Critical Issues & Action Log 

3.1. Pending Issues & Action Log 

S.

N 

o 

Issue 

Descriptio

n 

Type 
Ongoin 

g/ New 

Issue/ 

Resolv

e d 

Concerne

d Authorit 

y 

Chainage

( s) 

affected 

due to 

the issue 

Leng

t h 

affec

t e d 

(km) 

Action(s) 

taken till 

now 

Action(s) 

suggeste

d by the 

AE 

Expected 

date/ 

ActualDat

e for 

resolving 

issue 

1 Diversion of 

Xx ha of 

forestLand 

Clearance Ongoin 

g Issue 

MoEF [Chainag 

e] 

4 

kms 

1. Proposal 

submitted 

to 

MoEFLette

r sent by 

RO to 

MoEF 

nodal 

officer on 

[DD/MM/Y

Y YY] 

Escalate to 

higher level 

officers at 

MoEF 

[DD/MM/Y 

YYY] 
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2 21 

Crcompensat

i on 

disbursement 

pending 

Land 

Acquisition 

Resolve 

d 

[CALANa 

m e] 

[Chainag 

e] 

2.4 

km 

1. 

Escalated 

to chief 

secretary 

level 

through 

DO from 

Chairman/ 

Secretary, 

dated 

[DD/MM/Y

Y YY] 

 [DD/MM/Y 

YYY] 

3 Slow 

progressby 

concessionai

r e 

Concessio

n ai re 

Issue 

New 

Issu e 

[Concess 

. 

Name] 

[Chainag 

e] 

57 

km 

None Project 

Director to 

call higher 

ups of 

concession 

ai re 

[DD/MM/Y 

YYY] 

3.2. Obligations as per Contract 

4. Physical Progress 

Component %Weighta ge Physical Progress(Duri 

ng Current Month) 

Physical 

Progress 

(Cumulati ve, 

Upto Current 

Month ) 

Road Works 35.00% 5% 15.0% 

Major Bridge works and ROB / 

RUB 

40.00% 1.20% 26.2% 

Structures 21.00% 0.00% 0.8% 

Other Works 4.00% 0.00% 0.0% 

Physical Progress 2% 42.0% 

4.1. Detailed Scope of Work & Physical Progress by Component 

Component 
Cost 

Weightag 

ein 

Project 

(%) 

Item 

Description 
Cost 

Weightag 

e in 

Componen 

t(%) 

Planned 

in 

Scope 

(As per 

Scope 

of Work) 

Progress 

till Date 

%Physica 

l 

Progress 

Value of 

Physical 

Progress 

(7X4) 

1 2 3 4 5 6 7 8 

1. Road works 
35.00% 1. C&G 5.00% 80 km 45 km 56% 2.8% 

2. 5.00% 80 km 40 km 50% 2.5% 
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including 

culverts, 

minor 

bridges, 

underpasses, 

overpasses, 

approaches to 

ROB/RUB/ 

Major 

Bridges/ 

Structures 

(but excluding 

service roads) 

Embankment 

3. Sub Grade 5.00% 80 km 35 km 44% 2.2% 

4. GSB 5.00% 80 km 33 km 41% 2.1% 

5. WMM 5.00% 80 km 30 km 38% 1.9% 

6. DBM 5.00% 80 km 28 km 35% 1.8% 

7. BC 5.00% 80 km 27 km 34% 1.7% 

2. Major 

Bridge works 

and ROB/RUB 

40.00% 1. Major 

Bridges 

10.00% 6 No 6 No 100% 10.0% 

2. Minor 

Bridges 

5.00% 23 No 21 No 91% 4.6% 

3. Flyovers 5.00% 2 No 0 0% 0.0% 

4. ROB 5.00% 228 No 121 No 53% 2.7% 

5. VUP 5.00% 11 No 6 No 55% 2.7% 

6. PUP 5.00% 15 No 6 No 40% 2.0% 

7. RUB 5.00% 136 No 114 No 84% 4.2% 

3. Structures 

(elevated 

sections, 

reinforced 

earth) 

21.00% 1. Foundation 5.00% 35 km 2.2 km 6% 0.2% 

2. Sub-

structure 

5.00% 35 km 2.1 km 6% 0.2% 

3. Super-

structure 

5.00% 35 km 2.1 km 6% 0.2% 

4. Reinforced 

Earth Wall 

6.00% 35 km 2.1 km 6% 0.2% 

4. Other 

Works 

4.00% 1. Toll Plaza 4.00% 4 No 0 0% 0.0% 

GRAND 

TOTAL 

  100%    42.0% 

4.2. Details of verification of Source of material received at yard/Plant/ site 

Material Quantity received at 

Project Site 

Approved quantity and 

source of material 

Quantity received from the 

approved source 

1. Earth   

3. Cement   

4. Steel   

5. Bitumen   

6. Admixtures   

7. Bearings   
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8. Other materials i)ii) iii)   

5. Land Acquisition and Clearance 

5.1. LA Summary 

Descriptio n 
Total 

Required 

(ha) 

Total in possession 

at start (ha) 

Total to be 

acquired 

(ha) 

Existing ROW 135.00 135.00 0.00 

Pvt. Land To be Acquired 240.00 0.000 240.00 

Public Land To be Transferred 52.00 50.35 1.65 

Grand Total 427 185 242 

5.2. LA Detail by CALA 

CALA Total 

Land 

left to 

be 

Acquir

ed (Ha) 

3H 

Pen

d- 

ing 

(ha) 

3H 

Don

e 

(ha) 

3G 

Pendi

ng 

(ha) 

3G 

DO

ne 

(ha) 

3DPe

nd 

ing 

(ha) 

3D

D 

o 

ne(

h a 

) 

3APen

di 

ng(Ha 

) 

3Ado

ne (h 

a) 

Amou

n t 

Awar

de d 

(Cror

e 

Rs.) 

Amou

nt 

Deposi

te 

d(Cror

e Rs.) 

Amount 

Disburse 

dby 

CALA(Cr

ore Rs.) 

Pendi

n g 

Amou

nt 

(Crore 

Rs.) 

CALA1

] 
150 15 15 15 135 0 150 0 150 396 370 327 43 

[CALA

2 

] 

67 0 0 0 67 0 67 0 67 132 132 120 23 

[CAL

A3] 
23 23 23 23 0 14 9 0 23 0 0 0 0 

Grand 

Total 

240 38 20 

2 

38 20 

2 

14 226 0 240 528 502 447 66 

5.3. LA Detail by Village for each CALACALA 1 
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5.4. Manpower details of CALA 

CALA Provided 

by<Agenc

y 

>/ State 

Govt 

Amins 

/ 

Surve

y ors 

Patwari

s 

/Village 

accoun

t ant 

Reven

u e 

Inspect 

ors/ 

Kanun

g 

o 

Tehsild

a rs/ 

Dep. 

Tehsild

a rs 

Clerks 

 

Saha

y aks 

Account

a nts Comp

u ter 

operat 

ors 

Peon

s 

Chain 

ma

n 

Tot

a l 

[CALA1

] 

RO, MoRTH 

Mumbai 
4 1 0 0 3 0 3 1 0 12 

[CALA1

] 

State Govt 2 0 2 0 0 0 1 0 0 5 

[CALA2

] 

<Agency 

> 

          

[CALA2

] 

State Govt 
          

Gran

d 

Total 

           

5.5. Clearances Summary 

Environment 

Proposal Description Status 
Length 

Impacted 
Current 

Stage 

Issues/ Comments 

Approval of construction in 

coastal zone 

Obtaine 

d 

Nil Completed 
 

Forest Land 

Proposal Description Status 
Length 

Impacted 
Current 

Stage 

Issues/ Comments 

Diversion of Xx ha ([Chainage]) Pending [Lengthin 

km] 

Completed Stage 1 clearance 

pending 

Diversion of Xx Ha. ([Chainage]) Obtaine 

d 

Nil Ongoing 
 

Wildlife 

Proposal Description Status 
Length 

Impacted 
Current 

Stage 

Issues/ Comments 

Diversion of Xx Ha. of 

forest land 

Pending [Length in 

km] 

Ongoing Queries sent to MoEF by 

RO, compliance pending 
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TreeCutting 

Proposal Description Status Length 

Impacted 

Current 

Stage 

Issues/ Comments 

N.A. N.A. N.A. N.A. N.A. 

Railway (ROBs/RUBs) 

Proposal Description Status Length 

Impacted 

Current 

Stage 

Issues/ Comments 

[GAD Number] Proposal 

Submitted, 

Approval 

pending 

[Chainage] Uploaded on 

portal on 

[DD/MM/YYY 

Y] 

N.A. 

5.6. Status of utilities shifting 

Utilit 

y 

Cate

g o 

ry 

N

a 

m 

e 

Stat

u s 

Leng 

t h 

affec 

t ed 

Depar t 

ment 

Date of 

reques

t by 

Author

i ty for 

estimat 

e 

Date 

when 

Estimat 

e was 

Receive 

d from 

concer

n ed 

dept. 

Date of 

Appro 

val by 

Author 

it yRO/ 

HQ 

Date 

of 

Depo

s it of 

super

- 

vision 

charg 

e 

Pro

g re 

ss 

ofP

h ys 

ical 

Shif

t i 

ng 

Date of 

Certific 

at ion 

from 

Agenc

y for 

Compl

e tion 

Esti 

ma 

te 

Am

o un 

t 

Issue 

/ 

Com

m e 

nts 

Wate 

r 

 Esti

m a 

te 

Appr 

oved 

[Len

g t h 

inkm

] 

[DEPA 

RTMENT

] 

[DD/M

M 

/ YYYY] 

[DD/MM

/ YYYY] 

[DD/M/ 

YYYY] 

[DD/M 

M/ 

YYYY] 

Not 

start 

ed 

TBD   

Electr

i c ity 

 Esti

m a 

te 

Appr 

oved 

[Len

g t h 

inkm

] 

[DEPA 

RTMENT

] 

[DD/M

M 

/ YYYY] 

[DD/MM

/ YYYY] 

[DD/MM

/ YYYY] 

[DD/M 

M/ 

YYYY] 

Not 

start 

ed 

TBD   

Other 

s 

 Esti

m a 

te 

Appr 

o 

ved 

[Len

g t h 

inkm

] 

[DEPA 

RTMENT

] 

[DD/M

M 

/YYYY] 

[DD/MM

/ YYYY] 

[DD/MM

/ 

YYYY] 

[DD/M 

M/ 

YYYY

] 

 TBD   
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6. Change of Scope 

S No. Proposal 

Details 
Date of first 

submission to 

AE 

Current Status 
COS 

Amount 

ed/ Actual Date 

of Approval 

1 Construction of 

[Flyover Name] at 

[Chainage] 

[DD/MM/YYYY] 
Approved in principle by 

Authority. 

Detailed quantities in 

proper order yet to be 

submitted 

[+/- 

Amount] 

[DD/MM/YYYY] 

2 
Nallah diversion 

through box 

culvert 

at[Chainage] 

[DD/MM/YYYY] Clarifications to be 

submitted by 

Concessionaire , 

expected 

date[DD/MM/YYYY] 

[+/- 

Amount] 

[DD/MM/YYYY] 

1. Mobilization of Resources: - All contractor equipment should be mandatorily 

fitted with GPS and the tracking of the same shall be maintained by the AE and submitted as part 

of the MPR. Vehicles without evidence of GPS history shall not be accepted as part of machinery 

deployment of the Contractor by the AE. The details of Mobilization of resource shall be 

submitted in the following format 

S 

N

o . 

Equipme

nt 

Name 

Ma 

k

e 

Mo

d 

el 

Age of 

Equip

m ent 

Details 

of 

owners

hi 

p/Hiring 

Planne

d / 

Requir

e d 

Quantit 

y 

Actua

l 

Quanti

t y 

Deplo

y ed 

Durin

g the 

Month 

Reason(s

) for 

Under/Ov

e r 

Mobilizati

o n 

Expecte 

dDelay 

due to 

Under- 

Mobiliz

at ion 

Remar

k s 

 
Excavator/ 

Poclain 

     5     

 
Paver 

     
2 

    

 
Transit 

Meter 

     
0 

    

 
Plate 

Compactors 

     0     

 
[ADD 

OTHERS] 
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2. Financial Progress Details (for PPP projects) 

2.1. Pen Picture - Escrow 

TPC (Cr) Cumulative 

inflowto 

Escrow till 

previous month 

(Cr) 

Cumulative 

outflowfrom 

Escrow till 

previous 

month(Cr) 

Inflow to 

Escrow during 

the month(Cr) 

Outflow from 

Escrow during 

themonth(Cr) 

1,206 1,033 900 30 35 

Are the Escrow withdrawals in accordance with the order of withdrawal as 

specified in the Concession Agreement? 

Tick as applicable 

If not, details to be provided below: 

2.2. Escrow details 

TPC (Cr) Cumulativ 

eexp. till 

date(Cr) 

Escrow 

Plan till 

date- Debt 

(BOT)(Cr) 

Escrow 

Plan till 

date- Equity 

(BOT)(Cr) 

Escrow 

Plan till 

date- VGF 

(BOT) (Cr) 

Escrow 

Actual till 

date- Debt 

(BOT) (Cr) 

Escrow 

Actual till 

date- 

Equity(BOT) 

(Cr) 

Escrow 

Actual 

till date- 

VGF 

(BOT) 

(Cr) 

1,206 1,033 900 306 - 769 264 - 

3. Summary of quality control tests 

3.1. Tests witnessed by IE/ AE 

Descriptio n Frequenc 

y of tests 

Uni 

t 

Total test up 

toPrevious 

Month 

Total test in This 

Month 

Cumulative No. 

oftests 

Remar 

ks 

No. 

s 

Qty. Conducte 

d 

Pas 

s 

Fai 

l 

Conducte 

d 

Pas 

s 

Fai 

l 

Conducte 

d 

Pas 

s 

Fai 

l 

Sub grade 

Procter test 1 150 m3 0 0 0 0 0 0 0 0 0  

  0            

Atterberg 

Limits 

1 1500 m3 0 0 0 0 0 0 0 0 0  
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Free Swell 

Index 

1 1500 m3 0 0 0 0 0 0 0 0 0  

Grain Size 

Analysis 

1 1500 m3 0 0 0 0 0 0 0 0 0  

C.B.R 1 3000 m3 0 0 0 0 0 0 0 0 0  

Granular Sub Base 

Gradation 1 200 m3 151 151 0 5 5 0 156 156 0  

Atterberg 

Limits 

1 200 m3 151 136 15 5 5 0 151 136 15  

Procter test 1 1500 m3 0 0 0 0 0 0 0 0 0  

Wet Mix 

Macadam 

             

Filter 

material 

             

Concrete              

Cement              

Water              

Prim e 

Coat 

             

Tack coat              

Dense 

Bituminous 

Macadam 

             

Bituminous 

s Concrete 

             

Bitumen 

test 

             

DLC              

Steel              

3.2. Tests conducted by IE / AE 

<Quality inspection test results to be reported in a table similar to the table provided 

inprevious section> 

4. Monitoring of maintenance obligations during construction phase 

4.1. Critical issues and action log 

S
N

o
 

Is
s
u

e
 

D
e
s
c
ri

p
ti

o
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O
n

g
o

in
g

/N
e
w

 

Is
s
u

e
 

C
o

n
c
e
rn

e
d

 

A
u

th
o

ri
ty

 

C
h

a
in

a
g

e
(s

) 

a
ff

e
c
te

d
 d

u
e
 

L
e
n

g
th

 a
ff

e
c
te

d
 

A
c
ti

o
n

(s
) 

ta
k
e
n

 

ti
ll

 n
o

w
 

A
c
ti

o
n

(s
) 

s
u

g
g

e
s
te

d
 

b
y
 

S
C

 

E
x
p

e
c
te

d
 D

a
te

 

fo
rr

e
s
o

lv
in

g
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1 Drying up 

of plants 

on 

median 

Ongoing Concessionaire 325+200 

to 

327+800 

2.6 Irregular 

watering 

Replacement 

of plants and 

daily 

watering 

NA 

2 Large 

potholes 

New Concessionaire 387+300 

LHS 

0.1 None Filling of 

potholes 

<DD/M 

M> 

4.2. Summary of repair work 

SNo Description Unit Total 

Work 

doneupto 

previous 

month 

Work 

done 

during 

reporting 

month 

Balance Remarks 

1 Carriageway and paved shoulders 

(a) Pot Holes Sqm 42 - - 42 
 

(b) Roughness value 

exceeding 2,500mm 

mm 
     

(c ) Cracking in more than 

5% of road surface 

Sqm 7179 - - 7179 
 

(d) Rutting exceeding 

10mm in more than 2% 

of road surface 

Sqm 5 - - 5 
 

(e) Bleeding/Skiding Sqm 
     

(f) Ravelling Sqm 
     

(g) Damage to pavement 

edges exceeding 10cm 

m 
     

2 Hard/Earth Shoulders 

(a) Rain cuts/ gullies in 

slope 

Cum 650 25 - 625 
 

(b) Edge drop at shoulders 

exceeding 40 mm 

m 
     

3 Drains and culverts 

(a) Cleaning of Culvert Nos 1 - - 1 
 

(b) Damage to or silting of 

culverts 

      

(c) Silting of drains in 

urban/semi urban areas 

      



 

 

Page 203 of 410  Subodh 

SNo Description Unit Total 

Work 

doneupto 

previous 

month 

Work 

done 

during 

reporting 

month 

Balance Remarks 

4 Road furniture 

(a) Sign Boards Nos 456 - - 456 
 

(b) Kilometer Stones 
      

(c ) Metal Beam Crash 

Barrier 

      

(d) Bus Shelters Nos 72 4 - 68 
 

(e) Junction signs Nos 26 8 - 18 
 

(f) Median Grills Rmt 894 - - 894 
 

(g) Studs Nos 5328 - - 5328 
 

(h) Delinators Nos 8236 - - 8236 
 

(i) Road Marking Sqm 1899 - - 1899 
 

(j) Kerb Painting Sqm 4575 - - 4575 
 

(k) Guard Posts Nos 3657 - - 3657 
 

5 Street lighting and telecom (ATMS) 

(a) Street lights Nos 
     

(b) Telecom Nos 
     

6 Trees and plantation 

(a) Removal of vegetation 

affecting sight line and 

road structures 

Ha 77.42 - 3.57 73.85 
 

(b) Replacement of trees 

and bushes 

Nos 15072 - - 15072 
 

7 Buildings and bridges 

(a) Rest areas 
      

(b) Toll plazas 
      

(c ) Bridges 
      

4.3. Status of damages 

SNo Period Amount of damages (Rs) 

1 Upto June 2016  

2 Jul 2016  

3 Aug 2016  
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4 Sep 2016  

 Total  

5. Safety features 

5.1. Pen picture of safety features 

Details to be provided after assessment of the site requirement vis-à-vis 

provisions in the Concession Agreement: 
 

Location of 

Black 

Spots 

Suggested Remedial 

Measures within 

provisions of 

Concession 

Agreement 

Additional Remedial 

Measures (if any) 

Financial implications 

of additional Remedial 

Measures for 

Authority(Cr.) 

    

    

    

    

5.2. Accident Report 

S
 N

o
 

D
a
te

 

C
h

a
in

a
g

e
 n

o
 

T
im

e
 o

f 
a
c
c
id

e
n

t 

S
e
x
 (

M
/F

) 

A B C D E F G H I J K No of 

affecte d 

H
e
lp

 p
ro

v
id

e
d

 b
y
 

A
c
c
id

e
n

t 
lo

c
a
ti

o
n

 

N
a
tu

re
 o

f 

a
c
c
id

e
n

t 
C

la
s
s
if

ic
a
ti

o
n

 o
f 

C
a
u

s
e
s
 

L
o

a
d

 c
o

n
d

it
io

n
s
 

o
f R

o
a
d

 c
o

n
d

it
io

n
 

In
te

rs
e
c
ti

o
n

 t
y
p

e
 

o
f W
e
a
th

e
r 

c
o

n
d

it
io

n
 

A
g

e
 o

f 
v
ic

ti
m

 

T
y
p

e
 o

f 
v
ic

ti
m

 

T
y
p

e
 o

f 
v
e
h

ic
le

 

F
a
ta

l 

M
a
jo

r 

M
in

o
r 

1 1/1/17 
382/050 

RHS 

05:25 

pm 

M 2 2 3 4 1 1 - 1 3 1 3 - 1 1 Ambu 

                    

                    

Mapping of report fields to responses 

A 1. Urban 2. Rural 

B 
1. Overturned 2. Head On Collision 3. Hit from Back 4. Hit to Fix Object 5. Right turn 

Collision 6. Left turn Collision 7. Veered Out off The Road 8. Hit Pedestrian 9. 
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Unknown/Hit & Ran Away 

C 1. Fatal 2. Major injury 3. Minor injury 

D 
1. Drunken 2. Over Speeding 3. Vehicle out of Control 4. Driven on wrong side 5. 

Mechanical Problem 6. Drowsiness/Not Applicable 7. Fault of Driver 

E 1. Normally Loaded 2. Overloaded/Handing 3. Empty 4. Unknown 

F 1. Straight road 2. Slight Curve 3. Sharp Curve 4. Hump 5. Dip 

G 
1. T-Junction 2. Y-Junction 3. Four arm Junction 4. Staggered Junction 5. Junction 

with more than 6. Round about 

H 
1. Fine/Clear 2.Mist/Fog 3. Cloudy 4. Light Rain 5. Heavy Rain 6. Strong Wind 7. 

Dust Storm 8. Cold 9. Hot 

I 1. 0-18 Years 2. 18-25 Years 3. 25-40 Years 4.40-60 Years 5. 60-80 Years 

J 1. Driver 2. Passenger 3. Pedestrian 4. Cyclist 5. Others 

K 
1. Two Wheeler 2. Auto Rickshaw 3. Car/Jeep 4. Bus 5. Light Truck 6. Heavy Truck 

7. Tractor 8. Bicycle 9. Cycle Rickshaw 10. Hand Drawn Cart 11. Animal Drawn Cart  

6. Annexures 

Annex 1. Detailed List of Physical Components as per Schedule G 

Component Physical Item 

 A- Widening and strengthening of existing road 

(1) Earthwork up to top of the sub-grade 

(2) Granular work (sub- base, base, shoulders) 

(a) GSB 

(b) WMM 

(3) Shoulders 

(4) Bituminous work 

(a) DBM 

Road works 

including culverts, 

minor bridges, 

underpasses, 

overpasses, 

approaches to 

ROB/RUB/ Major 

Bridges/ 

Structures(but 

excluding service 

roads) 

(b) BC 

(5) Rigid Pavement 

Concrete work 

(6) Widening and repair of culverts 

(7) Widening and repair of minor bridges 

B- New realignment/bypass 

(1) Earthwork up to top of the sub-grade 

(2) Granular work (sub- base, base, shoulders) 

(a) GSB 

(b) WMM 

(3) Shoulders 

(4) Bituminous work 

(a) DBM 

(b) BC 

(5) Rigid Pavement 
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Component Physical Item 

Concrete work 

C-New culverts, minor bridges, underpasses, overpasses on 

existing road, realignments, bypasses: 

(1) Culverts 

(2) Minor bridges 

(a) Foundation 

(b) Sub-structure 

(c) Super-structure (including crash barriers etc. complete) 

(3) Cattle/Pedestrian underpasses 

(a) Foundation 

(b) Sub-structure 

(c) Super-structure (including crash barriers etc. complete) 

(4) Pedestrian overpasses 

(a) Foundation 

(b) Sub-structure 

(c) Super-structure (including crash barriers etc. complete) 

(5) Grade separated structures 

(a) Underpasses 

 (i) Foundation 

(ii) Sub-structure 

(iii) Super-structure (including crash barriers etc.complete) 

(b) Overpass 

(i) Foundation 

(ii) Sub-structure 

(iii) Super-structure (including crash barriers etc. complete) 

(c) Flyover 

(i) Foundation 

(ii) Sub-structure 

(iii) Super-structure (including crash barriers etc. complete) 

(d) Foot over Bridge 

 A- Widening and repairs of Major Bridges 

(1) Foundation 

(a) Open Foundation 

(b) Pile Foundation/Well Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

B- Widening and repair of 

(a) ROB 

(1) Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

(b) RUB 

(1) Foundation 
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Component Physical Item 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

C- New Major Bridges 

(1) Foundation 

(a) Open Foundation 

MajorBridge works 

and ROB/RUB 

(b) Pile Foundation/Well Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

D- New rail-road bridges 

(a) ROB 

(1) Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

(b) RUB 

(1) Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

Structures 

(elevatedsections, 

reinforced 

earth) 

(1) Foundation 

(2) Sub-structure 

(3) Super-structure (including crash barriers etc. complete) 

 (4) Reinforced Earth Wall (includes Approaches of ROB, 

Underpasses, Overpasses, Flyover etc. 

Other Works (i) Service roads/ Slip Roads 

(ii) Toll Plaza 

(iii) Road side drains 

(iv) Road signs, markings, km stones, safety devices, …. 

(a)Road signs, markings, km stones, …. 

(b) Concrete Crash Barrier/ W-Beam Crash Barrier in Road 

work 

(v) Project facilities 

(a) Bus bays 

(b) Truck lay-byes 

(c) Rest areas 

(vi) Repairs to bridges/structures 

(vii) Road side plantation 

(viii) Protection works 

(a) Boulder Pitching on slopes 

(b) Toe/Retaining wall 

(ix) Tunnel 

 (a) Excavation 

(b) Construction of support systemincluding rock bolting, lining etc.  

(c) On complete completion of tunnel 
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Component Physical Item 

(x) Miscellaneous 

* The above list is illustrative and may require modification as per the actual 

scope of the work 

Annex 2. Onwards 

IE / AE should include comments, status update, data points and reports in 

following annexures which have not been included elsewhere in the main report. 

Such reports may include but not limited to: 

• Review status of drawings/ design reports 

• Review status of other documents 

• Minutes of review meeting 

• Detailed Inspection report of project highway 

• Correspondence details 

• Weather report 

• Organizational chart of Concessionaire / Contractor and IE / AE 

• List of lab equipment 

• Details of user complaints 

• Project photographs 
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ANNEXURE-VI - FORMAT FOR MONTHLY PROGRESS REPORT 

DURING O&M PHASE 

 

 

 

 

 

 

 

 

[NAME & LOGO OF IMPLEMENTING AGENCY] 

 

 

[PROJECT NAME (O&M)] 

 
Authority Engineer 

[NAME OF CONSULTING FIRM] 

 

 

MONTHLY STATUS REPORT NO. [XX] 

 

 

FOR THE MONTH OF: [MONTH], [YEAR] 
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1. Executive Summary 

1.1. Overall road condition 

Road condition LHS RHS 

Satisfactory road condition 40 km 20 km 

Poor road condition 50 km 70 km 

Total length of project 90 km 90 km 

1.2. Key reporting metrics 

Key metrics Value/Amoun t 

No of pending NCRs 35 

Damages amount recommended on Concessionaire (Rs Cr) Rs 5.9 Cr 

No of pending Change of Scope proposals 2 

No of pending disputes 2 

Monthly toll collection (Rs Cr) If(appclialbe) Rs 3.8 Cr 

No of accidents 12 

No of encroachments 47 

1.3. Key maintenance activities undertaken 

Asset Maintenance activities undertaken 

Pavement 
• Concessionaire has commenced the work for renewal and repair of 

pavement on the project highway w.e.f 14th September 2016 

Shoulder  

Drainage • Cleaning of drainage in built up areas n progress 

Median  

Road furniture 
• Concessionaire has taken up repairs and maintenance of MBCB and 

electric poles, etc on issuance of NCPs from Authority Engineer 

Bridges  

Buildings • As per provisions of CA and policy decided by MoRTH/RO, MoRTH 

Mumbai, 2 ETC lanes at each toll plaza have been operationalised w.e.f. 

25th September 2016. The connectivity of ETC lanes with Central 

Clearing House (CCH) has been achieved 

and presently ETC lanes are operationalized in Hybrid Mode due to less 

number of tags purchased by highway users 

Horticulture 
• Planting of new trees from Chainage 200+300 to 226+650 

• Trimming of plants which were causing obstruction to highway users  
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1.4. Pending issues 

• Overlay on the entire stretch of project length of 252 km and service roads 

has not been taken up by Concessionaire yet since the date of 

completion of overlay is due in next 25 days 

• Over all progress is very slow regarding repair of potholes and rutting on 

Main Carriageway which is causing inconvenience to highway users and 

is also a concern from road safety point of view. 

• Street lighting in 

– Anantapur bypass completed on main carriageway and is 

energized but for service roads street lighting is pending on both 

sides 

– Kurnool bypass erection of poles only completed in main 

carriageway not yet energized till to date, but for service roads not 

started 

1.5. Recommended actions by Authority Engineer 

• In spite of the repeated requests, there is no material change in status of works pertaining to 

repairs/ rectifications of defects on the project highway. AE has recommended the damages 

of Rs 5.9 Cr on the Concessionaire on account of delay in repairs of defects in road and bridge 

works in terms of the provision of Clause 

15.8.1 of the Concession Agreement. Concessionaire shall be liable for imposition of further 

damages on similar lines till the date of completion 

• Concessionaire is requested to take at most care for completing the overlay before 

31.03.2017 since the existing road condition is getting deteriorated day by day causing much 

inconvenience to the traffic 

1.6. Strip Plan for maintenance 

Satisfactory road condition (Maintenance not required)  

Poor road condition (Maintenance 

 required) 

 

Main report  

2. Project Overview 

2.1. Key project details 

Project Name 
 

NH no (New/Old) 
 

Mode of the Project 
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No. of Lanes 
 

Length of the Project 
 

Total Project Cost 
 

Concessionaire/ Contractor 
 

Date of Award (LOA date) 
 

Appointed Date 
 

Commercial Operation Date (COD) 
 

Concession Period 
 

O&M Period 
 

Authority Engineer 
 

AE Agreement Date 
 

AE Mobilization Date 
 

AE Scheduled Completion Date 
 

AE EOT (Extension Of Time) 
 

2.2. Location Map 

 

2.3. Key plan 

 

2.4. RoW availability 

Width of RoW available on both sides of the highway 
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20 m 

 
 

                   
 

>20 m                 25 25 25 

2.5. Summary of project features 

SNo Particular s Value 

1 No of flyovers 2 

2 Service Road 45 

3 ROBs 5 

4 ROB location (chainage) 261.975, 299.606, 350.547, 

396.135 & 420.302 

5 RUBs 0 

6 RUB location (chainage) NA 

7 No of Bypass 7 

8 Length of Bypass 43 

9 No of Major Bridges 7 

10 No of Minor Bridges 67 

11 No of Culvert 640 

12 No of VUP 16 

13 No of PUP/ Cattle Underpass 12 

14 No of Major Intersection/ Junction 22 

15 No of Toll Plaza 3 

16 Location of Toll Plaza (chainage)  

17 No of Truck Laybye 30 

18 No of Bus Bays 122 

19 No of Wayside Amenities 0 

20 Location of Wayside Amenities (chainage) NA 

3. Critical Issues and Action taken 

3.1. Issue and action log 
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1 Drying up 

of plants 

Ongoing Concession 

aire 

325+200to 

327+800 

2.6  Irregular 

watering 

Replacement 

of plants 

NA 
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on 

median 

and daily 

watering 

2 
Large 

potholes 
New 

Concession 

aire 

387+300 

LHS 

0.1 None Filling of 

potholes 

<DD/M 

M> 

3.2. Summary of items (Cumulative Observations/ Deficiencies) 

SNo Description Unit Total Work 

doneupto 

previous 

month 

Work 

done 

during 

reporting 

month 

Balance Remarks 

1 Carriageway and paved shoulders 

(a) Pot Holes Sqm 42 - - 42 
 

(b) Roughness value 

exceeding 2,500mm 

mm 
     

(c ) Cracking in more than 

5% of road surface 

Sqm 7179 - - 7179 
 

(d) Rutting exceeding 

10mm in more than 2% 

of road surface 

Sqm 5 - - 5 
 

(e) Bleeding/Skiding Sqm 
     

(f) Ravelling Sqm 
     

(g) Damage to pavement 

edges exceeding 10cm 

m 
     

2 Hard/Earth Shoulders 

(a) Rain cuts/ gullies in 

slope 

Cum 650 25 - 625 
 

(b) Edge drop at shoulders 

exceeding 40 mm 

m 
     

3 Drains and culverts 

(a) Cleaning of Culvert Nos 1 - - 1 
 

(b) Damage to or silting of 

culverts 

      

(c) Silting of drains in 

urban/semi urban areas 

      

4 Road furniture 

(a) Sign Boards Nos 456 - - 456 
 

(b) Kilometer Stones 
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(c ) Metal Beam Crash 

Barrier 

      

(d) Bus Shelters Nos 72 4 - 68 
 

(e) Junction signs Nos 26 8 - 18 
 

(f) Median Grills Rmt 894 - - 894 
 

(g) Studs Nos 5328 - - 5328 
 

(h) Delinators Nos 8236 - - 8236 
 

(i) Road Marking Sqm 1899 - - 1899 
 

(j) Kerb Painting Sqm 4575 - - 4575 
 

(k) Guard Posts Nos 3657 - - 3657 
 

5 Street lighting and telecom (ATMS) 

(a) Street lights Nos 
     

(b) Telecom Nos 
     

6 Trees and plantation 

 (a) Removal of vegetation 

affecting sight line and 

road structures 

Ha 77.42 - 3.57 73.85  

(b) Replacement of trees 

and bushes 

Nos 15072 - - 15072  

7 Buildings and bridges 

(a) Rest areas       

(b) Toll plazas       

(c ) Bridges       

3.3. Obligations as per contract 

Please write a summary of contractual obligations of Concessionaire and non- 

compliances of critical obligations highlighting reasons for delay and stating 

pending actions 

• Critical obligations of Concessionaire as per contract 

• Non compliance of critical contractual obligations 

3.4. Major maintenance and Inspection schedule 

Item Responsibility Last completed on Due date 

Major maintenance Concessionaire [DD/MM/YY] [DD/MM/YY] 

Periodic overlay Concessionaire [DD/MM/YY] [DD/MM/YY] 
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Bi
tu

m
in

ou
s 

Pavement inspection 

using NSV 

Authority Engineer [DD/MM/YY] [DD/MM/YY] 

Roughness using 

Laser Profilometer 
Authority Engineer [DD/MM/YY] [DD/MM/YY] 

Pavement  strength 

using FWD 
Authority Engineer [DD/MM/YY] [DD/MM/YY] 

Bridge inspection 

using MBIU 
Authority Engineer [DD/MM/YY] [DD/MM/YY] 

Road sign inspection 

using Reflectometer 

Authority Engineer [DD/MM/YY] [DD/MM/YY] 

Other    

4. Inspection Report 

4.1. Summary of NCR issued 

SNo Highway 

asset 
Total NCR 

issuedtill 

previous 

month (A) 

NCR issued in 

reporting 

month(B) 

NCR closed in 

reporting 

month(C) 

Balance NCR 

(A+B-C) 

1 Pavement 48 12 25 35 

2 Shoulder 7 0 3 4 

3 Drainage     

4 Median     

5 Road furniture     

6 Bridges     

7 Buildings     

8 Horticulture     

9 [Other assets]     

 Total     

4.2. Equipment based inspection report 
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0.000 0.500 L1 2X10 20X35 2.5X1.2 4X12 25 1.4 
 

4.23 7110 34 14 

0.500 1.000 L1 3X5 10X15 1.5X0.8 3X10 24 1.8 
 

2.68 7430 36 15 

1.000 1.500 L1 
           

Report of equipment based inspection needs be provided as an Annexure to 

monthly report as per the defined frequency. Following documents/media to be 

submitted for equipment based inspection. 

• Video footage of all cameras installed on Network Survey Vehicle- ROW cameras and 

pavement camera 

• Network Survey Vehicle report capturing dimensions of following key 

metrics of pavement 

– Cracks 

– Potholes 

– Raveling 

– Bleeding 

– Rutting 

– Texture depth 

– Skid resistance 

– Roughness (IRI) 

• Falling Weight Deflectometer (FWD) report capturing following key metrics 

of pavement strength 

– Deflection Bowl (Transient Deflections at seven different points)  

– Corrected Elastic Modulus Bituminous E1 

– Corrected Elastic Modulus Granular E2 

– Corrected Elastic Modulus Subgrade E3 

– Subgrade CBR 

– Bituminous layer coefficient A1 

– Base layer coefficient A2 

– Granular base layer coefficient A3 

–  

– Modified structural number 

• Mobile Bridge Inspection Report (MBIU) capturing following key metrics of 

bridges 
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– Condition Approach 

– Condition Signs 

– Condition Debris 

– Condition Joint 

– Condition Deck 

– Condition Rails 

– Condition Protect 

– Condition Stream 

– Condition Superstructure 

– Condition Piers 

– Condition Abutment 

• Retro reflectometer report capturing following key metrics of road furniture 

– Coefficient of retroreflected luminance RA (night time retroreflection) 

of road traffic signs 

5. Monitoring of ETC lanes 

5.1. Monthly ETC Report 

TYPE OF 

VEHICLE 

For 

Corresponding 

month of 

previous year 

 For Previous 

Month 

For Current Month 

 
No of 

vehicles 

Fee 

Collected 

No of 

vehicles 

Fee 

Collected 

Fee 

per 

vehicle 

No of 

vehicles 

Fee Collected 

A Car Total 3845 384500 4659 465,900.00 100 4289 428,900.00 

B LCV Total 1521 243360 1312 209,920.00 160 1399 223,840.00 

C Bus Total 2404 793386 2284 765,207.00 201 2349 786,915.00 

D Truck Total 1603 528924 1523 510,138.00 134 1566 524,610.00 

E 3 

Axle 

Total 18990 6836400 16310 5,953,150.00 365 15127 5,521,355.00 

F MAV Total 16119 8381880 21111 11,188,830.00 530 18790 9,958,700.00 

G 
Over 

Size 
Total 1 630 27 17,280.00 640 36 23,040.00 

 Total for the 

Month 
49844 18,050,61 52963 19,898,834 

 

49016 18,265,661 

  8     
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5.2. On-ground infrastructure report 

Total number of plaza lanes = Total number of dedicated ETC lanes =Total 

number of hybrid lanes = 

SNo Description Tota 

l unit 

s 

Units 

working 

Units 

damaged 

/ 

missing 

Equipment 

owner/ 

provider 

Equipment as 

per 

specifications 

(Y/N) 

Remark 

s 

1 Hardware 

(a) Over-head transceiver 4 3 1 ABC Co. Y 
 

 (b) Hand-held reader 
      

(c ) Lane controller 
      

(d) AVC 
      

(e) Camera 
      

(f) Weigh-in-motion 
      

(g) Static weigh bridge 
      

(h) Any other items 
      

2 Softwares 

(a) Software – Lane/ 

Plaza level 

      

(b) TMS 
      

(c) Any other items 
      

5.3. On-ground ETC operations and SLA adherence 

Lane Average 

queue 

length 

during 

peaktime 

Average 

queue 

length 

during 

nonpeak 

time 

Average 

Transactio 

ntime 

(cash) 

Average 

transaction 

time (RFID) 

Average 

transactio 

ntime 

(cards) 

Average 

transactio 

ntime 

(wallet) 

Average 

transctio 

ntime 

(others) 

Lane 1 10 vehicles 5 vehicles 15 

seconds 

10 seconds 20 

seconds 

25 

seconds 

UPI – 20 

seconds 

Lane 2        

Lane 3        

• Average system uptime = 80% 

• Transactions uploaded (as per SLA) = 80% 

• Blacklists uploaded (as per SLA) = 50% 

• Blacklists downloaded (as per SLA) = 85% 

6. Status of Damages for breach of maintenance activities 
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6.1. Damages for non completion of project facilities 

SNo Period Amount of damages (Rs) 

1 Upto June 2016 15,00,35,000 

2 Jul 2016 2,00,88,000 

3 Aug 2016 2,00,88,000 

4 Sep 2016 1,94,40,000 

 Total 20,96,51,000 

Supporting Calculations for damages for Sep 2016 

• No of days in Sep = 30 

• Performance security is Rs 64,80,00,000 

• As per CA Clause 12.3.2 damages payable is 0.1% of performance security per day = Rs 

6,48,000 

• Total damages payable = 30 X 6,48,000 = Rs 1,94,40,000 

6.2. Damages for breach of maintenance activities 

SNo Period Amount of damages (Rs) 

1 Upto June 2016 1,00,35,000 

2 Jul 2016 6.63,196 

3 Aug 2016 6,63,196 

4 Sep 2016 52,22,444 

 Total 1,65,83,836 

Supporting Calculations for damages for reporting month 
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6.3. Damages for non completion of major maintenance/ periodic overlay 

SNo Period Amount of damages (Rs) 

1 June 2016 6,48,000 

2 Jul 2016 2,00,88,000 

3 Aug 2016 2,00,88,000 

4 Sep 2016 1,94,40,000 

 Total 6,02,64,000 
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Supporting Calculations for damages for Sep 2016 

• No of days in Sep = 30 

• Performance security is Rs 64,80,00,000 

• As per CA Clause 12.3.2 damages payable is 0.1% of performance security per day = Rs 

6,48,000 

• Total damages payable = 30 X 6,48,000 = Rs 1,94,40,000 

7. Change of Scope proposals 

SN 

o 

Proposal Details Date of first 

submission 

to AE 

Current status COS 

Amount 
Expected/ 

Actual date 

of approval 

1 Construction of 

[Flyover Name]at 

[Chainage] 

[DD/MM/YYY 

Y] 
Approved in principle 

by Authority. Detailed 

quantities in proper 

order yet to be 

submitted 

[+/-Amount] [DD/MM/YYY 

Y] 

2 Nallah diversion 

through box culvert 

at [Chainage] 

[DD/MM/YYY 

Y ] 
Clarifications to be 

submitted by 

Concessionaire, 

expected date 

[DD/MM/YYYY] 

[+/-Amount] [DD/MM/YYY 

Y] 

8. Status of pending disputes 

S 

No 

Dispute Details Date of first 

submission 

toAE 

Suggested resolution by 

AE 

Dispute 

Amount (if 

applicable) 

Current 

stage 

1 Increased tollable 

length to be 

applicable in toll 

fee calculations 

[DD/MM/YYYY] No merit in increasing 

tollable length hence no 

action required by RO, 

MoRTH Mumbai 

NA SAROD 

2 Filling stations 

energized without 

obtaining NOC 

from ministry 

[DD/MM/YYYY] RO, MoRTH Mumbaito 

consider the 

Concessionaire's request 

for intervention and 

assistance 

[+/- Amount] B/w 

Concession 

aire and 

RO, 

MoRTH 

Mumbai 

9. Reports 

9.1. Monthly Toll Collection Report (Applicable only if project highway is 

tolled) 

TYPE OF For For Previous Month For Current Month 
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VEHICLE Corresponding 

month of 

previous year 

 

No of 

vehicle

s 

Fee 

Collecte

d 

No of 

vehicle

s 

Fee 

Collected 

Fee 

per 

vehicl

e 

No of 

vehicle

s 

Fee 

Collected 

A Car Single 3845 384500 4659 465,900.00 100 4289 428,900.00 

Retur

n 

1506 218370 1972 295,800.00 150 1758 263,700.00 

Local 769 38450 979 48,950.00 50 1029 51,450.00 

B LCV Single 1521 243360 1312 209,920.00 160 1399 223,840.00 

Retur

n 

134 31490 162 38,880.00 240 132 31,680.00 

Local 1683 134640 1838 147,040.00 80 1461 116,880.00 

C Bus Single 2404 793386 2284 765,207.00 201 2349 786,915.00 

Return 359 177903 173 87,567.00 303 203 102,717.00 

Local 277 45738 205 34,782.00 102 318 54,060.00 

 Truc

k 

Single 1603 528924 1523 510,138.00 134 1566 524,610.00 

Return 240 118602 116 58,378.00 202 136 68,478.00 

Local 185 30492 136 23,188.00 68 212 36,040.00 

E 3 

Axle 

Single 18990 6836400 16310 5,953,150.00 365 15127 5,521,355.0

0 

Return 131 70740 34 18,700.00 550 37 20,350.00 

Local 69 12420 84 15,540.00 185 131 24,235.00 

F MAV Single 16119 8381880 21111 11,188,830.0

0 

530 18790 9,958,700.0

0 

Return 2 1550 20 15,800.00 790 35 27,650.00 

Local 6 1560 18 4,770.00 265 8 2,120.00 

G Over 

Size 

Single 1 630 27 17,280.00 640 36 23,040.00 

Return  0 0 - 965  - 

Local  0 0 - 320  - 

 Total for 

the 

Month 

49844 18,050,61 

8 

52963 19,898,834 
 

49016 18,265,66 

1 
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9.2 Accident Report 
S

 N
o

 

D
a
te

 

  

C
h

a
in

a
g

e
 n

o
 

T
im

e
 o

f 
a
c
c
id

e
n

t 

S
e
x
 (

M
/F

) 

A B C D E F G H I J K 
 

 

No of 

affecte d 

H
e
lp

 p
ro

v
id

e
d

 b
y
 

A
c
c
id

e
n

t 
lo

c
a
ti

o
n

 

N
a
tu

re
 o

f 
a
c
c
id

e
n

t 

C
la

s
s
if

ic
a
ti

o
n

 o
f 

a
c
c
id

e
n

t C
a
u

s
e
s
 

L
o

a
d

 c
o

n
d

it
io

n
s
 o

f 

v
e
h

ic
le

 
R

o
a
d

 c
o

n
d

it
io

n
 

In
te

rs
e
c
ti

o
n

 t
y
p

e
 o

f 

c
o

n
tr

o
l 

W
e
a
th

e
r 

c
o

n
d

it
io

n
 

A
g

e
 o

f 
v
ic

ti
m

 

T
y
p

e
 o

f 
v
ic

ti
m

 

T
y
p

e
 o

f 
v
e
h

ic
le

 

F
a
ta

l 

M
a
jo

 

M
in

o
 

1 1/1/17 
382/050 

RHS 

05:25 

pm 

M 2 2 3 4 1 1 - 1 3 1 3 - 1 1 Ambu 

                    

                    

Mapping of report fields to responses 

A 1. Urban 2. Rural 

B 1. Overturned 2. Head On Collision 3. Hit from Back 4. Hit to Fix Object 5. Right turn 

Collision 

6. Left turn Collision 7. Veered Out off The Road 8. Hit Pedestrian 9. Unknown/Hit & 

Ran Away 

C 1. Fatal 2. Major injury 3. Minor injury 

D 1. Drunken 2. Over Speeding 3. Vehicle out of Control 4. Driven on wrong side 5. 

Mechanical Problem 6. Drowsiness/Not Applicable 7. Fault of Driver 

E 1. Normally Loaded 2. Overloaded/Handing 3. Empty 4. Unknown 

F 1. Straight road 2. Slight Curve 3. Sharp Curve 4. Hump 5. Dip 

G 1. T-Junction 2. Y-Junction 3. Four arm Junction 4. Staggered Junction 5. Junction 

with more than 6. Round about Junction 

H 1. Fine/Clear 2.Mist/Fog 3. Cloudy 4. Light Rain 5. Heavy Rain 6. Strong Wind 7. 

Dust Storm 8. 

Cold 9. Hot 

I 1. 0-18 Years 2. 18-25 Years 3. 25-40 Years 4.40-60 Years 5. 60-80 Years 

J 1. Driver 2. Passenger 3. Pedestrian 4. Cyclist 5. Others 

K 1. Two Wheeler 2. Auto Rickshaw 3. Car/Jeep 4. Bus 5. Light Truck 6. Heavy Truck 

7. Tractor 
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8. Bicycle 9. Cycle Rickshaw 10. Hand Drawn Cart 11. Animal Drawn Cart  

 

 

9.3. Details of complaints 

SNo 
Toll 

plaz 

a 

Complaint 

No 

Date Name of the 

person 

Contact 

details 

of 

person 

Details of 

complaint 

Compliance by 

the 

concessionaire 

1  81 8/9/2016 Mr. 

Shailendra 

Gurjar, LIG- 

44,RSS 

mohalla, 

Shivaji Nagar, 

Bhopal (M.P.) 

 
Mr. Shailendra 

Complaints 

regarding Pot 

holes on the 

Highway may 

cause accidents. 

Pot holes are 

repaired 

2  82 10/9/2016 Dr. Anil 

Diwakar, 

HIG 

Swarganga 

Complex 

Bus Stand 

Seoni (M.P.) 

 Dr. Diwakar 

complaints that 

presence of 

Animals and also 

Pot holes on 

road are 

obstructing the 

driving which 

may cause 

accidents. 

Animals are 

continuously 

driven out from 

the Road by the 

Highway 

Patrolling team 

and Pot holes are 

repaired. 

3  83 11/9/2016 Maj. 

Sidharth, 

238 Fd 

wksp 

C/o- 56 

APO 

 Maj. Sidharth 

while travelling in 

personal car 

wants Exemption 

from Toll Fee on 

production of I.D. 

Card 

The Exemption 

under Indian Toll 

(Army and Air 

force) Act 1901, 

to army 

personnel 

travelling in 

private vehicle 

may be given if 

on Govt. duty 

with requisite 

pass as specified 

in the Indian Toll 

(Army and Air 
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Force Rules, 

1942) 

9.4. Encroachment list 
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1 
212+500 

LHS Kurnool Kurnool 
Temporar 

y 

Tea 

stall 
New 7 5mX3.5m 

Vijay Kumar 

Reddy 

2 
213+20 

0 
RHS Kurnool 

Dinnedevara 

Padu 

Permanen 

t 

Godow 

n 
Existing 5 

10.5m 

X4m 
Buddana 

9.5. Lane Closure Report 

S.No Date Chainage 

(Km) 

Side Time of Closure Reasons for Lane 

Closure & 

Approval Details 

Remarks 

From To 

1 
9/9/201 215+30 215+35 

RHS 1pm-4pm Patch work 
 

 6 0 0    

        

10. Annexures 
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Annexure 1: Detailed visual inspection report of project highway 

Assets to be covered- Pavement, Shoulder, Drainage, Median, Bridges, Road 

furniture, Buildings, Horticulture, Service Road 

SNo NCP/ SNo Date of 

issue 

Description 

of defect 
Chainage Side AE Remarks 

1 311 15.08.2016 Potholes 311+200 LHS To be 

repaired 

2 312 15.08.2016 Cracking 311+500 RHS 
To be filled 

immediately 

3       

4       

Annexure 2 onwards: 

AE should include comments, status update, data points and reports in 

following annexures which have not been included elsewhere in the main report. 

Such reports may include but not limited to: 

• Minutes of review meeting 

• Correspondence details 

• Weather report 

• Organizational chart of Concessionaire and AE 

• Project photographs 
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Annexure VII-OUTPUT FORMAT FROM NETWORK SURVEY 

VEHICLE AND FWDTESTING 

 

 

 

 

 

 

 

 

[NAME & LOGO OF IMPLEMENTING AGENCY] 

 

 

[PROJECT NAME] 

 
Authority Engineer 

[NAME OF CONSULTING FIRM] 

 

 

 

 

 

OUTPUT FROM NETWORK SURVEY VEHICLE AND FWD 

TESTING 
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2.6. Falling Weight Deflectometer (FWD) 183 
 

2.7. Falling Weight Deflectometer (FWD) Rigid 
  

Annexure VII: OUTPUT FORMAT FROM NETWORK SURVEY VEHICLE AND 

FWDTESTING (SECTION 1: TESTING AT TIME OF COMPLETION, SECTION 

2: FWD ATTRIBUTES - ANNUALLY, BALANCE PARAMETERS –

BIANNUALLY AFTER CONSTRUCTION PHASE) 

In addition to the reports being submitted on equipment based inspection as 

specified in Section 4.2 of the Monthly Progress Report in the O&M phase, the 

Authority Engineer (AE) shall submit electronically in excel (.xls) format certain key 

parameters to the Project Director in the following format. 

Worksheets under Section 1 (‘Road inventory data’) shall be updated from surveys 

conducted only once at the time of completion testing. Worksheets under Section 

2 (‘Road condition data’) shall be updated from surveys carried out annually for 

FWD attributes and biannually for the remaining attributes. 

The fields to be updated in each of the worksheets are described below. Each 

description is followed by an example of data for a sample project. 

SECTION 1 - ROAD INVENTORY DATA 

Road inventory data consists of parameters which provide basic information about 

roads such as pavement type, number of lanes, topography, etc. These 

parameters are largely static in nature, and therefore a survey to update this 

dataset shall be conducted only once at the time of completion testing. The road 

inventory data shall be used to update specific worksheets listed below. 

1.1. Location Reference Post (LRP) Master 

The following table lists the fields which need to be populated for the ‘LRP Master’ 

attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

LRP Name Name of location reference post (LRP) Km stone 17 

Chainage Chainage of the survey point (in km) 17 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 



 

 

Page 232 of 410  Subodh 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Old NH Number Old National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

 

A sample output is shown below for reference 

NH 

Numbe 

r 

LRP Name Chainag 

e 

Direction Latitud 

e 

Longitude Altitude 
Survey 

Date 

Old NH 

Numbe 

r 

Section 

Code 

NH0xxx Road Start 1.230 Increasing 9.98897 78.02671 63.07767 23-12-15 NH0yyy ABC-DEF 

NH0xxx Km Stone 8 8.000 Increasing 9.98444 78.02934 68.60126 23-12-15 NH0yyy ABC-DEF 

NH0xxx Km Stone 8 8.030 Increasing 9.98341 78.03004 68.15520 23-12-15 NH0yyy ABC-DEF 

NH0xxx Km Stone 9.008 Increasing 9.98107 78.03078 65.17153 23-12-15 NH0yyy ABC-DEF 

NH0xxx Km Stone 12.012 Increasing 9.96328 78.04160 56.03436 23-12-15 NH0yyy ABC-DEF 

NH0xxx Km Stone 

17 

17.085 Increasing 9.95385 78.05255 56.24748 23-12-15 NH0yyy ABC-DEF 

1.2. Carriageway Type 

The following table lists the fields which need to be populated for the 

‘Carriageway Type’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of section HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Carriageway Type Type of carriageway, classified into one of the below 

categories: 

• Divided 

• Undivided 

Divided 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference 
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NH Number Section 
Start 

Chainage 

End 

Chainage 

Carriagewa 

y Type 

Date of 

Survey 
Latitude Longitude 

NH00xx ABC-DEF 0.000 0.794 Undivided 06-05-17 9.98897 78.02671 

NH00xx ABC-DEF 0.794 1.000 Undivided 06-05-17 9.98444 78.02934 

NH00xx ABC-DEF 1.000 2.810 Undivided 06-05-17 9.98341 78.03004 

NH00xx ABC-DEF 2.810 4.335 Undivided 06-05-17 9.98107 78.03078 

NH00xx ABC-DEF 4.335 6.666 Undivided 06-05-17 9.96328 78.04160 

NH00xx ABC-DEF 6.666 12.906 Undivided 06-05-17 9.95385 78.05255 

1.3. Road Type 

The following table lists the fields which need to be populated for the ‘Road 

Type’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Road Type Classification of road on basis of number of lanes 

• Single Lane 

• Two Lane 

• Intermediate Lane 

• Four Lane 

• Six Lane 

Four Lane 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NHNumbe r Section 
Start 

Chainage 

End 

Chainage 
RoadType 

Date of 

Survey 
Latitud e Longitude 

NH00xx ABC-DEF 0.000 0.794 Two Lane 06-05-17 9.98897 78.02671 

NH00xx ABC-DEF 0.794 1.000 Two Lane 06-05-17 9.98444 78.02934 
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NH00xx ABC-DEF 1.000 2.810 Two Lane 06-05-17 9.98341 78.03004 

NH00xx ABC-DEF 2.810 4.335 Two Lane 06-05-17 9.98107 78.03078 

NH00xx ABC-DEF 4.335 6.666 Two Lane 06-05-17 9.96328 78.04160 

NH00xx ABC-DEF 6.666 12.906 Two Lane 06-05-17 9.95385 78.05255 

1.4. Pavement Type 

The following table lists the fields which need to be populated for the ‘Pavement 

Type’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Pavement Type Classification of pavement based on type of 

surface: 

• Asphalt 

• Cement concrete 

Asphalt 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NHNumbe 

r 

Section 
Start 

Chainage 

End 

Chainage 
Directio 

n 

Pavement 

Type 

Date of 

Survey 

Latitud 

e 

Longitude 

NH00xx 
ABC- 

DEF 
0.000 0.804 Both Asphalt 06-05-17 9.98897 78.02671 

NH00xx 
ABC-

DEF 
0.804 1.000 Both Asphalt 06-05-17 9.98444 78.02934 

NH00xx 
ABC- 

DEF 
1.000 1.172 Both Asphalt 06-05-17 9.98341 78.03004 

NH00xx 
ABC- 

DEF 
1.172 2.821 Both Asphalt 06-05-17 9.98107 78.03078 
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NH00xx 
ABC-

DEF 
2.821 4.350 Both Asphalt 06-05-17 9.96328 78.04160 

NH00xx 
ABC- 

DEF 
4.350 6.710 Both Asphalt 06-05-17 9.95385 78.05255 

NH00xx 
ABC-

DEF 
6.710 12.925 Both Asphalt 06-05-17 9.93102 78.05648 

 

1.5. Pavement Width 

The following table lists the fields which need to be populated for the ‘Pavement 

Width’ attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km)  

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Pavement Width Width of the pavement in metres, classified into 

one of the below categories 

• >= 3.75m and < 5.5m 

• >5.5m and < 7m 

• >= 7m and < 10.5m 

• >=10.5m and <=12.5m 

• > 12.5m 

>7m and <10.5m 

Pavement Width Value 
Width of the pavement in metres, rounded to 

two places after decimal 

7.0 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 
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NH 

Number 
Section 

Code 

Start 

Chainage 

End 

Chainage 

Directio 

n 
Pavement 

Width 

Pavemen 

t 

Width 

Value 

Survey 

Date 

Latitude Longitud 

 

e 

NH00xx ABC-

DEF 

0.000 0.794 Both 7 – 10.5 m 7.00 06-05-

17 

9.98897 78.02671 

NH00xx ABC-

DEF 

0.794 1.000 Both 7 – 10.5 m 7.00 06-05-

17 

9.98444 78.02934 

NH00xx ABC-

DEF 

1.000 2.810 Both 7 – 10.5 m 7.00 06-05-

17 

9.98341 78.03004 

NH00xx ABC-

DEF 

2.810 4.335 Both 7 – 10.5 m 7.00 06-05-

17 

9.98107 78.03078 

NH00xx ABC-

DEF 

4.335 6.666 Both 7 – 10.5 m 7.00 06-05-

17 

9.96328 78.04160 

NH00xx ABC-

DEF 

6.666 12.906 Both 7 – 10.5 m 7.00 06-05-

17 

9.95385 78.05255 

1.6. Shoulder Type 

The following table lists the fields which need to be populated for the  ‘Shoulder 

Type’ attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Shoulder Type Type of shoulder, classified into one of the below 

categories: 

• None 

• Paved 

• Gravel 

• Earth 

Gravel 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 
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A sample output is shown below for reference: 

NH 

Number 

Section 

Code 
Start 

Chainage 

End 

Chainage 
Directio 

n 

ShoulderType Survey 

Date 

Latitud 

e 

Longitude 

NH00xx ABC-DEF 0.000 0.763 Increasing No Shoulder 09-01-16 9.98897 78.02671 

NH00xx ABC-DEF 0.763 0.834 Increasing Gravel 09-01-16 9.98444 78.02934 

NH00xx ABC-DEF 0.834 1.254 Increasing Gravel 09-01-16 9.98341 78.03004 

NH00xx ABC-DEF 1.254 2.945 Increasing Gravel 05-01-16 9.98107 78.03078 

NH00xx ABC-DEF 2.945 4.327 Increasing Gravel 05-01-16 9.96328 78.04160 

NH00xx ABC-DEF 4.327 4.405 Increasing Gravel 05-01-16 9.95385 78.05255 

NH00xx ABC-DEF 4.405 6.844 Increasing Gravel 05-01-16 9.93102 78.05648 

NH00xx ABC-DEF 6.844 9.359 Increasing Gravel 05-01-16 9.91229 78.04961 

NH00xx ABC-DEF 9.359 12.966 Increasing Gravel 05-01-16 9.89041 78.03458 

 

1.7. Shoulder Width 

The following table lists the fields for the ‘Shoulder Width’ attribute, which need 

to be populated. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Shoulder Width Width of the shoulder in metres, classified into 

one of the below categories 

• No shoulder 

• < 1m 

• >= 1m and <= 2m 

• > 2m 

< 1m 

Shoulder Width Value Width of the shoulder in metres, rounded to one 

place after decimal 

0.5 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NH 
Section Start End 

Direction 
Shoulder 

Shoulder 
Survey 

Latitude Longitude 
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Number Code Chainage Chainage Width Width 

Value 

Date 

NH0xxx ABC-DEF 0.000 0.785 Increasing 
No 

Shoulder 
0.0 03-01-

16 

9.98897 78.02671 

NH0xxx ABC-DEF 0.785 2.612 Increasing 
No 

Shoulder 
0.0 03-01-

16 

9.98444 78.02934 

NH0xxx ABC-DEF 2.612 3.170 Increasing 1-2m 2.0 03-01-

16 

9.98341 78.03004 

NH0xxx ABC-DEF 3.170 5.194 Increasing 1-2m 2.0 03-01-

16 

9.98107 78.03078 

NH0xxx ABC-DEF 5.194 6.793 Increasing 1-2m 2.0 03-01-

16 

9.96328 78.04160 

NH0xxx ABC-DEF 6.793 11.404 Increasing 1-2m 2.0 03-01-

16 

9.95385 78.05255 

 

1.8. Topography 

The following table lists the fields which need to be populated for the 

‘Topography’ attribute. The descriptions of the fields are given below. 

Field Descriptio n Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending 

locations of section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Topography Topography of the road, classified into one 

of the below categories 

• Flat 

• Rolling 

• Hilly 

Flat 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Number 

Section 

Code 

Start 

Chainage 

End 

Chainage 
Topography 

Survey 

Date 
Latitud 

e 

Longitude 
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NH0xxx ABC-DEF 0.000 0.808 Flat 05-01-16 9.98897 78.02671 

NH0xxx ABC-DEF 0.808 1.254 Flat 05-01-16 9.98444 78.02934 

NH0xxx ABC-DEF 1.254 2.828 Flat 05-01-16 9.98341 78.03004 

NH0xxx ABC-DEF 2.828 4.363 Flat 05-01-16 9.98107 78.03078 

NH0xxx ABC-DEF 4.363 6.724 Flat 05-01-16 9.96328 78.04160 

NH0xxx ABC-DEF 6.724 12.933 Flat 05-01-16 9.95385 78.05255 

 

1.9. Cross Section 

The following table lists the fields which need to be populated for the ‘Cross 

Section’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Cross Section Cross section type, classified into one of the 

below categories 

Fill 

 • Cut 

• Fill 

• Cut and Fill 

• Level 

 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Number 

Section 

Code 

Start 

Chainage 

End 

Chainage 
Direction Cross 

Section 

Survey 

Date 

Latitud 

e 

Longitude 

NH0xxx ABC-

DEF 

0.000 0.822 Increasing Level 03-01-16 9.98897 78.02671 

NH0xxx ABC-

DEF 

0.822 2.642 Increasing Level 03-01-16 9.98444 78.02934 
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NH0xxx ABC-

DEF 

2.642 3.199 Increasing Level 03-01-16 9.98341 78.03004 

NH0xxx ABC-

DEF 

3.199 5.360 Increasing Level 03-01-16 9.98107 78.03078 

NH0xxx ABC-

DEF 

5.360 5.715 Increasing Fill 03-01-16 9.96328 78.04160 

NH0xxx ABC-

DEF 

5.715 6.941 Increasing Level 03-01-16 9.95385 78.05255 

NH0xxx ABC-

DEF 

6.941 11.163 Increasing Level 03-01-16 9.93102 78.05648 

 

1.10. Drain Type 

The following table lists the fields which need to be populated for the ‘Drain 

Type’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Drain Type Type of drain, classified into one of the below 

categories 

• Open unlined drain 

• Open lined drain 

• Covered line drain 

• No drain 

Open lined drain 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Number 

Section 

Code 

Start 

Chainage 

End 

Chainage 

Direction Drain Type Survey 

Date 

Latitud 

e 

Longitud 

e 

NH0xxx ABC-DEF 0.000 0.069 Increasing 
Open Unlined 

Drain 

09-01-16 9.98897 78.02671 

NH0xxx ABC-DEF 0.069 0.782 Increasing Open Lined 

Drain 

09-01-16 9.98444 78.02934 
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NH0xxx ABC-DEF 0.288 0.000 Decreasing 
Open 

Unlined 

Drain 

09-01-16 9.98341 78.03004 

NH0xxx ABC-DEF 0.782 0.846 Increasing 
Open 

Unlined 

Drain 

09-01-16 9.98107 78.03078 

NH0xxx ABC-DEF 0.846 1.254 Increasing 
Open Unlined 

Drain 
09-01-16 9.96328 78.04160 

NH0xxx ABC-DEF 1.254 2.265 Increasing 
Open Unlined 

Drain 
05-01-16 9.95385 78.05255 

NH0xxx ABC-DEF 1.929 0.288 Decreasing 
Open Unlined 

Drain 
09-01-16 9.93102 78.05648 

NH0xxx ABC-DEF 1.952 1.929 Decreasing No Drain 09-01-16 9.91229 78.04961 

NH0xxx ABC-DEF 2.265 3.005 Increasing 
Open Unlined 

Drain 
05-01-16 9.89041 78.03458 

NH0xxx ABC-DEF 2.680 1.952 Decreasing 
Open Unlined 

Drain 

09-01-16 9.88489 78.02995 

NH0xxx ABC-DEF 3.005 4.424 Increasing 
Open Unlined 

Drain 

05-01-16 9.87474 78.02828 

NH0xxx ABC-DEF 3.109 2.680 Decreasing 
Open Unlined 

Drain 

09-01-16 9.87363 78.02744 

NH0xxx ABC-DEF 3.320 3.109 Decreasing 
Open Unlined 

Drain 

09-01-16 9.84857 78.01535 

NH0xxx ABC-DEF 3.917 3.320 Decreasing 
Open Unlined 

Drain 

09-01-16 9.83764 78.00392 

NH0xxx ABC-DEF 4.424 4.601 Increasing 
Open Unlined 

Drain 
05-01-16 9.83711 77.98576 

NH0xxx ABC-DEF 4.601 5.693 Increasing 
Open Unlined 

Drain 
05-01-16 9.83386 77.97729 

1.11. Median Opening 

The following table lists the fields which need to be populated for the ‘Median 

Opening’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Median Type Type of median, classified into one of the below Raised 



 

 

Page 242 of 410  Subodh 

categories 

• Raised; 

• Depressed; 

• Barrier; 

• None. 

Median Width Width of the median in metres, rounded to one 

place after decimal 

0.5 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Number 

Section 

Code 

Start 

Chainage 

End 

Chainage 
Direction 

Median 

Type 

Median 

Width 

Survey 

Date 
Latitud 

e 

Longitud 

e 

NH00xx ABC-

DEF 

0.000 0.794 Both Raised 0.5 05-01-

16 

9.98897 78.02671 

NH00xx ABC-

DEF 

0.794 1.000 Both Raised 0.5 05-01-

16 

9.98444 78.02934 

NH00xx ABC-

DEF 

1.000 2.810 Both No 

Median 

0.0 05-01-

16 

9.98341 78.03004 

NH00xx ABC-

DEF 

2.810 4.335 Both Raised 1.5 05-01-

16 

9.98107 78.03078 

NH00xx ABC-

DEF 

4.335 6.666 Both No 

Median 

0.0 05-01-

16 

9.96328 78.04160 

NH00xx ABC-

DEF 

6.666 12.906 Both No 

Median 

0.0 05-01-

16 

9.95385 78.05255 

1.12. Right Of Way 

The following table lists the fields which need to be populated for the ‘Right of 

Way’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Row Width Width of Right of Way (in metres) 24 

Remarks 
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Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Number 

Section 

Code 

Start 

Chainage 

End 

Chainage 
Direction 

ROW 

Width 

Remark 

s 

Survey 

Date 
Latitud 

e 

Longitude 

NH0xxx ABC-

DEF 

0.000 1.000 Increasing 28  05-05-15 9.98897 78.02671 

NH0xxx ABC-

DEF 

1.000 2.000 Increasing 24  05-05-15 9.98444 78.02934 

NH0xxx ABC-

DEF 

2.000 3.000 Increasing 30  05-05-15 9.98341 78.03004 

NH0xxx ABC-

DEF 

3.000 4.000 Increasing 26  05-05-15 9.98107 78.03078 

NH0xxx ABC-

DEF 

4.000 11.000 Increasing 24  05-05-15 9.96328 78.04160 

 

1.13. Pavement composition 

The following table lists the fields which need to be populated for the ‘Pavement 

composition’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Pavement Type Type of pavement 

• Asphalt 

• Cement concrete 

Asphalt 

Bituminous Surface 

Course Type 
Type of bituminous surface course BC 

Bituminous Surface Thickness of BSC layer in mm 40 

Course Thickness MM   

BSC Construction 

Year 

Year of construction of BSC layer in flexible 

pavements 

2015 

Bituminous Base 

Course Type 
Type of bituminous base course DBM 
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Bituminous Base 

Course Thickness 
Thickness of BBC layer in mm 100 

BBC Construction 

Year 

Year of construction of BBC layer in flexible 

pavements 

2015 

Granular Base Type Type of granular base WMM 

Granular Base Thick- 

ness 
Thickness of GB layer in mm 250 

GB Construction Year Year of construction of GB layer in flexible 

pavements 

2015 

Pavement Quality 

Concrete Type 
Type of pavement quality concrete PQC 

Pavement Quality 

Concrete Thickness 
Thickness of PQC layer in mm 300 

PQC Construction 

Year 

Year of construction of PQC layer in rigid 

pavements 

2015 

Dry Lean Concrete 

Thickness MM 
Thickness of DLC layer in mm 100 

Dry Lean Concrete 

Type 
Type of dry lean concrete DLC 

DLC Construction 

Year 

Year of construction of DLC layer in rigid 

pavements 

2015 

Granular Sub Base 

Type 
Type of granular sub base GSB 

Granular Sub Base 

Thickness 
Thickness of GSB layer in mm 200 

GSB Construction 

Year 

Year of construction of GSB layer 2014 

Design CBR Design CBR of the subgrade, expressed in % 5% 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

No. 

Sec- 

tion 

Code 

Star t 

Chai 

nag e 

End 

Chai 

nag e 

Direction Pavem 

ent 

Type 

Bitumino 

us 

Surface 

Course 

Type 

Bitumino 

us 

Surface 

Course 

Thickness 

BSC 

Constru 

c-tion 

Year 

Bitumin 

ous 

Base 

Course 

Type 

Bitumino 

us Base 

Course 

Thicknes 

s 

BBC 

Constru 

c-tion 

Year 

Granu 

l

 a

r 

Base 

Type 

Granula 

rBase 

Thickne 

ss 

NH00x 

x 

ABC- 

DEF 
0.0 5.0 

Both 

side 
Asphalt BC 40.0 2015 DBM 100 2015 WMM 250 

NH00x 

x 

ABC- 

DEF 

5.0 11.0 
Both 

side 

Asphalt BC 40.0 2015 DBM 80 2015 WMM 250 
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NH00x 

x 

ABC- 

DEF 
11.0 20.0 

Both 

side 
Asphalt SDBC 25.0 2015 BM 115 2015 WMM 250 

NH00x 

x 

ABC- 

DEF 

20.0 22.0 
Both 

side 

Asphalt BC 40.0 2015 DBM 100 2015 WMM 250 

NH00x 

x 

ABC- 

DEF 
22.0 30.0 

Both 

side 
Asphalt SDBC 25.0 2015 BM 115 2015 WMM 250 

NH00x 

x 

ABC- 

DEF 
30.0 31.0 

Both 

side 
Asphalt BC 40.0 2015 DBM 100 2015 WMM 250 

(table continued…) 

GB 

Const 

r 

uctio 

nYear 

Pavem 

ent 

Quality 

Concre 

te Type 

Pavem 

ent 

Quality 

Concre 

te 

Thickn 

ess 

PQC 

Const 

r 

uctio 

n 

Year 

Dry 

Lean 

Concre 

te 

Thickn 

ess 

Dry 

Lean 

Concre 

te 

Type 

DLC 

Const 

r uctio 

n Year 

Granul 

ar 

SubBa 

se 

Type 

Granul 

ar 

SubBas 

e 

Thickn 

ess 

GSB 

Constr 

u ction 

Year 

Desi 

gn 

CBR 

Surve 

y 

Date 

Lati 

t 

ude 

Longi 

tude 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.99 78.03 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.98 78.03 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.98 78.03 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.98 78.03 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.96 78.04 

2015 NA NA NA NA NA NA GSB 300 2015 5% 05-05- 

15 

9.95 78.05 

1.14. Carriageway Furniture 

The following table lists the fields which need to be populated for the 

‘Carriageway Furniture’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Chainage Chainage of the point (in km) 0.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Wayside Amenity 

Type 

Wayside amenities classified into one of the 

below categories: 

Road sign 
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• Crash barriers 

• Signs 

• Street Lights 

• Km stone 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH Number SectionCode Chainage Direction EventType SurveyDat 

e 

Latitud 

e 

Longitude 

NH00xx ABC-DEF 0.012 Increasing 
Street 

Light 

Start 

03-01-16 9.98897 78.02671 

NH00xx ABC-DEF 0.287 Increasing 
Street 

Light 

End 

03-01-16 9.98444 78.02934 

NH00xx ABC-DEF 2.491 Decreasing Road Sign 03-01-16 9.98341 78.03004 

NH00xx ABC-DEF 2.708 Decreasing Road Sign 03-01-16 9.98107 78.03078 

NH00xx ABC-DEF 3.496 Increasing Road Sign 03-01-16 9.96328 78.04160 

NH00xx ABC-DEF 5.160 Increasing Road Sign 03-01-16 9.95385 78.05255 

NH00xx ABC-DEF 5.356 Decreasing Road Sign 03-01-16 9.93102 78.05648 

NH00xx ABC-DEF 8.402 Decreasing Road Sign 03-01-16 9.91229 78.04961 

NH00xx ABC-DEF 10.966 Decreasing Road Sign 03-01-16 9.89041 78.03458 

 

1.15. Wayside Amenities 

The following table lists the fields which need to be populated for the ‘Wayside 

Amenities’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Chainage Chainage of the point (in km) 0.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

 Wayside amenities classified into one of the Restaurant/Motel 
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below categories: 

• Bus shelter; 

 • Telephone booth; 

• Petrol pump/minor repair shop (optional); 

• Police Station; 

• Temple /Mosque; 

• Bridges. 

 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Data Source   

Remarks   

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NH 

Numbe

r 

Sectio

n 

Code 

Chainag

e 

Direction Wayside 

Amenity 

Surve

y 

Date 

Data 

Sourc

e 

Remar

k s 

Latitud

e 

Longitud

e 

NH00xx 
ABC- 

DEF 
0.650 Increasin

g 

Restaurant/Mote

l 

05-01-

16 

  
9.98897 78.02671 

NH00xx 
ABC- 

DEF 

1.998 Increasin

g 

Restaurant/Mote

l 

05-01-

16 

  
9.98444 78.02934 

NH00xx 
ABC- 

DEF 
5.524 Increasin

g 

Petrol Pump 05-01-

16 

  
9.98341 78.03004 

NH00xx 
ABC- 

DEF 

11.413 Increasin

g 

Restaurant/Mote

l 

05-01-

16 

  
9.98107 78.03078 

 

1.16. Land Use 

The following table lists the fields which need to be populated for the ‘Land Use’ 

attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey Increasing 
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Field Description Example 

• Increasing (chainage) 

• Decreasing (chainage) 

Land Use Land use classified into one of the below 

categories: 

• Residential; 

• Commercial; 

• Industrial; 

• Agricultural; 

• Water bodies; 

• Mixed. 

Commercial 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NHNumb

e r 

SectionCod

e 

StartChaina

g e 

EndChainag

e 

Direction LandUse SurveyDa

t e 

Latitud

e 

Longitu

d e 

NH00xx ABC-DEF 0.000 0.797 Increasing Mixed 03-01-16 9.98897 78.02671 

NH00xx ABC-DEF 0.511 0 Decreasin

g 

Mixed 03-01-16 9.98444 78.02934 

NH00xx ABC-DEF 0.797 2.699 Increasing Mixed 03-01-16 9.98341 78.03004 

NH00xx ABC-DEF 0.835 0.511 Decreasin

g 

Mixed 03-01-16 9.98107 78.03078 

NH00xx ABC-DEF 0.987 0.835 Decreasin

g 

Mixed 03-01-16 9.96328 78.04160 

NH00xx ABC-DEF 1.641 0.987 Decreasin

g 

Agricultur

e 

03-01-16 9.95385 78.05255 

NH00xx ABC-DEF 2.081 1.641 Decreasin

g 

Barren 

Land 
03-01-16 9.93102 78.05648 

NH00xx ABC-DEF 2.378 2.081 Decreasin

g 

Agricultur

e 

03-01-16 9.91229 78.04961 

NH00xx ABC-DEF 2.458 2.378 Decreasin

g 

Agricultur

e 

03-01-16 9.89041 78.03458 

NH00xx ABC-DEF 2.699 3.234 Increasing Agricultur

e 

03-01-16 9.88489 78.02995 

SECTION 2 - ROAD CONDITION DATA 

Road condition data consists of parameters which directly affect 

maintenance requirements of the road. These parameters are dynamic in nature, 

and therefore a survey to update this dataset shall be conducted annually for FWD 

testing and every six months as per Annexure IV for network survey vehicle 
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testing. The first survey shall be conducted at the time of completion testing and 

the remaining surveys shall be conducted as per the defined frequency. 

As an example, if majority of highway length (>50%) passes through a 

state, where defined survey months are May and November, if completion testing 

is conducted in April, then the first network survey shall be conducted in the month 

of April. This shall be considered as the network survey to be conducted in the 

month of May. The 2nd survey shall be conducted in the month of November, the 

3rd survey shall be conducted in the month of May and so on. As regards FWD, the 

first test/survey shall be conducted at the time of completion in April. The 2nd 

test/survey shall be conducted in April of next year and so on. 

The road condition data shall be used to update specific worksheets, which are 

listed below. 

2.1. Visual condition 

The following table lists the fields which need to be populated for the ‘Visual 

Condition’ attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of section HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane on 

the left from centreline of carriageway, L2 being 2nd lane on the 

left from centerline and so on 

L1 

Ravelling Percent of pavement area affected by ravelling, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 30%) 

• 2 - Poor (11-30%) 

• 3 - Fair (6-10%) 

• 4 - Good (1-5%) 

• 5 - Very Good (0%) 

2 

Pot Holes No. of potholes, which is converted to the following rating scale: 

• 1 - Very Poor (> 5) 

• 2 - Poor (3-5) 

1 
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• 3 - Fair (2) 

• 4 - Good (1) 

• 5 - Very Good (0) 

Edge Break Pavement area containing edge breaks, which is converted to 

the following rating scale: 

• 1 - Very Poor (> 5m2) 

• 2 - Poor (1-5m2) 

• 3 - Fair (0.5-1m2) 

• 4 - Good (0-0.5m2) 

• 5 - Very Good (0m2) 

3 

Cracking Percent of pavement area affected by cracking, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 30%) 

• 2 - Poor (21-30%) 

• 3 - Fair (11-20%) 

• 4 - Good (5-10%) 

• 5 - Very Good (<5%) 

3 

Disintegration Percent of pavement area affected by disintegration, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 50%) 

• 2 - Poor (20-50%) 

• 3 - Fair (10-20%) 

• 4 - Good (1-10%) 

• 5 - Very Good (<1%) 

2 

Depression Percent of pavement area affected by depression, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 5%) 

• 2 - Poor (3-5%) 

• 3 - Fair (1-2%) 

• 4 - Good (0-1%) 

• 5 - Very Good (0) 

5 

Bleeding Percent of pavement area affected by bleeding, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 50%) 

• 2 - Poor (20-50%) 

• 3 - Fair (10-20%) 

• 4 - Good (1-10%) 

• 5 - Very Good (<1%) 

3 

Patching Percent of pavement area affected by patching, which is 

converted to the following rating scale: 

• 1 - Very Poor (> 30%) 

• 2 - Poor (16-30%) 

4 
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• 3 - Fair (6-15%) 

• 4 - Good (2-5%) 

• 5 - Very Good (<2%) 

Drain 

Condition 

Condition of the drain, which is converted to thefollowing rating 

scale: 

• 1 - Poor 

• 2 - Fair 

• 3 - Good 

2 

Shoulder 

Condition 

Condition of the shoulder, which is converted to the following 

rating scale: 

• 1 - Poor 

• 2 - Fair 

• 3 - Good 

Fair 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NHNumbe 

r 

Section 
Start 

Chainage 

End 

Chainage 
Directio 

n 

Lane 

Numbe 

r 

Ravelling PotHoles EdgeBreak Cracking 

NH00xx ABC-

DEF 

0.000 0.500 Increasing L1 4 4 4 4 

NH00xx ABC-

DEF 

0.500 1.000 Increasing L1 4 4 4 5 

NH00xx ABC-

DEF 

1.000 1.500 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

1.500 2.000 Increasing L1 5 5 5 5 

NH00xx ABC-

DEF 

2.000 2.500 Increasing L1 5 5 5 5 

NH00xx ABC-

DEF 

2.500 3.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

3.000 3.500 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

3.500 4.000 Increasing L1 5 4 3 5 

NH00xx ABC-

DEF 

4.000 4.500 Increasing L1 4 4 4 5 

NH00xx ABC-

DEF 

4.500 5.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

5.000 5.500 Increasing L1 5 5 4 5 
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NH00xx ABC-

DEF 

5.500 6.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

6.000 6.500 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

6.500 7.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

7.000 7.500 Increasing L1 5 5 5 5 

NH00xx ABC-

DEF 

7.500 8.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

8.000 8.500 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

8.500 9.000 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

9.000 9.500 Increasing L1 5 5 4 5 

NH00xx ABC-

DEF 

9.500 10.000 Increasing L1 5 5 3 5 

(table continued…) 
 

Disintegrati

o n 

Depressio

n 

Bleedin

g 

Patchin

g 

Drain 

Conditio

n 

ShoulderConditi

o n 

Date 

of 

Surve

y 

Latitud

e 

Longitud

e 

4 4 4 4 2 2 06-05-

17 

9.98897 78.02671 

4 4 4 4 2 2 06-05-

17 

9.98444 78.02934 

5 5 5 4 2 2 06-05-

17 

9.98341 78.03004 

5 5 5 5 2 2 06-05-

17 

9.98107 78.03078 

5 5 5 5 2 2 06-05-

17 

9.96328 78.04160 

5 5 5 5 2 2 06-05-

17 

9.95385 78.05255 

5 5 5 5 2 3 06-05-

17 

9.93102 78.05648 

4 4 4 4 2 3 06-05-

17 

9.91229 78.04961 

4 4 4 4 2 2 06-05-

17 

9.89041 78.03458 

5 5 5 5 2 2 06-05-

17 

9.88489 78.02995 

5 5 5 5 2 2 06-05-

17 

9.87474 78.02828 

5 5 5 5 2 2 06-05-

17 

9.87363 78.02744 
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5 5 5 5 2 2 06-05-

17 

9.84857 78.01535 

5 5 5 5 2 2 06-05-

17 

9.83764 78.00392 

5 5 5 5 2 2 06-05-

17 

9.83711 77.98576 

5 5 5 5 1 2 06-05-

17 

9.83386 77.97729 

5 5 5 5 2 2 06-05-

17 

9.81804 77.97875 

5 5 5 5 2 2 06-05-

17 

9.77426 77.98129 

5 4 4 4 2 2 06-05-

17 

9.73071 77.97999 

5 5 5 3 2 2 06-05-

17 

9.68686 77.97017 

2.2. Roughness 

The following table lists the fields which need to be populated for the 

‘Roughness’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of 

section 

HYD-VIJ (Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

LwpIri International roughness index (IRI) of left wheel 

path measured from laser profilometer 

2.33 

RwpIri International roughness index (IRI) of right wheel 

path measured from laser profilometer 

1.97 

LaneIri Average of the International roughness index 

(IRI) of left and right wheel paths 

2.15 

Speed Speed of vehicle in km/h 42 

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 
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NH 

Numb

e r 

Sectio

n 

Code 

Start 

Chainag

e 

End 

Chainag

e 

Directio 

n 

Lane 

Numb

e r 

LwpI

r i 

RwpI

r i 

LaneI

r i 

Spee

d 

Surve

y 

Date 

Latitu

d e 

Longitud

e 

NH00x

x 

ABC- 

DEF 
0.0 0.1 Increasin

g 

L1 3.31 5.16 4.24 20 
06-05- 

17 

9.9889

7 

78.02671 

NH00x

x 

ABC- 

DEF 
0.1 0.2 Increasin

g 

L1 2.81 3.54 3.18 37 
06-05- 

17 

9.9844

4 

78.02934 

NH00x

x 

ABC- 

DEF 
0.2 0.3 Increasin

g 

L1 2.31 1.92 2.12 42 
06-05- 

17 

9.9834

1 

78.03004 

NH00x

x 

ABC- 

DEF 
0.3 0.4 Increasin

g 

L1 2.17 2.37 2.27 46 
06-05- 

17 

9.9810

7 

78.03078 

NH00x

x 

ABC- 

DEF 
0.4 0.5 Increasin

g 

L1 2.11 1.72 1.92 42 
06-05- 

17 

9.9632

8 

78.04160 

NH00x

x 

ABC- 

DEF 
0.5 0.6 Increasin

g 

L1 2.33 1.97 2.15 49 
06-05- 

17 

9.9538

5 

78.05255 

NH00x

x 

ABC- 

DEF 

0.6 0.7 Increasin

g 

L1 2.37 2.00 2.19 42 
06-05- 

17 

9.9310

2 

78.05648 

NH00x

x 

ABC- 

DEF 
0.7 0.8 Increasin

g 

L1 2.15 2.17 2.16 33 
06-05- 

17 

9.9122

9 

78.04961 

NH00x

x 

ABC- 

DEF 

0.8 0.9 Increasin

g 

L1 2.45 2.05 2.25 32 
06-05- 

17 

9.8904

1 

78.03458 

NH00x

x 

ABC- 

DEF 
0.9 1.0 Increasin

g 

L1 2.18 2.51 2.35 48 
06-05- 

17 

9.8848

9 

78.02995 

2.3. Rutting 

The following table lists the fields which need to be populated for the 

‘Rutting’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of section 
HYD-VIJ 

(Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 
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End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane on the left 

from centreline of carriageway, L2 being 

2nd lane on the left from centerline and so on 

L1 

Rutting Left Rut depth in mm, measured from left wheel path 20 

Rutting Right Rut depth in mm, measured from left wheel path 18 

Rutting Avg Average rut depth measured from left and right wheel paths 19 

Speed Speed of vehicle in km/h 42 

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Numbe 

r 

Section 

Code 

Start 

Chainage 

End 

Chainage 
Directio 

n 

Lane 

Numbe 

r 

Ruttin 

g 

Left 

Ruttin 

g 

Right 

Ruttin 

g 

Avg 

Speed 
Survey 

Date 
Latitud 

e 

Longitud 

e 

NH00xx 
ABC- 

DEF 
0.0 0.5 Increasing L1 15 14 15 20 

06-05- 

17 

9.98897 78.02671 

NH00xx 
ABC- 

DEF 
0.5 1.0 Increasing L1 20 18 19 37 

06-05- 

17 

9.98444 78.02934 

NH00xx 
ABC- 

DEF 
1.0 1.5 Increasing L1 10 8 9 42 

06-05- 

17 

9.98341 78.03004 

NH00xx 
ABC- 

DEF 

1.5 2.0 Increasing L1 5 6 6 46 
06-05- 

17 

9.98107 78.03078 

NH00xx 
ABC- 

DEF 
2.0 2.5 Increasing L1 10 10 10 42 

06-05- 

17 

9.96328 78.04160 

NH00xx 
ABC- 

DEF 
2.5 3.0 Increasing L1 7 

   06-05-

17 
9.95385 78.05255 

NH00xx 
ABC- 

DEF 
3.0 3.5 Increasing L1 20 18 19 42 

06-05- 

17 

9.93102 78.05648 

NH00xx 
ABC- 

DEF 
3.5 4.5 Increasing L1 5 5 5 33 

06-05- 

17 

9.91229 78.04961 
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NH00xx 
ABC- 

DEF 
4.5 5.0 Increasing L1 5 5 5 32 

06-05- 

17 

9.89041 78.03458 

2.4. Texture Depth 

The following table lists the fields which need to be populated for the ‘Texture 

Depth’ attribute. The descriptions of the fields are given below. 

 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of section 
HYD-VIJ

 (Hyd

erabad- Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane 

on the left from centreline of carriageway, L2 being 2nd lane 

on the left from centerline and so on 

L1 

Texture Left Texture depth of pavement in mm, measured from left 

wheel path 

0.40 

Texture Right Texture depth of pavement in mm, measured from left 

wheel path 

0.30 

Texture Average Average texture depth measured from left and right wheel 

paths 

0.35 

Speed Speed of vehicle in km/h 42 

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Numbe 

r 

Section 

Code 

Start 

Chainag 

e 

End 

Chainage 
Direction 

Lane 

Numbe 

r 

Textur 

e 

Left 

Textur 

e 

Right 

Texture 

Average 
Speed 

Survey 

Date 
Latitud 

e 

Longitud 

e 

NH00xx 
ABC- 

DEF 
0.0 0.5 Increasing L1 0.40 0.30 0.35 20 

06-05- 

17 

9.98897 78.02671 

NH00xx 
ABC- 

DEF 
0.5 1.0 Increasing L1 0.60 0.50 0.55 37 

06-05- 

17 

9.98444 78.02934 
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NH00xx 
ABC- 

DEF 

1.0 1.5 Increasing L1 0.80 0.90 0.85 42 
06-05- 

17 

9.98341 78.03004 

NH00xx 
ABC- 

DEF 
1.5 2.0 Increasing L1 0.40 0.40 0.4 46 

06-05- 

17 

9.98107 78.03078 

NH00xx 
ABC- 

DEF 

2.0 2.5 Increasing L1 0.30 0.30 0.3 42 
06-05- 

17 

9.96328 78.04160 

NH00xx 
ABC- 

DEF 
2.5 3.0 Increasing L1 0.70 0.60 0.65 49 

06-05- 

17 

9.95385 78.05255 

NH00xx 
ABC- 

DEF 
3.0 3.5 Increasing L1 0.40 0.50 0.45 42 

06-05- 

17 

9.93102 78.05648 

NH00xx 
ABC- 

DEF 
3.5 4.5 Increasing L1 0.90 0.80 0.85 33 

06-05- 

17 

9.91229 78.04961 

NH00xx 
ABC- 

DEF 
4.5 5.0 Increasing L1 0.40 0.30 0.35 32 

06-05- 

17 

9.89041 78.03458 

2.5. Skid Resistance 

The following table lists the fields which need to be populated for the ‘Skid 

Resistance’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of section 
HYD-VIJ 

(Hyderabad- 

Vijayawada) 

Start Chainage Chainage of the start point (in km) 0.500 

End Chainage Chainage of the end point (in km) 1.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane 

on the left from centreline of carriageway, L2 being 

2nd lane on the left from centerline and so on 

L1 

Skid Left Skid resistance of pavement measured as skid number, 

measured from left wheel path 

25 

Skid Right Skid resistance of pavement measured as skidnumber, 

measured from left wheel path 

24 

Skid Average Average skid resistance measured from left and right 

wheel paths 

24.5 
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Speed Speed of vehicle in km/h 42 

Survey Date Date of survey in the format <DD-MM-YYYY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NH 

Numb

e r 

Sectio

n 

Code 

Start 

Chainag

e 

End 

Chaina

g e 

Directio 

n 

Lane 

Numbe

r 

Ski

d 

Left 

Skid 

Righ

t 

Skid 

Avera

g e 

Spee

d 

Surv

e y 

Dat

e 

Latitu

d e 

Longitu

d e 

NH00x

x 

ABC- 

DEF 

0.0 0.5 Increasin

g 

L1 25.

0 

24.0 24.5 20 06-

05- 

17 

9.9889

7 

78.0267

1 

NH00x

x 

ABC- 

DEF 

0.5 1.0 Increasin

g 

L1 23.

0 

23.0 23.0 37 06-

05- 

17 

9.9844

4 

78.0293

4 

NH00x

x 

ABC- 

DEF 

1.0 1.5 Increasin

g 

L1 23.

0 

24.0 23.5 42 06-

05- 

17 

9.9834

1 

78.0300

4 

NH00x

x 

ABC- 

DEF 

1.5 2.0 Increasin

g 

L1 22.

0 

22.0 22.0 46 06-

05- 

17 

9.9810

7 

78.0307

8 

NH00x

x 

ABC- 

DEF 

2.0 2.5 Increasin

g 

L1 20.

0 

21.0 20.5 42 06-

05- 

17 

9.9632

8 

78.0416

0 

NH00x

x 

ABC- 

DEF 

2.5 3.0 Increasin

g 

L1 24.

0 

24.0 24.0 49 06-

05- 

17 

9.9538

5 

78.0525

5 

NH00x

x 

ABC- 

DEF 

3.0 3.5 Increasin

g 

L1 28.

0 

28.0 28.0 42 06-

05- 

17 

9.9310

2 

78.0564

8 

NH00x

x 

ABC- 

DEF 

3.5 4.5 Increasin

g 

L1 21.

0 

21.0 21.0 33 06-

05- 

17 

9.9122

9 

78.0496

1 

NH00x

x 

ABC- 

DEF 

4.5 5.0 Increasin

g 

L1 25.

0 

24.0 24.5 32 06-

05- 

17 

9.8904

1 

78.0345

8 

2.6. Falling Weight Deflectometer (FWD) 

The following table lists the fields which need to be populated for the ‘FWD’ 

attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code Code indicating starting and ending locations of section 
HYD-VIJ 
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(Hyderabad- 

Vijayawada) 

Chainage Chainage of survey point (in km) 0.500 

Direction Direction of survey 

• Increasing (chainage) 

• Decreasing (chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc., L1 being 1st lane 

on the left from centreline of carriageway, L2 being 2nd 

lane on the left from centerline and so on 

L1 

Air Temperature Air temperature recorded in °C 33 

Surface Temperature Temperature of the pavement surface, recorded in °C 39.3 

Peak Load Peak impulse load, measured in kN 45.7 

Deflection0 Surface deflection at the test load center, measured in 

micron 

246 

Deflection1 
Surface deflection at location 1 from the test load center, 

measured in micron 

110 

Distance1 Distance of location 1 from the test load center 300 

Deflection2 
Surface deflection at location 2 from the test load center, 

measured in micron 

153 

Distance2 Distance of location 2 from the test load center 600 

Deflection3 
Surface deflection at location 3 from the test load center, 

measured in micron 

110 

Distance3 Distance of location 3 from the test load center 900 

Deflection4 
Surface deflection at location 4 from the test load center, 

measured in micron 

76 

Distance4 Distance of location 4 from the test load center 1200 

Deflection5 
Surface deflection at location 5 from the test load center, 

measured in micron 

59 

Distance5 Distance of location 5 from the test load center 1500 

Deflection6 
Surface deflection at location 6 from the test load center, 

measured in micron 

44 

Distance6 Distance of location 6 from the test load center 1800 

Deflection7 
Surface deflection at location 7 from the test load center, 

measured in micron 

35 

Distance7 Distance of location 7 from the test load center 2100 

Deflection8 
Surface deflection at location 8 from the test load center, 

measured in micron 

28 

Distance8 Distance of location 8 from the test load center 2400 

Elastic Modulus 

BituminousE1 
Elastic modulus of bituminous layer, back calculated in 

MPa 

3359 

Elastic Modulus 

GranularE2 
Elastic modulus of granular layer, backcalculated in MPa 396 

Elastic Modulus 

SubGradeE3 
Elastic modulus of subgrade, back calculated in MPa 90 
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Corrected Elastic 

Modulus BituminousE1 
Corrected elastic modulus of bituminous layer in MPa 3424 

Corrected Elastic 

Modulus GranularE2 
Corrected elastic modulus of granular layer in MPa 300 

Corrected Elastic 

Modulus SubGrade E3 
Corrected elastic modulus of subgrade in MPa 69 

Bituminous Layer Thickness of bituminous layer in mm 105 

Base Layer Thickness of base layer in mm 230 

GSB Layer Thickness of GSB layer in mm 200 

Subgrade CBR CBR of subgrade 0.08 

Bituminous Layer 

CoefficientA1 
Layer coefficient of the bituminous layer 

0.36 

Base Layer 

CoefficientA2 
Layer coefficient of the base layer 

0.17 

Granular Bas eLayer 

CoefficientA3 
Layer coefficient of the GSB layer 

0.17 

Structural Number Structural number of the pavement 3.86 

Modified Structural 

Number 
Modified structural number including contribution from 

subgrade 

4.85 

Survey Date Date of survey in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 

Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

NHNu

mb er 

Secti

o n 

Code 

Chain

ag 

e 

Directi

on 
Lan

e 

Num

b er 

Air 

Tempera

tu re 

Surface 

Tempera

tu re 

Pe 

akLo

a d 

Deflectio

n0 

Deflectio

n1 

Locati

o n 

1 

Deflectio

n2 

NH00xx 
ABC

- 

DEF 

0.500 RHS R2 32.6 43.7 45.7 333 188 300 243 

NH00xx 
ABC

- 

DEF 

1.000 LHS L1 29.9 32.6 45.4 317 163 300 217 

NH00xx 
ABC

- 
1.499 RHS R1 33.0 3399..33 45.7 246 110 300 153 

 DEF           

NH00xx 
ABC

- 

DEF 

2.000 LHS L2 28.7 32.4 46.0 293 130 300 187 

NH00xx 
ABC

- 

DEF 

2.500 RHS R2 33.7 45.8 45.3 429 232 300 316 
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NH00xx 
ABC

- 

DEF 

3.000 LHS L1 29.0 33.0 45.7 343 204 300 252 

NH00xx 
ABC

- 

DEF 

3.500 RHS R1 33.5 45.4 44.5 373 194 300 268 

NH00xx 
ABC

- 

DEF 

4.010 LHS L2 28.9 33.5 45.0 348 201 300 254 

NH00xx 
ABC

- 

DEF 

4.500 RHS R2 33.3 40.3 46.0 393 241 300 301 

(table continued…) 

ocati

o n 

2 

Deflecti

o 

n3 

Locati

o n 3 

Deflecti

o 

n4 

Locati

o n 4 

Deflecti

o 

n5 

Locati

o n 5 

Deflecti

o 

n6 

Locati

o n 6 

Deflecti

o 

n7 

Locati

o n 7 

Deflecti

o 

n8 

600 180 900 128 1200 102 1500 75 1800 58 2100 42 

600 158 900 104 1200 70 1500 48 1800 38 2100 28 

600 110 900 76 1200 59 1500 44 1800 35 2100 28 

600 126 900 81 1200 62 1500 44 1800 32 2100 23 

600 227 900 152 1200 116 1500 86 1800 71 2100 58 

600 196 900 144 1200 117 1500 85 1800 65 2100 48 

600 187 900 118 1200 83 1500 47 1800 31 2100 22 

600 198 900 135 1200 105 1500 64 1800 42 2100 26 

600 231 900 162 1200 123 1500 82 1800 62 2100 46 

(table continued…) 

Lo

ca 

tio

n 8 

Elastic

Mod 

ulusBit

umi 

nousE1 

Elastic

Mod 

ulusGra

nul 

arE2 

ElasticM

od 

ulusSub

Gra 

deE3 

CorrectedEl

asti c 

ModulusBit

umin ousE1 

CorrectedElast 

i 

cModulusGran

ularE2 

CorrectedElast i 

cModulusSubGr

adeE3 

Bitum i 

nousLa

yer 

Ba

s 

eL

a 

ye

r 

GSB

La 

yer 

Su

b 

gr

a 

de 

C

B 

R 

24

00 

6213 185 100 6447 135 78 105 23

0 

200 0.0

8 

24

00 

5356 195 100 5295 143 78 105 23

0 

200 0.0

8 

24

00 

3359 396 90 3424 300 69 105 23

0 

200 0.0

8 
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24

00 

4830 226 100 4770 169 78 105 23

0 

200 0.0

8 

24

00 

4570 137 97 4781 93 75 105 23

0 

200 0.0

8 

24

00 

8454 135 100 8374 91 78 105 23

0 

200 0.0

8 

24

00 

4394 165 100 4590 117 78 105 23

0 

200 0.0

8 

24

00 

7817 139 96 7762 95 74 105 23

0 

200 0.0

8 

24

00 

7666 123 95 7847 81 73 105 23

0 

200 0.0

8 

(table continued…) 

Bituminous 

Layer Coefficient 

A1 

Base Layer 

CoefficientA2 

Granular 

Base Layer 

CoefficientA3 

Structura 

l Number 

Modifie d 

Structura 

l Number 

Survey 

Date 

Latitude Longitud 

e 

0.45 0.13 0.13 3.68 4.82 01-07-16 9.98897 78.02671 

0.42 0.13 0.13 3.56 4.70 23-06-16 9.98444 78.02934 

0.36 0.17 0.17 3.86 4.85 01-07-16 9.98341 78.03004 

0.41 0.14 0.14 3.65 4.79 23-06-16 9.98107 78.03078 

0.41 0.11 0.11 3.24 4.34 01-07-16 9.96328 78.04160 

0.49 0.11 0.11 3.58 4.72 23-06-16 9.95385 78.05255 

0.40 0.12 0.12 3.34 4.48 01-07-16 9.93102 78.05648 

0.48 0.12 0.12 3.67 4.75 23-06-16 9.91229 78.04961 

0.48 0.11 0.11 3.53 4.59 01-07-16 9.89041 78.03458 
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2.7. Falling Weight Deflectometer (FWD) Rigid 

The following table lists the fields which need to be populated for the 

‘FWD Rigid’ attribute. The descriptions of the fields are given below. 

Field Description Example 

NH Number New National Highway number NH0065 

Section Code 
Code indicating starting and ending locations of section 

HYD-VIJ 

(Hyderabad- 

Vijayawada) 

Chainage Chainage of the point (in km) 0.500 

Direction • Direction of survey Increasing (chainage)Decreasing 

(chainage) 

Increasing 

Lane Number Number of the lane: L1, L2, R1, R2, etc. L2 

Air Temperature Air temperature recorded in °C 30.1 

Surface Temperature Temperature of the pavement surface, recorded in °C 39.4 

Peak Load Peak impulse load, measured in kN 103.7 

Deflection1 Surface deflection at the test load center, measured in 

micron 

140 

Deflection2 Surface deflection at 300 mm from the test load center, 

measured in micron 

121 

Deflection3 Surface deflection at 600 mm from the test load center, 

measured in micron 

108 

Deflection4 Surface deflection at 900 mm from the test load center, 

measured in micron 

101 

Concrete Slab Thicknessh Thickness of concrete slab, measured in mm 300 

Area of Deflection Basin Area of deflection basin, calculated from measured 

deflections, in cm2 

761 

Radius of Relative Stiffness Radius of relative stiffness, calculated in mm 823 

Normalized Deflectiond 1 Normalized deflection at location 1, in mm 3.1 

Normalized Deflectiond2 Normalized deflection at location 2, in mm 2.9 

Normalized Deflectiond 3 Normalized deflection at location 3, in mm 2.4 

Normalized Deflectiond 4 Normalized deflection at location 4, in mm 1.9 

Modulus of Subgrade 

Reaction k 
Modulus of subgrade reaction, measured in MPa/m 131 

Elastic Modulus of Concrete 

Ec 
Elastic modulus of concrete, calculated in MPa 26118 

Cube Strength of Concrete 

fck 

Cube strength of concrete, calculated inMPa 27 

Flexural strength of concrete 

fmr 
Flexural strength of concrete, calculated in MPa 3.7 

Date Of Testing Date of testing in the format <DD-MM-YY> 06-05-17 

Latitude Latitude of survey point 9.98897 
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Longitude Longitude of survey point 78.02671 

A sample output is shown below for reference: 

 

NHNo 
Secti

o n 

Cod

e 

Chai

n--

age 

Directi

on 
La

n 

e 

No

. 

Air 

Tempera

tu re 

Surface 

Tempera

tu re 

Pea 

k 

Loa

d 

Deflecti

on 1 

Deflecti

on 2 

Deflecti

on 3 

Deflecti

on 4 
Concrete 

Slab 

Thicknes

sh 

NH00

xx 

ABC

- 

DEF 

0.0 LHS L2 29.0 34.9 104.

1 

167 143 130 119 300 

NH00

xx 

AB

C-

DEF 

0.5 RHS R2 30.5 38.1 104.

4 

141 130 122 115 300 

NH00

xx 

ABC

- 

DEF 

1.0 LHS L1 30.0 35.6 105.

2 

147 111 100 91 300 

NH00

xx 

ABC

- 

DEF 

1.5 RHS R1 28.9 38.3 102.

4 

140 126 116 107 300 

NH00

xx 

ABC

- 

DEF 

2.0 LHS L2 30.1 39.4 103.

7 

140 121 108 101 300 

NH00

xx 

ABC

- 

DEF 

2.5 RHS R2 29.0 37.5 104.

6 

150 134 126 117 300 

NH00

xx 

ABC

- 

DEF 

3.0 LHS L1 30.6 38.9 102.

7 

124 109 104 92 300 

NH00

xx 

ABC

- 

DEF 

3.5 RHS R1 29.3 39.1 105.

9 

149 136 128 119 300 

NH00

xx 

ABC

- 

DEF 

4.5 RHS R2 30.3 41.0 104.

9 

138 127 121 114 300 

(table continued…) 

Area 

of 

Deflec

t ion 

Basin 

Radiu

s of 

Relativ 

eS 

tiffnes

s 

Normal

i zed 

Deflect

i on d1 

Norma

li zed 

Deflect

i on d2 

Normal

i zed 

Deflect

i on d3 

Normal

i zed 

Deflect

i on d4 

Modul 

us of 

Subgr

a de 

Reacti 

on k 

Elasti

c 

Modul 

us of 

Concr

e te Ec 

Cube 

Streng 

th of 

Concr

e te 

fck 

Flexur 

al 

stren

g th of 

concr

e te 

fmr 

Date 

Of 

Testi

n g 

Latitud

e 

Longitud

e 
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759 816 3 3 2 2 112 21590 19 3 25-

06-16 

9.9889

7 

78.02671 

821 1214 3 3 3 2 62 58161 135 8 28-

06-16 

9.9844

4 

78.02934 

684 580 3 3 2 1 246 12051 6 2 25-

06-16 

9.9834

1 

78.03004 

796 1014 3 3 3 2 87 39783 63 6 28-

06-16 

9.9810

7 

78.03078 

761 823 3 3 2 2 131 26118 27 4 25-

06-16 

9.9632

8 

78.04160 

800 1040 3 3 3 2 79 39908 64 6 28-

06-16 

9.9538

5 

78.05255 

789 971 3 3 3 2 107 41290 68 6 25-

06-16 

9.9310

2 

78.05648 

814 1150 3 3 3 2 66 50086 100 7 28-

06-16 

9.9122

9 

78.04961 

826 1257 3 3 3 2 59 64082 164 9 28-

06-16 

9.8904

1 

78.03458 
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RFP Document - RFP No./ xxxx 
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Section VI-A: List of Key Experts and Required 

Qualifications:- 

 

Consultancy Services(Ref ITC-clause 1.4) 

Note for Consultants: Regarding this Section, Consultants must fill 

following forms:- 

a) Form T-6: Team Composition, Assignment, and Key Experts’ Inputs  

b) Annex to Form T-6: Key Expert Curriculum Vitae (CV) 

 

The total estimated inputs of the Key Experts and their breakup is 

given below 
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MAN MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

Normal Highway Project 

(For projects with length 0-60 km) 

S. 

No. 

Key Personnel Man-month in 

Construction 

Period of 12 

months 

 

A: Key Personnel 

 Team Leader Cum Senior Highway Engineer 12  

 Resident cum Highway Engineer 12  

 Bridge/Structural Engineer 12  

 Senior Pavement Specialist 6  

 Senior Quality cum Material Expert 12  

 Planning Engineer 3  

 Road Safety Expert 6  

 Sub Total 63  

 Total for Construction  63 

B: Sub Professional Staff  

 Survey Engineer 12  

 Assistant Highway Engineer (1 Nos) 1x12  

 CAD Expert 3  

 Environmental Engineer 3  

 Assistant Bridge Engineer 12  

 Assistant Quality cum Material Engineer (2 

nos) 

2x12  

 Electrical Engineer 4  

 Quantity Surveyor 12  

 Horticulture cum Landscaping Expert 3  

 Lab technician 1x12  

 Document/ Data entry Operator 12  

 Sub Total 109  

 Total for Construction  172 

Grand Total 172 

Note: 

1.  The other inputs like support staff shall be provided by the Consultant of an 

acceptable type commensurate with the roles and responsibilities of each position 

2.  In case of project having different construction period, Man Month Input shall be 
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adjusted proportionately 

3.  The Contract Specialist, Financial Expert or Legal expert or any other expert as per 

project requirement may be required for the project for specific needs. Their 

deployment shall be arranged by the Consultant on specific requisition from the 

Authority and the payment shall be made as per the actual deployment. The 

Financial Expert or Legal expert or Contract Specialist shall be paid at the rates 

quoted for Senior Pavement Specialist. 

 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF AUTHORITY 

ENGINEER 

Normal Highway Project 

(For projects with length more than 60 km) 

 

S. No. Key Personnel Man-month in 

Construction 

period of 24 

months 

Man-month in 

DefectLiability 

Period of 60 

months 

A: Key Personnel 

 Team Leader Cum Senior Highway 

Engineer 

24 15 

 Resident cum Highway Engineer (2 nos) 2x24 1x60 

 Bridge/Structural Engineer 24 15 

 Senior Pavement Specialist 8 0 

 Senior Quality cum Material Expert 24 0 

 Planning Engineer 6 3 

 Road Safety Expert 8 15 

 Sub Total 142 108 

 Total for Construction and Maintenance 250 

B: Sub Professional Staff  

 Survey Engineer (3 nos) 3x24 1x10 

 Assistant Highway Engineer(3 nos) 3x24 1x60 

 CAD Expert 8 4 

 Environmental Engineer 6 0 

 Assistant Bridge Engineer (2 nos) 2 x 24 1x60 

 Assistant Quality cum Material Engineer (3 

nos) 

3 x 24 0 

 Electrical Engineer 4 3 

 HTMS/Toll Expert 3 0 

 Quantity Surveyor 24 8 

 Horticulture cum Landscaping Expert 8 28 

 Lab technician 4x24 0 

 Document/ Data Entry Operator 24 0 

 Sub Total 437 173 
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 Total for Construction and Maintenance 646 

Grand Total 896 

Note: 

1.  The other inputs like support staff shall be provided by the Consultant of an 

acceptable type commensurate with the roles and responsibilities of each 

position 

2.  In case of project having different construction period, Man Month Input shall 

be adjusted proportionately 

3.  The Financial Expert or Legal expert or Contract Specialist may be required for 

the project for specific needs. Their deployment shall be arranged by the 

Consultant on specific requisition from the Authority and the payment shall be 

made as per the actual deployment. The Financial Expert or Legal expert or 

Contract Specialist shall be paid at the rates quoted for Senior Pavement 

Specialist. 

 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF AUTHORITY 

ENGINEER 

Standalone Bridge Project 

S. No. Key Personnel Man-month in 

Construction period of 

36 months 

Man-month in Defect 

 Liability Period of 120 

months 

A: Key Personnel 

1. Team Leader Cum Senior Bridge 

Engineer 

36 30 

2. Resident cum Pavement Specialist 36 30 

3. Bridge/Structural Engineer 36 120 

4. Planning Engineer 10 0 

5. Senior Quality cum Material Expert 36 0 

6. Road Safety Expert 12 10 

 Sub Total 166 190 

 Total for Construction and 

Maintenance 

356 

B: Sub Professional Staff 

(To be decided by the Authority as per 

requirement of the Project at the time of 

preparation of RFP) 

 

(a)    

(b)    

(c)    

d) Lab technician 36 3 

 Sub Total   

    

 Sub Total   

 Total for Construction and  



 

 

Page 271 of 410  Subodh 

Maintenance 

Grand Total  

 

Note: The number of key personnel may be modified as per the requirement 

with the approval of Competent Authority. 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF AUTHORITY 

ENGINEER 

Standalone Tunnel Project 

 

S. No. Key Personnel 
Man-month in 

Construction 

period of 60 

months 

Man-month 

in Defect 

Liability 

Period of 60 

months 

A: Key Personnel 

1. Team Leader Cum Senior Tunnel Expert 60 15 

2. Resident cum Excavation Specialist 60 60 

3. Senior Geotechnical Expert 60 0 

4. Tunnel Design Engineer 60 0 

5. Tunnel Safety Expert 60 5 

6. Planning Engineer 10 0 

7. Senior Geologist 20 0 

 Sub Total 330 80 

 Total for Construction and Maintenance 410 

B: Sub Professional Staff 

(To be decided by the Authority as per requirement of the 

Project at the time of preparation of RFP) 

 

    

    

    

 Lab technician   

 Sub Total   

(To be decided by the Authority as per requirement of the 

Project at the time of preparation of RFP) 

  

 Total for Construction and Maintenance  

Grand Total  

Note: The number of key personnel may be modified as per the 

requirement with the approval of Competent Authority. 
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QUALIFICATION OF KEY PERSONNEL 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER 

This is the senior most position and the expert engaged as the team leader 

shall be responsible for reviewing the entire Project preparation and 

implementation activities of the Concessionaire. He shall check all the Designs 

being prepared by the Concessionaire, ensure execution of works on site as per 

specification and standards, and continuously interact with the RO, MoRTH 

Mumbai and the Concessionaire. He shall undertake Project site visits and shall 

guide, supervise, coordinate and monitor the work of other experts in his team as 

well as those of the Concessionaire. The candidate is required to be a Senior 

Highway Engineer, who should have a proven record of supervising, organising 

and managing of construction of highway projects and also of Project preparation 

of large magnitudes projects, as defined below, financed by international lending 

agencies and others. Knowledge of Project management shall be an added 

advantage. 

Essential Qualifications: 

a) Graduate in Civil Engineering from recognized university. 

b) Total Professional Experience of at least 12 years in handling Highway 

Projects. 

c) At least 5 years experience as Team Leader/Project Manager or similar 

capacity in Highway Development Project. 

d) He should have handled as Team Leader/Project Manager or similar 

capacity of at least two projects in Construction Supervision / IC (of length 

40% of project length or more of similar configuration (2/4/6 laning)). 

e) He should have handled as Team Leader or similar capacity of at least 

two Projects of project Preparation of major highway Project (of length 

40% of project length or more of similar configuration (2/4/6 laning)). 

f) Experience as Team Leader/Project Manager or similar capacity in 

Operation and Maintenance of Major Highway Projects (of length 40% of 

project length or more of similar configuration (2/4/6 laning)). 

g) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in Construction

 Management/Transportation/Highway Engineering/ Structural 
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Engineering/ any specialised stream of Civil Engineering. 

b) Highway Development Projects (of length 40% of project length or 

more of similar configuration (2/4/6 laning)) taken up under EPC. 

c) Degree/Diploma/Certificate in Project Management/Training 

programme in Highways Engineering from IAHE. 

Note: Similar Capacity includes the following positions – On behalf of 

Consultant: Team Leader / Resident Engineer (Construction 

Supervision/IE/AE); On behalf of Contractor: Project Manager 

(Construction/Construction Supervision); In Government Organizations: 

Superintending Engineer (or equivalent) and above. Only those projects 

will be considered for evaluation at Sl. No. 1(d), 1(e) & 1(f), where the input 

of the personnel is 12 months, 9 months and 12 months respectively. 

RESIDENT CUM HIGHWAY ENGINEER 

The Resident cum Highway Engineer shall be responsible for supervising 

the works of highway to be constructed by the Concessionaire for this 

project. He shall also inspect the pavement rehabilitation and repair works 

to be undertaken by the Concessionaire. 

Essential Qualifications: 

a) Graduate in Civil Engineering from a recognized University. 

b) Professional Experience of at least 12 years in Highway Projects. 

c) At least 5 years experience in similar capacity in Highway Development 

Project. 

d) Should have handled at least 2 major projects (of length 40% of project 

length or more of similar configuration (2/4/6 laning) and above). 

e) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in Transportation/Highway 

Engineering/Structural Engineering/Geotechnical Engineering/any 

specialised stream of Civil Engineering. 

b) Attended Minimum 5 days training programme in field related to Design 

and supervision of Highways related topic from IAHE. 

c) Experience of Highway Project (of length 40% of project length or more 

of similar configuration (2/4/6 laning) and above) of Construction / 

Construction Supervision / IC of Highway projects, Interchange / any other 

structures. 
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d) Experience in similar capacity in supervision of at least 2 Major Highway 

Bridges. 

e) Experience in supervision of Rehabilitation and repair of 2 nos Major 

Bridges. 

SENIOR PAVEMENT SPECIALIST 

The expert shall be continuously interacting with the Concessionaire, for 

the review of highway designs and drawings using sophisticated computer 

software and also construction and O&M works and to ensure life cycle 

cost effectiveness and viable design of pavement including appropriate 

rehabilitation / strengthening of the existing two lane pavement which is 

significantly distressed. He shall also be responsible for ensuring complete 

adherence to maintenance standards during Construction and Operation 

period. 

Essential Qualifications: 

a) Graduate in Civil Engineering from a recognized University. 

b) Professional Experience of at least 10 years in Pavement Design / 

Pavement Construction / Pavement Maintenance of Highways / Roads / 

Airfield Runways. 

c) Experience of at least 5 years in similar capacity in Construction / 

Construction Supervision of 2/4/6 laning of major highway projects. 

d) Experience as Pavement / Geotechnical Engineer in 

Construction/Construction Supervision of at least 2 major highway 

projects (of length 40% of project length or more of similar configuration). 

e) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in Highway Engineering / Pavement Engineering 

/ Transportation Engineering. 

b) Experience as a Pavement Specialist/Pavement Engineer in Highway 

projects of similar configuration. 

c) Attended residential training programme related to pavement/highway 

design from IAHE. 

SENIOR QUALITY/MATERIAL EXPERT 

The Quality/Material Expert shall review the test results of bore holes, 

quarry and borrow area material to find out their strength characteristics 
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and suitability for using them in construction. He shall inspect the 

Concessionaire’s field laboratories to ensure adequacy and capability. He 

shall supervise quality assurance aspects including crushers and mixing 

plants. 

Essential Qualifications: 

a) Graduate in Civil Engineering from a recognized University. 

b) Professional Experience of at least 10 years in handling Highway 

projects. 

c) Experience of at least 5 years as Senior Quality/Material Expert or 

similar capacity in Construction / Construction Supervision / major 

highway projects. 

d) Experience as Senior Quality/Material Expert or similar capacity in 

handling of at least 2 similar highway projects (of length 40% of project 

length or more). 

e) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in Geotechnical Engineering / Foundation 

Engineering / Soil Mechanics. 

b) Trained in 16 days material testing process course from IAHE or CRRI. 

ROAD SAFETY EXPERT 

Responsible for the overall Road Safety Aspect of the Project. He shall 

ensure that safety provisions as per relevant codes are strictly followed at 

site during Construction of Road and also during the Maintenance Period. 

Essential Qualifications: 

a) Graduate in Civil Engineering from a recognized University. 

b) Professional Experience of at least 10 years in handling Highway 

projects. 

c) Minimum 5 years experience in Road Safety works of Major Highway 

Projects (4/6 laning projects). 

d) Experience in Road Safety Audit of at least 2 highway/expressway 

projects including 1 at design stage. 

e) Experience in Road Safety Management Plan. 

f) Medical certificate of fitness as per Appendix-B-1. 
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Preferential Qualifications: 

a) Post Graduate Degree in Traffic Transportation/Safety Engineering. 

b) Experience in identification and improvement of black spots on Major 

Highway Projects. 

c) Experience in preparation of Road Safety Management Plan for inter 

urban Highways. 

d) 15 days Certificate course on Road Safety Audit from IAHE/CRRI. 

TEAM LEADER CUM SENIOR BRIDGE ENGINEER 

Responsible for reviewing the Project preparation and implementation 

activities for bridges. Shall check designs and drawings, ensure execution 

per standards, track progress, recommend on EOT, CoS, Force Majeure, 

disputes, and upload progress on data portals. 

Essential Qualifications: 

a) Graduate in Civil Engineering. 

b) Professional Experience of at least 12 years in handling Bridge Projects. 

c) At least 5 years as Team Leader/Project Manager or similar in Highway 

Development Project. 

d) Handled at least 2 projects in Construction Supervision/IC (length 

criteria 40% or more). 

e) Handled at least 2 projects involving at least one Major Bridge 

(minimum 300 m length without approaches). 

f) Experience in O&M of Major Bridge (minimum 300 m length). 

g) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in Structural Engineering or equivalent. 

b) Highway Development Projects (length 40% or more). 

c) Degree/Diploma/Certificate in Project Management. 

d) Residential training programme on Collapse/failure of 

bridges/structures. 

Note: Similar capacity includes TL/RE (Consultant), Project Manager 

(Contractor), Superintending Engineer (Govt). Input criteria: 12 months, 9 

months, 12 months respectively. 



 

 

Page 277 of 410  Subodh 

TEAM LEADER CUM SENIOR TUNNEL ENGINEER 

Overall in-charge of the project supervision of tunneling works. Duties 

include monitoring, guiding, supervising construction supervision of tunnel 

packages, interacting with Authority, tracking resources, delays, EOT 

proposals. 

Essential Qualifications: 

a) Graduate in Civil/Mining Engineering. 

b) Total Professional Experience of at least 20 years. 

c) At least 15 years in major tunneling projects. 

d) At least 10 years in construction/construction supervision of 

Road/Rail/Metro tunnels. 

e) At least 5 years as Team Leader/RE/PM in supervision of tunnel 

projects of length ≥4 km. 

f) Handled at least two projects in Construction Supervision of tunnels ≥4 

km length. 

g) Not more than 65 years of age. 

h) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate or chartered engineer in Mining/Geotechnical/Structural 

Engineering/Rock Mechanics. 

b) Project preparation/design experience of tunnel projects. 

c) At least one training course in past 2 years from IAHE. 

RESIDENT ENGINEER CUM TUNNEL EXCAVATION EXPERT 

Responsible for overseeing tunnel excavation, methodology, lining, 

waterproofing, blasting. 

Coordinates with Team Leader. 

Essential Qualifications: 

a) Graduate in Civil/Mining Engineering. 

b) Total Professional Experience of at least 15 years. 

c) At least 10 years in similar capacity for major tunnel projects. 

d) At least 7 years in construction supervision of major transportation 

tunnel construction projects. 

e) Handled at least 2 tunnel projects of length ≥4 km. 
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f) Experience in tunnel design/DPR/feasibility/design review of tunnel 

projects ≥4 km. 

g) Not more than 65 years. 

h) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate or chartered engineer in civil/mining. 

b) At least one training course in past 2 years from IAHE. 

TUNNEL DESIGN ENGINEER 

Responsible for checking tunnel designs, detailed calculations, structural 

condition assessments. 

Essential Qualifications: 

a) Graduate in Civil Engineering. 

b) Professional Experience of at least 20 years. 

c) At least 12 years in major tunnel projects. 

d) At least 12 years in tunnel design (Road/Rail/Metro). 

e) Experience in supervision of 2 tunnel projects ≥4 km. 

f) Experience in design of 3 tunnel projects ≥4 km. 

g) Not more than 65 years. 

h) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate in Structural Engineering. 

b) Experience in innovative tunnel design (immersed, sub-sea bored). 

c) At least one training course in past 2 years from IAHE. 

SENIOR GEO-TECHNICAL EXPERT 

Responsible for geotechnical investigations, supervising tests, assisting 

tunnel design. 

Essential Qualifications: 

a) Graduate in Civil Engineering/Masters in Engineering Geology. 

b) Professional Experience of at least 20 years. 

c) At least 10 years in Construction/Construction Supervision of 
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transportation tunnel projects in developed countries. 

d) Experience as Geotechnical Engineer in at least 4 tunnel projects ≥4 

km. 

e) Specific experience in vertical shaft sinking ≥200 m. 

f) Project preparation of at least 2 tunnel projects ≥4 km. 

g) Not more than 65 years. 

h) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate in Rock Mechanics/Foundation Engineering/Tunnel 

Engineering. 

b) At least one training course in past 2 years from IAHE. 

TUNNEL SAFETY EXPERT 

Responsible for tunnel safety management and audits. 

Essential Qualifications: 

a) Post Graduate in Civil/Mining Engineering. 

b) Total Professional Experience of at least 20 years. 

c) At least 7 years in tunnel safety management in developed countries. 

d) At least 10 years in tunnel safety works. 

e) Safety audits in at least 2 tunnel projects ≥4 km. 

f) Not more than 65 years. 

g) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Certification in safety/health/shot firer/Explosives. 

b) At least one training course in past 2 years from IAHE. 

SENIOR GEOLOGIST 

Responsible for geological verification, assisting tunnel design, and 

monitoring tunnel works. 

Essential Qualifications: 

a) Masters in Geology/Applied Geology. 

b) Professional Experience of at least 20 years. 

c) At least 7 years in similar capacity in tunnel construction/supervision. 
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d) At least 5 years of supervision of major tunnel projects in Himalayan 

region using NATM. 

e) Handled at least 2 highway tunnel projects ≥4 km in length. 

f) Not more than 65 years. 

g) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Handled at least 2 major tunnel projects in project preparation/DPR. 

b) Training/certificate course in relevant field. 

RESIDENT CUM PAVEMENT SPECIALIST 

Responsible for reviewing pavement designs, ensuring adherence to 

standards during construction and O&M. 

Essential Qualifications: 

a) Graduate in Civil Engineering. 

b) Professional Experience of at least 12 years. 

c) At least 5 years in similar capacity in Construction/Construction 

Supervision of major highway projects. 

d) Experience in at least 2 major highway projects (length ≥40% of project 

length). 

e) Medical certificate of fitness as per Appendix-B-1. 

Preferential Qualifications: 

a) Post Graduate Degree in 

Highway/Geotechnical/Transportation/Structural Engineering. 

b) Experience in Highway project construction/supervision on EPC mode 

(length ≥40% of project length). 

c) At least one training course in past 2 years from IAHE. 
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SUB PROFESSIONAL 

 

SURVEY ENGINEER 

 

The candidate should be Graduate in Civil Engineering at least 5 years experience 

or diploma in civil Engineering with 10 years experience in the field of surveying 

in highway projects and they should have also dealt with at least 2 project of similar 

nature. This position requires thorough understanding of modern computer based 

method of surveying with total station digital level etc. 

ASSISTANT HIGHWAY ENGINEER 

 

The Candidate should be Graduate in Civil Engineering with minimum 5 year 

experience or diploma in Civil Engineering with 10 years experience in highway 

Projects. He should have dealt with atleast 2 project of similar nature. 

 

CAD EXPERT 

 

He should be Graduate in Civil Engineering/Computer Science having experience 

3 year experience in computer related design method for highway engineering. 

ENVIRONMENTAL ENGINEER 

 

The Candidate should be Graduate in Civil Engineering/Environmental 

Engineering or other relevant qualification. He should have at least 6 years 

experience out of which 2 years in highway projects. He should have good 

knowledge of MOEF guidelines/requirements for mitigation measures. 

ASSISTANT BRIDGE ENGINEER 

 

The Candidate should be Graduate in Civil Engineering with minimum 5 year 

experience or diploma in civil Engineering with 10 years experience in highway 

Projects. He should havehandled at least 2 major bridge project. 

ASSISTANT QUALITY CUM MATERIAL ENGINEER 

 

The Candidate should be Graduate in Civil Engineering with minimum 5 year 

experience or diploma in civil Engineering with 10 years experience in highway 
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Projects. He should havehandled at least 2 project. 

ELECTRICAL ENGINEER 

 

The Candidate should be Graduate in Electrical Engineering from recognised 

institute. He should have at least 5 years experience. 

 

HTMS/TOLLING SYSTEM EXPERT 

The candidate should be a Systems Engineer having experience of at least 5 

Years. 

He should be well versed either in preparation of standards or in implementation 

of projects of electronic toll collection and ATMS/ITS/HTMS. He should have 

bachelor’s degree in Electronics/Computer Science/IT. He should have 

knowledge of international latest practices in the field of electronic toll collection 

(ETC) and ATMS/ITS/HTMS. He should have work experience of either design or 

implementation on at least 1 ATMS/ITS/HTMS project and at least 1 ETC project 

in similar capacity. 

 

QUANTITY SURVEYOR 

 

He should be Graduate or equivalent in Civil Engineering having Min. 5 years of 

professional experience or diploma in civil Engineering with 10 years experience 

in preparation of highway project estimates. He should have Min. 3 years 

experience in Preparation of Bill of Quantities/estimates for major highway 

projects costing Rs.300 Crore or above. 

HORTICULTURE CUM LANDSCAPING SPECIALIST 

 

He should be a Graduate in Agriculture with specialization in 

Horticulture/Arboriculture having minimum 5 year of field experience in 

Horticulture/Arboriculture and landscaping. He should have minimum 5 years field 

experience. 

 

Lab Technician: - Graduate in Civil Engineering with one year experience or 

Diploma in Civil Engineering or B.Sc. with 3 year experience. 

Note:- All sub-professionals shall submit medical certificate of fitness before 

joining 
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Section VII: Evaluation/ Scoring Criteria 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services (Ref 

ITC-clause 1.4) Consultants must fill up the following Forms regarding this 

Section: 

 

a) Form T-2: Consultant’s Organisation and Experience 

 

b) Form T-2A Technical Capacity 

c) Form T-3: Comments and Suggestions on Terms of Reference, Counterpart 

Staff, and Inputs to be Provided by the Procuring Entity 

d) Form T-4: Description of Approach, Methodology and Work Plan in 

Responding to the Terms of Reference 

e) Form T-5: Work Schedule and Planning for Deliverables 

 

f) Form T-6: Team Composition, Assignment, and Key Experts’ Inputs 

 

g) Annex to Form T-6: Key Experts’ Curriculum Vitae (CV) 

 

The eligibility and evaluation criteria shall be as follows as given in this 

section below:- 

The points assigned to Technical Evaluation criteria are: 

S. 

No. 

Description Mark s 

1 Relevant experience for the assignment 25 

2 Rating of the Firm 40 

2 Experience in use of technology for road inspection 10 

4 Qualifications and competence of the key staff for the 

assignment 

25 

 Total 100 
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1. Sub criteria for Relevant Experience of the firm for the assignment 

Average Annual Turnover (last 3 years) from consultancy business of 

civil Engineering Projects (Min 3% of the EPC of Project for which AE 

has been invited) 

5 

No of Highway Professionals with the Firm 5 

Experience as Independent Engineer/Authority Engineer/Construction 

Supervision in Number of Similar AE bids are requested for highway 

projects that have the same length as the project length 

7 

category for which RFP invitedof 2/ 4/6**-laning or more in last 7 years*  

Experience in DPR preparation for Number of Highway Projects (of 

length equal to project length of similar category for which RFP invited 

of 2/4/6**-laning or more) in last 7 years * 

3 

Experience in Construction Supervision as AE/IE/PMC of Major 

structures having lengthof more than 500 meter in last 7 years. 

3 

Experience preparation of DPR of Major structures having lengthof more 

than 500 meter in last 7 years. 

2 

Additional requirement in case of specialized projects*** ** 

* 

 
* Consultants should give details of the experience of the firm considering the 

completed and the on-going highway assignments, separately for PPP and non-

PPP Projects along with experience certificates from clients. This list of the 

completed works should also include those assignments which are substantially 

(90% of Contract value) completed. No Qualification/Experience etc. shall be 

considered without proof of experience. 

Experience of Authority’s Engineer for having offered consultancy services to a 

private organization shall not be considered as relevant experience for current 

assignment. 

** Similar projects means 2/4/6 lane as applicable for the project for which RFP is 

invited. For 2-lane projects experience of 4/6 lane also to be considered with a 

multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. For 4/6 laning projects, experience of 2 
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lane will be considered with a multiplication factor of 0.4, but only for those 2 lane 

projects whose cost of consultancy services was more than Rs.3.0 crores. 

*** In case the project includes any specialized nature of work such as tunnels, 

specialized structures etc. in substantial quantum, this requirement/Marks may be 

included by suitably adjusting marks of other attributes. 

In case of JV the turnover and experience details of Lead and JV Employer’s 

certificate should be submitted substantiating the experience claimed by the firm. 

2. Sub- Criteria for assessment of rating of the Firm 

S. 

No 

NHAI Published 

Rating Score of the 

Firm 

Marks 

assigned 

1. ≥ 80 40 

2. ≥75 and < 80 35 

3. ≥ 70 and < 75 30 

4. ≥ 65 and <70 25 

5. ≥ 60 and <65       20 

6. ≥ 55 and < 60 15 

7. Less than 55 0 

For evaluation purpose Rating of the firm published by NHAI shall be 

considered. 

The rating shall be calculated for both JV Members and weighted average shall 

be used for calculating the marks of the JV for the purposes of tender evaluation 

as under:  

Share of Lead Partner in JV = S1 

Share of Other Partner in JV = S2  

Rating of Lead Partner = R1  

Rating of Other JV Partner = R2 

Weighted Average Rating of both JV Partners = S1 x R1 + S2 x R2 

Note: 

1. For projects with tentative project <= 500 Cr, in case of new entrants as 

part of JV i.e. JV members with no historical rating, the rating of only the other 

partner shall be considered as the weighted Average Rating of both JV Partners. 

2. Rating of non-substantial partner of JV will not be considered for evaluation 
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3. Sub criteria for Ownership of technology/ Equipment for road 

inspection 

Sr. 

No. 

Description 
Maximu 

m Points 
Sub- 

Points 

1 
Ownership of Network Survey vehicle 

technology for pavement inspection 
2.0 

 

2. 
Ownership of Mobile Quality Control Unit 

having Soil Testing, Asphat Testing, Concrete 

testing, Aggregate Testing and pavement 

testing equipment onboard along with 

sufficient IT and communication systems 

3.0 
 

3. 
Ownership of NABL Acerbated Lab by the firm 1.5 

 

4. 
Ownership of Mobile Bridge Inspection Unit or 1.5  

 better technology for bridge inspection   

5. 
Ownership of Falling Weight Reflectometer 

(FWD) or better 

technology for pavement strength 

measurement 

1.0 
 

6. Ownership of Retro reflectometer technology 1.0  

 Total     10  

Note: A. The Authority’s Engineer owning the equipment’s shall be required to 

submit proof of ownership. 

B. The experience of the JV firms in use of technology shall also be counted in the 

evaluation. The experience of firm or JV firm in NSV or equivalent technology, 

FWD or equivalent technology, MBIU or equivalent technology and Retro 

reflectometer or equivalent technology shall be supported by experience 

certificate. The experience of a firm/ JV firm for a private concessionaire/ 

contractor (client) shall be considered certificate by the Govt Department. Any 

false certification shall attract penal provisions as per contract 

4. Qualification and competence of following professional/ sub-

professional staff for the assignment shall be evaluated. The weightage for 
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various key staff are as under:- 

 

Normal Highway Project: 

S. 

No 

Staff Position Marks. 

1 Team Leader Cum Senior Highway Engineer 7 

2 Resident cum Highway Engineer 4 

3 Bridge/Structural Engineer 3 

4 Pavement Specialist 3 

5 Quality cum Material Expert 3 

6 Planning Engineer 2 

7 Road safety Expert 3 

 Total 25 

Standalone Bridge Project: 

S. 

No 

Staff 

Position 

Marks. 

1 Team Leader Cum Senior Bridge Engineer 7 

2 Resident cum Pavement Specialist 5 

3 Bridge/Structural Engineer 5 

5 Road Safety Expert 3 

6 Planning Engineer 2 

7 Quality cum Material Expert 3 

 Total 25 

Standalone Tunnel Project: 

S. 

No 

Staff Position Marks. 

1 Team Leader Cum Senior Tunnel Expert 7 

2 Resident Engineer cum Excavation Specialist 4 

3 Geotechnical Expert 4 

4 Tunnel Design Engineer 3 

5 Tunnel Safety Expert 3 

6 Geologist 2 

7 Planning Engineer 2 

 Total 25 
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Sub criteria for qualification of Key Personnel (i.e. Professional staff) 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

The technical proposal should score at least 70 points to be considered 

responsive for financial evaluation. 

v) Detailed evaluation criteria which is to be used for evaluation of 

technical bids is as indicated below as Appendix-EC. 

vi) The Bidder should carryout self-evaluation based on the 

evaluation criteria at Appendix-EC. While submitting the self-

evaluation along with bid, Bidder shall make references to the 

documents which has been relied upon in his self-evaluation. 

vii) Detailed/complete technical evaluation of a bidder shall be 

made available to that bidder only giving opportunity to the 

bidder to respond within 7 days in case they have any 

objection on their evaluation. 

viii) The single currency for price conversion is INR. For evaluation 

of bid proposals, the foreign currency conversation rate of 1US 

Dollar = Rs. And 1 Euro = Rs. – shall be used. 

ix) The weightage given to technical proposal is 60%.The 

weightage to the Performance Security Quoted by bidder shall 

be 20% and The weightage given to financial quote is 20%. 

Remarks: Based on experience and the Consulting Industry’s Capacity, 

Project specific requirement etc., RO, MoRTH Mumbai may modify the above 

criteria for Selection of AE. 
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Appendix-EC 

1. Evaluation Criteria for Assessment of Experience of the Firm. 

S. 

No. 

Description 
Max. 

Mark

s 

Reference/Detail

s of projects 

Claimed for self- 

assessment 

Marks 

self- 

assesse

d by the 

bidder 

1 Average Annual Turnover (last 3 

years) from consultancy business of 

civil Engineering Projects 

< 3% of TPC – 0 

marks 3% of TPC – 

3.0 marks 

 

Add for additional turnover 0.50 (Zero 

point five) 

marks for every 1% of TPC above 3% 

of TPC subject to maximum 2.0 

marks. 

5   

2. Nos of Highways Professional with 

Firm 

5   

 2.1 <10 0 

2.2 10-20 3 

2.3 >20 but ≤30 4 

2.5 >30 5 

*The professionals who possess degree in Civil Engineering/Transport Planning 

/Transport Economics/Traffic Management / Geology/ Environment Science or 

Engineering and 8 years experience in highway/bridge /tunnel with employment 

in the firm for more than one year. The current Employment Certificate not more 

than 15 days old shall be uploaded by Key Personnel on INFRACON. The Form 

26AS/TCS/TDS certificate of such processionals with the firm shall also be 

provided in the bid. 

3. Experience as Independent 

Engineer/Authority 

7   
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Engineer/Construction 

Supervision/PMC in Number of 

Highway Projects of length equal to 

project length for which AE bids are 

invited of similar category for which 

RFP invited of 2/ 4/6**-laning or more 

in last 7 years* 

1 project – 3 marks 

Add 0.5(one) mark extra for 

completed assignment subject to 

maximum 4 (Four) 

4. Experience in DPR preparation for 

Number of Highway Projects (of 

length 40% of project length of similar 

category for which RFP invited of 

2/4/6**-laning or more) in last 7 years 

* 

2 project – 2 marks Add 0.5 (Zero 

point five) marks extra for each 

additional project subject to maximum 

1 mark. 

3   

5 Experience in Construction 

Supervision as AE/IE/PMC of Major 

structures having length of more than 

500 meter in last 7 years. 

2 project – 1.0 marks Add 0.5 (Zero 

point five) marks extra for each 

additional project subject to maximum 

2.0 marks 

3   

6 Experience in Preparation of DPR of 

Major structures having length of 

more than 500 meter in last 7 years. 

2 project – 1.0 marks Add 0. 5 (Zero 

point twofive) marksextra for each 

2   
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additional project subject to maximum 

1.0 marks 

7 Additional requirement in case of 

specialized projects*** 

***   

Note 1: In case of JV the turnover and experience details of Lead and JV 

partners to be added. 

Note 2: Employer’s certificate/ certificate from Statutory Auditor should be 

submitted substantiating the experience/turnover claimed by the firm. 

Note 3: ** For 4/6 laning projects, experience of 2 lane will be considered with a 

multiplication factor of 0.4, but only for those 2 lane projects whose cost of 

consultancy services was more than Rs.3.0 crores. 

*** In case the project includes any specialized nature of work such as tunnels, 

specialized structures etc. in substantial quantum, this requirement/Marks may be 

included by suitably adjusting marks of other attributes. 

1A. Evaluation Criteria for assessment of rating of the Lead Firm 

S. 

No 

NHAI Published Rating 
Score of the Firm 

Marks 
assigned 

1. ≥ 80 40 

2. ≥75 and < 80 35 

3. ≥ 70 and < 75 30 

4. ≥ 65 and <70 25 

5. ≥ 60 and <65 20 

6. ≥ 55 and < 60 15 

7. Less than 55 0 

 

For evaluation purpose Rating of the firm published by NHAI shall be 

considered. The rating shall be calculated for both JV Members and weighted 

average shall be used for calculating the marks of the JV for the purposes of 

tender evaluation as under: 

Share of Lead Partner in JV = S1  

Share of Other Partner in JV = S2 

Rating of Lead Partner = R1 

Rating of Other JV Partner = R2 

Weighted Average Rating of both JV Partners = S1 x R1 + S2 x R2 

Note: For projects with tentative project <= 500 Cr, in case of new entrants as part 

of JV i.e. JV members with no historical rating, the rating of only the other partner 
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shall be considered as the weighted Average Rating of both JV Partners. 

2. Evaluation Criteria for assessment of experience in use of 

technology for road inspection 

S.No. Description Maximum 

Point 

Reference/ 

details of 

projects 

Claimed for 

self- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 Ownership of Network Survey 

vehicle technology for 

pavement inspection 

2.0 
  

2. 
Ownership of Mobile Quality 

Control Unit having Soil 

Testing, Asphat Testing, 
Concrete testing, Aggregate 

Testing and pavement testing 

equipment onboard along 
with sufficient IT and 

communication systems 

3.0 
  

3. 
Ownership of NABL Acerbated 
Lab by the firm 

1.5 
  

4. 
Ownership of Mobile Bridge 
Inspection Unit or better 
technology for bridge 
inspection 

1.5 
  

5. 
Ownership of Falling Weight 
Reflectometer (FWD) or better 
technology for pavement 
strength measurement 

1.0 
  

6. Ownership of Retro 
reflectometer technology 

1.0   

 Total 10   

 

Notes: 

(i) The Consultants owning the equipment shall be required to 

submit proof of ownership. 

3 Evaluation Criteria for assessment of score of Key Staff for 

adequacy of the Assignment. 

3.1. Team Leader cum Senior Highway Engineer 
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S. 

No. 

Description 
Max. 

Points 

Reference/Details 

of projects 

Claimed forself- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

i) Graduate in Civil 

Engineering 

17    

ii) Post-Graduation in 

Management/ Construction/ 

Transportation/Highway 

Engineering/Structural 

Engineering or equivalent 

specialized stream of civil 

engineering 

03 

iii) Minimum 15 days training 

course from 

IAHE/CRRI / Govt institute 

in any filed related to 

Highway development 

03    

iv) Essential Software 

Experience- (MS Roads/ 

Projects, Prima Vera or 

other relevant software ) 

2    

2 Adequacy for the Project 70   

a) Professional Experience in 

Highway Projects: 

   

i) Total Professional Experience in 

handling Highway projects 

< 15 years -0 

15 years -8 marks 

Add 1 mark extra for each 

additional year of experience 

15   
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subject to maximum 7 (seven) 

marks. 

ii) Experience as Team Leader or 

similar capacity in Highway 

Development Projects (similar 

configuration (2/4/6 laning**) and 

above) 

< 5 years -0 

5 years -11 marks 

Add 1 marks extra for each 

additional year of experience 

subject to maximum 4 (four) 

marks. 

15   

iii) Experience as Team Leader or 

similar capacity in Highway 

Development projects (of 

length40%of project length or 

more of similar configuration 

(2/4/6 laning**) and above) on 

EPC 

1 project -3 marks add 1 mark 

extra for additional projects 

subject to maximum2 (two) mark 

5   

b) Experience as Team Leader or 

similar capacity of project 

Preparation including design of 

major highway Project (of 

length40% project length or more 

of similar configuration (2/4/6 

laning**) and above). 

< 2 projects -0 

2 Projects -8 marks 

Add 1 marks for each additional 

10   
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project subject to maximum 2 

marks. 

c) Experience in position of Team 

Leader/Project Manager or similar 

capacity in Construction 

Supervision/IC involving length 

40%project length or more of 

similar configuration (2/4/6** 

laning) and above 

< 2 projects – 0 

2 Projects – 16 marks 

Add 2 marks extra for each 

additional project subject to 

maximum 4 (four) marks 

20   

d) Experience as Team Leader or 

similar capacity in Operation and 

Maintenance of Major Highway (of 

length 40% project length or more 

of similar configuration (2/4/6 

laning**) and above). 

1 project – 4 marks 

Add 1 mark extra for each 

additional project subject to 

maximum 1 (one) mark 

5   

3 Employment with the Firm 

< 1 year -0 

1 year – 3 marks 

Add 0.5 marks for each 

subsequent year subject to 

maximum 2 marks 

5   

 Total : 100   

Note: 
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(1) Similar Capacity includes the following positions 

i) On behalf of Consultant: Team Leader/Resident Engineer 

(Construction Supervision/IE/AE/DPR). 

ii) On behalf of Contractor: Project Manager 

(Construction/Construction Supervision) 

iii) In Government Organizations: Superintending Engineer 

(or equivalent) and above 

 

(2) Only those projects will be considered for evaluation at S. No. 

2(b) where the input of the personnel is not < 9 months. 

(3) Only those projects will be considered for evaluation at S. No. 

2(c ) and 2 (d) where the input of the personnel is not < 12 

months. 

(4) In case of experience on behalf of Authority’s Engineer or 

Contractor, the experience shall be duly endorsed by the 

respective Government agency. In case of non-availability of 

endorsement from Govt. Agency, the experience uploaded on 

INFRACON Portal will be taken into consideration. However, the 

key personnel/ bidder will be solely responsible for any fake 

information/ CV, which may result in debarment. 
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3.2. Resident cum Highway Engineer 

S. 

No. 

Description 
Max. 

Points 

Reference/Details 

of projects 

Claimed for self- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

i) Graduate in Civil 

Engineering 

17    

ii) Post-Graduation in 

Construction 

management/ 

Transportation/Highway 

Engineering/ Structural 

Engineering / 

Geotechnical 

Engineering or 

equivalent specialized 

stream of civil 

engineering 

03 

iii) Minimum 15 days 

training certificates from 

IAHE/CRRI or any Govt 

Institute 

03    

iv) Essential Softwar e 

Experience- (MS Roads/ 

Projects, Prima Vera or 

other relevant software 

) 

2    

2 Adequacy for the Project 70   

 Professional Experience    

i) Total Professional Experience in 

handling Highway projects 

< 12 years -0 

12 years -12 marks 

15   
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Add 1 mark extra for each 

additional year of experience 

subject to maximum 3 (three) 

marks. 

ii) Experience as Resident 

Engineer/Highway 

Engineer/Project Director/Project 

Manager/Superintending Engineer 

or equivalent/Executive Engineer 

or equivalent on construction 

works/Authority 

Engineer/Independent Engineer 

Projects (similar configuration 

(2/4/6 laning*)and above). 

< 5 years -0; 5 years -15 marks 

Add 1 marks extra for each 

additional year of experience 

subject to maximum 5 (five) marks. 

20   

iii) Experience in similar capacity in 

handling major 2/4/6-laning** 

projects (of length 40% of project 

length or more of similar 

configuration (2/4/6 laning**) and 

above) 

< 2 nos. -0 

1 nos. -19 marks 

Add three marks extra for each 

additional project subject to 

maximum 6 (Six) marks. 

25   

iv) Experience in similar capacity of 

Highway Project of 

Construction/Construction 

Supervision/IC on EPC Mode(of 

5   
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length 40% of project length or 

more of similar configuration (2/4/6 

laning**) and above) 

1 Project- 4 marks 

Add 1 (one) mark extra for each 

additional project subject to 

maximum 1 (one) mark 

v) Experience as RE or similar 

capacity in Operation and 

Maintenance of Major Highway (of 

length 40% of project length or 

more of similar configuration (2/4/6 

laning**) and above). 

1 project – 4 marks 

Add 1 mark extra for each 

additional project subject to 

maximum 1 (one) mark 

5   

3 Employment with the Firm 

< 1 year -0 

1 year – 3 marks 

5   

 Add 0.5 marks for each 

subsequent year subject to 

maximum 2 marks 

   

 Total : 100   

Note: 

(1) Similar Capacity includes the following positions 

i) On behalf of Consultant: Resident / Highway Engineer 

ii) On behalf of Contractor: Resident Engineer/ Highway Engineer / 

Project Manager (Construction/Construction Supervision) 

iii) In Government Organizations: Executive Engineer (or equivalent) 

and above 
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(2) Only those projects (in numbers) will be considered for evaluation above, 

where the input of the personnel is not < 12 months 

(3) In case of experience on behalf of Authority’s Engineer or Contractor, the 

experience shall be duly endorsed by the respective Government agency. 

In case of non-availability of endorsement from Govt. Agency, the 

experience uploaded on INFRACON Portal will be taken into 

consideration. However, the key personnel/ bidder will be solely 

responsible for any fake information/ CV, which may result in debarment. 
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3.3. Bridge/Structural Engineer 

S. 

No

. 

Description 
Max. 

Point

s 

Reference/Detail

s of projects 

Claimed forself- 

assessment 

Marks 

self- 

assesse

d by the 

bidder 

1 General Qualification 25   

i) Graduate in Civil Engineering 18    

ii) Post-Graduation in Structural 

Engineering 

04 

iii) training in residential training 

programme on Collapse/failure 

of bridges/structures from 

IAHE/CRRI/ any other Govt 

Institute 

03    

2 Adequacy for the Project 70   

i) Total Professional Experience in 

handling Highway/Bridge projects 

< 10 years -0 

10 years -11 marks 

Add one mark extra for each 

additional 2 year subject to maximum 

4(four) marks 

15   

ii) Experience in similar capacity in 

Design/Construction/Construction 

Supervision of 

Bridges/ROB/Flyover/Interchanges/an

y other such structures (similar 

configuration (2/4/6 laning**) and 

above) 

< 5 years -0; 

5 years -15 marks 

Add 1 (one) mark extra for each 

20   
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additional 

completed year of experience subject 

to maximum 5(five) marks 

iii) Experience in similar capacity in 

supervision of Major Highway 

Bridges/ROB/Flyover/ Interchanges/ 

any other structures 

< 2 Bridges -0 

02 Bridge -15 marks 

Add 2.5 mark extra for each additional 

bridge subject to maximum 5 marks 

20   

iv) Experience in similar capacity in 

supervision of Rehabilitation and 

repair of Major Bridges/ROB/Flyover/ 

Interchanges/ any other structures 

< 2 nos. – 0 

2 nos. -8 marks 

> 3 nos.- 10 

10   

v) Experience in similar capacity of 

modern bridge construction 

technology viz., Precast Segmental, 

Balanced Cantilever Construction, 

Extra dosed Bridge, Full Span 

Launching, Incremental Launching. 

5   

 Experience in 1 project – 4 marks 

More than one project – 5 marks 

   

3 Employment with the Firm 

< 1 year -0 

1 year -3 marks 

Add 0.5 marks for each subsequent 

5   
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year subject to maximum 2 marks 

 Total : 100   

Note: 

(1). Similar Capacity includes the following positions 

i) On behalf of Consultant/Contractor: Bridge Engineer/Project 

Manager (Bridges)/ Resident Engineer( Bridge) 

ii) On behalf of Government: Executive Engineer 

(2) Only those projects (in numbers) will be considered for evaluation above, 

where the input of the personnel is not < 12 months 

(3) In case of experience on behalf of Authority’s Engineer or Contractor, the 

experience shall be duly endorsed by the respective Government agency. In case 

of non-availability of endorsement from Govt. Agency, the experience uploaded 

on INFRACON Portal will be taken into consideration. However, the key 

personnel/ bidder will be solely responsible for any fake information/ CV, which 

may result in debarment. 

3.4. Senior Pavement Specialist 

S. 

No. 

Description 
Max. 

Points 

Reference/Details 

of projects 

Claimed for 

self-assessment 

Marks 

self- 

assessed 

by 

the 

bidder 

1 General Qualification 25   

I) Graduate in Civil Engineering 18    

II 

) 

Post-Graduation in 

Transportation/Highway 

Engineering/Pavement 

engineering or equivalent 

04    

iii 

) 

Training certificate from IAHE 

/CRRI or any other Govt Institute 

in design/ maintained of 

pavement 

03    

2 Adequacy for the Project 70   
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 Professional Experience    

i) Total Professional Experience of 

Pavement Design/Construction and 

Maintenance of Highways/Roads/Air 

Field Runway 

< 10 years -0 

10 years -15 marks 

Add one mark extra for each 

additional year of experience 

subject to maximum 5 (five) marks. 

20   

ii) Experience in Similar capacity in 

Construction/Construction 

Supervision of 2/4/6- laning** of 

major Highway Projects (similar 

configuration (2/4/6 laning**) and 

above) 

< 5 years -0; 5 years -15 marks 

Add one mark extra for each 

additional year of experience 

subject to maximum 5 (five) marks. 

20   

iii) Experience in similar capacity as 

Pavement/Geo-technical Engineer 

in construction/ construction 

supervision of Major Highway 

projects (of length 40% of project 

length or more of similar 

configuration(2/4/6 laning**) and 

above) 

< 2 nos. -0 

2 nos. -20 marks 

Add 2.5 marks extra for each 

additional project subject to 

25   
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maximum 5 marks. 

iv) Experience in similar capacity on 

EPC Projects (of length 40% of 

project length or more of similar 

configuration (2/4/6 laning**) and 

above) 

1 Project- 4 marks 

Add 1 (one) mark extra for each 

additional project subject to 

maximum 1 (one) mark 

5   

3 Employment with the Firm 

< 1 year -0 

1 year – 3 marks 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

5   

 Total : 100   

Note: 

(1) Similar Capacity includes the following positions 

i) On behalf of Consultant/Contractor: Pavement 

specialist / Pavement Engineer/ Pavement Expert / 

Highway Engineer 

ii) On behalf of Government: Executive Engineer 

 

(2) Only those projects (in numbers) will be considered for 

evaluation above, where the input of the personnel is not < 6 

months 

(3) In case of experience on behalf of Authority’s Engineer or 

Contractor, the experience shall be duly endorsed by the 

respective Government agency. In case of non-availability of 

endorsement from Govt. Agency, the experience uploaded on 

INFRACON Portal will be taken into consideration. However, 

the key personnel/ bidder will be solely responsible for any 
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fake information/ CV, which may result in debarment. 
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3.5. Senior Quality/Material Expert 

S. 

No. 

Descriptio n 
Max. 

Points 

Reference/Details 

of projects 

Claimed forself- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

 I) Graduate in Civil Engineering 18    

 II) Post Graduation in 

Geotechnical 

Engineering/ Foundation 

Engineering/ Soil Mechanics/ 

Rock Mechanics 

 

 

04 

   

 16 days material testing process 

course imparted by Indian 

Academy 

of Highway Engineers or CRRI 

or any other Govt Institute 

03    

2 Adequacy for the Project 70   

 Professional Experience    

i) Total Professional Experience in 

handling Highway/Bridge projects 

< 10 years -0 

10 years -11 

Add one mark extra for each 

additional year of experience 

subject to maximum 4 (four) marks. 

15   

ii) Experience in similar capacity in 

Construction/Construction 

Supervision of major Highway 

Projects ((similar configuration 

(2/4/6 laning**) and above)) 

< 5 years -0; 5 years -19 

25   
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Add 2.0 (two) marks extra for each 

additional year of experience 

subject to maximum 6 (Six) marks. 

iii) Experience in similar capacity in 

handling Similar Highway projects 

(of length 40% of project length or 

more of similar configuration (2/4/6 

laning**) and above) 

< 2 nos. -0 

2 nos. - 25 

Add 2.5 marks extra for each 

additional project subject to 

maximum 5 (five) marks. 

30   

3 Employment with the Firm 

< 1 year – 0 

1 year – 3 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

5   

 Total : 100   

Note: 

(4) Similar Capacity includes the following positions 

i) On behalf of Consultant/Contractor: Quality Expert/ 

Material Engineer/Material Expert/ Quality Engineer/ 

Geo-Technical Expert. 

ii) On behalf of Government: Executive Engineer 

 

(5) Only those projects (in numbers) will be considered for 

evaluation above, where the input of the personnel is not < 12 

months 

(6) In case of experience on behalf of Authority’s Engineer or 

Contractor, the experience shall be duly endorsed by the 

respective Government agency. In case of non-availability of 
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endorsement from Govt. Agency, the experience uploaded on 

Infracon Portal will be taken into consideration. However, the 

key personnel/ bidder will be solely responsible for any fake 

information/ CV, which may result in debarment. 

 

3.6. Road Safety Expert 

S. 

No. 

Description Max. 

Points 

Reference/ 

Details of 

projects 

Claimed 

for 

self- 

assessment 

Marks 

self- 

assesse 

d by the 

bidder 

1 General Qualification 25   

I) Graduate in Civil Engineering 18    

II) Post-Graduation in Traffic/ 

Transportation/ SafetyEngineering or 

equivalent 

04 

 15 days Certificate course on Road 

Safety Audit from IAHE/CRRI/ or any 

other Govt institute 

03    

2 Adequacy for the Project 70   

 Professional Experience    

i) Total Professional Experience in 

handling Highway/Bridge projects 

< 10 years -0 

10 years -11 marks 

Add one mark extra for each additional 

year of experience subject to maximum 4 

(four) marks. 

15   

ii) Experience in similar capacity in Road 

Safety works on Major Highway Project 

(similar configuration (2/4/6 laning**) and 

above). 

15   
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< 5 years -0 

5 years -11 marks 

Add one mark extra for each additional 

year of experience subject to maximum 4 

(four) marks. 

iii) Experience in similar capacity in Road 

Safety Audits of 2/4/6-laning** Highway 

projects at different stages including at 

least one at design stage 

< 2 nos. -0 

2 nos. -15 marks 

Add 2.5 marks extra for each additional 

project subject to maximum 5 marks. 

20   

iv) Experience in similar capacity in 

identification and improvement of black 

spots on Major Highway Project (similar 

configuration (2/4/6 laning**) and above) 

< 2 nos. -0 

2 nos. -8 marks 

Add 2 marks extra for each additional 

improvement of black spots subject to 

maximum 2 marks. 

10   

v) Experience in similar capacity of 

preparing Road Safety Management 

Plans for Inter Urban Highway 

1 project -4 marks 

2 or more -5 marks 

5   

vi) Experience in similar capacity in field of 

Road Safety Management Plan 

1 project -4 marks 

5   
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2 or more -5 marks 

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent year 

subject to maximum 2 marks 

5   

 Total : 100   

Note: 

(1) Similar Capacity includes the following positions 

i) On behalf of Consultant/Contractor: Road Safety Expert 

ii) In Government Organizations: Executive Engineer (or 

equivalent) and above 

 

(2) Only those projects (in numbers) will be considered for 

evaluation above, where the input of the personnel is not < 6 

months 

(3) For claiming experience of Sr. No. 2 (iv)- Experience in 

similar capacity in identification and improvement of black 

spots on Major Highway Project, the blackspot ids rectified 

may be provided on the INFRACON. 
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3.7. Team Leader cum Senior Bridge Engineer: 

S. 

No. 

Description 
Max. 

Points 

Reference/Detail 

s of projects 

Claimed for self- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

   

1 General Qualification 25   

i) Graduate in Civil Engineering 17    

ii) Post Graduation in 

/Structural Engineering or 

equivalent specialised 

stream of civil engineering 

03 

iii) training programme on 

Collapse/failure of 

bridges/structures or bridge 

03    

 design from IAHE/ any other 

Govt Institute 

    

iv) Essential Software 

Experience-(MS Roads/ 

Projects, Prima Vera or 

other relevant software) 

02    

2 Adequacy for the Project 70   

a) Professional Experience in 

Bridge Projects: 

   

i) Total Professional Experience in 

handling Bridge projects 

< 15 years -0 

15 years -12 marks 

Add 1 mark extra for each 

additional year of experience 

subject to maximum 3 (three) 

marks. 

15   

ii) Experience as Team Leader or 

similar capacity in Highway 

10   
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Development projects of(similar 

configuration (2/4/6 laning**) and 

above) 

< 5 years -0 

5 years -8 marks 

Add 1 marks extra for each 

additional year of experience 

subject to maximum 2 (two) 

marks. 

iii) Experience as Team Leader or 

similar capacity in Highway 

Development projects (of length 

40% of project length or more of 

similar configuration (2/4/6 

laning**) and above) 

1 project -4 marks add 1 mark 

extra for 

additional projects subject to 

maximum1 (one) mark 

5   

b) Experience as Team Leader or 

similar capacity of at least Two 

projects in Construction 

Supervision / AE/ IE/ Project 

preparation involving at least one 

Major Bridge (minimum 300 m 

length without approaches) in the 

Project (40% of project length 

ormore of similar 

configuration(2/4/6 laning**) 

< 2 projects -0 

2 Projects -20 marks 

Add 5 marks for each additional 

project subject to maximum 10 

30   
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marks. 

c) Experience as Team 

Leader/Project Manager or 

similar capacity in Operation and 

Maintenance of Major Bridge 

(minimum 300 m length without 

approaches) in the Project (of 

40% of project length or more of 

similar configuration (2/4/6 

laning**) 

1 project – 8 marks 

Add 1 mark extra for each 

additional project subject to 

maximum 2 (two) mark 

10   

3 Employment with the Firm 

< 1 year -0 

1 year – 3 marks 

Add 0.5 marks for each 

subsequent year subject to 

maximum 2 marks 

5   

 Total : 100   

 

(1). Similar Capacity includes the following positions 

i) On behalf of Consultant: Team Leader( Bridge)/ Resident Engineer 

(Bridge) (Construction Supervision/IE/AE/DPR). 

ii) On behalf of Contractor: Project Manager( Bridge) 

(Construction/Construction Supervision) 

iii) In Government Organizations: Superintending Engineer (or 

equivalent) and above 
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3.8. Resident cum Pavement Specialist 

 

S. 

No. 

Description 
Max. 

Points 

Reference/Details 

of projects 

Claimed for self-

assessment 

Mark s 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

i) Graduate in Civil 

Engineering 

17    

ii) Post Graduation in 

Transportation/Highway 

Engineering/Structural 

Engineering/Geotechnical 

Engineering 

03    

iii) Training programme from 

IAHE/CRRI or any other 

Govt Institute in 

Highway/Pavement 

03    

iv) Essential Software 

Experience-(MS Roads/ 

Projects, Prima Vera or 

other relevant software ) 

02    

2 Adequacy for the Project 70   

 Professional Experience    

i) Total Professional Experience in 

handling Highway projects 

< 12 years -0 

12 years -16 marks 

Add 2 mark extra for each 

additional year of experience 

subject to maximum 4 (four) 

marks. 

20   

ii) Experience as Resident 20   
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Engineer/Project Director/Project 

Manager/Superintending 

Engineer or equivalent/Executive 

Engineer or equivalent on 

construction works/Authority 

Engineer/Independent Engineer 

Projects (similar configuration 

(2/4/6 laning*) and above). 

< 5 years -0; 5 years -15 marks 

Add 1 marks extra for each 

additional year of experience 

subject to maximum 5 (five) 

marks. 

iii) Experience in similar capacity in 

handling major 2/4/6-laning** 

projects (of length 40% of project 

length or more of similar 

configuration (2/4/6 laning**) and 

above) 

< 2 nos. -0 

2 nos. -19 marks 

Add three marks extra for each 

additional project subject to 

maximum 6 (Six) marks. 

25   

iv) Experience in similar capacity of 

Highway Project of 

Construction/Construction 

Supervision on EPC Mode (of 

length 40% of project length or 

more of similar configuration(2/4/6 

laning**) and above) 

1 Project- 4 marks 

Add 1 (one) mark extra for each 

5   
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additional project subject to 

maximum 1 (one) mark 

3 Employment with the Firm 

< 1 year -0 

1 year – 3 marks 

Add 0.5 marks for each 

subsequent year subject to 

maximum 2 marks 

5   

 Total : 100   

Note: 

(1) Similar Capacity includes the following positions 

i) On behalf of Consultant: Resident / Pavement specialist/ Pavement Engineer. 

iii) In Government Organizations: Executive Engineer (or equivalent) and above. 

3.9. Planning Engineer 

S. 

No. 

Descriptio n Max. 

Points 

Reference 

/Details of 

projects 

Claimed 

forself- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

I) Graduate in Civil Engineering 17    

II) PG In construction 

Management/Project 

Management/Infrastructure 

Development & Management 

03 

iii) Training programme on Project 

Management/ project planning from 

IAHE/CCRI/ any other Govt Institute 

03    

iv) Essential Software Experience- 

(MS Roads/ Projects, Prima Vera or 

other relevant software ) 

02    
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2 Adequacy for the Project 70   

 Professional Experience    

i) Total Professional Experience of 

Project Management/ planning 

Enginner. 

< 15 years -0 

15 years -15 marks 

Add one mark extra for each additional 

year of experience subject to maximum 

5 (five) marks. 

20   

ii) Experience as Project Manager/ 

Planning Engineer on any 

National/StateHighway project. 

< 4 years -0 

4 years -15 marks 

Add one mark extra for each additional 

year of experience subject to maximum 

5 (five) marks. 

20   

 iii) Project Management/ Planning 

Engineer of a large Highway contract 

say over Rs.150 crore including 

experience of handling variation orders, 

claims of the contractor and there 

appropriate disposal 

< 2 nos. -0 

2 nos. -10 

Add 2.5 marks extra for each additional 

project subject to maximum 5 (five) 

marks. 

15   

 iii) Planning Engineer of a large Highway 

Project sayover Rs.150 crore including 

10   
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experience of handling variation orders, 

EOT and there appropriate disposal 

< 2 nos. -0 

2 nos. -50 

Add 2.5 marks extra for each additional 

project subject tomaximum 5 (five) 

marks. 

 v) Experience of Handling Arbitration 

cases in respect of any Highway 

project. 

5   

  1 project -4 marks 

2 or more projects-5 marks 

   

 3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

5   

  Total : 100   

Note: 

(1) Similar Capacity includes the following positions 

i) On behalf of Consultant/ Contractor: Construction Manager/ Planning 

Engineer. 

iii) In Government Organizations: Executive Engineer (or equivalent) and 

above. 
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3.10. Team Leader cum Senior Tunnel Expert: 

S. 

No. 

Descriptio n Max. 

Points 

Reference 

/Details of 

projects 

Claimed 

for self- 

assessmen

t 

Marks 

self- 

assesse

d by the 

bidder 

 

1 General Qualification 25   

I) Graduate in Civil/Mining 

Engineering or equivalent 

18    
 

II) Post-Graduate or chartered 

engineer in Mining Engineering/ 

Geotechnical Engineering 

/Structural Engineering/Rock 

Mechanics or equivalent 

04 

 Attended Minimum 5 days 

training on tunnel from 

IAHE/ITA/ any other Govt 

institute 

03    

2 Adequacy for the Project 70   
 

 Total Professional Experience    

  < 20 years -0 

20years -5 marks 

Add one mark extra for each 

additional year of experience subject 

to maximum 2 (Two) marks. 

7   

 Total professional experience in 

handling major tunnelling projects 

<15 years – 0 marks 

15 years – 6 marks 

Add 1 mark extra for each additional 

year of experience subject to 

maximum 2 (two) marks. 

8   
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a 

i i i 

) 

Experience in major tunnel 

construction/construction 

supervision projects 

(Road/Rail/Metro) 

<10 years – 0 marks 

10 years – 7 marks 

Add 1.5 marks extra for each 

additional year of experience subject 

to maximum 3 marks. 

10   

b Experience in Similar Capacity    

  Experience as Team Leader or 

similar capacity in 

10   

construction  

supervision of major tunnel projects 

(Road/Rail/Metro) of 

 

length40% of Project length or more 

than 1.5 km, whichever is 

 

 
   

  more  

<5 years – 0 marks 
 

5 years – 7 marks 
 

Add 1.5 marks extra for each 

additional year of experience subject 

to 

 

maximum 3 marks  

b 

ii) 

Experience as Team Leader or 

similar capacity of project 

Preparation/Design of tunnel 

projects(Road/Rail/Metro) of length 

10    

 40% of project length or 1.5 km 

whichever is more 

 

 
1 Project – 8 marks 

 

 
Add 1 mark extra for each additional 

projects subject to 

 



 

 

Page 322 of 410  Subodh 

 maximum 2 marks.  

b 

iii) 

Experience as Team Leader or 

similar capacity in construction 

supervision of tunnels 

(Road/Rail/Metro) of 40% of project 

lenth or 

20    

 1.5 km whichever is more  

 
<2 project -0 marks 

 

 
2 Projects – 15 marks 

 

 
Add 1.25 mark extra for each 

additional projects subject to 

maximum 

 

 5(five) marks.  

C

) 

Experience in project preparation/ design 

of major tunnel projects apart 

5    

 from those under 2 (b) (ii)  

 
(Road/Rail/Metro) 1 project -4 

 

 marks  

 
2 or more -5 marks 

 

3 Employment with the Firm 5   

 
<1 year- 0 

 

 
1 year – 3 marks 

 

 
Add 0.5 marks for each subsequent year 

subject to maximum 2 marks 

 

 Total : 100   

 

Note: As per RFP, Definition of Team Leader includes Team Leader includes 

Project Manager(tunnels)/ Resident Engineer( Tunnel)/ Tunnel Engineer/ or any 

equivalent position. 

** tunnel projects, unless specifically mentioned, to be considered for 

evaluation has to be major tunnels of length equal to or more than 1.5 Km. For 

project having length less than 1.5 km, the requirement of length of tunnel 

project may be changed to 40% of project length or min 500 m whichever is 

more. 
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3.11. Resident cum Tunnel Excavation Expert: 

S. 

No. 

Description Max. 

Points 

Reference 

/Details of 

projects 

Claimed 

forself- 

assessment 

Mark self- 

assessed 

by the 

bidder 

1 General Qualification 25   

I) Graduate in Civil/Mining 

Engineering or equivalent 

18    

II) Post-Graduate or chartered 

engineer in civil/Mining 

Engineering or equivalent 

04 

 Attended Minimum 5 days 

training on tunnels from 

IAHE/ITA/ any other Govt 

institute 

03    

2 Adequacy for the Project 70   

 Total Experience    

a i) <15 years – 0 

15 years – 12 marks 

Add 1 mark extra for each additional 

year of experience subject to 

maximum 3 (three) marks. 

15   

A ii) Total professional experience in 

handling major tunneling projects 

< 10 years – 0 

10 years – 7 marks 

Add 1.5 marks extra for each 

additional year of experience subject 

to maximum 3 (three) marks. 

10   

b Experience in Similar Capacity    

b i) Experience as Tunnel Engineer/Tunnel 10   
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Excavation Expert or similar capacity 

in construction supervision of major 

tunneling projects 

(Road/Rail/Metro) 

< 7 years – 0 

7 years – 7 marks 

Add 1.5 marks extra for each 

additional year of experience subject 

to maximum 3 (three) marks. 

b ii) Experience as Tunnel Engineer/ Tunnel 

Excavation Expert or similar capacity in 

construction supervision of tunnel 

projects (Road/Rail/Metro) of minimum 

length of 40% of Project length or 1.5 

km whichever is more (Minimum one 

year supervision in a project) 

< 2 projects – 0 

2 projects – 15 marks 

Add 2.5 marks extra for each 

additional projects subject to 5 (five) 

marks. 

20   

b iii) Experience in tunnel design/ DPR/ 

preparation / feasibility study/design 

review involving major tunnel projects 

(Road/Rail/Metro) of 40% of Project 

length or 1.5 km whichever is more 

(minimum 1 year experience in a 

project) 

1 project – 7 marks 

Add 1 mark extra for each additional 

projects subject to maximum 3 (three) 

10   
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marks 

C) Experience in construction of major 

tunnel projects (Road/Rail/Metro) apart 

from those under 2 (b) (ii) 

1 project – 3 marks 

Add 1 mark extra for each additional 

projects subject to maximum 2 (two) 

marks. 

5   

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

5   

 
 

Total : 

 

100 

  

Note:- Max Age = 65 Years 

** tunnel projects, unless specifically mentioned, has to be major tunnels of 

length equal to or more than 1.5 Km to be considered for evaluation. For project 

having length less than 1.5 km, the requirement of length of tunnel project may 

be changed to 40% of project length or min 500 m whichever is more. 

3.12. TUNNEL DESIGN ENGINEER: 

S. No. Description Max. 

Points 

Reference 

/Details of 

projects 

Claimed 

forself- 

assessment 

Marks 

self-

assessed 

by the 

bidder 

1 General Qualification 25   

I) Graduate in Civil Engineering or 

equivalent 

18    

II) Post-Graduate in Engineering 

(Structural) 

04 



 

 

Page 326 of 410  Subodh 

 Attended Minimum 5 days training 

on tunnel from IAHE/ITA/ any 

other Govt institute 

03    

2 Adequacy for the Project 70   

 Total Professional Experience    

a i) <20 years – 0 

20 years – 11 marks 

Add 1 mark extra for each additional 

year of experience subject to 

maximum 4 (four) marks. 

15   

ii) Total Professional Experience in 

handling major Tunnel projects 

<12 years – 0 

12 years- 7 marks 

Add 1 mark extra for each additional 

year of experience subject to 

maximum 3 (three) marks. 

10   

b Experience in Similar Capacity    

b i) Experience in tunnel design 

(Road/Rail/Metro) works in similar 

capacity 

<12 years – 0 

12 years – 7 marks 

Add 1 mark extra for each additional 

year of exper 

10 

 

 

 

 

 

ince 

  

 experience subject to maximum 3 

(three) marks. 

   

b ii) Experience in similar capacity in 

Project Preparation/DPR involving 

design of tunnels (Road/Rail/Metro)of 

40% of project length or 1.5 km 

whichever is more (Min. 1 year 

15   
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experience in a project) 

< 3 projects – 0 

3 projects – 11 marks 

Add 1 mark extra for each additional 

projects subject to maximum 4 (four) 

marks. 

b iii) Experience in similar capacity in 

construction/construction supervision 

projects involving design/design 

review of tunnels of 40% of project 

length or 1.5 km whichever is more 

(Min. 1 year experience in project) 

<2 projects – 0 

2 projects – 7 marks 

Add 1.5 mark extra for each 

additional projects subject to 

maximum 3(three) marks. 

10   

c i) Experience in innovation tunnel 

design (Road/Rail/Metro) like 

immersed tunnel and sub- sea bored 

tunnel 1 projects – 4 marks 

2 or more projects -5 marks 

5   

c ii) Experience in design tunnel 

projects(Road/Rail/Metro) apart from 

those under 2 (b) (ii) 

1 project – 4 marks 

2 or more projects – 5 marks 

5   

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

5   
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Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

 Total : 100   

Note: Max Age =65Years 

** tunnel projects, unless specifically mentioned, has to be major tunnels of 

length equal to or more than 1.5 Km to be considered for evaluation. For project 

having length less than 1.5 km, the requirement of length of tunnel project may be 

changed to 40% of project length or min 500 m whichever is more. 

3.13. TUNNEL SAFETY EXPERT 

S. 

No. 

Descriptio n Max. 

Points 

Reference 

/Details of 

Marks 

self- 

assessed 

by the 

bidder 

   projects 

   Claimed 

   for 

   self- 

   assessment 

1 General Qualification 25   

I) Graduate in Civil/Mining Engineering 

or equivalent 

18    

II) Any professional Certification from

 a recognized/statutory body on 

safety/health/shot firer 

04 

 Attended Minimum 5 days training on 

tunnel safety from IAHE/ITA/ any 

other Govt institute 

03    

2 Adequacy for the Project 70   

 Total Professional Experience    

a i) <20 years – 0 

20 years – 11 marks 

Add 1 mark extra for each additional 

year of experience subject to maximum 

4 (four) marks. 

15   

A ii) Experience Tunnel (Road/Rail/Metro) 15   
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Safety Works 

<10 years – 0 

10 years – 11 marks 

Add 1 mark extra for each additional 

year of experience subject to maximum 

4 (four) marks. 

a iii) International exposure in tunnel safety 

works in developed countries 

<7 years – 0 

7 years – 7 marks 

Add 1 mark extra for each additional 

projects subject to maximum 3 (three) 

marks. 

10   

b Experience in Similar Capacity    

b i) Experience in similar capacity of Tunnel 

Safety Audits during construction stage 

of tunnel projects(Road/Rail/Metro) of 

40% of project length or 1.5 km 

whichever is more 

< 2 projects – 0 

2 projects – 15 marks 

Add 1.25 mark extra for each additional 

projects subject to maximum 5 (five) 

marks. 

20   

b ii) Experience in similar capacity of Tunnel 

Safety Audits in design stage on tunnel 

projects (Road/Rail/Metro) 

1 project – 8 marks 

2 or more – 10 marks 

10   

C) Experience in construction of major 5   
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tunnel projects (Road/Rail/Metro) using 

1 project – 3 marks 

Add 1 mark extra for each additional 

projects subject to maximum 2 (two) 

marks. 

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

5   

 Total : 100   

Note: Max Age = 65 Years 

** tunnel projects, unless specifically mentioned, has to be major tunnels of 

length equal to or more than 1.5 Km to be considered for evaluation. For project 

having length less than 1.5 km, the requirement of length of tunnel project may be 

changed to 40% of project length or min 500 m whichever is more. 

3.14. Senior Geotechnical Expert: 

S. Description  Max. Reference Marks 

No.  Points /Details of self- 

   projects assessed 

   Claimed by the 

1 General Qualification  25   

I) Graduate in Civil Engineering / 18     

 Masters in Engineering Geology or  

 equivalent from a

 recognized 

 

II) Post Graduate in Rock Mechanics 04  

 /Foundation Engineering/ Tunnel  

iii) Attended Minimum 5 days training 

on tunnels/ Geotechnical from 

IAHE/ITA/ any other Govt institute 

03     

2 Adequacy for the Project  70   
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 Total Professional Experience     

a i) <20 years – 0 

20 years – 11 marks 

Add 1 mark extra for each additional 

year of 

 15   

A ii) Experience in Construction/ 

Construction Supervision of major 

tunnel projects(Road/Rail/ Metro 

< 10 years – 0 

10 years – 7 marks 

 10   

b Experience in Similar Capacity     

b i) Experience as Geotechnical engineer 

or similar capacity in construction/ 

construction supervision of at least 4 

tunnel projects(Road/Rail/Metro) of 

length 40% of project length or 1.5 km 

whichever is more 

< 4 projects – 0 

4 projects -17 marks 

add 2 marks for each additional 

project 

 25   

b ii) Experience as Geotechnical engineer 

or similar capacity in Construction/ 

Construction Supervision of major 

tunnel projects involving vertical shaft 

sinking of at least 200m vertical 

depth 

1 project – 4 marks 

more than 2 project- 5 marks 

 5   

B iii) Experience as Geotechnical engineer 

or similar capacity in design/project 

preparation of

 tunnel 

projects(Road/Rail/Metro) of 40% of 

 15   
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project length or 1.5 km whichever is 

more 

< 2 projects – 0 

2 projects – 11 marks 

Add 2 marks extra for each additional 

projects subject to maximum 4 (four) 

marks. 

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent 

year subject to maximum 2 marks 

 5   

 Total :  100   

Note:- Max Age =65 Years 

** tunnel projects, unless specifically mentioned, has to be major tunnels of 

length equal to or more than 1.5 Km to be considered for evaluation. For project 

having length less than 1.5 km, the requirement of length of tunnel project may 

be changed to 40% of project length or min 500 m whichever is more. 

 

3.15. Senior GEOLOGIST: 

S. 

No. 

Description 

 

Max. 

Points 

Reference 

/Details of 

projects 

Claimed 

forself- 

assessment 

Marks 

self- 

assessed 

by the 

bidder 

1 General Qualification 25   

I) Masters in Geology /Applied 

Geology fromrecognized 

22    

iii) Attended Minimum 5 days training for 

geologist from IAHE/ITA/ any other 

Govt institute 

03    
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2 Adequacy for the Project 70   

 Total Professional Experience    

a 

i) 

<<20 years – 0 

20 years – 15 marks 

Add 1 mark extra for each additional year 

of experience 

20   

A 

ii) 

Experience in major Tunnel 

construction/construction supervision 

Projects (Road/Rail/Metro) using NATM 

technology 

< 5 years – 0 

15   

 Add 1.5 marks extra for each additional 

year subject to maximum 3 (three) marks. 

   

b Experience in Similar Capacity    

b 

i) 

Experience in major 

Tunnel(Road/Rail/Metro) Construction 

works in similar capacity 

< 7 years – 0 

7 years – 12 marks 

Add 1 mark extra for each additional year 

of experience subject to maximum 3 

(three) marks. 

15   

b 

ii) 

Experience in similar capacity in project 

preparation/DPR involving of major tunnel 

projects (Road/Rail/Metro). (Min 1year 

experience in a project) 

<2 projects – 0 

2 projects -7 marks 

Add 1.5 marks extra for each additional 

projects subject to maximum 3 (three) 

marks. 

10   
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b 

iii) 

Experience in similar capacity in highway 

tunnel construction/construction 

supervisionof project having 40% of 

project length or 1.5 km whichever is more 

< 2 projects – 0 

2 project – 7 marks 

10   

 Add 1.5 marks extra for each additional 

projects subject to maximum 3 (three) 

marks. 

   

3 Employment with the Firm 

<1 year- 0 

1 year – 3 marks 

Add 0.5 marks for each subsequent year 

subject to maximum 2 marks 

5   

 Total : 100   

 

Note: Max Age = 65 Years 

** tunnel projects, unless specifically mentioned, has to be major tunnels of 

length equal to or more than 1.5 Km to be considered for evaluation. For project 

having length less than 1.5 km, the requirement of length of tunnel project may 

be changed to 40% of project length or min 500 m whichever is more. 

For all the above Key-Positions the following shall be noted: 

1.  AICTE ( Major/Core Branch of Engineering/Technology and their 

relevant/ appropriate course leading to degree in 

Engineering/Technology), 2017 shall be considered for equivalence 

of disciplines.. 

2.  For gaps not addressed in the above notification, the same shall be 

decided by a committee of the Authority with atleast one 

educationalist as a committee member. 

3.  Self-Certified Undertakings on INFRACON if not supplemented 

with Client Issued Certificates, shall not be considered for 

Evaluation. 

4.  Retired Govt. Officers shall upload the promotion orders to 
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equivalent/similar capacity posts on INFRACON. 

5.  If a key personnel has worked in next lower category to the similar 

capacity, the marks allotted to key personnel in the category 

‘experience in similar capacity’ shall be reduced To two thirds of 

marks in this category. This shall be applicable for evaluation of all 

key personnel. 

6. Similar projects means 2/4/6 lane as applicable for the project for 

which RFP is invited. For 2-lane projects experience of 4/6 lane also 

to be considered with a multiplication factor of 1.5. Experience of 4/6 

lane shall be considered interchangeably for 4/6 laning projects. For 

4/6 laning projects, experience of 2 lane will be considered with a 

multiplication factor of 0.4. 

7. Essential Software Experience- (MS Roads/ Projects, Prima Vera or 

other relevant software, the certificate from any Govt training 

institute/ Educational institute only will be considered. 

8. CV submitted without Medical certificate of fitness as per Appendix-

B shall not be evaluated and will be assigned zero(0) marks. 

4.0 Requirements with respect to Technical Capacity Provision for 

maximum number of consultancy services to be awarded to one consultant: 

(i) The maximum number of consultancy services to be 

awarded to one consultant will be governed by the 

following provisions: 

• Residual AE/IE Bid Capacity viz., “R” shall be more than 

the tentative length of the Project 

For Normal Highway Projects 

• R= CL x TF - RP 

Wherein: 

Completed Length (CL) = Length of AE/IE completed 

NHs/Expressways in last 5 FY. Turnover Factor (TF)= 

Multiplication factor based on Turnover 

Average Annual Turnover of Last 5 Financial years Turn Over 

Factor “TF” 

Upto 50 cr 1.00 
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50 to 250 cr 1.50 

>250 crores 2.00 

Running Projects (RP)= Length of AE/IE Projects in Hand wherein 

provisional Completion Certificate/ completion certificate not issued, Includes 

projects for which firm has emerged as H-1 bidder but LOA have not been issued. 

R to be calculated for each JV member & weighted average as per Share in JV 

be considered. 

The applicants shall submit the requisite details for determination of 

technical capacity in the prescribed format Technical Capacity (Form T-11) 

enclosed. 
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BIDDING FORMS 
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Technical Proposal 

Form T-1: Proposal Form (Covering Letter) 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal, along with supporting 

documents, if any) 

(on Consultant’s Letter-head) 

(Strike out alternative phrases not relevant to you) 

Consultant’s Name 

[Address and Contact Details] 

Consultant’s Reference No. 

 Date…….. To 

The President of India, through Head of Procurement Procuring Organisation 

[Complete address of the Procuring Entity] 

Ref: Your RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services  

Sir/ Madam 

1. We, the undersigned, offer to provide consulting services in accordance with 

your above-referenced Request for Proposals (RFP) and our Proposal. We are 

hereby submitting our Proposal, which includes this Technical Proposal and a 

separately uploaded Financial Proposal. Commercial information about our 

organisation is enclosed in Form T-1A. 

• We are submitting our Proposal without any Sub-consultants or 

JV. 

Or 

• We are submitting our proposal as a joint venture with {Insert a 

list with each rdiedednthban'rligeamseacfeulna ad

 leadmember}. We have attached a copy of the following 

document signed by every participating member, which details the 

(likely) legal structure and the confirmation of joint and severable 

liability of the members of the said joint venture. 

• our letter of intent to form a joint venture 

• the JV agreement 

1)  Our Eligibility and Qualifications to participate 

a) We confirm that we continue to comply 

with all the eligibility (including the 

absence of conflict of interest and 

debarment) and qualification criteria 
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stipulated in this RFP. We shall be 

dutybound to proactively inform you of 

any change in our compliance with these 

criteria as soon as it occurs. 

b) We confirm that we don’t have any 

Conflict of Interest as stipulated in this 

RFP. We shall be duty bound to 

proactively inform you of any change in 

our compliance with Conflict-of- Interest 

stipulations as soon as it occurs. 

2)  Our Proposal to deliver Services: 

We offer to deliver the subject Services of requisite 

Performance Standards and within Delivery 

Schedules in conformity with the RFP Document. 

The relevant details are submitted in ‘Form T-4: 

Description of Approach, Methodology and Work 

Plan in responding to Terms of Reference’; Form T-

5: Work Schedule and Planning of Deliverables and 

Form T-6: Team Composition, Assignment and Key 

Experts’ Inputs’. 

3)  Prices: 

We hereby offer to perform the Services at our 

lowest prices and rates mentioned in the separately 

uploaded Financial Proposal. It is hereby confirmed 

that the prices quoted therein by us are: 

(a) Based on the terms of delivery and delivery schedule 

confirmed by us; and 

(b) Cost break-up of the quoted cost, showing 

inter-alia costs (including taxes and duties 

thereon) of all the included incidental Goods/ 

Works considered necessary to make the 

proposal self-contained and complete, has 

been indicated therein, and 

(c) based on the terms and mode of payment as 

stipulated in the RFP Document. We have 

understood that if we quote any deviation from 

the terms and mode of payment, our Proposal 



 

 

Page 340 of 410  Subodh 

is liable to be rejected as nonresponsive, and 

(d) have been arrived at independently, without 

restricting competition, any consultation, 

communication, or agreement with any other 

Consultant or competitor relating to: 

i) those prices; or 

ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices 

offered. 

(e) Have neither been nor shall be knowingly 

disclosed by us, directly or indirectly, to any 

other Consultant or competitor before the 

Proposal opening unless otherwise required by 

law. 

4)  We declare regarding commissions or fees paid or 

are to be paid to agents, representatives, or 

commission agents concerning the selection 

process or execution and performance of this 

Contract, that: 

 

□ No such commissions or gratuities or fees 

have been paid are to be paid by us to any 

third party 

Or 

□ We have paid/ are due to pay the following 

commissions/ gratuities/ fees: 

 

(indicate the name and address of the agent, representative, or 

commission agent, theamount and currency, and the purpose 

of the commission or fee.) 

5)  No change in the Key Experts 

Except as stated in the RFP Document, we undertake to 

negotiate a Contract based on the proposed Key Experts. 

We accept that substituting Key Experts for reasons other 

than those stated in ITC-Clause 12.3 may lead to the 

termination of contract negotiations. 
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6)  Affirmation of terms and conditions of the RFP 

Document: 

We have understood the complete terms and conditions of 

the RFP Document. We accept and comply with these terms 

and conditions without reservations, although we are not 

signing and submitting some of the RFP document's 

sections. Deviations, if any, are submitted by us in Form T-

7: ‘Terms and Conditions - Compliance’. We also explicitly 

confirm acceptance of the Arbitration Agreement as given in 

the RFP Document. 

 

7)  Bid Security: We have submitted the Bid Security as 

a) Earnest Money Deposit (EMD) for the amount of Rs. 

(Rupees……………………………….) valid upto

 in favour of 

… ..................... in the form of Insurance Surety Bonds/ 

Account 

Payee 

Demand Draft/ Fixed Deposit Receipt/ Banker’s cheque/ 

Payment online/ 

Bank Guarantee in Form T-9A, with reference number 

date , issued by 

. as p 

b) Bid Securing Declaration (BSD, in lieu of Bid Security, if 

permitted in TIS) in stipulated format vide Form T-9B. 

8)  Abiding by the Proposal's Validity 

We agree to keep our Proposal valid for acceptance for a 

period upto  , 

as required in the RFP Document, or for a subsequently 

extended period, if any, agreed to by us, and are aware of 

penalties in this regard stipulated in the RFP Document in 

case we fail to do so. 

9)  Non-tempering of Downloaded RFP Documents and 

Uploaded Scanned Copies We confirm that we have not 

changed/ edited the contents of the downloaded RFP 

Document. We realise that any change noticed at any stage, 
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including after the contract award, shall be liable to punitive 

action in this regard stipulated in the RFP Document. We also 

confirm that scanned copies of documents/ affidavits/ 

undertakings uploaded during the shortlisting process and 

this RFP are valid, true, and correct to the best of our 

knowledge and belief. We shall be responsible if any dispute 

arises regarding the validity and truthfulness of such 

documents/ affidavits/ undertakings. We undertake to submit 

for scrutiny, on-demand by the Procuring Entity, originals and 

self-certified copies of all such certificates, documents, 

affidavits/ undertakings. 

10)  A Binding Contract: 

We further confirm that if our proposal is accepted, all such 

terms and conditions shall continue to be acceptable and 

applicable to the resultant contract, even though some of 

these documents may not be included in the contract 

Documents submitted by us. We do hereby undertake that 

until a formal contract is signed or issued, this Proposal and 

your written Letter of Award shall constitute a binding contract 

between us. 

11)  Performance Guarantee and Signing the contract 

We further confirm that if our proposal is accepted, we shall 

provide you with performance security of the required amount 

stipulated in the RFP Document for the due performance of 

the contract. We are fully aware that in the event of our failure 

to deposit the required security amount and/ or execute the 

agreement, the Procuring Entity has the right to avail of any 

or all punitive actions stipulated in the RFP Document. 

12)  Penalties for misinterpretation or misrepresentation: 

We hereby confirm that the particulars given above are 

factually correct and nothing is concealed and undertake to 

advise any future changes to the above details. We 

understand that any misinterpretation or misrepresentation 

would violate the Code of Integrity and attract penalties, as 

this RFP Document mentions. 

13)  Consultant’s Authorized Signatory: 

a) Full Name:   
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b) Designation:   

c) Signing as: 

 A sole proprietorship firm. The person signing the 

Proposal is the sole proprietor/ constituted attorney of the sole 

proprietor, 

 A partnership firm. The person signing the Proposal is 

duly authorised being a partner to do so under the partnership 

agreement or the general power of attorney, 

 A company. The person signing the Proposal is the 

constituted attorney by a resolution passed by the Board of 

Directors or in pursuance of the Authority conferred by the 

Memorandum of Association. 

 A Society. The person signing the Proposal is the 

constituted attorney. We confirm that we are duly authorized 

to submit this Proposal and make commitments on behalf of 

the Consultant. We acknowledge that our digital/digitized 

signature is valid and legally binding. Supporting documents 

are submitted herewith. 

 

Documents to be submitted: Registration Certificate/ 

Memorandum of Association/Partnership Agreement/ Power 

of Attorney/ Board Resolution 

 

14)  Rights of the Procuring Entity to Reject Proposal(s): 

We further understand that you are not bound to accept the 

lowest or any Proposal you may receive against your above-

referred RFP Document. 

 

… ............................. (Signature with date) 

… ................................. (Name and designation) 

Duly authorized to sign Proposal for and on behalf of [name, 

address, and seal of Consultant] 
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Form T-1A: Consultant’s Commercial 

Information 

Note: Consultant shall fill in the following information and 

enclose certified copies of the documentary proof/ evidence to 

substantiate the corresponding statement wherever necessary 

and applicable. 

(Please tick appropriate boxes or strike out sentences/ phrases 

not applicable to you) 

  Consultant particulars: 

a) Name of the Consultant:………………. 

b) Corporate Identity No. (CIN): ………….. 

c) Registration, if any, with The

 Procuring Entity: 

………………………………….. 

d) Place of Registration/ Principal

 place of business” 

………………………………. 

e) Complete

 

Postal 

Address: ………………………………………….. 

f) Pin code/ ZIP code: 

………………………………………

…………. 

g) Telephone nos. (with country/ area codes): 

……………………… 

h) Mobile Nos.: (with country/ area codes): 

…………………….. 

i) Contact

 

persons/ 

Designation: ……………………………………. 

j) Email IDs: 

………………………………………………



 

 

Page 345 of 410  Subodh 

……… 

……. 

Submit a self-certified copy of the registration certificate – in 

case of a partnership firm –Deed of Partnership; in case of a 

Company–Notarized and certified copy of its Registration; and 

in case of Society – its Byelaws and registration certificate of the 

firm.All these documents should be Notarized. 

 Taxation: 

 PAN number:

 ……………………………………………….  

Type of GST Registration as per the Act (Normal 

Taxpayer, Composition, 

Casual Taxable Person, SEZ, etc.): 

…………………………. 

 GSTIN number .................................................. in 

Consultant and 

Service Site States 

 Registered/ Certified Offices from where the Services 

would be supported and Place of Service Site for GST 

Purpose: ………………. 

 Contact Names, Nos. & email IDs for GST matters 

(Please mention primary and secondary contacts): 

………………………………… 

 Comments on Tax liability and the breakup of CGST, 

SGST, IGST and Cess inthis assignment: 

Documents to be submitted: Self-attested Copies of PAN 

card and GSTIN Registration. 

 Trade Registrations and Licences 

We have the following registrations/ licences required for 

the performance of this Service (tick as applicable). 

Authenticated copies of these are enclosed herewith: 

□ EPF 

□ ESI 

□ Labour Licence 

□ Any other required . 
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 Consultant’s Authorized Representative Information 

 

 

 Name: 

 Address: 

 Telephone/ Mobile numbers:  Email Address: 

 

(Signature with date) 

… ................................. (Name and designation) 

Duly authorized to sign Proposal for and on behalf of [name, 

address and seal of Consultant] 

DA: As above 
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Form 1.2: Eligibility Declarations 

(On Consultant’s Letter-head) 

(Along with supporting documents, if any) 

REOI document No. REOI/ xxxx; Tender Title: Consultancy Services 

Consultant’s Name [Address and Contact 

Details] Consultant's Reference No. 

 Date………. 

[Note: The list below is indicative only. You may attach more 

documents as required to confirm your eligibility criteria.] 

Eligibility Declarations 

(Please tick appropriate boxes or cross out any declaration not 

applicable to the consultant) 

We hereby confirm that we comply with all the stipulations of REOI 

Clause 4.1 of the REOI document and declare as under and shall 

provide evidence of our continued eligibility to the Procuring Entity as 

and when it may be requested: 

1) Legal Entity of Consultant: We are: 

a) :  relevant documents enclosed) 

b) We are a Consultancy Services provider with valid registration 

regarding GSTIN, PAN, EPF, ESI, Labour, or equivalent registration 

certificate as applicable to the subject Services. 

 

2) Eligibility: We solemnly declare that we (including our affiliates or 

subsidiaries, or constituents): 

(a) are not insolvent, in receivership, bankrupt or being wound up, not 

have our affairs administered by a court or a judicial officer, not have 

our business activities suspended and are not the subject of legal 

proceedings for any of these reasons; 

 

(b) (including our affiliates or subsidiaries, or constituents for any part 

of the assignment): 

i) Do not stand declared ineligible/ blacklisted/ banned/ debarred by 

the Procuring Organisation or its Ministry/ Department from 

participation in its procurement processes; and/ or 

 

ii) Are not convicted (within three years preceding the last date of 

EOI submission) or stand declared ineligible/ suspended/ blacklisted/ 
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banned/ debarred by appropriate agencies of the Government of 

India from participation in procurement processes of all its entities for 

offences mentioned in REOI document in this regard. 

iii) We have neither changed our name nor created a new "Allied 

Entity", consequent to the above disqualifications. 

 

(c) Do not have any association (as consultant/ partner/ Director/ 

employee in any capacity) with such retired public official or near 

relations of such officials of Procuring Entity, as counter-indicated, in 

the REOI document. 

 

(d) We have no conflict of interest, which substantially affects fair 

competition. The quoted prices are competitive without adopting 

unfair/ unethical/ anti competitive means. No attempt has been made 

or shall be made by us to induce any other consultant to submit or not 

to submit an EOI to restrict competition. 

 

(e) We certify that we fulfil other additional eligibility conditions if 

prescribed in the RFP document. 

 

3) We certify that we are not an entity from a country identified to 

restrict Consultants from India from participation in their Government 

Procurements as per EOI clause 4.2.1 

4) Restrictions on procurement from consultants from a country 

or countries or a class of countries under Rule 144 (xi) of the 

General Financial Rules 2017: 

"We have read the clause regarding restrictions on procurement 

from a consultant of a country which 

shares a land border with India and on sub-contracting to 

contractors from such countries, and solemnly certify that we fulfil all 

requirements in this regard and are eligible to be considered. We 

certify that: 

a) we are not from such a country or, if from such a country, we are 

registered with the Competent Authority (copy enclosed). and; 

b) we shall not subcontract any assignment to a contractor from such 

countries unless such a contractor is registered with the Competent 

Authority. 
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5) Startup Status: We confirm that we are (Certificate of Recognition 

issued by the Department for Promotion of Industry and Internal 

Trade (DPIIT) enclosed herewith)/ are not a Startup entity as per the 

Department of Promotion of Industrial and Internal Trade – DPIIT. 

 

6) Penalties for false or misleading declarations: We hereby confirm 

that the particulars given above are factually correct and nothing is 

concealed and undertake to advise any future changes to the above 

details. We understand that any wrong or misleading self-declaration 

would violate the Code of Integrity and attract penalties. 

 (Signature with date)  

(Name and designation) 

Duly authorised to sign EOI for and on behalf of 

………………………………………. 

… ................................... Name, address, and seal of the 

Consultant] DA: As in Sr 1 to 5 above, as applicable 
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Form T-2: Consultant’s Organisation and Experience 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal)(on Consultant’s 

Letter-head) (Along with supporting documents, if any) 

Consultant’s Name  

 [Address and 

Contact Details] Consultant’s Reference No.   

Date………. 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy 

Services 

Form-2: Please fill out this form to briefly describe the Consultant’s 

organization andoutline the recent consultant experience most 

relevant to the assignment. In the case ofa joint venture, information 

on similar assignments shall be provided for each partner.For each 

assignment, the outline should indicate the names of the 

Consultant’s KeyExperts and Sub-consultants who participated, the 

duration of the assignment, the contract amount (total and, if it was 

done in the form of a joint venture or a Sub- consultant, the amount 

paid to the Consultant), and the Consultant’s role/involvement. 

 

A - Consultant’s Organization :- The proposal should contain the 

following information in enclosed format attached 

• Year of Establishment of Firm 

• Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited 

balance sheet for the last three years [FY 2014-2015, FY 2015-2016 

and FY 2016-2017]*. For claiming experience of Highway projects, 

completion certificate from employer should be enclosed. The 

proposal should also contain the details of the key personnel viz. their 

name, qualification, expertise area, experience and years of 

association with the firm. 

*To be modified appropriately. 

 

The following information related to the firm should be 

provided in the proposal. 

i. Name of the package applied for:- 
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ii. Year of establishment of firm* 

 

Consulta

nt 

Year of 

Establishme

n t 

Count

r y 

Type of Organization 

Individu

a l 

Partnershi

p 

Corporati

o n 

Othe

r 

Individual / 

Lead 

Partner (of 

JV)/ 

Minor 

Partner of 

JV/Associ

at e 

      

NOTE:- Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted. 

iii. Office/ Business Address/Telephone nos. 

/Cable Address. 

iv. Narrative description of firm (Not more than 

2 sheets) 

v. Name of two (2) principals who may be 

contacted with title and telephone 

number/fax number/e- mail. 

vi. Financial Statement of the last three years. 

** 

Sl. 

No. 

Particul a r < 2023- 

24> 

<2024- 

25> 

<2025-

25> 

i. Annual turnover from Consulting 

business of 

civil Engineering Projects 

   

ii. Total Assets    

iii. Current Assets    

Balance Sheet/ Auditor Certificate of last 3years 
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<2023-24, 2024-25 and 2025-26> shall be submitted 

as evidence of Annual Turnover. Annual financial 

statement turnover duly certified by the Statutory 

Auditor with UDIN certifying turnover from consulting 

buissness of civil Engineering Projects may also be 

Provided. 

** a) The amount shall be stated in INR. (Consider 

1US Dollar 

= Rs. And 1 Euro 

= Rs.) (This will be the exchange rates as 

per Reserve Bank of India rounded off to 

nearest Rupee applicable at the time of RFP 

invitation). 

b) The currency conversion rate for the 

respective years shall be mentioned for 

other International currencies. 

 

B - Consultant’s Experience 

 

1. List only previous similar assignments completed in the last [ 

7 ] years. 

i) List only those assignments for which the Consultant was 

legally contracted bythe client directly or was one of the 

joint venture members. Assignments completed by the 

Consultant’s individual experts working privately or 

through other consulting firms cannot be claimed as the 

relevant experience of the Consultant or that of the 

Consultant’s partners or Sub-consultants - but can be 

claimed in their CVs. The Consultant should be prepared 

to substantiate the claimed experience by presenting 

copies of relevant documents and references, as 

requested by the Procuring Entity. Experience as 

Authority Engineer/Independent Consultant/Construction 

supervision of Highway projects, separately for PPP and 

non-PPP Projects during the last 7 years. *** 
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S 

N

o 

Projects 

Name / 

Year 

Type of 

Services 

rendere

d 

Descriptio

n of 

Highway 

Project/ 

Length 

(kms) 

Client 

(with 

complete 

address, 

contact 

person, 

Telephon

e Nos. 

and Fax 

Nos.) 

Total Fee 

for the 

Consultanc

y 

Assignment 

(INR) 

Fee received 

by Applicant 

(in case of 

JV/Association

) 

%age 

of total 

fee 

receive

d by the 

firm 

Approx. 

Cost of 

Highwa

y 

Project 

Perio

d 

Sole 

Consultant

/ Prime 

Consultant 

of JV / 

minor 

Authority’s 

Engineer 

of JV/ /as 

associate 

consultant 

1 2 3 4 5 6 7 8 9 10 

  A. Completed / Substantially completed projects: 

1. 

2. 

3. 

B. Projects in progress: 1. 

2. 

3. 

 

ii) Experience in DPR/ Feasibility Study cum Preliminary Design Report 

preparation of 2/4/6 laning / Bridge Highway Projects separately for the PPP 

and non-PPP projects during the last 7 years. *** 

 

S 

No 

Projects Name / Type Length Client Total Fee Fee received 

by 

%age of Period 

 

 Year  of (with for the Applicant (in total fee  
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Sole Consultant/ 

Prime 

Consultant of JV / 

minor Authority’s 

Engineer of JV/ /as 

associate 

consultant 

 

of 

Services 

Rendered 

Project 

(kms) 

Complete 

address, 

contact 

person, 

telephone 

Nos. and 

Fax Nos.) 

Consultancy 

Assignment 

(INR) 

case of 

JV/Association) 

 

ca 

 

se of JV) 

received 

by the 

firm 

1 2 3 4 5 6 7 8 9 

 

***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is 

invited. For 2-lane projects experience of 4/6 lane also to be 

considered with a multiplication factor of 1.5. Experience of 4/6 

lane shall be considered interchangeably for 4/6 laning projects. 

For 4/6 lane projects, experience of 2 lane will be considered with 

a multiplication factor of 0.4, but only for those 2-lane projects 

whose cost of consultancy services was more than Rs.3.0 crores. 

For standalone bridge projects, experience in bridge work (either 

standalone project or as a part of road project) only be 

considered. 

b) Only those projects, to be included in the table which are 

Highways Projects and for which clients certificates from the 

concerned Government agencies are enclosed with the proposal.  

c) The details of bridges having length more than 200m (500m in 

case the project consist of bridges of length more than 500m) in 

the listed projects is to be specifically mentioned. 

d) The weightage given for experience of a firm would depend on 

the role of the firm in 

the respective assignments. The firm’s experience would get 

full credit if it was the sole firm in the respective assignment. 

If the applicant firm has completed projects as JV with some 

other firms, weightage shall be given as per the JV share***. 

However if the applicant firm has executed the project as 

associate with some other firms, 25% weightage shall be 

given to the applicant firm for the projects completed under 

such association 

The weightage given for experience of a firm would depend 

on the role of the firm in the respective assignments. The 

firm’s experience would get full credit if it wasthe sole firm in 

the respective assignment. If the applicant firm has completed 

projects as JV with some other firms, weightage shall be given 

as per the JV share***. However if the applicant firm has 

executed the project as associate/ non substantial partner  

with some other firms, weightage shall be given as per the 

Actual share subjected to maximum of 25% to the applicant 
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firm for the projects completed under such 

associationAssignments on hand including those for which 

the Letter of Acceptance from the clients received as on 7 

days prior to due date for submission of proposals: The details 

shall be given in the following format. 

 

S. 

No 

Name of 

Assignment 

Client Role of the 

firm 

Date of 

letter of 

Acceptance 

Date of 

Agreemen 

tif signed 

Present 

status of 

Assignment 

Team Members 

provided by the 

firm Sole, Lead/ 

Other in JV 

or sub- 
Name DOB Position 

(1) (2 ) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 

 

Key Personnel Number of key personnel employed 

Sole Applicant 

(Lead Member 

in case of JV) 

JV (1)  

Team Leader cum Senior Highway Engineer 
   

Resident cum Highway Engineer    

Bridge/Structural Engineer    

Senior Pavement Specialist    

Senior Quality cum Material Expert    

Road Safety Expert    

 

 

2. FACILITY FOR FIELD INVESTIGATION AND TESTING 

 

1. State whether applicant has in-house (created in 

house at site)/ outsourced/ not available facility for 

Vehicle 

• Surface defects detection and roughness measurement using Network 
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Survey 

 

 

• Mobile Quality Control Unit having Soil Testing, Asphat Testing, 

Concrete testing, Aggregate Testing and pavement testing equipment 

onboard along with sufficient IT and communication systems 

• Ownership of NABL accredited Lab by the firm 

• Pavement strength measurement using FWD 

• Bridge inspection using Mobile Bridge Inspection Unit 

 

 

• Road signs inspection using Retro Reflectometer 

 

REFERENCES 

Relevant Services Carried Which Best Illustrate 

Qualifications 

 

The following information should be provided in the format 

below for each reference assignment for which your firm, 

either individually as a corporate entity or as one of the major 

companies within a consortium, was legally contracted by the 

client: 

 

Assignment Name: Country: 

Location within Country: Professional Staff Provided by your 

firm: 

Name of Client : No. of Staff : 

Address : No. of Staff Months : 

Technology Used: 

Start Date 

(Month / Year) 

Completion Date 

(Month / Year) 

Approx. Value of Services in 

INR/current USD): 
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Name of JV/Association Firm(s)if any: No. of Months of Professional Staff 

provided by 

Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other 

Member/Associate 

Narrative Description of Project : 

Description of Actual Services Provided by your Company: 

 

 

Signature of Authorised Representative 

(Certificate from Employer regarding experience should be 

furnished) 
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Format for Technical Capacity of Applicants 

(TO BE FILLED BY THE SOLE CONSULTANT & IN CASE OF JV, 

SEPARATELY BY JV MEMBERS BIDDING FOR THE ASSIGNMENT) 

(i) Details of all in-hand AE/ IE/ SC projects or AE/ IE/ SC awarded by MoRTH or 

its executing agencies for NH works and centrally sponsored road works: 

 

Sl. 

No 

. 

Project 

Descriptio 

n 

AE/IE/SC works 

Provisional ly 

completed or 

Original 

assignment 

period+ one 

year lapsed 

(Yes/ No) 

Star t 

Dat e 

Scheduled 

Completion 

Whether 

awarded in 

Current 

Financial 

Year 

(Yes/ No) 

In 

case 

of JV, 

share 

of 

Contra 

ct Fee 

(%) 

1 2 3 4 5 6 7 

       

       

       

 

Format for undertaking by the firm for in-hand AE/ IE/ SC Projects: 

 

The undersigned on behalf of ----------------- (name of consulting firm) certify 

that the firm do not have any other in-hand/ awarded AE/ IE/ SC project other 

than those listed above. 

Date (dd/mm/yyyy) 

 

[Signature of authorized representative of the Firm] 

 

Note 1: 

 

The figures in Col 7 be rounded off to the nearest integer i.e. in case remaining 

bid-capacity comes to 0.5 or more then it will be considered as 1, in case less 

than 0.5 then it will be considered as 0 (Zero). 

 

Note 2: 
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Clarification for technical capacity utilised in case of JV with other firm 

than proposed in current assignment. 

In case Firm-1 proposes for new JV with other partner, then capacity utilisation 

will be calculated on the basis of JV share in existing assignments e.g. JV in one 

project with 30% share:-One projectX0.3=0.3 JV in one project with 

70% share:-One projectX0.7=0.7 JV in one project with 50% share:-One 

projectX0.5=0.5 JV in two projects with 80% share:-Two projectX0.8=1.6 The 

weighted utilization of the Capacity of Firm-1=3.1 

Note 3: 

The Consultant shall re-submit the bid capacity details as per above format at 

the time of opening of Financial Bid. 

 

 



 

 

Page 360 of 410  Subodh 

Form T-3: Comments and Suggestions on the Terms 

of Reference, Counterpart Staff, and Facilities to be 

provided by the Procuring Entity 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal) (Along with supporting 

documents, if any) (on Consultant’s Letter-head) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Consultant’s Name 

[Address and Contact Details] 

Consultant’s Reference No. Date………. 

 

Form T-3: Comments and Suggestions on the areas that have not been 

provided or any changes*to the existing provisions of the Terms of Reference, 

Counterpart Staff, and Facilities to be provided by the Procuring Entity that could 

improve the quality/effectiveness of the assignment.Specifically mention where 

your proposal deviates from Section VI: Terms of Reference. A - ONTHE TERMS 

OF REFERENCE 

Note: Suggest and justify any modifications or improvements to the Scope 

of Work you are proposing to improve performance in carrying out the assignment 

(such as deleting some activity you consider unnecessary, adding another, or 

proposing a different phasing of the activities).Such suggestions should be 

concise, to the point, and incorporated into your proposal.Consultants must 

maintain the same numbering and structure as in Section VI:‘Terms of 

Reference’and Section VI-A: List of Key Experts and Required Qualifications. 

 

B - ON COUNTERPART STAFF AND FACILITIES & OTHER AREAS 

{Comments on counterpart staff and facilities to be provided by the Procuring 

Entity. For example, administrative support, office space, etc., if any} 
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Form T-4: Description of Approach, Methodology and 

Work Plan in Responding to the Terms of Reference 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal) (on Consultant’s Letter-

head) RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No. nce Date………. 

Form T-4: a description of the approach, methodology for quality control 

and work plan for performing the assignment, including a detailed description of 

the proposed methodology and staffing for training if the Terms of Reference 

specify training as a specific component of the assignment. 

{Suggested structure of your Response: 

a) Technical Approach and Methodology 

b) Work Plan 

c) Organization and Staffing} 

A) Technical Approach and Methodology 

{Please explain your understanding of the objectives of the assignment as 

outlined in the ‘Terms of Reference’ (TORs), the technical approach, and the 

methodology you would adopt for implementing the tasks to deliver the expected 

output(s), and the degree of detail of such output. Please do not repeat/copy the 

TORs here.} 

B) Work Plan. 

{Please outline the plan for implementing the main activities/tasks of the 

assignment, their content and duration, phasing and interrelations, milestones 

(including interim approvals by the Procuring Entity), and tentative delivery dates 

of the reports. The proposed work plan should be consistent with the technical 

approach and methodology, showing your understanding of the TOR and ability 

to translate them into a feasible working plan. A list of the final documents 

(including reports) to be delivered as final output(s) should be included here. The 

work plan should be consistent with Form T-5: ‘Work Schedule and Planning of 

Deliverables’.} 
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C) Organization and Staffing. 

{Please describe the structure and composition of your team, including the 

list of the Key Experts, Non- Key Experts, and relevant technical and 

administrative support staff. The Organization and staffing should be consistent 

with Form T-6: ‘Team Composition, Assignment, and Key Experts’ Inputs.} 

…………………….. (Signature with date) 

… ................................. (Name 

and designation) 

Duly authorized to sign Proposal for and on behalf of 

 

…………………………………….  [name, address, and seal of Consultant ] 

DA: Relevant documents like technical data, literature, drawings, and other 

documents 
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Form T-5: Work Schedule and Planning for Deliverables3 

(Ref ITC-clause 9.2) 

 

(To be submitted as part of Technical Proposal)(on Consultant’s Letter-head) RFP 

Document No. RFP No./ xxxx; Tender Title: Consultancy Services Consultant’s 

Name  

[Address and Contact Details] 

Consultant’s Reference No.  Date………. 

{Please outline the Plan for implementing the main activities/ tasks of the 

assignment, their content and duration, phasing and interrelations, milestones 

(including interim approvals by the Procuring Entity), and tentative delivery dates 

of the deliverables. The proposed work plan should be consistent with the 

technical approach and methodology, showing your understanding of the ToR, 

any challenges likely to be encountered during the programmatic implementation, 

the mitigations proposed and the ability to translate them into a feasible working 

plan. A list of the final documents (including reports) to be delivered as final 

output(s) should be included here. The work plan should be consistent with the 

Work Schedule Form.} 

A. Activity Schedule 

  Month wise Program(information of Bar Chart) 

 

[1st,2nd, etc. are months from the start of assignment] 

Sr. 

No. 

Item of Activity 

(Works) 

1st  2nd  3rd  4th  5th  6th  7th  8th  9th  10th  11th  12th   

1 ......................... 

....................... 

            

2 ......................... 

....................... 

            

3 ......................... 

....................... 

            

4 ......................... 

....................... 

            

- ......................... 

....................... 
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- ......................... 

....................... 

            

 

B. Completion and Submission of Reports 

 

Sr. No Reports : Program me Date) 

1 Monthly reports 

(Design and Construction) 

 

2 Quarterly Reports 
 

3 Various others reports as provided in the Concession Agreement 

such as Completion Report 
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Form T-6: Team Composition, Assignment, and Key Experts’ 

Inputs 

(Ref ITC-clause 9.2) 

 

 

(To be submitted as part of Technical Proposal)(on Consultant’s Letter-

head) RFP Document No. RFP No./ xxxx; 

Tender Title: Consultancy Services 

Consultant’s Name  [Address and Contact Details] 

Consultant’s Reference No.    Date………. 

Note to Consultants: RFP indicates key Personnel (Managers/ 

Supervisors/ Executives/ 

Specialists/ Technicians) and the number of non- key staff required to 

perform the services to the required performance standards and 

quality. The consultant shall quote the cost of these personnel in the 

Financial Proposal. 

 

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

1. Technical/Managerial Staff 

Sl. No. Name Position Task 

1 

2 

 

3 

4 

… 

… 

   

 

i. Support Staff 

Sl. No. Name Position Task 

1 

2 

3 

4 

… 

… 
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Annex to Form T-6: Key Expert Curriculum Vitae (CV) 

(As per the infracon format with following certifications) 

Certification by the Candidate 

I, the undersigned,(Name and Address) undertake that this CV correctly 

describes myself, my qualifications and my experience and Employer would be at 

liberty to debar me if any information given in the CV, in particular the Summary 

of Qualification & Experience vis-à-vis the requirements as per TOR is found 

incorrect. I further undertake that I have neither been debarred by RO, MoRTH 

Mumbai or any other central/stage government organization nor left any 

assignment with the consultants engaged by Employer / contracting firm (firm to 

be supervised now) for any continuing work of Employer without completing my 

assignment. I will be available for the entire duration of the current project 

(named… ).If I leave this assignment in the middle of the work, Employer would 

be at liberty to debar me from taking any assignment in any of the Employer works 

for an appropriate period of time to be decid ed by the Employer. I have no 

objection if my services are extended by the Employer for this work in future. 

I further undertake that my CV is being proposed for this project by (the 

applicant firm) and I have not given consent to any other consultant(s) to propose 

my CV for any position forthis project. 

I further undertake that if due to my inability to work on this project due to 

unavoidable circumstances, due to which consultant’s firm is forced to seek 

replacement. In such unavoidable circumstances, I shall not undertake any 

employment in Employer projects during the period of assignment of this project 

and Employer shall consider my CV invalid till such time. 

I undertake that I have no objection in uploading/hosting of my credentials 

by Employer in public domain. 

For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on 

date (as on 7 days prior to due date for submission of proposal) including those 

for which LOA has been received by the firm and the inputs in these assignments 

shall not effect the work of the current assignment. 

Name of Client Date of Likely start Likely end Total input of 
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Assignment LOA (Month / 

Year) 

(Month / 

Year) 

the person 

(man- 

months) 

      

 

Adequacy for the Assignment: 

Detailed Tasks Assigned on 

Consultant’s Team of Experts: 

Reference to Prior Work/Assignments 

that Best Illustrates Capability to Handle 

the Assigned Tasks 

{List all deliverables/tasks as in FORM 

T-5 in which the Expert shall be 

involved) 

 

  

  

Expert’s contact information: (e-mail …………………., phone ........ ) 

Date 

(Signature of Key Personnel) (Day/Month/Year) 

The Bidder should carryout self-evaluation based on the evaluation criteria 

at Appendix-EC and furnish the same here. While submitting the self-evaluation 

along with bid, Bidder shall make references to the documents which have been 

relied upon in his self-evaluation. 

Certification by the firm 

The undersigned on behalf of ----------( name of consulting firm) certify that 

Shri (name of proposed personnel) to the best of our knowledge has neither been 

debarred by RO, MoRTH Mumbai or any other Central/State Government 

organization nor left his assignment with any other consulting firm engaged by the 

Employer /Contracting firm(firm to be supervised now) for the ongoing projects. 

We understand that if the information about leaving the past assignment is known 

to the Employer, Employer would be at liberty to remove the personnel from the 

present assignment and debar him for an appropriate period to be decided by the 

Employer. 

… ....................................................................... Date 

(Day/Month/Year) 

[Signature of authorized representative of the Firm] 
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Form T-7: Terms and Conditions - Compliance 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal) (on Consultant’s Letter-

head) 

Consultant’s Name [Address and Contact 

Details] 

Consultant’s Reference No. ________Date RFP 

Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Note to Consultants: Fill up this Form regarding Terms and Conditions in the 

RFP Document, maintaining the same numbering and structure. Add 

additional details not covered elsewhere in your Proposal in this regard. 

Sl. No. Ref of RFP

 Document Section, 

Clause 

Subject Confirmation/ 

Deviation/ 

Exception/ 

reservation 

Justification/ 

Reason 

Section Clause/ 

sub-clause 

      

      

      

      

      

      

We shall comply with, abide by, and accept without variation, deviation, or 

reservation all terms and conditions of the RFP Document, except those 

mentioned above. If mentioned elsewhere in our Proposal, contrary terms and 

conditions shall not be recognised and shall be null and void. 

…………………….. (Signature with date) 

… ................................. (Name and designation) 

Duly authorized to sign Proposal for and on behalf of 

………………………………………. 

………………………………………. 

[name, address, and seal of Consultant ] DA: If any, at the option of the 

Consultant. 
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Form T-8: Checklist for Consultants 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal) (on Consultant’s Letter-

head) 

Consultant’s Name_________[Address and Contact Details] 

Consultant’s Reference No._________Date………. 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Note to Consultants: This checklist is merely to help the Consultants prepare 

their Proposals; it does not override or modify the tender requirement. 

Consultants must do their own due diligence also. 

Sr Documents submitted, duly filled, signed Yes/ No/ 

NA 

1. Form T-1.- Proposal Form (to serve as covering letter and 

declarations applicable for both the Techno-commercial and 

Financial Proposal) 

 

2. Form T-1A: Consultant’s Commercial Information, Power of 

attorney, Registration Certificates, etc. 

 

3. Form T-2: Consultant’s Organisation and Experience  

4. Form T-3: Comments and Suggestions on Terms of 

Reference… 

 

5. Form T-4: Description of Approach, Methodology and Work 

Plan… 

 

6. Form T-5: Work Schedule and Planning of Deliverables  

7. Form T-6: Team Composition, Assignment and Key Experts’ 

Inputs. Annex containing all CVs 

 

8. Form T-7: Terms and Conditions - Compliance  

9. Form T-8: This Checklist – was ticked appropriately  

10. Form T-9A: Bank Guarantee Format for Earnest Money 

Deposit or Form T-9B: Bid Securing Declaration – as 

applicable 

 

11. Form T-10: Duly signed Integrity Pact, If stipulatedin AITC.  

12. Financial Proposal was separately uploaded  

13. Any other requirements, if stipulated in TIS/ AITC; or if 

considered relevant by the Consultant 
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Form T-9A: Bank Guarantee Format for Earnest Money 

Deposit 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in 

accordance with Stamp Act and shall be purchased in the name of the guarantee 

issuing Bank or the Party on whose behalf the BG is being issued.) 

(Ref ITC-clause 13.1.2 and GCC-clause 5.8) 

Ref                                                  Bank Guarantee No …………… 

Date………………… 

To 

The President of India, through Head of Procurement Procuring 

Organisation [Complete address of the Procuring Entity] 

Whereas M/s……………………………………………………with its 

Registered/ Head Office at…………………………. (name and address of the 

Consultant, hereinafter called “the Consultant”, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) has undertaken to submit a proposal, in 

pursuance of Tender no ……….. date (hereinafter called “the Tender”). 

And Whereas you (unless repugnant to the context or meaning thereof, 

including your successors, administrators, executors, and assigns) have 

stipulated in the said Tender that the Consultant shall furnish you with a bank 

guarantee by a Commercial bank for the sum specified therein as Earnest Money 

Deposit for compliance with its obligations as per the Tender; 

And Whereas we …………………… with our Head Office at (name and 

address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, 

unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) have agreed to give the Consultant such 

a bank guarantee. 

Now, Therefore, we hereby affirm that we are guarantors and responsible 

to you, on behalf of the Consultant, up to a total of ___________________(amount 

of the guarantee in words and figures), and we undertake to pay you, upon your 

first written demand declaring the Consultant to be in default under the Tender 
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and without cavil or argument, any sum or sums within the limits of (amount of 

guarantee) as aforesaid, without your needing to prove or to show grounds or 

reasons for your demand or the sum specified therein, notwithstanding any 

difference between you and the Consultant or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority. 

We hereby waive the necessity of your demanding the said debt from the 

Consultant before presenting us with the demand. 

The Bank undertakes not to revoke this guarantee during its currency 

without your previous consent and further agrees that the guarantee herein 

contained shall continue to be enforceable till you discharge this guarantee. This 

guarantee will not be discharged due to a change in the constitution of the Bank 

or the Consultant’s. 

We further agree that no change or addition to or other modification of the 

terms of the Tender made by you shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition, 

or modification. 

This guarantee shall be valid until the_____day of __20_____  

Our____________branch at_________*(Name & Address of the______ 

*(branch) is liable to pay the guaranteed amount depending on the filing of a claim 

and any part thereof under this Bank Guarantee only and only if you serve upon 

us at our __________________* branch a written claim or demand and received 

by us at our___________* branch on or before Dt __________otherwise, the bank 

shall be discharged of all liabilities under this guarantee after that. 

(Signature of the authorized officer of the Bank) 

…………………………………………. 

………………. 

Name and designation of the officer 

………………………… 

Seal, name & address of the Bank B r a n c h 

*Preferably at the authority's headquarters competent to sanction the 

expenditure for procurement of goods/services or at the concerned district 

headquarters or the state headquarters. 
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Form T-9B: Bid Securing Declaration 

Consultants exempted from submission of Bid Security are also required to 

submit this. 

(on Consultant’s Letter-head) 

Consultant’s Name [Address and Contact 

Details] 

Consultant’s Reference No. To 

The President of India, through Head of Procurement Procuring 

Organisation [Complete address of the Procuring Entity] 

Date………. 

 

Ref: RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Sir/ Madam We, the undersigned, solemnly declare that: 

We understand that according to this RFP document's conditions, the 

Proposal must be supported by a Bid Securing Declaration in lieu of Bid 

Security. 

We unconditionally accept the conditions of this Bid Securing Declaration. We 

understand we (all members individually and jointly in case of JV/C) shall 

stand automatically suspended from being eligible for bidding in any tender in 

Procuring Organisation for 2 years from the date of opening of this Proposal 

if we breach our obligation(s) under the tender conditions if we: 

  Withdraw/ amend/ impair/ derogate, in any respect, from our Proposal, 

within the Proposal validity; or 

  Being notified within the Proposal validity of the acceptance of our 

Proposal by the Procuring Entity: 

(a) Refused or failed to produce the original documents for 

scrutiny or the required Performance Security within the 

stipulated time under the RFP document's conditions. 

(b) Fail or refuse to sign the contract. 

We know that this Proposal-Securing Declaration shall expire 

1) If the contract is not decided - forty-five days after the expiration of the 

Proposal validity, any extension to it. 

2) If the contract is not awarded to us - not later than thirty days after the 

conclusion of the resultant contract, or 

3) if the contract is awarded to us - after receipt of performance security from 
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them (Signature with date) 

… ................................. (Name and 

designation) 

Duly authorized to sign Proposal for and on behalf of

 ...........................................................................................................[na

me, address, 

and seal of Consultant ] 

Dated on …………. day of ................ [insert date of signing] 

Place .................................... [ insert place of signing] 

DA:………………………………………………… 
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Form T-10: Integrity Pact 

(If stipulated in TIS, ref Claus 9.2.1 of ITC) (To be signed on Plain Paper) 

(To be submitted as part of Technical Proposal) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy 

Services 

This Agreement (hereinafter called the Integrity Pact) is made on day of 

the month of 

 202 at , India. 

BETWEEN 

Procuring Organisation, ----------------------------------- through Head of the 

Procuring Organisation, for and on behalf of President of India (hereinafter 

called the “The Principal”, which expression shall mean and include unless 

the context otherwise requires, his successors in office and assigns) of the 

First Part 

AND 

M/ s. (hereinafter called the “The 

Consultant”, which expression shall mean and include unless the context 

otherwise requires, his successors and permitted assigns) of the Second Part. 

PREAMBLE 

‘The Principal’ intends to award, under laid down organizational procedures, 

contract/s for 

 , ‘The Principal’ values full compliance with all 

relevant laws of the land, rules, regulations, economical use of resources and 

fairness/transparency in its relations with its Consultant(s) and/ or 

Consultant(s). 

In order to achieve these goals, the Principal shall appoint Independent 

External Monitors (IEMs) who shall monitor the Procurement Process and the 

execution of the contract for compliance with the above mentioned principles. 

Section 1 - Commitments of the ‘The Principal’ 

(1) ‘The Principal’ commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: - 

a. No employee of the Principal, personally or through family members, 

shall, in connection with the tender for, or the execution of a contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial 
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benefit which the person is not legally entitled to. 

b. The Principal shall, during the Procurement Process, treat all 

Consultant(s) with equity and reason. The Principal shall, in particular, before 

and during the Procurement Process, provide to all Consultant(s) the same 

information and shall not provide to any Consultant(s) confidential/ additional 

information through which the Consultant(s) could obtain an advantage in 

relation to the Procurement Process or the contract execution. 

c. The Principal shall exclude from the process all known prejudiced 

persons. 

(2) If the Principal obtains information on the conduct of any of its 

employees, which is a criminal offence under the IPC/ PC Act, or if there be a 

substantive suspicion in this regard, the Principal shall inform the Chief 

Vigilance Officer and in addition, can initiate disciplinary actions. 

Section 2 - Commitments of the ‘Consultant’ 

(1) The ‘Consultant’ commit themselves to take all measures necessary to 

prevent corruption. 

The ‘Consultant’ commit themselves to observe the following principles during 

participation in the 

 

Procurement Process and during the contract execution. 

a. The ‘Consultant’ shall not, directly or through any other person or firm, 

offer, promise, or give to any of the Principal’s employees involved in the 

Procurement Processor the execution of the contract or to any third person 

any material or other benefit whichhe is not legally entitled to, in order to obtain 

in exchange any advantage of any kind whatsoever during the Procurement 

Process or during the execution of the contract. 

b. The ‘Consultant’ shall not enter any undisclosed agreement or 

understanding with other Consultants, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of Proposals or any other actions to 

restrict competitiveness or to introduce cartelisation in the Procurement 

Process. 

c. The ‘Consultant’ shall not commit any offence under the relevant IPC/ 

PC Act; further, the ‘Consultant’ shall not use improperly, for purposes of 

competition or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, 
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regarding plans, technical proposals, and business details, including 

information contained or transmitted electronically. 

d. The ‘Consultant’ of foreign origin shall disclose the name and address 

of the Agents/ representatives in India, if any. Similarly, the Consultant/ 

Contractors of Indian Nationality shall furnish the name and address of the 

foreign principals, if any. Further details, as mentioned in the “Guidelines on 

Indian Agents of Foreign Suppliers”, shall be disclosed by the Consultant. 

Further, as mentioned in the Guidelines, all the payments made to the Indian 

agent/ representative must be in Indian Rupees only. A copy of the 

“Guidelines on Indian Agents of Foreign Suppliers” is placed in the Appendix 

to this agreement. 

e. The ‘Consultant’ shall, when presenting their Proposal, disclose any 

and all payments made, are committed to, or intends to make to agents, 

brokers, or any other intermediaries in connection with the contract award. 

f. Consultant who has signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision 

in the matter. 

(2) The ‘Consultant’ shall not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

Section 3 - Disqualification from Procurement Process and exclusion 

from future contracts 

If the ‘Consultant’, before award or during execution, has committed a 

transgression through a violation of Section 2, above or in any other form such 

as to put their reliability or credibility in question, the Principal is entitled to 

disqualify the ‘Consultant’ from the Procurement Process or take action as per 

the procedure mentioned in the “Guidelines on Banning of business dealings”.  

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the ‘Consultant’ from the Procurement 

Process prior to the award according to Section 3, the Principal is entitled to 

demand and recover from the ‘Consultant’ the damages equivalent to Earnest 

Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if 

the Principal is entitled to terminate the contract according to Section 3, the 

Principal shall be entitled to demand and recover from the Consultant 

liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 
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Section 5 - Previous transgression 

(1) Consultant declares that no previous transgressions occurred in the 

last three years with any other Company in any country conforming to the anti-

corruption approach or with any Public Sector Enterprise in India that could 

justify his exclusion from the Procurement Process. 

(2) If the Consultant makes an incorrect statement on this subject, he can 

be disqualified from the Procurement Process, or action can be taken as per 

the procedure mentioned in “Guidelines on Banning of business dealings”. 

Section 6 - Equal treatment of all Consultants/ Contractors/ 

Subcontractors 

(1) In the case of Sub-contracting, the Principal Consultant shall take 

responsibility for the adoption of the Integrity Pact by the Sub-contractor. 

(2) The Principal shall enter into agreements with identical conditions as 

this one with all Consultants and Contractors. 

(3) The Principal shall disqualify from the Procurement Process all 

Consultants who do not sign this Pact or violate its provisions. 

Section 7 - Criminal charges against violating Consultant(s)/ 

Consultant(s)/ Subcontractor(s) If the Principal obtains knowledge of the 

conduct of a Consultant, Consultant or Subcontractor, or of an employee or 

a representative or an associate of a Consultant, Consultant or 

Subcontractor, 

which constitutes corruption, or if the Principal has substantive suspicion in 

this regard, the Principal shall inform the same to the Chief Vigilance Officer. 

Section 8 - Independent External Monitor 

(1) The Principal appoints a competent and credible Independent External 

Monitor for this Pact after approval by Central Vigilance Commission. The task 

of the Monitor is to review independently and objectively whether and to what 

extent the parties comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the 

parties and performs his functions neutrally and independently. The Monitor 

would have access to all Contract documents whenever required. It shall be 

obligatory for him/ her to treat the information and documents of the 

Consultants/ Contractors as confidential. He/ she reports to the Head of the 

Procuring Organisation. 

(3) The Consultant(s)/ Consultant(s) accepts that the Monitor has the right 
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to access, without restriction, all Project documentation of the Principal, 

including that provided by the Consultant. The Consultant shall also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted 

and unconditional access to their project documentation. The same is 

applicable to Sub- contractors. 

(4) The Monitor is under contractual obligation to treat the information and 

documents of the Consultant(s)/ Sub-contractor(s) with confidentiality. The 

Monitor has also signed declarations on ‘Non-Disclosure of Confidential 

Information’ and ofAbsence of Conflict of Interest. In case of any conflict of 

interest arising at a later date,the IEM shall inform the Head of the Procuring 

Organisation and recuse himself/ herselffrom that case. 

(5) The Principal shall provide to the Monitor sufficient information about 

all meetings among the parties related to the Project, provided such meetings 

could have an impact on the contractual relations between the Principal and 

the Consultant. The parties offer the Monitor the option to participate in such 

meetings. 

(6) As soon as the Monitor notices, or believes to have noticed, a violation 

of this agreement, he shall so inform the Management of the Principal and 

request the Management to discontinue or take corrective action, or to take 

other relevant action. The monitor can, in this regard, submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action, or tolerate action. 

(7) The Monitor shall submit a written report to the Head of the Procuring 

Organisation within 8 to 10 weeks from the date of reference or intimation to 

him by the Principal and, should the occasion arise, submit proposals for 

correcting problematic situations. 

(8) If the Monitor has reported to the Head of the Procuring Organisation 

a substantiated suspicion of an offence under the relevant IPC/ PC Act, and 

the Head of the Procuring Organisation has not, within the reasonable time, 

taken visible action to proceed against such offence or reported it to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner. 

(9) The word ‘Monitor’ would include both singular and plural. Section 9 - 

Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the 

Consultant 12 months after the last payment under the contract and for all 

other Consultants 6 months after the contract has been awarded. Any 
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violation of the same would entail disqualification of the Consultants and 

exclusion from future business dealings. 

If any claim is made/ lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above unless it 

is discharged/ determined by the Head of the Procuring Organisation. 

Section 10 - Other provisions 

(1) This agreement is subject to Indian Law. The place of performance and 

jurisdiction is the Registered Office of the Principal, i.e., New Delhi. 

(2) Changes and supplements, as well as termination notices, need to be 

made in writing. Side agreements have not been made. 

(3) If the Consultant is a partnership or a consortium, this agreement must 

be signed by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be 

invalid, the remainder of this agreement remains valid. In this case, the parties 

shall strive to come to an agreement with their original intentions. 

(5) Issues like Warranty/ Guarantee etc., shall be outside the purview of 

IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its 

Appendix, the Clause in the Integrity Pact shall prevail. 

 

 

 

For and on behalf of the Principal 

 

 

(Name of the Officer and Designation) (Office Seal) For and on behalf of 

‘Consultant.’ 

(Name of the Officer and Designation) (Office Seal) For and on behalf of the 

Principal Place 

Date Witness 1: 

(Name & Address) Witness 2: (Name & Address) 
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Appendix to Integrity Pact 

Guidelines for Indian Agents of Foreign Suppliers 

1.0 There shall be compulsory registration of agents for all Global (Open) 

Tender and Limited Tender. An agent who is not registered with ‘The Principal’ 

shall apply for registration in the registration form withthe appropriate unit. 

1.1 Registered agents shall file an authenticated Photostat copy duly attested 

by a Notary Public/ Original certificate of the Principal confirming the agency 

agreement. It should cover - the precise relationship, services to be rendered, 

and mutual interests in business - generally and/ or specifically for the tender. 

Any commission/ remuneration/ salary/ retainership, which the agent or 

associate receives in India or abroad from the Principal, whether should be 

brought on record in the Agreement and be made explicit. 

1.2 Wherever the Indian representatives have communicated on behalf of their 

principals and the foreign parties have stated that they are not paying any 

commission to the Indian agents, and the Indian representative is working on 

the basis of salary, or a retainer, a written declaration to this effect should be 

submitted by the party (i.e., Principal) before finalizing the order. 

2.0 Disclosure of particulars of agents/ representatives in India, if any. 

2.1 Consultants of Foreign nationality shall furnish the following details in their 

offers: 

2.1.1 The ‘Consultant’ of foreign origin shall disclose the name and address of 

the agents/ representatives in India, if any and the extent of authorization and 

authority given to commit the Principals. In case the agent/ representative be 

a foreign Company, it shall be confirmed whether it is an existing Company 

and details of the same shall be furnished. 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) 

for such agents/ representatives in India. 

2.1.3 Confirmation of Consultant that the commission/ remuneration, if any, 

payable to his agents/ representatives in India, may be paid by ‘The Principal’ 

in Indian Rupees only. 

2.2 Consultants of Indian Nationality shall furnish the following details in their 

offers: 

2.2.1 The ‘Consultant’ of Indian Nationality shall furnish the name and address 

of the foreign principals,if any, indicating their nationality as well as their 

status, i.e., whether manufacturer or agents of manufacturer holding the Letter 

of Authority of the Principal authorizing the agent specifically to make an offer 
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in India in response to tender either directly or through the agents/ 

representatives. 

2.2.2 The amount of commission/ remuneration included in the price (s) quoted 

by Consultant for himself. 

2.2.3 Confirmation of the foreign principals of Consultant that the commission/ 

remuneration, if any, reserved for Consultant in the quoted price(s), may be 

paid by ‘The Principal’ in India in equivalent Indian Rupees on satisfactory 

completion of the Project or supplies of Services. 

2.3 In either case, in the event of contract materializing, the terms of payment 

shall provide for payment of the commission/ remuneration, if any, payable to 

the agents/ representatives in India in Indian Rupees on expiry of 90 days 

after the discharge of the obligations under the contract. 

2.4 Failure to furnish correct and detailed information as called for in clauses 

above shall render the concerned Proposal liable to rejection or, in the event 

of a contract materializing, the same liable to termination by ‘The Principal’. 

Besides this, there would be a penalty of banning business dealings with ‘The 

Principal’ or damage or payment of a named sum. 
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FORMATS 
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Format 1: Contract Form 

(Ref ITC-clause 13) 

The President of India, through Head of Procurement Procuring Organisation 

[Complete address of the Procuring Entity] Contract No…………. dated

 ................................................................................................................. 

To 

Consultant [Write Name] 

[Complete address of the Consultant] Subject: 

Ref: 1. This office’s Letter of Award No……………..….. dated …….. 

.2This office RFP Document No. RFP No./ xxxx; Tender Title: Consultancy 

Services, dated

.............................................................................................................. 

and subsequent 

Amendment No.…………., dated...........(If any). (Hereinafter referred to as 

‘the RFP Document’) 

3  Your Tender No……… dated…….. and subsequent communication(s)/ 

Revised Offer No………… dated (If any), exchanged between you and 

this office in connection with this tender. (Hereinafter 

referred to as ‘Your Offer’) Dear Sir/ Madam, 

Your Proposal referred above, read with subsequent letters mentioned 

above, for the Services stipulated in the Schedules annexed herewith, have been 

accepted. Terms and conditions in this Contract and the documents listed in the 

clause below shall apply. 

Note: The words, expressions, definitions, and abbreviations used in this 

Contract shall have the same meanings as those assigned in 

the General Condition of Contract enclosed. 

1) The following documents attached hereto shall be deemed 

to form an integral part of this Contract: 

a) The General Conditions of the Contract; 

b) The Special Conditions of the Contract; 

c) Appendices: 

i) Appendix A: Terms of Reference 

ii) Appendix B: Key Experts 
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iii) Appendix C: Remuneration Cost Estimates 

iv) Appendix D: Reimbursable Cost Estimates 

v) Appendix E-1: Bank Guarantee Format for 

Performance Security 

vi) Appendix E-2: Bank Guarantee Format for 

Advance Payments 

In the event of any inconsistency between the documents, the following 

order of precedence shall prevail: this Contract Form; the Special Conditions of 

Contract; the General Conditions of Contract; Appendix A; Appendix B; Appendix 

C and Appendix D; Appendix E-1; and Appendix E-2. Any reference to this 

Contract shall include, where the context permits, a reference to its Appendices. 

2) Key Information 

a) Summary of Costs 

 

Name of Work: Procurement of Consultancy Services 

Tender No: Tend No./ xxxx 

Name of the 

Bidder/ Bidding 

Firm/ Company: 

 

 Remuneration 

as per 

Appendix C 

CGST 

%age 

And 

Amount 

SGST 

%ag e 

And 

Amount 

IGST 

% 

age 

And 

Amou 

nt 

Cess % 

a ge 

And 

Amount 

imbursab 

les per 

Appendix 

D 

Total 

Cost 

Cotract 

with 

Taxes 

1 2 3 4 5 6 7 8 

%age 

of GST 

       

Cost in 

Figs 

       

Cost in 

Words 
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B) Timelines 

 

i) Effective Date of The Contract as per Work Plan in Appendix A 

ii) Completion Date of the Services as per Work Plan in Appendix A 

3) The mutual rights and obligations of the Procuring Entity and the 

Consultant shall be as outlined in the Contract, in particular: 

a) the Consultant shall carry out the Services in accordance with the 

provisions of the Contract; and 

b) the Procuring Entity shall make payments to the Consultant in 

accordance with the provisions of the Contract. 

 

(Signature, name and address of [Procuring Entity]’s authorized, official)For 

and on behalf of the President of India 

 

Received and accepted this 

Contract …………………………………………………….. 

(Signature, name, and address of the Consultant’s executive duly 

authorized to sign on behalf of the Consultant. For a joint venture, either all 

members shall sign or only the lead member, in which case a power of attorney to 

sign on behalf of all members shall be attached.) 

 

For and on behalf of ……………………… (Name and address 

of the Consultant) 

……………………. 

……………………. 

(Seal of the Consultant) Place: Date: 
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Appendix A: Description of Services 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Contract No  ; Date

  Consultant’s 

Name  

[This Appendix shall include the final Terms of Reference (TORs), 

approach,Methodology and Work Schedule and Planning of Deliverables, worked 

out by the Procuring Entity and the Consultant during the negotiations; dates for 

completion of various tasks; location of performance for different tasks; detailed 

reporting requirements; Procuring Entity’s input, including counterpart personnel 

assigned by the Procuring Entity to work on the Consultant’s team; specific tasks 

that require prior approval by the Procuring Entity.] 

1. Terms of Reference 

Insert the text based on Section VI (Terms of Reference) of the RFP and 

modify it based on Forms T-1 through Form T-7 in the Consultant’s Proposal. 

Highlight the changes to Section VI of the RFP] 

 Approach, Methodology and Quality Control plan 

Insert the text based on Form T-4 in the Consultant’s Proposal as 

negotiated between the Procuring Entity and the Consultant. 

3.Work Schedule and Planning for Deliverables 

Insert the text based on Form T-5 in the Consultant’s Proposal as 

negotiated between the Procuring Entity and the Consultant. 
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Appendix B: Key Experts 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Contract 

No ; Date 

Consultant’s Name 

[Insert a table based on Form T-6 of the Consultant’s Technical Proposal 

and finalized at the Contract’s negotiations. Attach the CVs (updated and signed 

by the respective Key Experts) demonstrating the qualifications of Key Experts.] 

The Consultants Key personnel and all other Professional / Sub 

Professional / Support Staff/Sub- Consultancy personnel shall work 6 days 

(Mondays through Saturday) every week and observe the Gazetted Holidays of 

Government of India as Holidays. The Consultant shall work as per the work 

program of the EPC Contractor. In this context in case the work plan of the 

Consultant needs suitable modifications, the same shall be carried out and 

submitted to the client for consideration. The Consultants hours of work normally 

shall match with that of Contractor’s activities on the site. No extra remuneration 

shall be claimed or paid for extra hours of work required in the interest of Project 

completion. 

ln addition, total Leave for 12 days CL shall be permitted in a year to each 

Key Personnel/ Sub- Professional with prior intimation to the Authority. Out of this, 

a maximum of 3 Cls can be availed in a quarter and the period of the Cls would 

be counted as Key Personnel /Sub Professional being on duty. In respect of 

foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed 
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Appendix B-1 :MEDICAL CERTIFICATE OF FITNESS 

I have examined Shri / Kumari / Smt. ________________ Son / Daughter 

of Shri________________________ aged __________ Years, of village: 

______________ P.O_____________________ P.S ____________ 

Dist______________ State ____________ PIN ___________ and certify that, he 

/ she is free from deafness, defective vision (including colour vision) or any other 

infirmity, mental or physical, likely to interfere with the efficiency of his / her work 

and found him / her possessing good health. 

This certificate is being given to him /her for the purpose of  

________________ 

Signature of Candidate 

(To be signed in presence of the Medical Officer) 

Signature of Medical Officer:  

Name of __________ 

Registration No. ______________________ 

Dated:

 

Seal 

Note: 

Medical certificate granted by a qualified medical practitioner holding at 

least M.B.B.S. Degree and registered with Medical Council of India, shall only be 

valid. The date of issue of the medical certificate should be within3 month from the 

date of application. 

1. This medical Certificate shall be submitted with the Proposal for 

all the key personnel whose CV are to be evaluated. The key personnel 

without Medical fitness certificate will not be evaluated. 

2. For all other Sub Professional / Support Staff/Sub-Consultancy 

personnel the same shall be submitted at the time of joining at project. 
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APPENDIX C-: FINANCIALPROPOSALSUBMISSIONFORM FROM: (Name 

of Firm) 

Subject: 

We, the undersigned, offer to provide the consulting services for the above 

in accordance with your Request for Proposal dated [Date], and our proposal. Our 

attached financial proposal is for the sum of [Amount in words and figures]. This 

amount is exclusive of the local taxes which we have estimated at (Amount in 

Words and Figures). The percentage of overhead charges shall be [Amount in 

words and figures] 

Our financial proposal shall be binding upon us upto the expiration of the 

validity period of the proposal, i.e., [Date]. 

We undertake that, in competing for (and, if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against fraud and 

corruption in force in India namely “Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating 

to this proposal and contract execution, if we are awarded the contract, are listed 

below: 

Name and Address of Agents___________________________ Amount 

and Currency _________________ Purpose of Commission or Gratuity 

_______________ 

We understand you are not bound to accept any proposal you receive. We 

remain, 

Yours sincerely, 

Managing Director/Head of the firm/ Authorised Representative of the firm* 

Name of the firm Address *Lead Member in case of JV 
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APPENDIX C-1 

Remuneration Cost Estimates 

(To be filled by the Authority before inviting Bid and 

amount to 

Be quoted by bidder) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Contract No___________________ 

; Date___________Consultant’s Name___________ 

S. 

No. 

Description Amount 

(Rs.) 

I Remuneration for Local Professional Staff  

II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Road Survey Equipment 

X Contingencies 

Xi %Overhead of the firm on S.No. I to IX above. (The % overhead 

cannot be quote@ less than 10%. If remuneration quote @ less 

than 10%, the financial proposal will be non-responsive and will 

not be considered for further evaluation. 

 

 Sub Total  

 Goods and Services Tax Payable in India  

 Total Costs (Including Tax)  

Note: Payments will be made as per stipulations of the Conditions of 

Contract. 

We, the undersigned, offer to provide the consulting services for the above 

in accordance with your Request for Proposal dated [Date], and our proposal. Our 

attached financial proposal is for the sum of 
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Annex to Appendix C-1: BREAKDOWN OF LOCAL CURRENCY 

COSTS 

(To be quoted by the bidder ) 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF 

Normal Highway Project 

For Project with Construction Period of 12 months 

No. Position Name Construction Period 12 months  

 

Rate No. of man- 

months* 

Amount 

 Professional Staff     

1. Team Leader cum Senior Highway 

Engineer 

  
12 

 

2. Resident cum Highway Engineer   12  

3. Bridge/Structural Engineer   12  

4. Senior Pavement Specialist   6  

5. Senior Quality cum Material Expert   12  

6. Planning Engineer   3  

7. Road Safety Expert   6  

 Sub – Total   63  

 Sub-professional     

1. Survey Engineer   12  

2 Assistant Highway Engineer   1X12  

3. CAD Expert   3  

4. Environmental Engineer   3  

5. Assistant Bridge Engineer   12  

6. Assistant Quality cum Material Engineer   2X12  

7 Electrical Engineer   
4 

 

8. Quantity Surveyor   
12 

 

9. Horticulture cum Landscaping Expert   
3 

 

10. Lab Technician   
1X12 

 

11. Document/ Data entry Operator   
12 

 

 SubTotal   109  

 Total   172  
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For Project with Construction Period of 24 months 

No. Position Name Construction Period 24 months + 

DLP60 months 

Rate No. of man- 

months* 

Amount 

 Professional Staff     

1. 
Team Leader cum Senior Highway 

Engineer 

  

 
 

2. Resident cum Highway Engineer     

3. Bridge/Structural Engineer     

4. Senior Pavement Specialist     

5. Senior Quality cum Material Expert     

6. Contract specialist cum Planning 

Engineer 

  

 
 

7. Road Safety Expert     

 Sub – Total     

 Sub-professional     

1. Survey Engineer     

2 Highway Design Engineer     

3 Assistant Highway Engineer     

4 CAD Expert     

5 Environmental Engineer     

6 Bridge Design Engineer     

7 Assistant Bridge Engineer     

8 Assistant Quality cum Material Engineer     

9 Electrical Engineer     

10 HTMS/Toll Expert     

11 Quantity Surveyor     

12. Horticulture cum Landscaping Expert     

13 Lab Technician     

 SubTotal     

 Total     

 

*The man-month against each key personnel/sub – professional shall be same as specified 

in Enclosure A of TOR. 
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For Standalone Bridge Project: 

No. Position Name Construction Period 36 months + 

DLP60 months 

Rate No. of man- 

months* 

Amount 

 Professional Staff     

1. 
Team Leader cum Senior Bridge 

Engineer 

    

2. Resident cum Pavement Specialist     

3. Bridge/Structural Engineer     

4. Senior Contract Specialist     

5. Senior Quality cum Material Expert     

6. Contract Specilist cum Planning Engineer     

7. Road Safety Expert     

 Sub – Total     

 Sub-professional 

(To be decided by the Authority as per 

requirement of the Project at the time of 

preparation of RFP) 

    

      

      

      

 SubTotal     

 Total     

For Standalone Tunnel Project: 

No. Position Name Construction Period 60 months + 

DLP60 months 

Rate No. of man- 

months* 

Amount 

 Professional Staff     

1. Team Leader cum Senior Tunnel 

Expert 

    

2. Resident Engineer cum Excavation 

Specialist 

    

3. Senior Geotechnical Expert     

4. Tunnel Design Engineer     

5. Tunnel Safety Expert     

6. Senior Geologist     

7. Contract Specialist cum planning Engineer     

 Sub – Total     
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Sub Professional Staff 
 

No. Position Name Construction Period 60 months + 

DLP 60 months 

Rate No. of man- 

months* 

Amount 

 Sub-professional 

(To be decided by the Authority as per 

requirement of the Project at the time of 

preparation of RFP) 

    

      

      

      

 SubTotal     

 Total     

 

II. Support Staff 

 

No. Position Name Staff Months Billing 

Rate( ) 

Amount( ) 

1. Office Manager TBN 12   

2. Accountant cum Cashier TBN 12   

3. Steno cum Computer Operator TBN 12   

4. Office Boy ( 1 no) TBN 12   

    Total :  

 

III. Transportation (Fixed rate on rental basis) 

The vehicles provided by the Consultants shall include the cost for rental, 

drivers, operation, maintenance, repairs, insurance, etc. for all complete approx. 

4000km/month run 

Sr. 

No 

Description of Vehicles Qty. 

(No. of vehicle- month) 

Total Rate/ 

Vehicle 

- 

Month 

Amount 

During 

Construction 

Period 

During 

Development and 

O&M Period 

1       

2       

3.       

 Total      
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Duty Travel to Site (Fixed Costs) (For all Lengths of projects)  : Professionaland Sub- 

Professional Staff 

 

Trips Number of Trips Rate* Amount 

Site to CE-RO, MORTH, Office for 

key Professionals  
15 

  

Site to state PWD office for key 

Professional  
15 

  

*  Rate quoted includes Hotel charges, travel cost etc. complete. 

 

IV. Office Rent (Fixed Costs)– Minimum 200 sqm area of office shall be 

rented. The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, 

etc. complete. 

 

Nos. of Months Rate/month Amount 

12   

 

The rent cost includes electricity and water charges, maintenance, 

cleaning, repairs, etc. complete. 

V. Office Supplies, Utilities and Communication (Fixed Costs) 

 

No Item Months Monthly 

Rate 

Amount in 

Rs. 

1. Office Supplies 12   

2. Drafting Supplies 12   

3. Computer Running Costs 12   

4. Domestic and International Communication 12   

VI. Office Furniture and Equipment (Rental) 

The cost shall include rental charges towards all such furniture and 

equipment as required for proper functioning of office. Office furniture shall include 

executive tables, chairs, visitor chairs, steel almirahs, computer furniture, 

conference table etc. Office equipment shall include as a minimum of telephone 

(2 external & 10 internal lines), photocopier (15ppm, 12000 copies per month with 

A3 & A4 input) fax machine, PCs(5 No., Intel Core 2 Duo E8300, 19’’ colour TFT, 

Cache-6MB, RAM-2 GB, HDD-250 GB, DVD Writer, Key board, optical scroll 

mouse, MS- Windows Vista Business, pre-loaded anti-virus etc.), laser printers (2 
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no., 14 ppm, 266 MHZ, 5000 pages per month, 600x600 dpi or better etc., 

Engineering Plan printer (1 no.), binding machine (1 no.), plotter A0 size, overhead 

projector, AC (4 no., 1.5 Ton), Water Coolers (as required)etc. 

 

Nos. of Months Rate/month Amount 

12   

 

VIA. Reports and Document Printing 

 

No. Description No. of 

Report s 

No. of 

Copies 

per 

Report 

Total Nos. 

of copies 

Rate per 

Copy ( ) 

Amount 

1 Monthly reports 

(Design and Construction) 

12 3 36   

2 Half yearly Reports 2 3 6   

3 Various others reports as 

provided in the Concession 

Agreement such as Completion 

Report 

12 3 36   

    Total   

VII. Road Survey Equipment 

The cost shall include carrying out survey using equipment, manpower, 

software and report processing. 

Item Kms Rate 

perkm 

(INR) 

No of 

times 

survey to 

be 

conducted 

Amount 

(INR) 

Surface defects detection and roughness 

measurement using Network Survey Vehicle 

  2  

Pavement strength measurement using FWD   2  

Bridge inspection using Mobile Bridge 

Inspection Unit 

  2  

Road signs inspection using Retro 

Refractometer 

  2  

   Total  
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VIII. Overhead in % of total cost 

Overhead .….% 

The consultant shall quote a fixed percentage of overhead, which may 

include overhead charges over the salary of key personnel, sub professional staff 

and other parts of financial proposal except contingencies, cost of the coordinator/ 

other support staff and profits. 
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APPENDIX C-2 

 

Amount of performance Security Quoted by Bidder 

(To be quoted by Bidder) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Contract No 

  ; Date  

Consultant’s Name  

 

 

 

 

 

 

 

Rs ............... (Minimum amount to be 5% of the 

financial quote) 
Amount of Performance security to be submitted 

by bidder 
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Appendix D-1: Bank Guarantee Format for 

Performance Security 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value 

in accordance with Stamp Act and shall be purchased in the name of 

the guarantee issuing Bank or the Party on whose behalf the BG is 

being issued.) 

(Ref ITC-clause 13.1.2 and GCC-clause 5.8) 

Ref Bank Guarantee 

No…………… 

Date………………

……………... 

To 

The President of India, through Head of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 

Whereas M/s……………………………………………………with its 

Registered/ Head Office at…………………………. (name and address of the 

Consultant, hereinafter called “the Consultant”, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) has undertaken, in pursuance of contract 

no ……….. date to delivery … (description of Services) (hereinafter called “the 

contract”). 

And Whereas you (unless repugnant to the context or meaning thereof, 

including your successors, administrators, executors and assigns) have stipulated 

in the said contract that the Consultant shall furnish you with a bank guarantee by 

a Commercial bank for the sum specified therein as security for compliance with 

its obligations as per the contract; 

And Whereas we …………………… with our Head Office        at

 (name and address of the Bank, hereinafter referred to as the ‘Bank’, which 

expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) have agreed to give the 

Consultant such a bank guarantee. 
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Now, Therefore, we hereby affirm that we are guarantors and responsible 

to you, on behalf of the Consultant, up to a total of 

…………………………………………………….(amount of the guarantee in words 

and figures), and we undertake to pay you, upon your first written demand 

declaring the Consultant to be in default under the contract and without cavil or 

argument, any sumor sums within the limits of (amount of guarantee) as aforesaid, 

without your needing to prove or to show grounds or reasons for your demand or 

the sum specified therein,notwithstanding any difference between you and the 

Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any 

other authority. 

We hereby waive the necessity of your demanding the said debt from the 

Consultant before presenting us with the demand. 

The Bank undertakes not to revoke this guarantee during its currency 

without your previous consent and further agrees that the guarantee herein 

contained shall continue to be enforceable till you discharge this guarantee. This 

guarantee will not be discharged due to a change in the constitution of the Bank 

or the Consultant’s. 

We further agree that no change or addition to or other modification of the 

terms of the contract to be performed thereunder or of any of the contract 

documents which may be made between you and the Consultant shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of 

any such change, addition, or modification. 

 

This guarantee shall be valid until the ………….day of …….20…… 

Our………………………………….branch  at………………*(Name  &  Address of 

the *(branch) is liable to pay the guaranteed amount depending on the filing of 

a claim and any part thereof under this Bank Guarantee only and only if you serve 

upon us at our.................... * branch a written claim or demand and received by 

us at our …………………..* branch on or before Dt otherwise, the bank shall be 

discharged of all liabilities under this guarantee after that. 

 

……………………………………  

(Signature of the authorized officer of the Bank) 
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…………………………………… 

Name and designation of the 

officer 

Seal,   

Name & address of the Bank and address of the Branch 

*Preferably at the authority's headquarters competent to sanction the 

expenditure for procurement of goods/services or at the concerned district 

headquarters or the state headquarters. 
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Appendix D-2: Bank Guarantee Format for Advance Payment 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in 

accordance with Stamp Act and shall be purchased in the name of the guarantee 

issuing Bank or the Party on whose behalf the BG is being issued.) 

(Ref GCC-clause 10.5.2) 

Ref Bank Guarantee 

No…………… 

Date………………

……………... 

To 

The President of India, through Head of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 

 

Whereas M/s……………………………………………………with its 

Registered/ Head Office at…………………………. (name and address of the 

Consultant, hereinafter called “the Consultant”, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) has undertaken, in pursuance of contract 

no ……….. date……………. to delivery … (description of Services) 

(hereinafter called “the contract”). 

And Whereas you (unless repugnant to the context or meaning thereof, 

including your successors, administrators, executors, and assigns) have agreed 

in pursuance of the said terms and conditions of the contract to make an advance 

payment of Rs......................... (Rupees...............................................only) to the 

Contractor on the Contractor furnishing a Bank Guarantee in the manner herein 

contained.; 

And Whereas we …………………… with  our 

 Head Office at…………………………. (name and address of the Bank, 

hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors 
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and assigns) do hereby affirm that we are guarantors and responsible to

  you, on behalf  of the Consultant, up  to

 a total of  ………………………………………………….(amount of 

the guarantee in words and figures), and we undertake to pay you, upon your first 

written demand declaring the Consultant to be in default under the contract and 

without cavil or argument, any sum or sums within the limits of (amount of 

guarantee) as aforesaid, without your needing to prove or to show grounds or 

reasons for your demand or the sum specified therein, notwithstanding any 

difference between you and the Consultant or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority. 

We hereby waive the necessity of your demanding the said debt from the 

Consultant before presenting us with the demand. 

The Bank undertakes not to revoke this guarantee during its currency 

without your previous consent and further agrees that the guarantee herein 

contained shall continue to be enforceable till you discharge this guarantee. This 

guarantee will not be discharged due to a change in the constitution of the Bank 

or the Consultant’s. 

We further agree that no change or addition to or other modification of the 

terms of the contract to be performed thereunder or of any of the contract 

documents which may be made between you and the Consultant shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of 

any such change, addition, or modification. 

This guarantee shall be valid until the …………. day

 of …….20…… 

Our…………………………………. branch at………………*(Name & 

Address of the … *(branch) is liable to pay the guaranteed amount depending 

on the filing of a claim and any part thereof under this Bank Guarantee only and 

only if you serve upon us at our_______* branch a written claim or demand and 

received by us at our …………………..* branch on or before 

Dt.________otherwise, the bank shall be discharged of all liabilities under this 

guarantee after that. 
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………………………………………….  

(Signature of the authorized officer of the Bank) 

………………………………………….  

Name and designation of the officer 

………………………………………… 

Seal, name & address of the Bank and address of the Branch 

 

*Preferably at the authority's headquarters competent to sanction the 

expenditure for procurement of goods/services or at the concerned district 

headquarters or the state headquarters. 
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Format 2: Authorization 

(Refer to ITC-clause 7) 

(on Company Official Letter Head) 

To attend Pre-Proposal 

Consultant’s Name  [Address and Contact 

Details] 

Consultant’s Reference No.   

To 
Head of Procurement Procuring Organisation 

[Complete address of the Procuring Entity] 

 

Date………. 

 

Ref: RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

 

Subject: Authorization to attend Pre-Proposal Conference on ______(date).  

Following persons are hereby authorized to attend the Pre-Proposal 

Conference for the tender mentioned above on behalf of 

 

(Consult ant) in the order of preference given below. 

Sr. Name Government Photo ID Type/ 

Number 

I.   

II.   

Alternate 

Representative 

  

Note: 

1. Maximum of two representatives (carrying valid Government photo 

IDs) shall be permitted to attend the Pre-Proposal opening. An alternate 

representative shall be permitted when regular representatives cannot attend. 



 

 

Page 406 of 410  Subodh 

2. Permission to enter the hall where the pre-Proposal conference is 

conducted may be refused if authorization as prescribed above is not submitted. 

 

Signatures of Consultant or 

The officer authorized to sign the Proposal. 

Documents on behalf of the Consultant 

[name & address of Consultant and seal of company] 
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Format 3: Authorization to Attend Pre-Proposal Conference 

 

Format 3: Format of Insurance Surety Bond FORM OF SURETY 

BOND 

[Performance Security] 

To, 

RO, MoRTH Mumbai7 

WHEREAS:  

(A) I (the "Consultant") and The President of India, through the Secretary 

(RT&H)/ Chairman NHAI/ MD NHIDCL, in the  MoRTH/NHAI/NHIDCL (the 

"Authority") have to execute and enter into a consultancy agreement (the 

"Agreement") in pursuance of the LOA issued to the Consultant vide ref no. 

_____ dated _________ whereby the Authority has agreed to the Consultant 

rendering consultancy services for8, subject to and in accordance with the 

provision of the Agreement. 

(B) The Consultant is required to furnish a performance security to the Authority 

for a sum of Rs.  /- (Rupees  only) (the "Surety Bond Amount") as security 

for due and faithful performance of its obligations, under and in accordance with 

the Agreement, during the Agreement Period (as defined in the Agreement). 

(c) We,______ 9 having registered office at ______10through our branch at 

_______ 11(hereinafter referred to as the ‘Surety Insurer’), which expression shall, 

unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) have agreed to furnish this Surety Bond 

by way of performance security. 

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and 

irrevocably guarantees and affirms as follows: 

1. The Surety Insurer hereby unconditionally and irrevocably guarantees the 

due and faithful performance of the Consultant's obligations during the Agreement 

 
7 Name and registered address of  the Consultant to be mentioned. 
8 Name of the project to be mentioned 
9 Name of the Surety Insurer to be mentioned 
10 Registered Address of  the Surety Insurer to be provided  
11 Address of  the issuing branch of  the Surety Insurer to be mentioned.  



 

 

Page 408 of 410  Subodh 

Period under and in accordance with the Agreement, and agrees and undertakes 

to pay to the Authority, upon its mere first written demand, and without any demur, 

reservation, recourse, contest or protest, and without any reference to the 

Consultant, such sum or sums up to an aggregate sum of the Surety Bond Amount 

as the Authority shall claim, without the Authority being required to prove or to 

show grounds or reasons for its demand and/ or for the sum specified therein.  

2. A letter from the Authority, under the hand of an officer not below the rank 

of General Manager/Superintending Engineer in the RO, MoRTH Mumbai, that the 

Consultant has committed default in the due and faithful performance of all or any 

of its obligations under and in accordance with the Agreement shall be conclusive, 

final and binding on the Surety Insurer. The Surety Insurer further agrees that the 

Authority shall be the sole judge as to whether the Consultant is in default in due 

and faithful performance of its obligations during the Agreement Period under the 

Agreement and its decision that the Consultant is in default shall be final, and 

binding on the Surety Insurer, notwithstanding any differences between the 

Authority and the Consultant, or any dispute between them pending before any 

court. tribunal, arbitrators or any other authority or body, or by the discharge of the 

Consultant for any reason whatsoever. 

3. In order to give effect to this Surety Bond, the Authority shall be entitled to 

act as if the Surety Insurer were the principal debtor and any change in the 

constitution or winding up of the Consultant or the Surety insurer, whether by their 

absorption, merger or amalgamation with any other entity or otherwise, shall not 

in any way or manner affect the liability or obligation of the Surety Insurer under 

this Surety Bond. 

4. It shall not be necessary, and the Surety Insurer hereby waives any 

necessity, for the Authority to proceed against the Consultant before presenting to 

the Surety Insurer its demand under this Surety Bond. 

5. The Authority shall have the liberty, without affecting in any manner the 

liability of the Surety Insurer under this Surety Bond, to vary at any time, the terms 

and conditions of the Agreement or to extend the time or period for the compliance 

with, fulfillment and/ or performance of all or any of the obligations of the 

Consultant contained in the Agreement or to postpone for any time, and from time 

to time, any of the rights and powers exercisable by the Authority against the 

Consultant, and either to enforce or forbear from enforcing any of the terms and 

conditions contained in the Agreement and/or the securities available to the 

Authority, and the Surety Insurer shall not be released from its liability and 
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obligation under these presents by any exercise by the Authority of the liberty with 

reference to the matters aforesaid or by reason of time being given to the 

Consultant or any other forbearance, indulgence, act or omission on the part of 

the Authority or of any other matter or thing whatsoever which under any law 

relating to sureties and guarantors would but for this provision have the effect of 

releasing the Surety Insurer from its liability and obligation under this Surety Bond 

and the Surety Insurer hereby waives all of its rights under any such law. 

6. This Surety bond is issued by the Insurer and held by the Authority towards 

performance security of the Consultant as required under clause ___of the 

Agreement12
 and is in addition to and not in substitution of any other surety bond 

or security which may hereafter be held by the Authority in respect of or relating 

to this Agreement. 

7. Notwithstanding anything contained herein before, the liability of the Surety 

Insurer under the Surety Bond is restricted to the Surety Bond Amount, and this 

Surety Bond will remain in force for the period specified in paragraph 8 below and 

unless a demand or claim in writing is made by the Authority on the Surety Insurer 

under this Surety Bond, all rights of the Authority under this Surety Bond shall be 

forfeited, and the Surety Insurer shall be relieved from its liabilities hereunder. 

8. The Surety Bond shall cease to be in force and effect on " "13. Unless a 

demand or claim under this Surety Bond is made in writing before the expiry of the 

Surety Bond, the Surety insurer shall be discharged from its liabilities hereunder. 

9. The Surety Insurer undertakes not to revoke this Surety Bond during its 

currency, except with the previous express consent of the Authority in writing and 

declares and warrants that it has the power to issue this Surety Bond and the 

undersigned is duly authorised and has full powers to do so on behalf of the Surety 

Insurer. 

10. The Surety Insurer agrees that it will not assign its obligation under this 

Surety Bond without the prior written consent of the Authority. The Authority will 

not unreasonably withhold its consent if the proposed assignee is of at least equal 

financial standing to the Surety Insurer and the assignee assumes in writing the 

obligations of the Surety Insurer under this Surety Bond at the same time or before 

 
12 Reference of RFP clause can be mentioned here as the issuance of Insurance Surety Bond is a pre-condition for execution of  

the Agreement. 
13 (Date of  issue)+   ] months (As per Agreement) 
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the assignment. 

11. Any notice by way of request, demand or otherwise hereunder may be sent 

by post addressed to the Surety Insurer at its above referred branch, which shall 

be deemed to have been duly authorized to receive such notice and to effect 

payment thereof forthwith, and if sent by post it shall be deemed to have been 

given at the time when it ought to have been delivered in due course of post and 

in proving such notice, when given by post, it shall be sufficient to prove that the 

envelope containing the notice was posted and a certificate signed by an officer 

of the Authority that the envelope was so posted shall be conclusive. 

12. The Surety Bond shall cover all the liabilities arising out of the Agreement 

from the date of its commencement and shall remain in force and effect for up to 

the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Agreement. 

13. This Surety Bond is subject to the Uniform Rules for Demand Guarantees 

(URDG) 2010 Revision. ICC Publication No.758, except that the supporting 

statement under Article 15(a) is hereby excluded. 

14. This Surety Bond shall also be operatable at our  14Branch at New 

Delhi, from whom, confirmation regarding the issue of this bond or extension/ 

renewal thereof shall be made available on demand. In the contingency of this 

bond being invoked and payment thereunder claimed, the said branch shall also 

accept such invocation on letter and make payment of amounts so demanded 

under the said invocation. 

2. The Insurance Surety Bond shall be verified from the specific portal created 

for this purpose. 

 

Signed and Sealed this  Day of 
 

 

SIGNED, SEALED AND DELIVERD 

For and on behalf of the Surety insurer by: (Signature) 

(Name)  

(Designation)  (Code Number)  

(Address)  

 
14 If Surety Bond is being issued from any other branch, any branch from New Delhi to be mentioned for 
operational purpose 


