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VISAKHAPATNAM PORT ROAD COMPANY LIMITED 

A SPV of National Highways Authority of India  

Vijayawada (AP) 

 
NIT NO. VPRCL/RO-VJA/PIU-VSP/O&M/2026-27 Date: 03.07.2026 

 

Invitation for Bids (IFB) 

Operation and Maintenance of Grade Separator from H-7 area to Port Connectivity Road 

bypassing convent junction, Ramp-A & Ramp-D of NH-516C in the state of Andhra Pradesh 

on item rate (percentage) basis (3rd call)  

(International Competitive Bidding) 

The VISAKHAPATNAM PORT ROAD COMPANY LIMITED (A SPV of National Highways 

Authority of India), hereinafter called “The Employer” hereby invites bids (Technical and 

Financial) on item rate (percentage) basis through e-tendering from eligible bidders Operation and 

Maintenance of Grade Separator from H-7 area to Port Connectivity Road bypassing convent 

junction, Ramp-A & Ramp-D of NH-516C in the state of Andhra Pradesh on item rate 

(percentage) basis (3rd Call) in the Project Highway as detailed in the Table below: - 

 

Sl. No.   Section  
Length 
(in km)  

Estimated Cost 
(Rs. In Crore) 

Bid Security 
(Rs. In Crore)  

 Completion  
Period  

1  
  

Operation and Maintenance of Grade 
Separator from H-7 area to Port 
Connectivity Road bypassing 
convent junction, Ramp-A & Ramp-D 
of NH-516C in the state of Andhra 
Pradesh on item rate (percentage). 

 

4.920 3.13 0.07 36 Months 

 

1. Eligibility of bidders will be assessed on post qualification basis. The Authority has 

adopted a single stage two part system (referred to as the "Bidding Process") for selection of 

the Bidder for award of the Project. Under this process, the bid shall be invited under two 
parts. Eligibility and qualification of the Bidder will be first examined based on the details 

submitted under first part (Technical Bid) with respect to eligibility and qualifications 
criteria prescribed in the Bidding Document. (The “Bidder”, which expression shall, unless 

repugnant to the context, include the members of the Joint Venture). The Financial Bid 
under the second part shall be opened of only those Bidders whose Technical Bids are 

responsive to eligibility and qualifications requirements as per the Bidding Document. 

2. Bidders have to pay a sum of Rs. 10,000/- (Rupees Ten Thousand only) (non- 

refundable) towards payment of cost of Bid Documents to "Visakhapatnam Port Road 

Company Limited" in Authority’s designated bank account and also upload online 

payment receipt of the same. Details of designated bank account are as under: 
 

S. No. Particulars Details 

1. Name of Beneficiary Visakhapatnam Port Road Company Limited 

2. Name of Bank Canara Bank, Dwaraka Nagar Branch, Visakhapatnam 

3. Account No. 2424201845588 

4. IFSC Code CNRB0002424 



  

 

 

3. It is mandatory for all applicants to have Class-III Digital Signature Certificate (in the name 

of person who will sign the application) (with both Signing and Encryption Certificate) from 

any of the licensed certifying agency ("CAs") [Bidders can see the list of licensed CAs from 

the link www.cca.gov.in] to participate in e-tendering of the Authority. 

Authorized Signatory holding Power of Attorney or person executing/delegating such 

Power of Attorney shall only be the Digital Signatory. In other cases, the BID shall be 

considered non – responsive. 

4. The complete BID document can be viewed /downloaded from official portal of e-

procurement portal of NHAI https://etenders.gov.in 03.07.2026 (from 1845 Hrs. IST) to 

03.08.2026 (upto 1845 Hrs. IST). Bid must be submitted online at http://etenders.gov.in 

portal on or before 03.08.2026 (upto 1845 Hrs. IST). 

5. All the documents shall be submitted physically in original by the Lowest Bidder before 

issuance of LOA by the Authority except the Financial Bid comprising Priced BOQ along 

with total Bid Price which shall be exclusive of GST which is required to be filled online 

only in the prescribed format provided on e-tendering website. Bidders (including individual 

or any of its Joint Venture Members) failing to submit the original documents required as per 

above shall be unconditionally debarred from bidding in NHAI/VPRCL projects for a period 

of 5 years. Also, the scan copy of all the documents are required to be submitted online on 

E- procurement portal of NHAI. The documents shall be prepared and scanned in different 

files (in PDF or JPEG format such that file size is not more than 30 MB) and uploaded 

during the on-line submission of BID. 

 

6. The bid must be accompanied by Bid Security of the amount specified in the above payable 

at Vijayawada and drawn in favour of Visakhapatnam Port Road Company Limited. 

Bid Security will have to be in any one of the forms as specified in Clause 17 of ITB 

(Instructions to Bidders). 

7. The Bid must be delivered to Shri R.K. Singh, Managing Director, Visakhapatnam Port 

Road Company Limited (A SPV of National Highways Authority of India), 

Vijayawada, physically in original by the Bidder after declaration of Bid Evaluation 

Result by the Authority in manner specified in ITB at address given below except the 

Priced BOQs which shall be filled online only in the format provided at e-procurement 

website: 

Shri R.K. Singh 
Managing Director, 
Visakhapatnam Port Road Company Limited 
A SPV of National Highways Authority of India 
Door No.41-29-45A, R.S.No.373/2A 
Near Kodandaramalayam 
Chalasani Nagar, Ranigarithota 

Krishnalanka, Vijayawada - 520 013 (AP) 
Tele: 0866 - 2483910 
Fax: 0866 - 2474496 
Email: rovijayawada@nhai.org 

 

 

 

 

 

http://www.cca.gov.in/
http://etenders.gov.in/
mailto:rovijayawada@nhai.org


  

 

 

8.  The original documents shall be placed in an envelope, which shall be sealed. The envelope 

shall clearly bear the identification “BID for Operation and Maintenance of Grade 

Separator from H-7 area to Port Connectivity Road bypassing convent junction, 

Ramp-A & Ramp-D of NH-516C in the state of Andhra Pradesh on item rate 

(percentage) basis” and shall clearly indicate the name and address of the Bidder. 

 

9.  Bids received online shall be opened on 04.08.2026 (upto 1845 Hrs. IST). Bid through any 

other mode shall not be entertained. Please note that the National Highways Authority of 

India reserves the right to accept or reject all or any of the BIDs without assigning any 

reason whatsoever. 

 

10.  The Bidder or its representative is invited to attend a pre-bid meeting which will take 

place at Regional Office, Vijayawada on 16.07.2026 at 1200 hrs. 

 

11.  The Financial Bid of bidders whose Technical bids have been determined responsive and 

who meets the eligibility and qualification criteria including the required bid capacity will be 

opened on the date to be intimated later. 

 

12.  For any clarification, the office of the undersigned may be contacted. 

Shri R.K. Singh 
Managing Director, 
Visakhapatnam Port Road Company Limited 
A SPV of National Highways Authority of India 
Door No.41-29-45A, R.S.No.373/2A 
Near Kodandaramalayam 
Chalasani Nagar, Ranigarithota 
Krishnalanka, Vijayawada - 520 013 (AP) 

Tele: 0866 - 2483910 
Fax: 0866 - 2474496 
Email : rovijayawada@nhai.org 

mailto:rovijayawada@nhai.org
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PROCEDURE UNDER E-TENDERING 

INSTRUCTIONS TO BIDDERS 

(Note: Instructions to Bidders (ITB), Section I of Vol. I stands modified to the extent 

required as per these instructions). 

 

DEFINITIONS 

a) National Informatics Centre (NIC): A service provider to develop and customize the 

software and facilitate the process of e-tendering on bid service provider model. 

b) NHAI e-Procurement Portal: An e-tendering portal of National Highways Authority of 

India (“VPRCL (A SPV of NHAI)” or “Authority”) introduced for the process of e-

tendering which can be accessed on https://etenders.gov.in. 

 

BRIEF DESCRIPTION OF BIDDING PROCESS: 

Eligibility of bidders will be assessed on post qualification basis. The Authority has adopted a 

single stage two part system (referred to as the "Bidding Process") for selection of the Bidder 

for award of the Project. Under this process, the bid shall be invited under two parts. Eligibility 

and qualification of the Bidder will be first examined based on the details submitted under first 

part (Technical Bid) with respect to eligibility and qualifications criteria prescribed in the 

Bidding Document. The Financial Bid under the second part shall be opened of only those 

Bidders whose Technical Bids are responsive to eligibility and qualifications requirements as 

per the Bidding Document. 

 

1) ACCESSING/PURCHASING OF BID DOCUMENTS: 

 

(i) It is mandatory for all the Bidders to have class-III Digital Signature Certificate 

(DSC) (in the name of Authorized Signatory / Firm or Organization/ Owner of 

the Firm or Organization) from any of the licensed Certifying Agency (Bidders 
can see the list of licensed CAs from the link www.cca.gov.in) to participate in 

e-tendering of NHAI. 

DSC should be in the name of the authorized signatory as authorized in Power 

of Attorney or person executing / delegating Power of attorney in favour of 

Authorized Signatory as per Qualification Form No. 12 of Section IX of Volume 

III of this Bid Document. It should be in corporate capacity (that is in Bidder 

capacity / in case of JV in the Lead Member capacity, as applicable). The Bidder 

shall submit documents in support of the class III DSC. 

Authorized Signatory holding Power of Attorney or person 

executing/delegating such Power of Attorney shall only be the Digital 

Signatory. In other cases, the BID shall be considered non – responsive. 
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(ii) To participate in the bidding, it is mandatory for the Bidders to get registered 

their firm with e-procurement portal of NHAI https://etenders.gov.in to have user 

ID & password which has to be obtained free of cost. Following may kindly be 

noted: 

 

(a) Registration with e-procurement portal of NHAI should be valid at least 

up to the date of submission of BID. 

 

(b) BIDs can be submitted only during the validity of registration. 

(iii)   If the firm is already registered with e-tendering service provider of NHAI, and 

validity of registration is not expired the firm is not required a fresh registration. 

(iv) The complete BID document can be viewed / downloaded by the Bidder from 

e-procurement portal of NHAI http://etenders.gov.in from 03.07.2026 (from 
1845 Hrs. IST) to 03.08.2026 (upto 1845 Hrs. IST). 

(v) To participate in e- bidding, Bidders have to pay a sum of Rs. 10,000 /- 

(Rupees Ten Thousand only) (non-refundable) towards cost of Bid 

Documents to "Visakhapatnam Port Road Company Limited" in 

Authority’s designated bank account (mentioned in IFB) and also upload online 

payment receipt of the same. 

(vi) The amendments/clarifications to the BID document, if any, will be posted on 

the NHAI e-Tendering Portal (https://etenders.gov.in). 

 

2. PREPARATION & SUBMISSION OF BIDS: 

1. The Bid shall be prepared and submitted as per Clause 21 of Instructions to Bidders, 

Section I of Vol. I. All the documents shall be submitted physically in original by 

the Lowest Bidder before issuance of LOA by the Authority except the Financial 

Bid comprising the Priced BOQs along with total Bid Price which is exclusive of 

GST which is required to be filled online only in the prescribed format provided 

on e-tendering website. Bidders failing to submit the original documents required as 

per above shall be unconditionally debarred from bidding in VPRCL/NHAI projects for 

a period of 5 years. Also, all the documents are required to be submitted online on E- 

procurement portal of NHAI. The documents shall be prepared and scanned in different 

files (in PDF or JPEG format such that file size is not more than 30 MB) and uploaded 

during the on-line submission of BID. 

2. The Bidder shall submit his Bid online following the instruction appearing on the 
screen. 

3. Bid must be submitted online through e-procurement portal of NHAI 

https://etenders.gov.in using the digital signature of authorized representative of the 
Bidder on or before 03.08.2026 (upto 1845 Hrs. IST). 

4. A Bidder is required to submit, along with its technical BID, a self- certification that the item 

offered meets the local content requirement for ‘Class – I local Supplier’ / ‘Class – II local 

Supplier’, as the case may be. The self-certification shall also have details of the location(s) at 

which the local value addition is made. In case, bidder has not submitted the aforesaid 

certification the bidder will be treated as ‘Non- Local Supplier’. 

http://etenders.gov.in/
https://etenders.gov.in/
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In the above pretext, the Class – I Local Supplier, Class – II Local Supplier and the Non- Local 

Supplier are defined as under: 

 

(i) ‘Class – I local Supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, meets the minimum local content as prescribed for ‘Class – I local 

Supplier’ under this Bid Document. The ‘local content’ requirement to categorize a supplier as 

‘Class – I local Supplier’ is minimum 50%. 

 

(ii) ‘Class – II local Supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for ‘Class – II 

local Supplier’ under this Bid Document. The ‘local content’ requirement to categorize a supplier 

as ‘Class – II local Supplier’ is minimum 20%. 

(iii) ‘Non - local Supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than that prescribed for ‘Class – II local supplier’ 

under this Bid Document. 

 

(iv) ‘Local content’ means the amount of value added in India which shall be the total value of 

item procured (excluding net domestic indirect taxes) minus the value of imported content in the 

item (including all customs duties) as a proportion of the total value, in percent 

 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class – I local supplier’ / ‘Class 

– II local supplier’ shall provide a certificate from the statutory auditor or cost auditor of the 

company (in case of companies) or from a practicing cost accountant or practicing chartered 

accountant (in respect of suppliers other than companies) giving the percentage of local content. 

 

3. MODIFICATION / SUBSTITUTION / WITHDRAWAL OF APPLICATIONS 

/ BIDS: 

i. The Bidder may modify, substitute or withdraw its e- Bid after submission prior to the 

Bid Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or 
after the Bid Due Date & Time. 

 

ii. Any alteration / modification in the Bid or additional information supplied subsequent to 

the Bid Due Date, unless the same has been expressly sought for by the NHAI shall be 

disregarded. 

 
iii. For modification of e-Bid, Bidder has to detach its old Bid from e- tendering portal and 

upload / resubmit digitally signed modified Bid. 

 

iv. For withdrawal of Bid, Bidder has to click on withdrawal icon at e- tendering portal and 

can withdraw its e-Bid. 

 

v. Before withdrawal of a Bid, it may specifically be noted that after withdrawal of a Bid 
for any reason, Bidder cannot re-submit the Bid. 

 

4. OPENING AND EVALUATION OF BIDS 

i. Opening and evaluation of Bids will be done through online process. 

ii. The VPRCL (A SPV of NHAI) shall on-line open Technical BIDs on 04.08.2026 at 

1845 hours IST, in the presence of the authorized representatives of the Bidders, who 



I-5 

 

 

choose to attend. The VPRCL/NHAI will subsequently examine and evaluate the 
BIDs in accordance with the provisions of Instructions to Bidders (ITB), Section I of 

Vol. I. 

iii. The Financial Bid of bidders whose Technical bids have been determined responsive 

and who meets the eligibility and qualification criteria including the required bid 

capacity will be opened through online process on the date to be intimated later in 

presence of the bidders or their representatives who choose to attend on the date 

intimated to such bidders. 

 

iv. Financial Bids of the bidders whose bid capacity has already been exhausted on account 

of award of packages prior to this proposal will not be opened for further evaluation. 
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National Highways Authority of India 
Section-I - INSTRUCTIONS TO BIDDERS (ITB) 

 

A. General 

 

1. Scope of Bid 

1.1 The Visakhapatnam Port Road Company Limited (VPRCL) (A SPV of National Highways Authority 

of India) hereinafter called "the Employer" invites bids on post-qualification basis for the 

construction of works (as defined in these documents, hereinafter referred to as "the Works") detailed 

in the table given in the IFB. 

 

1.2 The work consists of Bill of Quantities mentioned in Section VI. 

 

The Works under this Contract “Operation and Maintenance of Grade Separator from H-7 

area to Port Connectivity Road bypassing convent junction, Ramp-A & Ramp-D of NH-

516C in the state of Andhra Pradesh on item rate (percentage) basis (3rd Call)” shall be 

carried out in accordance with the bidding document constituting the contract. 
 

1.3 Availability of the Project Area: 

 

i. The Employer shall provide the right-of-way for road and other appurtenant works to the 

contractor as per details in Schedule A in Section VIII. However, the contractor shall have to 

make his own arrangements for the land required by him for borrow areas, quarries, site offices, 

installation of HMP, crusher, concrete batching plant, casting yard, testing laboratories, labour 

camps, other camps, etc. 

1.4 The Selected Bidder is required to complete the works within the period stipulated in IFB from the 

date of the commencement of the Works. 

1.5 The Employer shall engage a Supervision Consultant or any other person to act as Engineer for the 

project. There will also be a Project Director of the Employer acting as the Employer’s representative. 

 

2. Source of Funds 

 

2.1 The expenditure on these Works will be met by Visakhapatnam Port Road Company Limited (A SPV of 

National Highways Authority of India). 

 

3. Eligible Bidders 

3.1 Eligibility of bidders is based on bidder meeting the pass/fail criteria regarding their general and 

particular experience, financial position, personnel and equipment capabilities and other relevant 

information as demonstrated by the applicant’s responses on the forms attached in Section IX 

(Volume 3). 

 

3.2 This invitation for bids is open to bidders meeting the following requirements:- 

a)   The bidder may be a natural person, private entity or government-owned legal entity- subject 

to ITB Sub-Clause 3.5. However, bids from joint venture are not allowed. 
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(b) Deleted. 

 

(c) a bidder (including all subcontractors of a bidder) shall not be affiliated with a firm or entity 

(i) which has provided consulting services during the preparatory stages of the works 

or of the project of which the Works form a part, (details given in Sub Clause 

3.6),or 

(ii) which has been hired (or is proposed to be hired) as Engineer for the Contract. 

(d) a bidder or its constituents shall not be under a declaration of ineligibility for corrupt, 

fraudulent, collusive or coercive practices or debarment issued by the VPRCL/NHAI in 

accordance with Sub Clause 39. 

 

(e) For determining the eligibility of Bidder from a country which shares a land border with India 

the following shall apply: 

 

(i) Any Bidder from a country which shares a land border with India will be eligible to bid, only if 

the Bidder is registered with the Competent Authority, specified in Annexure-I of Order (Public 

Procurement No. 1) issued by Ministry of Finance, Department of Expenditure Public 

Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July 2020, which shall form an 

integral part of Agreement (Copy enclosed). 

 

(ii) “Bidder from a country which shares a land border with India” means: 

a) An entity incorporated, established or registered in such a country, or 

b) A subsidiary of an entity incorporated, established or registered in such a country; or 

c) An entity substantially controlled through entities incorporated, established or registered in 

such a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A Consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above. 

 

(iii). Beneficial owner for the purpose of (ii) above means: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, has a 

controlling ownership interest or who exercises control through other means. 
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Explanation: 

a) “Controlling ownership interest” means ownership of or entitlement to more than twenty- 

five per cent of shares or capital or profits of the company. 

b) “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management rights 

or shareholding agreements or voting agreements; 

 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or one or more juridical person: has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical person, 

has ownership of or entitlement to more than fifteen percent of the property or capital or profits 

of such association or body of individual; 

 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official; 

 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 

and any other natural person exercising ultimate effective control over the trust through a chain 

of control or ownership. 

 

(iv). An Agent is a person employed to do any act for another, or to represent another in dealings 

with third person. 

 

(v) The Selected Bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with the 

Competent Authority. The definition of “contractor from a country which shares a land border 

with India” shall be as in Clause 2.2.1(d)(ii) above. 

 

Certificate regarding Compliance: 

 

A certificate on the letterhead of the Bidder shall be required to be submitted by the bidders 

certifying the following: 

“I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such countries; I certify 

that this bidder is not from a country or, if from such a country, has been registered with the 

Competent Authority as defined in Public Procurement Order no. F.no.6/18/2019- PPD dated 

23rd July 2020. I hereby certify that this bidder fulfils all requirements in this regard and is eligible 

to be considered.” 
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It may be noted that in case the above certification is found to be false, this would be a ground 

for immediate rejection of Bid/termination and further legal action in accordance with law. 

Validity of Registration: 

In respect of Bid Document, registration should be valid at the time of submission of bids and 

at the time of acceptance of bids. If the Bidder was validly registered at the time of acceptance, 

registration shall not be a relevant consideration during contract execution. 

 

3.3 Bidder shall not have a conflict of interest as prescribed in Clause 6. 

 

3.4 The Bidder, should neither be a non-performing party on the date of opening of tender nor on 

the date of issue of Letter of Acceptance (LoA). The Bidder, shall be deemed to be a non- 

performing party, if it attracts any or more of the following conditions in any of its ongoing or 

completed project: 

 

(i) Fails to set up institutional mechanism and procedure as per contract. 

(ii) Fails to mobilize key construction equipment within a period of 4 months from the Appointed Date; 

(iii) Fails to complete or has missed any milestone and progress not commensurate with contiguous 

unencumbered project length/ROW available even after lapse of 6 months from respective project 

milestone/Schedule Completion date, unless Extension of Time has been granted due to Authority’s 

Default or Force Majeure; 

(iv) Fails to achieve progress commensurate with funds released from Escrow Account (Equity + Debt 

+Grant) in BOT or HAM project and variation is more than 25% in the last 365 days; 

(v) Fails to achieve the target progress or complete the project as per schedule agreed at the time of 

sanctioning of funds under One Time Funds Infusion (OTFI) or relaxations to contract conditions to 

improve cash flow solely on account of Concessionaire’s failure/default; 

(vi) Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity 

reports (NCR) in design/completed works/maintenance or reported in Inspection Reports issued by 

Quality Inspectors deployed by the Authority or Officers of the Authority. 

(vii) Fails to complete minor rectifications exceeding 3 instances in a project as per time given in non- 

conformity reports (NCR) in design/ completed works/ maintenance; 

(viii) Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite of two 

rectification notices issued in this regard; 

(ix) Damages/ penalties recommended by Independent/ Authority’s Engineer during O&M Period and 

remedial works are still not taken up; 

(x) Fails to complete Punch list items even after lapse of time for completion of such items excluding 

delays attributable to the Authority; 

(xi) Occurrence of minor failure of structures/highway due to construction defect wherein no casualties 

are reported (casualties include injuries to human being/animals); 

(xii) Occurrence of major failure of structures/highway due to construction defect wherein no causalities 

are reported (casualties include injuries to human being/animals); 

(xiii) Occurrence of major failure of structures/highway due to construction defect leading to loss of human 

lives besides loss of reputation etc. of the authority; 

(xiv) Fails to make premium payments excluding the current instalment in one or more projects; 
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(xv) Fails to achieve financial closure in two or more projects within the given or extended period (which 

shall not be more than six months in any case); 

(xvi)     Fails to submit the Performance Security within the permissible time period in more than one project; 

(xvii)   Rated as an unsatisfactory performing entity/non-performing entity by an independent third-party 

agency and so notified on the website of the Authority; 

(xviii)  Failed to perform for the works of Expressways, National Highways, ISC & EI works in the last 2 

(two) years, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitral award against the Bidder, including individual or any of its Consortium 

Member, as the case may be; 

(xix) Expelled from the contract or the contract terminated by the Ministry of Road Transport & Highways 

or its implementing agencies for breach by such Bidder, including individual or any of its Consortium 

Member; Provided that any such decision of expulsion or termination of contract leading to debarring 

of the Bidder from further participation in bids for the prescribed period should have been ordered 

after affording an opportunity of hearing to such party. 

(xx) Fails to start the works or causes delay in maintenance & repair/overlay of the project. 

 

The Bidder, including individual shall give the list of the projects of Expressways, National 

Highways, ISC and El works of Ministry of Road Transport & Highways or its implementing 

agencies (NHAI/ NHIDCL/State PWDs) and the status of above issues in each project as on the bid 

submission date and undertake that they do not attract any of the above categories (Ref. Sr. No.6, 

Section –IX QUALIFICATION INFORMATION FORM-9). 

 

The Bidder may provide 

(i) details of all their on-going projects along with updated stage of litigation, if so, against the 

Authority / Governments; and 

(ii) details of updated on-going process of blacklisting if so, under any contract with Authority / 

Government; 

 

The Authority reserves the right to reject an otherwise eligible Bidder on the basis of the information 

provided under this clause 3.4. The decision of the Authority in this case shall be final. 

In case, any debarred/declared non-performer firm submits the bid, the same will be ignored. In case such 

firm is lowest (L-1), next lowest firm shall be considered as L-1. 

3.5 Government-owned enterprises in the Employer’s country shall be eligible only if they can establish 

that they are legally and financially autonomous and operate under commercial law, and that they 

are not a dependent agency of the Employer. 

 

3.6 The detail of Technical Consultants engaged by the Employer on the contract package:- 
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Sl. 

No. 

 

Name of Works 

Name of Design Consultants engaged 

for project preparation 

1 Operation and Maintenance of Grade 
Separator from H-7 area to Port 
Connectivity Road bypassing convent 
junction, Ramp-A & Ramp-D of NH-
516C in the state of Andhra Pradesh on 
item rate (percentage) basis (3rd Call)  

Shall be intimated later. 

 

3.7 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

 

4 Eligible Materials, Equipment and Services 

 

4.1 At the Employer's request, the bidder having offered the lowest evaluated bid may be required 

to provide evidence of the origin of materials, equipment and services to the satisfaction of 

the Employer. 

4.2 For purposes of Sub Clause 4.1, "origin" means the place where the materials and equipment 

are mined, grown, produced or manufactured and from which the services are provided. 

5 Qualification of the Bidder 

 

5.1 The evaluation and qualification criteria shall be as set out in Section IX. Evaluation of the 

bidder’s technical proposal will include an assessment of the bidder’s technical capacity to 

mobilize key equipment and personnel for the contract consistent with its proposal regarding 

work methods, scheduling and material sourcing in sufficient details and fully in accordance 

with the requirement of Bid Document. 

 

5.2 To establish its qualifications to perform the contract in accordance with the evaluation and 

qualification criteria (Section IX) the Bidder shall provide the following information 

requested in the corresponding information sheets included in Section IX (Qualification 

Information Forms). 

(i) Bidder’s Information 

(ii) Deleted. 

(iii) Financial Capabilities 

(iv) Annual Construction Turnover duly audited and similar construction experience. 

(v) Value of all existing commitments of all business activities of the bidder with 

project-wise break-up. 

(vi) Evidence of availability of key equipment. 

(vii) Evidence of availability of required key personnel in site organization proposed for 

the administration and execution of the contract. 

(viii) Proposals of the bidders to sub-contract works. 

(ix) Deleted. 

(x) Work programme-supported with details. 

(xi) Project specific credit line. 

(xii) Affidavit 
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5.3 Deleted 

5.4 Disqualification 

 

5.4.1 Even if a bidder meets the above criteria, he shall be subject to disqualification if he or any 

of the constituent partners is found to have: 

(a) made misleading or false representations in the forms, statements and attachments 

submitted and included in the application; or 

(b) records of poor performance during the last 5 years, as on the date of submission of 

bids, such as abandoning the work, rescission of contract for reasons which are 

attributable to non-performance of the bidder, inordinate delays in completion, 

consistent history of litigation resulting in awards against the bidder or any of the 

constituents, or financial failure due to bankruptcy, etc. The rescission of a contract 

of Joint Venture on account of reasons other than non-performance, such as the most 

experienced partner (Lead Partner) of joint venture pulling out, court directions 

leading to break-up of Joint Venture before start of the work, which are not 

attributable to poor performance of the bidder, will, however, not affect the post- 

qualification of the individual partner; or 

(c) shown very poor performance in implementation of the works of VPRCL/NHAI 

and determined non-performing by VPRCL/NHAI; or 

(d) been debarred by Ministry of Road Transport & Highways or its implementing 

agencies for the works of Expressways, National Highways, ISC and EI works, and 

the bar subsists as on the date of submission of bids, would not be eligible to submit 

the BID. 

 

5.4.2 In case of a proprietary firm or partnership firm, the following are the disqualifications in 

case of failure to disclose information by partners or the proprietor. 

i. if, any of the partners or the proprietor is debarred by VPRCL/NHAI or any other 

agency of Government of India or any of the State Governments; 

ii. if, any of the partners or the proprietor has a criminal history or has been convicted 

by any court of law for any of the offenses under any Indian laws; 

iii. if, any criminal proceeding is pending in any court of law in Indian against any of 

the partners or a proprietor and if any such proceeding culminates into conviction in 

last five years. 

5.5 Debarment / Blacklisting 
 

Notwithstanding the above, the Employer may debar or blacklist any of the bidder(s) for their 

misleading or false representations in the forms, statements etc. for the period to be decided 

by the Employer. 
 

5.6 All Orders of Ministry of Finance/DPIIT/any other Government agencies, as applicable and 

prevalent on the date of LOA, shall be applicable. 
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5.7 Entities of countries which have been identified by Ministry of Road Transport & Highways 

as not allowing Indian companies to participate in their Government procurement for any 

item related to Ministry of Road Transport & Highways shall not be allowed to participate in 

Government procurement in India for all items related to Ministry of Road Transport & 

Highways, except for the list of items published by the Ministry of Road Transport& 

Highways permitting their participation. 

6 Conflict of Interest 

 

6.1 All Bidders found to be in conflict of interest shall be disqualified. A Bidder may be considered to 

be in a conflict of interest with one or more parties in this bidding process if, including but not 

limited to; 

6.1.1 they have controlling shareholders in common; or 

6.1.2 they receive or have received any direct or indirect subsidy from any of them; or 

 

6.1.3 they have the same legal representative for purposes of this Bid; or 

 

6.1.4 they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 

the Bidof another Bidder, or influence the decisions of the Employer regarding this 

bidding process; or 

6.1.5 a Bidder participates in more than one Bid in this bidding process. Participation by 

a Bidder in more than one Bid will result in the disqualification of all Bids in which 

the Bidder is involved. However, this does not limit the inclusion of the same 

subcontractor in more than one Bid; or 

6.1.6 a Bidder participated as a consultant in the preparation of the design or technical 

specifications of the Contract that is the subject of the Bid; or 

6.1.7 a Bidder was affiliated with a firm or entity that has been hired (or is proposed to 

be hired) by the Employer as Engineer for the Contract. 

7 Cost of Bidding 

 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and the 

Employer shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the bidding process. 

8 Site Visit 

 

8.1 The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

bidder's own expense. 



I-14 

 

 

 

8.2 The bidder and any of its personnel or agents will be granted permission by the Employer to enter 

its premises and lands for the purpose of such visit, but only upon the express condition that the 

Bidder, its personnel, and agents will release and indemnify the Employer and its personnel and 

agents from and against all liability in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs and expenses incurred as 

a result of the inspection. 
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B. Bidding Document 

9 Contents of Bidding Document 

 

9.1 The Bidding Document consist of Volume I, II, III, IV and V which include all the Sections 

indicated below and should be read in conjunction with any Addenda issued in accordance with 

Clause11: 

 

Volume I  Invitation for Bids 

 Section I Instructions to Bidders & Procedure under E- 

Tendering 

Section II General Conditions of Contract-Part I 

Section III Conditions of Particular Application-Part II 

Volume II Section IV Technical Specifications 

 

 

 

 

 

Volume III 

Section V Form of Bid and Appendix to Bid. 

Section VI Bill of Quantities 

Section VII Form of Bid Security, Form of Performance 

Security/ Additional Performance Security, Form of 

Advance Payment Security, Form of Agreement. 

Section VIII Schedules for Supplementary Information 

Section IX Form for Qualification Criteria Information and 

Qualification 

 

9.2 The bidder is expected to examine all instructions, forms, terms and specifications in the 

Bidding Document. Failure to furnish all information or documentation required by the 

Bidding Document may result in rejection of the Bid. Pursuant to Clause 26 and 30, bids 

which are not substantially responsive to the requirements of the Bidding Document will be 

rejected. 

10 Clarification of Bidding Document 

 

10.1 A prospective Bidder requiring any clarification of the Bidding Document may notify the 

Employer in writing or by e-mail (scanned copy) at the Employer's address indicated in the 

Invitation for Bids. The Employer will respond to any request for clarification provided that 

such request is received prior to holding of Pre-Bid Meeting in accordance with Clause 19. 

Copies of the Employer's response will be posted on the NHAI website (www.nhai.org) and 

NHAI e-Tendering Portal (https://etenders.gov.in) including a description of the enquiry but 

without identifying its source. 

 

10.2 The Bidder is requested to submit any questions in writing or by e-mails so as to reach the 

Employer not later than one week before the meeting. 

http://www.nhai.org/
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10.3 The Employer shall endeavour to respond to the questions raised or clarifications sought by 

the Bidders. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or 

read as compelling or requiring the Authority to respond to any question or to provide any 

clarification. 

 

10.4 The Authority may also on its own motion, if deemed necessary, issue interpretations & 

clarifications to all Bidders. All clarifications & interpretations issued by the Authority shall 

be deemed to be part of the Bidding Documents. Verbal clarifications and information given 

by Authority or its employees or representatives shall not in any way or manner be binding 

on the Authority. 

 

11 Amendment of Bidding Document 

 

11.1 At any time prior to the Bid Due Date, the Employer may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, amend the 

Bidding Document by issuing addenda. 

 

11.2 Any addendum thus issued shall be part of the Bidding Document pursuant to Sub Clause 

9.1, and shall be posted on the NHAI website (www.nhai.org) and e-Tendering Portal 

(https://etenders.gov.in). 

11.3 To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at its discretion, extend the Bid Due Date, pursuant 

to Clause 22. 

http://www.nhai.org/


I-17 

 

 

C. Preparation of Bids 

 

12 Language of Bid 

 

12.1 The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and the Employer, shall be written in the English language. Supporting documents 

and printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in the English language, in 

which case, for purposes of interpretation of the Bid, such translation shall govern. 

 

13 Documents comprising the Bid 

 

13.1 The Bids shall be submitted in two parts and shall comprise the following:- 

 

Part-I Technical Bid 

 

i) Bid Security, in accordance with Clause17 

 

ii) Power of Attorney for signing of Bid, authorizing the signatory of the Bid to commit 

the Bidder as per Format provided at Qualification Form No. 12 of Section IX of 

Volume III, in accordance with Sub Clause 20.2 

 

iii) Deleted 

 

iv) Form of Bid and Appendix to Bid duly filled in and signed by Authorized Signatory 

on each page 

v) Completed Schedules as required, in accordance with Clause 5 and Section VIII of 

Volume III 

 

vi) Qualification information, in accordance with Clause 5 and Section IX of Volume III 

 

vii) Deleted. 

 

viii) Copy of Memorandum and Articles of Association, and if a partnership then a copy 

of its partnership deed 

 

ix) Complete Audited Annual Accounts for last five years of the Bidder 

 

x) Bidder shall comply with the provisions of office Memorandum No. 13030/09/2008- 

vig dated 28.01.2013 issued by NHAI (copy enclosed) i.e. Model Agreement 

furnished 
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herewith for Integrity Pact (IP) shall be submitted by the Bidder with the Bid 

Document Bid duly signed by Authorized signatory & shall be part of the Contract 

Agreement; 

 

xi) Copy of online receipt towards payment of cost of Bid document of Rs. 10,000/- 

(Rupees Ten Thousand Only) to "Visakhapatnam Port Road Company 

Limited" in designated bank account mentioned in IFB. 

 

xii) An undertaking from the person having PoA for signing of Bid referred to in Sub. 

Clause-(ii) above that they agree and abide by the Bid documents uploaded by 

VPRCL/NHAI and amendments uploaded, if any 

 

xiii) Any other material/information required to be submitted in accordance with these 

Instructions to Bidders (ITB). 

 

xiv) Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017, as per format given in Section IX of Volume III shall 

be submitted by the Bidder with the Bid Document Bid duly signed by Authorized 

signatory & shall be part of the Contract Agreement. 

The Technical Bid shall be bound and all pages serially numbered. 

 

Part-II Financial Bid: 

 

Self-Certification 

Self- certification by the Bidder that its Bid meets the Local Content requirement for ‘Class – 

I Local supplier’/ ‘Class – II Local supplier’, as the case may be. The Self-certification shall 

also have details of the location(s) at which the local value addition is made. In case, bidder 

do not submit the aforesaid Certification, the bidder will be summarily treated as ‘Non Local 

Supplier’. 

 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class – I Local supplier’ 

/ ‘Class – II Local supplier’ shall have to provide a Certificate from the Statutory Auditor 

or Cost Auditor of the Company (in case of Companies) or from a practicing Cost 

Accountant or practicing Chartered Accountant (in respect of Suppliers other than 

Companies) giving the percentage of Local Content upon Construction of the Project. 

 

Priced bill of quantities to be uploaded by bidder along with percentage (%) format given in 

the bid document. 

Technical bid shall also be submitted online on e-tendering website. 

13.2 The documents listed under Section V, VI, IX, and VII of Sub Clause 9.1shall be filled 

in, without exception, in the given format. 
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13.3 All the documents shall be submitted physically in original by the Lowest Bidder before 

issuance of LOA by the Authority except the Financial Bid comprising Priced BOQ along 

with total Bid Price which shall be exclusive of GST which is required to be filled online only 

in the prescribed format provided on e-tendering website. Bidders failing to submit the 

original documents required as per above shall be unconditionally debarred from bidding in 

NHAI/VPRCL projects for a period of 5 years. 

 

13.4 The following documents are deemed to be part of the Bid. However, these are not 

required to be submitted: 

 

 

 

 

Volume I 

 Invitation for Bids 

Section I Instructions to Bidders & Procedure under E- Tendering 

Section II General Conditions of Contract-Part I 

Section III Conditions of Particular Application-Part II 

Volume II Section IV Technical Specifications 

 

14.   Bid Price 

14.1  Unless stated otherwise in the Bidding Document, the Contract shall be for the whole 

Works as described in the Bidding Document, based on the priced Bill of Quantities. 

14.2 The bidder shall quote Bid Price which shall be exclusive of GST in appropriate format 

enclosed as part of tender document on e-tender portal of NHAI. Bidders will be required to 

quote a single percentage above/below the overall estimated amount. This percentage would 

be applicable for all the items of work in the contract for working out the rates for each item 

of work. 

14.3  DELETED 

14.4  All duties, taxes and other levies except GST payable by the Contractor under the Contract, 

or for any other cause, as on the date 28 days prior to the Bid Due Date, shall be included in 

the rates and prices and the total Bid price submitted by the Bidder andthe evaluation and 

comparison of bids by the Employer shall be made accordingly. 

14.5  The rates quoted by the Bidder are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 70 of the Conditions of Particular 

Application (no adjustment on any account will be admissible for contracts upto 18 month 

period). 

15 Currencies of Bid and Payment 
 

15.1 The rates or prices shall be quoted by the Bidder entirely in Indian Rupees 

15.2 All payments including advances, if any, shall be made in Indian Rupees. 
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16. Bid Validity 

 

16.1 Bids shall remain valid for a period of 120 days (one hundred twenty days) after the Bid Due 

Date specified in Clause 22. A bid valid for a shorter period shall be rejected by the Employer 

as non-responsive. 

16.2 In exceptional circumstances, prior to expiration of the original bid validity period, the 

Employer may request the Bidders to extend the period of validity of their Bids. The request 

and the responses shall be made in writing. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder agreeing the request shall not be required or permitted to 

modify its Bid but shall be required to extend the validity of its Bid Security twenty- eight 

(28) days beyond the deadline of the extended bid validity period. 

17. Bid Security 

 

17.1 The Bidder shall furnish as part of its BID, a BID Security in the form of Insurance Surety 

Bond (issued by Insurance Company authorized by Insurance Regulatory and Development 

Authority of India) in the form set forth in Section VII, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s Cheque or Bank Guarantee (including e-Bank Guarantee) in the 

form set forth in Section VII issued by nationalized bank, or a Scheduled Bank in India 

having a net worth of at least Rs. 1,000 crore (Rs. one thousand crore), in favour of the 

Employer and having a validity period of not less than 180 (one hundred eighty) days from 

the BID Due Date, inclusive of a claim period of 60 (sixty) days, and may be extended as 

may be mutually agreed between the Employer and the Bidder from time to time. The 

Insurance Surety Bond shall be verified from the specific portal created for this purpose. The 

Bank Guarantee (including e-Bank Guarantee) shall be transmitted through SFMS Gateway 

to VPRCL’s Bank. In case the Bank Guarantee / e-Bank Guarantee is issued by a foreign 

bank outside India, confirmation of the same by any nationalised bank in India is required. 

For the avoidance of doubt, Scheduled Bank shall mean a bank as defined under Section 

2(e) of the Reserve Bank of India Act, 1934. A scanned copy of the Insurance Surety Bond, 

Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee 

/ e-Bank Guarantee shall be uploaded on e-procurement portal while applying to the tender. 

 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or are registered with the 

Central Purchase Organization or the concerned Ministry or Department or Startups as 

recognized by Department for Promotion of Industry Policy & Promotion (DIPP) is 

exempted from submission of Bid Security as per Revised Rule – 170 of General Financial 

Rules – 2017. However, in place of Bid Security, the Bidders require to sign a Bid Security 

Declaration (Format Enclosed as Annexure) accepting that if they withdraw or modify their 

bids during the period of validity, or if they are awarded the contract and they fail to sign 

the contract, or to submit a Performance Security before the deadline defined in this Bid 

Document, then the bidder will be suspended for participation in the tendering process for 

the works of MORTH / NHAI / NHIDCL and works under other centrally sponsored 

schemes, for a period of as decided by VPRCL (A SPV of NHAI). 
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17.2 Deleted. 

 

17.3 Deleted. 

17.4 Any Bid not accompanied by an acceptable bid security shall be summarily rejected by the 

Employer as non–responsive. 

 

17.5 The Bid Security of the unsuccessful Bidders will be returned as promptly as possible but not 

later than 28 days after issuing LOA to the Selected Bidder. 

17.6 The Bid Security of the Selected Bidder will be returned when the Selected Bidder has furnished 

the required performance security and signed the agreement. 

17.7 The Bid Security may be forfeited 

 

a) if a Bidder withdraws its Bid during the period of bid validity except as provided 

in Sub Clause16.2; 

b) if a Bidder does not accept the correction of its Bid price, pursuant to Clause 31; 

 

c) if the Selected Bidder fails to; 

i) furnish the required Performance Security in accordance with Clause 38; or 

ii) sign the Contract in accordance with Clause37. 

 

18. Alternative Bids 

 

18.1 Bidders shall submit Bids, which comply with the requirements of the Bidding Document, 

including the conditions of contract, basic technical design as indicated in the Drawings and 

Specifications. Conditional bids or alternative bids shall not be considered further in the process 

of evaluation and the bid will be declared non-responsive. 

19. Pre- Bid Meeting(s) 

 

19.1 The bidder or its designated representative is invited to attend a pre-bid meeting which will take 

place at Visakhapatnam Port Road Company Limited (A SPV of National Highways Authority 

of India), Door No.41-29-45A, R.S.No.373/2A, Near Kodandaramalayam, Chalasani Nagar, 

Ranigarithota, Krishnalanka, Vijayawada - 520 013 on 16.07.2026 at 1200 Hrs. 

 

19.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 

19.3 The bidder is requested to submit questions in writing to reach the Employer not later one week 

before the meeting. 

 

19.4 Minutes of the pre-bid meeting, including the text of the questions raised, without identifying 

the source, and the responses given, together with any responses prepared after the meeting, will 
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be posted on the NHAI e-Tendering Portal (https://etenders.gov.in). Any modification to the 

Bidding Document that may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an addendum/corrigendum pursuant to Clause 

11 and not through the minutes of the pre-bid meeting. 

 

19.5 Non attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

 

20. Format and Signing of Bid 

 

20.1 The bidder shall prepare only one Original of the documents comprising the Bid as described in 

Clause 13 of these Instructions to Bidders and shall submit it after declaration of Bid Evaluation 

result by the Authority. 

 

20.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder. This authorization shall consist of a Power of 

Attorney for signing of Bid, authorising the signatory of the Bid to commit the Bidder as per 

Format provided in Qualification Form No. 12 of Section IX of Volume III and shall be attached 

to the Bid. The name and position held by each person signing authorization must be typed or 

printed below the signature. All pages of the Bid, except for unamended printed literature shall 

be signed or initialed by the person signing the Bid. 

 

20.3 The Bid shall contain no alterations, omissions or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 

which case all such corrections shall be signed or initialed by the person or persons signing the 

Bid. 

 

20.4 All witnesses and sureties shall be persons of status and probity and their full names, occupations 

and addresses shall be printed below their signatures. 



I-23 

 

 

D. Submission of Bids 

 

21. Marking of Bids 

 

The bidder shall submit the Bid in two parts, the Technical Bid and the Financial Bid on CPPP Portal i.e. 

NHAI’s e-tendering portal https://etenders.gov.in. 

 

Technical Bid: 

 

i) Documents listed at (i) to (xiv) of Part-I of Sub Clause 13.1. 

 

Financial Bid: 

 

‘Financial Bid’ shall contain the following: 

 

Financial Bid comprising the Priced Bill of Quantities (BOQs) listed at Part-II of Sub 

Clause 13.1 and percentage (%) format given in the bid document. Bidders will be required 

to quote a single percentage above/ below the overall estimated amount in the percentage (%) 

format. This percentage will be applicable for all the items of work in the combined for 

working out the rates for each item of work. Financial Bid shall be submitted online only 

in the format provided on e-tendering portal http://etenders.gov.in on or before 1845hrs 

IST on 03.08.2026. 

 

21.2 The Lowest Bidder shall be required to submit original of documents listed below (before 

issue of LOA by the Authority): 

i) Bid Security, in accordance with Clause17 

ii) Original Power of Attorney for signing of Bid, authorizing the signatory of the Bid to 

commit the Bidder as per Format provided at Qualification Form No. 12 of Section IX 

of Volume III, in accordance with Sub Clause 20.2 

iii) Deleted. 

iv) Form of Bid and Appendix to Bid duly filled in and signed by Authorised Signatory 

on each page 

v) Deleted. 

vi) Copy of online receipt towards payment of cost of Bid document of Rs. 10,000/- 

(Rupees Ten Thousand Only) to “Visakhapatnam Port Road Company Limited” 

in designated bank account mentioned in IFB. 

vii) An undertaking from the person having PoA for signing of Bid referred to in Sub. 

Clause-(ii) above that they agree and abide by the Bid documents uploaded by NHAI 

and amendments uploaded, if any 

viii) Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General 

http://etenders.gov.in/
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Financial Rules (GFRs), 2017, as per format given in Section IX of Volume III shall 

be submitted by the Bidder with the Bid Document. Bid duly signed by Authorised 

signatory & shall be part of the Contract Agreement. 

 

While submitting Bid Security and Performance Security via Account Payee demand draft, 

Fixed Deposit Receipt or Banker’s cheque, it is to be ensured by the bidder that Account 

Payee demand draft or Banker’s cheque are submitted physically latest within 5 working days 

of the Bid Due Date (upto1845 hours) to the following address placed in a sealed envelope and 

bearing the identification “Operation and Maintenance of Grade Separator from H-

7 area to Port Connectivity Road bypassing convent junction, Ramp-A & Ramp-

D of NH-516C in the state of Andhra Pradesh on item rate (percentage) basis 

(3rd Call)” Address: Visakhapatnam Port Road Company Limited (A SPV of National 

Highways Authority of India), Door No.41-29-45A, R.S.No.373/2A, Near 

Kodandaramalayam, Chalasani Nagar, Ranigarithota, Krishnalanka, Vijayawada- 520 013. 

Else the bid submitted will be rejected. 
 

These documents shall be placed in an envelope, which shall be sealed. The envelope 

containing Original Documents shall 

a) be addressed to the Employer at the following address: 

Shri R.K. Singh, 

Managing Director  

Visakhapatnam Port Road Company Limited  
A SPV of National Highways Authority of India  

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka, Vijayawada - 520 013 (AP) 

Tele: 0866 - 2483910 
Fax: 0866 - 2474496 

Email: rovijayawada@nhai.org   

 

b) bear the following identification: 

 

Bid for Operation and Maintenance of Grade Separator from H-7 area to Port 

Connectivity Road bypassing convent junction, Ramp-A & Ramp-D of NH-516C in the 

state of Andhra Pradesh on item rate (percentage) basis (3rd Call) 

 

Bid Reference Number: ***. 

 

c) indicate the name and address of the Bidder. 

 

21.3 If all envelope are not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement of the contents of the envelope submitted and 

consequent losses, if any, suffered by the Bidder. 

 

21.4 All the documents shall be submitted physically in original by the Lowest Bidder 

mailto:rovijayawada@nhai.org
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before issuance of LOA by the Authority except the Financial Bid comprising Priced 

BOQ along with total Bid Price which shall be exclusive of GST which is required 

to be filled online only in the prescribed format provided on e-tendering website. 

Bidders failing to submit the original documents required as per above shall be 

unconditionally debarred from bidding in NHAI/VPRCL projects for a period of 5 

years. Also, the scan copy of all the documents are required to be submitted 

online on E-procurement portal of NHAI. The documents shall be prepared and 

scanned in different files (in PDF or JPEG format such that file size is not more than 

30 MB) and uploaded during the on-line submission of BID. 

 
22. Bid Due Date 

 

22.1 Bids comprising of the documents listed at clause 13.1 (Part I) shall be submitted online 

through e-procurement portal https://etenders.gov.in on or before 1845 Hrs IST on 

03.08.2026. Documents listed at clause 21.2 (Part I) shall be physically submitted by the 

Lowest Bidder before issue of LOA by the Authority. 

 

22.2 The Employer may, at his discretion, extend the Bid Due Date in accordance with Clause 11, 

in which case all rights and obligations of the Employer and the Bidders previously subject 

to the original Bid Due Date shall thereafter be subject to the Bid Due Date as extended. 

 

23. Late Bids 

 

23.1 CPPP Portal i.e. NHAI’s e-tendering portal https://etenders.gov.in shall not allow submission 

of any Bid after the prescribed date and time at clause 22.1. 

 

24. Modification/ Substitution/ Withdrawal of Bids 

 

24.1   A Bidder may modify, substitute or withdraw its bid prior to the Bid Due Date of 

03.08.2026 (upto 1845 hrs IST). No Bid shall be modified, substituted or withdrawn 

by the Bidder on or after the Bid Due Date & Time. No Bid shall be modified, substituted 

or withdrawn by the Bidder on or after the Bid Due Date. 
 

24.2 DELETED. 
 

24.3 DELETED. 

 

24.4 No Bid shall be withdrawn or modified in the interval between the Bid Due Date and the 

expiration of the period of bid validity specified by the Bidder or any extension thereof. 
 

24.5 For modification of e-BID, Bidder has to detach its old BID from e-procurement portal and 

upload / resubmit digitally signed modified BID. For withdrawal of BID, Bidder has to click 

on withdrawal icon at e-procurement portal and can withdraw its e-BID. Before withdrawal 

of a BID, it may specifically be noted that after withdrawal of a BID for any reason, Bidder 

cannot re-submit e-BID again. 

https://etenders.gov.in/
https://etenders.gov.in/
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E. Bid Opening and Evaluation 

 

25 Opening of Technical Bids 

 

25.1 The Employer will open the Technical Bids received online and announce the names of 

(i) bidders, (, in the presence of bidders or their representatives who choose to attend on 

the date and time mentioned in the IFB. In the event of specified date of bid opening being 

declared as a holiday for the Employer, the Technical Bids will be opened at the appointed 

time and location on the next working day. 

 

25.2 DELETED. 

 

25.3 DELETED. 

 

25.4 The Bidders or their representatives who are present shall sign attendance sheet 

evidencing their attendance. 

 

25.5 The Financial Bid filled online by the Bidder on e-tendering website shall not be opened 

at this stage. 

 

25.6 The Employer shall prepare besides the record of bid opening, minutes of the Bid opening, 

including the information disclosed to those present in accordance with Sub Clause 25.3 

hereof. 

 

26. Examination of Technical Bids and Determination of Responsiveness of Technical Bids 

 

26.1 Prior to evaluation of Technical Bids, the Employer will determine whether the bid is 

accompanied by the required Bid Security. 

 

26.2 If the Bid Security furnished does not conform to the amount and validity period as 

specified in the Invitation for Bid and has not been furnished in the form specified in 

Clause 17, the bid shall be rejected by the Employer as non- responsive as per Clause 17 

and the Technical Bid and Financial Bid shall not be opened. 

 

26.3 Subject to confirmation of the Bid Security by the issuing bank or issuing insurance 

company, as the case may be, the Technical Bid accompanied with valid Bid Security 

will be taken up for further evaluation. In case, the Bank/ insurance company does not 

confirm the Bid Security, the bid shall be rejected as non-responsive and no further 

evaluation will be carried out. 

 

26.4 The Technical Bid will further be examined to determine whether the bid meets the 

eligibility and qualification criteria, has the required available bid capacity, is 

accompanied by the requisite certificates, undertaking and other relevant information 

specified in the bid documents and is substantially responsive to the requirement of the 

Bidding Document and provides any clarification for ascertaining the correctness of the 

information/details that the Employer may require pursuant to Clause 28. 

26.5 If the Technical Bid is not substantially responsive, it will be rejected by the Employer 
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and will not subsequently be made responsive by correction or modification or 

withdrawal of the non- conforming deviation or reservation. 

26.6 The Employer shall inform the Bidders in writing, whose Technical Bid is found to be 

responsive, the date, time and place of opening of Financial Bid. In the event of the 

specified date being declared a holiday for the Employer, the Financial Bid will be opened 

at the appointed time and location on the next working day. 

 

26.7 The Financial Bid of those bidders whose Technical Bid is determined to be non- 

responsive or not substantially responsive pursuant to this Clause 26 will not be opened. 
 

27. Opening of Financial Bids 

 

27.1 The Employer shall inform the venue and time of online opening of the Financial Bids to 

the technically responsive Bidders through e-procurement portal and e-mail. The 

Employer will open the ‘Financial Bid’ online only of those bidders whose Technical Bid 

has been determined to be substantially responsive in accordance with Clause 26, and 

who have the required available bid capacity, in presence of the bidders or their 

representatives who choose to attend on the date intimated to such bidders. In the event 

of specified date of Financial Bid opening being declared a holiday for Employer, the 

‘Financial Bids’ shall be opened at the appointed time and location on the next working 

day. 

 

27.2 Financial Bids of the bidders whose bid capacity has already been exhausted on account 

of award of packages prior to this proposal will not be opened for further evaluation. 

The names of the bidders whose Technical Bid is found to be substantially responsive, 

the bid prices, the total amount of each bid, and such other details, as the Employer may 

consider appropriate will be announced by the Employer at the opening of the Financial 

Bid. Any bid price, which is not read out and recorded at the bid opening will not be taken 

into account in Bid Evaluation. 
 

27.3 The bidders or their representatives who are present shall sign attendance sheet 

evidencing their attendance. 

 

27.4 The Employer shall prepare besides the record of bid opening, minutes of the Financial 

Bid opening. 

 

28 Clarification of Bids 
 

28.1 To assist in the examination, evaluation, and submission of the Bids and qualification of 

the Bidders, the Employer may, at its discretion ask any Bidder for a clarification of its 

Bid. Any clarification submitted by a bidder that is not in response to a request by the 

Employer shall not be considered. The Employer’s request for clarification shall be in 

writing or by email and the response of the Bidder shall first be submitted by email and 

later on to be submitted physically along with bid documents i.e. after declaration of Bid 

Evaluation Result by the Authority. No change in the prices or substance of the bid shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids, in accordance with Clause 31. 
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29 Deviations, Reservations, and Omissions 

 

During the evaluation of the bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 

 

30. Examination of Financial Bids and Determination of Responsiveness of Financial 

Bids 

 

30.1 The Employer will determine responsiveness of each Financial Bid with respect to 

Priced Bill of Quantities, Technical Specifications, Drawings and other relevant 

requirement of Bidding Document. 

 

30.2 A substantially responsive Financial Bid is one that meets the requirements of the Bidding 

Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that 

 

(a) if accepted, would; 

 

(i) affect in any substantial way the scope, quality, or performance of the Works 

specified in the contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, the 

Employer's rights or the bidder's obligations under the proposed Contract; or 

 

(b) if  rectified, would unfairly affect the competitive position of other 

Bidders presenting substantially responsive Financial Bids. 

 

30.3 If the Financial Bid is not substantially responsive to the requirements of the Bidding 

Document, it will be rejected by the Employer and may not subsequently be made 

responsive by correction of the material deviation, reservation, or omission. 

 

31. Correction of Errors 

 

31.1 Financial Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Arithmetic errors will be rectified on the following basis:- 

 

i) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; 

 

31.2 The amount stated in the Financial Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and shall be considered as binding 
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upon the Bidder. If the Bidder does not accept the corrected amount of Bid, its bid will 

be disqualified, and the bidder will be suspended in accordance with Clause 17. 

 

32. Evaluation and Comparison of Financial Bids 

 

32.1 The Employer will evaluate and compare only those Financial Bids which are determined 

to be substantially responsive in accordance with Clause 30 and qualified for award of 

Contract in accordance with Clause 5. 

 

32.2 In evaluating the Financial Bids, the Employer will determine for each Financial Bid the 

evaluated Bid Price by adjusting the Bid Price as follows:- 

a) making any correction for errors pursuant to Clause 31; 

 

b) making appropriate adjustments to reflect any price modifications offered in 

accordance with Clause 24. 

 

32.3 The estimated effect of the price adjustment provision under Clause 70 of the Conditions 

of Particular Application applied during the period of implementation of the Contract, 

shall not be taken into account in Bid evaluation 

 

32.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of the items of the Works to be performed under the Contract, the 

Employer may require the bidder to produce detailed price analysis for any or all items 

of the Bill of Quantities to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analysis, the 

Employer may require that the amount of the performance security set forth in Clause 38 

be increased up to an additional 5 (five) per cent at the expense of the successful bidder 

to protect the Employer against financial loss in the event of default of the successful 

bidder under the Contract. 

 

32.5 A bid, which contains several items in the Bill of Quantities which are unrealistically 

priced low and which could not be substantiated satisfactorily by the bidder, may be 

rejected as non- responsive. 

 

33. Process to be Confidential 

 

33.1 Information relating to the examination, evaluation, comparison and post qualification of 

bids and recommendations of contract award, shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until information on contract 

award is communicated to all bidders. 

 

33.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its Bid. 
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F. Award of Contract 

34 Award 

 

34.1 Subject to Clause 35, the Employer will award the Contract to the bidder whose bid 

has been determined to be substantially responsive to the Bidding Document and who 

has offered the lowest Evaluated Bid Price pursuant to Clause 32, provided that such 

bidder has been determined to be (i) eligible in accordance with the provisions of 

Clause 3; and (ii) qualified in accordance with the provisions of Clause 5.The bidder 

shall be declared as the selected Bidder (the “Selected Bidder”) in pursuance to the 

procedure defined hereunder: 

(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is 

‘Class -I Local Supplier’, the contract will be awarded to L1. 

 

(ii)  If L1 is not ‘Class – I local supplier’, the lowest bidder among the ‘Class – I local 

supplier’, will be invited to match L1 price subject to Class – I local supplier’s quoted 

price falling within the margin of purchase preference, and the contract will be 

awarded to such ‘Class – I local supplier’ subject to matching the L1 price. 

 

(iii) In case such lowest eligible ‘Class – I local supplier’ fails to match the L1 price, the 

‘Class – I local supplier’ with the next higher bid within the margin of purchase 

preference shall be invited to match the L1 price and so on and contract shall be 

awarded accordingly. In case none of the ‘Class – I local supplier’ within the margin 

of purchase preference matches the L1 price, the contract shall be awarded to the L1 

bidder. 
 

‘Margin of purchase preference’ means the maximum extent to which the price 

quoted by a ‘Class – I local supplier’ may be above the L1 for the purpose of purchase 

preference. The margin of purchase preference shall be 20%. 
 

34.2 In the event that two or more Bidders quote the same BID Price (the "Tie BIDs"), the 

Employer shall identify the Selected Bidder by draw of lots, which shall be 

conducted, with prior notice, in the presence of the Tie Bidders who choose to attend. 

35. Employer's Right to accept any Bid and Reject any or all Bids 
 

35.1 Notwithstanding Clause 34, the Employer reserves the right to accept or reject any 

bid and to annul the bidding process and reject all bids, at any time prior to award of 

Contract, without there by incurring any liability to bidders or any obligation to 

inform the bidders of the grounds for the Employer's action. In case of annulment, all 

bids submitted and specifically bid securities shall be promptly returned to the 

bidders. 

36. Notification of Award 

 

36.1 Prior to the expiration of the period of bid validity, the Employer will notify the 

Selected Bidder in writing that its bid has been accepted. This letter (hereinafter and 

in the Conditions of Contract called "the Letter of Acceptance") shall name the sum 

which the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the Works by the Contractor as prescribed by the 

Contract (here in after and in the Conditions of Contract termed "the Contract Price"). 
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36.2 The notification of award will constitute the formation of the Contract. 

 

37 Signing of the Contract 

 

37.1 At the same time that the Employer notifies the Selected Bidder that its bid has 

been accepted, the Employer will direct him to submit the Performance Security 

and attend the Employer's office on a date determined by the Employer for 

signing the Form of Agreement. 

 

37.2 Within 28 (twenty-eight) days of the date of signing the Contract Agreement, 

the Selected Bidder shall, if required, have the same engrossed, have the correct 

amount of stamp duty adjudicated by the Inspector General of Registrations, 

New Delhi and return the same duly signed and executed on behalf of the 

Selected Bidder to the Employer. 

 

37.3 Deleted. 

 

38 Performance Security 

 

38.1 Within 30 (thirty) days of receipt of Letter of Acceptance, the Selected Bidder shall furnish to 

the Authority in the form of Insurance Surety Bond in the format at Section - VII, Account Payee 

Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or irrevocable and unconditional Bank 

Guarantee (including e-Bank Guarantee) from a Bank in the form set forth in Section VII (the 

“Performance Security”) for an amount equal to 5% (five percent) of its Bid Price. In case of bids 

mentioned below, the Selected Bidder, along with the Performance Security, shall also furnish to 

the Authority in the form of Insurance Surety Bond (issued by Insurance Company authorized by 

Insurance Regulatory and Development Authority of India in the format at Section - VII), Account 

Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or an irrevocable and unconditional 

Bank Guarantee (including e-Bank Guarantee) from a Bank in the same form given at Appendix-

VII towards an Additional Performance Security (the “Additional Performance Security”) for an 

amount calculated as under: 

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project 

Cost/cost put to tender, the Additional Performance Security shall be calculated @20% of 

the difference in the (i) Estimated Project Cost (as mentioned in Bid Document)-20% of the 

Estimated Project Cost and (ii) the Bid Price offered by the selected Bidder. 

(ii) Maximum limit of additional Performance Security shall be limited to 5% of the Bid price 

offered by the Selected Bidder. 

(iii) This Additional Performance Security shall be treated as part of the Performance Security. 

 

 38.2  Deleted 
 

 38.3  Deleted, 
 

 38.4  The Performance Security shall remain valid until a date 60 days after the expiry of the 

Defects Liability Period. The Additional Performance Security shall be valid until 28 (twenty-

eight) days after completion of Works. 
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38.5 For avoidance of any doubt, in case of failure of submission of Performance Security and 

Additional Performance Security, if any, within the additional 60 days’ time period, the award shall 

be deemed to be cancelled/ withdrawn and the Bid Security shall be encashed and the proceeds 

thereof appropriated by the Authority. Thereupon all rights, privileges, claims and entitlements of 

the Contractor under or arising out of the Award shall be deemed to have been waived by, and to 

have ceased with the concurrence of the Contractor, and the Award shall be deemed to have been 

withdrawn by the Authority. 
 

38.6  The Selected Bidder has the option to provide 50% of the Performance Security and 50% of the 

Additional Performance Security, if any, within 30 (thirty) days of receipt of Letter of Acceptance, 

in any case before signing of the Contract Agreement and the remaining Performance Security and 

Additional Performance Security, if any, shall be submitted within 30 days of signing of the 

agreement. 
 

38.7  In the event the Selected Bidder fails to provide the remaining Performance Security and 

Additional Performance Security, if any, as prescribed herein, it may seek extension of time for a 

further period upto 60 days by paying the Damages upfront along with the request letter seeking the 

extension. The Damages shall be the sum calculated at the rate of 0.01% (zero point zero one per 

cent) of the Bid Price offered by the Selected Bidder for each day until the Performance Security 

and Additional Performance Security, if any, is provided in full as prescribed herein. The damages 

at full rate as given above shall be applicable even if a part of the Performance Security and the 

Additional Performance Security is provided. 

38.8 The agreement will be executed within 10 days of receipt of 50% Performance Security and 50% of 

Additional Performance Security, if any, as per sub-clause 38 above. 

 

39 Corrupt or Fraudulent Practices 

 

39.1 The Employer will reject a proposal for award if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question. The Employer will declare the firm ineligible, either indefinitely 

or for a stated period of time, to be awarded a contract by Visakhapatnam Port Road 

Company Limited (A SPV of National Highways Authority of India) if it at any time 

determines that the firm has engaged in corrupt, fraudulent practices, coercive practice, 

undesirable practice or restrictive practices, as the case may be in competing for the 

contract, or during execution. 

 

39.1.1 “corrupt practice” means behaviour on the part of officials in the public or private 

sectors by which they improperly and unlawfully enrich themselves and/or those close to 

them, or induce others to do so, by misusing the position in which they are placed, and it 

includes the offering, giving, receiving, or soliciting of anything of value to influence the 

action of any such official in the procurement process or in contract execution; and 

 

39.1.2 “fraudulent practice” means a misrepresentation or omission of facts in order to influence 

a procurement process or the execution of a contract and includes collusive practice among 

bidders (prior to or after bid submission) designed to establish bid prices at artificial non- 

competitive levels and to deprive the Borrower of the benefits of free and open competition. 

 

39.1.3 “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s 
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participation or action in the Bidding Process. 

 

39.1.4 “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

 

39.1.5 “restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Bidders with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process. 

 
39.2 Furthermore, Bidders shall be aware of the provision stated in Sub Clause 26.2 and Sub Clause 

  63.5 of the “Conditions of Contract, Part-II: Conditions of Particular Application”. 

 

40 One Bid per Bidder 

 

Each bidder shall submit only one bid per contract package. A bidder who submits or participates 

in more than one bid for a contract package will be disqualified. 

41 MISCELLANEOUS 

 

41.1 The Bidding Process shall be governed by, and construed in accordance with, the laws of India 

and the Courts at New Delhi shall have exclusive jurisdiction over all disputes arising under, 

pursuant to and/ or in connection with the Bidding Process. 

 

41.2 The Authority, in its sole discretion and without incurring any obligation or liability, reserves 

the right, at any time, to; 

 

(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the 

Bidding Process or modify the dates or other terms and conditions relating thereto; 

(b) consult with any Bidder in order to receive clarification or further information; 

(c) retain any information and/ or evidence submitted to the Authority by, on behalf of, and/ 

or in relation to any Bidder; and/ or 

(d) independently verify, disqualify, reject and/ or accept any and all submissions or other 

information and/ or evidence submitted by or on behalf of any Bidder. 

 

41.3 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the Authority, its 

employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and 

all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or 

arising from the exercise of any rights and/ or performance of any obligations hereunder, 

pursuant hereto and/ or in connection with the Bidding Process and waives, to the fullest extent 

permitted by applicable laws, any and all rights and/ or claims it may have in this respect, 

whether actual or contingent, whether present or in future. 

 



 

 

 

 

Section II 

 

General Conditions of Contract – Part I 

Page 1- 54 



VPRCL General Conditions of Contract 

II-1 

 

 

Visakhapatnam Port Road Company Limited (A SPV of National 

Highways Authority of India) 

Operation and Maintenance of Grade Separator from H-7 area to Port Connectivity 

Road bypassing convent junction, Ramp-A & Ramp-D of NH-516C in the state of 

Andhra Pradesh on item rate (percentage) basis (3rd Call). 
 

 

SECTION II 

 

Conditions of Contract 

 

Part I: GENERAL CONDITIONS 
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PART I - GENERAL CONDITIONS 

Definitions and Interpretation 

1.1 Definitions 
In the Contract (as hereinafter defined) the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires: 

(a) 

(i) “Employer” means the person named as such in Part II of these Conditions 

and the legal successors in title to such person, but not (except with the 

consent of the Contractor) any assignee of such person. 

(ii) “Contractor” means the person whose tender has been accepted by the 

Employer and the legal successors in title to such person, but not (except 

with the consent of the Employer) any assignee of such person. 

(iii) “Subcontractor” means any person named in the Contract as a 

Subcontractor for a part of the Works or any person to whom a part of the 

Works has been subcontracted with the consent of the Engineer and the 

legal successors in title to such person, but not any assignee of any such 

person. 

(iv) “Engineer” means the person appointed by the Employer to act as Engineer 

for the purposes of the Contract and named as such in Part II of these 

Conditions. 

(v) “Engineer’s Representative” means a person appointed from time to time 

by the Engineer under Sub-Clause 2.2. 

 

 

(b) 

(ii) “Contract” means these Conditions (Parts I and II), the Specification, the 

Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the 

Contract Agreement (if completed) and such further documents as may be 

expressly incorporated in the Letter of Acceptance or Contract Agreement 

(if completed). 

(iii) “Specification” means the specification of the Works included in the 

Contract and any modification thereof or addition thereto made under 

Clause 51 or submitted by the Contractor and approved by the Engineer. 

(iv) “Drawings” means all drawings, calculations and technical information of 

a like nature provided by the Engineer to the Contractor under the 

Contract and all drawings, calculations, samples, patterns, models, 

operation and maintenance manuals and other technical information of a 

like nature submitted by the Contractor and approved by the Engineer. 

(v) “Bill of Quantities” means the priced and completed bill of quantities 

forming part of the Tender. 

(vi) “Tender” means the Contractor’s priced offer to the Employer for the 

execution and completion of the Works and the remedying of any defects 

therein in accordance with the provisions of the Contract, as accepted 

by the Letter of Acceptance. 
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(vii) “Letter of Acceptance” means the formal acceptance by the Employer 

of the Tender. 

(viii) “Contract Agreement” means the contract agreement (if any) referred to in 

Sub-Clause 9. 1. 

(ix) “Appendix to Tender” means the appendix comprised in the form of 

Tender annexed to these Conditions. 

 

 

(c) 

(i) “Commencement Date” means the date upon which the Contractor receives the 

notice to commence issued by the Engineer pursuant to Clause 41. 

(ii) “Time for Completion” means the time for completing the execution of and 

passing the Tests on Completion of the Works or any Section or part thereof as 

stated in the Contract (or as extended under Clause 44) calculated from the 

Commencement Date. 

 

 

(d) 

(i) “Tests on Completion” means the tests specified in the Contract or otherwise 

agreed by the Engineer and the Contractor which are to be made by the 

Contractor before the Works or any Section or part thereof are taken over by 

the Employer. 

(ii) “Taking-Over Certificate” means a certificate issued pursuant to Clause 48. 

(e) 

(ii) “Contract Price” means the sum stated in the Letter of Acceptance as payable 

to the Contractor for the execution and completion of the Works and the 

remedying of any defects therein in accordance with the provisions of the 

Contract. 

(iii) “Retention Money” means the aggregate of all monies retained by the 

Employer pursuant to Sub-Clause 60.2(a) 

(iv) “Interim Payment Certificate” means any certificate of payment issued by the 

Engineer other than the Final Payment Certificate 

(v) “Final Payment Certificate” means the certificate of payment issued by the 

Engineer pursuant to Sub-Clause 60.8. 

 

 

(f) 

(ii) “Works” means the Permanent Works and the Temporary Works or either of 

them as appropriate. 

(iii) “Permanent Works” means the permanent works to be executed (including 

Plant) in accordance with the Contract. 

(iv) “Temporary Works” means all temporary works of every kind (other than 

Contractor’ Equipment) required in or about the execution and completion of 
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 the Works and the remedying of any defects therein. 

(v) “Plant” means machinery, apparatus and the like intended to form or forming 

part of the Permanent Works. 

(vi) “Contractor’s Equipment” means all appliances and things of whatsoever 

nature (other than Temporary Works) required for the execution and 

completion of the Works and the remedying of any defects therein, but does 

not include Plant, materials or other things intended to form or forming part of 

the Permanent Works. 

(vii)  “Section” means a part of the Works specifically identified in the 

Contract as a Section. 

(viii) “Site” means the places provided by the Employer where the Works 

are to be executed and any other places as may be specifically designated in 

the Contract as forming part of the Site. 

 

 

(g) 

(ii) “cost” means all expenditure properly incurred or to be incurred, whether on 

or off the Site, including overhead and other charges properly allocable thereto 

but does not include any allowance for profit. 

(iii) “day” means calendar day. 

(iv) “foreign currency” means a currency of a country other than that in which the 

Works are to be located. 

(v) “writing” means any hand-written, type-written, or printed communication, 

including telex, cable and facsimile transmission. 

(vi) “Good Industry Practice” means the practices, methods, techniques, designs, 

standards, skills, diligence, efficiency, reliability and prudence which are 

generally and reasonably expected from a reasonably skilled and experienced 

contractor engaged in the same type of undertaking as envisaged under this 

Agreement and which would be expected to result in the performance of its 

obligations by the Contractor in accordance with this Agreement, Applicable 

Laws and Applicable Permits in reliable, safe, economical and efficient 

manner; 

(vii) “Force Majeure” is defined in Clause 73 [Force Majeure]. 

1.2 Headings and 

Marginal Notes 
The headings and marginal notes in these Conditions shall not be deemed part thereof 

or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

1.3 Interpretation Words importing persons or parties shall include firms and corporations and any 

organization having legal capacity. 

1.4 Singular and 

Plural 

Words importing the singular only also include the plural and vice versa where the 

context requires 

1.5 Notices, 

Consents, 

Wherever in the Contract provision is made for the giving or issue of any notice, 

consent, approval, certificate or determination by any person, unless otherwise 

specified such notice, consent, approval, certificate or determination shall be in writing 
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Approvals 

Certificates and 

Determinations 

and the words “notify”, “certify” or “determine” shall be construed accordingly. Any 

such consent, approval, certificate or determination shall not unreasonably be withheld 

or delayed. 

 
Engineer and Engineer’s Representative 

2.1 Engineer’s 

Duties and 

Authority 

(a) The Engineer shall carry out the duties specified in the Contract. 

(b) The Engineer may exercise the authority specified in or necessarily to be 

implied from the Contract, provided, however, that if the Engineer is 

required, under, the terms of his appointment by the Employer, to obtain the 

specific approval of the Employer before exercising any such authority, 

particulars of such requirements shall be set out in Part II of these Conditions. 

Provided further that any requisite approval shall be deemed to have been 

given by the Employer for any such authority exercised by the Engineer. 

(c) Except as expressly stated in the Contract, the Engineer shall have no 

authority to relieve the Contractor of any of his obligations under the 

Contract. 

2.2 Engineer’s 

Representative 

The Engineer’s Representative shall be appointed by and be responsible to the Engineer 

and shall carry out such duties and exercise such authority as may be delegated to him 

by the Engineer under Sub-Clause 2.3. 

2.3 Engineer’s 

Authority to 

Delegate 

The Engineer may from time to time delegate to the Engineer’s Representative any of 

the duties and authorities vested in the Engineer and he may at any time revoke such 

delegation. Any such delegation or revocation shall be in writing and shall not take 

effect until a copy thereof has been delivered to the Employer and the Contractor. 

 

Any communication given by the Engineer’s Representative to the Contractor in 

accordance with such delegation shall have the same effect as though it had been given 

by the Engineer. Provided that: 

(a) any failure of the Engineer’s Representative to disapprove any work, 

materials or Plant shall not prejudice the authority of the Engineer to 

disapprove such work, materials or Plant and to give instructions for the 

rectification thereof, and 

(b) if the Contractor questions any communication of the Engineer’s 

Representative he may refer the matter to the Engineer who shall confirm, 

reverse or vary the contents of such communication. 

2.4 Appointment 

of Assistants 

The Engineer or the Engineer’s Representative may appoint any number of persons to 

assist the Engineer's Representative in the carrying out of his duties under Sub-Clause 

2.2. He shall notify to the Contractor the names, duties and scope of authority of such 

persons. Such assistants shall have no authority to issue any instructions to the 

Contractor save in so far as such instructions may be necessary to enable them to carry 

out their duties and to secure their acceptance of materials, Plant or workmanship as 

being in accordance with the Contract, and any instructions given by any of them for 

those purposes shall be deemed to have been given by the Engineer's Representative. 



II-12 

 

 

2.5 Instructions in 

Writing 

Instructions given by the Engineer shall be in writing, provided that if for any reason 

the Engineer considers it necessary to give any such instruction orally, the Contractor 

shall comply with such instruction. Confirmation in writing of such oral instruction 

given by the Engineer, whether before or after the carrying out of the instruction, shall 

be deemed to be an instruction within the meaning of this Sub-Clause. Provided further 

that if the Contractor, within 7 days, confirms in writing to the Engineer any oral 

instruction of the Engineer and such confirmation is not contradicted in writing within 

7 days by the Engineer, it shall be deemed to be an instruction of the Engineer. 

 

The provisions of this Sub-Clause shall equally apply to instructions given by the 

Engineer's Representative and any assistants of the Engineer or the Engineer’s 

Representative appointed pursuant to Sub-Clause 2.4 

2.6 Engineer to Act 

Impartially 
Wherever, under the Contract, the Engineer is required to exercise his discretion by: 

(a) giving his decision, opinion or consent, 

(b) expressing his satisfaction or approval, 

(c) determining value, or 

(d) otherwise taking action which may affect the rights and obligations of 

the Employer or the Contractor 

he shall exercise such discretion impartially within the terms of the Contract and 

having regard to all the circumstances. Any such decision, opinion, consent, 

expression of satisfaction, or approval, determination of value or action may be opened 

up, reviewed 

or revised as provided in Clause 67. 

2.7 

Determinations 
Whenever these Conditions provide that the Engineer shall proceed in accordance with 

this Sub-Clause 2.7 to agree or determine any matter, the Engineer shall consult with 

each Party in an endeavour to reach agreement. If agreement is not achieved, the 

Engineer shall make a fair determination in accordance with the Contract, taking due 

regard of all relevant circumstances. 

The Engineer shall give notice to both Parties of each agreement or determination, with 

supporting particulars within 28 days from the receipt of the corresponding claim or 

request except when otherwise specified. Each Party shall give effect to each agreement 

or determination unless and until revised under Clause 53. 

 
Assignment and Subcontracting 

3.1 Assignment of 

Contract 
The Contractor shall not, without the prior consent of the Employer (which consent, 

notwithstanding the provisions of Sub- Clause 1.5, shall be at the sole discretion of 

the Employer), assign the Contract or any part thereof, or any benefit or interest 

therein or thereunder, otherwise than by 

(a) a charge in favour of the Contractor’s bankers of any monies due or to 

become due under the Contract, or 

(b) assignment to the Contractor’s insurers (in cases where the insurers 

have discharged the Contractor’s loss or liability) of the Contractor’s 

right to obtain relief against any other party liable. 

4.1 

Subcontracting 
The Contractor shall not subcontract the Works except where otherwise provided 

by the Contract. 
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However, the Contractor shall be allowed for: 

(a) the provision of labour, 

(b) the purchase of materials which are in accordance with the 

standards specified in the Contract, or 

(c) the subcontracting of any part of the Works for which the 

Subcontractor is named in the Contract. 

4.2 Assignment of 

Subcontractors’ 

Obligations 

In the event of a Subcontractor having undertaken towards the Contractor in respect of 

the goods, materials, Plant or services supplied by such Subcontractor, any continuing 

obligation extending for a period exceeding that of the Defects Liability Period under 

the Contract, the Contractor shall at any time, after the expiration of such Period, assign 

to the Employer, at the Employer’s request and cost, the benefit of such obligation for 

the unexpired duration thereof. 

 
Contract Documents 

5.1 Language/s 

and Law 
There is stated in Part II of these Conditions: 

(a) the language or languages in which the Contract documents shall be drawn up, and 

(b) the country or state the law of which shall apply to the Contract and according 

to which the Contract shall be construed. 

If the said documents are written in more than one language, the language according 

to which the Contract shall be construed and interpreted is also stated in Part II of 

these Conditions, being therein designated the “Ruling Language”. 

5.2 Priority of 

Contract 

Documents 

The several documents forming the Contract are to be taken as mutually explanatory of 

one another, but in case of ambiguities or discrepancies the same shall be explained and 

adjusted by the Engineer who shall thereupon issue to the Contractor instructions 

thereon and in such event, unless otherwise provided in the Contract, the priority of the 

documents forming the Contract shall be as follows: 

(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The Tender; 

(4) Part II of these Conditions; 

(5) Part I of these Conditions; and 

(6) Any other document forming part of the Contract. 

6.1 Custody and 

Supply of 

Drawings and 

Documents 

The Drawings shall remain in the sole custody of the Engineer, but two copies thereof 

shall be provided to the Contractor free of charge. The Contractor shall make at his own 

cost any further copies required by him. Unless it is strictly necessary for the purposes 

of the Contract, the Drawings, Specification and other documents provided by the 

Employer or the Engineer shall not, without the consent of the Engineer, be used or 

communicated to a third party by the Contractor. Upon issue of the Defects Liability 

Certificate, the Contractor shall return to the Engineer all Drawings, Specification and 

other documents provided under the Contract. 

The Contractor shall supply to the Engineer four copies of all Drawings, Specification 

and other documents submitted by the Contractor and approved by the Engineer in 
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 accordance with Clause 7, together with a reproducible copy of any material which 

cannot be reproduced to an equal standard by photocopying. In addition, the Contractor 

shall supply such further copies of such Drawings, Specification and other documents 

as the Engineer may request in writing for the use of the Employer, who shall pay the 

cost thereof. 

6.2 One Copy of 

Drawings to be 

Kept on Site 

One copy of the Drawings, provided to or supplied by the Contractor as aforesaid, shall 

be kept by the Contractor on the Site and the same shall at all reasonable times be 

available for inspection and use by the Engineer and by any other person authorized by 

the Engineer in writing. 

6.3 Disruption of 

Progress 
The Contractor shall give notice to the Engineer, with a copy to the Employer, whenever 

planning or execution of the Works is likely to be delayed or disrupted unless any 

further drawing or instruction is issued by the Engineer within a reasonable time. The 

notice shall include details of the drawing or instruction required and of why and by 

when it is required and of any delay or disruption likely to be suffered if it is late. 

6.4 Delays and 

Cost ofDelay of 

Drawings 

If, by reason of any failure or inability of the Engineer to issue, within a time reasonable 

in all the circumstances, any drawing or instruction for which notice has been given by 

the Contractor in accordance with Sub-Clause 63, the Contractor suffers delay and/or 

incurs costs then the Engineer shall, after due consultation with the Employer and the 

Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, and shall 

notify the Contractor accordingly, with a copy to the Employer. 

6.5 Failure by 

Contractor to 

Submit Drawings 

If the failure or inability of the Engineer to issue any drawings or instructions is caused 

in whole or in part by the failure of the Contractor to submit Drawings, Specification 

or other documents which he is required to submit under the Contract, the Engineer 

shall take such failure by the Contractor into account when making his determination 

pursuant to Sub-Clause 6.4. 

7.1 

Supplementary 

Drawings and 

Instructions 

The Engineer shall have authority to issue to the Contractor, from time to time, such 

supplementary Drawings and instructions as shall be necessary for the purpose of the 

proper and adequate execution and completion of the Works and the remedying of any 

defects therein. The Contractor shall carry out and be bound by the same. 

7.2 Permanent 

Works 

Designed by 

Contractor 

Where the Contract expressly provides that part of the Permanent Works shall be 

designed by the Contractor, he shall submit to the Engineer, for approval: 

(a) such drawings, specifications, calculations and other information as shall be 

necessary to satisfy the Engineer as to the suitability and adequacy of that design, and 

(b) operation and maintenance manuals together with drawings of the Permanent 

Works as completed, in sufficient detail to enable the Employer to operate, maintain, 

dismantle, reassemble and adjust the Permanent Works incorporating that design. The 

Works shall not be considered to be completed for the purposes of taking over in 

accordance with Clause 48 until such operation and maintenance manuals, together 

with drawings on completion, have been submitted to and approved by the Engineer. 

7.3 Responsibility 

Unaffected by 

Approval 

Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve the 

Contractor of any of his responsibilities under the Contract. 
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General Obligations 

8.1 Contractor’s 

General 

Responsibilities 

The Contractor shall, with due care and diligence, design (to the extent provided for by 

the Contract), execute and complete the Works and remedy any defects therein in 

accordance with the provisions of the Contract. The Contractor shall provide all 

superintendence, labour, materials, Plant, Contractor’s Equipment and all other things, 

whether of a temporary or permanent nature, required in and for such design, execution, 

completion and remedying of any defects, so far as the necessity for providing the same 

is specified in or is reasonably to be inferred from the Contract. 

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer, 

of any error, omission, fault or other defect in the design of or Specification for the 

Works which he discovers when reviewing the Contract or executing the Works. 

8.2 Site 

Operations and 

Methods of 

Construction 

The Contractor shall take full responsibility for the adequacy, stability and safety of all 

Site operations and methods of construction. Provided that the Contractor shall not be 

responsible (except as stated hereunder or as may be otherwise (agreed) for the design 

or specification of Permanent Works, or for the design or specification of any 

Temporary Works not prepared by the Contractor. Where the Contract expressly 

provides that part of the Permanent Works shall be designed by the Contractor, he shall 

be fully responsible for that part of such Works, notwithstanding any approval by the 

Engineer. 

9.1 Contract 

Agreement 
The Contractor shall, if called upon so to do, enter into and execute the Contract 

Agreement, to be prepared and completed at the cost of the Employer, in the form 

annexed to these Conditions with such modification as may be necessary. 

10.1 Performance 

Security 
Within 30 (thirty) days of receipt of Letter of Acceptance, the Selected Bidder shall 

furnish to the Authority in the form of Insurance Surety Bond in the format at Section 

- VII, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or 

irrevocable and unconditional Bank Guarantee (including e-Bank Guarantee) from a 

Bank in the form set forth in Section VII (the “Performance Security”) for an amount 

equal to 5% (five percent) of its Bid Price. In case of bids mentioned below, the 

Selected Bidder, along with the Performance Security, shall also furnish to the 

Authority in the form of Insurance Surety Bond (issued by Insurance Company 

authorized by Insurance Regulatory and Development Authority of India in the 

format at Section - VII), Account Payee Demand Draft, Fixed Deposit Receipt, 

Banker’s Cheque or an irrevocable and unconditional Bank Guarantee (including e-

Bank Guarantee) from a Bank in the same form given at Appendix-VII towards an 

Additional Performance Security (the “Additional Performance Security”) for an 

amount calculated as under: 

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated 

Project Cost/cost put to tender, the Additional Performance Security shall be 

calculated @20% of the difference in the (i) Estimated Project Cost (as mentioned 

in Bid Document)-20% of the Estimated Project Cost and (ii) the Bid Price offered 

by the selected Bidder. 

(ii) Maximum limit of additional Performance Security shall be limited to 5% of the 

Bid price offered by the Selected Bidder. 

(iii) This Additional Performance Security shall be treated as part of the Performance 

Security. 
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10.2 Period of 

Validity of 

Performance 

Security 

The Performance Security shall remain valid until a date 60 days after the expiry of 

the Defects Liability Period. The Additional Performance Security shall be valid until 

28 (twenty-eight) days after completion of the Works and remedied any defects therein 

in accordance with the Contract. No claim shall be made against such security after the 

issue of the Defects Liability Certificate in accordance with Sub-Clause 62.1 and such 

security shall be returned to the Contractor within 14 days of the issue of the said 

Defects Liability Certificate. 

10.3 Claims under 

Performance 

Security 

Prior to making a claim under the performance security the Employer shall, in every 

case, notify the Contractor stating the nature of the default in respect of which the claim 

is to be made. 

10.4 Submission 

of Performance 

Security in Parts 

The Selected Bidder has the option to provide 50% of the Performance Security and 

50% of the Additional Performance Security, if any, within 30 (thirty) days of receipt 

of Letter of Acceptance, in any case before signing of the Contract Agreement and the 

remaining Performance Security and Additional Performance Security, if any, shall be 

submitted within 30 days of signing of this agreement. 

10.5 

Damages for 

Delay 

In the event the Selected Bidder fails to provide the remaining Performance Security 

and Additional Performance Security, if any, as prescribed herein, it may seek extension 

of time for a further period upto 60 days by paying the Damages upfront along with the 

request letter seeking the extension. The Damages shall be the sum calculated at the 

rate of 0.01% (zero point zero one per cent) of the Bid Price offered by the Selected 

Bidder for each day until the Performance Security and Additional Performance 

Security, if any, is provided in full as prescribed herein. The damages at full rate as 

given above shall be applicable even if a part of the Performance Security and the 

Additional Performance Security is provided. 

11.1 Inspection of 

Site 
The Employer, at the request of Contractor, shall have made available to the Contractor, 

before the submission by the Contractor of the Tender, such data to support the BOQ 

as have been obtained by or on behalf of the Employer from investigations undertaken 

relevant to the Works but the Contractor shall be responsible for his own interpretation 

thereof. 

The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself (so far as is practicable, having regard to considerations of cost and time) before 

submitting his Tender, as to: 

(a) the form and nature thereof, including the sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of work and materials necessary for the execution and 

completion of the Works and the remedying of any defects therein, and 

(d) the means of access to the Site and the accommodation he may require, 
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and, in general, shall be deemed to have obtained all necessary information, subject 

as above mentioned, as to risks, contingencies and all other circumstances which 

may influence or affect his Tender. The Contractor shall be deemed to have based 

his Tender on the data made available by the Employer and on his own inspection 

and examination, all as aforementioned. 

12.1 Sufficiency of 

Tender 
The Contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all 

of which shall, except insofar as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, Plant or services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the 

Works and the remedying of any defects therein. 

12.2 Not 

Foreseeable 

Physical 

Obstructions or 

Conditions 

If, however, during the execution of the Works the Contractor encounters physical 

obstructions or physical conditions, other than climatic conditions on the Site, which 

obstructions or conditions were, in his opinion, not foreseeable by an experienced 

contractor, the Contractor shall forthwith give notice thereof to the Engineer, with a 

copy to the Employer. On receipt of such notice, the Engineer shall, if in his opinion 

such obstructions or conditions could not have been reasonably foreseen by an 

experienced contractor, after due consultation with the Employer and the Contractor, 

determine 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added to 

the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. Such 

determination shall take account of any instruction which the Engineer may issue to 

the Contractor in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer which the Contractor may take in the absence of specific 

instructions from the Engineer. 

13.1 Work to be in 

accordance with 

Contract 

Unless it is legally or physically impossible, the Contractor shall execute and complete 

the Works and remedy any defects therein in strict accordance with the Contract to the 

satisfaction of the Engineer. The Contractor shall comply with and adhere strictly to the 

Engineer’s instructions on any matter, whether mentioned in the Contract or not, 

touching or concerning the Works. The Contractor shall take instructions only from the 

Engineer (or his delegate). 

14.1 Programme 

to be Submitted 
The Contractor shall, within the time stated in Part II of these Conditions after the date 

of the Letter of Acceptance, submit to the Engineer for his consent a programme, in 

such form and detail as the Engineer shall reasonably prescribe, for the execution of the 

Works. The Contractor shall, whenever required by the Engineer, also provide in 

writing for his information a general description of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works. 

14.2 Revised 
If at any time it should appear to the Engineer that the actual progress of the Works 
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Programme does not conform to the programme to which consent has been given under Sub-Clause 

14.1, the Contractor shall produce, at the request of the Engineer, a revised programme 

showing the modifications to such programme necessary to ensure completion of the 

Works within the Time for Completion. 

14.3 Cash Flow 

Estimate to be 

Submitted 

The Contractor shall, within the time stated in Part II of these Conditions after the date 

of the Letter of Acceptance, provide to the Engineer for his information a detailed cash 

flow estimate in quarterly periods, of all payments to which the Contractor will be 

entitled under the Contract and the Contractor shall subsequently supply revised cash 

flow estimates at quarterly intervals, if required to do so by the Engineer. 

14.4 Contractor 

not Relieved of 

Duties or 

Responsibilities 

The submission to and consent by the Engineer of such programmes or the provision 

of such general descriptions or cash flow estimates shall not relieve the Contractor of 

any of his duties or responsibilities under the Contract. 

15.1 Contractor’s 

Superintendence 
The Contractor shall provide all necessary superintendence during the execution of the 

Works and as long thereafter as the Engineer may consider necessary for the proper 

fulfilling of the Contractor's obligations under the Contract. The Contractor, or a 

competent and authorised representative approved of by the Engineer, which approval 

may at any time be withdrawn, shall give his whole time to the superintendence of the 

Works. Such authorised representative shall receive, on behalf of the Contractor, 

instructions from the Engineer. 

If approval of the representative is withdrawn by the Engineer, the Contractor shall, as 

soon as is practicable, having regard to the requirement of replacing him as hereinafter 

mentioned, after receiving notice of such withdrawal, remove the representative from 

the Works and shall not thereafter employ him again on the Works in any capacity and 

shall replace him by another representative approved by the Engineer. 

16.1 Contractor’s 

Employees 

The Contractor shall provide on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein. 

(a) only such technical assistants as are skilled and experienced in their respective 

callings and such foremen and leading hands as are competent to give proper 

superintendence of the Works, and 

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely fulfilling of the Contractor's obligations under the Contract 

16.2 Employer at 

Liberty to Object 

The Employer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Works any person provided by the Contractor who, in the opinion 

of the Employer, misconducts himself, or is incompetent or negligent in the proper 

performance of his duties, or whose presence on Site is otherwise considered by the 

Employer to be undesirable, and such person shall not be again allowed upon the Works 

without the consent of the Employer. Any person so removed from the Works shall be 

replaced as soon as possible. 

17.1 Setting-out The Contractor shall be responsible for: 

(a)  the accurate setting-out of the Works in relation to original points, lines and levels 
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 of reference given by the Engineer in writing, 

(b) the correctness, subject as above mentioned, of the position, levels, dimensions 

and alignment of all parts of the Works, and 

(c) the provision of all necessary instruments, appliances and labour in connection 

with the foregoing responsibilities. 

If, at any time during the execution of the Works, any error appears in the position, 

levels, dimensions or alignment of any partof the Works, the Contractor, on being 

required so to do by the Engineer, shall, at his own cost, rectify such error to the 

satisfaction of the Engineer, unless such error is based on incorrectdata supplied in 

writing by the Engineer, in which case the Engineer shall determine an addition to the 

Contract Price in accordance with Clause 51and shall notify the Contractor 

accordingly, with a copy to the Employer. 

The checking of any setting-out or of any line or level by the Engineer shall not in any 

way relieve the Contractor of his responsibility for the accuracy thereof and the 

Contractor shall carefully protect and preserve all bench-marks, sight-rails, pegsand 

other things used in setting-out the Works. 

18.1 Boreholes 

andExploratory 

Excavation 

If, at any time during the execution of the Works, the Engineer requires the Contractor 

to make boreholes or to carry out exploratory excavation, such requirement shall be the 

subject of aninstruction in accordance with Clause 51, unless an item or aProvisional 

Sum in respect of such work is included in the Bill of Quantities. 

19.1 Safety, 

Security  and 

Protection of the 

Environment 

The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein: 

(a) have full regard for the safety of all persons entitled to be upon the Site and 

keep the Site (so far as the same is under his control) and the Works (so far 

as the same are not completed or occupied by the Employer) in an orderly 

state appropriate to the avoidance of danger to such persons, 

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when and where necessary or required by the Engineer or by 

any duly constituted authority, for the protection of the Works or for the 

safety and convenience of the public or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 

19.2 Employer’s 

Responsibilities 
If under Clause 31 the Employer shall carry out work on the Site with his own workmen 

he shall, in respect of such work: 

(a) have full regard to the safety of all persons entitled to be upon the Site, and 

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such 

persons. 

If under Clause 31 the Employer shall employ other contractors on the Site he shall 

require them to have the same regard for safetyand avoidance of danger 

20.1 Care of 

Works 
The Contractor shall take full responsibility for the care of the Works and materials and 
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 Plant for incorporation therein from the Commencement Date until the date of issue of 

the Taking-Over Certificate for the whole of the Works, when the responsibility for the 

said care shall pass to the Employer. Provided that: 

(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the 

Permanent, Works the Contractor shall cease to be liable for the care of that Section or 

part from the date of issue of the Taking-Over Certificate, when the responsibility for 

the care of that Section or part shall pass to the Employer, and 

(b) the Contractor shall take full responsibility for the care of any outstanding Works 

and materials and Plant for incorporation therein which he undertakes to finish during 

the Defects Liability Period until such outstanding Works have been completed 

pursuant to Clause 49 

20.2 

Responsibility to 

Rectify Loss or 

Damage 

If any loss or damage happens to the Works, or any part thereof, ormaterials or Plant 

for incorporation therein, during the period for which the Contractor is responsible for 

the care thereof, from any cause whatsoever, other than the risks defined in Sub-Clause 

20.4, the Contractor shall, at his own cost, rectify such loss or damage sothat the 

Permanent Works conform in every respect with the provisions of the Contract to the 

satisfaction of the Engineer. The Contractor shall also be liable for any loss or damage 

to the Works occasioned by him in the course of any operations carried out by him for 

the purpose of complying with his obligations under Clauses 49 and 50. 

20.3 Loss or 

DamageDue to 

Employer’s Risks 

In the event of any such loss or damage happening from any of the risks defined in Sub- 

Clause 20.4, or in combination with other risks, the Contractor shall, if and to the extent 

required by the Engineer, rectify the loss or damage and the Engineer shall determine 

an addition to the Contract Price in accordance with Clause 52 and shall notify the 

Contractor accordingly, with a copy to the Employer. In the case of a combination of 

risks causing loss or damage any such determination shall take into account the 

proportional responsibility of the Contractor and the Employer. 

20.4 Employer’s 

Risks 

The Employer’s risks are: 

(a) war, hostilities (whether war be declared or not), invasion,act of foreign enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 

explosive or other hazardous properties of any explosive nuclear assembly or nuclear 

component thereof, 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(e) riot, commotion or disorder, unless solely restricted to employees of the Contractor 

or of his Subcontractors and arising from the conduct of the Works, 

(f) loss or damage due to the use or occupation by the Employerof any Section or part 

of the Permanent Works, except as may be provided for in the Contract, 

(g) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is responsible, 

and 

(h) any operation of the forces of nature against which an experienced contractor could 
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 not reasonably have been expected totake precautions. 

21.1 Insurance of 

Works and 

Contractor’s 

Equipment 

The Contractor shall, without limiting his or the Employer’s obligations and 

responsibilities under Clause 20, insure: 

(a) the Works, together with materials and Plant for incorporation therein, to the 

full replacement cost (the term "cost" in this context shall include profit), 

(b) an additional sum of 15 per cent of such replacement cost, or as may be 

specified in Part II of these Conditions, to cover any additional costs of and incidental 

to the rectification of loss or damage including professional fees and the cost of 

demolishing and removing any part of the Works and of removing debris of whatsoever 

nature, and 

(c) the Contractor’s Equipment and other things brought onto the Site by the 

Contractor, for a, sum sufficient to provide for their replacement at the Site. 

21.2 Scope of 

Cover 

The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint names 

of the Contractor and the Employer and shall cover: 

(a) the Employer and the Contractor against all loss/theft or damage from 

whatsoever cause arising, other than as provided in Sub- Clause 21.4, from the start of 

work at the Site until the date of issue of the relevant Taking-Over Certificate in respect 

of the Works or any Section or part thereof as the case may be, and 

(b) the Contractor for his liability: 

(i) during the Defects Liability Period for loss/theft or damage arising 

from a cause occurring prior to the commencement of the Defects Liability 

Period, and 

(ii) for loss/theft or damage occasioned by the Contractor in the course of 

any operations carried out by him for the purpose of complying with his 

obligations under Clauses 49 and 50. 

21.3 

Responsibility for 

Amounts not 

Recovered 

Any amounts not insured or not recovered from the insurers shall be borne by the 

Employer or the Contractor in accordance with their responsibilities under Clause 20. 

21.4 Exclusions There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 

explosive or other hazardous properties of any explosive nuclear assembly or nuclear 

component thereof, or 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds. 
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22.1 Damage to 

Persons and 

Property 

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify 

the Employer against all losses and claims in respect of: 

(a) death of or injury to any person, or 

(b) loss of or damage to any property (other than the Works), 

which may arise out of or in consequence of the execution and completion of the Works 

and the remedying of any defects therein, and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto, subject 

to the exceptions defined in Sub-Clause 22.2. 

22.2 Exceptions The “exceptions” referred to in Sub-Clause 22.1 are: 

(a) the permanent use or occupation of land by the Works, or any part thereof, 

(b) the right of the Employer to execute the Works, or any part thereof, on, over, under, 

in or through any land, 

(c) damage to property which is the unavoidable result of the execution and 

completion of the Works, or the remedying of any defects therein, in accordance with 

the Contract, and 

(d) death of or injury to persons or loss of or damage to property resulting from any 

act or neglect of the Employer, his agents servants or other contractors, not being 

employed by the Contractor, or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation there to or, where the injury or 

damage was contributed to by the Contractor, his servants or agents, such part of the 

said injury or damage as may be just and equitable having regard to the extent of the 

responsibility of the Employer, his servants or agents or other contractors for the injury 

or damage. 

22.3 Indemnity by 

Employer 
The Employer shall indemnify the Contractor against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the exceptions 

defined in Sub-Clause 22.2. 

23.1 Third Party 

Insurance 

(including 

Employer’s 

Property) 

The Contractor shall, without limiting his or the Employer's obligations and 

responsibilities under Clause 22, insure, in the joint names of the Contractor and the 

Employer, against liabilities for death of or injury to any person (other than as provided 

in Clause 24) or loss of or damage to any property (other than the Works) arising out 

of the performance of the Contract, other than the exceptions defined in paragraphs (a), 

(b) and (c) of Sub-Clause 22.2. 

23.2 Minimum 

Amount of 

insurance 

Such insurance shall be for at least the amount stated in the Appendix to Tender. 

23.3 Cross 

Liabilities 
The insurance policy shall include a cross liability clause such that the insurance shall 

apply to the Contractor and to the Employer as separate insured. 

24.1 Accident or 

Injury to 

Workmen 

The Employer shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor, other than death or injury resulting from any act or default of the 

Employer, his agents or servants. The Contractor shall indemnify and keep indemnified 

the Employer against all such damages and compensation, other than those for which 
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 the Employer is liable as aforesaid, and against all claims, proceedings, damages, costs, 

charges, and expenses whatsoever in respect thereof or in relation thereto. 

24.2 Insurance 

Against Accident 

to Workmen 

The Contractor shall insure against such liability and shall continue such insurance 

during the whole of the time that any persons are employed by him on the Works. 

Provided that, in respect of any persons employed by any Subcontractor, the 

Contractor’s obligations to insure as aforesaid under this Sub-Clause shall be satisfied 

if the Subcontractor shall have insured against the liability in respect of such persons in 

such manner that the Employer is indemnified under the policy, but the Contractor shall 

require such Subcontractor to produce to the Employer, when required, such policy of 

insurance and the receipt for the payment of the current premium. 

25.1 Evidence and 

Terms of 

Insurances 

The Contractor shall provide evidence to the Employer prior to the start of work at the 

Site that the insurances required under the Contract have been effected and shall, within 

84 days of the Commencement Date, provide the insurance policies to the Employer. 

When providing such evidence and such policies to the Employer, the Contractor shall 

notify the Engineer of so doing. Such insurance policies shall be consistent with the 

general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall 

effect all insurances for which he is responsible with insurers and in terms approved by 

the Employer. 

25.2 Adequacy of 

Insurances 
The Contractor shall notify the insurers of changes in the nature, extent or programme 

for the execution of the Works and ensure the adequacy of the insurances at all times 

in accordance with the terms of the Contract and shall, when required, produce to the 

Employer the insurance policies in force and the receipts for payment of the current 

premiums. 

25.3 Remedy on 

Contractor’s 

Failure to Insure 

If the Contractor fails to effect and keep in force any of the insurances required under 

the Contract, or fails to provide the policies to the Employer within the period required 

by Sub-Clause 25.1, then and in any such case the Employer may effect and keep in 

force any such insurances and pay any premium as may be necessary for that purpose 

and from time to time deduct the amount so paid from any monies due or to become 

due to the Contractor, or recover the same as a debt due from the Contractor 

25.4 Compliance 

with Policy 

Conditions 

In the event that the Contractor or the Employer fails to comply with conditions 

imposed by the insurance policies effected pursuant to the Contract, each shall 

indemnify the other against all losses and claims arising from such failure. 

26.1 Compliance 

with 

Statutes, 

Regulations 

The Contractor shall conform in all respects, including by the giving of all notices and 

the paying of all fees, with the provisions of: 

(a) any National or State Statute, Ordinance, or other Law, or any regulation, or 

bye-law of any local or other duly constituted authority in relation to the execution and 

completion of the Works and the remedying of any defects therein, and 

(b) the rules and regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the Works, and the Contractor 

shall keep the Employer indemnified against all penalties and liability of every kind for 

breach of any such provisions. Provided always that the Employer shall be responsible 

for obtaining any planning, zoning or other similar permission required for the Works 

to proceed and shall indemnify the Contractor in accordance with Sub-Clause 22.3. 
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27.1 Fossils 
All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the Site shall, as between 

the Employer and the Contractor, be deemed to be the absolute property of the 

Employer. The Contractor shall take reasonable precautions to prevent his workmen or 

any other persons from removing or damaging any such article or thing and shall, 

immediately upon discovery thereof and before removal, acquaint the Engineer of such 

discovery and carry out the Engineer’s instructions for dealing with the same. If, by 

reason of such instructions, the Contractor suffers delay and/or incurs costs then the 

Engineer shall, after due consultation with the Employer and the Contractor, determine 

any extension of time to which the Contractor is entitled under Clause 44, and shall 

notify the Contractor accordingly, with a copy to the Employer. 

28.1 Patent Rights 
The Contractor shall save harmless and indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trademark or name or other protected rights in respect of any Contractor’s Equipment, 

materials or Plant used for or in connection with or for incorporation in the Works and 

from and against all damages, costs, charges and expenses whatsoever in respect thereof 

or in relation thereto, except where such infringement results from compliance with the 

design or Specification provided by the Engineer. 

28.2 Royalties 
Except where otherwise stated, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the Works. 

29.1 Interference 

with Traffic and 

Adjoining 

Properties 

All operations necessary for the execution and completion of the Works and the 

remedying of any defects therein shall, so far as compliance with the requirements of 

the Contract permits, be carried on so as not to interfere unnecessarily or improperly 

with: 

(a) the convenience of the public, or 

(b) the access to, use and occupation of public or private roads and footpaths to 

or of properties whether in the possession of the Employer or of any other 

person. 

The Contractor may, at its cost, interrupt and divert the traffic if such interruption and 

diversion is necessary for the efficient progress of Works and conforms to Good 

Industry Practice. Further, such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Engineer which approval shall 

not be unreasonably withheld. For the avoidance of doubt, all the cost related to the 

traffic diversion shall be borne by the Contractor and Employer shall not pay any extra 

cost. The Contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out of, 

or in relation to, any such matters insofar as the Contractor is responsible therefore. 

30.1 Avoidance of 

Damage to Roads 
The Contractor shall use every reasonable means to prevent any of the roads or bridge 

communicating with or on the routes to the Site from being damaged or injured by any 

traffic of the Contractor or any of his Subcontractors and, in particular, shall select 

routes, choose and use vehicles and restrict and distribute loads so that any such 

extraordinary traffic as will inevitably arise from the moving of materials, Plant, 

Contractor’s Equipment or Temporary Works from and to the Site shall be limited, as 

far as reasonably possible, and so that no unnecessary damage or injury may be 
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 occasioned to such roads and bridges. 

30.2 Transport of 

Contractor's 

Equipment or 

Temporary Works 

Save insofar as the Contract otherwise provides, the Contractor shall be responsible for 

and shall pay the cost of strengthening any bridges or altering or improving any road 

communicating with or on the routes to the Site to facilitate the movement of 

Contractor’s Equipment or Temporary Works and the Contractor shall indemnify and 

keep indemnified the Employer against all claims for damage to any such road or 

bridge caused by such movement, including such claims as may be made directly 

against the Employer, and shall negotiate and pay all claims arising solely out of such 

damage. 

30.3 Transport of 

Materials or Plant 

If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road 

communicating with or on the routes to the Site arising from the transport of materials 

or Plant, the Contractor shall notify the Engineer with a copy to the Employer, as soon 

as he becomes aware of such damage or as soon as he receives any claim from the 

authority entitled to make such claim. Where under any law or regulation the haulier of 

such materials or Plant is required to indemnify the road authority against damage the 

Employer shall not be liable for any costs, charges or expenses in respect there of 

or in relation thereto. In other cases the Employer shall negotiate the settlement of and 

pay all sums due in respect of such claim and shall indemnify the Contractor in 

respect thereof and in respect of all claims, proceedings, damages, costs, charges and 

expenses in relation thereto. Provided that if and so far as any such claim or part 

thereof is, in the opinion of the Engineer, due to any failure on the part of the 

Contractor to observe and perform his obligations under Sub-Clause 30.1, then the 

amount, determined by the Engineer, after due consultation with the Employer and the 

Contractor, to be due to such failure shall be recoverable from the Contractor by the 

Employer and may be deducted by the Employer from any monies due or to become 

due to the Contractor and the Engineer shall notify the Contractor accordingly, with a 

copy to the Employer. Provided also that the Employer shall notify the Contractor 

whenever a settlement is to be negotiated and, where any amount may be due from the 

Contractor, the Employer 

shall consult with the Contractor before such settlement is agreed. 

30.4 Waterborne 

Traffic 
Where the nature of the Works is such as to require the use by the Contractor of 

waterborne transport the foregoing provisions of this Clause shall be construed as 

though “road” included a lock, dock, sea wall or other structure related to a waterway 

and “vehicle” included craft, and shall have effect accordingly. 

31.1 

Opportunities 

for Other 

Contractors 

The Contractor shall, in accordance with the requirements of the Engineer, afford all 

reasonable opportunities for carrying out their work to: 

(a) any other contractors employed by the Employer and their workmen 

(b) the workmen of the Employer, and 

(c) the workmen of any duly constituted authorities who may be employed in the 

execution on or near the Site of any work not included in the Contract or of any 

contract which the Employer may enter into in connection with or ancillary to the 

Works. 

31.2 Facilities for 

Other Contractors 
If however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written request 

of the Engineer: 
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(a) make available to any such other contractor, or to the Employer or any such 

authority, any roads or ways for the maintenance of which the Contractor is responsible, 

(b) permit the use, by any such, of Temporary Works or Contractor’s 

Equipment on the Site, or 

(c) provide any other service of whatsoever nature for any such, the Engineer shall 

determine an addition to the Contract Price in accordance with Clause 52 and shall 

notify the Contractor accordingly, with a copy to the Employer 

32.1 Contractor to 

Keep Site Clear 
During the execution of the Works the Contractor shall keep the Site reasonably free 

from all unnecessary obstruction and shall store or dispose of any Contractor’s 

Equipment and surplus materials and clear away and remove from the Site any 

wreckage, rubbish or Temporary Works no longer required. 

33.1 Clearance of 

Siteon Completion 
Upon the issue of any Taking-Over Certificate the Contractor shall clear away and 

remove from that part of the Site to which such Taking-Over Certificate relates all 

Contractor's Equipment, surplus material, rubbish and Temporary Works of every kind, 

and leave such part of the Site and Works clean and in a workmanlike condition to the 

satisfaction of the Engineer. Provided that the Contractor shall be entitled to retain on 

Site, until the end of the Defects Liability Period, such materials, Contractor’s 

Equipment and Temporary Works as are required by him for the purpose of fulfilling 

his obligations during the Defects Liability Period. 

34.1 Engagement 

of Staff and 

Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

35.1 Returns of 

Labour and 

Contractor’s 

Equipment 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such information respecting Contractor’s Equipment as 

the Engineer may require. 

 
Materials, Plant and Workmanship 

36.1 Quality of 

Materials, Plant 

and 

Workmanship 

All materials, Plant and workmanship shall be: 

(a) of the respective kinds described in the Contract and in accordance with the 

Engineer’s instructions, and 

(b) Subjected from time to time to such tests as the Engineer may require at the place 

of manufacture, fabrication or preparation, or on the Site or at such other place or places 

as may be specified in the Contract, or at all or any of such places. 

The Contractor shall provide such assistance. labour, electricity, fuels, stores, 

apparatus and instruments as are normally required for examining, measuring and 

testing any materials or Plant and shall supply samples of materials, before 

incorporation in the Works, for testing as may be selected and required by the Engineer. 

The Contractor shall be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the 
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 Specifications, for the tests. The Contractor shall be entitled to use for the purposes of 

the Works such supplies of electricity, water, gas and other services as may be available 

on the Site and of which details and prices are given in the Specification. The Contractor 

shall, at his risk and cost, provide any apparatus necessary for his use of these services 

and for measuring the quantities consumed. The quantities consumed and the amounts 

due (at these prices) for such services shall be agreed or determined by the Engineer in 

accordance with Sub-Clause 53.6 and Sub- Clause 2.7. The Contractor shall pay these 

amounts to the Employer. 

36.2 Cost of 

Samples 

All samples shall be supplied by the Contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the Contract. 

36.3 Cost of Tests The cost of making any test shall be borne by the Contractor if such test is: 

(a) clearly intended by or provided for in the Contract, or 

(b) particularised in the Contract (in cases only of a test under load or of a test to 

ascertain whether the design of any finished or partially finished work is appropriate 

for the purposes which it was intended to fulfil) in sufficient detail to enable 

the 

Contractor to price or allow for the same in his Tender. 

36.4 Cost of Tests 

notProvided for 

If any test required by the Engineer which is: 

(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularised, or 

(c) (though so intended or provided for) required by the Engineer to be carried out at 

any place other than the Site or the place of manufacture, fabrication or preparation 

of the materials or Plant tested, shows the materials, Plant or workmanship not to 

be in accordance with the provisions of the Contract to the satisfaction of the 

Engineer, then the cost of such test shall be borne by the Contractor, but in any other 

case Sub-Clause 36.5 shall apply 

36.5 Engineer’s 

Determination 

where Tests not 

Provided for 

Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, after 

due consultation with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify 

the Contractor accordingly, with a copy to the Employer. 

37.1 Inspection of 

Operations 

The Engineer, and any person authorised by him, shall at all reasonable times have 

access to the Site and to all workshops and places where materials or Plant are being 

manufactured, fabricated or prepared for the Works and the Contractor shall afford 

every facility for and every assistance in obtaining the right to such access. 

37.2 Inspection 

and Testing 
The Engineer shall be entitled, during manufacture, fabrication or preparation to inspect 

and test the materials and Plant to be supplied under the Contract. If materials or Plant 

are being manufactured, fabricated or prepared in workshops or places other than those 

of the Contractor, the Contractor shall obtain permission for the Engineer to carry out 

such inspection and testing in those workshops or places. Such inspection or testing 

shall not release the Contractor from any obligation under the Contract. 

37.3 Dates for 

Inspection And 

Testing 

The Contractor shall agree with the Engineer on the time and place for the inspection 

or testing of any materials or Plant as provided in the Contract. The Engineer shall give 
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 the Contractor not less than 24 hours notice of his intention to carry out the inspection 

or to attend the tests. If the Engineer, or his duly authorised representative, does not 

attend on the date agreed, the Contractor may, unless otherwise instructed by the 

Engineer, proceed with the tests, which shall be deemed to have been made in the 

presence of the Engineer. The Contractor shall forthwith forward to the Engineer duly 

certified copies of the test readings. If the Engineer has not attended the tests, he shall 

accept the said readings as accurate. 

37.4 Rejection 
If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials or 

Plant are not ready for inspection or testing or if, as a result of the inspection testing 

referred to in this Clause, the Engineer determines that the materials or Plant are 

defective or otherwise not in accordance with the Contract, he may reject the materials 

or Plant and shall notify the Contractor thereof immediately. The notice shall state the 

Engineer's objections with reasons. The Contractor shall then promptly make good the 

defect or ensure that rejected materials or Plant comply with the Contract. If the 

Engineer so requests, the tests of rejected materials or Plant shall be made or repeated 

under the same terms and conditions. All costs incurred by the Employer by the 

repetition of the tests shall, after due consultation with the Employer and the Contractor, 

be determined by the Engineer and shall be recoverable from the Contractor by the 

Employer and may be deducted from any monies due or to become due to the Contractor 

and the Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

37.5 Independent 

Inspection 

The Engineer may delegate inspection and testing of materials or Plant to an 

independent inspector. Any such delegation shall be effected in accordance with Sub- 

Clause 2.4 and for this purpose such independent inspector shall be considered as an 

assistant of the Engineer. Notice of such appointment (not being less than 14 days) 

shall be given by the Engineer to the Contractor. 

38.1 Examination 

of Work before 

Covering up 

No part of the Works shall be covered up or put out of view without the approval of 

the Engineer and the Contractor shall afford full opportunity for the Engineer to 

examine and measure any such part of the Works which is about to be covered up or 

put out of view and to examine foundations before any part of the Works is placed 

thereon. The Contractor shall give notice to the Engineer whenever any such part of the 

Works or foundations is orare ready or about to be ready for examination and the 

Engineer shall, without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examining and measuring 

such part of the Works or of examining such foundations 

38.2 Uncovering 

and Making 

Openings 

The Contractor shall uncover any part of the Works or make openings in or through the 

same as the Engineer may from time to time instruct and shall reinstate and make good 

such part. If any such part has been covered up or put out of view after compliance with 

the requirement of Sub-Clause 38.1 and is found to be executed in accordance with the 

Contract, the Engineer shall, after due consultation with the Employer and the 

Contractor, determine the amount of the Contractor’s costs in respect of such of 

uncovering, making openings in or through, reinstating and making good the same, 

which shall be added to the Contract Price, and shall notify the Contractor 

accordingly, with a copy to the Employer. In any other case all costs shall be borne by 

the Contractor. 

39.1 Removal of 

Improper Work, 

The Engineer shall have authority to issue instructions from time to time, for: 

(a) the removal from the Site, within such time or times as may bespecified in the 
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Materials or Plant instruction, of any materials or Plant which, in the opinion of the Engineer, are not in 

accordance with the Contract, 

(b) the substitution of proper and suitable materials or Plant, and 

(c) the removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment therefor, of any work which, in respect of 

(i) materials, Plant or workmanship, or 

(ii) design by the Contractor or for which he is responsible, is not, in the opinion of 

the Engineer, in accordance with the Contract. 

39.2 Default of 

Contractor in 

Compliance 

In case of default on the part of the Contractor in carrying out such instruction within 

the time specified therein or, if none, within a reasonable time, the Employer shall be 

entitled to employ and pay other persons to carry out the same and all costs consequent 

thereon or incidental thereto shall, after due consultation with the Employer and the 

Contractor, be determined by the Engineer and shall be recoverable from the Contractor 

by the Employer, and maybe deducted by the Employer from any monies due or to 

become due to the Contractor and the Engineer shall notify the Contractor accordingly, 

with a copy to the Employer. 

 Suspension 

40.1 Suspension of 

Work 
The Contractor shall, on the instructions of the Engineer, suspend the progress of the 

Works or any part thereof for such time and in such manner as the Engineer may 

consider necessary and shall, during such suspension, properly protect and secure the 

Works or such part thereof so far as is necessary in the opinion of the Engineer. Unless 

such suspension is: 

(a) otherwise provided for in the Contract, 

(b) necessary by reason of some default of or breach of contract by the Contractor or 

for which he is responsible, 

(c) necessary by reason of climatic conditions on the Site, or 

(d) necessary for the proper execution of the Works or for the safety of the Works or 

any part thereof (save to the extent that suchnecessity arises from any act or default 

by the Engineer or the Employer or from any of the risks defined in Sub-Clause 

20.4), 

Sub-Clause 40.2 shall apply. 

40.2 Engineer’s 

Determination 

following 

Suspension 

Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall after 

due consultation with the Employer and the Contractor, determine 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount, which shall be added to the Contract Price, in respect of the cost 

incurred by the Contractor by reason of such suspension, and shall notify the Contractor 

accordingly, with a copy to the Employer 

40.3 Suspension 

lastingmore than 

84 Days 

If the progress of the Works or any part thereof is suspended on the instructions of the 

Engineer and if permission to resume work is not given by the Engineer within a period 

of 84 days from the date of suspension then, unless such suspension is within paragraph 

(a), (b), (c) or (d) of Sub-Clause 40.1, the Contractor may give notice to the Engineer 
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 requiring permission, within 28 days from the receipt thereof, to proceed with the 

Works or that part thereof in regard to which progress is suspended. If, within the said 

time, such permission is not granted, the Contractor may, but is not bound to, elect to 

treat the suspension, where it affects part only of the Works, as an omission of such part 

under Clause 51 by giving a further notice to the Engineer to that effect, or, where it 

affects the whole of the Works, treat the suspension as an event of default by the 

Employer and terminate his employment under the Contract in accordance with the 

provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clauses 69.2 and 69.3 

shall apply. 

 
Commencement and Delays 

41.1 

Commencement 

of Works 

The Contractor shall commence the Works as soon as is reasonably possible after the 

receipt by him of a notice to this effect from the Engineer, which notice shall be issued 

within the time stated in the Appendix to tender after the date of the Letter of 

Acceptance. Thereafter, the Contractor shall proceed with the Works with due 

expedition and without delay. 

42.1 Possession of 

Site 

and Access 

Thereto 

Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession 

from time to time 

(b) the order in which such portions shall be made available to the Contractor, and, 

subject to any requirement in the Contract as to the order in which the Works shall 

be executed, the Employer will, with the Engineer's notice to commence the Works, 

give to the Contractor possession of 

(c) so much of the Site, and 

(d) such access as, in accordance with the Contract, is to be provided by the 

Employer as may be required to enable the Contractor to commence and proceed with 

the execution of the Works in accordance with the programme referred to in Clause 

14, if any, and otherwise in accordance with such reasonable proposals as the 

Contractor ' shall, by notice to the Engineer with a copy to the Employer, make. The 

Employer will, from time to time as the Works proceed, give to the Contractor 

possession of such further portions of the Site as may be required to enable the 

Contractor to proceed with the execution of the Works with due dispatch in 

accordance with such programme or proposals, as the case may be. 

42.2 Failure to 

Give 

Possession 

If the Contractor suffers delay and/or incurs costs from failure on the part of the 

Employer to give possession in accordance with the terms of Sub-Clause 42. 1, the 

Engineer shall, after due consultation with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, and shall 

notify the Contractor accordingly, with a copy to the Employer 

42.3 Rights of 

Way and 

Facilities 

The Contractor shall bear all costs and charges for special or temporary rights of way 

required by him in connection with access to the Site. The Contractor shall also provide 

at his own cost any additional facilities outside the Site required by him for the purposes 

of the Works. 
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43.1 Time for 

Completion 

The whole of the Works and, if applicable, any Section required to be completed within 

a particular time as stated in the Appendix to Tender, shall be completed in accordance 

with the provisions of Clause 48, within the time stated in the Appendix to Tender for 

the whole of the Works or the Section (as the case may be), calculated from the 

Commencement Date, or such extended time as may be allowed under Clause 44. 

44.1 Extension of 

Time for 

Completion 

In the event of: 

(a) the amount or nature of extra or additional work (unless an adjustment to the Time 

for Completion has been agreed) or other substantial change in the quantity of an 

item of work included in the Contract, 

(b) any cause of delay referred to in these Conditions, 

(c) exceptionally adverse climatic conditions, 

(d) any delay, impediment or prevention caused by or attributable to the Employer, the 

Employer’s Personnel, or the Employer’s other Contractors or 

(e) other special circumstances or Force Majeure which may occur, other than through 

a default of or breach of contract by the Contractor or for which he is responsible, 

being such as fairly to entitle the Contractor to an extension of the Time for Completion 

of the Works, or any Section or part thereof, the Engineer shall, after due consultation 

with the Employer and the Contractor, determine the amount of such extension and 

shall notify the Contractor accordingly, with a copy to the Employer. 

44.2 Contractor to 

Provide 

Notification and 

Detailed 

Particulars 

Provided that the Engineer is not bound to make any determination unless the 

Contractor has 

(a) within 28 days after such event has first arisen notified the Engineer with a copy to 

the Employer, and 

(b) within 28 days, or such other reasonable time as may be agreedby the Engineer, 

after such notification submitted to the Engineer detailed particulars of any extension 

of time to which he may consider himself entitled in order that such submission may 

be investigated at the time. 

44.3 Interim 

Determination of 

Extension 

Provided also that where an event has a continuing effect such that it is not practicable 

for the Contractor to submit detailed particulars within the period of 28 days referred to 

in Sub-Clause 44.2(b), he shall nevertheless be entitled to an extension of time provided 

that he has submitted to the Engineer interim particulars at intervals of not more than 

28 days and final particulars within 28 days of the end of the effects resulting from the 

event. On receipt of such interim particulars, the Engineer shall, without undue delay, 

make an interim determination of extension of time and, on receipt of the final 

particulars, the Engineer shall review all the circumstances and shall determine an 

overall extension of time in regard to the event. In both such cases the Engineer shall 

make his determination after due consultation with the Employer and the Contractor 

and shall notify the Contractor of the determination, with a copy to the Employer. No 

final review shall result in a decrease of any extension of time already determined by 

the Engineer. 
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45.1 Restriction 

on Working 

Hours 

Subject to any provision to the contrary contained in the Contract, none of the Works 

shall, save as hereinafter provided, be carried on during the night or on locally 

recognised days of rest without the consent of the Engineer, except when work is 

unavoidable or absolutely necessary for the saving of life or property or for the safety 

of the Works, in which case the Contractor shall immediately advise the Engineer. 

Provided that the provisions of this Clause shall not be applicable in the case of any 

work which it is customary to carry out by multiple shifts. 

46.1 Rate of 

Progress 

If for any reason, which does not entitle the Contractor to an extension of time, the 

rate of progress of the Works or any Section is at any time, in the opinion of the 

Engineer, too slow to comply with the Time for Completion, the Engineer shall so 

notify the Contractor who shall thereupon take such steps as are necessary, subject to 

the consent of the Engineer, to expedite progress so as tocomply with the Time for 

Completion. The Contractor shall not be entitled to any additional payment for taking 

such steps. If, as a result of any notice given by the Engineer under this Clause, the 

Contractor considers that it is necessary to do any work at night or on locally recognised 

days of rest, he shall be entitled to seek the consent of the Engineer so to do. Provided 

that if any steps, taken by the Contractor in meeting his obligations under this Clause, 

involve the Employer in additional supervision costs, such costs shall, after due 

consultation with the Employer and the Contractor, be determined by the Engineer and 

shall be recoverable from the Contractor by the Employer, and may be deducted by the 

Employer from any monies due or to become due to the Contractor and the Engineer 

shall notify the Contractor accordingly, with a copy to the Employer. 

47.1 Liquidated 

Damages for 

Delay 

If the Contractor fails to comply with the Time for Completion in accordance with 

Clause 48, for the whole of the Works or, if applicable, any Section within the relevant 

time prescribed by Clause 43, then the Contractor shall pay to the Employer the relevant 

sum stated in the Appendix to Tender as liquidated damages for such default and not as 

a penalty (which sum shall be the only monies due from the Contractor for such default) 

for every day or part of a day which shall elapse between the relevant Time for 

Completion and the date stated in a Taking-Over Certificate of the whole of the Works 

or the relevant Section, subject to the applicable limit stated in the Appendix to Tender. 

The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any monies due or to become due to the Contractor. The 

payment or deduction of such damages shall not relieve the Contractor from his 

obligation to complete the Works, or from any other of his obligations and liabilities 

Under the Contract. 

47.2 Reduction of 

Liquidated 

Damages 

If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking-Over Certificate has been issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the Works 

or of that Section shall, for any period of delay after the date stated in such Taking-Over 

Certificate, and in the absence of alternative provisions in the Contract, be reduced in 

the proportion which the value of the part so certified bears to the value of the whole of 

the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 

to the rate of liquidated damages and shall not affect the limit thereof. 

48.1 Taking-Over 

Certificate 
When the whole of the Works have been substantially completed and have satisfactorily 

passed any Tests on Completion prescribed by the Contract, the Contractor may give a 

notice to that effect to the Engineer, with a copy to the Employer, accompanied by a 
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 written undertaking to finish with due expedition any outstanding work during the 

Defects Liability Period. Such notice and undertaking shall be deemed to be a request 

by the Contractor for the Engineer to issue a Taking-Over Certificate in respect of the 

Works. The Engineer shall, within 21 days of the date of delivery of such notice, either 

issue to the Contractor, with a copy to the Employer, a Taking-Over Certificate, stating 

the date on which, in his opinion, the Works were substantially completed in accordance 

with the Contract, or give instructions in writing to the Contractor specifying all the 

work which, in the Engineer's opinion, is required to be done by the Contractor before 

the issue of such Certificate. The Engineer shall also notify the Contractor of any defects 

in the Works affecting substantial completion that may appear after such instructions 

and before completion of -Over Certificate within 21 days of completion, to the 

satisfaction of the Engineer, of the Works so specified and remedying any defects so 

notified. 

48.2 Taking Over 

of Sections or 

Parts 

Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the Contractor 

may request and the Engineer shall issue a Taking-Over Certificate in respect of: 

(a) any Section in respect of which a separate Time for Completion is provided in the 

Appendix to Tender, 

(b) any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer and, otherwise than as provided for in the Contract, 

occupied or used by the Employer, or 

(c) any part of the Permanent Works which the Employer has elected to occupy 

or use prior to completion (where such prior occupation or use is not provided for in 

the Contract or has not been agreed by the Contractor as a temporary measure) 

48.3 Substantial 

Completion of 

Parts 

If any part of the Permanent Works has been substantially completed and has 

satisfactorily passed any Tests on Completion prescribed by the Contract, the Engineer 

may issue a Taking-Over Certificate in respect of that part of the Permanent Works 

before completion of the whole of the Works and, upon the issue of such Certificate, 

the Contractor shall be deemed to have undertaken to complete with due expedition any 

outstanding work in that part of the Permanent Works during the Defects Liability 

Period. 

48.4 Surfaces 

Requiring 

Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed to 

certify completion of any ground or surfaces requiring reinstatement, unless such 

Taking-Over Certificate shall expressly so state 

49.1 Defects 

Liability Period 

In these Conditions the expression “Defects Liability Period” shall mean the defects 

liability period named in the Appendix to Tender, calculated from: 

(a) the date of completion of the Works certified by the Engineer in accordance with 

Clause 48, or 

(b) in the event of more than one certificate having been issued by the Engineer under 

Clause 48, the respective dates so certified, 

and in relation to the Defects Liability Period the expression “the Works” shall be 

construed accordingly. 

49.2 Completion of 

Outstanding 

To the intent that the Works shall, at or as soon as practicable after the expiration of the 

Defects Liability Period, be delivered to the Employer in the condition required by the 
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Work and 

Remedying 

Defects 

Contract, fair wear and tear excepted, to the satisfaction of the Engineer, the Contractor 

shall: 

(a) complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate as soon as practicable after such date, and 

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability Period or 

within 14 days after its expiration, as a result of an inspection made by or on behalf of 

the Engineer prior to its expiration, instruct the Contractor to execute. 

49.3 Cost of 

Remedying 

Defects 

All work referred to in Sub-Clause 49.2 (b) shall be executed by the Contractor at 

his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

(a) the use of materials, Plant or workmanship not in accordance with the Contract, 

(b) where the Contractor is responsible for the design of part of the Permanent works, 

any fault in such design, or 

(c) he neglect or failure on the part of the Contractor to comply with any obligation, 

expressed or implied, on the Contractor’s part under the Contract. 

If, in the opinion of the Engineer, such necessity is due to any other cause, he shall 

determine an addition to the Contract Price in accordance with Clause 52 and shall 

notify the Contractor accordingly, with a copy to the Employer 

49.4 Contractor’s 

Failure to Carry 

Out Instructions 

In case of default on the part of the Contractor in carrying out such instruction within a 

reasonable time, the Employer shall be entitled to employ and pay other persons to carry 

out the same and if such work is work which, in the opinion of the Engineer, the 

Contractor was liable to do at his own cost under the Contract, then all costs consequent 

thereon or incidental thereto shall, after due consultation with the Employer and the 

Contractor, be determined by the Engineer and shall be recoverable from the Contractor 

by the Employer, and may be deducted by the Employer from any monies due or to 

become due to the Contractor and the Engineer shall notify the Contractor accordingly, 

with a copy to the Employer. 

50.1 Contractor to 

Search 

If any defect, shrinkage or other fault in the Works appears at any time prior to the end 

of the Defects Liability Period, the Engineer may instruct the Contractor, with copy to 

the Employer, to search under the directions of the Engineer for the cause thereof. 

Unless such defect, shrinkage or other fault is one for which the Contractor is liable 

under the Contract, the Engineer shall, after due consultation with the Employer and 

the Contractor, determine the amount in respect of the costs of such search incurred by 

the Contractor, which shall be added to the Contract Price and shall notify the 

Contractor accordingly, with a copy to the Employer. If such defect, shrinkage or other 

fault is one for which the Contractor is liable, the cost of the work carried out in 

searching asaforesaid shall be borne by the Contractor and he shall in such case 

remedy such defect, shrinkage or other fault at his own cost in accordance with the 

provisions 

of Clause 49. 

 
Alterations, Additions and Omissions 

51.1 Variations The Engineer shall make any variation of the form, quality or quantity of the Works 

or any part thereof that may, in his opinion, be necessary and for that purpose, or if 

for any other reason itshall, in his opinion, be appropriate, he, with due approval of 
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 the Employer shall instruct the Contractor to do and the Contractor shall do any of the 

following: 

(a) increase or decrease the quantity of any work included in the Contract, 

(b) omit any such work (but not if the omitted work is to be carried out by the 

Employer or by another contractor), 

(c) change the character or quality or kind of any such work, 

(d) change the levels, lines, position and dimensions of any part of the Works, 

(e) execute additional work of any kind necessary for the completion of the Works, 

or 

(f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if 

any, of all such variations shall be valued in accordance with Clause 52. Provided that 

where the issue of an instruction to vary the Works is necessitated by some default of 

or breach of contract by the Contractor or for which he is responsible, any additional 

cost attributable to such default shall beborne by the Contractor. 

51.2 Instructions 

for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease in the 

quantity of any work where such increase or decrease is not the result of an instruction 

given under this Clause, but is the result of the quantities exceeding or being less than 

those stated in the Bill of Quantities. 

52.1 Valuation of 

Variations 
All variations referred to in Clause 51 and any additions to the Contract Price which are 

required to be determined in accordance with Clause 52 (for the purposes of this Clause 

referred to as “varied work”), shall be valued at the rates and prices set out in the 

Contract if, in the opinion of the Engineer, the same shall be applicable. If the Contract 

does not contain any rates or prices applicable to the varied work, the rates and prices 

in the Contract shall be used as the basis for valuation so far as may be reasonable, 

failing which, after due consultation by the Engineer with the Employer and the 

Contractor, suitable rates or prices shall be agreed upon between the Engineer and the 

Contractor. In the event of disagreement, the Engineer shall fix such rates or prices as 

are, in his opinion, appropriate and shall notify the Contractor accordingly, with a copy 

to the Employer. Until such time as rates or prices are agreed or fixed, the Engineer 

shall determine provisional rates or prices to enable on-account payments to be included 

in certificates issued in accordance with Clause 60. 

52.2 Power of 

Engineer to Fix 

Rates 

Provided that if the nature or amount of any varied work relative to the nature or amount 

of the whole of the Works or to any part thereof, is such that, in the opinion of the 

Engineer, the rate or price contained in the Contract for any item of the Works is, by 

reason of such varied work, rendered inappropriate or inapplicable, then, after due 

consultation by the Engineer with the Employer and the Contractor, a suitable rate or 

price shall be agreed upon between the Engineer and the Contractor. In the event of 

disagreement, the Engineer shall fix such other rate or price as is, in his opinion, 

appropriate and shall notify the Contractor accordingly, with a copy to the Employer. 

Until such time as rates or prices are agreed or fixed, the Engineer shall determine 
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 provisional rates or prices to enable on-account payments to be included in certificates 

issued in accordance with Clause 60. 

Provided also that no varied work instructed to be done by the Engineer pursuant to 

Clause 51 shall be valued under Sub-Clause 52.1 or under this Sub-Clause unless, 

within 14 days of the date of such instruction and, other than in the case of omitted 

work, before the commencement of the varied work, notice shall have been given either: 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a 

varied rate or price, or 

(b) by the Engineer to the Contractor of his intention to vary a rate or price. 

52.3 Variation 

exceeding 15 

Percent 

Deleted 

52.4 Daywork 
The Engineer may, if in his opinion it is necessary or desirable, issue an instruction that 

any varied work shall be executed on a daywork basis. The Contractor shall then be 

paid for such varied work under the terms set out in the daywork schedule included in 

the Contract and at the rates and prices affixed thereto by him in the Tender. 

The Contractor shall furnish to the Engineer such receipts or other vouchers as may be 

necessary to prove the amounts paid and, before ordering materials, shall submit to the 

Engineer quotations for the same for his approval. 

In respect of such of the Works executed on a daywork basis, the Contractor shall, 

during the continuance of such work, deliver each day to the Engineer an exact list in 

duplicate of the names, occupation and time of all workmen employed on such work 

and a statement, also in duplicate, showing the description and quantity of all materials 

and Contractor's Equipment used thereon or therefor other than Contractor's Equipment 

which is included in the percentage addition in accordance with such day work 

schedule. One copy of each list and statement will, if correct, or when agreed, be signed 

by the Engineer and returned to the Contractor. 

At the end of each month the Contractor shall deliver to the Engineer a priced statement 

of the labour, materials and Contractor's Equipment, except as aforesaid, used and the 

Contractor shall not be entitled to any payment unless such lists and statements have 

been fully and punctually rendered. Provided always that if the Engineer considers that 

for any reason the sending of such lists or statements by the Contractor, in accordance 

with the foregoing provision, was impracticable he shall nevertheless be entitled to 

authorise payment for such work, either as daywork, on being satisfied as to the time 

employed and the labour, materials and Contractor's Equipment used on such work, or 

at such value therefor as shall, in his opinion, be fair and reasonable. 

 
Procedure for Claims 

53.1 Notice of 

Claims 
Notwithstanding any other provision of the Contract, if the Contractor intends to claim 

for any extension of Time for Completion and/ or any additional payment pursuant to 

any Clause of these Conditions or otherwise, he shall give notice of his intention to the 

Engineer describing the event or circumstance giving rise to the claim, with a copy to 

the Employer, within 28 days after the Contractor became aware, or should have 
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 become aware, of the event or circumstance.. 

If the Contractor fails to give notice of a claim within such period of 28 days, the Time 

for Completion shall not be extended, the Contractor shall not be entitled to additional 

payment, and the Employer shall be discharged from all liability in connection with the 

claim. Otherwise, the following provisions of this Sub-Clause shall apply. The 

Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

53.2 

Contemporary 

Records 

Upon the happening of the event referred to in Sub-Clause 53.1,the Contractor shall 

keep such contemporary records as may reasonably be necessary to support any claim 

he may subsequently wish to make. Without necessarily admitting the Employer's 

liability, the Engineer shall, on receipt of a notice under Sub-Clause 53.1, inspect such 

contemporary records and may instruct the Contractor to keep any further 

contemporary records as are reasonable and may be material to the claim of which 

notice has been given. The Contractor shall permit the Engineer to inspect all records 

kept pursuant to this Sub-Clause and shall supply him with copies thereof as and when 

the Engineer so instructs. 

53.3 

Substantiation of 

Claims 

Within 42 days after the Contractor became aware (or should have become aware) of 

the event or circumstance giving rise to the claim, or within such other period as may 

be proposed by the Contractor and approved by the Engineer, the Contractor shall send 

to the Engineer a fully detailed claim which includes full supporting particulars of the 

basis of the claim and of the extension of time and/or additional payment claimed. If 

the event or circumstance giving rise to the claim has a continuing effect: 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the Engineer 

may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end of the effects 

resulting from the event or circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer. 

Within 42 days after receiving a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Engineer and approved 

by the Contractor, the Engineer shall respond with approval, or with disapproval and 

detailed comments. He may also request any necessary further particulars, but shall 

nevertheless give his response on the principles of the claim within the above defined 

time period. Within the above defined period of 42 days, the Engineer shall proceed in 

accordance with Sub-Clause 2.7 to agree or determine (i) the extension (if any) of the 

Time for Completion (before or after its expiry), and/or (ii) the additional payment (if 

any) to which the Contractor is entitled under the Contract. 

53.4 Failure to 

Comply 

If the Contractor fails to comply with any of the provisions of this Clause in respect 

of any claim which he seeks to make, his entitlement to payment in respect thereof shall 

not exceed such amount as the Engineer or any arbitrator or arbitrators appointed 

pursuant to Sub-Clause 67.3 assessing the claim considers to be verified by 

contemporary records (whether or not such records were brought to the Engineer's 

notice as required under Sub- Clauses 53.2 and 53.3). 
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53.5 Payment of 

Claims 

Each Payment Certificate shall include such additional payment for any claim as have 

been reasonably substantiated as due under the relevant provision of the Contract. 

Unless and until the particulars supplied are sufficient to substantiate the whole of the 

claim, the Contractor shall only be entitled to payment for such part of the claim as he 

has been able to substantiate. The Contractor shall be entitled to have included in 

any interim payment certified by the Engineer pursuant to Clause 60 such amount in 

respect of any claim as the Engineer, after due consultation with the Employer and the 

Contractor, may consider due to the Contractor provided that the Contractor has 

supplied sufficient particulars to enable the Engineer to determine the amount due. If 

such particulars are insufficient to substantiate the whole of the claim, the Contractor 

shall be entitled to payment in respect of such part of the claim as such particulars may 

substantiate to the satisfaction of the Engineer. The Engineer shall notify the 

Contractor of any determination made under this Sub- Clause, with a copy to the 

Employer. 

53.6 Employer’s 

Claims 

If the Employer considers himself to be entitled to any payment under any Clause of 

these Conditions or otherwise in connection with the Contract, and/or to any extension 

of the Defects Liability Period, the Employer or the Engineer shall give notice and 

particulars to the Contractor. However, notice is not required for payments due for 

electricity, water and gas, Employer’s equipment and free-issue material, or for other 

services requested by the Contractor. The notice shall be given as soon as practicable 

and no longer than 28 days after the Employer became aware, or should have become 

aware, of the event or circumstances giving rise to the claim. A notice relating to any 

extension of the Defects Liability Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim, and shall include 

substantiation of the amount and/or extension to which the Employer considers himself 

to be entitled in connection with the Contract. The Engineer shall then proceed in 

accordance with Sub-Clause 2.7 to agree or determine (i) the amount (if any) which the 

Employer is entitled to be paid by the Contractor, and/or (ii) the extension (if any) of 

the Defects Liability Period. This amount may be included as a deduction in the Contract 

Price and Payment Certificates. The Employer shall only be entitled to set off against 

or make any deduction from an amount certified in a Payment Certificate, or to 

otherwise claim against the Contractor, in accordance with this Sub-Clause. 

 
Contractor’s Equipment, Temporary Works and Materials 

54.1 Contractor’s 

Equipment, 

Temporary 

Works and 

Materials; 

Exclusive Use for 

the Works 

All Contractor’s Equipment, Temporary Works and materials provided by the 

Contractor shall, when brought on to the Site, be deemed to be exclusively intended for 

the execution of the Works and the Contractor shall not remove the same or any part 

thereof, except for the purpose of moving it from one part of the Site to another, without 

the consent of the Engineer. Provided that consent shall not be required for vehicles 

engaged in transporting any staff, labour, Contractor’s Equipment, Temporary Works, 

Plant or materials to or from the Site. 

54.2 Employer not 

Liable for Damage 

The Employer shall not at any time be liable, save as mentioned in Clauses 20 and 65, 

for the loss of or damage to any of the said Contractor's Equipment, Temporary Works 

or materials 

54.3 Customs 
The Employer will use his best endeavours in assisting the Contractor, where required, 
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Clearance in obtaining clearance through the Customs of Contractor's Equipment, materials and 

other things required for the Works. 

54.4 Re-export of 

Contractor’s 

Equipment 

In respect of any Contractor’s Equipment which the Contractor has imported for the 

purposes of the Works, the Employer will use his best endeavours to assist the 

Contractor, where required, in procuring any necessary Government consent to the re- 

export of such Contractor’s Equipment by the Contractor upon the removal thereof 

pursuant to the terms of the Contract. 

54.5 Conditions of 

Hire of 

Contractor’s 

Equipment 

With a view to securing, in the event of termination under Clause 63, the continued 

availability, for the purpose of executing the Works, of any hired Contractor’s 

Equipment, the Contractor shall not bring on to the Site any hired Contractor’s 

Equipment unless there is an agreement for the hire thereof (which agreement shall be 

deemed not to include an agreement for hire purchase) which contains a provision that 

the owner thereof will, on request in writing made by the Employer within 7 days after 

the date on which any termination has become effective, and on the Employer 

undertaking to pay all hire charges in respect thereof from such date, hire such 

Contractor’s Equipment to the Employer on the same terms in all respects as the same 

was hired to the Contractor save that the Employer shall be entitled to permit the use 

thereof by any other contractor employed by him for the purpose of executing and 

completing the Works and remedying any defects therein, under the terms of the said 

Clause 63. 

54.6 Costs for the 

Purpose of Clause 

63 

In the event of the Employer entering into any agreement for the hire of Contractor’s 

Equipment pursuant to Sub-Clause 54.5, all sums properly paid by the Employer under 

the provisions of any such agreement and all costs incurred by him (including stamp 

duties) in entering into such agreement shall be deemed, for the purpose of Clause 63, 

to be part of the cost of executing and completing the Works and the remedying of any 

defects therein. 

54.7 

Incorporation of 

Clause in 

Subcontracts 

The Contractor shall, where entering into any subcontract for the execution of any part 

of the Works, incorporate in such subcontract (by reference or otherwise) the provisions 

of this Clause in relation to Contractor's Equipment, Temporary Works or materials 

brought on to the Site by the Subcontractor. 

54.8 Approval of 

Materials not 

Implied 

The operation of this Clause shall not be deemed to imply any approval by the Engineer 

of the materials or other matters referred to therein nor shall it prevent the rejection of 

any such materials at any time by the Engineer. 

 
Measurement 

55.1 Quantities 
The quantities set out in the Bill of Quantities are the estimated quantities for the Works, 

and they are not to be taken as the actual and correct quantities of the Works to be 

executed by the Contractor in fulfilment of his obligations under the Contract. 

56.1 Work to be 

Measured 

The Engineer, shall except as otherwise stated, ascertain and determine by measurement 

the value of the Works in accordance with the Contract and the Contractor shall be paid 

that value in accordance with Clause 60. The Engineer shall, when he requires any part 

of the Works to be measured, give reasonable notice to theContractor’s authorised 

agent, who shall: 

(a) forthwith attend or send a qualified representative to assist the Engineer in making 

such measurement, and 
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(b) supply all particulars required by the Engineer. 

Should the Contractor not attend, or neglect or omit to send such representative, then 

the measurement made by the Engineer or approved by him shall be taken to be the 

correct measurement of such part of the Works. For the purpose of measuring such 

Permanent Works as are to be measured by records and drawings, the Engineer shall 

prepare records and drawings as the work proceeds and the Contractor, as and when 

called upon to do so in writing, shall, within 14 days, attend to examine and agree such 

records and drawings with the Engineer and shall sign the same when so agreed. If the 

Contractor does not attend to examine and agree such records and drawings, they shall 

be taken to be correct. If, after examination of such records and drawings, the 

Contractor does not agree the same or does not sign the same as agreed, they shall 

nevertheless be taken to be correct, unless the Contractor, within 14 days of such 

examination, lodges with the Engineer notice of the respects in which such records 

and drawings are claimed by him to be incorrect. On receipt of such notice, the 

Engineer 

shall review the records and drawings and either confirm or vary them. 

57.1 Method of 

Measurement 

The Works shall be measured net, notwithstanding any general or local custom, except 

where otherwise provided for in the Contract. 

57.2 Breakdown of 

Lump Sum Items 

For the purposes of statements submitted in accordance with Sub- Clause 60.1, the 

Contractor shall submit to the Engineer, within 28 days after the receipt of the Letter of 

Acceptance, a breakdown for each of the lump sum items contained in the Tender. Such 

breakdowns shall be subject to the approval of the Engineer. 

 
Provisional Sums 

58.1 Definition of 

“Provisional 

Sum” 

“Provisional Sum” means a sum included in the Contract and so designated in the Bill 

of Quantities for the execution of any part of the Works or for the supply of goods, 

materials, Plant or services or for contingencies, which sum may be used, in whole or 

in part, or not at all, on the instructions of the Engineer. The Contractor shall be entitled 

to only such amounts in respect of the work, supply or contingencies to which such 

Provisional Sums relate as the Engineer shall determine in accordance with this Clause. 

The Engineer shall notify the Contractor of any determination made under this Sub- 

Clause, with a copy to the Employer. 

58.2 Use of 

Provisional Sums 
In respect of every Provisional Sum the Engineer shall have authority to issue 

instructions for the execution of work or for the supply of goods, materials, Plant or 

services by: 

(a) the Contractor, in which case the Contractor shall be entitled to an amount equal 

to the value thereof determined in accordance with Clause 52, and 

(b) a nominated Subcontractor, as hereinafter defined, in which case the sum to be 

paid to the Contractor therefor shall be determined and paid in accordance with Sub-

Clause 59.4. 

58.3 Production of 

Vouchers 
The Contractor shall produce to the Engineer all quotations, invoices, vouchers and 

accounts or receipts in connection with expenditure in respect of Provisional Sums, 

except where work is valued in accordance with rates or prices set out in the Tender. 
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 Nominated Subcontractors 

59.1 Definition of 

“Nominated 

Subcontractors” 

All specialists, merchants, tradesmen and others executing any work or supplying any 

goods, materials, Plant or services for which Provisional Sums are included in the 

Contract, who may have been or be nominated or selected or approved by the Employer 

or the Engineer, and all persons to whom by virtue of the provisions of the Contract the 

Contractor is required to subcontract shall, in the execution of such work or the supply 

of such goods, materials, Plant or services, be deemed to be subcontractors to the 

Contractor and are referred to in this Contract as “nominated Subcontractors”. 

59.2 Nominated 

Subcontractors; 

Objection to 

Nomination 

The Contractor shall not be required by the Employer or the Engineer, or be deemed to 

be under any obligation, to employ any nominated Subcontractor against whom the 

Contractor may raise reasonable objection, or who declines to enter into a subcontract 

with the Contractor containing provisions: 

 

(a) that in respect of the work, goods, materials, Plant or services the subject of the 

subcontract, the nominated Subcontractor will undertake towards the Contractor such 

obligations and liabilities aswill enable the Contractor to discharge his own obligations 

and liabilities towards the Employer under the terms of the Contract and will save 

harmless and indemnify the Contractor from and against the same and from all claims, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in 

connection therewith, or arising out of or in connection with any failure to perform such 

obligations or to fulfil such liabilities, and 

(b) that the nominated Subcontractor will save harmless and indemnify the Contractor 

from and against any negligence by the nominated Subcontractor, his agents, workmen 

and servants and from and against any misuse by him or them of any Temporary Works 

provided by the Contractor for the purposes of the Contract and from all claims as 

aforesaid. 

59.3 Design 

Requirements to 

be Expressly 

Stated 

If in connection with any Provisional Sum the services to be provided include any 

matter of design or specification of any partof the Permanent Works or of any Plant to 

be incorporated therein, such requirement shall be expressly stated in the Contract and 

shall be included in any nominated Subcontract. The nominated Subcontract shall 

specify that the nominated Subcontractor providing such services will save harmless 

and indemnify the Contractor from and against the same and from all claims, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in 

connection with any failure to perform such obligations or to fulfil such liabilities. 

59.4 Payments to 

Nominated 

Subcontractors 

For all work executed or goods, materials, Plant or services supplied by any nominated 

Subcontractor, the Contractor shall be entitled to: 

(a) the actual price paid or due to be paid by the Contractor, on the instructions of the 

Engineer, and in accordance with the subcontract; 

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the Bill 

of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of Sub-Clause 

58.2, as may be determined in accordance with Clause 52; and 

in respect of all other charges and profit, a sum being a percentage rate of the actual 

price paid or due to be paid calculated, where provision has been made in the Bill of 

Quantitiesfor a rate to be set against the relevant Provisional Sum, at the rate inserted 

by the Contractor against that item or, where no such provision has been made, at the 

rate inserted by the Contractor in the Appendix to Tender and repeated where provision 
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 for such is made in a special item provided in the Bill of Quantities for such purpose 

59.5 Certification 

of Payments to 

Nominated 

Subcontractors 

Before issuing, under Clause 60, any certificate, which includes any payment in 

respect of work done or goods, materials, Plant or services supplied by any nominated 

Subcontractor, the Engineer shall be entitled to demand from the Contractor reasonable 

proof that all payments, less retentions, included in previous certificates in respect of 

the work or goods, materials, Plant or services of such nominated Subcontractor have 

been paid or discharged by the Contractor. If the Contractor fails to supply such proof 

then, unless the Contractor: 

(a) satisfies the Engineer in writing that he has reasonable cause for withholding 

or refusing to make such payments, and 

(b) produces to the Engineer reasonable proof that he has so informed such 

nominated Subcontractor in writing, 

the Employer shall be entitled to pay to such nominated Subcontractor direct, upon the 

certificate of the Engineer, all payments, less retentions, provided for in the 

nominated Subcontract, which the Contractor has failed to make to such nominated 

Subcontractor and to deduct by way of set-off the amount so paid by the Employer 

from any sums due or to become due from the Employer to the Contractor. 

Provided that, where the Engineer has certified and the Employer has paid direct as 

aforesaid, the Engineer shall, in issuing any further certificate in favour of the 

Contractor, deduct from the amount thereof the amount so paid, direct as aforesaid, but 

shall not withhold or delay the issue of the certificate itself when due to be issued under 

the terms of the Contract. 

 
Certificates and Payment 

60.1 Monthly 

Statements 

The Contractor shall submit to the Engineer after the end of each month six copies, each 

signed by the Contractor’s representative approved by the Engineer in accordance with 

Sub-Clause 15.1, of a statement, in such form as the Engineer may from time to time 

prescribe, showing the amounts to which the Contractor considers himself to be entitled 

up to the end of the month in respect of: 

(a) the value of the Permanent Works executed, 

(b) any other items in the Bill of Quantities including those for Contractor’s 

Equipment, Temporary Works, dayworks and the like, 

(c) the percentage of the invoice value of listed materials, all as stated in the Appendix 

to Tender, and Plant delivered by the Contractor on the Site for incorporation in 

the Permanent Works but not incorporated in such Works, 

(d) adjustments under Clause 70, and 

(e) any other sum to which the Contractor may be entitled under the Contract or 

otherwise 

60.2 Monthly 

Payments 

The Engineer shall, within 28 days of receiving such statement, deliver to the 

Employer an Interim Payment Certificate stating the amount of payment to the 

Contractor which the Engineer considers due and payable in respect of such statement, 

subject: 

(a) firstly, to the retention of the amount calculated by applying the Percentage of 

Retention stated in the Appendix to Tender, to the amount to which the Contractor is 
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 entitled under paragraphs (a), (b), (c) and (e) of Sub-Clause 60.1 until the amount so 

retained reaches the Limit of Retention Money stated in the Appendix to Tender, and 

(b) secondly, to the deduction, other than pursuant to Clause 47, of any sums which 

may have become due and payable by the Contractor to the Employer. 

Provided that the Engineer shall not be bound to certify any payment under this Sub- 

Clause if the net amount thereof, after all retentions and deductions, would be less than 

the Minimum Amount of Interim Payment Certificates stated in the Appendix to 

Tender. 

Notwithstanding the terms of this Clause or any other Clause of the Contract no amount 

will be certified by the Engineer for payment until the performance security, if required 

under the Contract, has been provided by the Contractor and approved by the Employer. 

60.3 Payment of 

Retention Money 

(a) Upon the issue of the Taking-Over Certificate with respect to the whole of the 

Works, one half of the Retention Money, or upon the issue of a Taking-Over Certificate 

with respect to a Section or part of the Permanent Works only such proportion thereof 

as the Engineer determines having regard to the relative value of such Section or part of 

the Permanent Works, shall be certified by the Engineer for payment to the 

Contractor. 

(b) Upon the expiration of the Defects Liability Period for the Works the other half of 

the Retention Money shall be certified by the Engineer for payment to the Contractor. 

Provided that, in the event of different Defects Liability Periods having become 

applicable to different Sections or parts of the Permanent Works pursuant to Clause48, the 

expression "expiration of the Defects Liability Period" shall, for the purposes of this 

Sub- Clause, be deemed to mean the expiration of the latest of such periods. Provided 

also that if at such time there shall remain to be executed by the Contractor any work 

instructed, pursuant to Clauses 49 and 50, in respect of the Works, the Engineer shall 

be entitled to withhold certification until completion of such work of so much of the 

balance of the Retention Money as shall, in the opinion of the Engineer, represent the 

cost of the work 

Remaining to be executed. 

60.4 Correction of 

Certificates 

The Engineer may by any Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate which shall have been issued 

by him and shall have authority, if any work is not being carried out to his satisfaction, to 

omit or reduce the value of such work in any Interim Payment Certificate. 

60.5 Statement at 

Completion 
Not later than 84 days after the issue of the Taking-Over Certificate inrespect of the whole 

of the Works, the Contractor shall submit to the Engineer six copies of Statement at 

Completion with supporting documents showing in detail, in the form approved by the 

Engineer: 

(a) the final value of all work done in accordance with the Contract up to the date 

stated in such Taking-Over Certificate, 

(b) any further sums which the Contractor considers to be due, and 

(c) an estimate of amounts which the Contractor considers will become due to him 

under the Contract. 

The estimated amounts shall be shown separately in such Statement at Completion. 

The Engineer shall certify payment in accordance with Sub-Clause 60.2. 
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60.6 Final 

Statement 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to 

 Sub-Clause 62. 1, the Contractor shall submit to the Engineer for consideration six 

copies of a draft final statement with supporting documents showing in detail, in the 

form approved by the Engineer: 

(a) the value of all work done in accordance with the Contract, and 

(b) any further sums which the Contractor considers to be due to him under the Contract 

or otherwise. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, 

the Contractor shall submit such further information as the Engineer may reasonably 

require and shall make such changes in the draft as may be agreed between them. The 

Contractor shall then prepare and submit to the Engineer the final statement as agreed 

(for the purposes of these Conditions referred to as the “Final Statement”). 

If, following discussions between the Engineer and the Contractor and any changes to 

the draft final statement which may be agreed between them, it becomes evident that 

a dispute exists, the Engineer shall deliver to the Employer an Interim Payment 

Certificate for those parts of the draft final statement, if any, which are not in dispute. The 

dispute may then be settled in accordance with Clause 67. 

60.7 Discharge 
Upon submission of the Final Statement, the Contractor shall give to the Employer, 

with a copy to the Engineer, a written discharge confirming that the total of the Final 

Statement represents full and final settlement of all monies due to the Contractor 

arising out of or in respect of the Contract. Provided that such discharge shall become 

effective only after payment due under the Final Payment Certificate issued pursuant 

to Sub-Clause 60.8 has been made and the performance security referred to in Sub- 

Clause 10.1, if any, hasbeen returned to the Contractor. 

60.8 Final 

Payment 

Certificate 

Within 28 days after receipt of the Final Statement, and the written discharge, the 

Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment 

Certificate stating: 

(a) the amount which, in the opinion of the Engineer, is finally due under the 

Contract or otherwise, and 

(b) after giving credit to the Employer for all amounts previously paid by the 

Employer and for all sums to which the Employer is entitled other than under Clause 

47, the balance, if any, due from the Employer to the Contractor or from the Contractor 

to the Employer as the case may be 

60.9 Cessation of 

Employer’s 

Liability 

The Employer shall not be liable to the Contractor for any matter or thing arising out 

of or in connection with the Contract or execution of the Works, unless the Contractor 

shall have included a claim in respect thereof in his Final Statement and (except in 

respect of matters or things arising after the issue of the Taking- Over Certificate in 

respect of the whole of the Works) in the Statement at Completion referred to in Sub- 

Clause 60.5. 
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60.10 Time for 

Payment 

The amount due to the Contractor under any Interim Payment Certificate issued 

by the Engineer pursuant to this Clause, or to any other term of the Contract, shall, 

subject to Clause 47, be paid by the Employer to the Contractor within 15 days after 

such Interim Payment Certificate has been delivered to the Employer, or, in the case of 

the Final Payment Certificate referred to in Sub-Clause 60.8, within 45 days, after 

such 

Final Payment Certificate has been delivered to the Employer. In the event of the failure of 
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 the Employer to make payment within the times stated, the Employer shall pay to the 

Contractor interest at the rate stated in the Appendix to Tender upon all sums unpaid 

from the date by which the same should have been paid. The provisions of this Sub- 

Clause are without prejudice to the Contractor's entitlement under Clause 69 or 

otherwise. 

61.1 Approval 

only by 

Defects 

Liability 

Certificate 

Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to 

constitute approval of the Works. 

62.1 Defects 

Liability 

Certificate 

The Contract shall not be considered as completed until a Defects Liability Certificate 

shall have been signed by the Engineer and delivered to the Employer, with a copy to, 

the Contractor, stating the date on which the Contractor shall have completed his 

obligations to execute and complete the Works and remedy any defects therein to the 

Engineer’s satisfaction. The Defects Liability Certificate shall be given by the Engineer 

within 28 days after the expiration of the Defects Liability Period, or, if different defects 

liability periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any works 

instructed, pursuant to Clauses 49 and 50, have been completed to the satisfaction of 

the Engineer. Provided that the issue of the Defects Liability Certificate shall not be a 

condition precedent to payment to the Contractor of the second portion of the Retention 

Money in accordance with the conditions set out in Sub-Clause 60.3. 

62.2 Unfulfilled 

Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the 

Employer shall remain liable for the fulfilment of any obligation incurred under the 

provisions of the Contract prior to the issue of the Defects Liability Certificate which 

remains unperformed at the time such Defects Liability Certificate is issued and, for 

the purposes of determining the nature and extent of any such obligation, the Contract 

shall 

be deemed to remain in force between the parties to the Contract. 
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63.1 Default of 

Contractor 

If the Contractor is deemed by law unable to pay his debts as they fall due, or enters 

into voluntary or involuntary bankruptcy, liquidation or dissolution (other than a 

voluntary liquidation for the purposes of amalgamation or reconstruction), or becomes 

insolvent, or makes an arrangement with. or assignment in favour of, his creditors, or 

agrees to carry out the Contract under a committee of inspection of his creditors, or if 

a receiver, administrator, trustee or liquidator is appointed over any substantial part of 

his assets, or if, under any law or regulation relating to reorganization, arrangement or 

readjustment of debts, proceedings are commenced against the Contractor or 

resolutions passed in connection with dissolution or liquidation or if any steps are taken 

to enforce any security interest over a substantial part of the assets of the Contractor, or 

if any act is done or event occurs with respect to the Contractor or his assets which, 

under any applicable law has a substantially similar effect to any of the foregoing acts or 

events, or if the Contractor has contravened Sub-Clause 3. 1, or has an execution levied on 

his goods, or if the Engineer certifies to the Employer, with a copy to the Contractor, 

that, in his opinion, the Contractor: 

(a) has repudiated the Contract, 

(b) without reasonable excuse has failed 

(i) to commence the Works in accordance with Sub-Clause 4 1.1 or 

(ii) to proceed with the Works, or any Section thereof, within28 days 
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 after receiving notice pursuant to Sub-Clause 46. 1, 

(c) has failed to comply with a notice issued pursuant to Sub- Clause 37.4 or an 

instruction issued pursuant to Sub-Clause 39.1 within 28 days after having received it, 

(d) despite previous warning from the Engineer, in writing, is otherwise 

persistently or flagrantly neglecting to comply with any of his obligations under the 

Contract, or 

(e) has contravened Sub-Clause 4.1, 

then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the 

Site and the Works and terminate the employment of the Contractor without thereby 

releasing the Contractor from any of his obligations or liabilities under the Contract, 

or affecting the rights and authorities conferred on the Employer or the Engineer by 

the Contract, and may himself complete the Works or may employ any other contractor 

to complete the Works. The Employer or such other contractor may use for such 

completion so much of the Contractor’s Equipment, Temporary Works and materials 

as he or they may think proper. 

63.2 Valuation at 

Date of 

Termination 

The Engineer shall, as soon as may be practicable after any such entry and termination 

by the Employer, fix and determine expart, or by or after reference to the parties or 

after such investigation or enquiries as he may think fit to make or institute, and shall 

certify: 

a) What amount (if any) had, at the time of such entry and termination, been reasonably 

earned by or would reasonably accrue to the Contractor in respect of work then 

actually done by him under the Contract, and 

(b) the value of any of the said unused or partially used materials, any Contractor’s 

Equipment and any Temporary Works. 

63.3 Payment 

after Termination 

If the Employer terminates the Contractor’s employment under this Clause, he shall 

not be liable to pay to the Contractor any further amount (including damages) in 

respect of the Contract until the expiration of the Defects Liability Period and there 

after until the costs of execution, completion and remedying of any defects, damages 

for delay in completion (if any) and all other expenses incurred by the Employer have 

been ascertained and the amount thereof certified by the Engineer. The Contractor shall 

then be entitled to receive only such sum (if any) as the Engineer may certify would 

have been payable to him upon due completion by him after deducting the said 

amount. If such amount exceeds the sum which would have been payable to the 

Contractor on due completion by him, then the Contractor shall, upon demand, pay to 

the Employer the amount of such excess and it shall be deemed a debt due by the 

Contractor to the Employer and shall be recoverable accordingly. 

63.4 Assignment 

of 

Benefit of 

Agreement 

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer within 

14 days of such entry and termination referred to in Sub-Clause 63. 1, assign to the 

Employer the benefit of any agreement for the supply of any goods materials or services 

and/or for the execution of any work for the purposes of the Contract, which the 

Contractor may have entered into. 

64.1 Urgent 

Remedial Work 

If, by reason of any accident, or failure, or other event occurring to, in, or in connection 

with the Works, or any part thereof, either during the execution of the Works, or during 
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 the Defects Liability Period, any remedial or other work is, in the opinion of the 

Engineer, urgently necessary for the safety of the Works and the Contractor is unable 

or unwilling at once to do such work, the Employer shall be entitled to employ and pay 

other persons to carry out such work as the Engineer may consider necessary. If the 

work or repair so done by the Employer is work which, in the opinion of the Engineer, 

the Contractor was liable to do at his own cost under the Contract, then all costs 

consequent thereon or incidental thereto shall, after due consultation with the Employer 

and the Contractor, be determined by the Engineer and shall be recoverable from the 

Contractor by the Employer, and may be deducted by the Employer from any monies 

due or to become due to the Contractor and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer. Provided that the Engineer shall, as soon 

after the occurrence of any such emergency as may be reasonably practicable, notify the 

Contractor thereof. 

65.1 No Liability 

forSpecial Risks 
The Contractor shall be under no liability whatsoever in consequence of any of the 

special risks referred to in Sub-Clause 65.2, whether by way of indemnity or 

otherwise, for or in respect of: 

(a) destruction of or damage to the Works, save to work condemne under the provisions 

of Clause 39 prior to the occurrence of any o the said special risks, 

(b) destruction of or damage to property, whether of the Employe or third parties, or 

injury or loss of life 

65.2 Special Risks 
The special risks are: 

(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub Clause 20.4, and 

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these relate to the 

country in which the Works are to be executed 

65.3 Damage to 

Works by Special 

Risks 

If the Works or any materials or Plant on or near or in transit to the Site, or any of the 

Contractor's Equipment, sustain destruction or damage by reason of any of the said 

special risks, the Contractor shall be entitled to payment in accordance with the 

Contract for any Permanent Works duly executed and for any materials or Plantso 

destroyed or damaged and, so far as may be required by the Engineer or as may be 

necessary for the completion of the Works, to payment for: 

(a) rectifying any such destruction or damage to the Works, and 

(b) replacing or rectifying such materials or Contractor’s Equipment, and the 

Engineer shall determine an addition to the Contract Price in accordance with 

Clause 52 (which shall in the case of the cost of replacement of Contractor's 

Equipment include the fair market value thereof as determined by the Engineer) 

and shall notify the Contractor accordingly, with a copy to the Employer. 

65.4 Projectile, 

Missile 

Destruction, damage, injury or loss of life caused by the explosion or impact, whenever 

and wherever occurring, of any mine, bomb, shell, grenade, or other projectile, missile, 

munitions, or explosive of war, shall be deemed to be a consequence of the said special 

risks. 

65.5 Increased 

Costsarising from 

Special Risks 

Save to the extent that the Contractor is entitled to payment under any other provision 

of the Contract, the Employer shall repay to the Contractor any costs of the execution 

of the Works (other than such as may be attributable to the cost of reconstructing work 

condemned under the provisions of Clause 39 prior to the occurrence of any special 
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 risk) which are howsoever attributable to or consequent on or the result of or in any 

way whatsoever connected with the said special risks, subject however to the 

provisions in this Clause hereinafter contained in regard to outbreak of war, but the 

Contractor shall, as soon as any such cost comes to his knowledge, forthwith notify the 

Engineer thereof. The Engineer shall, after due consultation with the Employer and 

the Contractor, determine the amount of the Contractor’s costs in respect thereof 

which shall be added to the Contract Price and shall notify the Contractor 

accordingly, with a copy to the 

Employer. 

65.6 Outbreak of 

War 

If, during the currency of the Contract, there is an outbreak of war, whether war is 

declared or not, in any part of the world which, whether financially or otherwise, 

materially affects the execution of the Works, the Contractor shall, unless and until the 

Contract is terminated under the provisions of this Clause, continue to use his best 

endeavours to complete the execution of the Works. Provided that the Employer shall 

be entitled, at any time after such outbreak of war, to terminate the Contract by giving 

notice to the Contractor and, upon such notice being given, the Contract shall, except 

as to the rights of the parties under this Clause and Clause 67, terminate, but without 

prejudice to the rights of either party in respect of any antecedent breach thereof. 

65.7 Removal of 

Contractor's 

Equipment on 

Termination 

If the Contract is terminated under the provisions of Sub-Clause 65.6, the Contractor 

shall, with all reasonable dispatch, remove from the Site all Contractor’s Equipment 

and shall give similar facilities to his Subcontractors to do so. 

65.8 Payment if 

Contract 

Terminated 

If the Contract is terminated as aforesaid, the Contractor shall be paid by the Employer, 

insofar as such amounts or items have not already been covered by payments on 

account made to the Contractor, for all work executed prior to the date of termination 

at the rates and prices provided in the Contract and in addition: 

(a) the amounts payable in respect of any preliminary items referred to in the Bill of 

Quantities, so far as the work or service comprised therein has been carried out or 

performed, and a proper proportion of any such items which have been partially carried 

out or performed; 

(b) the cost of materials, Plant or goods reasonably ordered for the Works which have 

been delivered to the Contractor or of which the Contractor is legally liable to accept 

delivery, such materials, Plant or goods becoming the property of the Employer upon 

such payments being made by him; 

(c) a sum being the amount of any expenditure reasonably incurred by the Contractor 

in the expectation of completing the whole of the Works insofar as such expenditure 

has not beencovered by any other payments referred to in this Sub-Clause; 

(d) any additional sum payable under the provisions of Sub-Clauses 65.3 and 65.5; 

(e) such proportion of the cost as may be reasonable, taking into account payments 

made or to be made for work executed, of removal of Contractor’s Equipment under 

Sub-Clause 65.7 and,if required by the Contractor, return thereof to the Contractor’s 

main plant yard in his country of registration or to other destination, at no greater cost; 

and 

(f) the reasonable cost of repatriation of all the Contractor’s staff and workmen 

employed on or in connection with the Works at the time of such termination. 
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Provided that against any payment due from the Employer under this Sub-Clause, the 

Employer shall be entitled to be credited with any outstanding balances due from the 

Contractor for advances in respect of Contractor's Equipment, materials and Plant and 

any other sums which, at the date of termination, were recoverable by the Employer 

from the Contractor under the terms of the Contract. Any sums payable under this Sub- 

Clause shall, after due consultation with the Employer and the Contractor, be 

determined by the Engineer who shall notify the Contractor accordingly, with a copy to 

the Employer. 

 
Release from Performance 

66.1 Payment in 

Event of Release 

from Performance 

If any circumstance outside the control of both parties arises after the issue of the Letter 

of Acceptance which renders it impossible or unlawful for either or both parties to 

fulfill his or their contractual obligations, or under the law governing the Contract the 

parties are released from further performance, then the parties shall be discharged 

from the Contract, except as to their rights under this Clause and Clause 67 and without 

prejudice to the rights of either party in respect of any antecedent breach of the 

Contract, and the sum payable by the Employer to the Contractor in respect of the 

work executed shall be the same as that which would have been payable under Clause 

65 if the Contract had 

been terminated under the provisions of Clause 65. 

67.1 Engineer’s 

Decision 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of, the Contract or the execution of the Works, whether 

during the execution of the Works or after their completion and whether before or after 

repudiation or other termination of the Contract, including any dispute as to any 

opinion, instruction, determination, certificate or valuation of the Engineer, the matter 

in dispute shall in the first place, be referred in writing to the Engineer, with a copyto 

the other party. Such reference shall state that it is made pursuant to this Clause. No 

later than the eighty-fourth day after the day on which he received such reference the 

Engineer shall give notice of his decision to the Employer and the Contractor. Such 

decision shall state that it is made pursuant to this Clause. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in 

every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every such decision of the 

Engineer unless and until the same shall be revised, as hereinafter provided, in an 

amicable settlement or an arbitral award. 

If either the Employer or the Contractor be dissatisfied with any decision of the 

Engineer, or if the Engineer fails to give notice of his decision on or before the Eighty- 

fourth day after the day on which he received the reference, then either the Employer 

or the Contractor may, on or before the seventieth day after the day on which he 

received notice of such decision, or on or before the seventieth day after the day on 

which the said period of 84 days expired, as the case may be, give notice to the other 

party, with a copy for information to the Engineer, of his intention to commence 

arbitration, as hereinafter provided, as to the matter in dispute. Such notice shall 

establish the entitlement of the party giving the same to commence arbitration, as 

hereinafter provided, as to such dispute and, subject to Sub-Clause 67.4, no arbitration 

in respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer 

and the Contractor and no notice of intention to commence arbitration as to such dispute 
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 has beengiven by either the Employer or the Contractor on or before the seventieth day 

after the day on which the parties received notice as to such decision from the Engineer, 

the said decision shall become final and binding upon the Employer and the Contractor. 

67.2 Amicable 

Settlement 
Where notice of intention to commence arbitration as to a dispute has been given in 

accordance with Sub-Clause 67.1, the parties shall attempt to settle such dispute 

amicably before the commencement of arbitration. Provided that, unless the parties 

otherwise agree, arbitration may be commenced on or after the fifty-sixth day after the 

day on which notice of intention to commence arbitration of such dispute was given, 

even if no attempt at amicable settlement thereof has been made. 

67.3 Arbitration 
Any dispute in respect of which: 

(a) the decision, if any, of the Engineer has not become final and binding 

pursuant to Sub-Clause 67. 1, and 

(b) amicable settlement has not been reached within the period stated in Sub-Clause 

67.2, 

shall be finally settled, unless otherwise specified in the Contract, under the Rules of 

Conciliation and Arbitration of the International Chamber of Commerce by one or 

more arbitrators appointed under such Rules. The said arbitrator/s shall have full 

power to open up, review and revise any decision, opinion, instruction, determination, 

certificate or valuation of the Engineer related to the dispute. 

Neither party shall be limited in the proceedings before such arbitrator/s to the evidence 

or arguments put before the Engineer for the purpose of obtaining his said decision 

pursuant to Sub- Clause 67.1. No such decision shall disqualify the Engineer from being 

called as a witness and giving evidence before the arbitrator/s on any matter whatsoever 

relevant to the dispute. 

Arbitration may be commenced prior to or after completion of the Works, provided that 

the obligations of the Employer, the Engineer and the Contractor shall not be altered by 

reason of the arbitration being conducted during the progress of the Works 

67.4 Failure to 

Complywith 

Engineer’s 

Decision 

Where neither the Employer nor the Contractor has given notice of intention to 

commence arbitration of a dispute within the period stated in Sub-Clause 67.1 and the 

related decision has become final and binding, either party may, if the other party fails 

to comply with such decision, and without prejudice to any other rights it may have, 

refer the failure to arbitration in accordance with Sub-Clause 67.3. The provisions of 

Sub-Clauses 67.1 and 67.2 shall not apply to any such reference. 

 Notices 

68.1 Notice to 

Contractor 
All certificates, notices or instructions to be given to the Contractor by the Employer 

or the Engineer under the terms of the Contract shall be sent by post, cable, telex or 

facsimile transmission to or left at the Contractor's principal place of business or such 

other address as the Contractor shall nominate for that purpose. 

68.2 Notice to 

Employer and 

Engineer 

Any notice to be given to the Employer or to the Engineer under the terms of the 

Contract shall be sent by post, cable, telex or facsimile transmission to or left at the 

respective addresses nominated for that purpose in Part II of these Conditions. 

68.3 Change of 

Address 
Either party may change a nominated address to another address in the country where 

the Works are being executed by prior notice to the other party, with a copy to the 
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 Engineer, or the Engineer may do so by prior notice to both parties. 

 
Default of Employer 

69.1 Default of 

Employer 

In the event of the Employer: 

(a) failing to pay to the Contractor the amount due under any certificate of the Engineer 

within 28 days after the expiry of the time stated in Sub-Clause 60.10, within which 

payment is to be made, subject to any deduction that the Employer is entitled to make 

under the Contract, 

(b) interfering with or obstructing or refusing any required approval to the issue of any 

such certificate, 

(c) becoming bankrupt or, being a company, going into liquidation, other than for the 

purpose of a scheme of reconstruction or amalgamation, or 

(d) giving notice to the Contractor that for unforeseen economic reasons it is impossible 

for him to continue to meet his contractual obligations, the Contractor shall be entitled 

to terminate his employment under the Contract by giving notice to the Employer, with 

a copy to the Engineer. Such termination shall take effect 14 days after the giving of the 

notice. 

69.2 Removal of 

Contractor’s 

Equipment 

Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the Contractor 

shall, notwithstanding the provisions of Sub- Clause 54.1, with all reasonable despatch, 

remove from the Site all Contractor’s Equipment brought by him thereon. 

69.3 Payment on 

Termination 
In the event of such termination the Employer shall be under the same obligations to 

the Contractor in regard to payment as if the Contract had been terminated under the 

provisions of Clause 65, but, in addition to the payments specified in Sub-Clause 65.8, 

the Employer shall pay to the Contractor the amount of any loss or damage to the 

Contractor arising out of or in connection with or by consequence of such termination. 

69.4 Contractor’s 

Entitlement to 

Suspend Work 

Without prejudice to the Contractor’s entitlement to interest under Sub-Clause 60.10 

and to terminate under Sub-Clause 69.1, the Contractor may, if the Employer fails to 

pay the Contractor the amount due under any certificate of the Engineer within 28 days 

after the expiry of the time stated in Sub-Clause 60.10 within which payment is to be 

made, subject to any deduction that the Employer is entitled to make under the Contract, 

after giving 28 days’ prior notice to the Employer, with a copy to the Engineer, suspend 

work or reduce the rate of work. If the Contractor suspends work or reduces the rate of 

work in accordance with the provisions of this Sub-Clause and thereby suffers delay or 

incurs costs the Engineer shall, after due consultation with the Employer and the 

Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify 

the Contractor accordingly, with a copy to the Employer 

69.5 Resumption 

of Work 
Where the Contractor suspends work or reduces the rate of work, having given notice 

in accordance with Sub-Clause 69.4, and the Employer subsequently pays the amount 

due, including interest pursuant to Sub-Clause 60.10, the Contractor's entitlement under 

Sub-Clause 69.1 shall, if notice of termination has not been given, lapse and the 
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 Contractor shall resume normal working as soon as is reasonably possible. 

 
Changes in Cost and Legislation 

70.1 Increase or 

Decrease of Cost 
There shall be added to or deducted from the Contract Price such sums in respect of rise 

or fall in the cost of labour and/or materials or any other matters affecting the cost of 

the execution of the Works as may be determined in accordance with Part II of these 

Conditions. 

70.2 Subsequent 

Legislation 
If, after the date 28 days prior to the latest date for submission of tenders for the Contract 

there occur in the country in which the Works are being or are to be executed changes 

to any National or State Statute, Ordinance, Decree or other Law or any regulation or 

bye-law of any local or other duly constituted authority, or the introduction of any such 

State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional 

or reduced cost to the Contractor, other than under Sub-Clause 70.1, in the execution of 

the Contract, such additional or reduced cost shall, after due consultation with the 

Employer and the Contractor, be determined by the Engineer and shall be added to or 

deducted from the Contract Price-and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer. 

 
Currency and Rates of Exchange 

71.1 Currency 

Restrictions 
If, after the date 28 days prior to the latest date for submission of tenders for the 

Contract, the Government or authorised agency of the Government of the country in 

which the Works are being or are to be executed imposes currency restrictions and/or 

transfer of currency restrictions in relation to the currency or currencies in which the 

Contract Price is to be paid, the Employer shall reimburse any loss or damage to the 

Contractor arising therefrom, without prejudice to the right of the Contractor to exercise 

any other rights or remedies to which he is entitled in such event. 

72.1 Rates of 

Exchange 
Where the Contract provides for payment in whole or in part to be made to the 

Contractor in foreign currency or currencies, such payment shall not be subject to 

variations in the rate or rates of exchange between such specified foreign currency or 

currencies and the currency of the country in which the Works are to be executed. 

72.2 Currency 

Proportions 

Where the Employer has required the Tender to be expressed in a single currency but 

with payment to be made in more than one currency and the Contractor has stated the 

proportions or amounts of other currency or currencies in which he requires payment 

to be made, the rate or rates of exchange applicable for calculating the payment of such 

proportions or amounts shall, unless otherwise stated in Part II of these Conditions, be 

those prevailing, as determined by the Central Bank of the country in which the Works 

are to be executed, on the date 28 days prior to the latest date for the submission of 

tenders for the Contract, as has been notified to the Contractor by the Employer prior 

to the submission of tenders or as provided for in the Tender. 

72.3 Currencies of 

Payment for 

Provisional Sums 

Where the Contract provides for payment in more than one currency, the proportions 

or amounts to be paid in foreign currencies in respect of Provisional Sums shall be 

determined in accordance with the principles set forth in Sub-Clauses 72.1 and 

72.2 as and when these sums are utilised in whole or in part in accordance with the 

provisions of Clauses 58 and 59. 

 
Force Majeure 
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73.1 Definition of 

Force Majeure 

In this Clause, ―Force Majeure means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. Force Majeure may include, 

but is not limited to, exceptional events or circumstances of the kind listed below, so 

long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

73.2 Notice of 

Force Majeure 

If a Party is or will be prevented from performing its substantial obligations under the 

Contract by Force Majeure, then it shall give notice to the other Party of the event or 

circumstances constituting the Force Majeure and shall specify the obligations, the 

performance of which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the relevant event or 

circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused performance of its obligations for so 

long as such Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract. 

73.3 Duty to 

Minimise Delay 

Each Party shall at all times use all reasonable endeavours to minimise any delay in the 

performance of the Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the Force 

Majeure. 

73.4 

Consequences of 

Force Majeure 

If the Contractor is prevented from performing its substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 73.2, and 

suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall 

be entitled subject to Sub- Clause 53.1 to: 

(a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 44.1, and 

(b) if the event or circumstance is of the kind described in sub- paragraphs (i) to (iv) of 
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 Sub-Clause 73.1 and, in the case of sub-paragraphs (ii) to (iv), occurs in the Country, 

payment of any such Cost, including the costs of rectifying or replacing the Works 

and/or Goods damaged or destroyed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in Sub- Clause 21.1. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 

2.7 to agree or determine these matters. 

73.5 Force 

Majeure Affecting 

Sub-Contractor 

If any Sub-Contractor is entitled under any contract or agreement relating to the Works 

to relief from force majeure on terms additional to or broader than those specified in 

this Clause, such additional or broader force majeure events or circumstances shall 

not excuse the Contractor’s non-performance or entitle him to relief under this Clause. 

73.6 Optional 

Termination, 

Payment and 

Release 

If the execution of substantially all the Works in progress is prevented for a continuous 

period of 84 days by reason of Force Majeure of which notice has been given under 

Sub-Clause 73.2, or for multiple periods which total more than 140 days due to the 

same notified Force Majeure, then either Party may give to the other Party a notice of 

termination of the Contract. In this event, the termination shall take effect 7 days after 

the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 

65.7 

Upon such termination, the Engineer shall determine the value of the work done and 

issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is stated in the 

Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) the Employer when paid 

for by the Employer, and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the Site 

and the return of these items to the Contractor’s works in his country (or to any other 

destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labour employed wholly in 

connection with the Works at the date of termination. 

73.7 Release from 

Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) arises 

which makes it impossible or unlawful for either or both Parties to fulfil its or their 

contractual obligations or which, under the law governing the Contract, entitles the 

Parties to be released from further performance of the Contract, then upon notice by 

either Party to the other Party of such event or circumstance: 

(a) the Parties shall be discharged from further performance, without prejudice to the 

rights of either Party in respect of any previous breach of the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same as would have 

been payable under Sub-Clause 73.6 if the Contract had been terminated under Sub- 

Clause 73.6. 
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National Highways Authority of India 
 

Operation and Maintenance of Grade Separator from H-7 area to port connectivity road by 

passing convent junction in the state of Andhra Pradesh on item rate (percentage) basis. 

 

SECTION III 

PART II: CONDITIONS OF PARTICULAR APPLICATION 

The Clause numbers mentioned hereinafter refer to the corresponding Clauses of the General 

Conditions of Contract – Part I (Section II) to which a Condition of Particular Application relates: 

 

Sub-Clause (a) (i) The Employer is the Visakhapatnam Port Road Company Limited (A SPV of 

National Highways Authority of India, Government of India. 

 

1.1 (ii) The Engineer is M/s. Global Infra Solutions in JV with Artefact Projects 

Ltd.,In association with MS Consultant 

Definitions  

 Add the following words at the end of sub-para (b) (v): 

 The word “Tender” is synonymous with “Bid” and the words “Appendix to 

 Tender” with “Appendix to Bid” and the words “Tender Documents” with “Bid 

 Documents” or “Bidding Documents. 

 Substitute the words “Sub-Clause 60.2 (a)” at the end of sub para (e) 

 (ii) by the words “Sub-Clause 60.4”. 

 Substitute the words “Sub-Clause 60.8” at the end of sub para (e) 

 (iv) by the words “Sub-Clause 60.11” “ 

 

 

Sub-Clause 2.1 

Engineer’s Duties 

Delete from Sub-Clause 2.1(b) the last sentence” 

Provided further that any requisite approval shall be deemed to have been given 

by the employer for any such authority exercised by the Engineer “ 
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and Authority 
With reference to Sub-Clause 2.1(b), the following provisions shall also apply: 

The Engineer shall obtain prior permission from and specific approval of the 

Employer before taking any of the following actions specified in Part I: 

(i) consenting to the subcontracting of any part of the Worksunder 

Clause 4; 

(ii) certifying additional cost determined under Clause 12; 

(iii) ordering suspension of work under Clause 40. 

(iv) issuing the Notice to commence the work under Clause 41. 

(v) determining an extension of time under Clause 44; 

(vi) issuing a variation under Clause 51 for the following: - 

(i) Variation in individual BOQ Items: 

(ii) New items (Non-BOQ items): Before issuing orders to execute 

new items of work (non BOQ items), ‘Engineer’ shall obtain 

technical approval from Employer. 

(iii) The overall variation shall be exclusive of applicable price 

adjustment, if any. 

(iv) All variation (individual items and overall variations) shall be 

approved by the Employer. 

(vii) fixing new rates or prices under Clause 52. 

Notwithstanding the obligation, as set out above, to obtain approval, if, in the 

opinion of the Engineer, an emergency occurs affecting the safety of life or of 

the Works or of adjoining property, he may, without relieving the Contractor 

of any of his duties and responsibilities under the Contract, instruct the 

Contractor to executeall such work or to do all such things as may, in the 

opinion of the Engineer, be necessary to abate or reduce the risk. The 

Contractor shall forthwith comply, despite the absence of approval of the 

Employer, with any such instruction of the Engineer. The Engineer shall 

determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 52 and shall notify the Contractor accordingly, with a 

copy to the Employer”. 

Sub-Clause 5.1 

Language and 

Law 

(a) The Contract Documents shall be drawn up in English language and 

all correspondence, drawings and documents and any written matter relating to 

the contract shall be in English only. 

(b) This Contract shall be governed and construed in accordance with the 

law in force in India. 

Sub-Clause 5.2 

Priority of 

Contract 

Documents 

Delete the documents listed as (1) to (6) and substitute as below: 

(1) the Contract Agreement 

(2) the Letter of Acceptance; 

(3) the Tender 
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(4) the Conditions of Particular Application; 

(5) the General Conditions of Contract; 

(6) the Technical Specifications; 

(7) the Drawings; 

(8) the priced Bill of quantities 

(9) any other document forming part of the Contract. 

Sub-Clause 6.6 

Drawings 

Add the following as Sub-Clause 6.6: 

The Contractor shall carry out design to the extent as specified in the Contract. 

The typical drawings have been provided in the Contract for reference. The 

Contractor shall provide design calculations and fabrication drawings for 

temporary works (such as form work, staging, centering, scaffolding, specialized 

construction, handling and launching facilities and the like), material list for 

structural fabrication as well as detailed drawings for anchorage and temporary 

support details for pre-stressing cables as well as bar bending and cutting 

schedules for reinforcement etc. shall be prepared by the Contractor at his own 

cost and forwarded in triplicate to the Engineer at least four weeks in advance of 

actual constructional requirements. The Engineer will scrutinize and return one 

copy of the same for the Contractor’s use with amendments, if any, noted in red 

ink within two weeks of submission. Such approval shall not relieve the 

Contractor of any of his responsibilities in connection with temporary works. The 

Contractor will supply four copies of the approved drawings for the Engineer’s 

use. The cost of preparing all such items of work shall be deemed to have been 

included in the respective rates/prices quoted by the Contractor in the Bill of 

Quantities. 

Sub-Clause 6.7 

As built 

Drawings 

Add the following as Sub-Clause 6.7: 

On the completion of works, the Contractor shall arrange to furnish to the 

Employer two (2) bound sets of all “As Built” drawings for every component 

of the Works at his own cost, all such copies beingon Polyester film of quality 

to be approved by the Engineer or his Representative. The Taking-Over 

Certificate of the Works, as perthe provisions of Clause 48 hereof, shall not 

be issued by the Engineer in the event of the Contractor’s failure to furnish the 

aforesaid “As Built” drawings for the entire Works. 

Sub-Clause 8.3 

Obligations 

relating to Local 

Content 

Add the following as Sub-Clause 8.3: 

The Contractor [Class I Local Supplier/ Class II Local Supplier/ Non Local 

Supplier] undertakes to ensure minimum Local Content in the Project Highway 

of at least [50%/20%] duly complying with the provisions of Department for 

Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, 

Government of India Order No. P-45021/2/2017-PP (BE- II) dated September 

16, 2020, as amended or modified till Bid Due Date and the provisions under 

Rule 144(xi) of GFR, 2017. 

Sub-Clause 11.2 

Access to Data 

Add the following as Sub-Clause 11.2: 

“Data made available by the Employer in accordance with Sub-Clause 11.1 
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 shall be deemed to include data listed elsewhere in the Contract as open for 

inspection at the address stipulated in the Appendix to Bid. 

Sub-Clause 14.1 

Programto be 

Submitted 

Substitute Sub-Clause 14.1 by the following: 

The Contractor shall within 28 (twenty eight) days of the date of receipt of the 

Letter of Acceptance, submit to the Engineer for his consent six copies of a 

programme, for the execution of the work. 

 

 

The programme shall conform and satisfy the requirement of Technical 

Specifications given at Section IV. 

 

 

Unless otherwise agreed, the programme shall generally be based on 

the programme submitted with the Bid and shall include: 

(i) A detailed method statement defining the Contractor’s methodology for 

construction backed with his proposals for construction equipment planning 

and deployment duly supported with broad output calculations and details 

of the quality control procedures proposed to be adopted, justifying his 

capability of achieving the completion of work in accordance with the 

stipulated period of completion. The method statement shall conform and 

satisfy the requirement of Technical Specifications given at Section IV. 

(ii) A bar chart showing the quantities of principal work items to be performed 

each month together with the mechanical equipment, materials and labour 

which shall be deployed on such activities. The programme shall not be 

unbalanced and shall be based on the achievement outputs calculated and 

demonstrated in the method statement submitted vide sub-para (i) above. An 

‘S’ curve illustrating anticipated cumulative turnover and the anticipated 

cumulative progress shall be superimposed upon the bar chart. 

(iii) A CPM/PERT analysis of all major activities from commencement of 

works to completion. 

(iv) A separate time based monthly programme indicating the Contractor’s 

proposals for the purchase, long term lease, or hire of equipment throughout 

the duration of the Contract. 

(v) A quality assurance plan (QAP) covering all aspects of the work to be 

adopted for this work to ensure the desired quality. Quality Assurance Plan 

(QAP) for this project shall be prepared and formulated as a summary of the 

quality related activities required meeting the terms of the Agreement and in 

accordance with IRCSP:112-201 The procedure shall conform to and satisfy 

the requirement of Clause 105 of Technical Specifications given at Section 

IV. QAP shall be submitted to the Engineer for his consent. 

If the work programme submitted by the Contractor is deemed in any way 

incomplete or unacceptable by the Engineer/Employer, the Contractor shall be 

given 15 days to revise and resubmit it to the Engineer’s satisfaction 
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Sub-Clause 14.3 

 

Cash Flow 

Estimate to be 

Submitted 

“The time within which the detailed cash flow estimate shall be submitted shall 

be 28 days.” 

Sub-Clause 15.2 

 

Language Ability of 

Contractor’s 

Representative 

Add the following as Sub-Clause 15.2: 

“If the Contractor’s authorized representative is not, in the opinion of the 

Engineer, fluent in the language specified in the Appendix to Bid, the Contractor 

shall have available on Site at all times a competent interpreter to ensure the proper 

transmission of instructions and information.” 

Sub-Clause 15.3 

Review Meetings 

and Contractor’s 

Representative 

Add the following as Sub-Clause 15.3: 

“The Contractor shall ensure that his Project Manager or Senior Site 

Representative attends all the periodic review meetings notified by the 

Engineer/Employer/Employer’s representative”. 

 

Sub-Clause 16.3 

 

Language Ability of 

Superintendence 

Staff 

Add the following as Sub-Clause 16.3: 

“A reasonable proportion of the Contractor’s superintendence staff including his 

authorized representative shall have a working knowledge of English or the 

Contractor shall have available on Site at all times a sufficient number of 

competent interpreters to ensure the proper transmission of instructions and 

information.” 

Sub-Clause 16.4 

Employment of 

Local Personnel 

Add the following as Sub-Clause 16.4: 

“The Contractor is encouraged to employ staff and labour with appropriate 

qualifications and experience from sources within India.” 

Sub-Clause 

17.2 

Notice to 

Engineer 

Add the following as Sub-Clause 17.2: 

“The Contractor shall give to the Engineer not less than 48 (forty eight) hours’ 

notice of his intention to set out or give levels for any part of the Works so that 

timely arrangement may be made for checking or issuing instructions. He shall 

indicate therein by which date the information, if any is required by him.” 

Sub-Clause 18.1 

Boreholes & 

Exploratory 

Excavations 

Substitute Sub-Clause 18.1 by the following: 

“If, at any time during the execution of the Works, the Engineer requires the 

Contractor to make boreholes or to carry out exploratory excavations in excess 

of the requirements specified elsewhere in the contract then such requirement 

shall be the subject of an instruction 

In accordance with Clause 51, unless an item or a provisional sum in respect of 

such work is included in the Bill of Quantities. 
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Sub-Clause 

19.1 

 

Safety, 

Security and 

Protection of 

Environment 

Add the following as sub-paras (d), (e) and (f) to Sub-Clause 19.1. 

 

 

(d) Ensure that all lights provided by the Contractor shall be screened so 

as not to interfere with any signal light on the railways or with any 

traffic or signal lights of any local or other authority. 

(e) Ensure that during continuance of the contract, the Contractor and his 

Sub-contractors shall abide at all timesby all existing enactments on 

environmental protection and rules made thereunder, regulations, 

notifications and bye- laws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed 

or notification that may be issued in this respect in future by the State 

or Central Government or the local authority. He shall ensure that air 

emissions, surface discharges and effluents from the Site shall not 

exceed the values, if any, indicated in the Technical Specifications 

given at Section IV and shall in no case exceed the values prescribed 

by Applicable Law. 

Salient features of some of the major laws that are 

applicable are given below: 

 

 

The Water (Prevention and Control of Pollution) Act, 1974 This 

provides for the prevention and control of water pollution and the 

maintaining and restoring ofwholesomeness of water. Pollution means 

such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any 

sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or rendersuch water harmful or injurious to public 

health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981 

This provides for prevention, control and abatement of air pollution. 

'Air Pollution' means the presence in the atmosphere of any 'air 

pollutant', which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as 

may be or tend to be injurious to human beings or other living creatures 

or plants or property or environment. 

The Environment (Protection) Act, 1986 This provides for the 

protection and improvement of environment and for matters connected 

therewith, and the prevention of hazardsto human beings, other living 

creatures, plants and property. 'Environment' includes water, air and 

land and the inter-relationship which exists among and between water, 

air and land, and human beings, other living creatures, plants, micro- 

organism and property. 

The Public Liability Insurance Act, 1991. This provides for public 
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 liability insurance for the purpose of providing immediate relief to the 

persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is 

defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government. 

Take all reasonable steps to implement the environmental mitigation 

measures provided for in the ‘Environmental Management Plan’ [Part 

1(b) of Contract Agreement] in accordance with objective, procedures, 

and other provisions set forth therein and shall not take any action which 

would prevent or interfere with such implementation. Further, he shall 

adhere to all environmental requirements of thecontract. 

Sub-Clause 20.4 

Employer’s Risks. 
Amend Sub-Clause 20.4 to read as follows: 

The Employer’s risks are 

(a) insofar as they directly affect the execution of the works in the country 

where the Permanent Works are to be executed: 

(i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 

(ii) rebellion, revolution, insurrection, or military or usurpedpower, or 

civil war; 

(iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste from the combustion of 

nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosivenuclear assembly or nuclear component 

thereof; 

(iv) pressure waves caused by aircraft or other aerial devices traveling 

at sonic or supersonic speeds; 

riot, commotion or disorder, unless solely restricted to the 

employees of the contractor or of his sub contractors and arising 

from the conduct of the works; 

(b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract. 

(c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which 

an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 
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(A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

(B) Insure against such loss or damage. 

Sub-Clause 21.1 

 

Insurance of 

Works and 

Contractor’s 

Equipment 

Add the following as sub para (d) to Sub-Clause 21.1: 

(d) The insurance shall be issued by an insurance company which has been 

determined by the Contractor to be acceptable to the Employer. 

Sub-Clause 21.2 

Scope of Cover 

Amend sub para (a) of Sub-Clause 21.2 by substituting the words “from the start 

of work at the Site” by the words “from the first working day after the 

Commencement Date”. 

Add the following as sub-para (c) to Sub-Clause 21.2 : 

It shall be the responsibility of the Contractor to notify the insurance company of 

any change in the nature and extent ofthe Works and to ensure the adequacy of 

the insurance coverage at all times during the period of the Contract. 

Sub-Clause 21.4 

Exclusions 

Amend the text of Sub-Clause 21.4 to read as follows: 

There shall be no obligation for the insurances in Sub-Clause 21.1 toinclude loss 

or damage caused by the risks listed under Sub-Clause 

20.4 sub-para (a) (i) to (iv). 

Sub-Clause 

21.5 

 

War Risk 

Insurance 

Add the following as Sub-Clause 21.5: 

If the Contractor receives instructions from the Employer to insure against War 

Risk, such insurance, if available, shall be effected, at the cost of the Employer, 

with an insurance company acceptable to the Employer and shall be in the joint 

names of the Contractor and the Employer. 

Sub-Clause 25.1 

 

Evidence and 

Terms of Insurances 

Amend Sub-Clause 25.1 by inserting the words “as soon as practicable after the 

respective insurances have been taken out but in any case” before the words “prior 

to the start of work at the Site” 

Sub-Clause 25.5 

 

Source of 

Insurance 

“The Contractor shall be entitled to place all insurance relating to the Contract 

(including, but not limited to, the insurance referred to in Clause 21, 23 and 24) 

with insurers from India, which have been determined to be acceptable to the 

Employer. 

Sub-Clause 26.2 

Inspections and 

Audit by 

Employer 

Add the following as Sub-Clause 26.2: 

The Contractor shall permit Employer or its representative to inspect the 

Contractor’s accounts and records relating to the performance of the Contract and 

to have them audited by auditors appointed by Employer. 
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Sub-Clause 29.1 

 

Interference with 

Traffic and 

Adjoining 

Properties 

In sub-para (b) of Sub-Clause 29.1 add the words “railway and any other right of 

way” after the words “private roads”. 

 

Add the following as sub-paras (c), (d) and (e) after sub-para (b) of Sub-Clause 

29.1 : 

(c) “If any equipment (floating or otherwise) belonging to or hired by the 

Contractor or any Sub-contractor or any person employed by the Contractor or 

by any Sub-contractor or any materials or things therein or therefrom sink from 

any cause whatsoever, it shall immediately be reported by the Contractor to the 

competent authorities and the Engineer or his Representative, and Contractor 

shall forthwith, at his cost raise and remove any such equipment, materials or 

things or otherwise deal with the same as the Engineer may direct. 

The fact that such sunken equipment, materials or things are insured or have 

been declared a total loss or do not represent any further value shall not 

absolve the Contractor from his obligations underthis Clause to raise and 

remove the same. 

Until such sunken equipment or materials or things have been raised and 

removed, the Contractor shall set such buoys and display at night such lights 

and do all such things for the safety as may be required by the competent 

authorities or by the Engineer’s Representative. 

In the event of the Contractor not carrying out the obligations imposed on him 

by this Clause, the Employer may cause to set buoys and display at night, lights 

on such equipment and raise and remove the same without prejudice to the right 

of the Employer to hold the Contractor liable and all expenses and 

consequences thereon and incidental thereto shall be borne by the Contractor 

and shall be recoverable from him as a debt by the Employer or may be 

deducted by the Employer from any moneys due or which may become due to 

the Contractor.” 

(d) “In case, any operation connected with traffic necessitated diversion, 

obstruction or closure of any road, railway or any other Right of Way, the 

approval of the Engineer or the Engineer’s Representative and the concerned 

authorities shall be obtained well in advance by the Contractor.” 

(e) The Contractor shall so conduct his operations as to have under 

construction no greater length or amount of work than he can carry out 

efficiently with due regard to the convenience of the public. 

The Contractor shall maintain the existing road in its normal condition suitable 

for the season of the year, from the time he commences the work on Site until 

the completion of the works. 

Within 56 days of the date of receipt of the Letter of Acceptance, the Contractor 

shall submit a programme for the approval of the Engineer describing in detail 

how he intends to pass traffic through the Works in general, and at bridge Sites in 

particular. 
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Sub-Clause 30.2 

 

Transport of 

Contractor’s 

Equipment or 

Temporary Works 

Add the following paragraph at the end of Sub-Clause 30.2: 

“If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant and equipment, materials or pre- constructed units or parts of 

units of work over roads, highways, bridges on which such oversized and 

overweight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying 

with the requirements, if any, for protection of or strengthening of the roads, 

highways or bridges shall be made by the Contractor and such expenses shall be 

deemed to be included in his Contract Price”. 

Sub-Clause 34.2 

 

Compliance with 

Labour Regulations 

Add the following as Sub-Clause 34.2 

"During continuance of the contract, the Contractor and his Sub- contractors 

shall abide at all times by all existing labour enactments and rules made 

thereunder, regulations, notifications and bye laws of State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued under 

any labour law in future either by the State or the Central Government or the 

local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention ofany of the provisions of 

any Act or rules made thereunder, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications / bye-laws / acts / rules / regulations including 

amendments, if any, on the part of the Contractor, the Employer shall also have 

right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-contractor shall in nocase shall 

be treated as the employees of the Employer at any pointof time. 

Salient features of some major Labour Laws applicable to establishments 

engaged in Construction of Civil Works are given in Annexure A-1 for reference 

purpose. 

The contractor and sub contractor shall comply with the safety and welfare 

provisions as detailed in Annexure A-II. 

Sub-Clause 35.1 

 

Returns of Labour 

and Contractors 

Equipment. 

Add the following at the end of Sub-Clause 35.1 

For Contractors Labour Regulations, refer to Sub-Clause 34.2. 

Sub-Clause 36.6 

Methodology 
Add the following as Sub-Clause 36.6 

At least 14 days in advance of his programmed commencement of each item of 
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 work, the Contractor shall furnish for the Engineer’s consent and under 

intimation to the Employer, the methodology he intends to adopt for executing 

the item, providing full details of the method of working, equipment to be 

deployed and measures to be adopted for ensuring quality of construction and 

safety. 

Sub-Clause 37.4 

Rejection 

Add the following after Sub-Clause 37.4: 

“If the contractor persistently causes testing referred to in this Clause to be 

repeated, it will be considered to be a failure on behalf of the contractor to 

comply with a notice issued pursuant to this clause by the Engineer.” 

Sub-Clause 41.1 

Commencement of 

work. 

Substitute Sub-Clause 41.1 by the following : 

“The Contractor shall commence the Works on Site within theperiod stated in 

the Appendix to Bid after receipt by him of a Notice to this effect from the 

Engineer/Employer, to be issuedwithin 90 days after singing of the agreement. 

Thereafter, the 

 

Contractor shall proceed with the Works with due expedition and without delay. 

The requirement to 'commence the works at Site' shall be fulfilled if:- 

a) a programme has been submitted in accordance with Sub- 

Clause 14.1 Conditions of Particular Application; 

b) the Contractor's authorised Representative vide Sub-Clause 

15.1 with full supporting staff are in position at Site; 

Equipment, Plant, material and labour for the work programmed for execution in 

the first two months, have been mobilised at the Site.” 

Sub-Clause 45.1 

Restriction on 

WorkingHours 

Delete Sub-Clause 45.1 and substitute: 

“Subject to any provision to the contrary contained in the Contract, the Contractor 

shall have the option to work continuously by day and by night and on locally 

recognized holidays, days of rest, provided that the contractors makes suitable 

arrangements for the same and inform the Engineer well in advance. Provided 

further that the rates and prices entered by the contractors in the Priced Bill of 

Quantities shall include all costs and charges whatsoever involved in working out 

side normal hours or holidays and on rest days. For working by night suitable light 

arrangement for sufficient illumination shall be made. 

Sub-Clause 48.5 

 

Prevention from 

Testing 

Add the following as Sub-Clause 48.5 : 

If the Contractor is prevented from carrying out the Tests on Completion 

by a cause for which the Employer or the Engineer or other Contractors employed 

by the Employer are responsible, the Employer shall be deemed to have taken 

over the Works on the date when the Tests on Completion would have been 

completed but for such prevention. The Engineer shall issue a Taking-Over 

Certificate accordingly. Provided always that the Works shall not be deemed to 

have been taken over if they are not substantially completed inaccordance with 
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 the Contract. 

If the Works are taken over under this Sub-Clause, the Contractor shall 

nevertheless carry out the Tests on Completion during theDefects Liability 

Period. The Engineer shall require the Tests to be carried out by giving 14 days’ 

notice. 

Any additional costs to which the Contractor may be put, in making the Tests on 

Completion during the Defects Liability Period, shall beadded to the Contract 

Price. 

Sub-Clause 49.5 

 

Extension of Defects 

Liability Period 

Add the following as Sub-Clause 49.5 : 

The Employer shall be entitled subject to Sub-Clause 53.6 (Employer’s Claims) 

to an extension of the Defects Liability Periodfor the Works or a Section if and 

to the extent that the Works, Section or a major item of Plant (as the case 

may be, and aftertaking over) cannot be used for the purposes for which they 

are intended by reason of a defect or damage. However, a Defects Liability 

Period shall not be extended by more than twelve months. 

Sub-Clause 51.2 

Instructions 

for 

Variations 

Delete the following sentence from Sub Clause 51.2 

“Provided that no instruction shall be required for increase or decrease in the 

quantity of any work where such increase or decreaseis not the result of an 

instruction given under this Clause, but is the result of the quantities exceeding 

or being less than those stated in the Bill of Quantities”. 

Sub-Clause 52.1 

 

Valuation of 

Variation 

Substitute the words “if, in the opinion of the Engineer, the same shall be 

applicable” in the fourth and fifth line by the following: 

“Subject to provisions of Sub Clause 52.2”. 

 

Substitute the words “the rates and prices in the Contract shall be used as the basis 

for valuation so far as may be reasonable,” in the seventh and eighth line by the 

following: 

“the rates and prices in the Contract, after application of tender premium/discount, 

shall be used as the basis for valuation so far as may be reasonable,” 

Sub-Clause 52.2 

Power of Engineer 

to Fix Rates 

Add the following paragraphs at the end of Sub-Clause 52.2: 

Provided further that no change in the rate or price for any item contained in 

the BOQ shall be considered unless the actual quantity of work executed under 

the item exceeds due to any reason the quantity set out in the BOQ by more 

than 25% and if the cost of additional quantity at the BOQ rate exceeds by 1 

per cent of initial Contract Price, the Engineer shall fix the new rate to allow 

for the change in the quantity subject to restrictions under Sub- Clause 2.1,duly 

applying tender premium/discount while fixing such rates. The new rate fixed 

by the Engineer shall be applicable only to the quantity exceeding 1.25 times 

the BOQ quantity. Provided further that no change in the rate for any item 

contained in the BOQ shall be considered in case of any decrease in the actual 
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 quantity of work executed. 

Note: Rate or price of any item contained in the BOQ is the rate given in the 

priced bill of quantities duly applying percentage 

Sub-Clause 54.5 

Conditions of Hire 

of Contractor’s 

Equipment 

Delete Sub-Clause 54.5 

Sub-Clause 54.6 

Cost for the 

purpose ofClause 

63 

Delete Sub-Clause 54.6 

Sub Clause 54.7 

Incorporation of 

Clausein 

Subcontracts 

Delete Sub-Clause 54.7 

Sub-Clause 54.9 

Contractor 

request for 

material & 

equipment. 

Add the following as Sub-Clause 54.9 : 

No material, plant or equipment would be supplied by Employer. The 

Contractor would be fully responsible for all materials, plants and equipment 

required for the construction. 

Sub-Clause 55.2 

 

Omissions of 

Quantities 

Add the following as Sub-Clause 55.2 : 

Items of the Works provided in the Bill of Quantities for which no rate or price 

has been entered in the Contract shall be considered as included in other rates and 

prices in the Contract and will not be paid for separately by the Employer. 

Sub-Clause 57.1 

Method of 

Measurementof 

Works 

Add the following paragraph at the end of Sub-Clause 57.1 : 

“The Engineer/Engineer’s Representative shall be responsible for ensuring that 

all measurements are taken as per specifications and drawings for the Works and 

are recorded in the measurement book of the Employer. The 

Engineer/Engineer’s Representative (Team Leader) should ensure that he has 

verified the measurements of not less than 50% of value in each bill and 

countersign the measurement books accordingly.” 

Clause 60 

 

 

Certificates and 

Payment 

Delete Sub-Clauses 60.1 to 60.10 and substitute by the following Sub-Clauses 

60.1 to 60.13: 
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Sub-Clause 60.1 

Monthly Statements 

“The Contractor shall submit a statement in 3 copies to the Engineer by the 7th 

day of each month, signed by the authorized representative of the Contractor, 

for the work executed up to the end of the previous month in a tabulated form, 

approved by the Engineer, showing the amounts to which the Contractor 

considers himself tobe entitled. The statement shall include the following 

items, as applicable, which shall be taken into account in the sequence listed: 

(a) the estimated value of permanent Works executed up to the end of 

the month in question determined in accordance with Sub-Clause 

56.1, at base unit rates or prices of priced bill of quantities duly 

applying percentage above/below quoted in the Financial bid on the 

total estimated amount; 

(b) the actual value certified for payment for the permanent Works 

executed up to the end of the previous month, 

(c) the estimated value of the permanent Works for the month in question, 

obtained by deducting (b) from (a); 

(d) the value of any variations executed upto the end of the month in 

question, less the amount certified in the previous Interim Payment 

Certificate, pursuant to Clause 52 and 2.1; 

(e) any credit or debit for the month in question in respect of materials 

and Plant for permanent Works under the conditions set forth in Sub- 

Clause 60.3; 

(f) amounts reflecting changes in cost and legislation, pursuant to Clause 

70; 

(g) any amount to be withheld under the retention provisions of Sub- 

Clause 60.4; 

(h) any amount to be deducted as repayment of the Advance under the 

provisions of Sub-Clause 60.6; 

(i) amounts to be deducted for all taxes in accordance with Clause 73 

thereof 

Sub-Clause 60.2 

 

 

Monthly Payments 

Within 5 days of receipt of the monthly statement from the Contractor in pursuant 

to Sub-Clause 60.1, the Engineer shall broadly determine the amount due to the 

Contractor and shall, accordingly, recommend to the Employer for release to the 

Contractor up to a maximum of 75% of net payment as part payment against the 

monthly statement, pending certificate of IPC by the Engineer. Within 2 days of 

the receipt of recommendation of the Engineer, the Employer shall make payment 

to the Contractor. 

The said statement shall be approved or amended by the Engineer in such a way 

that, in his opinion, it reflects the amount due to the Contractor in accordance with 

the Contract, after deduction, other than pursuant to Clause 47, of any sums which 

may have become due and payable by the Contractor to the Employer. In cases 

where there is a difference of opinion as to the value of any item, the Engineer’s 

view shall prevail. 

Within 21 days’ of the receipt of the monthly statement referred to in Sub-Clause 
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 60.1, the Engineer shall determine the amount due to the Contractor and shall 

deliver to the Employer and the Contractor, an Interim Payment Certificate, 

certifying the amounts due to the Contractor after adjusting the payment already 

released to the Contractor against the said statement. 

Notwithstanding the terms of this Sub-Clause or any other clause of the Contract, 

no amount will be certified by the Engineer for payment until the performance 

security has been provided by the Contractor and approved by the Employer. 

Sub-Clause 60.3 

 

Materials and Plant 

forthe Permanent 

Works 

Deleted 

Sub-Clause 60.4 

Retention Money 

A retention amounting to 5 (five) per cent of the amount due, determined in 

accordance with the procedure set out in Sub-Clause 60.1 shall be made by the 

Engineer in the first and following Interim Payment Certificates, until the 

amount so retained reaches a limit of retention money as stated in the Appendix 

to Bid. The Contractor may, at his option, replace the retention amount with an 

unconditional bank guarantee from the bank or Insurance Surety Bond from 

Insurance Company acceptable to the Employer at the following stages: 

(a) After the amount reaches half the value of the limit of Retention Money as 

stated in the appendix to bid. 

(b) After the amount reaches the maximum limit of the retention money as 

stated in the appendix to bid. 

Sub-Clause 60.5 

Paymentof 

Retention Money 

Upon the issue of the Taking-Over Certificate with respect to the whole of the 

Works, one half of the Retention Money (or Bank Guarantee/ Insurance Surety 

Bond, which replaced Retention Money) or upon the issue of a Taking-Over 

Certificate with respect to a Section or part of the Permanent Works, only such 

proportion thereof as the Engineer determines having regard to the relative 

value of such Section or part of the Permanent Works shall be certified by the 

Engineer for payment (or release of Bank Guarantee/ Insurance Surety Bond) 

to the Contractor. The Contractor may substitute the remaining retention 

money with an on-demand bank guarantee/ Insurance Surety Bond in a form 

and from a source, acceptable to the Employer. 

Upon expiration of 365 days after the Defects Liability Period of the Works or 

final payment by the employer pursuant to Sub-Clause 60.12, whichever is 

earlier, the other half of the Retention Money(or Bank Guarantee/ Insurance 

Surety Bond which replaced Retention Money) shall be certified by the Engineer 

for payment or release of bank guarantee to the Contractor. Provided that, in the 

event of different Defects Liability Periods being applicable to the different 

Sections or parts of the Permanent Works pursuant to Clause 48, the 

expression “expiration of the Defects Liability Period” shall, for the purpose of 

this Sub- Clause, be deemed to mean the expiration of the latest of such 

periods. 

Sub-Clause 60.6 
(a) The Employer will make an interest bearing advance payment (rate of 
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AdvancePayment 

interest given in Appendix to Bid) to the Contractor exclusively for the 

costs of mobilization in respect of the Works upto an amount equivalent 

to 10 (Ten) percent of the Contract Price named in the Letter of 

Acceptance in two stages as provided in Appendix to Bid. Payment of 

such advance amount will be due under separate certification by the 

Engineer after (i) execution of the Form of Agreement by the parties 

hereto; (ii) submission by the Contractor of the performance security in 

accordance with Sub-Clause 10.1; and 

(iii) submission by the Contractor of an unconditional bank guarantee in 

a form and by a bank or Insurance Surety Bond from Insurance Company 

acceptable to the Employer in amount equal to the advance payment. The 

Bank guarantee/ Insurance Surety Bond may be split into not more than 

four separate Bank Guarantees/ Insurance Surety Bond and each having 

minimum value of 2.5% of the Contract Price. Such Bank Guarantee/ 

Insurance Surety Bond shall remain effective till date of completion of 

work, until the advance payment has been repaid pursuant to sub para (c) 

below, but the amount thereof shall be progressively reduced in 

accordance with the value of bank guarantees furnished by the Contractor 

and the amount repaid by him as indicated in Interim Payment 

Certificates issued in accordance with this Clause. 

(b) In addition to the advance mentioned in sub-para (a) above, the Employer 

will pay another interest bearing advance as provided in Appendix to 

Bid against key construction equipment required for the Works as per 

agreed construction programme and brought to Site, if so requested by 

the Contractor subject to the same terms and conditions specified in 

paragraph (a) above. The maximum of such advance shall be five percent 

of the Contract Price. This advance shall be further subject to the 

condition that (i) such equipment are considered by the Engineer to be 

necessary for the Works and (ii) these equipment have been verified to 

have been brought to site. 

(c) The advance payment under sub para (a) and (b) above shall be repaid 

through percentage deductions from the interim payments certified by the 

Engineer in accordance with this Clause. Deductions shall commence in 

the next Interim Payment Certificate either following that in which the 

total of all interim payments certified to the Contractor has reached 20 

(Twenty) percent of the Contract Price less Provisional Sums or after 12 

months from the date of commencement whichever period concludes 

earlier and shall be made at the rate of 25 (Twenty Five) percent of the 

amount of all Interim Payment Certificates until such time as the advance 

payment including interest has been repaid; always provided that the 

advance payment including interest shall be completely repaid prior to 

the time when 80 percent of the Contract Price has been certified for 

payment. Provided further that repayment of advance can be made prior 

to the above schedule at the option of the Contractor. 

(d) The advance shall be used by the Contractor exclusively for mobilization 

expenditures, including the acquisition of new Construction equipments, 

in connection with the Works. All withdrawals under Mobilization 

advance and equipment advance should be effected before the period 
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 stipulated in this regard in the Appendix to Bid. Should the Contractor 

misappropriate any portion of the advance, it shall become due and 

payable immediately, and no further advance will be made to the 

Contractor thereafter. The term “misappropriate” in the above context 

would mean include, renewal of or transfer of any of the mobilization 

advance so drawn for investment outside the project account. The 

contractor will submit a utilization certificate specifying the usage of the 

sums so drawn have been put to, supported by complete documentary 

evidence within 6 months from the date of release of such advances. 

 

Sub-Clause 60.7 

 

Correction of 

Certificates 

The Engineer may by any Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate which has been issued 

by him. Further, he shall have authority, if any work is not being carried out to his 

satisfaction, to omit or reduce the value of such work in any Interim Payment 

Certificate. 

Sub-Clause 60.8 

 

Statement at 

Completion 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of 

the whole of the Works, the Contractor shall submit to the Engineer six copies 

of a Statement at Completion with supporting documents showing in detail, in 

the form approved by the Engineer:- 

(a) the final value of all work done in accordance with the Contract up to 

the date stated in such Taking-Over Certificate; 

(b) any further sums which the Contractor considers to be due to him; and 

(c) an estimate of amounts which the Contractor considers will become due 

to him under the Contract. 

Estimated amounts shall be shown separately in such Statement at Completion. 

The Engineer shall certify payment in accordance with Sub-Clause 60.2. 

Sub-Clause 60.9 

Final Statement 

Not later than 56 days after the issue of the Defects Liability Certificate 

pursuant to Sub-Clause 62.1, the Contractor shall submit to the Engineer for 

consideration six copies of a Draft Final Statement with supporting documents 

showing in detail, in the form approved by the Engineer, 

(a) the value of all work done in accordance with the Contract; and 

(b) any further sums which the Contractor considers to be due to him under 

the Contract or otherwise. 

If the Engineer disagrees with or cannot verify any part of the Draft Final 

Statement, the Contractor shall submit such further information as the Engineer 

may reasonably require and shall make such changes in the Draft Final 

Statement as may be agreed betweenthem. 

The Contractor shall then prepare and submit to the Engineer the final statement 

as agreed (for the purposes of these Conditions referred to as the “Final 

Statement”). 

If following the discussions between the Engineer and the Contractor and any 
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 changes to the Draft Final Statement which may be agreed between them, it 

becomes evident that a dispute exists, the Engineer shall deliver to the Employer 

an Interim Payment Certificate for those parts of the Draft Final Statement, if any, 

which are not in dispute. The dispute shall then be settled in accordance with 

Clause 67. The Final Statement shall be the agreed upon settlement of the dispute. 

 

Sub-Clause 60.10 

Discharge 

Upon submission of the Final Statement, the Contractor shall give to the 

Employer, with a copy to the Engineer, a written discharge confirming that the 

total of the Final Statement represents full and final settlement of all monies due 

to the Contractor arising out of or in respect of the Contract. Provided that such 

discharge shall become effective only after payment due under the Final 

Payment Certificate issued pursuant to Sub-Clause 60.11 has been made and the 

performance security referred to in Sub-Clause 10.1 has been returned to the 

Contractor. 

Sub-Clause 60.11 

Final 

Payment 

Certificate 

Within 28 days after receipt of the Final Statement, and the written discharge, 

the Engineer shall deliver to the Employer (with a copy to the Contractor) a Final 

Payment Certificate stating: 

(a) the amount which, in the opinion of the Engineer, is finally due under the 

Contract or otherwise, and 

(b) after giving credit to the Employer for all amounts previously paid by the 

Employer and for all sums to which the Employer is entitled, other than 

under Clause 47, the balance, if any, due from the Employer to the 

Contractor or from the Contractor to the Employer as the case may be. 

Sub-Clause 60.12 

Time of Payment 

and Interest 

(a) The amount due to the Contractor under any Interim Payment Certificate 

issued by the Engineer pursuant to this Clause, orto any other term of 

the Contract, shall, subject to Clause 47, be paid by the Employer to the 

Contractor as follows: 

 

(i) in the case of Interim Payment Certificates, within 42 days after the 

Contractor’s monthly statement has been submitted to the Engineer 

for certification, pursuant to Sub-Clause 60.1. Provided that if the 

Engineer’s Interim Payment Certificate has not yet been issued within 

said 42 days, the Employer shall pay the amount shown in the 

Contractor’s monthly statement and that any discrepancy shall be 

added to, or deducted from, the next payment to the Contractor; 

(ii) in the case of the Final Payment Certificate pursuant to Sub-Clause 

60.11, within 84 days after the Final Statement and written 

discharge have been submitted to the Engineer for certification; 

(b) In the event of the failure of the Employer to make payment within the 

time stated, the Employer shall pay to the Contractor interest at the rate 

stated in the Appendix to Bid upon all sums unpaid from the date by 

which the same should have been paid. The provisions of this Sub-Clause 

are without prejudice to the Contractor’s entitlement under Clause 69 or 

otherwise. 



VPRCL/NHAI Conditions of Particular Application 

III-19 

 

 

 

  

Sub-Clause 60.13 

 

Cessation of 

Employer’s 

Liability 

The Employer shall not be liable to the Contractor for any matter or thing arising 

out of or in connection with the Contract or execution of the Works, unless the 

Contractor shall have included a claim in respect thereof in his Final Statement 

and (except in respect of matters or things arising after the issue of the Taking- 

Over Certificate in respect of the whole of the Works) in the Statement at 

Completion referred to in Sub-Clause 60.8. 

Sub-Clause 62.1 

Defects 

Liability 

Certificate 

Delete the following sentence from Sub-Clause 62.1 

Provided that the issue of the Defects Liability Certificate shall not be a condition 

precedent to payment to the contractor of the second portion of the Retention 

Money in accordance with the conditions set out in Sub-Clause 60.3. 

Sub-Clause 63.1 

 

Defaultof 

Contractor 

Delete Sub-Clause 63.1 and substitute by the following:- 

The Employer shall be entitled to terminate the contract if the contractor: 

(a) fails to carry out any obligation under the contract. 

(b) without reasonable excuse fails - 

(i) to commence the works in accordance with Sub-Clause 41.1 or 

(ii) to proceed with the works, or any section thereof, within 28 days after 

received notice pursuant to Sub-Clause 46.1. 

(c) has failed to comply with a notice issued pursuant to Sub- Clause 

37.4 or an instruction issued pursuant to Sub-Clause 39.1 within 28 days 

after having received. 

(d) abandons the works or otherwise plainly demonstrates the intention not to 

continue performance of his obligation under the contract. 

(e) sub-contracts the works or assigns the contract without thespecific prior 

written permission of the Engineer. 

(f) despite previous warning from the Engineer, in writing, is otherwise 

persistently or fragrantly neglecting to comply with any of his obligations 

under the contract, 

(g) deleted. 

(h) has failed to furnish the required securities or extension thereof in terms of 

the contract. 

(i) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or 

carries on business under receiver, trustee or manager for the benefit of his 

creditors, or if any act is done or event occurs which (under applicable 

Laws) has a similar effect to any of these acts or events, 

In any of these events or circumstances, the Employer may, upon giving 14 

days notice to the contractor, terminate the contract and expel the contractor 
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 from the site. However, in the case of sub- paragraphs (i), the Employer may 

by notice terminate the contract immediately. 

The Employer’s election to terminate the contract shall not prejudice any 

other rights of the Employer, under the contract or otherwise. 

The contractor shall then leave the site and deliver any required goods, all 

contractor’s documents, and other design documents made by or for him, to 

the Engineer. However, the contractor shall use his best efforts to comply 

immediately with any reasonable instructions included in the notice (i) for the 

assignment of any sub-contract, and 

(ii) for the protection of life or property or for the safety of the works. 

After termination, the Employer may complete the Works and/or arrange for 

any other entities to do so. The Employer and these entities may then use any 

goods, contractor’s documents and other design documents made by or on 

behalf of the contractor. 

The Employer shall then give notice that the contractor’s equipment and 

temporary works will be released to the contractor at or near the site. The 

contractor shall promptly arrange their removal at the risk and cost of the 

contractor. However, if by this time the contractor has failed to make a 

payment due to the Employer, these items may be sold by the Employer in order 

to recover this payment. Any balance of the proceeds shall then be paid to the 

contractor. 

Sub-Clause 63.3 

Payment after 

Termination 

Substitute Sub-Clause 63.3 with the following : 

If the Employer terminates the Contractor’s employment under this Clause, he 

shall not be liable to pay to the Contractor any further amount in respect of 

the Contract until the Engineer shall determine the value of the work done up to 

the date of termination of contract, less payments received, less other recoveries 

due in terms of the Contract, less payment due, if any, under Clause 47, less 

taxes dueto be deducted at source as per applicable laws, less the percentage 

indicated in the Appendix to Bid to apply to the value work not completed at 

BOQ rates plus the variations already approved by the Engineer and less cost of 

remedying of any defects in the works executed by the Contractor. If the 

Engineer determines that a sum is payable to the Contractor, he will then be 

entitled to receive such sum from the Employer. If the Engineer determines that 

a sum is duefrom the Contractor and payable to the Employer, it shall be deemed 

a debt due by the Contractor to the Employer and shall be recoverable 

accordingly. 

Sub-Clause 63.5 

Invocation of the 

Bank Guarantee/ 

Insurance Surety 

Bond 

Add the following as Sub-Clause 63.5 

Without prejudice to the generality of the provisions of the Agreements, if the 

contractor unsuccessfully challenges any action of the Employer before a Court 

of Law regarding invocation of the Bank Guarantee/ Insurance Surety Bond 

furnished under the Agreement or termination ofthe Agreement and any 

interim directions are obtained against the Employer, which are subsequently 

vacated by the Court, then the contractor shall be liable to pay: 
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(a) in case of a Bank Guarantee/ Insurance Surety Bond interest @ 12% of the 

Bank Guarantee/ Insurance Surety Bond amount; or 

(b) in case of termination of the Agreement an amount equivalent to 1/2000 

per day of the contract value. 

for the intervening period starting from the date of the interim directions till the 

final disposal of the case by the Court. 

Both the parties agree that the damages in Clause (b) is a genuine pre- 

estimate of the loss suffered by the Employer. 

Sub-Clause 63.6 

Corrupt or 

Fraudulent 

Practices 

Add the following as Sub-Clause 63.6 : 

If in the judgment of the Employer, the Contractor has engaged in corrupt or 

fraudulent practices, in competing for or in executing the Contract, then the 

Employer may, after having given 14 days notice to the Contractor, terminate the 

Contractor’s employment under the Contract and expel him from the Site, and the 

provisions of Clause 63 shall apply as if such termination had been made under 

Sub- Clause 63.1 

For the purpose of this Sub-Clause : 

“Corrupt practice” means the offering, giving, receiving or soliciting of any thing 

of value to influence the action of a public official in the procurement process or 

in contract execution. 

“fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition. 

Sub-Clause 63.7 

IntegrityPact 

Contractor shall comply with the provisions of NHAI/Policy 

Guidelines/Vigilance/2020 Policy Circular No.: 5.8 dated 29.12.2020 

issued by NHAI (Employer) i.e. Model Agreement furnished herewith for 

Integrity Pact (IP) shall be part of the Contract Agreement. 

Sub-Clause 65.2 

SpecialRisks 

Substitute Sub-Clause 65.2 with the following : 

The Special Risks are the risks defined under para (a), sub-paras (i) to (iv) of 

Sub-Clause 20.4. 

Sub-Clause 67.1 

 

Disputes Resolution 

Board 

Substitute Clause 67.1 by the following: 

 

(i)  In the event of any dispute, difference or controversy of whatever nature 

howsoever arising under or out of or in relation to this Agreement (including its 

interpretation) between the Parties, and so notified in writing by either Party to 

the other Party (the “Dispute”) either Party may call upon the Authority Engineer, 

to mediate and assist the Parties in arriving at an amicable settlement thereof. 
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(ii) The Parties agree to use their best efforts for resolving all Disputes arising 

under or in respect of this Agreement promptly, equitably and in good faith, and 

further agree to provide each other with reasonable access during normal 

business hours to all non-privileged records, information and data pertaining to 

any Dispute. 

(iii) Dispute Resolution Board (DRB): 

 

Failing mediation by the Authority Engineer or without the intervention of the 

Authority Engineer, either Party may require such Dispute to be referred to the 

Dispute Resolution Board (“DRB”) in accordance with the procedure set forth in 

Schedule-S to the Contract Agreement. The decision(s) of the Dispute Resolution 

Board shall be binding on both parties who shall promptly give effect to unless 

and until the same is revised/modified, as hereinafter provided, in a 

Conciliation/Arbitral Tribunal. 

 

Note: No DRB shall be constituted for projects costing Rs.300 Crores or less 

put to tender. 

Sub-Clause 67.2 

Conciliation 

Substitute Clause 67.2 by the following: 

 

If either the Authority or the Contractor is dissatisfied with any decision of the 

DRB, and/ or if the DRB is unable to resolve the dispute, either Party may refer 

the Dispute to arbitration in accordance with the provisions of Clause 67.3 but 

before resorting to such arbitration, the parties agree to explore conciliation by the 

Conciliation Committees of Independent Experts set up by the Authority in 

accordance with the procedure decided by the panel of such experts and notified 

by the Authority on its website including its subsequent amendments. In the event 

of the conciliation proceedings being successful, the parties to the dispute would 

sign the written settlement agreement and the conciliators would authenticate the 

same. Such settlement agreement would then be binding on the parties in terms of 

Section 73 of the Arbitration Act. In case of failure of the conciliation process 

even at the level of the Conciliation Committee, either party may refer the Dispute 

to arbitration in accordance with the provisions of Clause 67.3. 

Sub-Clause 

67.3 

Arbitration 

Substitute Sub-Clause 67.3 with the following: 

Any Dispute which is not resolved amicably by conciliation as provided in Clause 

67.2 shall be finally settled by arbitration as set forth below: 

i. The Dispute shall be finally referred to Society for Affordable Resolution 

of disputes (hereinafter called as SAROD), a Society registered under Society's 

ACT 1860 vide Registration no. S/RŠ/SW1049/2013 duly represented by 

Authority and National Highways Builders Federation (NHBF). The dispute shall 

be dealt with in terms of Rules of SAROD. The detailed procedure for conducting 

Arbitration shall be governed by the Rules of SAROD and Provisions of 

Arbitration & Conciliation Act, 1996, as amended from time to time. The Dispute 

shall be governed by Substantive Law of India. 

ii. The appointment of Tribunal, Code of conduct for Arbitrators and fees 

and expenses of SAROD and Arbitral Tribunal shall also be governed by the Rules 

of SAROD as amended from time to time. 

iii. Subject to the provisions of THE LIMITATION ACT, 1963, as amended 
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 from time to time, Arbitration may be commenced during or after the Contract 

Period, provided that the obligations of Authority and the Contractor shall not be 

altered by reason of the Arbitration being conducted during the Contract Period. 

iv. The venue of Arbitration shall be New Delhi or a place selected by 

governing body of SAROD and the language for all documents and 

communications between the parties shall be English. 

v. The expenses incurred by each party in connection with the preparation, 

presentation, etc., of arbitral proceedings shall be shared by each party itself. 

67.3.2 The arbitrators shall make a reasoned award (the "Award"). Any Award 

made in any arbitration held pursuant to this Clause 67 shall be final and binding 

on the Parties as from the date it is made, and the Contractor and the Authority 

agree and undertake to carry out such Award without delay. 

67.3.3 The Contractor and the Authority agree that an Award may be enforced 

against the Contractor and/or the Authority, as the case may be, and their 

respective assets wherever situated. 

67.3.4 This Agreement and the rights and obligations of the Parties shall remain 

in full force and effect, pending the Award in any arbitration proceedings 

hereunder. Further, the parties unconditionally acknowledge and agree that 

notwithstanding any dispute between them, each party shall proceed with the 

performance of its respective obligations, pending resolution of Dispute in 

accordance with this Article. 

Sub-Clause 67.4 

Failure to Comply 

with 
Recommendation 

Deleted 

Sub-Clause 67.5 

 

Adjudication by 

Regulatory 

Authority, 

Tribunal or 

Commission 

Added Sub-Clause 67.5 by the following: 

In the event of constitution of a statutory regulatory authority, tribunal or 

commission, as the case may be, with powers to adjudicate upon disputes between 

the Contractor and the Authority, all Disputes arising after such constitution shall, 

instead of reference to arbitration under Clause 67.3, be adjudicated upon by such 

regulatory authority, tribunal or commission in accordance with the Applicable 

Law and all references to Dispute Resolution Procedure shall be construed 

accordingly. For the avoidance of doubt, the Parties hereto agree that the 

adjudication hereunder shall not be final and binding until an appeal against such 

adjudication has been decided by an appellate tribunal or court of competent 

jurisdiction, as the case may be, or no such appeal has been preferred within the 

time specified in the Applicable Law. 

Sub-Clause 68.2 

 

Notice to 

Employer and 

Engineer 

For the purposes of this Sub-clause, the addresses are those specified in the 

Appendix to Bid. 

Clause 69 

 

Default of 

Employer 

In Sub-Clause 69.1, 69.4, and 69.5, substitute “Sub-Clause 60.10” for “Sub- 

Clause 60.12. 
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Sub-Clause 69.1 

 

Default of 

Employer 

In Sub-Clause 69.1 (a), substitute the words “28 days” with “56days”. 

In the last para, substitute the words “14 days” with “28 days”. 

Sub-Clause 69.2 

 

Removal of 

Contractor’s 

Equipments 

In Sub-Clause 69.2, substitute the words “14 days” with “28 days”. 

Sub-Clause 69.3 

Payment on 

Termination 

In Sub-Clause 69.3, delete the text from “, but in addition to the 

payments specified. ” to the end of the Sub-Clause. 

Clause 70 

 

Changes in Cost 

and Legislation 

Deleted 

Sub-Clause 

70.1 

Price 

Adjustment 

Sub-Clauses 70.1 substitute with the following: 

 

The amounts payable to the Contractor and valued at base rates and prices in the 

Interim Payment Certificates issued by the Engineer, pursuant to Sub-Clause 

60.1, shall be adjusted in respect of the rise or fall in the index cost for labour, 

Contractor’s Equipment, Plant, materials, and other inputs to the Works, by the 

addition or subtraction of the amounts determined by the formulae prescribed in 

this Clause. Provided no price adjustment on any account will be admissible, if 

original Contract duration is 18 months or less. 

Sub-Clause 70.2 

 

Other Changes in 

Cost 

Sub-Clauses 70.2 and substitute with the following: 

To the extent that full compensation for any rise or fall in costs to the Contractor 

is not covered by the provisions of this or other Clauses in the Contract, the unit 

rates and prices included in the Contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall of costs. 

Sub-Clause 

70.3 

 

Price 

Adjustment 

Formulae 

Contract Price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 

and procedures as per formula given below. The amount certified in each 

payment certificate is adjusted by applying the respective price adjustment factor 

to the payment amounts due: 

(a) Price adjustment shall apply only for work carried out within the stipulated 

time or extensions granted by the Employer and shall not apply to work 

carried out beyond the stipulated time; price adjustment for extensions for 

reasons attributable to the Contractor, shall be paid in accordance with Sub-

Clause 70.5; 

Price adjustment shall be calculated as per the formula given below: 
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(b)  Following expressions and meanings are assigned to the value of the work 

done during each month: 

R = Total value of work done during the month. It would include the 

value of materials on which secured advance has been granted, if 

any during the month less the value of materials in respect of which 

the secured advance has been recovered, if any during the month. 

This will exclude cost of work on items for which rates were fixed 

under variations Clause 51 and 52 for which the escalation will be 

regulated as mutually agreed at the time of fixation of rate. 

(i) Adjustment for Labour Component 

            Price adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the following formula: 

VL =    0.85 x Pl/100 x R x (Li - Lo)/Lo 

VL = increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

Lo =   the   average   consumer   price   index   for   industrial 

workers for the place as defined in the Appendix to Bid, in the previous month 

prior to the closing date of submission of bids as published by Labour Bureau, 

Ministry of Labour*, Government of India. 

Li = The average consumer price index for industrial workers for the place as 

defined in the Appendix to Bid, in the previous month prior to the last day of the 

period to which a particular Interim Payment Certificate is related as published 

by Labour Bureau, Ministry of Labour*, Government of India. 

Pl =    Percentage of labour component of the work. 

Note: For the application of this Clause, index of Industrial Workers has been 

chosen to represent the labour component. 

(a) Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the 

Contractor shall be paid in accordance with the following formula. 

Vc = 0.85 x Pc/100 x Rx (Ci - Co)/Co 

Vc =Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for cement 

Co = The all India average wholesale price index for Grey cement in the previous 

month prior to the closing date of submission of bids as published by the Ministry 

of Commerce & Industry, Government of India. 

Ci = The all India average wholesale price index for Grey cement in the previous 

month prior to the last day of the period to which a particular Interim Payment 

Certificate is related, as published by Ministry of Commerce & Industry, 

Government of India. 

Pc = Percentage of cement component of the work 

(i) Adjustment for steel component 



VPRCL/NHAI Conditions of Particular Application 

III-26 

 

 

Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x Rx (Si - So)/So 

Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

So = The all India average wholesale price index for steel (Rebars) in the previous 

month prior to the closing date of submission of bids as published by the Ministry 

of Commerce & Industry, Government of India. 

Si = The all India average wholesale price index for steel (Rebars) in the previous 

month prior to the last day of the period to which a particular Interim Payment 

Certificate is related as published by the Ministry of Commerce & Industry, 

Government of India. 

Ps = Percentage of steel component of the work 

Note: For the application of this Clause, index of Rebars has been chosen to 

represent steel component. 

(iv) Adjustment for Plant and machinery and spares component 

Price adjustment for increase or decrease in the cost of Plant and machinery 

spares procured by the Contractor shall be paid in accordance with the following 

formula: 

Vp = 0.85 x Pp/100 x Rx (Pi - Po)/Po 

Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for Plant and machinery spares 

Po = The all India average wholesale price index for Construction machinery in 

the previous month prior to the closing date of submission of bids as published by 

the Ministry of Commerce & Industry, Government of India. 

Pi = The all India average wholesale price index for Construction machinery in 

the previous month prior to the last day of the period to which a particular Interim 

Payment Certificate is related as published by the Ministry of Commerce & 

Industry, Government of India. 

Pp = Percentage of Plant and machinery spares component of the work 

Note: For the application of this Clause, index of Construction machinery has 

been chosen to represent the Plant and Machinery spares component. 

(v) Adjustment for Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb = 0.85 × Pb/100 × R× (Bi− BO)/Bo 

Vb = increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for bitumen: 

BO = the average official retail price of bitumen at the nearest refinery for the 

place as defined in Appendix to Bid, in the previous month prior to the date of 

submission of Bids. 
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Bi= the average official retail price of bitumen at nearest refinery for the place as 

defined in Appendix to Bid, in the previous month prior to the last day of the 

period to which a particular Interim Payment Certificate is related. 

Pb =    Percentage of bitumen component of the work. 

(iv) Adjustment for Fuel and Lubricants (POL) 

Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula: 

Vf = 0.85 x Pf/100 x Rx (Fi - Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

Fo = The average official retail price of High Speed Diesel (HSD) oil at the 

existing consumer pumps of IOC for the place defined in the Appendix to Bid in 

the previous month prior to date of submission of bids. 

Fi = The average official retail price of HSD at the existing consumer pumps of 

IOC for the place defined in the Appendix to Bid in the previous month prior to 

the last day of the period to which a particular Interim Payment Certificate is 

related 

Pf = Percentage of fuel and lubricants component of the work. 

Note: For the application of this clause, the price of High Speed Diesel oil at the 

IOC pumps has been chosen to represent fuel and lubricants component. 

* Based price index for Industrial Workers to be published by Labour Bureau, 

Ministry of Labour, Govt. of India be checked. 

(iv) Adjustment for Other Local Materials 

Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, bitumen, plant spares and POL procured by the Contractor shall be 

paid in accordance with the following formula: 

Vm = 0.85 x Pm/100 x Rx (Mi - Mo)/Mo 

Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than cement, steel, 

bitumen, plant spares and POL. 

Mo = The all India average wholesale price index (all commodities) in the 

previous month prior to date of submission of bids, as published by the Ministry 

of Commerce & Industry, Government of India. 

Mi = The all India average wholesale price index (all commodities) in the 

previous month prior to the last day of the period to which a particular Interim 

Payment Certificate is related as published by the Ministry of Commerce & 

Industry, Government of India. 

Pm = Percentage of local material component (other than cement, steel, 

bitumen, plant spares and POL) of the work. 

 

 (viii) The following percentages will govern the price adjustment of the 

contract: 



VPRCL/NHAI Conditions of Particular Application 

III-28 

 

 

 

1 Labour – Pl 20 % 

2. Plant and Machinery and Spares - PP 20 % 

3. POL - Pf 10 % 

4. Bitumen- Pb      x % 

5. Cement - Pc      y % 

6. Steel – Ps      z % 
 

        7. Other materials - Pm                          50-(x+y+z)% 

Total 100 % 

(Note: x, y, z are the actual percentage of material of bitumen, cement and steel 

respectively used for execution of work as per the Interim Payment Certificate 

for the month.) 

Sub-Clause 70.4 

 

Base, Current and 

Provisional Indices 

The base cost indices or prices shall be those prevailing in the previous month 

prior to the closing date for submission of bids. Current indices or prices shall 

be those prevailing in the previous month to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

provisional indices as determined by the Engineer will be used, subject to 

subsequent correction of the amounts paid to the Contractor when the applicable 

indices become available. 

Sub-Clause 

70.5 

Limit of 

Price 

Adjustment 

Provided that, in determining all such price adjustment in accordance with the 

aforesaid Sub-Clauses: 

(a) No account will be taken of any amount by which any cost incurred by the 

Contractor has been increased by default or negligence of the contractor. 

(b) If the contractor fails to complete the work within time for completion 

prescribed under Clause 43.1, the adjustment of prices thereafter until the 

completion of the works shall be made using either the indices or prices 

relating to prescribed time for completion, or the current indices or prices, 

whichever is more favourable to the Employer, provided that if an 

extension of time is granted pursuant to Sub-Clause 44.1, the above position 

shall apply to the adjustments made after expiry of such extension of time. 

Sub-Clause 70.6 

 

Subsequent 

Legislation 

If, after the date 28 days prior to the latest date for submission of tenders for 

the Contract, there occur changes to any National or State Statute, Ordinance, 

Decree or other Law or any regulation or bye-law of any local or other duly 

constituted authority, or the introduction of any such State Statute, Ordinance, 

Decree, Law, regulation or bye-law which causes additional or reduced cost to 

the Contractor, other than under the preceding Sub-Clauses of this Clause, in 

the execution of the Contract, such additional or reduced cost shall, after due 

consultation with the Employer and the Contractor, be determined by the 

Engineer and shall be added to or deducted from the Contract Price and the 

Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

Notwithstanding the foregoing, such additional or reduced cost, shall not be 

separately paid or credited if the same shall already have taken into account in 

the indexing of any inputs to the Price Adjustment Formulae in accordance with 

the provisions of Sub-Clause (1) to (5) of this Clause. 
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Sub-Clause 71.1 

Currency 

Restrictions 

 

 

Delete Sub-Clause 71.1 

Sub-Clause 

72.1 

Rates of 

Exchange 

 

Delete Sub-Clause 72.1 

Sub-Clause 72.2 

Currency 

Proportions 

 

Delete Sub-Clause 72.2 

Sub-Clause 72.3 

Currencies of 

Payment for 

Provisional Sums 

 

Delete Sub-Clause 72.3 

Sub-Clause 

73.1 

 

Foreign 

Taxation 

Additional Clauses 

The prices bid by the Contractor shall include all taxes, duties, and other 

charges imposed outside the Employer’s country on the production, 

manufacture, sale, and transport of the Contractor’s Equipment, Plant, materials, 

and supplies to be used on or furnished under the Contract, and on the services 

performed under the Contract. 

Sub-Clause 

73.2 
The prices bid by the Contractor shall include all customs duties, import duties, 

business taxes, and income and other taxes local/state govt., octroi, royalty etc., 

Local 

Taxation 

that may be levied in accordance with the laws and regulations being in force on 

the date 28 days prior to the latest date for submission of bids in the Employer’s 

country on the Contractor’s Equipment, Plant, materials, and supplies 

(permanent, temporary, and consumable) acquired for the purpose of the 

Contract and on the services performed under the Contract. Nothing in the 

Contract shall relieve the Contractor from his responsibility to pay any tax that 

may be levied in the Employer’s country on profits made by him in respect of 

the Contract. All taxes shall be deducted from Contractor’s payment as per 

relevant legislation. 

Sub-Clause 73.3 

 

Personal Income 

Tax 

The Contractor’s staff and labour will be liable to pay personal income tax in the 

Employer’s country in respect of such of their salaries and wages as are 

chargeable under the laws and regulations for the time being in force, and the 

Contractor shall perform such duties in regard to such deductions thereof as may 

be imposed on him by such laws and regulations. 

Sub-Clause 73.4 

 

Advance 

Deduction of 

Taxes 

Advance deduction of taxes shall be made from each Interim Payment Certificate 

in accordance with the relevant provisions of all prevailing Acts and Regulations. 
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Sub-Clause 73.5 

Customs and 

Security 

Requirements 

The Contractor shall comply with all regulations for the time being imposed by 

the Customs and Port Security Authorities in respect of the passage of plant, 

vehicles, materials, and personnel through Customs barriers. 

Clause 74 Joint 

Venture 

a) Deleted. 

Sub-Clause 75.1 

 

Termination of 

Contract for 

Employer’s 

Convenience 

The Employer shall be entitled to terminate this Contract at any time for the 

Employer’s convenience after giving 56 days’ prior notice to the Contractor, 

with a copy to the Engineer. In the event of such termination, the Contractor 

a) shall proceed as provided in Sub-Clause 65.7; and 

b) shall be paid by the Employer as provided in Sub-Clause65.8. 

Sub-Clause 76.1 

Details to be 

Confidential 

The Contractor shall treat the details of the Contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and shall 

not publish or disclose the same or any particulars thereof in any trade or 

technical paper or elsewhere without the previous consent in writing of the 

Employer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract, the same shall be referred to the 

Employer whose determination shall be final. 

Sub-Clause 77.1 

 

Contractor’s 

Temporary 

Moorings 

Should the Contractor for the purpose of the Contract desire to provide 

temporary mooring for his craft and floating plant, he will be allowed to do so 

in positions and manners approved by the Engineer. The Contractor shall not 

lay such moorings so as to interfere with traffic in the waterways and such 

moorings shall be removed if and when required by the Engineer and/or the 

Employer. 

Sub-Clause 78.1 The Contractor shall provide and maintain upon the Works and the Site, 

 

Life-saving 

Appliances and 

First-aid equipment 

sufficient, proper and efficient life-saving appliances and first-aid equipment 

to the approval of the Engineer. The appliances and equipment shall be 

available for use at all timesduring the Contract Period. 

Sub-Clause 

79.1 

Drawings 

and 

Photographs 

of theWorks 

The Contractor shall not disclose details of drawings furnished to him without 

the prior approval of the Engineer in writing. No photograph of the Works or 

any part thereof or equipment employed thereon shall be taken or permitted by 

the Contractor tobe taken by any of his employees or any employees of his Sub- 

contractors without the prior approval of the Engineer in writing and no such 

photographs shall be published or otherwise circulated without the approval of 

the Engineer in writing. 

Sub-Clause 80.1 

 

The 

Apprentices 

Act,1961 

The Contractor shall duly comply with the provisions of the Apprentices Act, 

1961, the rules made there under and the orders that may be issued from time to 

time under the said Act and the said Rules and on his failure or neglect to do so, 

he shall be subject to all liabilities and penalties provided by the said Act and 

the said Rules. 
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Sub-Clause 81.1 

 

Inspection of 

work and Review 

of progress by 

Employer. 

The Employer or his representative may inspect and review the progress of 

works and may issue appropriate directions to the Engineer for taking necessary 

action. The Employer or his representative may also test check the quality and 

quantity of the materials brought to the site for incorporating in the permanent 

works and may also test check the quantity, quality and workmanship of the 

Work executed in the presence of the representatives of the Engineer and the 

Contractor. 

Sub-Clause 81.2 

 

Performance 

Appraisal. 

The Employer or his representative shall carry out the performance appraisal of 

the Contractor through the Engineer in the format prescribed by the Employer. 

Sub-Clause 82.1 

Use of explosives 

The Contractor shall not use explosives unless the use of explosives is so 

provided or ordered or authorized. The use of controlled blasting with blasting 

nets shall be permitted wherever so required in the opinion of the Engineer. The 

blasting nets shall be strong enough to withstand the impact of the blasted 

material and shall be got approved by the Engineer. The Contractor shall comply 

with the requirements of the following Sub-Clauses besides the law of the land 

as applicable. 

Sub-Clause 82.2 

 

Precautions for the 

use of explosives. 

The Contractor shall at all times take every possible precaution and shall comply 

with appropriate laws and regulations relating to the importation, handling, 

transportation, storage and use of explosives and shall, at all times when engaged 

in blasting operations, post sufficient warning flagmen, to the full satisfaction 

of the Engineer. 

Sub-Clause 

82.3 

 

Permission for 

use of 

explosives. 

The Contractor shall at all times make full liaison with and inform well in 

advance and obtain such permission as is required from all Government 

Authorities, public bodies and private parties whatsoever concerned or affected 

or likely to be concerned or affected by blasting operations. 

Sub-Clause 82.4 

 

Storage of 

explosives 

The Contractor shall pay all license fees and charges, which may be, required for 

storage of explosives or in respect of any other matter whatsoever. 

Sub-Clause 82.5 

 

Road closure during 

Blasting 

Operations 

The road shall be closed for traffic during blasting and clearing operations for 

judiciously enough time till the road is fully cleared of all the blasted material. 

The blasting operations shall be fully coordinated with the Engineer, NHAI, 

Military, Police and Civil Authorities etc. 
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Sub-Clause 83.1 

 

Noise and 

Disturbance 

All Works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify and keep indemnified the Employer from and 

against any liability for damages on account of noise or other disturbance created 

while or in carrying out the Works and from and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in regard or in 

relation to such liability. The precautions for safeguarding the Environment shall 

be the responsibility of the Contractor and to be complied in accordance with 

Clause 111 of Technical Specifications of MORTH “SPECIFICATIONS FOR 

ROAD AND BRIDGE WORKS” (FIFTHREVISION 2013) 

Sub-Clause 

 

84.1 

Pollution. 

Subject and without prejudice to any other provision of the Contract and the law 

of the land and its obligations as applicable, the Contractor shall take all 

reasonable precautions. 

a) in connection with rivers, streams, waterways, drains, water- courses, lakes, 

reservoirs and the like to prevent: 

i) Silting; 

ii) Erosion of their beds or banks; and 

iii) Pollution of the water so as to affect adversely the qualityor appearance 

thereof or cause injury or death to animal and plant life. 

b) in connection with underground water resources including percolating 

water to prevent: 

i) any interference with the supply to or obstruction from such sources; 

and 

ii) pollution of the water so as to affect adversely the quality thereof. 

Clause 85.1 

Maintenance of 

Right of Way 

Throughout the period of the Contract, the Contractor shall at all times maintain 

public vehicular access along the right-of-way and    from the right-of-way to all 

public and private access and land, as exists immediately prior to his 

commencement of the Works. 

The Contractor may on written request to the Engineer, (including a drawing, 

programme and specification), be given approval to operate: 

a) a road diversion suitable for the road traffic of suitable width, or 

b) traffic on a one way system using manual co-ordinated direction control or 

automatic traffic lights having a secure source of power. 

Applications for approval shall show every detail of the proposals including road 

construction (cross section including pavement and surfacing, and profile and 

drainage), road signing, communication between the ends of the controlled 

section lighting and proposed period of operation. 

One-way systems shall be provided with adequate sign posting and the 

Contractor shall limit delays to any traffic to the minimum and with the approval 

of the Engineer. The traveling public shall be notified by signs, of exceptional 

delay well in advance of the site of delay, as required by the Engineer. 

(Note applicable to all relevant clauses above; It is clarified that BOQ Rate/ 

Rate or price of any item contained in the BOQ referred in the above clauses 

is the rate given in the priced bill of quantities duly applying percentage 
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above/below quoted in the Financial bid on the total estimated amount). 

Clause 85.2 

 

Video Recording 

During the execution of Works, the Contractor at its own cost shall provide to the 

Authority for every calendar quarter, a video recording, which will be compiled 

into a 3 (three)-hour compact disc or digital video disc, as the case may be, 

covering the status and progress of Works in that quarter. The video recording 

shall be provided to the Authority no later than 15 (fifteen) days after the close of 

each quarter after the Appointed Date. 

In addition, the Contractor shall carry out such drone videography (on monthly 

basis) in the presence of Engineer. The video of last month and the current month 

running side by side shall be uploaded on Data Lake 

(https://datalakeg.nhai.gov.in/nhai) for easily capturing various developments 

during the month. Engineer shall ensure that the features and quality of drone 

video is acceptable and video is not distorted/tampered with. 

Engineer shall analyse these drone videos and give their comments in its digital 

MPRs covering interalia but not limited to the encumbrances/lands not available, 

sites of variation demands, progress of project, mobilisation of plant & equipment, 

mobilisation of camp sites, progress on rectification of NCRs etc along with the 

proposed action plan. Project Director of Employer shall crosscheck drone videos 

during the monthly physical inspections and notify the discrepancies noticed, if 

any, between drone video, on Engineer comments and ground reality. The 

discrepancies shall be examined and addressed through joint site inspections. 

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried 

out twice in a year on completed project. 

 

In addition, PDs/ ROs can also undertake need-based drone videography as and 

when required.  

As the drone videos/ reports will be permanent record on Data Lake and will be 

used as evidences during dispute resolution process before Arbitral Tribunals/ 

Courts including Supreme Court, the drone video shall be carried out carefully 

and correctly without distortions/ tampering by all parties concerned. 
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Annexure-AI 

 

Salient features of some major Labour Laws applicable to establishments engaged in 

Construction of Civil Works 

(i) Workmen Compensation Act, 1923 

The Act provides for compensation in case of injury by accident arising out of and during 

the course of employment. 

(ii) Payment of Gratuity Act, 1972 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on 

separation if an employee has completed 5 years service or more or on death at the rate of 

15 days wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

(iii) Employees’ PF and Miscellaneous Provisions Act, 1952 

The Act provides for monthly contributions by the employer plus workers @10 % or 8.33 

%. The benefits payable under the Act are: 

(a) Pension or family pension on retirement or death as the case may be. 

(b) Deposit linked insurance on the death in harness of the worker. 

(c) Payment of PF accumulation on retirement/death etc. 

(iv) Maternity Benefit Act, 1951 

The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act, 1970 

The Act provides for certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required to be provided by 

the Principal Employer by Law. The principal employer is required to take Certificate of 

Registration and the Contractor is required to take a License from the designated Officer. The 

Act is applicable to the establishments or Contractor of principal employer if they employ 20 

or more contract labour. 

(vi) Minimum Wages Act, 1948 

The employer is supposed to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of Buildings, Roads, Runways are scheduled employment. 

(vii) Payment of Wages Act, 1936 

It lays down as to by what date the wages are to be paid, when it will be paid and what 

deductions can be made from the wages of the workers. 

(viii) Equal Remuneration Act, 1979 

The Act provides for payment of equal wages for work of equal nature to Male and Female 

workers and not for making discrimination against Female employees in the matters of 

transfers, training and promotions etc. 

(ix) Payment of Bonus Act, 1965 

The Act is applicable to all establishments employing 20 or more workmen. The Actprovides 

for payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 

% of wages to employees drawing Rs. 3,500/- per month or less. The bonus to be paid to 

employees getting Rs. 2,500/- per month or above up to Rs.3,500/- per month 
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shall be worked out by taking wages as Rs.2,500/- per month only. The Act does not apply 

to certain establishments. The newly set up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the employment size 

from 20 to 10 for the purpose of applicability of the Act. 

(x) Industrial Disputes Act, 1947 

The Act lays down the machinery and procedure for resolution of industrial disputes, in 

what situations a strike or lock-out becomes illegal and what are the requirements for laying 

off or retrenching the employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act, 1946 

It is applicable to all establishments employing 100 or more workmen (employment size 

reduced by some of the States and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the employer on matters provided in 

the Act and get the same certified by the designated Authority. 

(xii) Trade Unions Act, 1926 

The Act lays down the procedure for registration of trade unions of workmen and employees. 

The trade unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act, 1986 

The Act prohibits employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act, 
1979 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment 

in the establishment situated in another state). The inter-state migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upto the establishment 

and back, etc 

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act, 1996 and the Cess Act of 1996 

All the establishments who carry on any building or other construction work and employs 10 or 

more workers are covered under this Act. All such establishments are required to pay Cess at 

rate not exceeding 2% of the cost of construction as may be notified by the Government.The 

employer of the establishment is required to provide safety measures at the Building or 

Construction work and other welfare measures, such as Canteens, First-aid facilities, 

Ambulance, Housing accommodation for Workers near the workplace etc. The employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

(xvi) The Factories Act, 1948 

The Act lays down the procedure for approval of plans before setting up a factory, health and 

safety provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in manufacturing process. 
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Annexure-AII 

Safety & Welfare Provisions for labour to be employed by the Contractor 

 

All necessary personal safety equipment as considered adequate by the Engineer shall be available for 

use of persons employed on the Site and maintained in a condition suitable for immediate use; and the 

Contractor shall take adequate steps to ensure proper use of such equipment by those concerned. 

 

1. Safety Provisions: 

The Contractor shall comply with all the precautions as required for the safety of the workmen. 

(i) All workmen at site shall be provided with safety helmets and yellow/orange jackets. 

Workmen required on site during night hours shall be provided with fluorescent yellow 

jackets with reflective lopes. 

(ii) Workers employed on mixing asphaltic materials, cement, lime mortars, concrete etc. 
shall be provided with protective footwear, protective goggles. 

(iii) Those engaged in handling any material, which is injurious to the eyes, shall be 

provided with protective goggles. 

(iv) Those engaged in welding works shall be provided with welder's protective eye-shield. 

(v) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(vi) Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except for such short period work as 

can be done safely from ladders. When a ladder is used, an extra labourer shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well, 

suitable foot-holds and hand-holds shall be provided on the ladder, which shall be given 

an inclination not steeper than 1/4 to 1. 

(vii) Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 meter high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 

it from swaying from the support or structure. 

(viii) Working platforms, gangways, and stairways shall be so constructed that they do not 

sag unduly or unequally, and if the height of any platform or gangway or stairway is 

more than 3.25 meters above ground level or floor level, it shall have closely spaced 

boards, have adequate width and be suitably provided with guard rails as described in 

(ii) above. 

(ix) Every opening in the floor of a structure or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable fencing 

or railing with a minimum height of one meter. 

(x) Safe means of access and egress shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder shall 

be over 9 meters in length. The width between side rails in a rung ladder shall in no 

case be less than 30 cm for ladders up to and including 3 meters in length. For longer 
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ladders the width shall be increased at least 6 mm for each additional 30 cm of length. 
Spacing of steps shall be uniform and shall not exceed 30 cm. 

(xi) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The Contractor shall provide all necessary 

fencing and lights to protect the public from accidents and shall be bound to bear the 

expenses of defending every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the Contractor be 

paid to compromise any claim by any such person. 

(xii) Excavation and Trenching: All trenches, 1.5 meters or more in depth, shall at all times 

be supplied with at least one ladder for each 20 meters in length or fraction thereof. 

Ladders shall be extended from the bottom of the trench to at least 1 meter above the 

surface of the ground. The sides of a trench, which is 1.5 meters or more in depth shall 

be stepped back to provide a suitable slope, or be securely held by timber bracing so as 

to avoid the danger of side collapse. Excavated material shall not be placed within 1.5 

meters of the edge of any trench or half the depth of the trench, whichever is more. 

Excavation shall be made from the top to the bottom. Under no circumstances shall 

undermining or undercutting be done. 

(xiii) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that manhole covers are open and manholes are ventilated at least for an 

hour before workers are allowed to go into them. Manholes so open shall be cordoned 

off with suitable railing and provide warning signals or boards to prevent accidents to 

the public. 

(xiv) Demolition: Before any demolition work is commenced and also during the process 
of the work: 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus, which is liable to be a source of danger other than a 

cable or apparatus used by operators, shall remain electrically charged: 

c) All practical steps shall be taken to prevent danger to persons employed by the 

Employer, from risk of fire or explosion, or flooding. No floor, roof or other part of a 

building shall be so overloaded with debris or materials as to render it unsafe. 

(xv) When work is performed near any place where there is risk of drowning all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 

prompt first aid treatment of all injuries likely to be sustained during the course of the 

work. 

(xvi) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following: 

(a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defects and shall be kept in good working order 

be regularly inspected and properly maintained. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from defects. 

(c) For every hoisting machine and every chain hook, shackle, swivel andpulley 

block used in hoisting, lowering or as means of suspension, safe working load 

shall be ascertained by adequate means. Every hoisting 



VPRCL/NHAI Conditions of Particular Application 

III-38 

 

 

machine and all gear referred to above shall be plainly marked with safe 

working load. In case of a hoisting machine or a variable safe working load, 

each safe working load and conditions under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to in the 

paragraph above shall be loaded beyond safe working load except for the 

purpose of testing 

(xvii) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 

provided with such means as will reduce the risk of accident during descent of load to 

the minimum. Adequate precautions shall be taken to reduce to the minimum risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energised, insulating mats, 

working apparel such as gloves, sleeves and boots, as may be necessary, shall be 

provided. Workers shall not wear any rings, watches and carry keys or other material 

which are good conductors of electricity. 

(xviii) All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near 

places of work. 

(xix) These safety provisions shall be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work location. Persons responsible for 

ensuring compliance with the Safety Code shall be named therein by the Contractor. 

(xx) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 

Engineer or his Representative. 

(xxi) Notwithstanding anything contained in condition (i) to (xv) above, the Contractor shall 

remain liable to comply with the provisions of all acts, rules, regulations and bylaws 

for the time being in force in India and applicable in this matter. 

The Contractor shall be responsible for observance, by his sub-contractors, of the foregoing 

provisions. 

2. Labour Welfare Provisions: 

(i) First Aid: 

At every workplace, there shall be maintained in a readily accessible place first 

aid appliances including an adequate supply of sterilised dressings and sterilised 

cotton wool as prescribed in the Factory Rules of the State in which the work is 

carried on. The appliances shall be kept in good order and, in large work places, 

they shall be placed under the charge of a responsible person who shall be readily 

available during working hours. 

(ii) Accommodation for Labour: 

The Contractor shall during the progress of the work provide, erect and maintain 

necessary temporary living accommodation and ancillary facilities for labour at 

his own expense to standards and scales approved by the Engineer. 

(iii) Drinking Water: 

In every workplace, there shall be provided and maintained at suitable places 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply each 

workplace shall be provided with storage tanks where drinking water shall be 

stored. 
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Every water supply storage shall be at a distance of not less than 15 metres from 

any latrine, drain or other source of pollution. Where water has to be drawn from 

an existing well, which is within such proximity of any latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided with 

a trap door, which shall be dust proof and waterproof. 

A reliable pump shall be fitted to each covered well. The trap door shall be kept 

locked and opened only for cleaning or inspection, which shall be done at least 

once a month. 

(iv) Washing and Bathing Places: 

Adequate washing and bathing places shall be provided separately for men and 

women. Such places shall be kept in clean and drained condition. 

 

(v) Scale of Accommodation in Latrines and Urinals: 

There shall be provided within the precincts of every workplace, latrines and 

urinals in an accessible place, and the accommodation, separately for each for 

these, shall not be less than at the following scale: 

No. of Seats 

a) Where number of persons does not exceed 50 2 

b) Where number of persons exceed 50 but does 

not exceed 100 3 

c) For additional persons per 100 or part thereof 3 

In particular cases, the Engineer shall have the power to increase the requirement, 

wherever necessary. 

(vi) Latrines and Urinals: 

Except in workplaces provided with water-flushed latrines connected with a water 

borne sewage system, all latrines shall be provided with dry-earth system 

(receptacles) which shall be cleaned at least four times daily and at least twice 

during working hours and kept in a strictly sanitary condition. Receptacles shall 

be tarred inside and outside at least once a year. 

If women are employed, separate latrines and urinals, screened from those for men 

and marked in the vernacular in conspicuous letters "For women only", shall be 

provided. Those for men shall be similarly marked "For men only". A poster 

showing the figure of a man and a woman shall also be exhibited at the entrance 

to latrines for each sex. There shall be adequate supply of water, closeto latrines 

and urinals. 

(vii) Construction of Latrines: 

Inside walls shall be constructed of masonry or other non-absorbent material and 

shall be cement- washed inside and outside at least once a year. The dates of 

cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection. Latrines shall have at least a thatched roof. 

(viii) Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by means 

of a suitable incinerator approved by the local medical health and 
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municipal or cantonment authorities. Alternatively, excreta may be disposed of by 

putting a layer of night soils at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15 cm layer of waste or refuse and then covering it with a 

layer of earth for a fortnight (when it will turn into manure). 

The Contractor shall, at his own expense, carry out all instructions issued to him 

by the Engineer to effect proper disposal of soil and other conservancy work in 

respect of Contractor’s work-purpose or employees on the site. The Contractor 

shall be responsible for payment of any charges, which may be levied by 

municipal or cantonment authority for execution of such work on his behalf. 

(ix) Provisions of shelters during rest: 

At every workplace, there shall be provided, free of cost, four suitable sheds, two 

for meals and two others for rest, separately for use of men and women labour. 

The height of each shelter shall not be less than 3 metres from floor level to lowest 

part of roof. Sheds shall be kept clean and the space provided shall be on the basis 

of at least 0.5 sq.m. per head. 

 

(x) Crèches: 

At a place where women are ordinarily employed, there shall be provided at least 

one hut for use of children under the age of 6 years belonging to such women. 

Huts shall not be constructed to a standard lower than that of thatched roof, mud 

floor and wall with wooden planks spread over mud floor and covered with 

matting. 

Huts shall be provided with suitable and sufficient openings, for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

There shall be a maidservant in attendance. Sanitary utensils shall be provided to 

the satisfaction of local medical, health a municipal or cantonment authorities. Use 

of huts shall be restricted to children, their attendants and mothers of children. 

(xi) Canteen: 

A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever it is considered necessary. 

(xii) Planning, siting and erection of the above mentioned structures shall be approved 

by the Engineer or his Representative and the whole of such temporary 

accommodation shall at all times during the progress of the Works be kept tidy 

and in a clean and sanitary condition to the satisfaction of the Engineer or his 

Representative and at the Contractor's expense. The Contractor shall conform 

generally to sanitary requirements of local medical, health and municipal or 

cantonment authorities and at all times adopt such precautions as may be 

necessary to prevent soil pollution of the Site. 

On completion of the Works, the whole of such temporary structures shall be 

cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 

and effectively sealed off and the whole of the site left clean and tidy, at the 

Contractor's expense, to the entire satisfaction of the Engineer. 

(xiii) Anti-malarial precautions: 

The Contractor shall, at his own expense, conform to all anti malarial instructions 

given to him by the Engineer, including filling up any borrow pits which may have 

been dug by him. 
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(xiv) Awareness and Education of HIV/AIDS 

The contractor shall provide/carryout HIV/AIDS awareness and training 

programme to its labour and management, at least twice per year during the 

construction period. 

(xv) Child Labour Prohibition 

The contractor shall not employ Child Labour for any works or in any manner 

under the Contract at any time. In the event that the Contractor uses child labour, 

the Employer shall terminate the Contract. 

(xvi) Amendments: 

The Employer may, from time to time, add to, or amend these Rules and issue 

such directions as it may be considered necessary for the proper implementation 

of these Rules or for the purpose of removing any difficulty, which may arise in 

the administration thereof. 
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Annexure-AIII 

Procedure for Dispute Resolution Board 

(see Clause 67 of the Conditions of Particular Application)  

 

 

DELETED 
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Safety Code of Practice for working on slopes 

 

1. The code is designed to promote the safety of all Department and Contract personnel while 

working on slopes at site where persons are at risk of falling by more than two meters. 

2. No one may be allowed assess to the site unless authorized by the engineer or the contractor 

3. No person may work unaccompanied unless they are on a very gentle slope (less than30degree 

slope. All persons must leave the slope together to take refreshments, meals etc. 

4. All fragile slopes should be clearly marked off and personnel informed of the dangers. 

5. Extreme care must be exercised on slopes during adverse weather conditions as wind, rain; 

fog and darkness create their own hazards inherent in slope work. The site in-charge must assess 

the conditions with care before allowing assess to the slopes. Only in emergencies may persons 

go on to the slopes in heavy rains or during hours of darkness. In such cases no person 

shall be allowed to go on the slopes unaccompanied. 

6. All assess equipment, ropes and tackle must be regularly inspected and maintained in good 

condition. 

7. Where persons could fall over the edge of a slope, temporary guard rails or ropes are to be 

installed where practicable. All persons exposed to a risk of falling must be provided with a 

secure and well anchored safety line. Such a rope must be of sufficient strength to provide them 

with safe arrest in the event of a fall. 

8. Care must be taken to prevent tools and loose objects falling from the slopes. Loose articles 

should be raised or lowered in a safe manner. They should not be carried up or down ladders 

unless, in the case of small items, which may be carried in a suitable shoulder bag. 

9. Any scaffolding that is used must be composed of good quality materials. Scaffolding must be 

of appropriate capacity and correctly erected by competent workmen. 

10. Ladders must be in good condition and adequate for the job. Ladders must extend one meter 

beyond the landing point and must be on a firm base, correctly pitched and lashed as soon as 

possible. 

11. If there is any potential hazard to personnel below where the slope work is taking place, 

adequate temporary warning notices, barriers and “look out” persons need to be employed. 

Where appropriate standards traffic warning and control measures must be taken. 

12. Appropriate protective clothing shall be issued, including, where necessary, protective helmets 

and boots with steal toe caps and slip resistant soles. 
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TECHNICAL SPECIFICATIONS 

4.1 PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other 

Bidding Documents as specified. 

 

4.2 GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter 

shall be executed and completed by the Contractor shall comprise of the following: 

 

4.3 PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 

BRIDGE WORKS” (FIFTHREVISION 2013) issued by the Ministry of Road Transport & 

Highways, Government of India and published by the Indian Roads Congress, along with any 

other addendum / corrigendum issued up to 30 days before the final date of submission of bid, 

henceforth with MORT&H specification and deemed to be bound into this document. 

 

4.4 PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary Technical Specifications shall comprise of various 

Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 

BRIDGE WORKS” referred to in PART-I above and Additional Specifications for particular 

item of works not already covered in Part – I. 

 

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 

WORKS” (FIFTH REVISION 2013), referred in Part-I above, where 

Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 

Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 

Specifications, then any reference to the superseded clause shall be deemed to refer to the 

Amended/Modified/Added Clause or part thereof. 

 

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any 

of the provisions of the MOR&TH Specifications under reference, the 

Amended/Modified/Added clause and the additional specifications shall always prevail. 

 

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 

reference may be made to the latest codes and specifications of IRC and BIS in that order, 

Where even these are silent, the construction and completion of the works shall conform to 

sound engineering practice as approved by the Engineer and, in case of any dispute arising out 

of the interpretation of the above, the decision of the Engineer shall be final and binding on 

the Contractor. 



 

 

4.5 TESTS 

The Authority/Client shall get the 3rd party quality audit of bituminous work from any nearest 

reputed government technical institute for its gradation, bitumen content, thickness and of 

cement concrete for its strength (compressive and flexural), workability, the riding quality 

tests, rutting tests, resilient modulus tests, and other tests as per requirement of 

Authority/engineer for every km and construction agency shall bear the cost of these tests. 

 

4.6 Maintenance Procedures 

The Contractor shall repair/rectification of defects and deficiencies and rectify the Defect and 

deficiencies within 30 days as notified by Engineer / VPRCL (A SPV of NHAI). 

 

4.7 Project Specific Provision 

As the Project Road is a running highway in operation, therefore construction has to be done 

after approved traffic diversion plan and newly constructed pavement layer has to be opened 

to traffic after proper curing time only as per direction of Engineer in charge / Authority. All 

the cost related to the Traffic Diversion shall be borne by the Contractor and VPRCL (A SPV 

of NHAI) shall not pay any extra cost. 
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Section V 

A: FORM OF BID 

 

(Clause 13 of Section I) 

(The Appendix forms part of the Bid. Bidders are required to fill up all the blanks in the form 

of Bid and the Appendix thereto) 

 

Name of the contract: 

Operation and Maintenance of Grade Separator from H-7 area to port connectivity road by passing 

convent junction in the state of Andhra Pradesh on item rate (percentage) basis (3rd Call). 

To 

Shri R.K. Singh, 
Managing Director 
Visakhapatnam Port Road Company Limited  
A SPV of National Highways Authority of India 
Door No.41-29-45A, R.S.No.373/2A 
Near Kodandaramalayam 
Chalasani Nagar, Ranigarithota 
Krishnalanka, Vijayawada - 520 013 (AP) 
Tele: 0866 - 2483910 
Fax: 0866 - 2474496 
Email : rovijayawada@nhai.org 

 
Dear Sir, 

 

1. Having examined the Bidding Document including Invitation to Bids, Instructions to 

Bidders, General Condition of Contract, Condition of Particular Application, Technical 

Specifications, Bill of Quantities, Drawings, Schedules, Annexures and Addenda for 

the execution of the above named Works, we, the undersigned, offer to execute and 

complete such Works and remedy any defects therein in conformity with the said Bidding 

Document for the total Bid Price as indicated in Financial Bid submitted online. 

2. We acknowledge that the Appendix to Bid forms part of our Bid. 

3. We undertake, if our Bid is accepted, to commence the Works on Site within the period 

stated in the Appendix to Bid hereto after receipt of an order of the Engineer’s notice to 

commence, and to complete and deliver the sections and the whole of the Works 

comprised in the Contract within the period stated in the Appendix to Bid hereto. 

4. If our Bid is accepted, we will furnish Performance Security (ies) in the form of Bank 

Guarantee (s) to be jointly and severally bound on us in accordance with the Conditions 

of Contract. 

5. We agree to abide by this Bid for the period of one hundred and twenty (120) days after 

mailto:rovijayawada@nhai.org
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the date of bid opening, and it shall remain binding upon us and may be accepted at any 
time before the expiry of that period. 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 

7. We understand that you are not bound to accept the lowest or any Bid you may receive. 

Dated this day of 20XX 

Signature  

Name of Authorized Signatory 

in the capacity of duly authorised1 to sign Bid for and on 

behalf of   

Address (in block capitals) 

 

 

Name of Witness    

Occupation of the Witness   

Address of Witness 

 

 

Signature of Witness  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 Certified copy of Power of Attorney/Authorization for signature shall be furnished by the Contractor in accordance 
with Clause 20.2 of Instruction to Bidders (Section I) of Volume I and Qualification Form No. 12 of Section IX of 

Volume III. 
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B: APPENDIX TO BID 
 

Sl. 

No. 

Items Conditions of 

Contract 

Clause/ Sub 
Clause 

Particular Conditions for this 

Contract 

1. Addresses 11.2 1. The Employer is: 

Name: Managing Director, Visakhapatnam 

Port Road Company Limited (A SPV of 

National Highways Authority)  

Address: Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam Chalasani Nagar, 

Ranigarithota Krishnalanka, Vijayawada - 

520013 (AP) 

 

Name of authorized Representative: [***] 

The Engineer is: M/s. Global Infra Solutions in 

JV with Artefact Projects Ltd.,In association with 

MS Consultant 

2. Language ability of 
Contractor’s Representative 

15.2 English 

3. Minimum amount of third party 
Insurance 

23.2 Rupees Four million per occurrence, with 
number of occurrences unlimited. 

4. Time for commencement of 
Works 

41.1 30 days 

5. Time of completion 43.1 36 Months 

6. Amount of liquidated damages 47.1 1/2000 of contract price per day delay 

7. Limit of liquidated damages 47.1 10% of contract price 

8. Defects Liability Period 49.1 36 months  

9. Limit of Retention Money 60.4 5% of contract price 

10. Mobilization advance 60.6 (a) (i) Payment of interest-bearing mobilization 

advance up to 5% of the contract price at 

commencement of work. 

(ii) Payment of additional interest bearing 

advance up to 5% of the contract price after the 

contractor has achieved a financial progress of 

10% of the contract price. 

(iii) Rate of interest shall be 10% per annum. 

11. Equipment advance 60.6 (b) (i) Payment of interest bearing equipment 

advance up to 5% of the contract price against 

the new equipment purchased by the contractor 

on or after the date of issue of letter of 

acceptance, under its ownership, subject to 

production of proof of payment. 

No equipment advance shall be admissible on 

any other equipment where no purchase of 

equipment is involved (i.e. equipment already 

owned by the contractor) or equipment 

purchased under hire purchase scheme/ 

financing arrangement or on hired equipment, 

etc. 
(ii) Rate of interest shall be 10% per annum. 
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12. (a) Limiting Period of 

Withdrawal of  Mobilization 
advance 

60.6(d) - 

 (b) Limiting Period of 
Withdrawal of Equipment 

advance 

60.6 (d) - 

13. Rate of Interest upon unpaid sums 60.12 (b) - 

14. Recovery after Termination 63.3 20% 

15. Integrity Pact 63.7 Contractor shall comply with the provisions of 

NHAI/Policy Guidelines/Vigilance/2020 

Policy Circular No.: 5.8 dated 

29.12.2020issued by NHAI (Employer) i.e. 

Model Agreement furnished herewith for 

Integrity Pact (IP) shall be part of the Contract 

Agreement 

16. Number of members of 
Dispute Review Board 

67.1 Deleted 

17. Member of Dispute Review 
Board (if not agreed) to be 
appointed by 

67.1 Deleted 

18. Number of Arbitrators 67.3 Three 

19. Place of Arbitration 67.3 New Delhi 

20. Members of the Arbitral Tribunal 

(if not agreed) to be appointed by 

67.3 Society for Affordable Redressal of Disputes 

21. Language of Arbitration 67.4 English 

22. Fee of Arbitrators  Fee of Arbitrators shall be governed by NHAI 

Policy guidelines-2.1.71/2024 dated 

01.02.2024 and subsequent amendments from 

time to time. 

23. Notice to Employer and 

Engineer 

68.2 The Engineer is – M/s. Global Infra Solutions 
in JV with Artefact Projects Ltd., 

In association with MS Consultant 
 

   

. 
Name of Authorized Representative 

of Employer: 

Chief Finance Officer, VPRCL/NHAI, 

PIU, Visakhapatnam. 

24. Price Adjustment 70.3 (i) Adjustment of Labour Component: 
District: 
State: 

  70.3(v) Adjustment of Bitumen Component: 
Mathura Refinery for supply of bitumen in 
the State of __________ 

  70.3(vi) Adjustment for Fuel and Lubricants: Place 
nearest Petrol Pump from Contractor’s site 
office for supply of HSD 
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SECTION VI 

BILL OF QUANTITIES/ PRICED BILL OF QUANTITIES 

A. PREAMBLE 

 
1. The Bill of Quantities/ Priced Bill of Quantities shall be read in conjunction with the 

Instruction to Bidders, Conditions of Contract, Technical Specifications, Drawings, 

Schedules, Annexures and Addenda. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and 

verified by the Engineer and valued at the rates and prices bid in the priced Bill of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the Priced Bill of Quantities, except in so far as it is 

otherwise, provided under the Contract, include all constructional plant, labour, 

supervision, materials, all temporary works and false works, erection, maintenance, 

establishment and overhead charges, profit, taxes (excluding GST), duties and levies 

and other charges together with all general risks, liabilities and obligations set out 

or implied in the Contract and including remedy of any defects during the Defects 

Liability Period. The cost of all survey, soil Investigation, Detailed Design and proof 

Checking of all detail design of road works and proof checking of all structural 

designs to the extent as specified in Contract shall be paid by contractor within the 

scope of this contract. 

 

4. The rates and prices shall be quoted entirely in Indian Rupee Currency. 

 

5. A rate or price shall be entered as a single rate as Tender Premium % above/below on 

the amount in General Abstract. This percentage would be applicable for all the items of 

work in the contract for working out the rates for each item of work. 

 

6. The whole cost of complying with the provisions of the Contract shall be deemed to 

have been included in the items provided in the priced Bill of Quantities. 

 

7. General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. Reference to the relevant sections 

of the contract documentation shall be made before entering rates or prices for item 

in the Bill of Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance 
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with the provisions of MORT&H specification for Road and Bridge works fifth 

revision published by Indian Road Congress, New Delhi and latest IRC publications 

 

9. Errors will be corrected by the Employer for any arithmetical errors pursuant to 

Clause 31 of the Instruction to Bidder, Section I, Volume-I. 

 

10. Deleted 

 

11. The Contractor shall not order materials directly against the quantities mentioned in 

BOQ and shall only base orders on the final working drawing and/or other 

instructions issued during the course of the Contract, after giving due consideration 

of the probable reuse of materials available at site and other dismantled materials 

that may accrue during execution of work. 

 

12. The Clauses of the preamble shall apply to any additional or varied work which the 

Contractor may be required to execute under this Contract except specifically 

prescribed therein. 

 

13. The bidder shall be deemed to have inspected and examined the nature and extent of 

partly completed works as described in the bidding document including the 

restoration of existing defects/damaged works. 

14. Deleted 

 

15. Existing top layers with significant damages, as directed by the Engineer, shall be 

got repaired/restored and measured under respective BOQ items. However, where 

the existing layers are not damaged expenses for required clearing and preparation 

of bed, to receive next layer, not covered in any of the BOQ item, shall be deemed 

to be incidental. 

 

16. While starting the work, efforts required for removal/clearing of road blocks/materials 

at various locations shall be incidental to the work and no extra payment shall be 

considered for it. 

 

17. Before handing over the completed work, the Contractor will ensure that the ROW 

of the complete project stretch is clear of all the debris and fairly level. This will be 

incidental to the work and no additional payment will be made. 
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B. ABBREVIATIONS 

Abbreviations For 

Rs. : Indian Rupees 

LS or SUM : Lump Sum 

Nr.orNo. : Number 

Lm or m or Rm or Rmt : Linear meter 

KM.orkm. : Kilometer 

hct. : Hectare 

m2 orsq.m. : Square meter 

m3 or cum. or cum or Cum or cumt : Cubic meter 

cc, c3or cum : Cubic centimeter 

cum. km. : Cubic meter kilometer 

KG or kg. : Kilogram 

MT or Tone : Metric ton 

HP : Horse Power 

PS : Provisional Sum 

IRC : Indian Roads Congress 

MOST Specification/ 

Technical Specification : “Specifications for Road 

and Bridge Works (Fifth 

Revision, Reprint of Feb. 

2013)”, as corrected in the 

original issued by the 

Ministry of Surface 

Transport (Roads Wing), 

Government of India and 

published by the Indian 

Roads Congress. 

BIS : Bureau of Indian Standards 

Prov. : Provisional 

P.O.L. or POL : Petrol, Oil and Lubricants 

Veh. month : Vehicle Month 
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Priced Bill of 

Quantities/ 

Bill of 

Quantities 

 

BILL NO.1: ROAD MAINTENANCE 

Item 
No. 

Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in 

Rs.) 

1.1 

Clearing road side/Median open lined/ pucca drains/covered 
drains/piped drains including Manholes, gratings, channels and 
Galis etc. of all sizes and bring them to original shape, drainage 
capacity incuding disposal of sediments, extraneous debris & 
vegetation growth blocking the free flow from site outside ROW 
with all leads and lifts complete in all respects as directed by the 
Engineer in charge and as per Additional Maintenance Standard 
clause no. 6.12.1. (Frequency of Cleaning will be two times in a 
Year  ie., before and after monsoon) 

RM 4920.00 107.00 526440 

1.2 

Clearing slab/ box type culverts and pipe culverts including 
clearing, cleaning and reshapping of upstream and down stream 
faces of these culverts with in right of way. The job includes 
disposal of excess material recovered from site including 
vegetation outside ROW with all leads and lifts complete in all 
respect as per direction of Engineer In-Charge. (Frequency of 
cleaning will be two time in a year i.e. before start of monsoon 
and after monsoon). 

      

  

A Slab/Box Type Culverts  No. 6 17572 105432 

1.3 

Carrying out proper cleaning, and removing of dust/silt/thrash 
/plastic/rubbish/garbage/waste from the carriageway, footpaths, 
verges (excluding the verges of central median)  by mechanical 
brooms established with vehicle tracking system and manually if 
required and as directed by the Engineer-in-charge. The payment 
will be made as per the report of vehicle tracking system 
indicating the location and kilometers travelled and number of 
passes on that stretch covering the full kilometer. The cleaning 
includes full width of both sides of carriageway and service road, 
if any and confirming to 6.10 of Scope of Work of Section-6 and 
as directed by the Engineer-in-charge. The payment will be 
deducted proportionately as per the report of VTS.   

      

  

(A) 
Urban area  Note : (Frequency of cleaning will be as and 
when instructed by Authority) 

Km./Mont
h 

27.72 26678 739514 

1.4 

Providing treatment and repair to pot holes/ patch repair of all 
types of bitumen pavement complete as per technical 
specification Clause 3004.2, and as per direction of Engineer-in-
charge. 

      

  

  

(a) Carrying out patch repair with bitumenous concrete up to 50 
mm thickness after removal of all failed material, trimming of 
completed excavation to provide firm vertical faces, cleaning of 
surface, painting of tack coat on the sides & base of excavation 
as per clause no. 503, back filling the patch with hot bitumenous 
concrete as per clause no. 507. Compacting trimming & finishing 
the surface to form a smooth continuous surface all as per clause 
no. 3004.2 of Technical Specification. 

Sqm. 1500 752 1128000 
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BILL NO.1: ROAD MAINTENANCE 

Item 
No. 

Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in 

Rs.) 

  

(b) Filling potholes and patch repair beyond 50 mm thickness 
after removal of all failed material, trimming of completed 
excavation to provide firm vertical faces cleaning of surface, 
painting of tack coat on the sides & base of excavation as per 
clause no. 503, back filling the potholes/patch with hot 
bitumenous concrete as per clause 507. Compacting trimming 
and finishing the surface to form a smooth continuous surface all 
as per clause no. 3004.2. 

Sqm. 900 902 811800 

1.5 

Providing treatment and repair to pot holes/ patch repair of all 
types of  bitumen pavement by using bitumen emulsion complying 
with IS 8887 of a type and grade approved by Engineer in charge 
complete as per technical specification Clause 3004.2, IS 8887 
and 507 as per approval and direction of Engineer in charge. 

        

  

(a) Carrying out  patch repair with bitumenous concrete up to 50 
mm thickness after removal of all failed material, trimming of 
completed excavation to provide firm vertical faces, cleaning of 
surface, painting of tack coat on the sides & base of excavation 
as per clause no. 503, back filling  the patch with  bitumenous 
concrete prepared by using bitumen emulsion complying with IS 
8887 and other material detailed as per clause no. 507. 
Compacting trimming & finishing the surface to form a smooth 
continuous surface all as per clause no. 3004.2 of Technical 
Specification. 

Sqm. 600 937 562200 

  

(b) Filling potholes and patch repair with bitumenous concrete 
beyond 50 mm thickness after removal of all failed material, 
trimming of completed excavation to provide firm vertical faces, 
cleaning of surface, painting of tack coat on the sides & base of 
excavation as per clause no. 503, back filling  the patch with  
bitumenous concrete prepared by using bitumen emulsion 
complying with IS 8887 and other material detailed as per clause 
no. 507. Compacting trimming & finishing the surface to form a 
smooth continuous surface all as per clause no. 3004.2 of 
Technical Specification. 

Sqm. 300 1406 421800 

1.6 

Cement plaster/ repair to cement plaster in thickness 12-20 mm in 
cement mortar 1:3 on all types of masonry works in 
superstructure / substructure at any height as per MOST Clause 
No.  1300 & 2200. 

Sqm. 100 193 19300 

1.7 

Loading,  unloading, transportation  & disposal of surplus material 
left over  by accidental  vehicle  or otherwise  lying  on  road  (on 
carriageway)  with  all  lead  &  lifts   complete   as  directed   by 
Engineer in Charge. 

Cum. 288 1166.00 335808 

TOTAL FOR BILL NO 1 
  

      
4650294 
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BILL NO 2 : ROAD PROPERTY MANAGEMENT AND OTHER MAINTENANCE                                       

Item 
No. 

Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in Rs.) 

2.1 

Painting on concrete surface Providing  
and  applying 2 coats of water based 
cement paint to unplastered concrete 
surface after  cleaning the surface of  dirt, 
dust, oil, grease, efflorescence and 
applying paint @ of 1 litre for 2 sqm. 

    

    

A Old existing surface 
Sqm 22578 225.00 5080050.00 

2.2 

Carrying out repair to road signs including 
strengthening resetting or otherwise 
repairing signs made out of M.S. Sheet.  
Job also include patch repair to M.S. 
Sheet, posts, signs / script and repainting 
of damaged portions of boards, posts with 
approved quality enamel paint complete in 
all respect conforming to respective 
IRC/MOST specifications and as directed 
by Engineer-in-charge. 

    

    

A Road sign Boards mounted on single post. No. 10.00 925.00 9250.00 

B Road sign Boards mounted on double 
post.  

No. 2.00 6410.00 12820.00 

2.3 Scarifying the existing bituminous surface 
to a depth  of 50  mm  and disposal of  
scarified material within all lifts and leads 
upto 1845 metres.  

Sqm 19151 43.00 823493.00 

2.4 Providing and applying tack coat with 
bitumen emulsion using emulsion pressure 
distributor at the rate of 0.20 kg per sqm on 
the prepared primed  surface cleaned with 
mechanical broom. 

Sqm 19151 13.00 248963.00 

2.5 Providing and laying  bituminous concrete 
using 100-120 TPH batch type HMP 
producing an average output of 75 tonnes 
per hour using crushed aggregates of 
specified grading, premixed with 
bituminous binder @ 5.4 to 5.6  per cent  of 
mix and filler, transporting the hot mix to 
work site, laying with a hydrostatic paver 
finisher with sensor control to the required 
grade, level and alignment, rolling with 
smooth wheeled, vibratory and tandem 
rollers to achieve the desired compaction 
as per MoRTH specification clause No. 
507 complete in all respects 

Cum 766.00 15002.26 11491731.48 

TOTAL FOR BILL NO.2     17666307.48 
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Bill No.3 Safety Improvement (Engineering Works)   

Item No. Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in Rs.) 

3.1 

Providing and fixing of retro- reflectorised 
cautionary, mandatory and informatory sign as 
per IRC :67 made of Class-C Type-XI retro 
reflective sheeting fixed over 2mm thick 
aluminium sheeting vide clause 801.3 
3mm/4mm thick Aluminium compositive 
material sheet depending on the size of the 
sign fixed over back support frame of min 
25x25x3 mm Angle mounted on a mild steel 
circular pipe 65NB, 3.2 mm thickness firmly 
fixed to the ground by means of properly 
designed foundation with M25 grade cement 
concrete 45cm x 45cm x 60cm, 60 cm below 
ground level as per approved drawing. The 
sign shall be maintained as per section 12 of 
IRC 67. 

    

    

a) Informatory Sign         

  i)  Parking Sign 900 mm X 600 mm  No 0 0 0 

  

ii) Advance Direction, Destination, 
Reassurance, place identification and control 
room / helpline nos. sign (size 2100 mm X 
1845mm) as per drawing with two vertical 
posts embeded in M15 cement concrete 
details as per description given above and as 
per drawing.  

No. 1 38362.00 38362 

  iii) Facility information Sign 800 x 600  No. 1 7527 7527 

  
iv)Cheveron and NH-16 Boards  (size 450 mm 
X 600mm)  

No. 1 5431 5431 

b) Cautionary / Warning sign         

  i) Triangular 900 mm side  No. 2 6239 12478 

c) Mandatory/ Regulatory sign         

  ii) 900 mm dia Circular sign No. 2 9083 18166 

d) Hazard Markers No. 4 4480 17920 

3.2 

Supplying of Solar Raised Pavement Markers 
made of polycarbonate molded body with 
circular shape, solar powered,LED self 
illumination in active  mode,360 degree 
illumination and reflective panels with micro 
prismatic lens capable of providing total 
internal reflection of the light entering the lens 
face in passive mode. The marker shall 
support a load of 20000 kg tested in 
accordance to ASTM D 4280.The marker 
should be resistant to dust and water ingress 
according to IP65 standards and should 
withstand temperatures in the range of 0 C to 
70 C.Color of  lighting could be provided in red 
or yellow (amber) as per requirement and 
typical frequency of blinking is 1Hz.There 
should  be  current  losses  of  less  than 20 
microamperes  at 2.4 V  in sleepcharging  

No 1100 327 359700 
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Bill No.3 Safety Improvement (Engineering Works)   

Item No. Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in Rs.) 

mode to enhance the life of  the marker and a 
full charge should provide for a minimum 
autonomy   of 50 hours. The height, width  and  
length  of  the  marker  shall not  be  less  than  
10  mm  x  100  mm  x 100 mm. Also, the 
surface diameter of the  marker  shall  not  be  
less  than  100 mm  respectively.  The  weight  
of  the marker shall not exceed 0.5 Kilograms. 
Fixing  will  be  by  drilling  holes  on  the road 
for the shanks to go   inside, without nails and 
using epoxy resin based adhesive and 
complete as directed by the engineer. 

3.3 

Providing   and   laying   of   hot   applied 
thermoplastic compound 2.5 mm thick 
including  reflectorising  glass  beads  @ 250 
gms per sqm area, thickness of 2.5 mm   is   
exclusive   of   surface   applied glass beads 
as per IRC:35 .The finished surface  to  be  
level,  uniform  and  free from streaks and 
holes. 
 

 

Sqm 

1845 523 523000 

3.4 

Construction  of  cement  concrete  kerb with  
top  and  bottom  width  115  and 165  mm  
respectively,  250  mm  high  in M 20 grade  on 
M-15 grade foundation 150  mm  thick,  
foundation  having  50 mm   projection   
beyond   kerb   stone, kerb    stone    laid    
with    kerb    laying machine,    foundation    
concrete    laid manually,  all  complete  as  
per  clause 409 

Rmt 100 1053 105300 

3.5 

Repairing of damaged kerb after dismantling of 
the kerb upto minimum of 100 mm and making 
good the section with M-20 concrete to match 
with the existing section including form work, 
curing, painting with two coats of first quality 
synthetic enamel paint etc. complete in all 
respect conforming to relevant MOST Clauses 
and as per direction of Engineer. 

Rmt 200 567 113400 

3.6 

Supplying & Fixing LED Solar Blinker mounted 
on a steel poles to guide and warn various 
vehicle drivers of a forthcoming flyovers, 
crossover, underpass and other intersections 
and accident prone region. Manufactured 
using superior grade battery, solar panel and 
other components, clearly visible for 
enhancing  road safety during fog, rain and 
other adverse weather condition as per Clause 
6.15 of Performance Standards of Scope of 
Work including maintenance  and  
replacement of the same and as directed by 
the Engineer-in-charge. The warranty so 
provided by the Supplier will be in the name of 

No. 2.00 38677 77354 
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Bill No.3 Safety Improvement (Engineering Works)   

Item No. Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in Rs.) 

NHAI. 

3.7 
Maintenance of existing LED Solar Blinker 
including replacement of battery,  LEDs and 
other accessories, if required.   

 

Nos. 2.00 5000 18450 

3.8 

Median Markers - Made up of tough, high 
impact resistant, molded thermoplatic body. 
The reflective surface would have both sides 
with clear size of 8.5cms in length and 
breadth. It has prismatic floroscent yellow 
rectro reflective sheeting as per ASTM D 256 
base plate size of 10cmX15cms and height of 
10 cm. 

Nos. 100.00 300.00 30000 

3.9 
Replacement of Expansion Joints complete as 
per drawings 

Rmt. 250.00 8513 2128250 

3.10 

Supply and providing New strip sealant after 
removal of existing damaged seal in the 
Expansion joint by accomodating movement of 
80 mm, including thorough cleaning the seal 
sitting grooves from existing dust and debris 
and foreign materials with necessary tools and 
tackels, machines, material, labour etc, 
complete as per the specifications and 
directions of Engineer in charge. 

Rmt. 250.00 700 175000 

3.11 

Strengthening  structural  elements    with  
non-metallic  composite fiber  wrapping system   
comprising  of uni-    directional  carbon fiber 
sheet  (400  GSM)  and  compatible  saturant,  
by  wet  layup  system including,   Surfa ce   
preparation   (Grinding /   moulding   concrete 
substrate,   cleaning  it  with  wire  brush  
removing  oil,  laitance  if present and 
Wrapping (Wrapping  the fiber sheet to 
structural element  at  desired  orientation  
using  tamping  roller  to  avoid  any air  voids  
etc.  repeat  the  same  procedure  for  multiple  
layer  with the  interval   of  8  hrs.)   and   
Second  Coat     including   applying second  
coat  of saturant  after  min. 12  hrs, rectify  air  
voids if  any. (Mode of measurement: Per 
sq.mt of surface area of application) 

Sqm. 800.00 4927 3941600 
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Bill No.3 Safety Improvement (Engineering Works)   

Item No. Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in Rs.) 

TOTAL FOR BILL NO.3     7563488 

 

 

 

 

 

 

 

BILL NO. 4 : INCIDENT MANAGEMENT      

Item No. Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount 
(in Rs.) 

4.1 
Providing and supply of Following manpower for misc. work as 
when required basis as per instruction of the Engineer. 

Man days   

    

A Mate/ Supervisor/Skilled labour Per Day 150 973 145950 

B Helper/Beldar/ Coolie/Unskilled labour Per Day 150 846 126840 

C Security Guard/Semi skilled labour Per Day 1095 846 925932 

4.2 
Supply of colour photographs in three copies and two CDs 
complete as per Technical specification clause 125 

Per set 900 64 57658 

TOTAL FOR BILL NO 4 
  

    
  1256380 

 
 

BILL NO 5: MISCELLANEOUS  

Item 
No. 

Description of Items  Unit Quantity 
Rate            

(in Rs.) 
Amount (in 

Rs.) 

5.1 

Providing Following equipment’s in running condition 
on hire basis including running and maintenance 
charges as per instructions of the Engineer including 
P.O.L. complete as per specification (Rate for net 
working hours at site) 

    

    

  
(a) Tipper 12 Cum. Capacity Per Hour 30 2575 77250 

  
(b) Tipper 6 Cum. Capacity Per Hour 30 1288 38625 

  
(c) JCB Per Hour 30 2063 61890 

  (d) Tractor with trolly Per Hour 30 541 16230 

TOTAL FOR BILL NO. 5       193995 
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Operation and Maintenance of Grade Separator from H-7 area to port connectivity road by passing 
convent junction in the state of Andhra Pradesh on EPC Mode”  

Standardised BOQ for Comprehensive Operation & Routine Maintenance of National 
Highways  

 SUMMARY 

BILL NO. DESCRIPTION AMOUNT 

BILL NO. 1  ROAD MAINTENANCE 4650294 

BILL NO. 2 
ROAD PROPERTY MANAGEMENT AND OTHER 

MAINTENANCE  
17666307 

BILL No. 3 Safety Improvement (Engineering Works) 7563488 

BILL NO. 4 INCIDENT MANAGEMENT  1256380 

BILL NO. 5 MISCELLANEOUS  193995 

Estimated Amount 31330464 
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Section VII 

Form of Bid Security / Bid Security 

Declaration, Form of Performance 

Security/ Additional Performance 

Security, Form of Advance Payment 

Security, Form of Agreement. 

 

PAGE 1-21 
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SECTION VII 

 

 

 

 FORM OF BID SECURITY / BID SECURITY DECLARATION 

 

 FORM OF PERFORMANCE SECURITY/ ADDITIONAL 

PERFORMANCE SECURITY 

 

 

 FORM OF ADVANCE PAYMENT SECURITY 

 

 FORM OF AGREEMENT 
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SECTION VII 

 

Bank Guarantee for BID Security 
(Refer Clauses 17.1) 

 

 

B.G. No. Dated: 

 

1. In consideration of you, Visakhapatnam Port Road Company Limited (A SPV of National 

Highways Authority of India), having its office at Door No.41-29-45A, R.S.No.373/2A, Near 

Kodandaramalayam, Chalasani Nagar, Ranigarithota, Krishnalanka, Vijayawada - 520013 

(hereinafter referred to as the “Authority”, which expression shall unless it be repugnant to the 

subject or context thereof include its, successors and assigns) having agreed to receive the BID 

of .............................................................................................................................. and having its 

registered office at ……………………… (hereinafter referred to as the “Bidder” which 

expression shall unless it be repugnant to the subject or context thereof include its/their executors, 

administrators, successors and assigns), for the <Name of the Project> (hereinafter referred to as 

“the Project”) pursuant to the Bidding Document dated ..................... issued in respect of the Project 

and other related documents including without limitation the draft contract Agreement 

(hereinafter collectively referred to as “Bidding Documents”), we (Name of the Bank) having our 

registered office at ………………… and one of its branches at................................... (hereinafter 

referred to as the “Bank”), at the request of the Bidder, do hereby in terms of Clause 17.1 of Section 

I (ITB), irrevocably, unconditionally and without reservation guarantee the due and faithful 

fulfilment and compliance of the terms and conditions of the Bidding Documents (including 

the Bidding Document) by the said 

Bidder and unconditionally and irrevocably undertake to pay forthwith to the 

Authority an amount of Rs. **** (Rupees ****** only) (hereinafter referred to as 

the “Guarantee”) as our primary obligation without any demur, reservation, recourse, 

contest or protest and without reference to the Bidder if the Bidder shall fail to fulfil 

or comply with all or any of the terms and conditions contained in the said Bidding 

Documents. 

2. Any such written demand made by the Authority stating that the Bidder is in default of the 

due and faithful fulfilment and compliance with the terms and conditions contained in the 

Bidding Documents shall be final, conclusive and binding on the Bank. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under 

this Guarantee without any demur, reservation, recourse, contest or protest and without any 

reference to the Bidder or any other person and irrespective of whether the claim of the 

Authority is disputed by the Bidder or not, merely on the first demand from the Authority stating 

that the amount claimed is due to the Authority by reason of failure of the Bidder to fulfil and 

comply with the terms and conditions contained in the Bidding Documents including failure of 

the said Bidder to keep its BID open during the BID validity period as set forth in the said 

Bidding Documents for any reason whatsoever. Any such demand made on the Bank shall be 

conclusive as regards amount due and payable by the Bank under this Guarantee. However, our 
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liability under this Guarantee shall be restricted to an amount not exceeding Rs. **** (Rupees 

**** only). 

 

4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one hundred 

and eighty) days from the BID Due Date inclusive of a claim period of 60 (sixty) days or for such 

extended period as may be mutually agreed between the Authority and the Bidder, and agreed to 

by the Bank, and shall continue to be enforceable till all amounts under this Guarantee have been 

paid. 

 

5. We, the Bank, further agree that the Authority shall be the sole judge to decide as 

to whether the Bidder is in default of due and faithful fulfilment and compliance 

with  the  terms  and  conditions  contained  in  the  Bidding  Documents  including, 

inter alia, the failure of the Bidder to keep its BID open during the BID validity period set 

forth in the said Bidding Documents, and the decision of the Authority that the Bidder is in 

default as aforesaid shall be final and binding on us, notwithstanding any differences 

between the Authority and the Bidder or any dispute pending before any Court, Tribunal, 

Arbitrator or any other Authority. 

 

6. The Guarantee shall not be affected by any change in the constitution or winding 

up of the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the 

Bank with any other person. 

 

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the Bank as 

the principal debtor. The Authority shall have the fullest liberty without affecting in any way 

the liability of the Bank under this Guarantee from time to time to vary any of the terms and 

conditions contained in the said Bidding Documents or to extend time for submission of the BIDs 

or the BID validity period or the period for conveying acceptance of Letter of Award by the 

Bidder or the period for fulfilment and compliance with all or any of the terms and conditions 

contained in the said Bidding Documents by the said Bidder or to postpone for any time and 

from time to time  any of the powers exercisable by it against the said Bidder and either 

to enforce or forbear from enforcing any of the terms and conditions contained in the 

said Bidding Documents or the securities available to the Authority, and the Bank shall not be 

released from its liability under these presents by any exercise by the Authority of the liberty with 

reference to the matters aforesaid or by reason of time being given to the said Bidder or any other 

forbearance, act or omission on the part of the Authority or any indulgence by the Authority to 

the said Bidder or by any change in the constitution of the Authority or its absorption, merger 

or amalgamation with any other person or any other matter or thing whatsoever which under the 

law relating to sureties would but for this provision have the effect of releasing the Bank from 

its such liability. 

 

8. Any notice by way of request, demand or otherwise hereunder shall be 

sufficiently given or made if addressed to the Bank and sent by courier or by 

registered mail to the Bank at the address set forth herein. 

 

9. We  undertake to  make  the  payment  on  receipt  of  your  notice  of  claim  on  us 
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addressed to [name of Bank along with branch address] and delivered at our 

above branch which shall be deemed to have been duly authorised to receive the 

said notice of claim. 

10. It shall not be necessary for the Authority to proceed against the said Bidder 

before proceeding against the Bank and the guarantee herein contained shall be 

enforceable against the Bank, notwithstanding any other security which the 

Authority may have obtained from the said Bidder or any other person and which 

shall, at the time when proceedings are taken against the Bank hereunder, be 

outstanding or unrealised. 

 

11. We, the Bank, further undertake not to revoke this Guarantee during its currency 

except with the previous express consent of the Authority in writing. 

 

12. The Bank declares that it has power to issue this Guarantee and discharge the 

obligations contemplated herein, the undersigned is duly authorised and has full 

power to execute this Guarantee for and on behalf of the Bank. 

 

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be 

restricted  to  Rs.  *****  (Rupees  ****only).  The  Bank  shall  be  liable  to 

pay the said amount or any part thereof only if the Authority serves a written 

claim on the Bank in accordance with paragraph 9 hereof, on or before [*** 

(indicate date falling 180 days after the BID Due Date)]. 

 

14. This guarantee shall also be operatable at our .............................Branch at Visakhapatnam 

from whom, confirmation regarding the issue of this guarantee or extension / renewal 

thereof shall be made available on demand. In the contingency of this guarantee being 

invoked and payment thereunder claimed, the said branch shall accept such invocation letter 

and make payment of amounts so demanded under the said invocation. 

 

15. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 

System) platform & shall invariably send an advice of this Bank Guarantee to the designated 

bank of VPRCL, details of which is as under: 
 

S. No. Particulars Details 

1. Name of Beneficiary VISAKHAPATNAM PORT ROAD 
COMPANY LIMITED 

2. Name of Bank Canara Bank 

3. Account No. 2424201845588 

4. IFSC Code CNRB0002424 

Signed and Delivered by ..................................... Bank 

By the hand of Mr./Ms …………………….., its ………………….. and authorised official. 

(Signature of the Authorised Signatory) 

(Official-Seal) 
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Surety Bond for Bid Security 

(Refer Clause 17.1) 

 

S.B. No. Dated: 

 

1. In consideration of you, Visakhapatnam Port Road Company Limited (A SPV of National 

Highways Authority of India), having its office at Door No.41-29-45A, R.S.No.373/2A, 

Near Kodandaramalayam, Chalasani Nagar, Ranigarithota, Krishnalanka, Vijayawada - 

520013, (hereinafter referred to as the "Authority", which expression shall unless it be 

repugnant to the subject or context thereof include its, successors and assigns) having 

agreed to receive the Bid of ................................................................................................ and 

having its registered office at ..................................... (and acting on behalf of its Consortium) 

(hereinafter referred to as the "Bidder" which expression shall unless it be repugnant to the 

subject or context thereof include its/their executors, administrators, successors and assigns), 

for the <Name of the Project> (hereinafter referred to as "the Project") pursuant to the 

Bidding Document dated ............ issued in respect of the Project and other related documents 

including without limitation the draft concession/contract agreement (hereinafter collectively 

referred to as "Bidding Documents"), we (Name of the Surety Insurer) having our registered 

office at............... and one of its branches at.................. (hereinafter referred to as the "Surety 

Insurer "), at the request of the Bidder, do hereby in terms of clause 17.1 of Section I (ITB), 

irrevocably, unconditionally and without reservation guarantee the due and faithful 

fulfilment and compliance of the terms and conditions of the Bidding Documents (including 

the Bidding Document) by the said Bidder and unconditionally and irrevocably undertake to 

pay forthwith to the Authority an amount of Rs. ****(Rupees ****only) (hereinafter 

referred to as the "Surety Bond") as our primary obligation without any demur, reservation, 

recourse, contest or protest and without reference to the Bidder, if the Bidder shall fail to 

fulfil or comply with all or any of the terms and conditions contained in the said Bidding 

Documents. 

 

2. Any such written demand made by the Authority stating that the Bidder is in default of the 

due and faithful fulfilment and compliance with the terms and conditions contained in the 

Bidding Documents shall be final, conclusive and binding on the Surety Insurer. 

 

3. We, the Surety Insurer, do hereby unconditionally undertake to pay the amounts due and 

payable under this Surety Bond without any demur, reservation, recourse, contest or protest 

and without any reference to the Bidder or any other person and irrespective of whether the 

claim of the Authority is disputed by the Bidder or not, merely on the first demand from the 

Authority stating that the amount claimed is due to the Authority by reason of failure of the 

Bidder to fulfil and comply with the terms and conditions contained in the Bidding 

Documents including failure of the said Bidder to keep its Bid open during the Bid validity 

period as set forth in the said Bidding Documents for any reason whatsoever. Any such 

demand made on the Bank shall be conclusive as regards amount due and payable by the 

Surety Insurer under this Surety Bond. However, our liability under this Surety Bond shall 

be restricted to an amount not exceeding Rs. **** (Rupees ****only). 
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4. This Surety Bond shall be irrevocable and remain in full force for a period of 180 (one 

hundred and eighty) days from the Bid Due Date and a claim period of 60 (sixty) days or for 

such extended period as may be mutually agreed between the Authority and the Bidder, and 

agreed to by the Surety Insurer, and shall continue to be enforceable till all amounts under 

this Surety Bond have been paid. 

 

5. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as 

to whether the Bidder is in default of due and faithful fulfilment and compliance with the 

terms and conditions contained in the Bidding Documents including, Inter alia, the failure of 

the Bidder to keep its Bid open during the Bid validity period set forth in the said Bidding 

Documents, and the decision of the Authority that the Bidder is in default as aforesaid shall 

be final and binding on us, notwithstanding any differences between the Authority and the 

Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 

 

6. The Surety Bond shall not be affected by any change in the constitution or winding up of the 

Bidder or the Surety Insurer or any absorption, merger or amalgamation of the Bidder or the 

Surety Insurer with any other person. 

 

7. In order to give full effect to this Surety Bond, the Authority shall be entitled to treat the 

Surety Insurer as the principal debtor. The Authority shall have the fullest liberty without 

affecting in any way the liability of the Surety Insurer under this Surety Bond from time to 

time to vary any of the terms and conditions contained in the said Bidding Documents or to 

extend time for submission of the Bids or the Bid validity period or the period for conveying 

acceptance of Letter of Award by the Bidder or the period for fulfillment and compliance 

with all or any of the terms and conditions contained in the said Bidding Documents by the 

said Bidder or to postpone for any time and from time to time any of the powers exercisable 

by it against the said Bidder and either to enforce or forbear from enforcing any of the terms 

and conditions contained in the said Bidding Documents or the securities available to the 

Authority, and the Surety Insurer shall not be released from its liability under these presents 

by any exercise by the Authority of the liberty with reference to the matters aforesaid or by 

reason of time being given to the said Bidder or any other forbearance, act or omission on 

the part of the Authority or any indulgence by the Authority to the said Bidder or by any 

change in the constitution of the Authority or its absorption, merger or amalgamation with 

any other person or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of releasing the Surety Insurer from its 

such liability. 

 

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given in 

writing or made if addressed to the Surety Insurer and sent by courier or by registered post 

or by certified e-mail to the Surety Insurer at the address or e-mail set forth herein. 

 

9. We undertake to make the payment on receipt of your notice of claim on us addressed to 

name of Surety Insurer along with branch address and delivered at our above branch who 

shall be deemed to have been duly authorised to receive the said notice of claim. 
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10. It shall not be necessary for the Authority to proceed against the said Bidder before 

proceeding against the Surety Insurer and the Surety Bond herein contained shall be 

enforceable against the Surety Insurer, notwithstanding any other security which the 

Authority may have obtained from the said Bidder or any other person and which shall, at 

the time when proceedings are taken against the Surety Insurer hereunder, be outstanding or 

unrealised. 

 

11. We, the Surety Insurer, further undertake not to revoke this Surety Bond during its currency 

except with the previous express consent of the Authority in writing. 

 

12. The Surety Insurer declares that it has power to issue this Surety Bond and discharge the 

obligations contemplated herein, the undersigned is duly authorised and has full power to 

execute this Surety Bond for and on behalf of the Surety Insurer. 

 

13. For the avoidance of doubt, the Surety Insurer's liability under this Surety Bond shall be 

restricted to Rs. **** (Rupees **** only). The Surety Insurer shall be liable to pay the said 

amount or any part thereof only if the Authority serves a written claim on the Surety insurer 

in accordance with paragraph 9 hereof, on or before [*** (indicate date falling 180 days after 

the Bid Due Date)]. 

 

14. This Surety Bond shall also be operatable at our ………………….., branch at 

Visakhapatnam from whom, confirmation regarding the issue of this Surety Bond or 

extension/renewal thereof shall be made available on demand. In the contingency of this 

Surety Bond being invoked and payment hereunder claimed, the said branch shall accept 

such invocation letter and make payment of amounts so demanded under the said 

invocation. 

 

15. The Insurance Surety Bond shall be verified from the specific portal created for this purpose. 

 

Signed and Delivered by .......................... Company 

 

By the hand of Mr./Ms.....its .... and authorised official 

 

 

 

(Signature of the Authorised Signatory) 

(Official Seal) 

 

 

Amount of Bid Security in figures and words in accordance with Sub-Clause 17.1 of 

Instructions to Bidders (Section I Volume-I) 
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FORM OF BID SECURITY DECLARATION 

 
To 

  Shri R.K. Singh 
The Managing Director 
Visakhapatnam Port Road Company Limited 
A SPV of National Highways Authority of India  
Door No.41-29-45A, R.S.No.373/2A 
Near Kodandaramalayam,  
Chalasani Nagar, Ranigarithota 

Krishnalanka, Vijayawada - 520 013 (AP) 
 
 Name of the work: ……………….. 
 

  I hereby submit a declaration that the bid submitted by the undersigned, on behalf of 
the bidder, [Name of the bidder], shall not be withdrawn or modified during the period of 
validity i.e., not less than 120 (on hundred twenty) days from the bid due date. 

 
  I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the 
bid it withdrawn or modified during the period of its validity or we do not accept the 
correction of bid price pursuant to Clause 31 or if we fail to sign the contract in case the 
work is awarded to us or we fail to submit a performance security before the deadline 
defined in this  bid document, then [Name of the bidder] will be suspended for participation 
in the tendering process for the works of MORTH / NHAI / NHIDCL and works under other 
centrally sponsored schemes, for a period of as decided by NHAI. 

 

 

For _______________ [Name of the bidder] 
 
(Signature, Name and Designation of the Authorized Signatory) 
 
(Official Seal) 
 
Date 
 
Place 
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SECTION – VII 

FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 
To 

Shri R.K. Singh 

Managing Director,  

Visakhapatnam Port Road Company Limited  

A SPV of National Highways Authority of India  

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka,Vijayawada-520013(AP) 

 

WHEREAS [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No. 

 Dated for <Name of the Project> (hereinafter called the “Contract”). 

 

AND WHEREAS the Contract requires the Contractor to furnish the Performance Security/ Additional 

Performance Security} for due and faithful performance of its obligations, under and in accordance with the 

Contract, during the {Contract Period/Construction Period/ Defects Liability Period and Maintenance Period} 

in a sum of Rs….. cr. (Rupees ...................... crore) (the “Guarantee Amount”1). 

 

AND WHEREAS we, ………………….. through our branch at ............................... (the “Bank”) have agreed 

to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows: 

 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of the 

Contractor’s obligations during the {Contract Period/ Construction Period/ Defects Liability Period 

and Maintenance Period} under and in accordance with the Contract, and agrees and undertakes to 

pay to the Authority, upon its mere first written demand, and without any demur, reservation, 

recourse, contest or protest, and without any reference to the Contractor, such sum or sums up to an 

aggregate sum of the Guarantee Amount as the Authority shall claim, without the Authority being 

required to prove or to show grounds or reasons for its demand and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of General Manager, 

National Highways Authority of India, that the Contractor has committed default in the due and 

faithful performance of all or any of its obligations under and in accordance with the Contract shall be 

conclusive, final and binding on the Bank. The Bank further agrees that the Authority shall be the sole 

judge as to whether the Contractor is in default in due and faithful performance of its obligations 

during and under the Contract and its decision that the Contractor is in default shall be final and 

binding on the Bank, notwithstanding any differences between the Authority and the Contractor, or 

any dispute between them pending before any court, tribunal, arbitrators or any other authority or 

body, or by the discharge of the Contractor for any reason whatsoever. 

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were the 

principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by 

their absorption with any other body or corporation or otherwise, shall not in any way or manner 

affect the liability or obligation of the Bank under this Guarantee. 
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4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under 

this Guarantee, to vary at any time, the terms and conditions of the Contract or to extend the time or 

period for the compliance with, fulfillment and/ or performance of all or any of the obligations of the 

Contractor contained in the Contract or to postpone for any time, and from time to time, any of the 

rights and powers exercisable by the Authority against the Contractor, and either to enforce or forbear 

from enforcing any of the terms and conditions contained in the Contract and/or the securities 

available to the Authority, and the Bank shall not be released from its liability and obligation under 

these presents by any exercise by the Authority of the liberty with reference to the matters aforesaid 

or by reason of time being given to the Contractor or any other forbearance, indulgence, act or 

omission on the part of the Authority or of any other matter or thing whatsoever which under any law 

relating to sureties and guarantors would but for this provision have the effect of releasing the Bank 

from its liability and obligation under this Guarantee and the Bank hereby waives all of its rights 

under any such law 

.6.  This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the Authority in respect of or relating to the Contract or for the 

fulfillment, compliance and/or performance of all or any of the obligations of the Contractor under 

the Contract. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is 

restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the Authority on the Bank 

under this Guarantee all rights of the Authority under this Guarantee shall be forfeited and the Bank 

shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****. Unless a demand or claim under this 

Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged from its 

liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the Authority in writing, and declares and warrants that it has the power to issue 

this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorized to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in proving such 

notice, when given by post, it shall be sufficient to prove that the envelope containing the notice was 

posted and a certificate signed by an officer of the Authority that the envelope was so posted shall be 

conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect up 

to the date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to 

the provisions of the Contract. 
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12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 

13. This guarantee shall also be operatable at our ........................... Branch at Visakhapatnam, from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be 

made available on demand. In the contingency of this guarantee being invoked and payment 

thereunder claimed, the said branch shall accept such invocation letter and make payment of amounts 

so demanded under the said invocation. 

 

14. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) 

platform & shall invariably send an advice of this Bank Guarantee to the designated bank of 

VPRCL details of which is as under: 

 

S. No. Particulars Details 

1. Name of Beneficiary VISAKHAPATNAM PORT ROAD 
COMPANY LIMITED 

2. Name of Bank Canara Bank 

3. Account No. 2424201845588 

4. IFSC Code CNRB0002424 

 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 

1 Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as per 

Contract. 
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FORM OF SURETY BOND 

[Performance Security/Additional Performance Security] 

To 
Shri R. K. Singh 

Managing Director,  

Visakhapatnam Port Road Company Limited 

A SPV of National Highways Authority of India 

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka,Vijayawada-520013(AP) 

WHEREAS [name and address of Contractor] (hereafter called the 

"Contractor") has undertaken, in pursuance of Letter of Acceptance (LOA) No.  Dated 

 for <Name of the Project> (hereinafter called the "Contract"). 

 

AND WHEREAS the Contract requires the Contractor to furnish` an (Performance 

Security/Additional Performance Security) for due and faithful performance of its obligations, under 

and in accordance with the Contract, during the (Contract Period/Construction Period/ Defects 

Liability Period and Maintenance Period) in a sum of Rs........…..cr. (Rupees .................crore) (the 

"Surety Bond amount"). 
 

AND WHEREAS we,………..through our branch at ........ (the "Surety Insurer") have agreed to 

furnish this Surety Bond by way of Performance security. 
 

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and irrevocably, guarantees and 

affirms as follows: 

 

1. The Surety Insurer herby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor's obligations during the (Contract Period/Construction Period/ 

Defects Liability Period and Maintenance Period under and in accordance with the Contract, 

and agrees and undertakes to pay to the Authority, upon its mere first written demand, and 

without any demur, reservation, recourse, contest or protest, and without any reference to the 

Contractor, such sum or sums up to an aggregate sum of the Surety Bond Amount as the 

Authority shall claim, without the Authority being required to prove or to show grounds or 

reasons for its demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of General 

Manager, VPRCL/NHAI, that the Contractor has committed default in the due and faithful 

performance of all or any of its obligations under and in accordance with the Contract shall 

be conclusive, final and binding on the Surety Insurer. The Surety Insurer further agrees 

that the Authority shall be the sole judge as to whether the Contractor is in default in due and 

faithful performance of its obligations during and under the Contract and its decision that the 

Contractor is in default shall be final and binding on the Surety Insurer, notwithstanding 

any differences between the Authority and the Contractor, or any dispute between them 

pending before any court, tribunal, arbitrators or any other authority or body, or by the 

discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Surety Bond, the Authority shall be entitled to act as if the 

Surety Insurer were the principal debtor and any/Change in the constitution of the 

Contractor and/or the Surety Insurer, whether by their absorption with any other body or 

corporation or otherwise, shall not in any way or manner affect the liability or obligation of 
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the Surety Insurer under this Surety Bond. 

4. It shall not be necessary, and the Surety Insurer hereby waives any necessity, for the 

Authority to proceed against the Contractor before presenting to the Surety Insurer its 

demand under this Surety Bond. 

 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Surety Insurer under this Surety Bond, to vary at any time, the terms and conditions of the 

Contract or to extend the time or period for the compliance with, fulfillment and/ or 

performance of all or any of the obligations of the Contractor contained in the Contract or to 

postpone for any time, and from time to time, any of the rights and powers exercisable by 

the Authority against the Contractor, and either to enforce or forbear from enforcing any of 

the terms and conditions contained in the Contract and/or the securities available to the 

Authority, and the Surety Insurer shall not be released from its liability and obligation under 

these presents by any exercise by the Authority of the liberty with reference to the matters 

aforesaid or by reason of time being given to the Contractor or any other forbearance, 

indulgence, act or omission on the part of the Authority or of any other matter or thing 

whatsoever which under any law relating to sureties and guarantors would but for this 

provision have the effect of releasing the Surety Insurer from its liability and obligation 

under this Surety Bond and the Surety Insurer hereby waives all of its rights under any 

such law. 

 

6. This Surety Bond is in addition to and not in substitution of any other Surety Bond or 

security now or which may hereafter be held by the Authority in respect of or relating to the 

Contract or for the fulfillment, compliance and/or performance of all or any of the obligations 

of the Contractor under the Contract. 

7. Notwithstanding anything contained hereinbefore, the liability of the Surety Insurer under 

this Surety Bond is restricted to the Surety Bond Amount and this Surety Bond will remain 

in force for the period specified in paragraph 8 below and unless a demand or claim in writing 

is made by the Authority on the Surety Insurer under this Surety Bond all rights of the 

Authority under this Surety Bond shall be forfeited and the Surety Insurer shall be relieved 

from its liabilities hereunder. 

 

8. The Surety Bond shall cease to be in force and effect on **** Unless a demand or claim 

under this Surety Bond is made in writing before expiry of the Surety Bond, the Surety 

Insurer shall be discharged from its liabilities hereunder. 

 

9. The Surety Insurer undertakes not to revoke this Surety Bond during its currency, except 

with the previous express consent of the Authority in writing, and declares and warrants that 

it has the power to issue this Surety Bond and the undersigned has full powers to do so on 

behalf of the Surety Insurer. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 

to the Surety Insurer at its above referred branch, which shall be deemed to have been duly 

authorized to receive such notice and to effect payment thereof forthwith, and if sent by post 

it shall be deemed to have been given at the time when it ought to have been delivered in due 

course of post and in proving such notice, when given by post, it shall be sufficient to prove 

that the envelope containing the notice was posted and a certificate signed by an officer & 

the Authority that the envelope was so posted shall be conclusive. 
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11. This Surety Bond shall come into force with immediate effect and shall remain in force and 
effect for up to the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Contract. 

12. This Surety Bond is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 

 

13. This Surety Bond shall also be operatable at our ………………….., branch at 

Visakhapatnam, from whom, confirmation regarding the issue of this Surety Bond or 

extension/renewal thereof shall be made available on demand. In the contingency of this 

Surety Bond being invoked and payment hereunder claimed, the said branch shall accept 

such invocation letter and make payment of amounts so demanded under the said 

invocation. 

 

14. The Insurance Surety Bond shall be verified from the specific portal created for this purpose. 

Signed and sealed this……..Day of………..,25…………at………………… 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the bank by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 



VII-15 

 

 

SECTION – VII 

FORM OF ADVANCE PAYMENT 
Form for Guarantee for Advance Payment 

     Shri R. K. Singh  

   Managing Director, 

Visakhapatnam Port Road Company Limited 

A SPV of National Highways Authority of India 

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka,Vijayawada-520013(AP) 

WHEREAS: 

(A) ………………………………………………………….[name and address of contractor] 

(hereinafter called the “Contractor") has executed an agreement (hereinafter called the 

“Agreement”) with the Visakhapatnam Port Road Company Limited (A SPV of National 

Highways Authority of India), Door No.41- 29-45A, R.S.No.373/2A, Near 

Kodandaramalayam, Chalasani Nagar, Ranigarithota, Krishnalanka, Vijayawada - 

520013, (hereinafter called the “Authority”) for the <Name of the Project> on Item Rate 

Basis, subject to and in accordance with the provisions of the Agreement. 

(B) In accordance with the provisions of the Conditions of Particular Application – Part II, Sub Clause 

60.6 (“Mobilization Advance”), the Authority shall make to the Contractor an interest bearing 

advance payment (herein after called “Advance Payment”); and that the Advance Payment shall 

be made in two installments subject to the Contractor furnishing an irrevocable and unconditional 

guarantee by a scheduled bank of such installment to remain effective till the complete and full 

repayment of the installment of the Advance Payment as security for compliance with its 

obligations in accordance with the Agreement. The amount of {first/second} installment of the 

Advance Payment is Rs. ------ cr. (Rupees    crore) and the amount of this Guarantee is Rs. - 

------ cr. (Rupees    crore) (the “Guarantee Amount”). 

(C) We, ………………….. through our branch at …………………. (the “Bank”) have agreed to 

furnish this bank guarantee (hereinafter called the “Guarantee”) for the Guarantee Amount. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful repayment on 

time of the aforesaid instalment of the Advance Payment under and in accordance with the 

Agreement, and agrees and undertakes to pay to the Authority, upon its mere first written 

demand, and without any demur, reservation, recourse, contest or protest, and without any 

reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount 

as the Authority shall claim, without the Authority being required to prove or to show grounds 

or reasons for its demand and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of General Manager 

in the National Highways Authority of India, that the Contractor has committed default in the 

due and faithful performance of all or any of its obligations for the repayment of the instalment 

of the Advance Payment under and in accordance with the Agreement shall be conclusive, final 

and binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final and binding on 
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the Bank, notwithstanding any differences between the Authority and the Contractor, or any 

dispute between them pending before any court, tribunal, arbitrators or any other authority or 

body, or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were 

the principal debtor and any change in the constitution of the Contractor and/or the Bank, 

whether by their absorption with any other body or corporation or otherwise, shall not in any 

way or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Advance Payment or 

to extend the time or period of its repayment or to postpone for any time, and from time to time, 

any of the rights and powers exercisable by the Authority against the Contractor, and either to 

enforce or forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the Authority, and the Bank shall not be released from its liability 

and obligation under these presents by any exercise by the Authority of the liberty with reference 

to the matters aforesaid or by reason of time being given to the Contractor or any other 

forbearance, indulgence, act or omission on the part of the Authority or of any other matter or 

thing whatsoever which under any law relating to sureties and guarantors would but for this 

provision have the effect of releasing the Bank from its liability and obligation under this 

Guarantee and the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the Authority in respect of or relating to the Advance Payment. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee 

is restricted to the Guarantee Amount and this Guarantee will remain in force for the period 

specified in paragraph 8 below and unless a demand or claim in writing is made by the Authority 

on the Bank under this Guarantee all rights of the Authority under this Guarantee shall be 

forfeited and the Bank shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****. Unless a demand or claim under this 

Guarantee is made in writing on or before the aforesaid date, the Bank shall be discharged from 

its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the Authority in writing, and declares and warrants that it has the power to 

issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to 

the Bank at its above referred branch, which shall be deemed to have been duly authorised to 

receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed 

to have been given at the time when it ought to have been delivered in due course of post and in 

proving such notice, when given by post, it shall be sufficient to prove that the envelope 

containing the notice was posted and a certificate signed by an officer of the Authority that the 

envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect 

up to the date specified in paragraph 8 above or until it is released earlier by the Authority 

pursuant to the provisions of the Agreement. 
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12. This guarantee shall also be operatable at our ................................Branch at Visakhapatnam, 

from whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 

shall be made available on demand. In the contingency of this guarantee being invoked and 

payment thereunder claimed, the said branch shall accept such invocation letter and make 

payment of amounts so demanded under the said invocation. 

13. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 

System) platform & shall invariably send an advice of this Bank Guarantee to the designated 

bank of VPRCL, details of which is as under: 

S. No. Particulars Details 

1. Name of Beneficiary VISAKHAPATNAM PORT ROAD 
COMPANY LIMITED 

2. Name of Bank Canara Bank 

3. Account No. 2424201845588 

4. IFSC Code CNRB0002424 

 
Signed and sealed this ………. day of ……….., 20……… at ……….. 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: (Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

NOTES: 

(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing the 

guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing branch 

should be mentioned on the covering letter of issuing branch. 

 

 
1 an amount is to be inserted by the bank or financial institution representing the amount of 
the Advance Payment, and denominated in the currency(ies) of the Advance Payment as 

specified in the Contract. 
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To, 

Annex-II: Form for Insurance Surety Bond for Advance Payment 

 

Shri R. K. Singh 

Managing Director,  

Visakhapatnam Port Road Company Limited 

A SPV of National Highways Authority of India 

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka,Vijayawada-520013(AP)
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WHEREAS: 

 

(A) [Name and address of contractor] (hereinafter called the "Contractor") has executed an agreement 

(hereinafter called the "Agreement") with the Visakhapatnam Port Road Company Limited (A SPV 

of National Highways Authority of India) at Door No.41-29-45A, R.S.No.373/2A, Near 

Kodandaramalayam, Chalasani Nagar, Ranigarithota, Krishnalanka, Vijayawada - 520013], 

(hereinafter called the "Authority") for the <Name of the Project> on Item Rate Basis, subject to 

and in accordance with the provisions of the Agreement. 

 

(B) In accordance with the provisions of the Conditions of Particular Application – Part II, Sub Clause 60.6 

(“Mobilization Advance”), the Authority shall make to the Contractor an interest bearing (herein after 

called "Advance Payment"); and that the Advance Payment shall be made in two installments subject 

to the Contractor furnishing an irrevocable and unconditional Insurance Surety Bond by Insurance 

Company of such instalment to remain effective till the complete and full repayment of the 

installment of the Advance Payment as security for compliance with its obligations in accordance 

with the Agreement. The amount of {first/second} installment of the Advance Payment is Rs. . .. - - 

cr. (Rupees - - - crore) and the amount of this Insurance Surety Bond is Rs. --•--- cr. (Rupees ----- 

crore) (the "Guarantee Amount”). 

 

(C) We... through our branch at ......... (the "Insurance Company" have agreed to furnish this Insurance 

Surety Bond (hereinafter called the "Guarantee") for the Guarantee Amount. 

NOW, THEREFORE, the Insurance Company hereby, unconditionally, and irrevocably, guarantees 

and affirms as follows: 

(1) The Insurance Company hereby unconditionally and irrevocably guarantees the due and faithful 

repayment on time of the aforesaid instalment of the Advance Payment under and in accordance 

with the Agreement, and agrees and undertakes to pay to the authority, upon its mere first written 

demand, and without any demur, reservation, recourse, contest, or protest, and without any reference 

to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 

Authority shall claim, without the Authority being required to prove or to show grounds or reasons 

for its demand and/or for the sum specified therein. 

 

A letter from the Authority, under the hand of an officer not below the rank of [General Manager in 

the National Highways Authority of India], that the Contractor has committed default in the due and 

faithful performance of all or any of its obligations for the repayment of the instalment of the 

Advance Payment under and in accordance with the Agreement shall be conclusive, final, and 

binding on the Insurance Company. The Insurance Company further agrees that the Authority shall 

be the sole judge as to whether the Contractor is in default in due and faithful performance of its 

obligations during and under the Agreement and its decision that the Contractor is in default shall 

be final and binding on the Insurance Company, notwithstanding any differences between the 

Authority and the Contractor, or any dispute between them pending before any court, 

tribunal,arbitrators or any other authority or body, or by the discharge of the Contractor for 

any reason whatsoever. 

 

(2) In order to give effect to this Insurance Surety Bond, the Authority shall be entitled to act as if the 

Insurance Company were the principal debtor and any change in the constitution of the Contractor 

and/or the Insurance company, whether by their absorption with any other body or corporation or 

otherwise, shall not in any way or manner affect the liability or obligation of the Insurance Company 

under this Guarantee. 
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(3) It shall not be necessary, and the Insurance Company hereby waives any necessity, for the Authority 

to proceed against the Contractor before presenting to the Insurance Company its demand under this 

Guarantee. 

 

(4) The Authority shall have the liberty, without affecting in any manner the liability of the Insurance 

Company under this Guarantee, to vary at any time, the terms and conditions of the Advance 

Payment or to extend the time or period of its repayment or to postpone for any time, and from time 

to time, any of the rights and powers exercisable by the Authority against the Contractor, and either 

to enforce or forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the Authority, and the Insurance Company shall not be released 

from its liability and obligation under these presents by any exercise by the Authority of the liberty 

with reference to the matters aforesaid or by reason of time being given to the Contractor or any 

other forbearance, indulgence, act or omission on the part of the Authority or of any other matter or 

thing whatsoever which under any law relating to sureties and guarantors would but for this provision 

have the effect of releasing the Insurance Surety Bond from its liability and obligation under this 

Guarantee and the Insurance Company hereby waives all of its rights under any such law. 

(5) This Insurance Surety Bond is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the Advance 

Payment. 

 

(6) Notwithstanding anything contained herein before, the liability of Insurance Company under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the 

period specified in paragraph 8 below and unless a demand or claim in writing is made by the 

Authority on the Insurance Company under this Guarantee all rights of the Authority under this 

Insurance Surety Bond shall be forfeited and the Insurance Company shall be relieved from its 

liabilities hereunder. 

 

(7) The Insurance Surety Bond shall cease to be in force and effect on***. Unless a demand or claim 

under this Guarantee is made in writing on or before the aforesaid date, the Insurance Company shall 

be discharged from its liabilities hereunder. 

 

(8) The Insurance Company undertakes not to revoke this Guarantee during its currency, except with 

the previous express consent of the Authority in writing, and declares and warrants that it has the 

power to issue this Guarantee and the undersigned has full powers to do so on behalf of the Insurance 

Company. 

(9) Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to 
the Insurance Company at its above referred branch, which shall be deemed to have been duly 

authorised to receive such notice and to effect payment thereof forthwith, and if sent by post it shall 

be deemed to have been given at the time when it ought to have been delivered in due course of post 
and in proving such notice, when given by post, it shall be sufficient to prove that the envelope 

containing the notice was posted and a certificate signed by an officer of the Authority that the 
envelope was so posted shall be conclusive. 

 

(10) This Insurance Surety Bond shall come into force with immediate effect and shall remain in force 

and effect up to the date specified in paragraph 8 above or until it is released earlier by the Authority 

pursuant to the provisions of the Agreement. 
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Signed and sealed this ...... .... day of ………….20………... at…………………. 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Insurance Company by: 

 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 

NOTES: 

(i) The Insurance Surety Bond should contain the name, designation, and code number of the 

officers) signing the Insurance Surety bond. 

(ii) The Address, telephone number and other detail of the head of the Insurance Company as well as 

issuing branch should be mentioned on the covering letter of issuing branch. 
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SECTION – VII 

FORM OF AGREEMENT 

(Clause 37 of Section I, Volume-I) 

THIS AGREEMENT made the day of  ,  2026 between 

Visakhapatnam Port Road Company Limited (A SPV of National Highways Authority 

of India), Door No.41-29-45A, R.S.No.373/2A, Near Kodandaramalayam, Chalasani 

Nagar, Ranigarithota, Krishnalanka, Vijayawada - 520013 (hereinafter called “the 

Employer”) of the one part and M/s.  

 (Name of the Selected Bidder and 

Address of its Registered Office) (hereinafter called “the Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed by the Contractor, 

viz [ Name of the Project] hereinafter referred to as the “Works” and has accepted the bid by 

the Contractor for the execution and completion of such works and the remedying of any defects 

therein at a contract 

price of Rs.  

 ). 

(Rupees   

 

 

AS WHEREAS the Contractor has accepted and agreed to undertake such Works and has 

furnished Performance Security pursuance to Sub-Clause 10.1 of the Condition of Particular 

Application – Part II (Section III, Vol. I) 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.: 

(a) the Contract Agreement; 

(b) the Letter of Acceptance; 

(c) the said Bid and Appendix to Bid; 

(d) the Conditions of Particular Application (PartII); 

(e) the General Conditions of Contract (PartI); 

(f) the Technical Specifications; 
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(g) the Drawings; 

(h) the Priced Bill of Quantities; and 

(i) other documents forming part of the contract. 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy any defects therein in conformity in all respects 

with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 

and year first before written. 

 

Signed, sealed, and delivered by the said Employer and the Contractor in the presence of: 

WITNESSES: 
 

 

On behalf of 

Visakhapatnam Port Road Company Limited 

(A SPV of National Highways Authority of India) 

On behalf of 

M/s. 

 

1. 
 

1. 

2. 
 

 

2. 

Binding Signature of the Employer : 

Binding Signature of the Contractor : 
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SECTION VIII 

 

Schedules for Supplementary Information 

 

 

 

 

Schedule- A : HANDING OVER OF SITE 

 

Schedule- B : DETAILS OF KEY EQUIPMENT AND 

MACHINERY 

Schedule- C : DETAILS  OF  KEY PERSONNEL PROPOSED 

FOR THE PROJECT 

 

Schedule- D : PROPOSED SUBCONTRACTORS 

 

Schedule- E : DELETED 

 

Schedule- F : WORK PROGRAMME 
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SECTION VIII 

 

SCHEDULE - A HANDING OVER OF SITE 
 

 

Time schedule Length to be handed over 

(km) 

Within the time specified for commencement 

of work in the Appendix to bid in accordance 

with Sub Clause 41.1 

NA 
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SECTION VIII 

SCHEDULE - B 

DETAILS OF KEY EQUIPMENT AND 

MACHINERY 
 

 

 

MINIMUM PLANT AND EQUIPMENT TO BE OWNED/LEASED 

BY THE CONTRACTOR 

Whereas it is entirely the responsibility of the Contractor to deploy sufficient construction 

plant and equipment to ensure compliance with its obligations under the Contract. This 

list constitutes the Employer’s estimate of the minimum essential basic holding of 

construction plant and equipment which the contractor must own or have long term 

leasing arrangements :- 

 

S.  

No.  

Type of equipment  No. of plant 

and equipment  

1    Excavator / JCB 1 

2  Road marking Machine (Automatic type) 1 

3 Mechanical Broomer 1 

4 Batch Type Hot Mix Plant Minimum 120TPH (Batch Mix) 1 

5 Hydraulic Sensor Paver (9m width)  1 

6 Pneumatic Tyre Roller 1 

7 Water Tanker 12 KL 1 

8 Tipper (12 cum capacity) 5 

9 Tipper (6 cum capacity) 5 

10 Air Compressor 1 

 

 Any total system for crushing stone aggregate and feeding aggregate fractions in their 

required proportions into the plant to achieve the desired mix, if such is utilized by the 

contractor, must be capable of meeting all the requirements of the Specifications under 

stringent quality control. 

 

Note : The contractors are requested to verify latest position in respect of “Duties on 

Contractor’s equipment” from Department of Revenue, Ministry of Finance, 

Government of India. (Their attention is also invited to customs notifications 

wherein customs duty exemption for certain equipment’s subject to certain 

conditions, have been made available by Government of India). 

Name of the Bidder : 
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SECTION VIII SCHEDULE - C 

 

DETAILS OF KEY PERSONNEL PROPOSED FOR THE PROJECT@ 

 

For specific positions essential to contract implementation, bidders shall provide the 

name of candidates who qualify to meet the specified requirements stated for each 

position. The data on their experience shall be supplied in separate sheets for each 

candidate. 
 

Sl. 
No. 

Key 
Personnel 

Qualifying Experience No. of 
Personnel 

 
1. 

 
Project 

Manager 

BE (Civil) + 10 
years Exp. Or 

Diploma Civil + 
15 years 

experience 

10 years as Project 
Manager 

on Highway, bridge 
construction, 

Maintenance works  
 

 
1 

2. Site Engineer 
cum Surveyor 

Diploma in Civil 
Engineering + 5 

years Exp. or 
Graduation in 

Civil Engineering 
+ 3 years Exp. 

3 Years in highway 
construction / 

Maintenance works  

1 

3. Quality cum 
Material 
Engineer 

BE (Civil) + 5 
years Exp. in 
relevant field 

5 years in relevant 
field (in highway 

construction works) 

1 

 

The Contractor shall employ the technical personnel named above or other technical persons 

approved by the Engineer. These numbers as specified in the contract are minimum and 

contractor has to employ the adequate technical personnel required for execution of works. The 

Engineer will approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of the personnel stated 

above. If the personnel stated above are not deployed on site by the Contractor within 15 days 

of issue of notice to proceed with the work, a penalty of Rs 2000/- per day per person shall be 

levied for next 30 days, beyond which it shall be treated as a breach of Contract and action will 

be taken as per Clause 63.1. The replacement of Project Manager will be approved by the 

Employer. 

Name of the Bidder: 
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SECTION VIII 

SCHEDULE - D 

Deleted 



SECTION VIII 
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SCHEDULE - E 

 

Deleted 
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SCHEDULE - F 

WORK 

PROGRAMME 

 

Bidders shall submit work programme taking into consideration the work methods, backed 

with equipment planning and cash flow requirements etc. in sufficient details for assessing 

the bidder’s capability to complete the work in accordance with the specification and time for 

completion. 

 

This shall cover 

 

i) Site Organization 

 

ii) Method Statement 

 

iii) Mobilization Schedule (Resources, equipment etc.) 

 

iv) Construction Schedule for completion of the work in accordance with the 
specifications and project completion time. 

 

v) Others 

Name of the Bidder 
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SECTION VIII 

SCHEDULE - G 

INTEGRITY PACT FORMAT 

(To be executed on the plain paper and submitted along with Technical Bid /Tender documents for tenders having 

a value of Rs. 5 crore or more. To be signed by the bidder and same signatory competent/authorized to sign the 

relevant contract on behalf of the VPRCL) 

( Division) 

Tender No.   

INTEGRITY PACT 

 

This integrity Pact is made at ...............on this ……………… day of ......... 2026. 

Between 

The Visakhapatnam Port Road Company Limited (VPRCL) (A SPV of National Highways Authority of India), 

which has been entrusted with the responsibility of development, maintenance and management of National 

Highways, having its office at Visakhapatnam Port Road Company Limited, Vijayawada, hereinafter referred 

to as "The Principal", which expression shall, unless repugnant to the meaning of contract thereof, include its 

successors and permitted assigns) 

AND 

........................................................................................................herein after referred to as "The 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)" and which expression shall unless repugnant to be 

meaning or context thereof include its successors and permitted assigns. 

Preamble 

Whereas, the Principal intends to award, under laid down organizational procedure, contract/s for *** [Name of 

the Project] on item rate (percentage) basis. The Principal values full compliance with all relevant laws of the 

land, rules of land, regulations, economic of resources and of fairness/ transparency in its relations with 

its Bidder(s) and for Contractor(s)/ Concessionaire(s)/ Consultant(s). 

And Whereas in order to achieve these goals, the Principal will appoint an Independent External Monitors 

(IEMs), who will monitor the tender process and the execution of the contract for compliance with the Principles 

mentioned above. 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact 

(hereafter referred to as "Integrity Pact") the terms and conditions of which shall also be read as integral part and 

parcel of the Tender documents and contract between the parties. 

Now, therefore, in consideration of mutual covenants stipulated in this pact, the parties hereby agree as follows 

and this pact witnesses as under: 

Article-1: Commitments of the Principal 

1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles:- 

a) No employee of the Principal, personally or through family members, will in connection with the 

Tender for, or the execution of a Contract, demand, take a promise for or accept, for self, or third 

person, any material of immaterial benefit which the person is not legally entitled to. 

b) The Principal will, during the Tender process treat all Bidder(s) with equity and reason. The 
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Principal will in particular, before and during the Tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/ additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c) The Principal will exclude all known prejudiced persons from the process. 

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the IPC/PC Act or any other Statutory Acts or if there be a substantive suspicion in this regard, 

the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 

actions as per its internal laid down Rules/Regulations. 

Article - 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). 

 

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the following principles during 

his participation in the tender process and during the contract execution. 

a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or through 

any other person or firm, offer, promise or give to any of the Principal's employees involved 

in the tender process or the execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 

kind whatsoever during the tender process or during the execution of the contract. 

 

b) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not enter with other Bidders into 

any undisclosed agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contract, submission or non-submission or bids 

or any other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 

c) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not commit any offence under 

the relevant IPC/PC Act and other Statutory Acts; further the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for purposes of 

completion or personal gain, or pass on to others, any information or document provided by 

the Principal as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) of foreign origin shall disclose the 

name and address of the Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ 

Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall furnish the name and 

address of the foreign principals, if any. Further, details as mentioned in the ‘Guidelines on 

Indian Agents of Foreign Suppliers’ shall be disclosed by the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s). Further, all the payments made to the Indian 

Agent/Representative have to be Indian Rupees only. 

 

e) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will, when presenting his bid, 

disclose any and all payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the contract. He shall also disclose the 

details of services agreed upon for such payments. 

 

f) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not instigate third persons to 
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commit offences outlined above or be an accessory to such offences. 

 

g) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not bring any outside influence 

through any Govt. bodies/quarters directly or indirectly on the bidding process in furtherance of 

his bid. 

 

h) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) who have signed a Integrity pact 

shall not approach the court while representing the matter to IEMs and shall wait for their decision 

in the matter. 

Article- 3 Disqualification from tender process and exclusion from future contracts. 

1) If the Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s), before award or during execution has 

committed a transgression through a violation of any provision of Article- 2, above or in any other 

form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder(s)/Contractor(s)/Concessionaire(s)/ Consultant(s) from the tender process. 

2) If the Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) has committed a transgression through 

a violation of Article-2 such as to put his reliability or credibility into question, the Principal shall be 

entitled to exclude including blacklist and put on holiday the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) for any future tenders/ contract award process. The imposition 

and duration of the exclusion will be determined by the severity of the transgression. The severity will 

be determined by the Principal taking into consideration the full facts and circumstances of 

each case particularly taking into account the number of transgressions, the position of the 

transgressors within the company hierarchy of the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will be imposed for 

a minimum period of 6 months and maximum period of 2 years. 

3) A transgression is considered to have occurred if the Principal after due consideration of the available 

evidence concludes that "On the basis of facts available there are no material doubts". 

4) The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) with its free consent and without any 

influence agrees and undertakes to respect and uphold the Principal's absolute rights to resort to 

and impose such exclusion and further accepts and undertakes not to challenge or question such 

exclusion on any ground, including the lack of any hearing before the decision to resort to such 

exclusion is taken. This undertaking is given freely and after obtaining independent legal advice. 

5) The decision of the Principal to the effect that a breach of the provisions of this Integrity Pact has 

been committed by the Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) shall be final and 

binding on the Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s), however, the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) can approach IEM(s) appointed for the 

purpose of this Pact. 

6) On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity pact, the 

Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) shall not be entitled for any compensation 

on this account. 

7) Subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) could be revoked by the Principal if the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) can prove that he has restored/ recouped the damage caused by him 

and has installed a suitable corruption prevention system in his organization. 
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Article- 4: Compensation for Damages. 

 

1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Arcticle-3, the Principal shall be entitled to suspend the bidder for participation in the tendering 

process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored 

Schemes for a period of One Year from the bid due date of this work apart from any other legal right 

that may have accrued to the Principal. 

2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant provisions of the 

contract related to Termination of Contract due to Contractor/ Concessionaire/Consultant's Default. 

In such case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the 

Contractor/ Concessionaire/ Consultant and/ or demand and recover liquidated and all damages as per 

the provisions of the contract/concession agreement against Termination. 

Article- 5: Previous Transgressions 

 

1) The Bidder declares that no previous transgressions occurred in the last 3 years immediately 

before signing of this Integrity Pact with any other Company in any country conforming to the 

anticorruption/ Transparency International (TI) approach or with any other Public Sector Enterprise/ 

Undertaking in India or any Government Department in India that could justify his exclusion from 

the tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action for his exclusion can be taken as mentioned under Article-3 above for transgressions of 

Article-2 and shall be liable for compensation for damages as per Article-4 above. 

 

Article - 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ Subcontractors. 

 

1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand from all 

sub-contractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal 

before contract signing. 

2) The Principal will enter into agreements with identical conditions as this one with all Bidders/ 

Contractors/ Concessionaires/ Consultants and subcontractors. 

 

3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or violate 

its provisions. 

 

Article- 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)/ 

Sub-contractor(s). 

 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or 

subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/ 

Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance 

Officer. 

Article- 8: Independent External Monitor (IEM) 

 

1) The Principal has appointed Smt. Gauri Kumar, IAS (Retd.) and Sh. Ashish Bhauguna, IAS (Retd.) 

and Sh. Animesh Chauhan (Ex-MD & CEO, Oriental Bank of Commerce)as Independent External 
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Monitor (IEM) for this Pact. The task of the Monitor is to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this agreement. 

 

2) The Monitor is not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. He reports to the Managing Director, VPRCL. 

3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor has the right 

to access without restriction to all project documentation of the Principal including that provided by 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). The Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. 

 

4) The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. The Monitor has also signed on ‘Non- 

disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’. In case of any conflict 

of interest arising at a later date, the IEM shall inform Managing Director, VPRCL and recuse 

himself/herself from that case. 

5) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual relations 

between the Principal and the Bidder/Contractor/Concessionaire/Consultant. The parties offer to the 

Monitor the option to participate in such meetings. 

 

6) As soon as the Monitor notices, or believes, to notice any transgression as given in Atiicle-2, he may 

request the Management of the Principal to take corrective action, or to take relevant action. The 

monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 

right to demand from the parties that they act in a specific manner, refrain from action or tolerate 

action. 

 

7) The Monitor will submit a written report to the Managing Director, VPRCL within 8 to 10 weeks 

from the date of reference or intimation to him by the Principal and, should the occasion arise, submit 

proposals for correcting problematic situations. 

 

8) If the Monitor has reported to the Managing Director, VPRCL, a substantiated suspicion of an 

offence under relevant IPC/PC Act or any other Statutory Acts, and the Managing Director, VPRCL 

has not, within the reasonable time taken visible action to proceed against such offence or reported it 

to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner. 

9) The word ‘Monitor’ would include both singular and plural. 

 

Article- 9 Pact Duration 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by 

Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his Defect 

Liability Period is over or 12 months after his last payment under the contract whichever is later and for 

all other unsuccessful bidders 6 months after this Contract has been awarded. (In case of BOT Projects) 

It expires for the concessionaire 24 months after his concession period is over and for all other 

unsuccessful Bidders 6 months after this Contract has been awarded. Any violation of the same would 

entail disqualification of the bidder and exclusion from future dealings. 
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If any claim is made/ lodged during this time, the same shall be binding and continue to be valid despite 

the lapse of this pact as specified above, unless it is discharged/ determined by Managing Director, 

VPRCL. 

 

Article - 10 Other Provisions 

1) This pact is subject to Indian Law, Place of performance and jurisdiction is the Registered Office of 

the Principal, i.e. New Delhi. 

2) Changes and supplements as well as termination notices need to be made in writing. 

 

3) If the Bidder/Contractor/Concessionaire/Consultant is in a partnership or a Joint Venture partner, this 

pact must be signed by all partners or members. 

 

4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

5) Issue like warranty/Guarantee etc. shall be outside the purview of IEMs. 

6) In the event of any contradiction between the Integrity Pact and its Annexure, the clause in integrity 

pact shall prevail. 

7) Any disputes/ differences arising between the parties with regard to term of this pact, any action taken 

by the Principal in accordance with this Pact or interpretation thereof shall not be subject to any 

Arbitration. 

8) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provision of the extent law in force relating to any civil or criminal 

proceedings. 

In witness whereof the parties have signed and executed this pact at the place and date first done mentioned in 

the presence of following witnesses:- 
 

(For & On behalf of the Principal) (For & On behalf of 

Bidder/Contractor/Concessionaire/Consulting 

(Office Seal) 

Place    

Date   

Witness 1: 

(Name & Address)   
 

 

Witness 2: 

(Name & Address)   

 

{COUNTERSIGNED and accepted by: 

JV Partner} 
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Section - IX 

 

Qualification Criteria 

 

1.1. Qualification will be based on Bidder’s meeting all the following minimum pass/fail criteria 

regarding their general and particular experience, financial position, personnel and 

equipment capabilities and other relevant information as demonstrated by the Bidder’s 

responses in the forms attached to the Bid. Additional requirements for Joint Ventures 

are given in para 2 below. The qualification, capacity and resources of proposed 

subcontractors will not be taken into account in determining the Bidder’s compliance 

with the qualifying criteria. 

1.2. Base Year and Escalation 

 

The base year shall be taken as 2025-26 (in case of Financial Year) or 2025 (in case of 

Calendar Year). 

 

Following enhancement factors will be used for the cost of works executed and the financial 

figures to bring to a common base for the value of works completed in India. 

 

Year Multiplying factor 

 

Year 1 1.00 

Year 2 1.05 

Year 3 1.10 

Year 4 1.15 

Year 5 1.20 

 

Bidder should indicate actual figures of costs and amount for the works executed by them in 

the schedule without accounting for the above-mentioned factors. 

Notwithstanding anything to the contrary contained herein, in the event that the Bid Due Date 

falls within three months of the closing of the latest financial year of a Bidder, it shall ignore 

such financial year for the purposes of its Bid and furnish all its information and certification 

with reference to the 3 (three) years or 1 (one) year, as the case may be, preceding its latest 

financial year. For the avoidance of doubt, financial year shall, for the purposes of a Bid 

hereunder, mean the accounting year followed by the Bidder in the course of its normal 

business. 

 

In case the financial figure and value of completed works are in foreign currency, the above 

enhanced factors will not be applied. Instead, the foreign currency will be converted into 

equivalent Indian Rupees (INR) at the State Bank of India BC selling rate as on the date of 

submission. 
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1.3. Experience and Turnover 

 

1.3.1. Experience 

 

(a) The Bidder shall provide documentary evidence that it has been actively engaged in 
the O&M works of State Highway / National Highways during the last five years in 
the role of prime contractor. 

 

(b) Particular Construction Experience 

The Bidder shall provide evidence that it has successfully completed or substantially 

completed within the last five years (commencing from the year [2021-22]), either of 

the following; 

S. 
No. 

Similar Work during last five 

years 
Acceptance of Similar Work 

i. one similar completed work 

costing not less than amount 

equals to Rs.2.51 Crore i.e., 80% 
each of estimated cost or 

The Similar Work constitutes 

experience of highways wherein 

DBM/BC work amount shall be 

minimum 60% of the estimated cost. 

ii. two similar completed works 

costing not less than amount 

equals to Rs.1.57 Crore each 

i.e., 50% of estimated cost or 

The Similar Work constitutes experience 

of highways wherein DBM/BC work 

amount shall be minimum 30% of the 

estimated cost. 

iii. three similar completed works 

costing not less than amount 

equals to Rs.1.25 Crore each 

i.e., 40% each of estimated 
cost 

The Similar Work constitutes experience 

of highways wherein DBM/BC work 

amount shall be minimum 20% of the 

estimated cost. 

 

The Works may have been executed by the Bidder as prime contractor or 

proportionately as member of Joint Venture or nominated/ approved sub-contractor. 

Substantially completed works means those works which are at least 90% completed 

as on the date of submission (i.e. gross value of work done up to the last date of 

submission is 90% or more of the original contract price) and continuing 

satisfactorily. For these, a Certificate from the employer shall be submitted along with 

the application incorporating clearly the name of the work, Contract value, billing 

amount, date of commencement of works, satisfactory performance of the Contractor 

and any other relevant information. 

 

In case a project has been executed as a JV by two or more firms, weightage towards 

experience in the project would be given to the JV partners in proportion to their 

participation in the Joint Venture. 

 
The escalation factors as mentioned in para 1.2 shall be applied on the cost of 
completion. 
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1.3.2. Turnover 

The Bidder shall have generated a minimum average annual construction /maintenance 

turnover during the last 3 years (commencing from the year [2023-2024]) equivalent to  

Rs. 0.94 Crores1. 

 

1.4. Personnel capabilities 

 

The Bidder shall supply general information on the management structure of the firm and 

shall make provision for suitably qualified personnel to fill the key positions as required 

during contract implementation and as suggested in Annex-I. 
 

Requirement of minimum Key personnel with qualification and experience is given in Annex- 

I. The Bidder shall give an undertaking to provide personnel for these positions satisfying the 

qualification and experience requirements. 
 

1.5. Equipment capabilities 
 

The Bidder is required to own or have assured access through hire or lease to the key items of 

equipment required for implementation of the project. However, no equipment advance will 

be provided against hired/leased equipments. A minimum number of items of the plant and 

machinery required for the project are suggested in Annex-II. The Bidder shall give an 

undertaking in the prescribed format to provide all the plant and machinery required for the 

project. 

1.6. Financial Capabilities 

 

The Bidder shall demonstrate that it has access to or has available liquid assets (aggregate of 

working capital, cash in hand and uncommitted bank guarantee), line of credit and other 

financial means (independent of any contractual advance payment) sufficient to meet the 

construction cash flow requirements, minimum estimated as Rs. 0.32 Crore2 net of the 

Bidder’s commitments for other contracts. To be furnished as per Application Form 7A and 

7B, if applicable (enclosed). 

1.7. Deleted. 

 

1.8. The complete audited Annual Accounts for the last five years shall be submitted. The Bidder 

must demonstrate the current soundness of the Bidder’s financial position and indicate its 

prospective long-term profitability. If deemed necessary, the Employer shall have the 

authority to make inquiries with the Bidder’s bankers. 

 

1.9. Litigation History 

 

The Bidder should provide accurate information about any litigation or arbitration resulting 

from contracts completed or ongoing under its execution over the last five years. A consistent 

history of awards against the Bidder will result in failure of the application. 

Suppression of any information or material in this regard would be construed as a fundamental 

breach and Employer reserves its right to take appropriate action including cancellation of 

the bid etc. as may be deemed fit and proper by Employer at any time without requiring to 

give any notice to the Bidder in this regard. 

 

1.10. Disqualification 

 

1.10.1. Even if a bidder meets the above criteria, he shall be subject to disqualification if it or any of 

its constituent partners is found to have: 
 

1 This amount should be 30% (thirty percent) of the Estimated Project Cost of the Project for which bids are being 

invited. 

2 This amount should be 10% (ten percent) of the Estimated Project Cost of the Project for which bids are being invited. 
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(a) made misleading or false representations in the forms, statements and attachments 
submitted; or 

(b) records of poor performance during the last 5 years, as on the date of submission of 

bids, such as abandoning the work, rescission of contract for reasons which are 

attributable to non-performance of the contractor, inordinate delays in completion, 

consistent history of litigation resulting in awards against the contractor or any of its 

constituents, or financial failure due to bankruptcy, etc. The rescission of a contract 

of Joint Venture on account of reasons other than non-performance, such as the Most 

Experienced Partner (Major Partner) of Joint Venture pulling out, Court directions 

leading to break-up of Joint Venture before start of the work, which are not 

attributable to poor performance of the contractor, will, however, not affect the pre- 

qualification of the individual partner; or 

 

(c) shown very poor performance in implementation of the works of VPRCL/NHAI 
and determined non-performing by VPRCL/NHAI; or 

(d) been debarred by VPRCL/NHAI as on the date of submission of bids. 

 

1.10.2. In case of a proprietary firm, partnership firm or a joint venture, the following are the 

disqualifications in case of failure to disclose information by partners or the proprietor. 

 

(i) if, any of the partners or the proprietor is debarred by VPRCL/NHAI or any other 
Agency of Government of India or any of the State Governments; 

(ii) if, any of the partners or the proprietor has a criminal history or has been convicted by 

any court of law for any of the offenses under any Indian laws; 

(iii) if, any criminal proceeding is pending in any Court of law in India against any of the 

partners or the proprietor and if any such proceeding culminates into conviction in last 

five years. 
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1.11. Bid Capacity 

 

The available bid capacity of the bidders will be assessed. The bidders to be eligible for 

award of work shall have the bidding capacity more than the total estimated cost of the 

Works. The available BID capacity will be calculated as per following, based on 

information mentioned at Qualification Form 11: 

Assessed Available Bid Capacity = (A* N* 2.5 – B + C), where 

A =   Maximum value of works excluding the amount of bonus received, if any, in respect of 

O&M Projects executed in any one year during the last five years (updated to the current 

price level of the year as per Clause 1.2) taking into account the completed as well as 

works in progress. The O&M projects include turnkey project/ Item rate contract/ 

Construction works; 

B =  Value (updated at current price level of the year as per table in Note below) of 

existing commitments, works for which the bidder has emerged as the winner of the 

bids or on-going works to be completed during the period of completion of the 

works for which BID is invited. For the sake of clarification, it is mentioned that 

works for which bidder has emerged as the winner of the bids but LOA has not 

been issued as on the day before opening the financial bids shall also be considered 

while calculating value of B. 

C=   The amount of bonus received, if any, in Projects during the last 5 years (updated 

to the price level of the year indicated in table at Note-3 below) 

N =  Number of years prescribed for completion of the works for which the bids are invited 

i.e. 3. 

Note: 
 The Statement showing the value of all existing commitments, works for which 

the contractor has emerged as the winner of the bid as given by bidder, and 

ongoing works as well as the stipulated period of completion remaining for each of 

the works listed should be countersigned by the Client or its Engineer-in-charge not 

below the rank of Executive Engineer or equivalent in respect of EPC Projects or 

Concessionaire / Authorized Signatory of SPV in respect of BOT Projects and verified 

by Statutory Auditor. 

 

 The amount of bonus received, if any, in EPC Projects should be countersigned by the 
Client or its Engineer-in-charge not below the rank of Executive Engineer or 
equivalent in respect of EPC Projects. 

 The factor for the year for updation to the price level is indicated as under: 

 

Year Year 1 Year 2 Year 3 Year 4 Year 5 

Updation Factor 1.00 1.05 1.10 1.15 1.20 

 

 The Bid capacity status of the bidder to be updated as on the day before opening 
the financial bids. 
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2. Joint Ventures 

2.1. Bids from Joint Venture are not allowed. 

2.2. Deleted 

2.3. Deleted 

 

2.4. Deleted 

 

2.5. Deleted 

 

2.6. Deleted 

 

2.7. Deleted 

 

3. Public Sector Companies 
Majority publicly owned enterprises domiciled in India may be eligible to qualify if, in addition 

to meeting all the above requirements, they are also: 

(a) Commercially oriented legal entities distinct from his Employer; 

(b) Financially autonomous, for which the Bidders must demonstrate with reference to 

requirements in their constitutions to provide separate audited accounts and return on 

capital, powers to raise loans and obtain revenues through sale of goods or services; and 

(c) Managerially autonomous. 

4. Conflict of Interest 

 

4.1 Association with the design or proof consultants 

The Bidder must not be associated, nor have been associated for the project under consideration 

with the following Consultant:- 

 

M/s ****** who have been associated in detailed engineering, design, specifications and 

preparation of Bidding Document and proof checking of the structures for the contract. 

Any such association will result in the disqualification of the Bidder. 

 

5. A firm shall submit only one bid in the bidding process as a Bidder. No firm can be a subcontractor 

while submitting a bid individually. A firm, if acting in the capacity of subcontractor in any bid, 

may participate in more than one bid, but only in that capacity. A Bidder who submits, or 

participates in, more than one bid will cause all the proposals in which the Bidder has participated 

to be disqualified. 
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QUALIFICATION INFORMATION FORMS 

FORM– 1 : General Information 

 

FORM– 2 : General Construction Experience Record 

FORM– 3 : Particular Construction Experience Record 

FORM –3A : Details of Contracts of Similar Nature and Complexity 

FORM– 4 : Current Contract Commitments/works in progress 

FORM – 4A : Summary Sheet for works of Similar Nature 

FORM– 5 : Personnel Capabilities 

FORM– 6 : Equipment Capabilities 

FORM– 7 : Financial Capabilities 

FORM –7A  : Financial Capabilities 

FORM –7B : Bank Certificate 

FORM– 8 : Litigation/Arbitration History 

FORM– 9 : Information Regarding Current Litigation etc. 

FORM –10 : Affidavit 

FORM –11 : Information required to evaluate the BID Capacity under Clause 

1.11 

FORM –12 : Format for Power of Attorney for signing of BID 

FORM-13 : Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the 

General Financial Rules (GFRs), 2017 
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QUALIFICATION INFORMATION FORM - 1 

 

General Information 

All individual firms are requested to complete the information in this form. Nationality information to be 

provided for all owners or Bidder who are partnerships or individually owned firms. 
 

 

 

1. Name of firm 

2. Head Office Address 

3. Telephone Contact 

4. Fax E-mail 

5. Place of incorporation / 

registration 

Year of incorporation/ 

registration 

 

 

Nationality of Owners
(*) 

Name Nationality 

1.   

2.   

3.   

 

(*) To be completed by all owners of partnerships or individually owned firms. 
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QUALIFICATION INFORMATION FORM - 1A 

 

Structure and Organization 

 

1. The Bidder is  

(a) An individual  

(b) a proprietary firm  

(c) a firm in partnership  

(d) a Limited Company or Corporation  

2. Attach the Organization Chart showing the 

structure of the organization including the 

name of the Directors and position of directors 

 

3. No. of years of experience:  

(a) As a Prime Contractor (contractor 

shouldering major responsibility) 

 

i) in own country  

ii)other countries (specify country)  

(b) In a Joint Venture  

i) in own country  

ii)other countries (specify country)  

(c)  As Subcontractor (specify main 

Contractor) 

 

i) in own country  

ii) other countries (specify country)  

4. For how many years has the firm been in 

business of similar works under its present 

name? What were the fields when the firm was 

established? Whether any new fields were 

added in the firm? And if so, when? 

 

5. Was the firm ever required to suspend 

construction for a period of more than six months 

continuously after it started? If so, give name of 

project and reasons thereof. 

 

6. Have the firm ever left the work awarded to it 

incomplete? (If so, give name of project and 

Reasons for not completing the work) 

 

7. In which fields of Civil Engineering 
construction, do the firm claim specialization and 
interest 
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8. Give details of the firm’s soil and materials, 

testing laboratory, if any (include full range of 

equipments available; ‘make’, year and 

functional conditions details etc. including 

present status indicating their availability for the 

contract being applied for) 

 

9. Give details of the firm’s experience in using 

heavy earthmoving equipment and quality 

control in compaction of soils. 

Not Applicable 

10. Give details of the firm’s experience in 

mechanized Granular sub-base/base (Wet Mix 

Macadam) pavement construction 

Not Applicable 

11. Give details of the firm’s experience in laying 

of bituminous mix in layers 

 

12. Give details of the firm’s experience in 

construction of Bridge Works in Reinforced 

Cement Concrete 

Not Applicable 

13. Give details of the firm’s experience in 

construction of Bridge Works in Prestressed 

Cement Concrete 

Not Applicable 

14. Give details of the firm’s experience in 

construction of Bridge Works with open 

foundations 

Not Applicable 

15. Give details of the firm’s experience in 

construction of Bridge Works with pile 

foundations 

Not Applicable 

16. Give details of the firm’s experience in 

construction of Bridge Works with well 

foundations 

Not Applicable 

17. Give details of the firm’s experience in 

construction of flyovers and grade separated 

interchanges. 
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QUALIFICATION INFORMATION FORM - 2 

 

General Construction Experience Record 
 

 

All individual firms are requested to complete the information in this form with regard to the management 

of Works contracts generally. The information supplied shall be the annual turnover of the Bidder, in 

terms of the amounts billed to clients for each year for work in progress or completed. 

 
A brief note on each contract should be appended, describing the nature of the work, duration and amount 
of contract, managerial arrangements, employer and other relevant details. 

 

 

Bidders should not enclose testimonials, certificates, and publicity material with their application: they 
will not be taken into account in the evaluation of qualification. 

A. Annual Turnover Data (From all sources) 

 

Year (Financial Year / Calendar Year, whichever is 

applicable) 
Turnover (INR) 

[2021-22]  

[2022-23]  

[2023-24]  

[2024-25]  

[2025-26]  

 

 

B. Annual Turnover Data (From Highway works alone) (Ref. cl. 1.3.2 and1.11) 

 

Year (Financial Year / Calendar Year, whichever is 

applicable) 
Turnover (INR) 

[2021-22]  

[2022-23]  

[2023-24]  

[2024-25]  

[2025-26]  

 

Note : In case of turnovers in foreign currency, the figures are to be given in relevant currency and 

Figures in INR may be worked out in the following manner: 

Name of Bidder 
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QUALIFICATION INFORMATION FORM - 3 
 

 

 

Particular Construction Experience Record 

 

To qualify, the Bidders shall be required to pass the specified requirements applicable to this form, as set 

out in the “Qualification Criteria”. 

 

On a separate page, using the format of Qualification Information Form - 3A, the Bidder is requested to 

list contract(s) of a similar nature, complexity, and requiring similar construction technology to the 

contract for which the Bidder wishes to qualify and which the Bidder has undertaken during the last seven 

years. The contract value should be based on the payment currencies of the contracts converted into the 

Indian rupees in the following manner: 

 

 

The information is to be summarized, using Qualification Information Form - 3A, for each contract 

completed or under execution by the Bidder. 

Name of Bidder 
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Use separate sheet(s) for each following format. 

 

QUALIFICATION INFORMATION FORM – 3A 

 

Details of Contracts of Similar Nature and Complexity 
 

 

1. Number of Contract  

Name of Contract 

Length of the highway/bridge under the Contract 

Type of highway under the Contract (i.e. NH/SH/etc.) 

Country 

2. Name of Employer 

3. Employer’s address (Give telephone and fax. No.) 

 

4. Nature of works and special features relevant to the Contract for which the Bidder wishes to 

qualify. 

 

 

5. (tick one) 

Prime contractor Partner in a Joint Venture Sub-contractor 

6. a) 

b) 

 

 

c). 

Value of the total contract 

Amount of share of the firm (attach proof) 

(Amount to be indicated in specified currencies at completion, or at date of award for current 

contracts) 

Amount of work sub-contracted by the firm 

7. Date of award 

8. Date of Completion 

9. Contract duration (years and months) 

………………years ........................................ months 

10. Specified requirements 

Give details of annual production record in respect of O&M work. 

 

 

11. Name and professional qualifications of Bidder’s Engineer-in-charge of the work: 

12. Were there any penalties/fines/stop notice/compensation/liquidated 

damages imposed? (Yes or No) If yes, give amount and explanation: 

 

 

 

Note: A certificate of completion from the principal employer/Engineer must be enclosed. 

Name of Bidder 
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QUALIFICATION INFORMATION FORM - 4 

DELETED 
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QUALIFICATION INFORMATION FORM – 4A 

 

 

Summary Sheet 

 

EXPERIENCE AS PRIME CONTRACTOR OR AS PARTNER IN JV ON WORKS OF SIMILAR 

NATURE OVER THE LAST SEVEN YEARS 
 

 

 

 

Project Name of the Description Contract Value of % & Date of Stipulated Actual date Remarks 

Name Employer of Work* No. & Date Contract amount issue of period & of explaining 
     of share work date of completion* reasons for 
     of firm order completion  delay in work 
         completion, if 

         any 

          

          

          

          

 

 

*Attach certificate(s) from the Engineer(s)- in charge or a notarized self-certificate. 

Name of Bidder 
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QUALIFICATION INFORMATION FORM - 5 

 

Personnel Capabilities 

UNDERTAKING 

I, the undersigned to hereby undertake that our firm M/s. 

 

shall deploy proposed key personnel as given in Annex-I as required during contract implementation. I 

also undertake proposed key personnel for the key positions specified in Annex-I satisfying the 

qualification and experience requirements. 

 

 

 

 

 

 

 

 

Signed by an Authorised Officer of the Firm 

 

 

 _ 

Title of Officer 
 

 

 

Name of Firm 
 

 

 

Seal of Firm 
 

 

 

Date 
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QUALIFICATION INFORMATION FORM - 6 

 

Equipment Capabilities 

UNDERTAKING 

I, the undersigned to hereby undertake that our firm M/s. 

 

shall deploy all plants and equipments required for implementation of the project as per technical 

specifications. I also undertake to either own or have assured access through hire or lease the key items 

of the equipments as specified in Annex-II. 

 

 

 

 

 

 

Signed by an Authorised Officer of the Firm 
 

 

 

Title of Officer 
 

 

 

Name of Firm 
 

 

 

Seal of Firm 
 

 

 

Date 
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QUALIFICATION INFORMATION FORM - 7 

 

Financial Capability 

 

 

Bidders should provide financial information to demonstrate that they meet the requirements stated in the 

Instructions to Bidders. Each Bidder shall complete this form. If necessary, use separate sheets to provide 

complete Banker’sinformation. A copy of the complete audited Annual Accounts for the last five years 

should be attached. 

 
Autonomous construction subdivisions of parent conglomerate business shall submit financial 
information related only to the particular activities of the sub division. 

 

Banker Name of Banker 

Address of Banker 

Telephone Contact name and title 

Fax E-mail 

 

 Summarize actual assets and liabilities for the previous five years. 

 Foreign Bidders should summarize actual assets and liabilities for previous five years in relevant 
currency at the end of the period reported and figures converted into Indian rupees in the following 
manner may also be furnished: 

 

Year 1 Year 2 Year 3 Year 4 Year 5 

 

Financial information in Indian 

rupees 

Actual : Previous five years 

5 4 3 2 1 

1. Total assets      

2. Current assets      

3. Total Liabilities      

4. Net Worth      

5. Working Capital      

6. Current Liabilities      

Name of Bidder 
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7. Profits before taxes      

Profit after taxes      

 

Specify proposed sources of financing such as liquid assets, unencumbered real estates. Lines of credit 

and other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contract. 
 

 

Source of Financing Amount 

1.  

2.  

3.  

4.  

 

 
Attach complete audited financial statements for the last five years (for the individual Bidder or each 
partner of a joint venture) 
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QUALIFICATION INFORMATION FORM – 7A 

 

Financial Capability 
 

 

 

Bidders should provide financial information to demonstrate that they meet the requirements stated in the 

Instructions to Bidders. Each Bidder shall complete this form. If necessary, use separate sheets to provide 

complete banker information. A copy of the complete audited Annual Accounts for the last five years 

should be attached. 

 
Autonomous construction subdivisions of parent conglomerate business shall submit financial 
information related only to the particular activities of the subdivision. 

 

Banker Name of Banker 

Address of banker 

Telephone Contact name and title 

Fax E-mail 

 

 If more than one Banker is proposing to finance the project (s), the details in the above format may 
be appendix on all Bankers. 

The details of financial capability are as under: 
 

 

Description Amount (Rs. Lacs) 

A. Source of funding  

1. Net Working Capital  

2. Lines of credit from Banks (Bank Certificate enclosed)  

3. Other Financial Means  

4. Own resources  

5. Available money Guarantees (Name and addresses of banks given)  

Total of A  

B. Liability during next 2 years  

1. Financial commitments for ongoing civil works  

2. Other commitments  

Total of B  

 

Note:  All the above items shall be supported by specific details/list of 

items/certified/balance sheet analyzed. 

Name of Bidder 
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QUALIFICATION INFORMATION FORM – 7B 

 

 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABLITY OF 

OVERDRAFT/CREDIT FACILITIES 

BANK CERTIFICATE 

 

 

 

This is to certify that M/s..…………………………….. is a reputed company with a good financial 

standing. 

 
If the contract for the work, namely [ Name of the Project] is awarded to the above firm, we shall be able 

to provide overdraft/credit facilities to the extent of INR ......................... (in figures and words) to meet their 

working capital requirements for executing the above contract. 

 

 

 

 

--Sd.-- 

Name of the Bank 

Senior Bank Manager 

Address of theBank 
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QUALIFICATION INFORMATION FORM - 8 

Litigation/Arbitration History 
 

 

 

Bidders should provide information on any history of litigation or arbitration resulting from contracts 

executed in the last five years or currently under execution. 

 

Year Award FOR 

or AGAINST 

Bidder 

Name of client, cause of 

litigation/Arbitration and 

matter in dispute 

Disputed amount 

(current value) 

Actual Awarded 

Amount 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Name of Bidder 
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QUALIFICATION INFORMATION FORM - 9 

 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

BIDDER OR ABANDONMENT OF WORK BY BIDDER 
 

 

1 (a) Has the Bidder or its constituent partners consistent history of 
litigation/arbitration awarded against him. 

…..Yes/No 

 

 

(b) If yes, give details 
 

2 (a) Has the Bidder or any of its constituent partners been debarred/expelled by an 

Agency in India, during the last 5 years as on the date of Bid, except on account 

of reasons other than non-performance, such as rescinding of joint venture due 

to most experienced partner of joint venture pulling out, court directions leading 

to breaking up of a joint venture before start of work. 

…..Yes/No

 

(b) If yes, give details 
 

3 (a) Has the Bidder or any of its constituent partners abandoned any contract work 

in India during the last 5 years 

…..Yes/No 

 

 

(b) If yes, give details 
 

4 (a) Has the Bidder or any of its constituent partners been declared bankrupt 

during the last 5 years 

…..Yes/No 

 

 

(b) If yes, give details, including present status ............................................................ Yes/No 

 

5 Has the Bidder or any of its constituent partners been debarred by 

VPRCL/NHAI for as on the date of Bid. 

 

6 (a) l/ We certify that in the last two years, we have neither failed to perform for the 

works of Expressways, National Highways, ISC & El works, as evidenced by 

imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement 

or arbitral award against us, nor been expelled or terminated by Ministry of Road 

Transport & Highways or its implementing agencies for breach on our part. 

 

6 (b) l/ We certify that we do not fall in any of the categories of being a Non-Performing 

entity given at Clause 3.4 of Instructions to Bidders in the projects of Expressways, 

National Highways, ISC and El works of Ministry of Road Transport & Highways 

or its implementing agencies and furnished the complete details. 

. 
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7(a) l/ We further certify that no investigation by a regulatory authority is pending 

either against us or our sister concern or against our CEO or any of our directors/ 

managers/employees. 

 

(b) l/ We further certify that no investigation by any investigating agency in India or 

outside is pending either against us or our sister concern or against our CEO or any 

of our directors/managers/employees. 

 

A statement by the Bidder or any of their Associates disclosing material non- 

performance or contractual non-compliance in past projects, contractual disputes 

and litigation/ arbitration in the recent past is given below (attach extra sheets, if 

necessary) w.r.t. para 3.4 

Name of the Bidder:   

 

Sr. 
No. 

Categories of Non-Performer Name of 

Project(s) 

(i) Fails to set up institutional mechanism and procedure as per 

Contract. 

 

(ii) Fails to mobilize key construction equipment within a period of 

4 months from the Appointed Date. 

 

(iii) Fails to complete or has missed any milestone and progress not 

commensurate with contiguous unencumbered project length 

/ROW available even after lapse of 6 months from respective 

project milestone/Schedule Completion date, unless Extension 

of Time has been granted due to Authority's Default or Force 

Majeure. 

 

(iv) Fails to achieve progress commensurate with funds released 

from Escrow Account (Equity + Debt + Grant) in BOT or HAM 
project and variation is more than 25% in the last 365 days. 

 

(v) Fails to achieve the target progress or complete the project as per 

schedule agreed at the time of sanctioning of funds under One 

Time  Funds  Infusion  (OTFI)  or  relaxations  to  contract 

conditions to improve cash flow solely on account of 
Concessionaire's failure/default. 

 

(vi) Fails to complete rectification (excluding minor rectifications) 

as per time given in non-conformity reports (NCR) in 

design/completed works/maintenance or reported in Inspection 

Reports issued by Quality Inspectors deployed by the Authority 
or Officers of the Authority. 

 

(vii) Fails to complete minor rectifications exceeding 3 instances in a 
project as per time given in non-conformity reports (NCR) in 
design/completed works/maintenance. 

 

(viii) Fails to fulfill its obligations to maintain a highway in a 

satisfactory condition in spite of two rectification notices issued 

in this regard. 
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(ix) Damages/ penalties recommended by 

Independent/Authority's Engineer during O&M Period and remedial works are 

still not taken up. 

 

(x) Fails to complete Punch list items even after lapse of time for completion of such 

items excluding delays attributable to the Authority. 

 

(xi) Occurrence of minor failure of structures/highway due to construction defect 

wherein no casualties are reported (casualties include injuries to human being / 

animals). 

 

(xii) Occurrence of major failure of structures/highway due to 

construction defect wherein no casualties are reported (casualties include 
injuries to human being/ animals). 

 

(xiii) Occurrence of major failure of structures/highway due to construction defect 

leading to loss of human lives besides loss of reputation etc. of the authority. 

 

(xiv) Fails to make premium payments excluding the current instalment in one or 

more projects. 

 

(xv) Fails to achieve financial closure in two or more projects within the given or 

extended period (which shall not be more than six months in any case). 

 

(xvi) Fails to submit the Performance Security within the permissible time period 

in more than one project. 

 

(xvii) Rated as an unsatisfactory performing entity/ non- 

performing entity by an independent third-party agency and so notified on the 
website of the Authority. 

 

(xviii) Failed to perform for the works of Expressways, National Highways, ISC & EI 

works in the last 2(two) years, as evidenced by imposition of a penalty by an 

arbitral or judicial authority or a judicial pronouncement or arbitral award 

against the Bidder, including individual or any of 
its Consortium Member, as the case may be. 

 

(xix) Expelled from the contract or the contract terminated by the Ministry of Road 

Transport & Highways or its implementing agencies for breach by such Bidder, 

including individual or any of its Consortium Member; Provided that any such 

decision of expulsion or termination of contract leading to debarring of the 

Bidder from further participation in bids for the prescribed period should have 

been ordered after affording an opportunity 
of hearing to such party. 

 

(xx) Fails to start the works or causes delay in maintenance & repair/overlay of the 

project. 

 

 

l/ We certify that the list is complete and covers all the projects of Expressways, National Highways, 

ISC and El works of Ministry of Road Transport & Highways or its implementing agencies and that 

we do not fall in any of the above categories of being a Non-Performing entity. 

 

Note : If any information in this schedule is found to be incorrect or concealed, Bid will be 

summarily rejected. 
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QUALIFICATION INFORMATION FORM - 10 

 

AFFIDAVIT* 

 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The   undersigned   also   hereby   certifies   that   neither   our  firm  M/s. 

 nor any of its constituent partners have abandoned any work on National 

Highways in India nor any contract awarded to us for such works has been rescinded, during last 

five years prior to the date of this application. 

3. The undersigned also furnishes undertaking that we are not declared by any court of law as 

proclaimed offenders, also that we are not convicted under any law for the offences punishable 

under Indian Penal Code, TADA, POTA, Negotiable Instruments Act or any Labour/employee 

beneficial legislations. 

4. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by Employer to verify this 

statement or regarding my (our) competence and general reputation. 

 

5. The undersigned understands and agrees that further qualifying information may be requested, 
and agrees to furnish any such information at the request of the Employer. 

 

 

Signed by an Authorised Officer of the Firm 

 

Title of Officer 
 

Name of Firm 

Seal of Firm 
 

 

 

 

Date 

* To be given on Non-Judicial stamp paper of appropriate value duly signed by authorized notary. 
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QUALIFICATION INFORMATION FORM – 11 

 

 

Information required to evaluate the BID Capacity under Clause 1.11: 

 

To calculate the value of “A” and “C” 

 

1. A table containing value of works in respect of Projects (Turnkey projects / Item rate 
contract/ Construction works) undertaken by the Bidder during the last 5 years is as follows 
(the amount of bonus received, if any, shall be indicated separately): 

 

S. No. Year Value of Works

  undertaken 

w.r.t. including 

bonus, if any (Rs. In 

Crores) 

Amount of 

bonus (Rs. in 

Crores) 

Net Value 

excluding bonus 

(Rs. in Crores) 

1 [2021-22]    

2 [2022-23]    

3 [2023-24]    

4 [2024-25]    

5 [2025-26]    

 

2. Maximum value of projects that have been undertaken during the F.Y. out of the last 

5 years and value excluding amount of bonus thereof is Rs.Crores 

(Rupees   ). Further, value updated to the price level of the 

year as per Clause 1.2 is as follows: 

Rs.   Crores X  (Updation Factor as per Appendix) = Rs.   Crores (Rupees ) 

3. Amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price 

level of the year indicated in Appendix): 
 

Sl. 
No. 

F.Y. / Calendar Year Amount of 
Bonus (Rs. 
in Crores) 

Updation 

Factor 

Updated Amount of 

Bonus (Rs. in Crores) 

1 [2021-22]  1.20  

2 [2022-23]  1.15  

3 [2023-24]  1.10  

4 [2024-25]  1.05  

5 [2025-26]  1.00  

   Total (C)=  

Date: 
Place: 
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…………………….. 

…………………….. 
Signature, name and designation 

of Authorised Signatory 

For and on behalf of 

………………(Name of the Bidder) 

………………………… 

…………………………. 

Name of the Statutory Auditor’s firm: 

Seal of the audit firm: (Signature, name and 

designation and Membership No. of 

authorised signatory) 
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To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be completed during the 

next *** year is as follows: 

 

Sl. 
No. 

Name of 

Project 

/Work 

Percentage of 

participation 

of Bidder in 

the project 

Dater of 

start / 

appointed 

date of 

project/ 

Emerged 

as 

Winner 

of 

project 

Construction 

period as per 

Agreement/ 

LOA 

Value of 

contract as 

per 

Agreement 

/LOA 

Value of 

work 

completed 

Balance 

value of 

work to be 

complete d 

Anticipate 

d date of 

completion 

Balance 

value of 

work at 

[2026- 

27/2026] 

Price level 

     Rs. in 

Crore 

Rs. in 

Crore 

Rs. in 

Crore 

 Rs. in Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10 (3x 8 x 
#) 

          

          

          

          

          

          

 

# Updation Factor as given under Clause 1.2. 

The Statement showing the value of all existing commitments, works for which the contractor has 

emerged as the winner of the bid as given by bidder and ongoing works as well as the stipulated 

period of completion remaining for each of the works mentioned above is verified from the certificate 

issued that has been countersigned by the Client or its Engineer-in- charge not below the rank of 

Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory 

of SPV in respect of BOT Projects. No awarded / ongoing works has been left in the aforesaid statement 

which has been awarded or Emerged as Winner to M/s… .................... individually or in Joint Venture, 

as on bid due date of this Bidding Document. 

 

 

Date: 

 

Place: 
Verified by Statutory Auditor of the Bidder/Partner of Joint Venture 

 

…………………….. 

…………………….. 
Signature, name and designation of 

Authorised Signatory 

 

For and on behalf of ......................... (Name 

of the Bidder) 

………………………… 

…………………………. 

Name of the Statutory Auditor’s firm: 

Seal of the audit firm: (Signature, name 

and designation and Membership No. of 

authorised signatory) 
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QUALIFICATION INFORMATION FORM – 12 

Format for Power of Attorney for signing of BID 

(Refer Clause 20.2 of ITB) 

Know all men by these presents, We ...................................................................... (name of the firm and 

address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr / 

Ms (name), …………………… son/daughter/wife of ……………………………… and presently 

residing at 

…………………., who is presently employed with us and holding the position of , as our true and 
lawful attorney (hereinafter referred to as the 

“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary or 

required in connection with or incidental to submission of our BID for the *** [Name of the Project] on 

item rate (percentage) basis or being developed by the VPRCL/National Highways Authority of India 

(the “Authority”) including but not limited to signing and submission of all applications, BIDs and 

other documents and writings, participate in Pre-BID and other conferences and providing information/ 

responses to the Authority, representing us in all matters before the Authority, signing and execution of 

all contracts including the agreement and undertakings consequent to acceptance of our BID, and 

generally dealing with the Authority in all matters in connection with or relating to or arising out of our 

BID for the said Project and/ or upon award thereof to us and/or until the entering into of the Contract 

Agreement with the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of 

the powers hereby conferred shall and shall always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF 

…………. 2….. 

For ………………………….. 
(Signature, name, designation and address)of person 

authorized by Board 

Resolution(in case of Firm/ Company)/ 

partner in case of 

Witnesses: Partnership firm 

1. 

2. 

Accepted 

……………………… 
……(Signature) 

(Name, Title and Address of the Attorney) 

 

 

(Notarise d) Person identified by me/ personally 

appeared before me/Atte sted/Authenticated*(*Notary 

to specify as applicable) 
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(Signature Name and Address of the Notary) 

Seal of the Notary 

Registration No. of the Notary 

Date:……………… 
 

 

 

 

Notes:  

a. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure. 

b. Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney 

in favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Bidder. 

c. For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Appostille certificate. 
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QUALIFICATION INFORMATION FORM – 13 

 

Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017 

 

Shri R.K. Singh 

Managing Director, 

Visakhapatnam Port Road Company Limited  

A SPV of National Highways Authority of India 

Door No.41-29-45A, R.S.No.373/2A 

Near Kodandaramalayam 

Chalasani Nagar, Ranigarithota 

Krishnalanka, Vijayawada - 520 013 (AP) 

Tele: 0866 - 2483910 

Fax: 0866 - 2474496 

Email : rovijayawada@nhai.org 

 

Sub: BID for *** (Name of the Project) on item rate (percentage) basis 

 

Dear Sir, 

With reference to your Bidding document dated *** **$, I/we, having examined the Bidding 

Documents and understood their contents, hereby undertake and confirm as follows: 
 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares 

a land border with India and on sub-contracting to contractors from such countries; 

I certify that this Bidder is not from such a country or, if from such a country, has been registered with 

the Competent Authority. 

I hereby certify that this bidder fulfils all requirements in this regard and is eligible to be considered. 

Yours faithfully, 

Date: 

Place: 

(Signature of the Authorised signatory) 

(Name and designation of the of the Authorised signatory) 

Name and seal of Bidder/Lead Member 

Notes: 

{Where applicable, evidence of valid registration by the Competent Authority 

shall be attached} 

In case the above certification is found to be false, this would be a ground for 

immediate rejection of Bid/termination and further legal action in accordance 

with law. 

 

mailto:rovijayawada@nhai.org
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Annex-I 

 

LIST OF KEY PERSONNEL REQUIRED TO BE DEPLOYED ON THE CONTRACT 

WORK 

 

Sl. No. Key 
Personnel 

Qualifying Experience No. of 
Personnel 

 
1. 

 
Project 

Manager 

BE (Civil) + 
10 years 
Exp. Or 
Diploma 
Civil + 15 

years 
experience 

10 years as 
Project 

Manager 
on Highway, 

bridge 
construction, 
Maintenance 

works  
 

 
1 

2. Site Engineer 
cum Surveyor 

Diploma in 
Civil 

Engineering 
+ 5 years 
Exp. or 

Graduation 
in Civil 

Engineering 
+ 3 years 

Exp. 

3 Years in 
highway 

construction 
/ 

Maintenance 
works  

1 

3. Quality cum 
Material 
Engineer 

BE (Civil) + 
5 years 
Exp. in 
relevant 

field 

5 years in 
relevant field 
(in highway 
construction 

works) 

1 

 

 

Skilled workers and operators 

Minimum 5% shall have obtained certificate of proficiency from any institute. 

 
@The Contractor shall employ the technical personnel named above or other technical persons approved by 

the Engineer. These numbers as specified in the contract are minimum and contractor has to employ the 

adequate technical personnel required for execution of works. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities are substantially equal 

to or better than those of the personnel stated above. If the personnel stated above are not deployed on site 

by the Contractor within 15 days of issue of notice to proceed with the work, a penalty of Rs 2000/- per day 

per person shall be levied for next 30 days, beyond which it shall be treated as a breach of Contract and 

action will be taken as per Clause 63.1. The replacement of Project Manager will be approved by the 

Employer. 



Operation and Maintenance of Grade Separator from H-7 area to port connectivity road by passing convent junction in the state of 

Andhra Pradesh on item rate (percentage) basis (3rd Call) 
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Annex-II 

 

PLANT AND EQUIPMENT REQUIRED TO BE OWNED/TAKEN 

ON LEASE BY THE CONTRACTOR 

 

S.  

No.  

Type of equipment  No. of plant 

and equipment  

1    Excavator / JCB 1 

2  Road marking Machine (Automatic type) 1 

3 Mechanical Broomer 1 

4 Batch Type Hot Mix Plant Minimum 120TPH (Batch Mix) 1 

5 Hydraulic Sensor Paver (9m width)  1 

6 Pneumatic Tyre Roller 1 

7 Water Tanker 12 KL 1 

8 Tipper (12 cum capacity) 5 

9 Tipper (6 cum capacity) 5 

10 Air Compressor 1 

 

T=Tonnes T/hr = Tonnes per hour 

 

* Any total system for crushing stone aggregate and feeding aggregate fractions in their required 

proportions into the plant to achieve the desired mix, if such is utilized by the contractor, must be 

capable of meeting all the requirements of the Specifications under stringent quality control. 

 

Note: The contractors are requested to verify latest position in respect of “Duties on Contractor’s 

equipment” from Department of Revenue, Ministry of Finance, Government of India. (Their 

attention is also invited to customs notifications wherein customs duty exemption for certain 

equipments subject to certain conditions, have been made available by Government of India. 



 

 

 

 

 

 

Operation and Maintenance of Grade Separator from H-7 area to port connectivity road by passing convent 

junction in the state of Andhra Pradesh on item rate (percentage) basis (3rd Call) 

 
 

TYPICAL DRAWING 
 

 
Delected  
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