

ADDENDUM/ CORRIGENDUM NO. 3 Date: 19/02/2020

RFB No.	MRVC/W/107(R1) Date: 29-11-2019
Name of the Work	Construction of formation in Embankment and Cutting, Blanketing, Rock cutting, Construction of Major & Minor Bridges, RUBs, ROBs, Construction of Drain/ Retaining wall, Ballast Supply and Removal of Infringements in Panvel-Karjat section in connection with Panvel – Karjat double line Suburban Corridor under MUTP-III in 2 LOTs. LOT-I: From Ch: 00+000 (Km) to Ch: 15+000 (Km). LOT-II: From Ch: 15+000 (Km) to Ch: 29+600 (Km).

The following changes are to be incorporated at the appropriate places in the **Bid Document**:

Sl. No.	Page No.	Clause No.	Existing	Amended
Section II – Bid Data Sheet (BDS)				
1.	48	ITB 22.1	The deadline for uploading the Bids is: Date: 24 th February 2020 Time: 3:00 pm	The deadline for uploading the Bids is: Date: 06 th March 2020 Time: 3:00 pm
2.	50	ITB 25.1	The online Bid opening shall take place at: Street Address : Mumbai Railway Vikas Corporation Ltd., Second Floor, Churchgate Railway Station Building, Mumbai – 400 020 City : Mumbai Country : India Date : 24 th February 2020 Time : 03:30 p.m.	The online Bid opening shall take place at: Street Address : Mumbai Railway Vikas Corporation Ltd., Second Floor, Churchgate Railway Station Building, Mumbai – 400 020 City : Mumbai Country : India Date : 06 th March 2020 Time : 03:30 p.m.
Following BOQ Schedules of LOT-II in Excel Sheet are modified and New Excel Sheet is uploaded. Bidders must Quote the rates on new BOQ Excel sheet.				
3.		Schedule A-5, A-6 and Schedule B of Civil Engineering in Excel sheet.	-	Quantities specified in BOQ Excel Sheet in Schedule A-5, A-6 and Schedule B of Civil Engineering are modified for LOT-II and new Excel sheet is uploaded.

K Jha
Chief Project Manager –I