



TECHNICAL BID SCRUTINEY SHEET

Name of work: Perimeter road and development the basic strip at Burnpur Airport under RCS Scheme.

N.I.T. No:-AAI/KOL/ENGG(C)/NIT-14/2019-20/71 Dt. 17-01-2020

Estimated Cost put to Tender :- Rs. 7,10,49,700.00

80% of Estimated Cost:- Rs. 6,70,70,917/-

50% of Estimated Cost:- Rs. 4,19,19,323/-

40% of Estimated Cost:-Rs. 3,35,35,458/-

Turn Over = Rs. 2,51,51,594/- (Average.)

LAST DATE OF ONLINE SUBMISSION :- 28.01.2020

SL. NO.	NAME & ADDRESS OF CONTRACTOR	CLASS	REGISTRATION / Credential	PAN No.	DETAILS OF TURN-OVER	REMARKS
1	M/s. R. K. Mishra & Co.	I	PWD (Jharkhand) Valid Upto 21.11.2024	AAHER 5549J	14.84 Crores	1. Undertaking for Minimum wages. 2. Blacklisting. 3. Work Experience Certificate for Pavement/ Road works, not found. Hence these are being asked under shortfall.
2	M/s. L. K. Builders.	II	CPWD Valid Upto 31.03.2020 1. Widening and strengthening of perimeter road from Gate No. 8 to Reliance Gate at NSCBI Airport, Kolkata (Phase II). D.O.S.- 16.04.2018 D.O.C.- 15.12.2018 Completion Cost:- 8,45,06,262.00	AJLPP 6631L	57.57 Crores	Eligible

TECHNICAL BID SCRUTINEY SHEET

Name of work: Perimeter road and development the basic strip at Burnpur Airport under RCS Scheme.

N.I.T. No:-AAI/KOL/ENGG(C)/NIT-14/2019-20/71 **Dt.** 17-01-2020

Estimated Cost put to Tender :- Rs. 7,10,49,700.00

80% of Estimated Cost:- Rs. 6,70,70,917/-

50% of Estimated Cost:- Rs. 4,19,19,323/-

40% of Estimated Cost:-Rs. 3,35,35,458/-

Turn Over = Rs. 2,51,51,594/- (Averge.)

LAST DATE OF ONLINE SUBMISSION :- 28.01.2020

SL. NO.	NAME & ADDRESS OF CONTRACTOR	CLASS	REGISTRATION / Credential	PAN No.	DETAILS OF TURN-OVER	REMARKS
3	M/s. Naagar Infrastructure Pvt. Ltd.		PWD Valid Upto 27.12.2028	AACCN 7477R	10.73 Crores	1. Integrity Pact not found. 2. Class of registration not found. Hence these are being asked under shortfall.
4	M/s. Coal Mines Associated Traders Pvt. Ltd.	I	PWD Valid Upto 31.03.2020 1. (a) Preliminary Survey. (b) Preparation of Preliminary drawings, © Detailed survey and soil investigation, (d) Preparation of detailed drawings along with structural drawings, (e) Preparation of detailed Project Report including details estimates. (f) Execution of Project Consists of road construction viz. Earth work with mechanical compaction, WBM, WMM and Bituminous work (g) 2Nos. major Bridges. (i) at Kamalnagar Ch. 27.320 of span 26.350 mtr. and (ii) at Motinagar Ch. 32.500 of span 19.90 mtr. (h) Cross-drainage and culverts. (i) Technical supervision by the department and (j) Landscaping. D.O.S.- 06.11.2010 D.O.C.- 31.05.2017 Completion Cost:- 98.00 Crore	AACCC910 8N	245.64 Crores	Eligible

Four nos. applications were received and after scrutiny of application it is found that Sl. No. 2 & 4 are eligible as per NIT and Sl. No. 1 & 3 agency is asking for some shortfall as per NIT as to be submitted to Hard/ Soft copy (under short fall) within 7 days from the date of intimation


 Asstt. Gen. Manager (E-C)