


SCRUTINY OF COVER - II (PO CRITERIA)


Scrutiny of Pre-Qualification eligibility criteria for the work of "DEVELOPMENT OF VELLORE AIRPORT UNDER RCS UDAN II - CONSTRUCTION OF CFT PARKING BAY AND AAI OPERATIONAL OFFICE BUILDING. SH: ELECTRICAL WORKS".


E-Tender No	: 2020_AAI_40661_1	Experience Details :	
Estimate Cost	: Rs. 83,37,444.00 (Excluding GST)	Three works each of	: Rs. 39,35,274.00 (or)
Bid Document Sale Start Date/ Bid Submission Start Date	: 10/02/2020 -1730 Hrs.	Two works each of	: Rs. 49,19,092.00 (or)
Bid Document Sale End Date/ Bid Submission End Date	: 22/02/2020 -1730 Hrs.	One work of	: Rs. 78,70,547.00
Bid Opening Date: Envelope-I	: 26/02/2020 -1530 Hrs.	Annualized Average financial turnover	: Rs. 29,51,455.00
Bid Opening Date: Envelope-II	: 26/02/2020 -1730 Hrs.		

Sl. No.	Qualification Criteria	1/6 M/s. V.K.Sam Engineering	2/6 M/s. Delite System Engineering (I) Pvt.Ltd	3/6 M/s. Shantha Electricals & Engineers Pvt.Ltd.	4/6 M/s. Menaka Electricals Pvt.Ltd	5/6 M/s. Chennai Engineering Services	6/6 M/s. Skyline Electricals
1	Name, Address, Organization ID, Tel/Fax No. and e-mail Address of the Bidder	M/s. V.K.Sam Engineering, NO.5, Rajiv Gandhi Nagar, Ekkaduthangal, Chennai - 600 032.	M/s. Delite System Engineering (I) Pvt.Ltd. 34, 'B' Wing, Ground Floor, Guru Gobind Singh Industrial Premises, Goregaon (East), Mumbai - 400 063	M/s. Shantha Electricals & Engineers Pvt.Ltd., Sri Prabha Building, Opp.S.M.S.P. Complex, Udipi - 576 101	M/s. Menaka Electricals Pvt.Ltd No. 1/177, Bharathiyar Street, Singaperumal Koil, Kancheepuram District - 603 204	M/s. Chennai Engineering Services, Plot No: 30, Door No: 1-536, Krishna Nagar 1st Street, Manapakkam, Chennai - 600 125	M/s. Skyline Electricals #1-112-566, 4th Floor, Sai Boda's Nilayam, Maharshi Marg, Near Shilpa Park, Kondapur, Hyderabad - 500 084
2	Authorization Letter/Power of Attorney	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
3	Permanent Account Number (PAN)	AMZPS4037L	AABCD8897Q	AARCS2866G	AALCM7141C	AADFC4373K	AHNPJ7347K
4	GSTIN Registration No.	33AMZPS4037L1ZA	33AABCD8897Q1ZR	29AARCS2866G1ZP	33AALCM7141C1ZQ	33AADFC4373K1ZH	36AHNPJ7347K1ZR
5	Valid Registration in appropriate Class of CPWD/MES/P&T /Railways/State PWD/PSU/ Municipal corporations/Agency Specialized in the Similar Nature of Work.	Specialized in the Similar Nature of Work and registered with CPWD.	Specialized in the Similar Nature of Work and registered with NSIC.	Specialized in the Similar Nature of Work and registered in state PWD.	Specialized in the Similar Nature of Work.	Specialized in the Similar Nature of Work.	Specialized in the Similar Nature of Work.
6	Valid Electrical Contractor's License issued by State Licensing Authority	ESA 406 Date of Expiry: 21.01.2021	EA2715 Date of Expiry: 14.02.2021	SGL00194-UDP Date of Expiry: 30.11.2020	EA2341 Date of Expiry: 17.07.2022	ESA 474 Date of Expiry: 06.07.2021	(A/193) T2-705 Date of Expiry: 27.02.2022
7	Experience Certificate Details						
7.1	Work No.1						
7.1.1	Name of work	Electrification to Proposed building of Main, PC and FTC building for National Centre for Combustion Research & Development (NCCRD) at IIT Madras	Facility Management of Power Supply and Standby DG Sets at Chennai International Airport. SH: Facility Management Contract (FMC) of Power Supply Installations	Construction of New Engineering College Shri MadhwaVadiraja Institute of Technology & Matragement Bantakal, Udipi	Proposed Textiles electrical works Fire Alarm and HVAC Work for Jeyachandran at Pallikaranai, Chennai.	Regional Connectivity Scheme (RCS). SH: Re-Furnishing Works of Terminal building & Other Electrical Works at Neyveli Airport	Electrical & Other Service Works including Supply & Commissioning of UPS Unit for M/s. Amazon Development Centre (I) Pvt.Ltd Project located at Gachibowli, Hyderabad
7.1.2	Name of the organization/department where work has been executed	Indian Institute of Technology, Madras	Airports Authority of India, Chennai Airport	Shri Sode vadiraja Mutt Education Trust (R)	Jeyachandran Textiles	Airports Authority of India	North Star Elements
7.1.3	Date of Start	22.11.2013	20.05.2015	-		23.11.2017	25.06.2016
7.1.4	Date of completion (Stipulated)	31.08.2017	19.05.2017	-		22.12.2017	-
7.1.5	Date of completion (Actual)	31.08.2017	31.05.2017	27.08.2015		30.06.2018	10.02.2017
7.1.6	Completion cost	Rs.1,79,30,507.00	Rs. 2,71,06,576.00	Rs.1,82,62,799.00	Rs.1,71,34,352.00	Rs. 46,43,348.00	Rs. 1,92,22,200.00
7.1.7	Documents uploaded	Work Order Dated: 29.10.2013 Completion Certificate Available	Work Order Dated:18.05.2015 & Completion Certificate Available	Purchase Order Dated: 02.03.2010, Completion Certificate and TDS available.	Purchase Order Dated: 23.12.2016 and Completion Certificate available.	Work Order Dated: 09.11.2017 and Completion Certificate available.	Completion Certificate & TDS Available
7.2	Work No.2	-		-	-		
7.2.1	Name of work	Modification of HT/LT Infrastructure Electrification works at NIOT campus	Augmentation of Signages at NDTC and NITC & Associated Works at Chennai Airport	-	-	Regional Connectivity Scheme (RCS). SH: SITC of Two (2) Nos of 160kVA DG Set and Allied Works at Neyveli Airport	-
7.2.2	Name of the organization/department where work has been executed	NIOT	Airports Authority of India, Chennai Airport	-	-	Airports Authority of India	-
7.2.3	Date of Start	-	26.02.2016	-	-	05.10.2017	-
7.2.4	Date of completion (Stipulated)	-	25.05.2016	-	-	18.11.2017	-
7.2.5	Date of completion (Actual)	29.09.2015	28.09.2016	-	-	30.06.2018	-
7.2.6	Completion cost	Rs 2,45,81,753.00	Rs. 44,65,000.00	-	-	Rs. 42,98,675.00	-
7.2.7	Documents uploaded	Work Order Dated: 13.11.2013 & Completion Certificate Available	Work Order Dated: 26.02.2016 & Completion Certificate Available	-	-	Work Order Dated: 21.09.2017 and Completion Certificate available.	-


 03/03/20
 M(E-E)

Sl. No.	Qualification Criteria	1/6	2/6	3/6	4/6	5/6	6/6
		M/s. V.K.Sam Engineering	M/s. Delite System Engineering (I) Pvt.Ltd	M/s. Shantha Electricals & Engineers Pvt.Ltd.	M/s. Menaka Electricals Pvt.Ltd	M/s. Chennai Engineering Services	M/s. Skyline Electricals
7.3	Work No.3	-		-	-		-
7.3.1	Name of work	-	C/o Perimeter road including Lighting System for newly acquired land(DVOR) at Trichy Airport	-	-	Provision of HT & LT Panels and Allied Works in Substation at Residential Colony, Chennai Airport	-
7.3.2	Name of the organization/department where work has been executed	-	AAI	-	-	Airports Authority of India	-
7.3.3	Date of Start	-	23.07.2016	-	-	02.01.2014	-
7.3.4	Date of completion (Stipulated)	-	-	-	-	01.05.2014	-
7.3.5	Date of completion (Actual)	-	06.02.2017	-	-	31.03.2015	-
7.3.6	Completion cost	-	Rs 33,83,041.00	-	-	Rs. 43,87,735	-
7.3.7	Documents uploaded	-	Work Order Dated: 14.07.2016 & Completion Certificate Available	-	-	Work Order Dated: 18.12.2013 and Completion Certificate available.	-
8	Annual Financial Turnover						
8.1	Year 2016-17 (in Lakhs)	582.58	2335.43	1322.69	866.05	1079.63	345.92
8.2	Year 2017-18 (in Lakhs)	1908.76	2470.46	1793.62	Not submitted	2194.08	509.36
8.3	Year 2018-19 (in Lakhs)	755.87	4327.99	Not submitted	1453.32	2326.08	815.52
8.4	Average (in Lakhs)	1082.40	3044.63	1038.77	773.12	1866.60	556.93
9	Scanned Copy of PQ Proforma	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
10	Digitally Signed AAI Tender Document	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
11	Remarks	Eligible for Price Bid Opening	Work Experience not as per NIT Criteria	Eligible for Price Bid Opening	TDS & Purchase Order with BOQ of M/s Jeyachandran Textiles not submitted	Eligible for Price Bid Opening	Purchase Order with BOQ of M/s North Star Elements not Submitted
12	Shortfall Documents Requested on 02.03.2020		Agency may requested to upload One more work experience details meeting NIT Criteria under three works category		Agency may be requested to upload TDS and Complete Purchase Order with BOQ of M/s Jeyachandran Textiles.		Agency may be requested to Upload Complete Purchase Order with BOQ of M/s North Star Elements
13	Shortfall Documents Received on 03.03.2020		Shortfall Documents not uploaded		Shortfall Documents (PO & TDS) uploaded - Meeting NIT criteria		Shortfall Documents (PO) uploaded - Meeting NIT criteria
14	Final Remarks	Eligible for Price Bid Opening	Not Eligible for Price Bid Opening	Eligible for Price Bid Opening	Eligible for Price Bid Opening	Eligible for Price Bid Opening	Eligible for Price Bid Opening


 03/03/20
 Manager (Engg-E)
 AAI/RHQ-SR/CHENNAI AIRPORT


 Asst.General Manager (Engg-E)-III
 AAI/RHQ-SR/CHENNAI AIRPORT