

- ① Approval of DAIT with tender schedule on short tender basis keeping in view of exceptional urgency & necessity
  - ② To resolve the submitted for opening of technical & commercial bid
  - ③ Sh. Parag Verma, Mr. (MS) in charge from Dept of MS being bid for admin.
  - ④ Sh. Brahmara Pillai, Sr. Mgt. (F&A)
  - ⑤ Sh. Biju, Asst. Mgt. (A)
  - ⑥ Ms. Nini, Mgt. (Commercial)
- Submitted for

24/04/2020  
(10 days)  
24/04/20

Project Director

N-55

for the inspection SLX

26.2.2020

Team Lead

01.04.2020

N-56

6636/19  
dt 2.2.20  
Mr. R. N. S. Kumar

continued in next page.

Signature Not Verified

Digitally signed by BINOY M VARGHESE  
Date: 2020.04.28 12:24:13 IST  
Location: eProcurement System for Central PSUs