By Speed Post/ E-mail

Ref. No. AAI/CHQ/SR/EE/W.O./40-PBB/Operation/2020-21/212 Date: 06.10.2020

To,

M/s Three D Integrated Solutions Ltd.
1109, Tower A-1 Spaze I-Tech Park, Sector-49,
Sohna Road, Guragon-122002, Haryana, India.
Fax No.: - 01244776100
E-mail: - info@threedis.com

Name of Work: - Operation of 'Bukaka' Make PBBs and VDGS/AVDGS at Various Airports.

Ref: - 1. Your Financial Bid for the subject work in reference to bid no. 2020_AAI_44668_1 opened on dtd. 22.06.2020.

Dear Sir,

1. Your tender for the work mentioned above is hereby accepted on behalf of Chairman, Airports Authority of India, at the item rates quoted by you totaling to **Rs. 14,09,20,826/- (Rupees Fourteen Crore Nine Lakh Twenty Thousand Eight Hundred and Twenty-Six Only)** for three years excluding GST, PF & ESI which is **4.78%** above the justified cost of Rs. 13,44,88,962/-.

2. Jt. G.M. Engg. (E)-SR, AAI, CHQ, Rajiv Gandhi Bhawan, Safdarjung Airport, shall be the Engineer-In-charge of the work. You are requested to attend the office of Jt. G.M. Engg. (E)-SR, AAI, CHQ, Rajiv Gandhi Bhawan, Safdarjung Airport, New Delhi-110003 to sign and complete the agreement latest by 20.10.2020. The contract agreement shall be executed on a non-judicial stamp paper of value Rs. 100/- (Rupees One Hundred only) and the cost of the stamp paper shall be borne by you.

3. Please deposit Rs. 1,40,92,083/- (Rupees One Crore Forty Lakhs Ninety-Two Thousand and Eighty-Three Only) towards security deposit within 10 days from the date of issue of this letter or in the form of BG as per clause no. 21 of Special Conditions of Contract of the tender document failing which the same will be deducted from your running bill as per clause 1(A) on page GCC-21 of the tender document.

4. You are requested to comply with the provisions of Contract Labour (Regulation and Abolition) Act of 1970 and Contract Labour (Regulation and Abolition) Central Rules 1971 and minimum wages act and rules thereof of Central and State Governments.

5. You are also directed to contact Engineer-In-charge of respective airports, immediately who will arrange to hand over the site to you as per the list enclosed at Annexure- 'A'.

राजीव गांधी भवन
Rajiv Gandhi Bhawan
सफदरजंग हवाई अड्डा नई दिल्ली–110003
Safdarjung Airport, New Delhi-110003
दूरभाष : 24632950
Phone : 24632950

6. Please note that contract period for the work shall be of 1/2/3 years and date of completion shall be as per Clause No.- 6 of Special Conditions of Contract. The date of commencement of work at respective airports shall be as per Annexure – 'B'.

7. Any further correspondence in connection with the contract should normally be addressed to the respective representative of Engineer-in-Charge with a copy to Engineer-in-Charge at CHQ Rajiv Gandhi Bhawan, Safdarjung Airport, New Delhi-110003.

8. Please acknowledge the receipt of this letter.

Encl: -
i) Annexure- 'A'.
ii) Annexure- 'B'.
iii) Schedule of quantity.

Yours Faithfully,

Dhamale 6/10/2021

(K. B. Dhamale)
Jt. GM Engg. (E)-SR, CHQ
For and on behalf of Chairman,
Airports Authority of India

राजीव गांधी भवन
Rajiv Gandhi Bhawan
सफदरजंग हवाई अड्डा नई दिल्ली–110003
Safdarjung Airport, New Delhi-110003
दूरभाष : 24632950
Phone : 24632950

NOO

Copy to:

1. RED, AAI NR/ WR/ SR/NER.
2. GM (Engg), AAI, NR /WR/ SR /NER.
3. APD, AAI, Ahmedabad/ Amritsar/ Aurangabad/ Calicut/ Dibrugarh/ Guwahati/ Jaipur/ Mangalore/ Srinagar/ Trichy/ Trivandrum/ Udaipur/ Vizag/ Varanasi/ Pune.
4. Jt. GM/ DGM (Engg. -E), AAI, Ahmedabad/ Amritsar/ Calicut/ Dibrugarh/ Guwahati/ Jaipur/ Mangalore/ Srinagar/ Trichy/ Trivandrum/ Vizag/ Varanasi/ Pune.
5. AGM/ SM (Engg. -E), AAI, Aurangabad/ Udaipur.

INTERNAL:

1. PS to Member (Plg.), AAI, CHQ.
2. Executive Director (Engg.)-WR/SR/ NR/ NER, AAI, CHQ.
3. Executive Director (F&A)-II, AAI, CHQ.
4. GM Engg. (E), SR, AAI, CHQ.

For Information Please

Bhamale
7/10/2020

Jt. GM (Engg. -Elect.)-SR, CHQ

ANNEXURE-A

Operation of 'Bukaka' Make PBBs and VDGS/AVDGS at Various Airports.

S. No.	Name of Airport	Address of Engineer-in-Charge
1	Ahmedabad	Jt. GM /DGM (ENGG-E), Airports Authority of India SVPI Airport, Ahmedabad Ahmedabad (Gujarat)
2	Amritsar	Jt. GM /DGM (ENGG-E), Airports Authority of India, SGRDJ International Airport, Amritsar (Punjab)
3	Aurangabad	AGM/ SM (ENGG-E), Airports Authority of India Aurangabad Airport, Aurangabad (Maharashtra)
4	Calicut	Jt. GM /DGM (ENGG-E), Airports Authority of India Calicut Airport, Calicut (Kerala)
5	Dibrugarh	Jt. GM /DGM (ENGG-E), Airports Authority of India Dibrugarh Airport, Dibrugarh (Assam)
6	Guwahati	Jt. GM /DGM (ENGG-E), Airports Authority of India Guwahati International Airport, Guwahati (Assam)
7	Jaipur	Jt. GM /DGM (ENGG-E), Airports Authority of India Jaipur International Airport, Jaipur (Rajasthan)
8	Mangalore	Jt. GM /DGM (ENGG-E), Airports Authority of India Mangalore Airport, Mangalore (Karnataka)
9	Srinagar	Jt. GM /DGM (ENGG-E), Airports Authority of India Srinagar International Airport, Srinagar (J&K)
10	Trichy	Jt. GM /DGM (ENGG-E), Airports Authority of India Trichy International Airport, Trichy (Tamil Nadu)

S. No.	Name of Airport	Address of Engineer-in-Charge
11	Trivandrum	Jt. GM /DGM (ENGG-E), Airports Authority of India Trivandrum International Airport, Trivandrum (Kerala)
12	Udaipur	AGM/ SM (ENGG-E), Airports Authority of India Maharana Pratap Airport, Udaipur (Rajasthan)
13	Vizag	Jt. GM /DGM (ENGG-E), Airports Authority of India Vizag Airport, Vizag (Andhra Pradesh)
14	Varanasi	Jt. GM /DGM (ENGG-E), Airports Authority of India LBSI Airport, Varanasi (Uttar Pradesh)
15	Pune	Jt. GM /DGM (ENGG-E), Airports Authority of India Pune Airport, Pune (Maharashtra)

ANNEXURE – B

Tentative Dates for Commencement of Operation of PBBs.

Sl. No.	Station	Qty.	Tentative Date of Start
1	Ahmedabad (Domestic)-4 PBB	4	From 10th day of award of work.
	Ahmedabad (International)-2 PBB	2	
2	Jaipur	2	
3	Amritsar	2	
4	Aurangabad	2	
5	Calicut	5	
6	Sri Nagar	2	
7	Trichy	2	
8	Trivandrum (Domestic)-2 PBB	2	
	Trivandrum (International)-3 PBB	3	
9	Pune	2	
10	Udaipur	2	
11	Varanasi	2	
12	Mangalore	2	05.11.2020
13	Vizag	2	10.11.2020
14	Dibrugarh	2	01.01.2021
15	Guwahati	2	01.08.2021
Total		**40**	

Schedule of Quantities

Name of Work:- Operation of 'Bukaka' Make PBBs and VDGS/AVDGS at Various Airports.

S.No	Description of Item	Qty.	Unit	Per PBB / Year Rate (In Rs.)	Total Amount (In Rs.)
1	Operation of PBBs, VDGS / AVDGS & associated accessories, as per standard OEM recommendations & practices and as per conditions of contract. Manpower should be provided for each PBB per shift per year as mentioned in SCC.				
a)	For 1st Year	104	Per Shift/ PBB/ Year	487953.00	50747112.00
b)	For 2nd Year	80	Per Shift/ PBB/ Year	536748.30	42939864.00
c)	For 3rd Year	80	Per Shift/ PBB/ Year	590423.13	47233850.40
				TOTAL	**140920826.40**
				TOTAL Say (Rs.)	**140920826.00**

(Rupees Fourteen Crore Nine Lakh Twenty Thousand Eight Hundred and Twenty-Six Only)

6/10/2020

(K. B. Dhamale)
Jt. GM Engg. (E)-SR, CHQ
Airports Authority of India

Signature Not Verified
Digitally signed by NAVEEN KUMAR MARWAHA
Date: 2021.06.30 11:26:33 IST
Location: eProcurement System for Central PSUs