

ENVELOPE PRE-QUALIFICATION / TECHNICAL BID SCRUTINY NOTE (Tender ID : 2020_AAI_58133_1)

- 1) Name of work : " Miscellaneous Civil Works for Installation of In Line Baggage Screening System in NITB at DABH Airport Indore."
- 2) Estimated cost Rs. 73.82 Lacs (Excluding G.S.T.)
- 3) Last date for the on line submission of E-bid (Envelope I & II) was 14.10.2020 upto 18:00 hours.
- 4) Schedule Opening of Pre-Qualification Bid was on 21.10.2020 at 18:00 hours.
- 5) Actual Opening of Pre-Qualification Bid was on 21.10.2020 after 18:00 hours.
- 8) Schedule Opening of Financial Bid is on 12.11.2020 after 11:00 hours.

Sr. No.	Name of contractor	DD Against Tender Fees of Rs. 1180	DD/ BG Against ENID of Rs. 147640	Unconditional Acceptance Letter as per Annexure-2	PAN	GST	Undertaking resolving Blacklisting as per Annexure-4	P&M Undertaking as per Annexure-9	POA (Only for Non Proprietary Firms)	Affidavit Regarding Min. Wages as per Annexure-3	GST Undertaking as per Annexure-5	PQ Performs as per Page A-7 to A-10	Details of similar nature works Three Works of value of Rs 34.84 Lakh OR Two works of value of Rs 43.55 Lakh or One work of value of Rs 69.68 Lakh during last 07 years ending 14.10.2020	Annualized Average Financial Turnover for last 3 years (Rs. 26.13 Lakhs)	Net Worth Certificate (Rs. 13.06 Lakhs) As per Annexure-8	Remarks
1/8	M/s S K Consultant Mirza wadi Nalm Beg Marg Ujjain - 456006	DD No. 005052 Rs. 1180 Date 13.10.2020 Axis Bank Limited	DD No. 003053 Rs. 147640 Date 13.10.2020 Axis Bank Limited	Submitted	COZPK7113R	23COZPK7113R1Z2	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	Name of Works: Construction of Ground Floor and First Floor of Shri Kanhaiyalal Vaidya Community Hall of Mahanada Nagar Sector- B Authority: Ujjain Development Authority, Ujjain M.P. Work Order / Agreement No. & dt.: 61/16/KCP/2309 Dated 04.04.2017 Cost: Rs. 11023713.00 Stipulated Date of Completion as per contract agreement: 15 months from Start Actual Date of completion: 28.08.2018 Completion Cost: Rs. 14561573.00	2016-17 = Rs. 99.05 Lac 2017-18 = Rs. 159.10 Lac 2018-19 = Rs. 190.00 Lac Average= Rs. 149.38 Lacs.	Rs. 83.21 Lac as on 31.03.2020. Submitted.	All PQ Documents submitted as per NIT
2/8	M/s Engineering India, F-3, Gurukrupa Complex, 9-10 Zone - C1 M.P Nagar, Bhopal - 462011 M.P.	DD No. 778446 Rs. 1180 Date 12.10.2020 Oriental Bank of Commerce	DD No. 778447 Rs. 147640 Date 12.10.2020 Oriental Bank of Commerce	Submitted	ACTPS8701R	23ACTPS8701R1ZN	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Installation and Implementation of In-Line X-BIS at Goa Airport (Civil Work). Authority: Airports Authority of India Goa Airport Work Order / Agreement No. & dt.: AAI/GOA/Engg(CY)/In-Line Baggage/18-19 dt. 11.08.2018 Cost: Rs. 4140018.00 Stipulated Date of Completion as per contract agreement: 27.10.2018 Actual Date of completion: 30.05.2019 Completion Cost: Rs. 5641345.18 2 Name of Work: Repair and Maintenance Contract (Civil Works) for 2017-18 (PH-I) in NITB Extended finger Apron and associated operational areas Goa Airport. Authority: Airports Authority of India Goa Airport Work Order / Agreement No. & dt.: AAI/GOA/Engg(CY)/R&M/AMC(Ops)/17-18/dated 14.07.2017 Cost: Rs. 6500000.00 Stipulated Date of Completion as per contract agreement: 23.07.2018 Actual Date of completion: 11.04.2018 Completion Cost: Rs. 6620982.00	2017-18 = Rs. 245.89 Lac 2018-19 = Rs. 95.10 Lac 2019-20 = Rs. 132.63 Lac Average= Rs. 157.87 Lacs.	Rs. 77.72 Lac as on 31.03.2020. Submitted.	All PQ Documents submitted as per NIT
3/8	M/s Sheikh Aslam, 177, Azad Nagar, M.P.	DD No. 425524 Rs. 1180 Date 13.10.2020 State Bank of India	DD No. 425525 Rs. 148000 Date 13.10.2020 State Bank of India	Submitted	AEXPS8263C	23AEXPS8263C3ZZ	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Upgradation of CGO Building at Residency area A.B. Road, Indore. SH- Replacing of steel window with Aluminium Window and other Upgradation work of Building including Renovation of Toilets. Authority: CPWD Indore. Work Order / Agreement No. & dt.: 37/EE/CD-1/2013-14 Cost: Rs. 1347748.00 Stipulated Date of Completion as per contract agreement: 16/08/2014 Actual Date of completion: 08/12/2016 Completion Cost: Rs. 13958311.00	2016-17 = Rs. 137.88 Lac 2017-18 = Rs. 90.64 Lac 2018-19 = Rs. 224.34 Lac Average= Rs. 150.95 Lacs.	Rs. 88.67 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT

Handwritten signature and date: 21/10/2020

Handwritten signature and date: 21/10/2020

Handwritten signature and date: 21/10/2020

बिना किसी भी लिखित अनुमति के द्विभाषी ही लिखित नहीं किया जायेगा।
The bilingual only

-III, A
ri Ahilya

Sr. No.	Name of contractor	DD Against Tender Fees of Rs. 1180	DD/ BG Against EMD of Rs. 147640	Unconditional Acceptance Letter as per Annexure-2	PAN	GST	Undertaking regarding Blacklisting as per Annexure-4	P&M Undertaking as per Annexure-9	POA (Only for Non Proprietary Firms)	Affidavit Regarding Min. Wages as per Annexure-3	GST Undertaking as per Annexure-5	PQ Performs as per Page A-7 to A-10	Details of similar nature works Three Works of value of Rs 34.84 Lakh OR Two works of value of Rs 43.55 Lakh or One work of value of Rs 69.68 Lakh during last 07 years ending 14.10.2020	Annualized Average Financial Turnover for last 3 years (Rs. 26.13 Lakhs)	Net Worth Certificate (Rs. 13.06 Lakhs) As per Annexure-8	Remarks
4/B	M/s Pradeep Shriwas 263, Bajrang Nagar, Indore (M.P.)	DD No. 461216 Rs. 1180 Date 13.10.2020 Syndicate Bank	DD No. 461217 Rs. 147640 Date 13.10.2020 Syndicate Bank	Submitted	APSPS4500C	23APSPS4500C1Z3	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Upgradation of Transfer Station at Kabit Khedi (Civil Works) for the purpose of Solid Waste Management Authority: Indore Smart City Development Limited. Work Order / Agreement No. & dt: 1331/TSCDL/18-19 Date: 27/12/2016 Cost: Rs. 28117682.00 Stipulated Date of Completion as per contract agreement: 12 Months from Date of Start Actual Date of completion: 05/04/2018 Completion Cost: Rs. 27803950.00	2016-17 = Rs. 186.39 Lac 2017-18 = Rs. 383.52 Lac 2018-19 = Rs. 304.77 Lac Average: Rs. 291.56 Lac	Rs. 53.77 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT
5/B	M/s Ayodhya Construction, 2, Bahu Mural Colony Airport Road Indore. (M.P.) - 452005.	DD No. 013504 Rs. 1180 Date 08.10.2020 Central Bank of Baroda	DD No. 013503 Rs. 147640 Date 08.10.2020 Central Bank of Baroda	Submitted	APUPK7696F	23APUPK7696F1Z8	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Miscellaneous Civil Work in 2017-18 in Operational Area at DABH Airport Indore. Authority: Airports Authority of India Indore Airport Work Order / Agreement No. & dt: AA/INDORE/ENGG (C)/SM(C)/W-126/2018 Date: 09/02/2018 Cost: Rs. 6313000.00 Stipulated Date of Completion as per contract agreement: 09.09.2018 Actual Date of completion: 15/11/2018 Completion Cost: Rs. 7394528.00	2016-17 = Rs. 30.56 Lac 2017-18 = Rs. 51.11 Lac 2018-19 = Rs. 187.58 Lac Average: Rs. 89.75 Lac	Rs. 31.21 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT
6/B	M/s Poonam Enterprises, 18, Shukla Nagar, Airport Road Indore. (M.P.) - 452005.	DD No. 137116 Rs. 1180 Date 08.10.2020 Central Bank of India	DD No. 137115 Rs. 147640 Date 08.10.2020 Central Bank of India	Submitted	AGRPD4745Q	23AGRPD4745Q1ZU	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Survey Investigation Design and Construction of CM Piped Water Supply Scheme at Village Piplya Block Dhar District Dhar based on Tubewell. Including Cost of all Material and labor with 30 days Trial Run/Commissioning Period and 24 Months Operation and Maintenance of Entire scheme. Authority: Public Health Engineering Dept. Division Dhar, District Dhar. Work Order / Agreement No. & dt: 38/2018-19 Dated: 28/05/2018 Cost: Rs. 9135312.00 Stipulated Date of Completion as per contract agreement: N/A Actual Date of completion: 17/12/2019 Completion Cost: Rs. 9401000.00	2016-17 = Rs. 410.59 Lac 2017-18 = Rs. 332.97 Lac 2018-19 = Rs. 294.36 Lac Average: Rs. 345.97 Lac	Rs. 70.07 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT
7/B	M/s Singhal Enterprises, 30C, Mechanic Nagar, Scheme No. 54, Bhamori, Indore M.P. 452010	DD No. 252669 Rs. 1180 Date 14.10.2020 Yes Bank Limited	DD No. 252668 Rs. 147640 Date 14.10.2020 Yes Bank Limited	Submitted	AAUFS0486N	23AAUFS0486N1ZH	Submitted	Submitted	Submitted for Mr. Ravi Agrawal Signed by Mr. Radhu Krishan Agrawal Partner of M/s Singhal Enterprises Dated 9th November 2019.	Submitted	Submitted	Submitted	1. Name of Work: Development of Jaipal Singh Stadium and Construction of Vendors Market At Jaipal Singh Stadium, Ranchi Jharkhand Authority: Ranchi Municipal Corporation, Ranchi Work Order / Agreement No. & dt: 754/2016-17 Dated 08/07/2016 Cost: Rs. 393818665.5 Stipulated Date of Completion as per contract agreement: 08/07/2018 Actual Date of completion: 02/06/2018 Completion Cost: Rs. 626965425.00 (Singhal Enterprises- Rs. 435577901.00) 2. Name of Work: Construction of Dwelling Units and Development of Infrastructure at Madhukam, Ranchi Under SBUP Programme. Authority: Ranchi Municipal Corporation, Ranchi Work Order / Agreement No. & dt: 2977 Dated 19/10/2011 Cost: Rs. 138596707.00 Stipulated Date of Completion as per contract agreement: 18/01/2013 Actual Date of completion: 30/08/2015 Completion Cost: Rs. 155526869.00	2016-17 = Not Submitted 2017-18 = Rs. 4156.00 Lac 2018-19 = Rs. 3894.00 Lac Average: Rs. 2683.33 Lac	Rs. 3068.73 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT

M
JC
11/11/2020

Amr
11/11/2020

Page 2/3

Sr. No.	Name of contractor	DD Against Tender Fees of Rs. 1180	DD/ BG Against EMD of Rs. 147640	Unconditional Acceptance Letter as per Annexure-2	PAN	GST	Undertaking regarding Blacklisting as per Annexure-4	P&M Undertaking as per Annexure-9	POA (Only for Non Proprietary Firms)	Affidavit Regarding Min. Wages as per Annexure-3	GST Undertaking as per Annexure-5	PQ Perform as per Page A-7 to A-10	Details of similar nature works Three Works of value of Rs 34.84 Lakh OR Two works of value of Rs 43.53 Lakh or One work of value of Rs 69.68 Lakh during last 07 years ending 14.10.2020	Annualized Average Financial Turnover for last 3 years (Rs. 26.13 Lakhs)	No Worth Certificate (Rs. 13.06 Lakhs) As per Annexure-8	Remarks
B/B	M/s Vishal Chouksey, M-126, Stadium Ground Nanda Nagar, Indore 452001	DD No. 633024 Rs. 1180 Date 06.10.2020 Bank of Baroda	DD No. 633023 Rs. 147700 Date 06.10.2020 Bank of Baroda	Submitted	ADLPCV929Q	23ADLPCV925Q125	Submitted	Submitted	Not Applicable	Submitted	Submitted	Submitted	1. Name of Work: Construction of Rural Stadium At Village Tamodiya District Agar Malwa M.P. Authority: C/o Executive Engineer Rural Engineering Services Division Agar Malwa M.P. Work Order / Agreement No. & dt.: 91/2016 Dated 16.03.2016 Cost: Rs. 7653000.00 Stipulated Date of Completion as per contract agreement: 31/03/2017 Actual Date of completion: 15/12/2017 Completion Cost: Rs. 7663000.00	2016-17 = Rs. 407.57 Lac 2017-18 = Rs. 220.52 Lac 2018-19 = Rs. 255.18 Lac Average: Rs. 294.42 Lac.	Rs. 85.47 Lac as on 31.03.2019. Submitted.	All PQ Documents submitted as per NIT

i) Total applications recieved on E-portal upto 14.10.2020 at 18:00 hrs are 8 No's (Eight numbers).

ii) The agencies listed at Sr.No.1/8, 2/8, 3/8, 4/8, 5/8, 6/8, 7/8 & 8/8 (Eight numbers) has fulfill all the eligible criteria as specified in E-NIT for opening of Envelope II/price Bid for the work of "Miscellaneous Civil Works for Installation of In Line Baggage Screening System in NITB at DABH Airport Indore." Hence proposed for opening of Envelope II/Price Bid of 08 number firms listed above in serial number 1/8, 2/8, 3/8, 4/8, 5/8, 6/8, 7/8 & 8/8.

Prepared and Checked By

Jr. Executive (Engg. & Civil)

Approved By

AGM (In-charge - Civil)

Page 3/3