

**AIRPORTS AUTHORITY OF INDIA
AMRITSAR AIRPORT PROJECT, AMRITSAR
ENVELOPE- I SCRUTINY SHEET**

1	Name of work	Establishment of civil Enclave At Adampur Airport, Jalandhar. SH:-SITC Of Baggages Handling System at civil airport, Adampur, Jalandhar .																
2	Estimated Cost	Rs.180.01 Lacs																
3	Tender ID	2020_AAI_64638_1																
4	Last Date for online submission of E-Tender	04.01.2021 upto 15.00 Hrs																
5	Date of opening of Envelope - I	05.01.2021 at 15.00Hrs																
6	EMD	RS. 3,60,020.00 /-																
7	Financial Turnover	Rs. 54.00 lacs																
8	Tender Ref. No.	AAI/ASR/AGM(E-E)-I/e-NIT-02/2020-21/																
9	Three work, each of (40% of Estimated cost) Rs. 51.46 Lacs (b) Two works, each of (50% of Estimated cost) Rs 64.32 Lacs (c) One works, each of (80% of Estimated cost) Rs. 102.91 Lacs																	
1/3	M/s PREMIER ENGINEERING TECHNICS PVT.LTD.																	
2/3	M/s DELITE SYSTEMS ENGINEERING (I) PVT.LTD.																	
3/3	M/s GANNON DUNKERLEY & CO.,LTD. KOLKATA.																	
Document uploaded by the agencies are scrutinized and the detail is as under:-																		
S. No.	Name of Firm	Address	Tender Fee & EMD Online	Unconditional Acceptance	PAN	GST Registration Number	EPF & ESI	Undertaking Blacklisting/ Debarment	GST Compliance	Payment of minium wages	PQ Performa	Net worth from CA(27Lacs)	Scanned Copy of Authorizatio n Letter/ Power Attorney	Annualized Avg. Financial turn over approx.		Experience	Recommendatio ns / Documents required as per NIT	Eligible/ Not Eligible
														Financial Year	Turnover (Av. Turnover Rs.54.00 Lacs			
1/3	M/s PREMIER ENGINEERING TECHNICS PVT.LTD.	M/s PREMIER ENGINEERING TECHNICS PVT.LTD.# 6, NEW Sadguru Nanik Industrial Estate, off. Western express highway, goregaon (E)-400 063.(INDIA)	Submitted Ref No. 69786227211	Submitted	AADCP1420F	27AADCP1420F1ZW	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	2016-17 2017-18 2018-19 Average	13,18,29,508.00 17,89,69,995.00 19,77,08,142.00 16,95,02,548.00	1)Construction of Airport Terminal Building HAL Ozar Tal Niphad Nashik i) Deptt:- Airport ii) Completion Cost:- 1,44,26,070.00 iii) Date of Commencement of Work - 22.10.2013 iv) Stipulated Date of Completion :-04.03.2014 v) Actual Date of Completion :-04.03.2014	Meet the NIT criteria	Eligible
2/3	M/s DELITE SYSTEMS ENGINEERING (I) PVT.LTD.	M/s DELITE SYSTEMS ENGINEERING (I) PVT.LTD. 34,"b" wing,Ground floor, Guru Gobind singh Industrial Premises, Goregaon (Estate), Mumbai-400 063.INDIA	Submitted Ref No. 69786227750	Submitted	AABCD8897Q	27AABCD8897Q1ZK	Submitted	submitted	submitted	submitted	submitted	submitted	Submitted	2016-17 2017-18 2018-19 Average	23,35,43,789.00 24,70,46,842.00 43,27,99,701.00 30,44,63,444.00	1) Provision of Passenger Baggage handling sysstem in Terminal Building at Kishangarh Airport Ajmer. i) Deptt:- Airport ii) Completion Cost:- 90,54,426.00 iii) Date of Commencement of Work - 27.02.2016 iv) Stipulated Date of Completion :-26.06.2016 v) Actual Date of Completion :-26.09.2016 2) Addition of 3 check in counter with existing departure conveyor and provision of one more arrival conveyor at Leh Airport. i) Deptt:- Airport ii) Completion Cost:- 69,01,407.00 iii) Date of Commencement of Work - 05.06.2018 iv) Stipulated Date of Completion :-04.10.2018 v) Actual Date of Completion :-15.10.2018	Meet the NIT criteria	Eligible

S. No.	Name of Firm	Address	Tender Fee & EMD Online	Unconditional Acceptance	PAN	GST Registration Number	EPF & ESI	Undertaking Blacklisting/Debarment	GST Compliance	Payment of minimum wages	PQ Performance	Net worth from CA(27Lacs)	Scanned Copy of Authorization Letter/Power Attorney	Annualized Avg. Financial turnover approx.		Experience	Recommendations / Documents required as per NIT	Eligible/Not Eligible
														Financial Year	Turnover (Av. Turnover Rs.54.00 Lacs)	1. One Work :- 2. Two Work :- 3. Three Work:-		
3/3	M/s GANNON DUNKERLEY & CO.,LTD. KOLKATA.	M/s GANNON DUNKERLEY & CO.,LTD. .16 A/1, Earle Street , Flat No.N-1 (1st floor) Kolkata-700026	Submitted Ref No. 69786227349	Submitted	AAACG1846P	19AAACG1846P1Z6	Submitted	submitted	submitted	submitted	submitted	submitted	Submitted	2016-17 2017-18 2018-19 Average	2,75,073.87 2,20,421.72 1,73,550.41 2,23,015.36	1) Provision of Baggage Handling system at Pakyong Airport Sikkim. i) Dept:- AAI ii) Completion Cost:-68,87,000.00 iii) Date of Commencement of Work :- 25.04.2016 iv) Stipulated Date of Completion :- 24.12.2016 v) Actual Date of Completion :-14.09.2017 2) Development & Operationalization of Rupasi Airport Assam.SH.Provision of baggage handling system at Rupasi Airport Assam. i) Dept:- AAI ii) Completion Cost:-70,41,000.00 iii) Date of Commencement of Work :-23.01.2019 iv) Stipulated Date of Completion :- 22.07.2019 v) Actual Date of Completion :-01.10.2019	Meet the NIT criteria	Eligible

RECOMMENDATIONS:

In view of above it is recommended that all the above Three firms serial No. 1/3, 2/3, 3/3 is found eligible as NIT criteria.

Signature Not Verified

Digitally signed by SANJAY KUMAR BHARDWAJ
Date: 2021.01.14 10:13:52 PST
Location: eProcurement System for Central PSUs

