



दिल्ली मेट्रो रेल कॉर्पोरेशन लि० DELHI METRO RAIL CORPORATION LTD.

(भारत सरकार एवं दिल्ली सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVERNMENT OF INDIA AND GOVT. OF DELHI)

No. DMRC/Tender(O&M)/OEW-777/2020/818/2335

Date: 15/12/2020

LETTER OF ACCEPTANCE

M/s Aircon Technique Pvt. Ltd.
B-2/46, Sector-18,
Rohini, Delhi-110089
Mob- 9811463121

Sub: Contract: OEW-777: "Supply Installation Testing and Commissioning of VRV/VRF Air Conditioner unit at stations, Depots & RSS of DMRC network along with 10 Years Comprehensive Annual Maintenance of VRV/VRF with respective IDUs and other installations, LOT-3: L-1 (Shahdara Crew Control), L-2 (Sultanpur & Khyberpass Depot), RSS (Jahangirpuri & New Delhi), L-5 (Mundka Depot) & L-6 (Badarpur Crew Control)"

Ref: (i) Online Open Tender submission on e-tendering portal on 04.08.2020
(ii) Your post bid reply submitted on 08.10.2020
(ii) Financial bid opened on 02.12.2020

Dear Sir,

1. With reference to above, Letter of Acceptance (LOA) is hereby issued to you for the above mentioned work at total cost of **INR 2,85,49,094.11 (Rupees Two Crore Eighty Five Lakh Forty Nine Thousand Ninety Four and Eleven Paise only) including all taxes, duties, octroi, royalties etc.**
2. This 'Letter of Acceptance' is sent herewith to you in duplicate. You are required to return one copy of it duly signed by you on all pages indicating "Unconditional Acceptance" thereof so as to reach the undersigned within seven days of the receipt of this letter.
3. This 'Letter of Acceptance' shall be treated as "Notice to Proceed" as defined in clause 8.1 of GCC and the completion period for this work is **152 Months (08 Months for SITC work and 10 Years for CAMC work after DLP period of 24 Months)** from the stipulated date of commencement of work as per clause 1.1.2(n) of NIT.
4. You shall ensure full compliance with Tax Laws of India with regard to this contract and shall be solely responsible for the same. You shall keep the employer fully indemnified against your liability of tax, interest, penalty etc. in respect thereof which may arise.

नवल किशोर दया/Nawal Kishor
जय प्रकाश शर्मा/जि.प्र.श. शर्मा/Dy. CE
दिल्ली मेट्रो रेल कॉर्पोरेशन लि०
Delhi Metro Rail Corporation Ltd.
पृष्ठ 1 of 2 (OEW-777)

(मेट्रो भवन, फायर ब्रिगेड लेन, बाराखम्बा रोड, नई दिल्ली-110001)

Metro Bhawan, Fire Brigade Lane, Barakhamba Road, New Delhi-110001

5. DGM/E&M/L-7& 8 of this organization will be the Engineer for this contract.
6. You are requested to contact the DGM/E&M/L-7& 8 immediately for further necessary action in this matter and to start the work within 7 days from the date of issue of this L.O.A. or as per the instructions of Engineer.
7. All the works shall be executed in accordance with the specifications stipulated in Tender.
8. It may please be noted that until a formal agreement is executed, this letter will constitute a binding Contract between you and DMRC. Please take necessary action as required vide Clause Nos. F4 and F5 of Instructions to Tenderers (ITT) regarding signing of agreement within 45 days from the issue of Letter of Acceptance and submission of performance security within 30 days from the date of receipt of LOA. Further, it is pertinent to mention that delay in submission of performance security shall attract penal interest/lead to termination as per clause 4.2 of GCC.
9. The amount of performance security for this contract has been reduced from 10% to 3% of the value of contract due to COVID-19 pandemic. Accordingly, the revised clause F.5.1 of ITT is attached herewith.

Thanking you,

Yours sincerely,
For Delhi Metro Rail Corporation Limited

(N. K. Jha) 15/12/20

Dy. CE/Tender (O&M)

नमः निराला झा/नमः निराला झा
नमः निराला झा/नमः निराला झा
दिल्ली मेट्रो रेल कॉर्पोरेशन लिमिटेड
Delhi Metro Rail Corporation Ltd.
मेट्रो भवन, बाराखम्बा रोड, नई दिल्ली-01
Metro Bhawan, Barakhamba Road, New Delhi-01

Encl: One Copy of this letter in duplicate, Revised clause F.5.1 of ITT