

Summary of Financial Evaluation Report

Tender No. 2020_DMRC_579256_1


Opened on. 16.10.2020 @ 04:15PM

Name of work: Contract CPM-1 (02R): Water supply arrangement including the laying of PTM line from Najafgarh End to Dhansa Station for under construction Dhansa Stand Station of line-9 of DMRC project Phase- III.

The offer of **M/s TOMAR CONSTRUCTION COMPANY** has been found to be higher side.

Hence competent authority has decided to discharge the tender.

Date: 20.10.2020


(Gabdu Ram Coudhary)
Project Manager/NJF