

Discharge Summary

Name of work :- Contract CPM-1(04): Water supply arrangement including the laying of PTM line from Najafgarh End to Dhansa Station for under construction Dhansa Stand Station of line-9 of DMRC project Phase-III.

Due to unavoidable circumstances the tender CPM-1(04) is hereby discharged with approval of Competent Authority.



(Gabdu Ram Choudhary)
Project Manager/NJF