

Summary of Financial Evaluation Report

Tender no: **DMRC/ED/C/P1-03**

Opened on: **05.01.2021**

Name of Work:-DMRC/ED/C/P-1-03:Installation of OHE railing at Automatic Tensioning Device (ATD) and Guy Rod location in viaduct of Line – 1 extension (Dilshad Garden to New Bus Adda, Ghaziabad) under Delhi MRTS Phase – III.

The offer of **M/s Vidhi Enterprises** at **INR 28,84,706.54/-** (INR Twenty Eight lakhs Eighty Four thousand Seven Hundred Six Rupees and Fifty Four paisa only) has been accepted for award of tender no. **DMRC/ED/C/P1-03** on **08.02.2021**.

Date: **22.03.2021**



Handwritten signature, possibly of the Project Manager, with the date 22/03/21 written below it.



(Shishir Kumar Tyagi)
Project Manager-10A