


MUMBAI RAILWAY VIKAS CORPORATION LTD.

**ADDENDUM/CORRIGENDUM NO. 2 Date: 13/03/2020**

|                         |                                                                                                                                                                                                                                 |
|-------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>RFB No.</b>          | <b>MRVC/W/103 Date: 06-01-2020</b>                                                                                                                                                                                              |
| <b>Name of the Work</b> | Construction of br. No. 92, 93, 98, 99, 166, 169, 95, 96, 97, 100 and 101, dismantling of existing Br. No. 166, 169 and Earthwork for Embankment from Km. 68/16 to Km. 75/24 in Virar - Dahanu Road Section for Railway Project |

**Above tender is cancelled due to Administrative reasons.**

  
13/3/2020  
**Sunil Maske**  
**Chief Project Manager –II**