



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(पोत परिवहन, सड़क परिवहन एवं राजमार्ग मंत्रालय)
National Highways Authority of India
(MINISTRY OF SHIPPING, ROAD TRANSPORT & HIGHWAYS)
परियोजना निदेशक का कार्यालय, परियोजना क्रियान्वयन इकाई-गोरखपुर
देव विला, सं० 3/40 बहार क्लस्टर-3, सहारा स्टेट, गोरखपुर-273010(उ०प्र०)
Office of the Project Director, Project Implementation Unit-Gorakhpur
Dev Villa, No. 3/40, Bahar Cluster-3 Sahara Estate, Deoria Bypass Road Gorakhpur - 273010 (U.P.)

दूरभाष/Tel. No. (0551) 2231040
ईमेल/email : gorakhpur@nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर

11033/GKP/NH-29/2019-20/2569

Date: 26.02.2020

Corrigendum-II

Sub: Repair and Maintenance work for existing stretches of Highways corresponding to Bypasses and realignment where DBM & BC is required (Realignment from km. 90.740 to km. 92.460, Mau-Kopaganj Bypass from km. 112.460 to km. 130.070 & Ghosi Bypass from km. 136.030 to km. 143.340) in Varanasi-Gorakhpur Section of NH-29 (Pkg-III) from Km. 88.000 to Km. 148.000 in the State of UP.

Ref: 1. Tender reference No. 04/NHAI/PIU-GKP/NH-29/2019-20
2. Tender ID: 2020_NHAI_42434_1

Due to administrative reasons/issues, the above subject tender having Tender ID: 2020_NHAI_42434_1 is hereby cancelled.


26/02/20
(S.P. Pathak)

GM(T) cum Project Director