

Minutes of Meeting of Technical Evaluation Committee on 15-07-2020 for Installation of additional street lighting including High Mast in Chutupalu Ghati section (km 93.00 to km 98.00) and other black spots (2nd Call) -reg.

The Committee for the cited subject has been constituted vide this office letter no. NHAI/RO/RNC/JH/Admn/179 dated 09.06.2020 with the following members:



- i. Shri Ajay Kumar Sinha, PD, PIU-Ranchi
- ii. Shri Prabhat Kumar, PD-PIU-Daltonganj
- iii. Shri Amiyanshu, Manager (Tech.), RO-Ranchi
- iv. Shri M.K. Pani, JAO, RO-Ranchi

2. The bids were opened electronically on the scheduled date and time on 11-06-2020. Eight bids were received online as follows:

1. M/s Tulsyan Enterprises
2. M/s Current Infraprojects Pvt Ltd
3. M/s Reliable Systems Pvt Ltd
4. M/s Brilliant Control and Engineers
5. M/s Fiberfill Engineers
6. M/s S.K. Enterprises
7. M/s Surya Roshni Ltd
8. M/s Giri Enterprises

3. The bids were evaluated based on the provisions of RFP. The summary of technical evaluation is enclosed at **Annexure-I**. Five bids were declared technically non-responsive. Reason for declaring non-responsive is as follows:

- i. M/s Brilliant Control and Engineers does not fulfil the criteria of experience in similar nature of works as per RFP clause 4.4 (b). Further, no details for determination of bid capacity have been provided. M/s Fiberfill Engineers also does not meet the experience criteria as per RFP clause 4.4 (b).
 - ii. M/s S. K. Enterprises has not submitted technical proposal as per section-III of RFP. The required affidavit, undertakings, power of attorney and details for determination of bid capacity have not been submitted.
 - iii. The bid capacity of M/s Surya Roshni Ltd was calculated and found to be lower than the bid value of the subject work.
 - iv. M/s Tulsyan Enterprises has not submitted Audit Report of FA 2018-19.
4. The Committee has considered audit reports upto 2018-19 for calculation of annual average turnover because audit report for FY 2019-20 may be delayed in finalisation due to prevailing condition of COVID 19.



5. Further, the Committee also recommends that two responsive bidders i.e. M/s Current Infraprojects Pvt Ltd and M/s Reliable Systems Pvt Ltd may be requested to extend the validity of their Demand Drafts submitted for EMD (it was valid on bid due date) within 7 days for further consideration of their bid.

6. The Committee found the bids of following three (3) bidders as technically responsive and recommends opening of their financial bids:

A. M/s Current Infraprojects Pvt Ltd

B. M/s Reliable Systems Pvt Ltd

C. M/s Giri Enterprises

Leoni
15/7/2020
(M. K. Pani)
JAO

Amranchu
15/7/2020
(Amranchu)
Manager (Tech)

Prabhat
15/7/2020
(Prabhat Kummar)
PD-Daltonganj

A.K. Sinha
(A.K. Sinha)
PD-Ranchi

National Highways Authority of India										
RO Ranchi, Jharkhand										
Construction of 6 lane Flyover at km. 8.640 of NH-75 along Ranchi Ring Road (Section VII) in the state of Jharkhand on EPC mode										
Name of Contractor/Bidder	M/s Tulsyan Enterprises	M/s Current Infraprojects Pvt Ltd	M/s Reliable Systems Pvt Ltd	M/s Brilliant Control and Engineers	M/s Fiberfill Engineers	M/s Giri Enterprises	M/s S. K. Enterprises	M/s Surya Enterprises		
Details of Applicant										
Whether Technical Bid forms submitted as per Section-III	Yes	Yes	Yes	No	Yes	Yes	No	Yes		
Particulars of Bid Security submitted by Bidder										
BG/DD/ Exempt.	MSME Exemption	HDFC bank DD no. 016675 dated 12-03-2020 (now expired)	DD no. 007885 dated 13-04-2020 (now expired)	MSME Exemption	MSME Exemption	MSME Exemption	DD no. 192562 dated 08-06-2020	BG no. 200127/BG B00146 dated 06-06-2020		
Power of Attorney	Yes	Yes	Yes	No	Yes	Yes	No	Yes		
Document fee of Rs. 10,000	Yes	Yes (submitted Rs. 25000)	Yes		Yes	Yes	Yes	Yes		
Requisite affidavits and undertakings	Yes	Yes	Yes	No	Yes	Yes	No			
Similar experience as per clause 4.4 (b)	Yes	Yes	Yes	No	No	Yes	Yes	Yes		
Bid Capacity (2.5*A*N - B) (in Rs. Crores)										
A =	8.04	50.9	4.12		3.498	8.15	35.12	4.68		
B =	6	1.65	0.95		2.72	0	0	5.47		
Bid capacity (in Rs. Cr) =	4.05	61.975	4.2	No details	1.6525	10.1875	Can't be determined in absence of B	0.38		
Annual avg turnover (in Rs. Cr)	Audit report submitted only upto FY 2017-18 which is inadequate	26.00 (unfactored, upto 2018-19)	6.01 (unfactored, upto 2018-19)	Not evaluated	6.32 (unfactored, upto 2018-19)	5.83 (unfactored, upto 2018-19)	34.51 (unfactored, upto 2018-19)	5056 (unfactored, upto 2018-19)		
Technical responsiveness	No	Yes, subject to extension of EMD validity	Yes, subject to extension of EMD validity	No	No	Yes	No	No		

Ver,

Signature

Signature

Signature

Minutes of Meeting of Technical Evaluation Committee on 11-06-2020 for Installation of additional street lighting including High Mast in Chutupalu Ghati section (km 93.00 to km 98.00) and other black spots (2nd Call) -reg.

The Committee for the cited subject has been constituted vide this office letter no. NHAI/RO/RNC/JH/Admn/179 dated 09.06.2020 with the following members:

- i. Shri Ajay Kumar Sinha, PD, PIU-Ranchi
- ii. Shri Prabhat Kumar, PD-PIU-Daltonganj
- iii. Shri Amiyanshu, Manager (Tech.), RO-Ranchi
- iv. Shri M.K. Pani, JAO, RO-Ranchi

2. The bids were opened electronically on the scheduled date and time on 11-06-2020. Eight bids were received online as follows:

1. M/s Tulsyan Enterprises
2. M/s Current Infraprojects Pvt Ltd
3. M/s Reliable Systems Pvt Ltd
4. M/s Brilliant Control and Engineers
5. M/s Fiberfill Engineers
6. M/s S.K. Enterprises
7. M/s Surya Roshni Ltd
8. M/s Giri Enterprises

3. The Committee decided to evaluate the bids in its next meeting.

M.K. Pani
4/06/2020
(M. K. Pani)
JAO

Amiyanshu
11/06/2020
(Amiyanshu)
Manager (Tech)

Prabhat Kumar
11/06/2020
(Prabhat Kumar)
PD-Daltonganj

A.K. Sinha
11.06.2020
(A.K. Sinha)
PD-Ranchi

Signature Not Verified

Digitally signed by AMIYANSHU
Date: 2020.08.06 17:02:00 IST
Location: eProcurement System for
Central PSUs