



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय \ REGIONAL OFFICE

ई-2/167, अरेरा कॉलोनी, हबीबगंज रेल्वे स्टेशन के पास, भोपाल (म.प्र.) 462 016

E-2/167, Arera Colony, Near Habibganj Railway Station, Bhopal (M.P.)-462 016

दूरभाष/Phone : 0755-2426638, फैक्स/Fax : 0755-2426698, ई-मेल/E-mail : robhopal@nhai.org



भारतमाला
प्रगति के पथ पर अग्रसर
BHARATMALA
ROAD TO PROSPERITY

NHA/RO-MP/Sgr/LPR-Sgr-LKDN/NH-26 /Boundarywall/2020/39190

Date: 04.06.2020

To,

M/s Ravindra Singh Anand

625, Opp. Sangam Book Depot, Gorakhpur,
Distt-Jabalpur (MP)-482001

M/s Waheguru Infrastructure

2nd Floor, 409/1A, Commercial Institute
Main Road, Gorakhpur,
Distt-Jabalpur (MP)-482008

Sub: Supplying and fixing of precast Boundary wall with RCC posts and RCC panels around land parcels acquired by NHAI at Rajmarg Chouraha in the State of Madhya Pradesh (**Tender ID: 2020_NHAI_47510_1**)- **Result of Technical Evaluation-Reg**

Please refer to your bids submitted for the subject captioned work. The result of the technical evaluation is as under:

S. N.	Bidder	Responsiveness	Remark
1	M/s Ravindra Singh Anand	Non Responsive	- Litigation History as per clause 4.2(j) of ITB not submitted. Hence non responsive as per clause 4.4B(a) (iii) of section -II of RFP. - Detail of bid capacity as per clause 1.4 (b) of section-III of RFP not submitted. Hence non responsive as per clause 4.4 B(a) (iii) of section-II of RFP. - Completion Certificate for similar work has not been submitted as stipulated in clause 1.4(a) of section-III of RFP. Hence non responsive as per clause 4.4 A(b) and 4.4B(a)(iii) of section-II of RFP.
2	M/s Waheguru Infrastructure	Non Responsive	- Litigation History as per clause 4.2(j) of ITB not submitted. Hence non responsive as per clause 4.4B(a) (iii) of section -II of RFP. - Detail of bid capacity as per clause 1.4 (b) of section-III of RFP not submitted. Hence non responsive as per clause 4.4 B(a) (iii) of section-II of RFP.

This is being issued with the approval of Regional Officer.

(V. K. Kankane)
DGM (T)

Signature Not Verified

Digitally signed by KISHOR CHANDWANI
Date: 2020.06.04 17:06:23 IST
Location: eProcurement System for
Central PSUs