

National Highways Authority of India
RO - Kolkata

Name of Work :- Short term improvement and Routine Maintenance of NH-31C from km 228.000 to km 254.500 of Salsalabari to Assam-Bengal Border Section in the state of West Bengal [Contract Package No O&M/NH-31C/228.000 to 254.500/2020-21]

NIT No. NIT No. 3/2020-21/Salsalabari to Assam Bengal Border/NH-31C/ O&M/2nd Call dated 09 June 2020

TECHNICAL BID OPENING STATEMENT

Sl. No.	Name of Contractor	Bid Document fee	Bid Security					Remarks
		Online deposited amount for cost of bid documents vide NEFT no & date (verified from bank statement)	Amount (Rs.)	In which form (whether BG or DD)	No. and Date	Name & address of issuing Bank	Valid upto	
1	M/s Shiva Build-Tech Pvt Ltd 419, Aap Ka Bazar Gurugram – 122 001	Rs 10,000.00 vide NEFT No . N177201168550282 Dated 25 June 2020	7,36,123.00	Demand Draft	DD No 464797 dated 11 June 2020	Punjab National Bank, N-46 Connaught Circus, New Delhi - 110001	3 months	
2	M/s Sarada Construction M. G Road, B.B.D More, Raiganj, Uttar Dinajpur	Rs 10,000.00 vide NEFT No . ALLAH20181645399 Dated 29 June 2020	7,50,000.00	Demand Draft	DD No 006149 dated 29 June 2020	HDFC Bank Siliguri-Naya Bazar branch, Siliguri - 734005	3 Month	
3	M/s Roads (India) International Mohanbati, Raiganj, Uttar Dinajpur, WB - 733 134	Rs 10,000.00 vide NEFT No . SBIN220178748084 dated 26 June 2020	7,40,000.00	BG	BG No 0165420BG000001 2 dated 29 June 2020	State Bank of India, Karnajora Branch Vill & P.O-Karnajora, Uttar Dinajpur-733 130	28-Dec-20	

(S Shambhu)
Manager (Tech), RO-Kolkata
Member

(P Dasgupta)
Project Director, PIU-Jalpaiguri
Member

(A Sarkar)
DGM (F&A), RO-Kolkata
Member

(S K Mallik)
Project Director, PIU-Durgapur
Chairperson