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NHAI/RO-BNG/23018/Tender/2020-21/ 2594 Date: 17.12.2020

To,
The Bidders (as per names given below),

Sub: Consultancy Services as Independent Engineer during Operation, Maintenance
and user fee collection of 4/6 lane divided carriageway facility of Nelamangala
Junction on NH-4 with NH-48 to Devihalli i.e, from Km.28.20 to Km 110.00
of NH-48 in the state of Karnataka on DBFOT basis - Clarifications to the
Technical marks and for Opening of the Financial proposals - Reg.

Ref: 1. M/s. Theme/BD/IE&OMT/Nelamangala-Devihalli/20/4465 dt.10.12.2020
2. T/o letter No.NHAI/RO-BNG/23018/Tender/2020-21/3429 dt.10.12.2020
3. Minutes of the Bid Evaluation Committee on Technical Proposals on dated
08.12.2020
4, NIT No.15/NHAI/RO-BNG/23018/Tender/2020-21 dated 02.07.2020

$kkkok
Sir,

As per the Minutes cited 31 above, the Technical scores of the following
participated bidders are uploaded in the NHAI e-tenders portal vide this office letter
cited 2nd above with a request to submit the objections if any on technical scores on or
before 12.12.2020 upto 1700 Hrs.

SL ; Technical
No. Name of the Firm —
1 M/s. MSV International Inc. in Association with M/s. MSV 96.51

International Tech Pvt. Ltd.

M/s. Dhruv Consultancy Serives Ltd. Navi Mumbai JV with
2 | M/s. Chaitanya Projects Consultancy Pvt. Ltd. in| 94.01
Association with M/s. Sri Infotech.

M/s. Feedback Infra Private Ltd. Haryana JV with M/s.
3 | Satra Services and Solutions Pvt. Ltd. and in Association 96.6
with M/s. Sadhya Infra Solutions LLP

4 | M/s. Theme Engineering Services Pvt. Ltd. 93.99
M/s. L.N. Malviya Infra Projects Pvt. Ltd. 94.66

In response, M/s. Theme Eingineering Services Pvt. Ltd., vide letter cited
1st above, has sought some clarifications on Technical scores.

As per the request of the firm regarding Technical scores the following
clarifications are made as detailed below:
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Clarifications to M/s. Theme Engineering Services Pvt. Ltd., on Technical Scores:

SL As per RFP vide reﬂﬁ;ﬁ::ﬁ;ﬁ;e | Replies to the Clarifications
No. clause/Page No. Bidder as per RFP and Technical Bid
Relevant Experience of Firm for the Assignment:
As per Data sheet vide cl.9.1 of RFP vide Pg.
No.22 and in which it is mentioned that
Consultants should give details of the
experience of the firm considering the
completed and the on-going highway
assignments, separately for PPP and non-PPP
Projects along with experience certificates
Experience as Independent from clients. This list of the completed works
Engineer/Supervision should also i_nclucle those assignments which
Consultants one O&M | The bidder has are substantially (9(_)% (_)f Contract value)
project under | requested ‘o completed. No Qualtﬁcatzon/Experience etc.
DBFOT/OMT/0&M of co?xsider 08 shall . be considered without proof of
. four/six laning** of 50% of | marks as per experience.

project length in last 7 years
1 project - 6 marks
Add 0.5 (Zero point five)
marks extra for each
additional project subject to
maximum 2 marks.

Annexure A-3 as
against 6.5 marks.

As verified the technical bid vide sl. no.3 of pg.
no.310, it is noticed that the project of NH-11
is having 82.78%, the project sl. no.7 of pg.
no.311 of NH-45B is having 84.46% & the
project sl. no.8 of pg. no.31Z of NH-76 is
having 79.03% fee received by the firm which
are below the required substantial percentage
0f90% as per RFP and hence not considered.

However, the project of sl. no.1 and 2 of pg.
no.309 are considered as these are having
required substantial percentage of 90%.

As such, the earlier assessed 6.5 marks by the
committee is correct.

Anneuxre-A-2: Adequacy of the Proposed Approach and Methodology:

Site Appreciation

The bidder has
requested 05
marks as per
Annexure B-1 as
against 375
marks.

As verified the technical bid vide pg. no.580 to
591, the details furnished in the bid are
reviewed in line with the details as per RFP
vide sl. no.3.4 (ii to v) and wherein it is
noticed that the details furnished in the bid
are not in line with the details as per RFP.

As such, the earlier assessed marks of 3.75
(0.75 + 1.5 + 1.5) by the committee is correct.

scores of the firms are as below:

As per the above said clarifications, the technical score 93.99 of the firm as
assessed earlier by the Committee is-correct.

In this context, there is no change in the technical scores of all the above said
firms as assessed earlier by the Committee and the details of unchanged technical
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sl : ) Technical
No. Name of the Firm Marks
1 M/s. MSV International Inc. in Association with M/s. MSV 96.51 |

International Tech Pvt. Ltd. ‘

M/s. Dhruv Consultancy Serives Ltd. Navi Mumbai JV with
2 | M/s. Chaitanya Projects Consultancy Pvt. Ltd. in 94.01
Association with M/s. Sri Infotech

M/s. Feedback Infra Private Ltd. Haryana ]V with M/s.
3 | Satra Services and Solutions Pvt. Ltd. and in Association 96.6
with M/s. Sadhya Infra Solutions LLP

4 | M/s. Theme Engineering Services Pvt. Ltd. 93.99

5 | M/s. L.N. Malviya Infra Projects Pvt. Ltd. 94.66

As per Section-lI vide clause 5.5 of pg. no.16 of RFP, the Financial proposals of
responsive bidders shall be opened through NHAI e-tenders portal in the presence of
consultants representatives who choose to attend.

In view of the above, the Financial proposals of the above said 5 (Five) firms will

be opened on 17.12.2020. h\ |
g

. K. Suryawanshi}
Regional Officer

Signature I>lor

Digitally signed b YAWANSHI R K
Date: 2020.12.17 20:2¢*
Location: eProcure t System for
Central PSUs | |
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