



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Govt. of India)



भारतमाला
प्रगति के पथ पर अग्रसर
BHARATMALA
ROAD TO PROSPERITY

क्षेत्रीय कार्यालय / REGIONAL OFFICE

ई-2/167, अरेरा कॉलोनी, हबीबगंज रेल्वे स्टेशन के पास, भोपाल (म.प्र.) 462016
E-2/167, Arera Colony, Near Habibganj Railway Station, Bhopal (M.P.) 462016

दूरभाष/Phone : 0755-2426638, फैक्स /Fax : 0755-2426698, ई-मेल/E-mail : robhopal@nhai.org

NHAI/RO-MP/IM/Mundiyar/2020/ 41241

Date 04.12.2020

To,

All the Bidders as tabulated under

Sub: Road asset Management and Incident Management work for the tolling stretch of Mundiyar Toll Plaza from Km 1184.322 to km 1251.814 (Total Length = 67.492 Km) under Baran-Shivpuri-Jhansi Section of NH-27 in the State of Rajasthan.


Please refer to your bids submitted for the subject captioned work. The result of the technical evaluation is as under:

Sr. No.	Bidder	Responsiveness	Remark/Reason
(i)	M/s B. Ramanaiah Constructions	Responsive	-
(ii)	M/s Bravior Infrastructure Pvt. Ltd.	Responsive	-
(iii)	M/s G. R. Engineers and Contractor	Responsive	-
(iv)	M/s Gopesh Sharma	Responsive	-
(v)	M/s Graystone Infra tech Pvt. Ltd.	Responsive	-
(vi)	M/s IISKAM Infra Private Limited	Responsive	-
(vii)	M/s Kosher Infrastructure Pvt. Ltd.	Responsive	-
(viii)	M/s Laxmi Builders	Responsive	-
(ix)	M/s Prakash Asphaltings and Toll Highways India Ltd.	Responsive	-
(x)	M/s Ravindra Singh Anand	Responsive	-
(xi)	M/s Roadlink Infratech Pvt. Ltd.	Non Responsive	(i) Bidder has submitted certificate from Concessionaire/Contractor which are not endorsed/vetted by concerned Project Director/Executive Engineer of the Govt. Authority as per clause 4.2(c) of Sec-II of RFP. (ii) Thus, The Bids are non-responsive as per Section-4.2 (c) and 4.4 of Section-II of RFP.
(xii)	M/s Shri Construction	Responsive	-
(xiii)	M/s Skylark Infra Engineering Pvt. Ltd.	Non Responsive	The certificate attached in the Bid does not indicate Incident Management Experience. Thus, non-responsive as per clause 4.4. A (b) Section-II of RFP.
(xiv)	M/s TBR Infra Private Limited	Responsive	-
(xv)	M/s Tirupati Enterprises	Non Responsive	(i) Bidder has submitted certificate from Concessionaire/Contractor which are not endorsed/vetted by concerned Project Director/Executive Engineer of the Govt. Authority as per clause 4.2(c) of Sec-II of RFP. (ii) Thus, The Bids are non-responsive as per Section-4.2 (c) and 4.4 of Section-II of RFP.
(xvi)	M/s Vinod Kumar Malik	Responsive	-
(xvii)	M/s Waheguru Infrastructure	Responsive	-

09

1. Considering the present situation of Covid Lockdown the provision of clause 23.5(ii) Section-II of ITB regarding submission of original document has been dispensed with and document in original shall be asked from the bidder subsequent to lifting of Covid lockdown but prior to Signing of the Agreement.
2. In view of the above it is informed that the Financial Bids for the subject captioned tender are scheduled to be opened on E-tender Portal on 11.12.2020 at 1200 Hrs.

This issues with approval of Regional Officer.


(V.K. Kankane)
DGM (T)

Signature Not Verified

Digitally signed by AVNEET SIDDHARTH
Date: 2020.12.07 16:07:44 IST
Location: eProcurement System for
Central PSUs