



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार

National Highways Authority of India

Ministry of Road Transport and Highways, Government of India

क्षेत्रीय कार्यालय : ४ थी मंजिल, एमटीएनएल टी.ई. बिल्डिंग, प्लॉट नं. २२, सेक्टर - ११, सीबीडी बेलपुर (ई) नवी मुंबई - ४०० ६१४

Regional Office : 4th Floor, MTNL T. E. Building, Plot No. 22, Sector-11, CBD Belapur (E) Navi Mumbai- 400 614

Tel. : 022-27564100 / 4300 / 8200. E-mail : romumbai@nhai.org / website : http://www.nhai.gov.in



भारतमाला

BHARATMALA

प्रगति के पथ पर अग्रसर
ROAD TO PROSPERITY

सं. भा.रा.रा.प्रा/आरओ-मुंबई/NSK/VG/IE/2020-21/ 1216

तारीख 19.02.2021

सेवा मे,

All Bidders

Participated

Sub.: Independent Engineer (IE) services during O & M phase of 4 laned **Vadape-Gonde** (Km 539.500 – Km 440) Section of NH 3 (New NH – 848) in the State of Maharashtra – **Stage I Evaluation of Technical Bid – Revised Score - Reg.**

Sir,

In accordance with the provisions of RFP and after due consideration of the representations submitted by the bidders, the revised outcome of Technical / Stage I evaluation finalised by the Evaluation Committee is detailed below:

Table: Details of Technical (Stage I) Evaluation (Revised)

S. N.	Name of the Bidders	Responsive/ Non- Responsive	Reason, if Non- Responsive	Score points	Remarks
1	M/s K & J Projects Pvt. Ltd.	Responsive	NA	94.63	
2	M/s MSV International INC. in Association with Sterling Indo Tech Consultants P Ltd	Responsive	NA	95.39	
3	M/s Theme Engineering Services Pvt. Ltd	Non Responsive	Debarred (Non compliance to RFP Cl. 16 of section 1/ Pg vii)	NA	Presently, debarred for 6 months vide NHAI HQ letter dated 12.01.2021.
4	M/s SA Infrastructure Consultants Private Limited in Association with Acculead Consultancy Services Llp	Non Responsive	Non compliance to RFP Cl. 9 (a) (viii) of Data Sheet/Pg no 21	NA	
5	M/s Artefact Projects Limited in Association with Renaissance IOT LLP	Non Responsive	Debarred (Non compliance to RFP Cl. 16 of section 1/ Pg vii)	NA	State PWD Govt. of Maharashtra vide letter No. 2627 dated 28.09.2020 debarred M/s Artefact Projects Limited for a period of 1 year.
6	M/s L. N. Malviya Infra Projects Pvt. Ltd. In Association with Intratech civil Solution & Consultant	Responsive	NA	93.10	
7	M/s Technocrats Advisory Services Pvt. In Association with Engineering Consultancy Services with JV Bloom Companies LLC	Responsive	NA	92.86	

2. The financial bids shall be opened on 23.02.2021 (At 12.30 Hrs), if possible.

(2) 19.02.2020-NSK-VG-IE- Revised Technical evaluation Outcome

3. यह पत्र मु.म.प्रबंधक (तक) एवं क्षेत्रीय अधिकारी के अनुमोदन से जारी।

धन्यवाद,

Yours faithfully,

 19/2/21

(Sachin K. Gautam)
Manager (Tech)
RO Mumbai

Copy to: **Sh. Asati Ashish**, CGM(T) Mah Div. NHAI HQ for kind information please.

Signature Not Verified

Digitally signed by MADHUKAR KONDBARAO W
Date: 2021.02.20 11:39:35 IST

(2) 19.02.2020-NSK-VG-IE- Revised Technical evaluation Outcome Location: eProcurement System for Central PSUs