

Name of Work: Appointment of Safety Consultants for 02 projects (Chakeri-Allahabad Section of NH-2 (New NH-19) and Ummao-Lalganj Section of NH-232A (New NH-31) on Hybrid Annuity Mode (Total length-215.066Km.) in PIU-Kanpur.

Date of Submission of E-bid:-02.12.2020

		Name of the Bidders	
		1/2	2/2
Description	Particular	M/s ALMONDZ GLOBAL INFRA CONSULTANT LIMITED.	M/s Geo Designs & Research Pvt. Ltd.
-	Power of Attorney	Furnished (Pg. 02-04)	Furnished (Pg. 36-38)
-	Cost of RFP (Rs. 5,000/-)	Furnished. Transaction Reference No. 6258C6472 dated 26.11.2020	Furnished. (Pg. 01) (Transaction Reference No.019502000002840 dated 30.11.2020 (India Overseas Bank)
Form 1	Forwarding Letter	Furnished. (Pg. 01)	Furnished (Pg. 5)
Form 2	Details of firm	Furnished. (Pg. 07-75) Emparement vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020	Furnished (Pg. 6-81) Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020
Form 3	NA		
Form 4	Approach & Methodology proposed for the assignment	Furnished. (Pg. 76-92)	Furnished (Pg. 82-89)
Form 5	CVs of proposed Staff	Furnished. (Pg. 93-245) Sh Sudhakar Singh, Senior Road Safety Auditor-cum-Team Leader (Pg. 93-174), Smt. Umadevi Rongali, Traffic Planner (Pg. 175-245). Team leader & Traffic Planner names are same as in Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020	Furnished. (Pg. 90-226) Sh. Umakant Pani, Senior Road Safety Auditor-cum-Team Leader (Pg. 90-208), Sh. Abhishek Kumar, Traffic planner (Pg. 209-226). Team leader & Traffic planner names are same as in Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020
Form 6	Details of safety consultancy projects in hand of the proposed key	Furnished. (Pg.246-247) 03 Projects are in hand of Team Leader 01 Project is in hand of Traffic Planner	Furnished (Pg. 227-231) 03 Project is in hand of Team Leader and Traffic Planner


	personnel		
Schedule I	List of projects	Furnished. (Pg. 248) 1. From Chakeri-Allahabad Section) NH-19 2. From Unnao-Lalganj Section of NH-232A (New NH-31) on HAM	Furnished (Pg. 233) 1. From Chakeri-Allahabad Section) NH-19 2. From Unnao-Lalganj Section of NH-232A (New NH-31) on HAM
Schedule II	Details of PPP/HAM/EPC/OMT projects	Furnished. (Pg. 249-250)	Furnished (Pg. 234-235)
Schedule III	Guidance note on conflict of interest	Furnished. (Pg. 251-252)	Furnished (Pg. 236-237)
Schedule IV	No conflict of interest certificate	Furnished. (Pg. 253)	Furnished (Pg. 238)
Schedule V	Procedure for e-tender	Furnished. (Pg. 254-255)	Furnished (Pg. 239)
Schedule VI	Work plan	Furnished. (Pg. 256-257)	Furnished (Pg. 240)
Schedule VII	Integrity pact	Furnished. (Pg. 258-262)	Furnished (Pg. 241-244)
Whether Bidder is Technically Qualified		M/s Almondz Global Infra Consultant Ltd. has submitted all the required documents and submitted that TL is engaged with 03 projects i.e Pkg-II of 6 laning of Delhi-Meerut Expressway of NH-24, Pkg-I of 4 laning of Aligarh-Kanpur Section of NH-91 & 4 laning of NH-363 from Mancheri to Repaliwada on HAM and Traffic Planner is engaged with 01 projects i.e & 4 laning of NH-363 from Mancheri to Repaliwada on HAM	M/s Design Aid has submitted all the required documents and submitted that TL and Traffic Planner are engaged with 03 i.e. 6 laning of Panipat-Jalandhar section of NH-1, 6-laning of Anandapuram- Pendurthi - Anakapalli section of NH-5 (new NH- 16) and Six laning of Narasannapeta- Ranasthalam Section of NH-6
		Responsive	Responsive

Signature Not Verified

Digitally signed by PANKAJ MISHRA
Date: 2021.02.08 11:42:30 IST
Location: eProcurement System
Central PSUs



(Pankaj Mishra)
Project Director
PIU-Kanpur



(Anuj Kumar Singh)
Manager (Tech)
RO- West UP

(A R Chitranshi)
Project Director
PIU-Kannauj

(V Singh)
DGM (F)
RO- West UP