

Annexure-A

Name of Work: Appointment of Safety Consultants for 03 projects (Etawah-Chakeri Section of NH-2 (New NH-19), Kanpur-Kabrai Section of NH-86 (New NH-34) and Bara-Orai Section of NH-25 (New NH-27) on BOT Mode (Total length-346.875Km.) in PIU-Kanpur

Date of Submission of E-bid:-02.12.2020

Description	Particular	Name of the Bidders		
		1/3	2/3	3/3
		Almondz Global Infra-Consultant Limited	Specialized Engineering Services Pvt. Ltd.	Geo Design and Research Pvt. Ltd.
-	Power of Attorney	Furnished	Furnished	Furnished
-	Cost of RFP (Rs. 5,000/-)	Furnished. (Transaction Reference No.625806927 dt. 26.11.2020	Furnished. (Transaction Reference No. N333201321899219 dated 27.11.2020	Furnished. (UTR No. IOBAN20335694757 dated 30.11.2020
Form 1	Forwarding Letter	Furnished. (Pg. 1)	Furnished (Pg. 1)	Furnished (Pg. 5)
Form 2	Details of firm	Furnished. (Pg. 07-75) Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.	Furnished (Pg. 4-9) Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.	Furnished (Pg. 6-81) Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.
Form 3	NA.			
Form 4	Approach & Methodology proposed for the assignment	Furnished. (Pg. 76-93)	Furnished (Pg. 11-17)	Furnished (Pg. 82-89)
Form 5	CVs of proposed Staff	Furnished. (Pg. 94-189) Sh. Virendra Datt Sharma, Team Leader (Pg. 94-134), Smt. Santhiny Quintoil M, Traffic Planner (Pg. 135-189). Team leader & Traffic Planner names are same as in Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.	Furnished. (Pg. 18-82) Sh. Ziauddin Ahmad Khan, Team Leader (Pg. 18-51), Col. T.K. Sashidharan, Traffic planner (Pg. 52-82), Team leader & Traffic planner names are same as in Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.	Furnished (Pg. 90-226) Sh. Umakant Pani, Team Leader (Pg. 90-208), Abhishek Kumar, Traffic Planner (Pg. 209-229), Team leader & Traffic planner names are same as in Empanelment vide NHAI HQ Vide NHAI/Policy Guidelines/Road Safety cell/2020 Policy No. 12.21/2020 dated 19.06.2020.
Form 6	Details of safety consultancy projects in hand of the proposed key personnel	Furnished. (Pg.190) 02 Project is in hand of Team Leader 02 Project is in hand of Traffic Planner	Furnished (Pg. 83) 03 Nos. of Projects are in hand of Team Leader 03 Nos. of Projects are in hand of Traffic Planner	Furnished (Pg. 83) and vide letter no.GDR/Tender/Safety/2020-21 dated 18.02.2021 04 Nos. of Projects are in hand of Team Leader 04 Nos. of Projects are in hand of

				Traffic Planner.
Schedule I	List of projects	Furnished. (Pg. 191) 1. Etawah-Chakeri Section of NH-2. 2. Bara-Orai Section of NH-27. 3. Kanpur-Kabrai Section of NH-86	Furnished (Pg. 84) 1. Etawah-Chakeri Section of NH-2. 2. Bara-Orai Section of NH-27. 3. Kanpur-Kabrai Section of NH-86	Furnished (Pg. 233) 1. Etawah-Chakeri Section of NH-2. 2. Bara-Orai Section of NH-27. 3. Kanpur-Kabrai Section of NH-86
Schedule II	Details of PPP/HAM/EPC/OMT projects	Furnished. (Pg. 192-194)	Furnished (Pg. 85)	Furnished (Pg. 234-236)
Schedule III	Guidance note on conflict of interest	Furnished. (Pg. 195-196)	Furnished (Pg. 86-87)	Furnished (Pg. 237-238)
Schedule IV	No conflict of interest certificate	Furnished. (Pg. 197)	Furnished (Pg. 88)	Furnished (Pg. 239)
Schedule V	Procedure for e-tender	Furnished. (Pg. 198-199)	Furnished (Pg. 89)	Furnished (Pg. 240)
Schedule VI	Work plan	Furnished. (Pg. 200)	Furnished (Pg. 90)	Furnished (Pg. 241)
Schedule VII	Integrity pact	Furnished. (Pg. 201-205)	Furnished (Pg. 91-94)	Furnished (Pg. 242-245)
Whether Bidder is Technically Qualified		M/s Almondz Global Infra Consultant Ltd. has submitted all the required documents and submitted that TL is engaged in 02 project and Traffic Planner is engaged in 02 project.	M/s Specialized Engineering Services has submitted all the required documents and submitted that TL is engaged with two (03) projects and Traffic Planner is engaged with two (03) projects.	M/s Geo Design and Research Pvt. Ltd. has submitted all the required documents and submitted that TL is engaged with three (04) projects and Traffic Planner is engaged with three (04) projects.
		Responsive	Responsive	Not-Responsive (as per NHAI Circular dt. 19.06.2020)

Signature Not Verified

Digitally signed by PANKAJ MISHRA
Date: 2021.02.25 10:53:04 IST
Location: eProcurement System for Central PSUs

