



भारतीय विमानपत्तन प्राधिकरण
AIRPORTS AUTHORITY OF INDIA

Ref. No.: - AAI/DIM/AGME-E/ELR-22/ARMO/W.O-12/2020-21/10069-80 Date: 15.02.2021

To

M/s Seek Power.
New Market Road,
Kohima, Nagaland-797001

Subject : Work Order for "Annual Maintenance Contract of Solar Power Obstruction Light at Dimapur Airport."

Ref. No: Your Tender ID **2021_AAI_66873_1** was opened on dated **08/02/2021**.

Dear Sir(s)

Your tender for the work mentioned above is hereby accepted on behalf of the Chairman, Airports Authority of India, at the item rates quoted by you totaling to **Rs. 12,38,000/- (Rupees Twelve Lakhs Thirty-Eight Thousand Only)** which is **0.34%** below the justified cost **12,42,260/-**.

Asst. General Manager Engg. (Elect) AAI, Dimapur Airport shall be the Engineer-in-Charge of the work. You are requested to attend the office of the Asst. General Manager Engg. (Elect) AAI, Dimapur Airport by **25/02/2021** to sign and complete the contract agreement. The contract agreement shall be executed on a non-judicial stamp paper of value Rs. **100/-** and the cost of the stamp paper shall be borne by you.

You are requested to deposit **Rs. 1,23,800/- (Rupees One Lakh Twenty-Three Thousand Eight Hundred Only)** towards Security Deposit within **10th** days from the date of issue of this letter, falling which, the same will be deducted from your running bills as per **GCC Clause-1 A** of the contract documents.

You are requested to comply with the provision of Contract Labor (Regulation and Abolition Act of 1970 and contract Labor (Regulation and Abolition) central rules 1971 and Minimum wages Act & Rules thereof central and state Governments.

You are also directed to contact Manager Engg. (E), AAI, Dimapur Airport immediately who will arrange to handover the site to you.

Please note that the time allow for carrying out the work is **24 (Twenty Four) months** which shall be reckoned from the **10th day** after issue of this letter.

(Signature)
15/02/2021
AGM(EE)


Page: 2

Any further correspondence in connection with the contract should normally be address to the Asstt. General Manager, AAI Dimapur Airport, Nagaland-797115.

Defect Liability period shall be as per **14** condition on page **SCC-4** of the contract documents.

Please acknowledge the receipt and return the duplicate copy of this letter enclosed herewith after signing it to the undersigned as a token of acceptance.

Yours faithfully,



(M. Pongen)

**Asstt. General Manager Engg. (Elect)
For and on behalf of Chairman
Airports Authority of India.**

Encl: -BOQ

Created By: Moatemjen Pongen

Tender Title: Annual Maintenance Contract of Solar Power Obstruction Light at Dimapur Airport.

Tender ID: 2021_AAI_66873_1

Tender Inviting Authority: Asstt. Gen. Mgr. (Engg-E), AAI, Dimapur Airport.

Name of Work: Annual Maintenance Contract of Solar Power Obstruction Light at Dimapur Airport


Contract No: 2021_AAI_66873_1

SCHEDULE OF WORK / ITEM(S)

Sl.No	Description of Work / Item(s)	No.of Qty	Units	Rate	Amount
1.00	Annual Maintenance Contract of Solar Powered Obstruction Lights installed on two hill tops towards 30 side of Runway including minor repairs (if required), replacement of minor components like transistor, diode, resistance, Battery terminals, nuts & Bolts etc including Watch and Ward, maintaining log books, carrying out preventive maintenance to keep the system operational and submitting monthly service report to AAI, etc complete as required.				
1.10	Ist Hill Top	24.00	month	18500.00	444000.00
1.20	IInd Hill Top	24.00	month	18500.00	444000.00
2.00	Replacement of existing Solar signal medium intensity aviation obstruction light, red, 2000cd +25%cd, battery: 12V/12AH sealed maintenance free lead acid type: solar panel 18V 12W. Vertical degree > 3°, horizontal 360° flashing 20-60 FPM adjustable, with photocell compliance to ICAO.	2.00	Each	175000.00	350000.00
Total in Figures					12,38,000.00

(Twelve Lakh Thirty-Eight Thousand Only)

(All Rates are Exclusive of GST)



(M. Pongen)

Asstt. Gen. Mgr. (Engg-E)

AAI, Dimapur Airport

Signature Not Verified

Digitally signed by MOATEMJEN
PONGEN

Date: 2021.02.19 10:17:28 IST

Location: eProcurement System for Central
PSUs