

SCRUTINY SHEET OF ENVELOPE-I (TENDER PRE-PROCESSING FEE, UNDERTAKING OF EMD/TECHNICAL BID/POD/SHORTFALL DOCUMENTS)

TENDER ID NO. 2021_AAI_67267_2

- 1) Name of Work:- "Augmentation of parking area & covering of walkway with tensile fabric in front of NITB at S.V. Airport, Raipur", (Civil & Electrical Works)"
- 2) ESTIMATED COST: Rs. 2,35,68,103/- (excluding GST)
- 3) EMD AMOUNT: Nil
- 4) DATE OF ENVELOPE-I OPENING: 06/04/2021 at 11:00 hrs.
- 5) TENDER FEES: Rs. 1,120.00
- 6) TOTAL NOS. OF BIDS RECEIVED UPTO 18:00 HRS DATED 03/04/2021: 21 NOS.

Sr.	PARTICULARS	1/21	2/21	3/21	4/21	5/21
0.	M/s A V N Construction CPD portal	Submitted	Submitted	Submitted	Submitted	Submitted
1	Tender Processing fee (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
2	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
3	Undertaking of AAI's Tender Condition as per Annexure-1	Submitted	Submitted	Submitted	Submitted	Submitted
4	Undertaking of AAI's Tender Form and GST Registration Number along with undertaking of GST as per Annexure-6	Submitted	Submitted	Submitted	Submitted	Submitted
5	Undertaking regarding Bluetinting/Debitment on company letter head as per Annexure-7	Submitted	Submitted	Submitted	Submitted	Submitted
6	Affidavit for Minimum Wages on non-judicial stamp paper of Rs. 100/- as per Annexure-5	Submitted	Submitted	Submitted	Submitted	Submitted
7	Undertaking on computer letter head regarding sufficient plant and machineries.	Submitted	Submitted	Submitted	Submitted	Submitted
8	Authorization letter/Power of Attorney	Not-Required	Not-Required	Not-Required	Not-Required	Not-Required
9	Undertaking of Digitally signed tender document should be submitted as per Annexure-11	Submitted	Submitted	Submitted	Submitted	Submitted
10	Work experience certificate during last seven years as on 03/04/2021 Three works each of Rs. 94,27,241/-	1. Name of Work: Construction of 10 Nos. of living Room (Barach), 06 Nos. of Officers Quarters, 07 Nos. Officers Mess, 04 Nos. of Watch Tower, 20 Nos. of Toilet, Kiosk & Magazine Room, Kitchen Street, Land Scaping, Water & Electricityation work, Waste Supply & Sanitary Plumbing. Value of Contract: Rs. 2,08,55,000/- Actual Date of Completion: 30.06.2016 Completion cost: Rs. 2,08,57,450/-	1. Name of Work: C/o Baryskala to Dhanul at Block (Barach), 06 Nos. of Officers Quarters, 07 Nos. Officers Mess, 04 Nos. of Watch Tower, 20 Nos. of Toilet, Kiosk & Magazine Room, Kitchen Street, Land Scaping, Water & Electricityation work, Waste Supply & Sanitary Plumbing. Value of Contract: Rs. 2,08,55,000/- Actual Date of Completion: 30.06.2016 Completion cost: Rs. 2,08,57,450/-	1. Name of Work: Construction of new car park at JPNI Airport, Patna. Agreement no. AAI/PT/AGM/E-C-01/2014-15 dtd. 04.04.2014 Value of Contract: Rs. 1,65,05,572/- Actual date of Completion: 31.05.2015 Completion Cost: Rs. 1,55,15,991/-	1. Name of Work: Minor Capital Works (Civil) in Non-operational area at Bagdogra Airport 2018-19 SH - Resurfacing of approach road & car parking. Agreement no. AAI/BD/AGM/C/AG-03/18-19 Value of Contract: Rs. 1,84,42,441.44 Actual date of Completion: 22.05.2019 Completion Cost: Rs. 2,17,29,574/-	1. Name of Work: Administrative building in Purakhoti Naktungun subdivision, 200 m CC with restaurant construction electrification, Road construction work Agreement no. 184/03.09.2013 Value of Contract: Rs. 1,98,60,000/- Actual date of Completion: 09.10.2015 Completion Cost: Rs. 1,92,11,000/-
11	Financial Turn over details over last three financial years (Rs. 70,431/-) Average	Rs. 35.12 Lakhs Rs. 39.48 Lakhs Rs. 45.56 Lakhs	Rs. 336.95 Lakhs Rs. 132.07 Lakhs -	Rs. 157.43 Lakhs Rs. 185.57 Lakhs -	Rs. 343.41 Lakhs Rs. 402.02 Lakhs Rs. 171.45 Lakhs	Rs. 130.56 Lakhs Rs. 124.59 Lakhs Rs. 86.71 Lakhs
12	Minimum Net Worth Certificate of Rs. 35,35,25/- based by certified Chartered Accountants as per Annexure-12	Rs. 40.05 Lakhs	Rs. 156.34 Lakhs	Rs. 114.33 Lakhs	Rs. 305.63 Lakhs	Rs. 113.89 Lakhs
13	Eligibility	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted required amount of financial turnover as per NIT eligibility criteria. Hence, the agency is requested to submit shortfall documents in CPP Portal from 09/04/2021 at 9:30 hrs. to 11:04/2021 at 18:00 hrs.	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has submitted all required documents as per envelope -I in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-II).	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Unconditional Acceptance of AAI's Tender condition on company's letter head as per Annexure-1. Chartered Accountant. Hence, the agency is requested to submit shortfall documents in CPP Portal from 09/04/2021 at 9:30 hrs. to 11:04/2021 at 18:00 hrs.	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Financial Turn over details during last three financial years certified by registered Chartered Accountant. Hence, the agency is requested to submit shortfall documents in CPP Portal from 09/04/2021 at 9:30 hrs. to 11:04/2021 at 18:00 hrs.	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Financial Turn over details during last three financial years certified by registered Chartered Accountant. Hence, the agency is requested to submit shortfall documents in CPP Portal from 09/04/2021 at 9:30 hrs. to 11:04/2021 at 18:00 hrs.

Manager (Engg.-C-II)
AAI, S.V. Airport, Raipur

Asstt. Gen. Manager (Engg.-Civil)-I
AAI, S.V. Airport, Raipur

SCRUTINY SHEET OF ENVELOPE (TENDER PROCESSING FEE, UNDERTAKING OF EMD/TECHNICAL BID/POD)/SHORTFALL DOCUMENTS)

TENDER ID NO. 2021/AAI.67267_2

- 1) Name of Work: "Augmentation of parking area & covering of walkway with tensile fabric in front of NITB at S.V. Airport, Raipur". (Civil & Electrical Works)
- 2) ESTIMATED COST: Rs. 2,35,68,103/- (excluding GST)
- 3) EMD AMOUNT: Nil
- 4) DATE OF ENVELOPE-1 OPENING: 05.04.2021 at 11:00 hrs.
- 5) TENDER FEES: RS. 1,120,000
- 6) TOTAL NOS. OF BIDS RECEIVED UPTO 18:00 HRS DATED 03.04.2021: 21 NOS.

Sr	N	PARTICULARS	6/21	7/21	8/21	9/21	10/21
1	0	Tender Processing fee (Online)	M/s MD Raviuddin CPD portal Submitted	M/s Nabalok Das CPD portal Submitted	M/s Neelkannan Systems Pvt. Ltd. CPD portal Submitted	M/s Priye Constructions CPD portal Submitted	M/s Samer Glazing Systems Pvt. Ltd. CPD portal Submitted
2	1	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
3	2	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
4	3	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
5	4	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
6	5	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
7	6	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
8	7	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
9	8	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
10	9	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
11	10	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
12	11	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
13	12	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
14	13	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
15	14	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
16	15	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
17	16	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
18	17	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
19	18	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
20	19	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
21	20	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
22	21	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
23	22	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
24	23	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
25	24	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
26	25	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
27	26	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
28	27	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
29	28	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
30	29	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
31	30	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
32	31	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
33	32	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
34	33	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
35	34	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
36	35	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
37	36	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
38	37	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
39	38	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
40	39	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
41	40	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
42	41	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
43	42	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
44	43	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
45	44	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
46	45	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
47	46	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
48	47	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
49	48	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
50	49	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
51	50	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
52	51	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
53	52	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
54	53	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
55	54	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
56	55	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
57	56	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
58	57	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
59	58	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
60	59	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
61	60	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
62	61	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
63	62	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
64	63	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
65	64	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
66	65	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
67	66	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
68	67	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
69	68	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
70	69	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
71	70	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
72	71	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
73	72	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
74	73	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
75	74	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
76	75	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
77	76	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
78	77	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
79	78	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
80	79	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
81	80	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
82	81	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
83	82	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
84	83	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
85	84	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
86	85	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
87	86	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
88	87	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
89	88	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
90	89	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
91	90	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
92	91	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
93	92	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
94	93	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
95	94	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
96	95	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
97	96	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
98	97	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
99	98	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
100	99	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted

Manager (Engg-Civil)
AAI, S.V. Airport, Raipur
05/04/2021

Asstt. Gen. Manager (Engg-Civil-I)
AAI, S.V. Airport, Raipur
08/04/2021

TENDER ID NO. 2021_MAI_67267_2

2) ESTIMATED COST: Rs. 2,35,68,103/- (excluding GST)

4) DATE OF ENVELOPE

5) TENDER FEES: RS. 1,120.00

--	--

Sr	Particulars	11/21	12/21	13/21	14/21	15/21
N	PARTICULARS	M/s Sank Infra	M/s Singhal Enterprises	M/s Space Age Engineers	M/s Step Up Constructors	M/s Stratum Consultancy Services Pvt. Ltd.
1	Tender Processing fee (Online)	CPF portal Submitted	CPF portal Submitted	CPF portal Submitted	CPF portal Submitted	CPF portal Submitted
2	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
3	Unconditional Acceptance of AAI's Tender (condition as per Annexure-1)	Submitted	Submitted	Submitted	Submitted	Submitted
4	Pen and GST Registration Number along with undertaking of GST as per Annexure-6	Submitted	Submitted	Submitted	Submitted	Undertaking of GST: Not-Submitted
5	Undertaking regarding Backstitching/ Debarment on company letter head as per Annexure-7	Submitted	Submitted	Submitted	Submitted	Submitted
6	Affidavit for Minimum Wages on non-judicial stamp paper of Rs. 100/- as per Annexure-5	Submitted	Not-Submitted	Submitted	Submitted	Submitted
7	Undertaking on computer letter head regarding sufficient plant and machineries.	Submitted	Submitted	Submitted	Submitted	Submitted
8	Authorization letter/Power of Attorney	Submitted	Submitted	Not-Required	Submitted	Submitted
9	Undertaking of Digitally signed tender document should be submitted as per Annexure-11	Submitted	Submitted	Submitted	Submitted	Submitted
10	Work experience certificate during last seven years as on 03/04/2021	One work of value Rs.1,88,54,482/- Two works each of value Rs.1,17,84,059/- Three works each of Rs. 94,27,241/-	Name of Work: Construction of dwelling unit and development of infrastructure of Bugigraph, Ranch under SBUP Programme W.O. No. P19/630043371 Value of Contract: 1,91,78,908/- Actual date of Completion: 21.01.2019 Completion cost: Rs. 1,91,78,908/-	Name of Work: Acp cladding and structural glazing work and development of infrastructure of Bugigraph, Ranch (PH) under SBUP Programme Agreement No.51/417/CE/2013 dtd. 18/11/2013 Value of Contract: 85,00,352/- Actual date of Completion: 30.04.2014 Completion cost: Rs. 94,76,16khs as on 30.04.2014 Rs. 94,76,16khs + (6.03 x 7) = Rs. 1,41,17,03,03.04.2021.	Name of Work: Construction of balance work of officers' club, telecom, Electrical and SSE/Works office development, of surroundings officers' club & other related works at Ex. BSCL, Jhalapur Value of work: 4,41,15,345/- Agreement No. Dy. CE/C/JP/A-123 dtd. 28.05.2012 Actual Date of Completion: 25.03.2015 Completion cost: Rs. 4,41,15,345/-	1. Name of Work: Strengthening, renovation and Construction of Outer Compound wall at 154 house officer hostel and P.G. Guest House at G.M.C.H. Naguepur Agreement No. B2/06/D/2018-19 Value of Contract: Rs. 2,76,26,565.11 Actual date of Completion : Nil Completion Cost: Rs. 2,60,52,079/-
11	Financial Turn over details over last three financial years (Rs. 70,043/-)	2017-18 Rs.507.03 Lakhs 2018-19 Rs.965.51 Lakhs 2019-20 Rs.1002.90 Lakhs Average Rs.824.61 Lakhs	- Rs.1187.07 Lakhs Rs.395.69 Lakhs	Rs.60.08 Lakhs Rs.146.93 Lakhs Rs.29.06 Lakhs Rs.78.69 Lakhs	- Rs.824.26 Lakhs Rs.274.75 Lakhs	Rs.888.34 Lakhs Rs.1343.77 Lakhs -
12	Minimum Net Worth Certificate of Rs. 35,35,215/- issued by certified Chartered Accountants as per Annexure-12	Rs. 113.84 Lakhs	Not Submitted	Rs. 84.31 Lakhs	Rs. 110.31 Lakhs	Rs. 154.75 Lakhs
13	Eligibility	The firm has submitted all required documents as per envelope-1 in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-1).	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Affidavit for Minimum Wages on non-judicial stamp paper of Rs. 100/- as per Annexure-5. 2. The firm has not submitted Minimum Net Worth Certificate issued by certified Chartered Accountants as per Annexure-12.	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted required work experience certificate during last seven years as on 03/04/2021 Hence, the agency is requested to submit shortfall documents in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-1).	The firm has submitted all required documents as per envelope-1 in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-1).	1. The firm has not submitted undertaking of GST as per Annexure-6 Hence, the agency is requested to submit shortfall documents in CPP Portal from 09/04/2021 at 9:30 hrs. to 11/04/2021 at 18:00 hrs.

AAI, S.V. Airport, Raipur

AAI, S.V. Airport, Raipur

SCRUTINY SHEET OF ENVELOPE/TENDER PRECESSING FEE, UNDERTAKING OF EMD/TECHNICAL BID/POD/SHORTFALL DOCUMENTS

TENDER ID NO. 2021_AAL_67267_2

- 1) Name of Work:- "Augmentation of parking area & covering of walkway with tensile fabric in front of NITB at S.V. Airport, Raipur". (Civil & Electrical Works)"
- 2) ESTIMATED COST: Rs. 2,35,68,103/- (excluding GST)
- 3) EMD AMOUNT: Nil
- 4) DATE OF ENVELOPE-1 OPENING: 06.04.2021 at 11:00 hrs
- 5) TENDER FEES: Rs. 1,12,000
- 6) TOTAL NOS. OF BIDS RECEIVED UPTO 18:00 HRS DATED 03.04.2021: 21 NOS.

Sr No.	PARTICULARS	16/21	17/21	18/21	19/21	20/21
		M/s Swastik Construction CPP Portal	M/s Syed Fareeduddin CPP Portal	M/s Technspan Structures Pvt. Ltd. CPP Portal	M/s Vasanbhara Construction CPP Portal	M/s Vinayak Infra Signs and Project Pvt. Ltd. CPP Portal
1	Tender Processing fee (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
2	Undertaking of EMD (Online)	Submitted	Submitted	Submitted	Submitted	Submitted
3	Unconditional Acceptance of AAT's Tender condition as per Annexure-1	Not Submitted	Submitted	Submitted	Submitted	Submitted
4	Pan and GST Registration Number along with undertaking of GST as per Annexure-6	Submitted	Submitted	Submitted	Not Submitted	Submitted
5	Undertaking regarding Blacklisting/Debarment on company letter head as per Annexure-7	Not Submitted	Submitted	Submitted	Submitted	Submitted
6	Affidavit for Minimum Wages on non-judicial stamp paper of Rs. 100/- as per Annexure-5	Submitted	Submitted	Submitted	Submitted	Submitted
7	Undertaking on companies letter head regarding sufficient plant and machineries	Submitted	Submitted	Submitted	Submitted	Submitted
8	Authorization letter/Power of Attorney	Not Required	Submitted	Not Required	Submitted	Submitted
9	Undertaking of Digitally signed tender document should be submitted as per Annexure-11	Submitted	Submitted	Not Submitted	Submitted	Submitted
10	Work experience certificate during last seven years as on 03.04.2021 Three works each of Rs. 94,27,211/-	Not Submitted	1. Name of Work: Special Repair at ESIC College and Hospital, Samanagar Hyderabad Agreement no. 02/FTE/CD/2019/9-20 Value of Contract: Rs. 1,34,63,313/- Actual date of Completion : 04.12.2020 Completion Cost: Rs. 1,14,51,030/-	1. Name of Work: Providing of tensile fabric and associated works at Civil Airport, Jamuna W.O. No - AAT/Jamuna/Engg (C)/W-07/2016/5079-3088 di 07.10.2016 Value of Contract: Rs. 2,89,00,723/- Actual date of Completion : 12.02.2018 Completion Cost: Rs. 3,06,34,044/-	Name of Work: Construction of Marked deposit work 5400 Godown 02 Xos and boundary wall cum main gate at Village pulped Dist Raipur/Depot Value of work: 339.25 Lakhs Agreement No. 54/03.09.2014 Actual Date of Completion: 30.09.2016 Completion cost: Rs. 3,56,66,644/-	1. Name of Work: Provision of Tensile Fabric Canopy and Associated works in front of Terminal-2 at C.C.S. International Airport Lucknow Agreement no. AAT/Lucknow/Int(E/C)-CW-40/2018/9726 del. 11.08.2018 Value of Contract: Rs. 1,86,26,395/- Actual date of Completion : 12.10.2019 Completion Cost: Rs. 2,01,28,200/-
11	Financial Turn over details 2018-19 2019-20 financial years Average (Rs. 70,43,51/-)	Rs. 333.92 Lakhs	Rs. 189.71 Lakhs	Rs. 1078.60 Lakhs Rs. 948.87 Lakhs	Rs. 74.58 Lakhs Rs. 523.98 Lakhs Rs. 308.62 Lakhs Rs. 322.39 Lakhs	Rs. 444.07 Lakhs Rs. 296.28 Lakhs Rs. 246.78 Lakhs
12	Minimum Net Worth Certificate of Rs. 35,52,515/- issued by certified Chartered Accountants as per Annexure-12	Rs. 191.05 Lakhs	Rs. 312.89 Lakhs	Rs. 312.66 Lakhs	Rs. 264.42 Lakhs	Rs. 121.10 Lakhs
	The firm is not meeting NIT eligibility criteria for the following reasons:	1. The firm has not submitted Unconditional Acceptance of AAT's Tender condition on Company's Letter Head as per Annexure-1. 2. The firm has not submitted Undertaking regarding Blacklisting/Debarment on company letter head as per Annexure-7. 3. The firm has not submitted required work experience certificate during last seven years as on 03.04.2021	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted required work experience certificate during last seven years as on 03.04.2021. 2. The firm has not submitted required amount of financial turnover as per NIT eligibility criteria.	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Undertaking of Digitally signed tender document should be submitted as per Annexure-11	The firm is not meeting NIT eligibility criteria for the following reasons: 1. The firm has not submitted Pan and GST Registration Number.	The firm has submitted all required documents as per envelope -1 in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-1).

Hence, the agency is requested to submit shortfall documents in CPP Portal from 09.04.2021 at 9:30 hrs. to 11.04.2021 at 18:00 hrs.

Hence, the agency is requested to submit shortfall documents in CPP Portal from 09.04.2021 at 9:30 hrs. to 11.04.2021 at 18:00 hrs.

Hence, the agency is requested to submit shortfall documents in CPP Portal from 09.04.2021 at 9:30 hrs. to 11.04.2021 at 18:00 hrs.

Hence, the agency is requested to submit shortfall documents in CPP Portal from 09.04.2021 at 9:30 hrs. to 11.04.2021 at 18:00 hrs.

Hence, the agency is requested to submit shortfall documents in CPP Portal from 09.04.2021 at 9:30 hrs. to 11.04.2021 at 18:00 hrs.

M. Singh
08/04/2021
Manager (Engg-C-II)
AAL S.V. Airport, Raipur

P. Singh
08/04/2021
AGM (Engg-C-I)
AAL S.V. Airport, Raipur

SCRUTINY SHEET OF ENVELOPE-1 (TENDER PROCESSING FEE, ENDT/TECHNICAL BID/POD/SHORT/ALL DOCUMENTS)

TENDER ID NO. 2021_AAL/07267_2

- 1) Name of Work:- "Augmentation of parking area & covering of walkway with tensile fabric in front of NITB at S.V. Airport, Raipur", (Civil & Electrical Works)
- 2) ESTIMATED COST: Rs. 2,35,68,103/- (excluding GST)
- 3) EMD AMOUNT: Nil
- 4) DATE OF ENVELOPE-1 OPENING: 05.04.2021 at 11:00 hrs.
- 5) TENDER FEES: RS. 1,12,000
- 6) TOTAL NOS. OF BIDS RECEIVED UPTO 18:00 HRS DATED 03.04.2021: 21 NOS.

Sr	Particulars	21/21				
6.	N	M/s Western Outdoor Structures Pvt. Ltd.				
1	Tender Processing fee (Online)	CPP portal				
2	Undertaking of EMD (Online)	Submitted				
3	Unconditional Acceptance of AAI's Tender condition as per Annexure-1	Submitted				
4	Pan and GST Registration Number along with undertaking of GST as per Annexure-6	Submitted				
5	Undertaking regarding Buckling/Buckling/Debarment on company letter head as per Annexure-7	Submitted				
6	Affidavit for Minimum Wages on non-judicial stamp paper of Rs. 100/- as per Annexure-5	Submitted				
7	Undertaking on companies letter head regarding sufficient plant and machineries.	Submitted				
8	Authorization letter/Power of Attorney	Submitted				
9	Undertaking of Digitally signed tender document should be submitted as per Annexure-11	Submitted				
10	Work experience Two works each of value Rs. 1,17,84,052/- last seven years as on 03.04.2021 Three works each of Rs. 94,27,211/-	Name of Work: Providing tensile fabric canopy in front of Terminal Building at LGH Airport, Guwahati Agreement No. AAI/NER/AGM/C/Tensile Canopy WO-05/17-18/8272-39 dtd 25/26.10.2017 Value of Contract: Rs. 2,28,15,029/- Actual date of Completion 25.01.2018 Completion cost Rs. 2,75,71,499/-				
11	Financial Turn over details during last three financial years (Rs. 70/-, 431/-) Average	Rs. 2,31,67,78 Lakhs Rs. 1,61,18,89 Lakhs Rs. 2,17,80 Lakhs Rs. 20,48,82 Lakhs				
12	Minimum Net Worth Certificate of Rs. 35,55,215/- issued by certified Chartered Accountants as per Annexure-12	Rs. 96,46,7 Lakhs				
13	Eligibility	The firm has submitted all required documents as per envelope -1 in NIT eligibility criteria. Hence, the firm is eligible for financial opening (envelope-II).				

Handwritten signature
08/04/2021
Manager (Engg.-C-II)
AAI, S.V. Airport, Raipur

Handwritten signature
08/04/2021
AGM (Engg.-C-I)
AAI, S.V. Airport, Raipur