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TR fmaas arféreor AIRPORTS AUTHORITY OF INDIA

No: AAM/ENGG/ELEC/AMED-XI/OPRN-BHS/2021-22/A- 0% Date: 25.05.2021

To
I;VI/s. Delite Systems Engineering (I) Pvt. Ltd.,

#34B, Ground Floor,
Guru Govind Singh Industrial Premises,
Goregaon(E), Mumbai-400063.

Name of Work: Operation of Baggage Handling System (Make: Pteris Global) at Chennai
Airport (Year 2021-2024).

Ref: 1) e-Tender ID: 2021_AAI_74666_1.
2) Price Bid opened on 11.05.2021.
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Dear Sir(s),

1. Your e-tender for the work mentioned above is hereby accepted on behalf of Chairman,
Airports Authority of India, at the item rate quoted by you totaling to Rs.7,75,50,744.00
(Rupees Seven Crore Seventy Five Lakhs Fifty Thousand Seven Hundred and Forty Four
Only), which is 13.10% below than the estimated /justified cost of Rs.8,92,46,540.00 put
to tender. The rates are exclusive of GST, EPF, ESI/Medi. Claim & Bonus.

2. Joint General Manager (Engg-Elect)-I, AMED, AAI, Chennai Airport shall be the Engineer-
In-Charge of the work. You are requested to attend the office of Joint General Manager
(Engg. -Elect)-I, AAI, Chennai Airport by 07.06.2021 or 10 days from closure of COVID-
19 lockdown, whichever is later to sign and complete the contract agreement. The
contract agreement shall be executed on a non-judicial stamp paper of value of
Rs.100.00 (Rupees One Hundred Only) and the cost of the stamp paper shall be borne
by you.

3. The Earnest Money Deposit is not applicable in the above e-tender. You are requested
to submit Bank guarantees as below within 30 days of commencement of contract or 10
days from closure of COVID-19 lockdown, whichever is later; failing which, the same will
be deducted as per para-19 of SCC of contract agreement:

i) Performance Guarantee: Rs.23,26,530.00, which is @3% against Performance
Guarantee of contract value and be valid for the full contract period + 03 Months of
Defects Liability Period + 03 Months of Claim period.

if) Security Deposit: Rs.38,77,540.00, which is @ 5% against Security Deposit of annual
contract value and be valid for the full contract period + 03 Months of Defects
Liability Period + 03 Months of Claim period. '

4. You are requested to comply with the Provision of Contract Labour (Regulation and
Abolition) Act 1970 and Contract Labour (Regulation and Abolition) Central Rules 1971

| Child Labour (Prohibition & Regulation) Act 1986, Building and other Construction

‘ Workers Welfare Cess Act 1996 as specified in Clause No.19 of GCC of AAI and rules of

‘ Central and State Government.

‘ Contd./2...
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. You are also directed to contact Asst. General Manager (Engg.-Elect), AMED-XI

immediately who will arrange to handover the site to you.

Please note that the time allowed for carrying out the work shall be 36 (Thirty Six)

Months and same shall be reckoned from 01.06.2021. (Phase-I: 1st year - 12

Months, Phase-II: 2nd year - 12 Months and Phase-III: 31 year - 12 Months).

. Any further correspondence in connection with the contract should normally be

addressed to the Engineer-in-charge i.e., Joint General Manager (Engg-Elect)-I, AMED,
Chennai Airport.

. All other Terms and Conditions shall be as per Agreement.

Please acknowledge the receipt and return the duplicate copy of this letter enclosed
herewith after signing it to the undersigned as a token of acceptance.

Encl: Schedule of Quantities (02 Sheets).

Yours faithfully,

25\0S| 902
(G.N.D. K\en edy)

Jt. General Manager (Engg-Elect.)-I
AMED, AAJ, Chennai Airport

For and on behalf of the Chairman,
Airports Authority of India.




SCHEDULE OF QUANTITIES
Name of work: Operation of Baggage Handling System (Make - Pteris Global) at Chennai Airport (Year 2021-2024).

i o : . Amount (INR)
Sl.No. Description of [tem Qty Unit Basic Rate (INR) (Excluding GST)
PHASE-I: FIRST YEAR
Ensuring smooth & un-interrupted Operation of Baggage handling system for continuous flow of
Baggage movement by deploying manpower as tabulated in Annexure-L on round the clock basis (3
Shift X 8 Hours) on all days including sundays / holidays as per site requirement for the following and
as per the directions of Engineer-In-Charge:
1 |(i) Identification, Clearing Bag Jam and Resetting the system at Departure, Mezzanine and at Basement
(ii) Clearing Overheight and Overlength baggages and resetting the system at Mezzanine Floor
(iii) Identification of dieback and restarting of system at Basement,Mezzanine Floor and Departure
level.
(Note: The manpower details and details scope of work will be as per SCC. The quoted rate shall be
exclusive of GST, EPF, ESI & Bonus)
1.1 |Domestic Terminal-1 - First Year 12.00 Month 10,15,767.00 1,21,89,204.00
1.2 |International Terminal-4 - First Year 12.00 Month 10,15,767.00 1,21,89,204.00
1.3 |International Terminal-3 - Arrival - First Year 12.00 Month 1,18,645.00 14,23,740.00
PHASE-II: SECOND YEAR
Ensuring smooth & un-interrupted Operation of Baggage handling system for continuous flow of
Baggage movement by deploying manpower as tabulated in Annexure-L on round the clock basis (3
Shift X 8 Hours) on all days including sundays / holidays as per site requirement for the following and
as per the directions of Engineer-In-Charge:
2 |(i) Identification, Clearing Bag Jam and Resetting the system at Departure, Mezzanine and at Basement
(ii) Clearing Overheight and Overlength baggages and resetting the system at Mezzanine Floor
(iii) Identification of dieback and restarting of system at Basement,Mezzanine Floor and Departure
level.
(Note: The manpower details and details scope of work will be as per SCC. The quoted rate shall be
exclusive of GST, EPF, ESI & Bonus)
=\

=2

1of2




- : : Amount (INR)
SLNo. Description of Item Qty Unit Basic Rate (INR) (Excluding GST)
2.1 |Domestic Terminal-1 - Second Year 12.00 Month 10,15,767.00 1,21,89,204.00
2.2 |International Terminal-4 - Second Year 12.00 Month 10,15,767.00 1,21,89,204.00
2.3 |International Terminal-3 - Arrival - Second Year 12.00 Month 1,18,645.00 14,23,740.00
PHASE-III: THIRD YEAR
Ensuring smooth & un-interrupted Operation of Baggage handling system for continuous flow of
Baggage movement by deploying manpower as tabulated in Annexure-L on round the clock basis (3
Shift X 8 Hours) on all days including sundays / holidays as per site requirement for the following and
as per the directions of Engineer-In-Charge:
3 |(i) Identification, Clearing Bag Jam and Resetting the system at Departure, Mezzanine and at Basement
(ii) Clearing Overheight and Overlength baggages and resetting the system at Mezzanine Floor
(iii) Identification of dieback and restarting of system at Basement,Mezzanine Floor and Departure
level.
(Note: The manpower details and details scope of work will be as per SCC. The quoted rate shall be
exclusive of GST, EPF, ESI & Bonus)
3.1 |Domestic Terminal-1 - Third Year 12.00 Month 10,15,767.00 1,21,89,204.00
3.2 |International Terminal-4 - Third Year 12.00 Month 10,15,767.00 1,21,89,204.00
3.3 |International Terminal-3 - Arrival - Third Year 12.00 Month 1,18,645.00 14,23,740.00
FOR ALL PHASES:
4  |Providing manpower to attend any urgent/emergency work etc. as and when required and as per the
direction of E-I-C. (The quoted rate shall be exclusive of GST, EPF, ESI & Bonus).
4.1 |Highly-Skilled Labour 50.00 Man-days 789.00 39,450.00
4.2 |[Semi-Skilled Labour 150.00 Man-days 699.00 1,04,850.00
TOTAL (Excluding GST,EPF, ESI/Medi.Claim & Bonus)| 7,75,50,744.00

(Rupees Seven Crore Seventy Five Lakhs Fifty Thousand Seven Hundred and Forty Four Only)
Note: Applicable GST shall be paid on submission of taxable invoice.

(G.N.D.KENNEDY)
Jt.Gen.Manager(Engg-E)-1
AAI/AMED/Chennai Airport

Signature Not Verified —

Digitally signed by ARUN BABU RAMAKRISFH(ATXI
Date: 2021.05.28 14:00:30 IST ‘
Location: eProcurement System for Central PS
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