

E-TENDER (2 BOT-2 ENVELOPE OPEN TENDER)

APPLICATION SCRUTINY NOTE

Painting of runway, apron, taxiway and road markings for the year 2021-22 at C.A. Rajkot.

(2) Estimated Cost: Rs. 16.81 Lakh (Excluding GST)

(2) Estimated Cost:

(3) Last Date of Application: 19.07.2021 Time 1800 hrs.

(3) Last Date of Application:

19.07.2021 Time 1800 hrs.

Tender ID :- 2021_AAI_80477_1

Bid Opening Date (Envelope -1) - 23.07.2021 Time 1100 hrs.

Envelope-I

7/1-d

[illegible]

P-2/4

(1) Name of work

(2) Estimated Cost

(3) Last Date of Application

Painting of runway, apron, taxiway and road markings for the year 2021-22 at C.A. Rajkot.

Envelope- I

Rs. 16.81 Lakh (Excluding GST)

19.07.2021 Time 1800 hrs.

Tender ID :- 2021_AAI_80477_1

Bid Opening Date (Envelope -I) - 23.07.2021 Time 1100 hrs.

No	Particulars	1/7	2/7	3/7	4/7
	BIDDERS	M/s. Bhimabhai A. Ravalia, Dr. Ambedkar Road, Keshod, District Junagadh - 362220.	Jay Momal Construction, Jilla Garden Main Road, Nr. Kamyah Traders, Rajkot.	Parikh Kashyap Indutal, 801, Rameshwar Apartment, Jalaram-I, Street No. 2/3, University Road, Rajkot -	Mahendra Sisodia Contractor, H. No. 105, main road, Poonam Colony, Kota (Rajasthan).
14	Details of Financial Turnover (bridge balance sheet and profit & loss account) (Last 3 Financial Year)	Attached	Attached	Attached	Attached
	Min. Ave. Rs. 4.04 Lacs	(a) FY. 2018-2019 ₹ 148.42	₹ 19.61	₹ 297.09	₹ 0.00
		(b) FY. 2019-2020 ₹ 0.00	₹ 19.57	₹ 426.26	₹ 34.52
		(c) FY. 2020-2021 ₹ 0.00	₹ 0.00	₹ 426.26	₹ 0.00
		(a+b+c)/3= Average -> ₹ 49.47	₹ 13.06	₹ 383.20	₹ 11.51
15	Eligibility	Eligible	To be decided after receiving of shortfall document.	To be decided after receiving of shortfall document.	Eligible

Note :-

1) Total No. of Application received in e-tender, CTP Portal 07 Nos. and 03 No. Agency have a shortfall.

Prepared by Manager (I-C)					Approved by Sr. Manager (E-C)

P-3/4

E-TENDER (2 BOT-2 ENVELOPE OPEN TENDER)

APPLICATION SCRUTINY NOTE

Envelope-1

(1) Name of work
 (2) Estimated Cost
 (3) Last Date of Application

19.07.2021 Time 1000 hrs.

Not Opening Date of envelope 19.07.2021 Time 1100 hrs.

Tender ID :- 2021_AAI_80477_1

Particulars of work, approx. location and road markings for the year 2021-22 at C.A. Rajah.

Rs. 16.81 Lakh (Excluding GST)

No	Particulars	57	67	77
		At/All construction.	Survey Work & are & beam fix. E.M.	Vis. Aids & construction.
		"Food Avenue", Amberkar Nagar Street No. 1, Opp. Love Temple, Kalad Road, Rajah.	Geop. complex, Opp. Home, Town, S.C. Road, Thakur, Amberkar - 200007 (Gajrahat)	2 Babar Street colony, Airport Road, Indore-462005.
1	Non copy of Challan 17 or online payment done through CCP portal against Tender processing fee (Rs. 1180/-)	1) PRN No. - 87145294706 2) UTR No. 43R30644841 3) Bank - SBI Bank 4) Date - 06/07/2021	1) PRN No. - 87145294706 2) UTR No. 43R30644841 3) Bank - SBI Bank 4) Date - 07/07/2021	1) PRN No. - 87145294706 2) UTR No. 43R30644841 3) Bank - SBI Bank 4) Date - 07/07/2021
2	Non copy of Challan 17 or online payment done through CCP portal against Tender processing fee (Rs. 1180/-)	Attached	Attached	Attached
3	Non copy of Unconditional Acceptance of AAI Tender of Construction Agreement	Attached	Attached	Attached
4	Details Permanent Account Number PAN as per NIT	PAN No. - AINPM9427G	PAN No. - AINPM9427G	PAN No. - AINPM9427G
5	Details of GST Registration Number as per NIT	GST No. - 24AINPM9427G2Z0	GST No. - 24AINPM9427G2Z0	GST No. - 24AINPM9427G2Z0
6	Non copy of work Completion Certificate as per NIT	1) Name of work - BOT-W-10-ZONAL Masonry Work 2017-18. West Zone Rajah 2) Actual cost of completion - 1,91,25,233/- 3) Actual date of completion - 30/06/2018	1) Name of work - Annual Rate Contract for the Applied Thermoplastic Paint in Vaidya Chowk 2) Actual cost of completion - 48,89,715/- 3) Actual date of completion - 25/10/2017	1) Name of work - Maintenance of road Work in 2017-18 in operational area of DABOL Airport, Indore 2) Actual cost of completion - 73,04,528/- 3) Actual date of completion - 10/11/2018
7	Non copy of undertaking regarding blacktopping (Asphalt) on New Industrial Slump of B. 1180 Agreement	Attached	Attached	Not Attached as per NIT
8	Proposed Form shall be without Auditor's signature & stamp of Authority & approvable as per NIT	Not Applicable	Attached	Attached
9	Non copy of EPR and EPR registration undertaking Agreement	Attached	Attached	Attached
10	Non copy of Affidavit on Non-judicial Stamp paper regarding completion of Minimum wage Agreement	Attached	Attached	Not Attached as per NIT
11	Non copy of Undertaking on (G) Agreement	Attached	Attached	Attached
12	Non copy of Certificate of Non work from Chartered Accountant & Auditor (Rs. 2.53 Lakh)	Attached (Rs. 2.53 Lakh)	Attached (Rs. 77.82 Lakh)	Attached (Rs. 2 Lakh)
13	Chartered account Tender Documents as per NIT	Attached	Attached	Attached

P-4/4

APPLICATION SCRUTINY NOTE

Envelope-I

- (1) Name of work: **Painting of runway, apron, taxiway and road markings for the year 2021-22 at C.A. Rajkot.**
 (2) Estimated Cost: **Rs. 16.81 Lakh (Excluding GST)**
 (3) Last Date of Application: **19.07.2021 Time 1800 hrs.**
 Bid Opening Date (Envelope-I) - **23.07.2021 Time 1100 hrs.**
 Tender ID :- **2021_AAI_80477_1**

No	Particulars	5/7	6/7	7/7
	BIDDERS	Anjali Construction, "Pitad Krupa", Ambedkar Nagar Street No. 1, Opp. Love Temple, Kalavad Road, Rajkot.	Surya Wall Care Chem Pvt. Ltd., Gopi Complex, Opp. Home-Town, S.G. Road, Thaltej, Ahmedabad - 380059 (Gujarat)	M/s Ayodhya Construction, 2 Babu Murai Colony, Airport Road, Indor-452005.
14	Details of Financial Turnover (abridge balance sheet and profit & loss account) (Last 3 Financial Year)	Attached	Attached	Attached
	Min. Ave. Rs. 5.05 Lacs	(a) FY. 2018-2019 ₹ 12.73 (b) FY. 2019-2020 ₹ 16.67 (c) FY. 2020-2021 ₹ 0.00	₹ 1,256.84 ₹ 1,100.93 ₹ 0.00	₹ 187.58 ₹ 208.75 ₹ 0.00
	(a+b+c)/3= Average ->	₹ 9.80	₹ 785.92	₹ 132.11
15	Eligibility	Eligible	Eligible	To be decided after receiving of shortfall document.

Note :-
 1) Total No. of Application received in e-tender, CPP Portal 07 Nos. and 03 No. Agency have a shortfall.

Prepared by : Manager (E-C)	<i>[Signature]</i> 23/7/2021			<i>[Signature]</i> 23/07/2021 cm (s)
				Approved by Sr. Manager (E-C)