

**ENVELOPE - I (PRE-QUALIFICATION/TECHNICAL BID SCRUTINY NOTE (Tender ID : 2021\_AAI\_90096\_1))**

- 1) Name of work : " Extension of Turn Pad, Filler for Link Taxi Track for B777-300ER type of Aircraft at DABH Airport Indore."
- 2) Estimated cost Rs. 206.19 Lacs (Excluding G.S.T.)
- 3) Last date for the on line submission of E-bid (Envelope I & II) was 20/10/2021 upto 18:00 hours.
- 4) Schedule Opening of Pre-Qualification Bid was on 22.10.2021 at 11:00 hours.
- 5) Actual Opening of Pre-Qualification Bid was on 22.10.2021 at 11:00 hours.

| Sr. No. | Name of contractor                                                                       | Tender Fee of Rs. 1100                                                  | E3/D Declaration as per Annexure 10 | Unconditional Acceptance Letter as per Annexure 2 | PAN       | GST             | 1. Interlocking regarding Bitblasting as per Annexure 4 | PAI Interlocking as per Annexure 9 | POA (GSA for Non Proprietary Terms) | Affidavit Regarding Title as per Annexure 3 | GST Interlocking as per Annexure 5 | PF and ESIC Registration | PQ Performance as per Annexure 10 | Details of bidder's activity under the Work Order of value of Rs. 82.17 Lacs Q3 Term work of value of Rs. 103.99 Lacs in Q4 term work of value of Rs. 164.96 Lacs during last five years ending 30/09/2021                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | Annulment Average Turnover for last 5 years (Rs. 67.86 Lacs)                                                       | Net Worth Certificate (Rs. 20.93 Lacs) As per Annexure 8 | Remarks                                               |
|---------|------------------------------------------------------------------------------------------|-------------------------------------------------------------------------|-------------------------------------|---------------------------------------------------|-----------|-----------------|---------------------------------------------------------|------------------------------------|-------------------------------------|---------------------------------------------|------------------------------------|--------------------------|-----------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------|-------------------------------------------------------|
| 7/3     | New Sarawat Construction<br>206, Jawahar Nagar, Indore<br>462002                         | Payment Ref no<br>97771336398<br>Rs.1180 Date<br>20.10.2021<br>SBI Bank | Submitted                           | Submitted                                         | ACDPSK62D | 23ACDPSK62D12ZW | Submitted                                               | Submitted                          | Submitted                           | Submitted                                   | Submitted                          | Both Submitted           | Submitted                         | 1. Name of Work: Proposed Bituminous Patch Repairing and Resurfacing Work at Main Damage Road under Varanasi Zonal Part 2.<br>Work Order / Agreement No. & dt.: 1986- 01/03/2018<br>Cost: Rs. 1,86,73,216.00<br>Actual Date of completion: 20/03/2020<br>Completion Cost: Rs. 1,86,58,529.00<br>2. Name of Work: Proposed Bituminous Patch Repairing and Resurfacing Work at Main Damage Road under Varanasi Zonal in Indore City.<br>Work Order / Agreement No. & dt.: 1530 - 22/11/2017<br>Cost: Rs. 1,78,67,155.00<br>Actual Date of completion: 20/03/2020<br>Completion Cost: Rs. 1,77,09,666.00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | 2017-18 - Rs. 687.04 Lacs<br>2018-19 - Rs. 814.20 Lacs<br>2019-20 - Rs. 660.83 Lacs<br>Average Rs. 720.02 Lacs     | Rs. 202.11 Lacs as on 31.03.2020<br>Submitted            | AI PQ<br>Document<br>is<br>submitted<br>as per<br>NTT |
| 2/3     | Nayan Engineering Corporation<br>403, Prem Trade Center,<br>Varanasi Road, Indore 462007 | Payment Ref no<br>97771337719<br>Rs.1180 Date<br>20.10.2021<br>SBI Bank | Submitted                           | Submitted                                         | ADUTS940B | 23ADUTS940B12A  | Submitted                                               | Submitted                          | Not Applicable                      | Submitted                                   | Submitted                          | Both Submitted           | Submitted                         | 1. Name of Work: 1) Construction of Peripheral Road Inside Railway siding at Aashu Dham<br>2) Re-surfacing Resurfacing of Internal Road and allied job at Aashu Dham<br>Authority: Indian Oil Corporation Limited<br>Work Order / Agreement No. & dt.: 249/182 Dated 03.11.2019<br>Cost: Rs. 2086333.16<br>Stipulated Date of Completion as per contract agreement: 07.04.2017<br>Actual Date of completion: 07.08.2017<br>Completion Cost: Rs. 19589474.52                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | 2017-18 - Rs. 744.69 Lacs<br>2018-19 - Rs. 1,077.87 Lacs<br>2019-20 - Rs. 1,017.79 Lacs<br>Average Rs. 760.11 Lacs | Rs. 202.90 Lacs as on 31.03.2020<br>Submitted            | AI PQ<br>Document<br>is<br>submitted<br>as per<br>NTT |
| 3/3     | Varma Engineers group<br>656, Vijay Nagar, Jabalpur<br>482002                            | Payment Ref no<br>97771338147<br>Rs.1180 Date<br>19.10.2021<br>SBI Bank | Submitted                           | Submitted                                         | AAEFV78SQ | 23AAEFV78SQ127  | Submitted                                               | Submitted                          | Submitted                           | Submitted                                   | Submitted                          | Both Submitted           | Submitted                         | 1. Name of Work: Repair Maintenance of the road made for five year constructed under PWDSS<br>Road Package No. N/712/17/2017<br>Authority: SVP Road Development Authority<br>Work Order / Agreement No. & dt.: 06/NTN/19/2012 13 Dated Date 21.12.2012<br>Cost: Rs. 219.88<br>Stipulated Date of Completion as per contract agreement: 20.12.2017<br>Actual Date of completion: 20.12.2017<br>Completion Cost: Rs. 137.12<br>2. Name of Work: Repair Maintenance of the road made for five year constructed under PWDSS<br>Road Package No. N/720/17/2018<br>Authority: SVP Road Development Authority<br>Work Order / Agreement No. & dt.: 05/NTN/20/15 Dated Date 21.12.2012<br>Cost: Rs. 181.32<br>Stipulated Date of Completion as per contract agreement: 20.12.2017<br>Actual Date of completion: 20.12.2017<br>Completion Cost: Rs. 117.45<br>3. Name of Work: Construction of Peripheral Road Allied work at C.A. Mahabub<br>Authority: Airport Authority of India<br>Work Order / Agreement No. & dt.: 14/MSH/CO/AAJ/JP/2016/17 127 (4-13)<br>Cost: Rs. 1,00,00,000.00<br>Stipulated Date of Completion as per contract agreement: 13.01.2017<br>Actual Date of completion: 20.06.2017<br>Completion Cost: Rs. 1,65,29,424.00 | 2017-18 - Rs. 609.32 Lacs<br>2018-19 - Rs. 761.22 Lacs<br>2019-20 - Rs. 720.02 Lacs<br>Average Rs. 663.41 Lacs     | Rs. 169.21 Lacs as on 31.03.2020<br>Submitted            | AI PQ<br>Document<br>is<br>submitted<br>as per<br>NTT |

1) TDS applications received on E-portal upto 20/10/2021 at 18:00 hrs are 3 Nos (Three numbers)  
2) The bidders have a S.No. 1/3, 2/3 & 3/3 (Three numbers) as follows: all the eligible criteria as specified in E-NTT for opening of Envelope II/price Bid for the work of "Extension of Turn Pad, Filler for Link Taxi Track for B777-300ER type of Aircraft at DABH Airport Indore." Hence proposed for opening of Envelope II/Price Bid of 03 number firms listed above in serial number 1/3, 2/3 & 3/3.

Prepared By

Checked and Recommended By :-

Approved By

Jr Executive (Engrg. Civil)

AGM (Engrg. Civil)

Jr GM (Engrg. Civil)