

AIRPORTS AUTHORITY OF INDIA
NSCBI AIRPORT, KOLKATA- 52
Electrical Maintenance Division - II


TENDER SCRUTINY NOTE (Envelop – I)

Name of Work : **Provision of interleaving circuits for 01L Simple Approach Lighting system and SITC of Taxiway Edge Light at Isolation Bay at NSCBI Airport, Kolkata.**

Tender Id : 2021_AAI_95512_1

Envelope I Opened on : 24.12.2021

Sl. No.	Qualifying Criterion	(1/4) M/s. Balaji Engineering, Chennai - 600 061.	(2/4) M/s. Honeywell Automation India Ltd., Pune - 411 013.	(3/4) M/s. AMA Pvt. Ltd., Mumbai - 400 001.	(4/4) M/s. Sai Avionics, Delhi - 110 091.
1	2	3	4	5	6
1 (a)	Name and Address of the firm / Contractor	M/s. Balaji Engineering, Flat No. 18, 3rd Floor, Queens Castle, 7th street, Lakshmi Nagar, Nanganallur, Chennai - 600 061.	Honeywell Automation India Ltd., 56 & 57, Hadapsar Industrial Estate, Pune 411 013, Maharashtra, India.	M/s. AMA Private Limited, Canada Building, 224, Dr. D.N. Road, Fort, Mumbai - 400 001.	M/s. Sai Avionics, D 38, 1ST Floor, Acharya Niketan, Mayur Vihar, Phase - 1, Delhi - 110 091.
	Telephone, Fax, E-mail	Tel.: +91 33 2551 3937 Mob.: +91 9444721735/9020703390 E-mail : balajiengineering.rajesh@gmail.com/ balajiengineering71@gmail.com	Tel : Mob. : +91-9841803458 E-mail id: na.magesh@honeywell.com/ india.communications@honeywell.com	Tel.: (022) 2207 5271-2 / 6639 6571-2 (022) 2207 8910 Mob.: 9892399910 E-mail : info@amaindia.com	Ph: Mob: +91 9810021139, E-mail : sai.avionics@yahoo.com/ nitesh333@yahoo.com
1 (b)	Authorized Signatory (Name and Designation)	Mr. Malli Rajeswar Reddy, Proprietor.	Mr. ANGEL MAGESH, General Manager, Projects Airports India	Mr. Mr. Vijay Rumde, Director.	Mr. Nitash Marwah, Managing Partner.
2.0	Tender Processing Fee, Rs. 1,180/-	Paid online mode through SBI UTR Number : IGAMODBGL9	Paid online mode through SBI UTR Number : CPABGOHED0	Paid online mode through SBI UTR Number : CPABFWOJC7	Paid online mode through SBI UTR Number : CPABGQKJ1
3.0	Details of Earnest Money Deposit, Rs. 9,41,245/- (Exempted)	EMD Declaration submitted.	EMD Declaration submitted.	EMD Declaration submitted.	EMD Declaration submitted.
4.0	Unconditional Acceptance of AAI conditions.	Submitted.	Submitted. Has put condition in tender with new clause and Bank Guarantee modification.	Submitted.	Submitted.
5.0	Permanent Account No. (PAN)	ADGPV2628A	AAACT3904F	AAACA1016F	ADHFS8725N
6.0	GST Registration Number	33ADGPV2628A1ZV	27AAACT3904F1ZM	27AAACA1016F1ZE	07ADHFS8725N1ZC
7.0	Scanned copy of Electrical Contractor License Valid upto	Submitted. License No. A/11886 2-2718 Valid upto 17/11/2023	Submitted the electrical supervisor license.	Submitted. License No. M.T. 16516 dated 28/03/2002 Valid upto 27.03.2022	Submitted. License No. 50590000001806 Valid upto 19/01/2045
8.0	Details of EPF & ESI Registration	EPF Reg. No : 62411 ESI Reg. No : 51-00-090932-000-1001	EPF Reg. No. MH/30573 ESI Reg. No. (33-32570-101)	EPF Reg. No : MH/BAN/4358 ESI Reg. No : 31370092580010905	EPF Reg. No : DSSHD1801659000 ESI Reg. No : 10001229260000604, Signed copy of ESI Registration certificate NOT submitted.
9.0	Affidavit regarding Minimum Wages	Submitted	Submitted in company letterhead.	Submitted	Submitted
10.0	Undertaking regarding GST	Submitted.	Submitted.	Submitted.	Submitted.


mle/18/1/22

Page-1

Sl. No.	Qualifying Criterion	(1/4) M/s. Balaji Engineering, Chennai - 600 061.	(2/4) M/s. Honeywell Automation India Ltd., Pune - 411 013.	(3/4) M/s. AMA Pvt. Ltd., Mumbai - 400 001.	(4/4) M/s. Sai Avionics, Delhi - 110 091.
11.0	Undertaking regarding Blacklisting / Debarment	Submitted.	Submitted.	Submitted.	Submitted.
12.0	Undertaking regarding Plant & Machinery	Submitted.	Submitted.	Submitted.	Submitted.
13.0	Authorisation letter / POA / Certificate of incorporation / Copy of Board Resolution.	Proprietor	Power of Attorney submitted. Mr. Angel Magesh, General Manager, Projects Airports India.	Authorisation letter & Board of Resolution submitted. Mr. Vijay Rumde, (Director-Engineering)	Partnership Deed Submitted. Copy of Certificate of Incorporation of the Company under companies act showing CIN/LLPIN/Name of Directors of the company & Copy of Board resolution regarding Authority to assign Power of Attorney required to be submitted.
14.0	PQ Performa duly filled	Submitted.	Submitted.	Submitted.	Submitted.
15.0	Abridged Balance Sheet along with Profit and Loss Statement during last three financial years ending on 31/03/2021.	Submitted.	Submitted.	Submitted.	Submitted.
16.0	Certificate of net worth of Rs. 70,59,335/-, issued by certified CA.	Submitted	Submitted.	Submitted	Submitted.
17.0	Digitally signed Tender Document	Submitted	Submitted.	Submitted	Submitted.
18.0	Qualifying requirements of contractors / tenderers				
	Certificate from clients of having satisfactorily completed) (i) one work of Rs. 3,76,49,784/- or (ii) two works, each of Rs. 2,35,31,115/- or (iii) three works, each of Rs. 1,88,24,892/-.				
18.1	Work No. 1				
	(a) Name of work	Balance work for Conversion of existing approach lighting system (truncated) to Barrette light system at RWY 32 (CAT I) side at Trivandrum Airport.	Ee-surfacing of main Runway 01R/19L including provision of CAT-III B lighting system at 01R approach side of main Runway at NSCBI Airport, Kolkata. SH : Electrical works of Taxiway C/L & Apron, Stand lighting i/c CCRs, ALCMS system etc.	Development of Jharsuguda Airport for A-320 operation at Jharsuguda Airport. (SH: Provision of Ground Lighting Facilities at Jharsuguda Airport, Jharsuguda, Odisha.	Re-Carpeting of Runway at Lucknow including CAT-III B Lighting (Phase-II) at CCSI Airport, Lucknow, issued by M/s. East India Construction Co, Jharkand.
	(b) Nature of work done	1. SITC of Inset & Elevated approach light fitting and Flash light fitting. 2. SITC of FRP poles at different height and two no. of steel structure Bridges of 40 meter span. 3. Laying of HDPE pipe and airfield cable.	Electrical works of Taxiway C/L & Apron Stand lighting i/c CCRs, ALCMS system etc.	1) SITC of Runway Edge, End lights. 2) SITC of SAPL 3) Supply and laying of cables 4) SITC of PAPI, Signs, taxiway lights, RC Desk, Landing-H, Beacon lights, CCRs.	CAT (III) B, AFL (Airfield Lighting) system including, 1) Design of AFL (Airfield Lighting) system. 2) Supply of elevated and inset light fittings, Microprocessor CCRs, Cables, ILCMS Control System, Isolating transformers, LED AGL signage's, Switching units (ASD) etc. 3) Installation of fittings & electrical works including construction of Housing, Boxes. 4) Electrical panel works with integration. In substion 5) AGL Spares.


mke 18/1/22

Sl. No.	Qualifying Criterion	(1/4) M/s. Balaji Engineering, Chennai - 600 061.	(2/4) M/s. Honeywell Automation India Ltd., Pune - 411 013.	(3/4) M/s. AMA Pvt. Ltd., Mumbai - 400 001.	(4/4) M/s. Sai Avionics, Delhi - 110 091.
	(c) Date of Start	10.08.2019	14.08.2015	01.10.2017	30.03.2017
	(d) Date of Completion as per agreement	09.02.2020	13.06.2016	31.01.2018	29.08.2018
	(e) Actual Date of Completion	31.03.2021	15.11.2017	30.07.2018	28.02.2019
	(f) Current Value of Completion	Rs. 3,41,98,851/- (excluding GST)	Euro 9,52,188.11 + INR 21,20,000/-	Rs. 3,06,12,304/- (excluding GST)	Rs. 13,47,41,200/- (excluding GST)
	(g) 7% per annum, calculated from the date of completion to the last date of submission of bid i.e. 10.12.2021	1595946.00		7142871.00	
	(h) Total value of Work Completion (i.e. f+g)	35794797.00		37755175.00	
	(i) Details of TDS Amount	Not applicable	Not applicable	Not applicable	22,80,824/-
18.2	Work No. 2				
	(a) Name of work	Construction of Parallel Taxiway at Goa Airport. SH: Providing Ground Lighting Facilities and allied Electrical works.	Provision of CAT-III lighting system at Jaipur Airport.	Re-alignment of runway edge light along with associated GLF work at Jaipur Intl. Airport.	
	(b) Nature of work done	SITC of Elevated LED Taxiway edge light, Inset LED light, Remote Desk, Guidance Signage CCR etc. Supply and laying of 1 x 6 sqmm and 2 x 6 sqmm Airfield cable, HDPE Pipes.	1) SITC of AGL fittings i/c ASD. 2) SITC of CCR's. 3) SITC of 320 KVA DG Set. 4) Supply and laying of GLF cables.	SITC of AGL system consisting of CCR, AGL cable, Isolating transformer etc.	
	(c) Date of Start	14.11.2018	12.02.2015	20.09.2018	
	(d) Date of Completion as per agreement	13.08.2019	11.10.2015	19.05.2019	
	(e) Actual Date of Completion	30.11.2019	15.03.2016	07.12.2019	
	(f) Current Value of Completion	Rs. 3,05,78,043.87	Rs. 4,80,96,626/-	Rs. 2,08,42,150/- (excluding GST)	
	(g) 7% per annum, calculated from the date of completion to the last date of submission of bid i.e. 10.12.2021	4280926		2917901.00	
	(h) Total value of Work Completion (i.e. f+g)	34858970.00		23760051.00	
	(i) Details of TDS Amount	Not applicable	Not applicable	Not applicable	
18.3	Work No. 3				
	(a) Name of work				
	(b) Nature of work done				
	(c) Date of Start				
	(d) Date of Completion as per agreement				
	(e) Actual Date of Completion				
	(f) Current Value of Completion				
	(g) Details of TDS Amount / Proof of payment				
18.4	Whether experience from Govt. organization or private clients?	AAI, PSU	AAI, PSU	AAI, PSU	Private but Approval from AAI not provided
19.0	Annual Financial Turnover				


 m/e/
 18/1/22

Sl. No.	Qualifying Criterion	(1/4) M/s. Balaji Engineering, Chennai - 600 061.	(2/4) M/s. Honeywell Automation India Ltd., Pune - 411 013.	(3/4) M/s. AMA Pvt. Ltd., Mumbai - 400 001.	(4/4) M/s. Sai Avionics, Delhi - 110 091.
19.1	Copy of Abridged Balance Sheet along with Profit and Loss Account statement of the firm				
	(a) Year 2017 - 18	Rs 50485746/-	Rs. 2698.16 Crores	Rs. 46,12,79,462/-	Rs. 6,35,45,012/-
	(b) Year 2018 - 19	Rs 59970186/-	Rs. 3174.74 Crores	Rs. 44,89,48,836/-	Rs. 3,53,58,464/-
	(c) Year 2019 - 20	Rs 78092462/-	Rs. 3290.01 Crores	Rs. 46,39,75,531/-	Rs. 71,32,744/-
	Average required (Rs. 1,41,18,669/-)	Rs 6,28,49,465/-	Rs. 3054.30 Crores	Rs. 45,80,67,943/-	Rs 3,53,45,407/-
19.2	Continuous losses for the last three years under				
	(a) Year 2017 - 18		Not applicable	Not applicable	Not applicable
	(b) Year 2018 - 19		Not applicable	Not applicable	Not applicable
	(c) Year 2019 - 20		Not applicable	Not applicable	Not applicable
20.0	Any other related information, if any				1: Completion Certificate issued by M/s. East India Construction Co, Jharkand to M/s. Sai Avionics, Delhi. 2: EPF Registration certificate submitted mentioning no signature is required.
21.0	Shortfall of Documents:		Several Conditions from M/s. Honeywell Automation has put in submitted document and not withdrawn even after asked in shortfall of documents, which is not acceptable to AAI and violation of tender requirements.		1: Information of the applicant i.e. Office address and Particulars of Partners mismatched with EPF document submitted and Partnership deed. No supporting documents submitted in this respect. 2: ESI registration certificate signed by issuing authority not submitted. Supporting document about mismatch of information of applicant in ESI document with Partnership Deed not submitted. 3: Supporting document in respect of approval of AAI to M/s East India Construction company regarding engagement of M/s SAI Avionics has not been submitted. The Clarification regarding submission of credential is not as per NIT requirements. 4: Copy of Certificate of Incorporation of the Company under companies act showing CIN/LLPIN/Name of Directors of the company not submitted as per NIT requirement. 5: Copy of Board resolution regarding Authority to assign Power of Attorney not submitted as the declaration, company is a partnership firm.
22.0	Remarks :	Eligible for Opening of Financial Bid	Not Eligible for Opening of Financial bid	Eligible for Opening of Financial Bid	Not Eligible for Opening of Financial bid

ME(E)
AAI, NSCB Airport

AGM(E-E)
AAI, NSCB Airport