

All PQ Documents
submitted as per NIT

05/10/22

4/7	Ageliva Construction 2, Babu Kunal Colony	Payment Ref. no 1043835881 Rs. 180 Dine 09.12.2021 SBI Bank	Submitted	Submitted	Submitted	Not Applicable	Submitted	Submitted	Joint Submitted	Submitted	1. Name of Work: R&M Contract for civil infrastructure of existing building campus Name of Order / Agreement No. & dt.: 2019/AM/CATC/ACQ/11/EC/ANM/41 C&T/C Project Agreement No. & dt.: 2019/AM/CATC/ACQ/11/EC/ANM/41 Dated: 10.12.2019 Cost: Rs. 67,800 Lakhs Actual Date of Completion: 12.12.2019 Actual Date of Completion: 25.12.2020 Completion Cost: Rs. 80,800 Lakhs Current Cost: Rs. 76,54 Lakhs per year Cost Per Year: Rs. 76.54 Lakhs per year	2017.18 - Rs 187.57 Lac 2018.19 - Rs 208.74 Lac Average: Rs. 197.18 Lac	Rs. 36.73 Lac as on 31.03.2020 Submitted	All PQ Documents submitted as per NIT
5/7	Singhal Enterprises 34A, Vedaiah Street 4th floor, Suite No.47/1, Kolkata	Payment Ref. no 1043835928 Rs.180 Dine 13.12.2021 SBI Bank	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Joint Submitted	Submitted	1. Name of Work: Construction of Ground, 1st Floor And 2nd Floor And 3rd Floor of Access Building at Campus of Jharkhand High Court Work Order / Agreement No. & dt.: SHD No.02/20014/2018 Cost: Rs. 24,85.36/577.00 Actual Date of Commencement: 12.08.2014 Actual Date of Completion: 24.10.2017 Completion Cost: Rs. 64.37 Lakhs Current Cost: Rs. 778.05 Lakhs per year	2017.18 - Rs 2018.19 - Rs 3894.04 Lac 2019.20 - Rs 615.67 Lac Average: Rs. 4720.86 Lac	Rs. 46.24 Lac as on 31.03.2020 Submitted	All PQ Documents submitted as per NIT Three Documents were submitted in shortfall documents
6/7	Harshaban Singh Kharuja 457, Vishnupuri XX, Indore	Payment Ref. no 1043835932 Rs.1180 Dine 13.12.2021 SBI Bank	Submitted	Submitted	Submitted	Not Applicable	Submitted	Submitted	Joint Submitted	Submitted	1. Name of Work: Construction of B-wall, Perimeter road & Sanitary works near on vicinity of AAI near runway 29 beginning of AAI BAH Airport Indore Work Order / Agreement No. & dt.: VAO Indore ENGO (C)SM/CW/130/2018 Dated: 07.09.2018 Cost: Rs. 1,78,13,000.00 Actual Date of Commencement: 07.05.2018 Actual Date of Completion: 04.11.2019 Completion Cost: Rs. 2,01,17,752.00 Current Cost: Rs. 113.65 Lakhs Cost Per Year: Rs. 128.89 Lakhs per year	2017.18 - Rs 111.80 Lac 2018.19 - Rs 2019.20 - Rs 158.77 Lac Average: Rs. 145.97 Lac	Rs. 102.26 Lac as on 31.03.2020 Submitted	All PQ Documents submitted as per NIT Three Documents were submitted in shortfall documents
7/7	Pooja Builders Construction 161623 Vidy Nagar, Gohana Bypass Hind-128102, Naryana	Payment Ref. no 1043835940 Rs.1180 Dine 12.12.2021 SBI Bank	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Joint Submitted	Submitted	1. Name of Work: Demolishing and demolishing concrete work, RCC work Master work, Finishing, Repair of Building, Sanitary works, A&S from Work Order / Agreement No. & dt.: WO Civil Work 2019 Dated: 08.07.2019 Cost: Rs. 3,55,00 Lakhs Actual Date of Commencement: 04.2019 Actual Date of Completion: 31.12.2019 Completion Cost: Rs. 55,35,662.00 Current Cost: Rs. 55.35 Lakhs TDS Certificate is enclosed.	2018.19 - Rs 13.18 Lac 2019.20 - Rs 107.48 Lac Average: Rs. 40.22 Lac	Rs. 16.15 Lac as on 31.03.2020 Submitted	Following PQ Documents not submitted as per NIT. 1. The agency was asked to submit copies of Final Bills and Agreement of the work experience of the agency and was given extension time to resubmit the same. But the agency has not submitted any further documents.

3) Total applications received on E-portals upto 13/12/2021 at 18:00 hrs are 7 Nos (See serial numbers)

4) The agencies listed at Sr. No. 1/7, 3/7, 4/7, 5/7 & 6/7 (Five numbers) has fulfilled all the eligible criteria as specified in E-NIT whereas the agencies listed at Sr. No. 2/7 & 7/7 (Two Numbers) has not fulfilled the eligible criteria as per NIT for opening of Envelope II/Price Bid for the work of "Maintenance Contract For R&M Civil Works Of Runway, Taxiway, Apron, Perimeter Road & Wall, Air Tower, Technical Block, Fire Station, Air Installations And Other Auxiliary Installations In Operational Area For 24 Months At DABH Airport Indore." Hence proposed for opening of Envelope II/Price Bid of 05 number firms listed above in serial number 1/7, 3/7, 4/7, 5/7 & 6/7 and Rejection of Technical Bid due to incomplete documents of 02 Number Firms Listed in Serial Number 2/7 & 7/7.

Prepared By
28/04/2021
J. Executive (Range - Civil)

Checked and Recommended By :-
28/04/2021
AGM (Range - Civil)

Approved By
28/04/2021
J. CIV (Range - Civil)