

TENDER SCRUTINY NOTE

Name of work : Miscellaneous works for ongoing linear expansion of existing integrated terminal building at Visakhapatnam airport. SH: Providing temporary wooden partition for LETB international departure (Zone-I area) & International arrival (Zone-II area) and C/o additional room with toilet provision for immigration and custom in Zone-II area.

S.No.	Name of the Agency	Details of Tender Cost				Unconditional Acceptance letter	Performa for Earnest Money Deposit	PAN No.	GST No.	Undertaking regarding Black listing	Plant & Machinery	Authorization letter/ power of attorney letter	Pre qualification Proforma	Affidavit for minimum Wages	Tender Document digitally signed	EPF Details	ESI Details	Experience in execution of similar works of value Rs. 4,41,995/- of Three works each or two works of Rs. 5,52,495/- or one work of Rs. 8,83,991/- Firms having executed building works of such magnitude. [Date of Completion as Per Agreement & Actual date]	Average Financial turnover for 3 years ending on 31.03.2021 (Value Rs. 3,31,496/-)	Net worth (Value of Rs. 1,65,749/-)				Meets the NIT Criteria	Recommended	Remarks of Manager [c]	Remarks of AGM [c]	
1	M/s Rechi Constructions, 20/235/1/2/2, Karvelli Nagar, Gopalapatnam, Visakhapatnam-530027	Bank / UTR Number	IGAMTQOTJ7			Submitted	Submitted	AAGCR6941N	37AAGCR6941N1ZP	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	WBCAL1816774000	40000470370001009	Construction of cyclone shelter / kalayana mandapam/ community hall at Jogaropeta village, near visakhapatnam airport Awarded Value of work: 61,94,738 /- Execution Value of Work: Rs. 94,97,081/- Date of completion as per agreement- 26.12.2019 Actual date of completion: 20.07.2020	Average Financial turnover for 3 years ending on 31.03.2021 (Value Rs. 3,31,496/-)	2017-18:	366.78			100.52	Meets the NIT Criteria	Recommended	Remarks of Manager [c]	Remarks of AGM [c]
		Date:																		2018-19:	491.32							
		Amount:	1180.00																	2019-20:	511.13							
		Bank:	SBI																	Average	456.41							

(Signature)
25/1/2022
AGM (Civil)