

Summary of Technical Evaluation Report

Tender No.:- **PEUD-02**

Technical Package Opened on- **19.02.2021 at 1600 Hrs**

Name of Work:- **Supply, Installation, Testing & Commissioning for Modification / Shifting of 33kV, 11 kV & LT Electrical Utilities of SBPDCL & Danapur Cantt and Dismantling / Relocation of High Mast & Street Lights of Cantonment Board & Nagar Parishad Danapur Nizamat, PMC & NHAI infringing from Danapur to Patliputra Ramp Section and Khemni Chak to Mithapur Ramp Section to Corridor-1 of Patna Metro.**

As per recommendations of Tender Committee following four (04) bidders are considered substantially responsive and compliant to the technical requirements of the tender conditions & their financial bids will be opened:

- 1. M/s S.T.Electricals Pvt. Ltd (2/11)**
- 2. M/s Suncity Enterprises (6/11)**
- 3. M/s SRV Techno Engineering Private Limited (7/11)**
- 4. M/s Leena Powertech Engineers Pvt. Ltd. (9/11)**

The following seven (07) bidders have not been found to be technically compliant of tender conditions & their financial bids will not be opened:

- 1. M/s Candela Enterprises Pvt. Ltd (1/11)**
- 2. M/s Gayatri Ganga Construction (3/11)**
- 3. M/s KRYFS Power Components Ltd (4/11)**
- 4. M/s Bhawani Enterprises (5/11)**
- 5. M/s AKS Construction Pvt. Limited (8/11)**
- 6. M/s Rawat Electricals (10/11)**
- 7. M/s Universal Agencies (11/11)**

This is as per the approval of competent authority on **08.05.2021** (date of Acceptance of TC)

Date: 10.05.2021



For and on the behalf of Delhi Metro Rail Corporation Ltd.