


BID OPENING
Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- My Organisation Hierarchy
- Debar User
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Tender Status
- Archived Tenders
- Archived Clarification
- Stage 2 Create Tender / Tender List
- Stage 2 Publish Tender
- NDA Documents History
- NDA Documents
- Stage 2 Published Tender
- Sanction / Bill Generation
- Validate GeMARPTS ID

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Tenders to be Opened

Bid Evaluation

- Technical Evaluation
- Financial Evaluation
- Short fall Documents
- AOC/Empanelment
- Short Fall Documents History

Auction Management

- Tender cum Auction
- Publish Auction
- Published Auction
- Create Auction Corrigendum
- Publish Auction Corrigendum
- Published Auction Corrigendum
- Freeze Auction
- View Live Auction
- View Auction History

Bid Management

- Bid History

Survey Management

- FeedBack

Bid Opening → Bids List

Tender ID : 2021_DMRC_627616_1

Tender Reference Number : DE - 12

Design, Verification, Supply, Installation, Testing and Commissioning of E and M works, Fire Detection, Fire Suppression System, EOT Crane, Compressor and VAC for Augmentation works of Ajrona and Sarita Vihar Depots of Phase-IV of Delhi MRTS.

Packet Name : Fee/PreQual/Technical

No. of Bids : 5

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	2312238	Blue Star Limited	Gaurav Wadhwa	01-Jul-2021 10:36 AM	Admitted
2	2312304	Ethos Power Private Limited	Gaurav Wadhwa	01-Jul-2021 10:36 AM	Admitted
3	2316532	Sudhir Power Projects Limited	Gaurav Wadhwa	01-Jul-2021 10:36 AM	Admitted
4	2316806	ETA Engineering Pvt Ltd	Gaurav Wadhwa	01-Jul-2021 10:37 AM	Admitted
5	2316816	Shyam Indus Power Solutions Pvt. Ltd.	Gaurav Wadhwa	01-Jul-2021 10:37 AM	Admitted

Click next to go to Bid opening summary

[Next](#)