

Tender Discharge Summary Report

Tender No.— **DMRC/CPM-6/IV/17/T-1**

Tender uploaded on -**18.05.2021**

Name of Work:- **DMRC/CPM-6/IV/17/T-1 PU grouting, cement grouting, caulking and FRP sheet fixing to stop the seepage of water in the tunnel between Hauz Khas and Kalkaji Mandir Ramp**

There were technical issues observed while uploading the BOQ on website. Hence, competent authority has decided to discharge the tender.

This is as per the approval of Competent Authority on 18.05.2021

Date: 18.05.2021



For and on the behalf of Delhi Metro Rail Corporation Ltd.