


Summary of Technical Evaluation Report

Tender No. Contract: T-75: "Supply, Installation, Testing & Commissioning of an Independent PA system for Crew Control Rooms of DMRC".

Submission of bidders is not compliant to the tender conditions; hence, the tender is discharged.

This is as per the approval of competent authority on 09.09.2021

Date: 09.09.2021


for Mgr/Tele/HQ