

8. Completion Period : 36 Months
 9. Liquidated Damages : 0.03% of the Contract Price per day + GST
 (Max. of 10% of final contract price + GST)

14. Value of contract proposed for approval:

Package	Bidders(s) proposed for contract award	Amount in Rupees
110	M/s. SDPL-TIPL-JMMIPL JV	: ₹ 252,00,00,000.00 + GST (12%)


The above bid evaluation is done by the Bid Evaluation Committee comprising the officers as under:


- | | |
|------------------------------|------------------|
| 1. Shri. K Jha, CPM-I | : Convenor |
| 2. Smt. Anita Sarmah, FA&CAO | : Finance Member |
| 3. Shri. N P Singh, CEE-II | : Member |

as nominated by CMD/MRVC vide NP-16 in accordance with item No. 3.01 (a) of SOP on Works matter of MRVC.

15. Acceptance:

The acceptance/ modifications/ rejection of the TEC recommendations are within the powers of the CMD/MRVC in terms of Railway Board's Letter No. 2014/Proj/MRVC/4/2 dated 19.09.2014, MRVC's BoD Resolution of 86th BoD held on 23.03.2018 and Item No. 2.01(a) & 3.01(b) of MRVC SOP on Works Matters.


 (K Jha)
 CPM-I


 (Anita Sarmah)
 FA&CAO



 N P Singh
 CEE-II

Directors' Appreciation Committee

DAC's minutes are placed at CP-559 for
 n.a. please.

CMD/MRVC

TEC recommendations as also duly recommended by
 DAC is accepted.


 29.10.21
 D.P.


 29/10/21
 CMD