



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय)
National Highways Authority of India

(Ministry of Road Transport & Highways) Govt. of India,
क्षेत्रीय कार्यालय - गुवाहाटी,
Regional Office - Guwahati
नेडफी हाऊस, चौथी मंजिल, जी.एस.रोड,
NEDFi House, 4th Floor, G.S. Road,
दिसपुर, गुवाहाटी-781006, असम,
Dispur, Guwahati-781006, Assam.

फोन / Phone : 0361-2237995
ई-मेल / E-mail: roghy@nhai.org

NHAI/RO/GHY/2017/Tender /Vol.-XII/22856

11.02.2022

Office Order

Sub: Maintenance work from Km. 40+200 to Km. 60+500 (Udali to Hatikhali Section) for Package no. AS-27 of NH 27, from Km. 60+500 to Km. 83+400 for Package No. AS-26, from Ch.83+400 to Ch. 111+000 for Package No. AS- 25 & from Ch. 111+000 to Ch. 126+450 Package No. AS- 24 in Assam, Total Length = 86.25 Km **Regarding Technical Evaluation**

The technical evaluation for the subject work for the Responsive & Non –responsive bidders is placed in Table 1.

TABLE-1

Sl no.	Bidder	Comments	Remarks
1.	Abhipsa Construction	i. Similar work experience certificate not submitted as per RFP Clause 4.4 (A) (b).	Non Responsive
2.	Bharat Road Network Limited	ii. Turnover certificate not submitted in accordance with RFP Clause 4.4 (A) (a) & (b). iii. Educational Qualification Certificate not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive
3.	Brahmaputra Infrastructure Ltd.	i. The key personnel submitted in the aforesaid tender already engaged in NHAI project which is violating RFP Clause. ii. All Machinery documents are not submitted as per RFP Clause. 4.4. B (b) (i). iii. CV not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive
4.	M R Construction	i. Bid security declaration, undertakings and affidavit not submitted. Turnover certificate not submitted in accordance with RFP Clause 4.4 (A) (a) & (b). ii. All Machinery documents are not submitted as per RFP Clause 4.4. B (b) (i). iii. CV not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive
5.	Ram Parkash Constructions Pvt Ltd	i. Turnover certificate not submitted in accordance with RFP Clause 4.4 (A) (a) & (b). ii. All Machinery documents are not submitted as per RFP Clause. iii. CV not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive

6.	Rana Construction & Engineers Pvt. Ltd.	i. Turnover certificate not submitted in accordance with RFP Clause 4.4 (A) (a) &(b). ii. Documents for all the equipments are not submitted as per RFP Clause. 4.4 (B) (b) (i). iii. CV not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive
7.	Ratna Infrastructure Project Pvt Ltd.	i. Turnover certificate not submitted in accordance with RFP Clause 4.4 (A) (a)&(b). ii. All Machinery documents are not submitted as per RFP Clause. iii. CV not submitted as per RFP Clause 4.4 (B) (b) (ii).	Non Responsive
8.	Simplex Infrastructures Limited.	The key personal which were uploaded aforesaid tender already engaged in the NHAI project.	Non Responsive

2. Therefore, the aforesaid tender has been cancelled and fresh tender shall be uploaded very shortly.



(Alok Kumar)
Regional Officer, NE

Signature Not Verified

Digitally signed by ALOK KUMAR
Date: 2022.02.11 17:16:16 IST
Location: eProcurement System for Central PSUs