

CORRIGENDUM - 6

Sub.: Independent Engineer services during Operation & Maintenance Period 4-laned Mahagaon to Yavatmal Section of NH-361 from Km.320.580 to Km.400.575 (Package-II) in the State of Maharashtra under NHDP Phase-IV on Hybrid Annuity Mode - Consultancy Package No.IE-O&M/NH-361/NAG-20- Reg.

* * *

The Bidding process for the subjected work stands annulled due to Administration reasons


General Manager (Tech.)
NHAI, RO-Nagpur
13.03.2021